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Line Number

Description

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equip.

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

47.000

Sq.

$2,538.00

$2,608.50

$697.95

$5,844.45

$8,226.18

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

272.000

L.F.

$1,319.20

$459.68

$1,778.88

$2,203.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1.000

Job

$60.00

$60.00

$96.00

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

6.000

Ea.

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1.000

Job

$58.00

$58.00

$103.99

Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

4,640.000

S.F.

$20,323.20

$9,697.60

$1,995.20

$32,016.00

$41,342.40

$25,660.80

$13,101.26

$2,693.15

$41,455.21

$53,992.08
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

5.000

Sq.

$270.00

$277.50

$74.25

$621.75

$875.13

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

2.000

Ea.

$20.20

$6.64

$26.84

$34.20

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

20.000

L.F.

$95.60

$33.80

$129.40

$159.98

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

Ea.

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

500.000

S.F.

$465.00

$465.00

$775.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

1.000

Ea.

$11.70

$11.70

$19.20

$1,485.80

$1,100.64

$74.25

$2,660.69

$3,598.42


National Aeronautics and

Space Administration

Executive Summary

Purpose  

The purpose of this report is to provide an initial estimate of deferred maintenance (DM) cost and an assessment of the general condition of all the National Air and Space Administration (NASA) facilities using NASA’s recently developed deferred maintenance parametric estimating method.  The DM method is designed to provide consistent, auditable deferred maintenance estimates at the Agency and Center levels, and to provide an assessment of the general condition of NASA facilities at the system level.  Its intended use is as a facility performance metric which can be compared to, and trended against, other commonly used facility metrics.  As assessments are repeated trends will develop that will prove useful in evaluating the overall effectiveness of the facility maintenance programs within NASA.  

Background

The Federal Accounting Standards Advisory Board (FASAB) requires federal agencies to report on facilities condition and the estimated cost range to remedy deferred maintenance of plant, property, and equipment (PP&E) in their Annual Accountability Reports. To meet this requirement NASA developed an Agency-wide deferred maintenance estimate, the Facility Investment Study (FIS).  The FIS estimated both backlog of maintenance and repair (BMAR) and alteration requirements.  Since 1997, the FIS has been updated to form the basis for the Agency’s facilities condition estimate referenced in the Annual Accountability Reports.  NASA developed a new method of assessment, the DM method, when auditors of the fiscal year (FY)01 Accountability Report indicated that a new, more consistent method for estimating deferred maintenance was required for the FY02 Accountability Report.  The new DM assessment, as approved by an independent audit firm, provides a facilities condition assessment that satisfies the FASAB Standard #6 and NASA’s requirement to advise Congress of facility conditions in the Agency’s Annual Accountability Report.

Although it is similar to BMAR in definition, DM differs in many ways. 
	BMAR
	DM

	· Center (Local Use)
	· HQ (Strategic Use)

	· Detailed analysis and inspection
	· Rapid visual inspection

	· Different methods at each Center
	· Consistent method

	· Typically only active facilities
	· All facilities including, heritage, stand-by, out-grant, abandoned, and mothballed

	· Very expensive ($.30 to 1.50/sq ft)

	· Very inexpensive ($.01 per sq ft)

	· Time Consuming
	· Quick (20 – 40 buildings per day for a two-man team)


 Because of these differences the Center BMAR cost estimates will most likely not be the same as the DM estimate.
Procedure

The Agency-wide FY02 DM assessments conducted between June and September 2002 involved a rapid, systematic visual inspection of NASA facilities by two-person teams with vital input from local facilities management staff.  The DM estimate was based upon condition ratings for nine primary systems in each facility, and the percentage contribution to overall CRV for each of those systems. The project entailed conducting facility assessments of 5,720 facilities either through site visits using the procedures specified in the DM Guidebook or through a remote assessment technique for selected low-value or remote sites.  For these sites, the results were validated through statistical and qualitative analysis, and minor adjustments were made to the model to make it as representative as possible.  

Upon completion of the assessments, NASA received a complete deferred maintenance database.  The database reports the facility condition index of each facility system, facility, site, Center, Enterprise, and the Agency.  The model will compute deferred maintenance by facility, by site, by Center, by Enterprise and for the overall Agency.  

Results

· The Agency FCI is 3.6 (on a scale from 5 (excellent) to 1 (bad) (Table 0-1, Summary Sheet).  NASA’s scientific (R&D type) facilities have an FCI of 3.7, and its operations facilities (mission and communications) have an FCI of 3.8. The FCI of inactive facilities including remote and low value sites is 2.5.  A facility with a 4 rating would require some minor repairs and systems to normally function as intended.  A facility with a 3 rating requires more minor repairs and some infrequent larger repair required, but systems occasionally are unable to function as intended.

· Site FCIs range from 2.4 to 4.7, indicating variations in conditions between some sites. Sites include all NASA sites including those that may not appear on Table 0-1 but can be found in Table 6-1.
· The Agency-wide 2002 DM estimate is ~$2.0 billion, which is 10% of NASA’s $21 billion CRV. The DM estimate for active sites is ~$1.6 billion and the DM estimate on inactive facilities is ~$.4 billion.

· The DM estimate is more than double the Agency FY 01 BMAR estimate of ~$1 billion.  

· The cost to complete the NASA-wide DM parametric assessment was less than $.01 per square foot versus the BMAR assessment costs that range between $.30 and $1.50 per square foot using traditional methods.

· As required by this task, teams assessed all NASA facilities, including those that are in mothballed, abandoned, heritage, out-grant or standby status, and those that are remote and low value.  The DM estimate includes costs to repair facilities that NASA may not wish to maintain.

· The DM assessment identified NASA RPI records that required correction; however, these records did not immediately materially impact the results of the assessment.

· NASA CRVs are on average 40% higher than CRV values suggested using the U.S. Department of Defense (DoD) Facility Sustainment Model (FSM). 

· Several refinements in the DM assessment system were made to improve the applicability of the results, and have been addressed in a revised DM Assessment Guide.

· DM assessments do not include costs associated with environmental contamination/remediation, such as asbestos removal, lead paint removal, Americans with Disabilities Act (ADA) considerations, or changed safety regulations and codes.

Table 0-1 shows Center (all numbers include all sites), Enterprise, and Agency FY 01 CRV values.  It compares reported FY01 BMAR results to the FY02 DM results. It shows the total weighted FCI. The table gives the estimated DM cost for both active and inactive facilities. It gives the average FCI for the active and inactive facilities.  See Table 6-1 for complete table. FCI calculations are demonstrated in paragraph 2.2.6.
	NASA Sites
	Total CRV ($B)
	Total '01 BMAR ($B)
	Total '02 DM ($B)
	Total FCI
(Wgtd)
	Active Facilities '02 DM ($B)
	Active Facilities FCI
(Avg)
	Inactive Facilities '02 DM ($B)
	Inactive Facilities FCI
(Avg)

	Ames Research Center Total
	3.48
	0.07
	0.23
	3.8
	0.14
	3.3
	0.09
	2.9

	Dryden Flight Research Center Total
	0.26
	0.01
	0.01
	4.1
	0.01
	3.2
	na
	na

	 Glenn Research Center Total
	2.44
	0.05
	0.27
	3.6
	0.14
	3.6
	0.13
	2.5

	Langley Research Center Total
	2.55
	0.03
	0.29
	3.7
	0.24
	3.4
	0.04
	2.2

	Code R(Aerospace Technology) 
	8.73
	0.16
	0.80
	3.7
	0.53
	3.4
	0.27
	2.3

	 
	 
	 
	 
	 
	 
	 
	 
	 

	  Goddard Space Flight Center Total
	1.55
	0.18
	0.10
	3.9
	0.06
	3.7
	0.03
	1.7

	Code Y (Earth Science) 
	1.55
	0.18
	0.10
	3.9
	0.06
	3.7
	0.03
	1.7

	
	
	
	
	
	
	
	
	

	Jet Propulsion Laboratory Total
	1.01
	0.03
	0.05
	4.1
	0.05
	3.8
	0.01
	3.3

	Code S (Astrobiology and Space Research/ Science) 
	1.01
	0.03
	0.05
	4.1
	0.05
	3.8
	0.01
	3.3

	
	
	
	
	
	
	
	
	

	Johnson Space Center Total
	1.71
	0.20
	0.12
	3.6
	0.12
	3.6
	0.00
	1.0

	Kennedy Space Center Total
	4.36
	0.08
	0.51
	3.3
	0.48
	3.8
	0.03
	2.4

	Marshall Space Flight Center Total
	2.45
	0.23
	0.17
	3.9
	0.13
	3.9
	0.05
	3.4

	Stennis Space Center Total
	1.57
	0.08
	0.28
	3.1
	0.28
	3.6
	0.00
	1.9

	Code M (Human Exploration and Development of Space) 
	10.09
	0.59
	1.08
	3.5
	1.00
	3.7
	0.08
	2.5

	
	
	
	
	
	
	
	
	

	NASA Total ($B)
	21.4
	.95
	2.03
	3.6
	1.64
	3.6
	0.39
	2.5


Table 0‑1. Summary Sheet

Table 0-2 provides system condition index by Center (with all sites included), Enterprise, and Agency. When compared to the NASA FCI (3.6) the average system condition index (3.7) appears high. This is because the system condition index is a straight average and is not weighted by CRV as is the FCI. For a detailed explanation see paragraph 2.2.6

	NASA Sites
	Structure
	Roof
	Exterior
	Interior Finishes
	Electric
	HVAC
	Plumbing
	Conveyance
	Equipment

	 Ames Research Center Average
	3.7
	3.0
	3.3
	3.3
	2.9
	3.2
	3.4
	3.7
	3.2

	Dryden Flight Research Center
	4.7
	4.2
	4.5
	4.3
	3.6
	4.2
	4.5
	4.6
	4.8

	Glenn Research Center Average
	3.9
	3.6
	3.7
	3.5
	3.1
	3.5
	3.2
	3.6
	3.8

	Langley Research Center
	4.2
	3.9
	3.9
	3.6
	2.4
	3.6
	3.7
	4.1
	4.0

	Code R (Aerospace Technology) Average
	4.1
	3.7
	3.9
	3.7
	3.0
	3.6
	3.7
	4.0
	4.0

	
	
	
	
	
	
	
	
	
	

	Goddard Space Flight Center Average
	3.6
	3.4
	3.5
	3.5
	3.6
	3.3
	3.3
	3.4
	4.0

	Code Y (Earth Sciences) Average
	3.6
	3.4
	3.5
	3.5
	3.6
	3.3
	3.3
	3.4
	4.0

	
	
	
	
	
	
	
	
	
	

	Jet Propulsion Laboratory Average
	4.2
	4.0
	3.8
	4.2
	3.7
	4.0
	4.1
	4.3
	4.2

	Code S (Astrobiology and Space Research/Science) Average
	4.2
	4.0
	3.8
	4.3
	3.7
	4.0
	4.2
	4.2
	4.2

	
	
	
	
	
	
	
	
	
	

	Johnson Space Center Average
	4.1
	3.8
	4.0
	4.1
	3.3
	3.8
	3.9
	4.4
	4.1

	Kennedy Space Center Average
	3.8
	3.3
	3.5
	3.4
	3.5
	3.4
	3.5
	3.7
	3.7

	Marshall Space Flight Center Average
	4.3
	3.8
	3.6
	3.6
	3.7
	3.7
	3.9
	4.1
	4.0

	Stennis Space Center Average
	3.4
	3.4
	3.2
	3.4
	2.8
	3.0
	3.1
	3.3
	3.4

	Code M (Human Exploration and Development of Space) Average
	3.9
	3.6
	3.6
	3.6
	3.3
	3.5
	3.6
	3.9
	3.8

	
	
	
	
	
	
	
	
	
	

	NASA Total 
	4.0
	3.7
	3.7
	3.8
	3.4
	3.6
	3.7
	3.9
	4.0


Table 0-2. System Condition Index

Table 0-3 provides total DM cost ($M) results per system for Centers (with all sites included), Enterprise, and Agency.

	NASA Sites
	Structure
	Roof
	Exterior
	Interior Finishes
	Electric
	HVAC
	Plumbing
	Conveyance
	Equipment

	Ames Research Center
	72
	24
	13
	9
	76
	17
	6
	1
	12

	Dryden Flight Research Center
	1
	1
	0
	0
	3
	1
	0
	0
	0

	Glenn Research Center
	79
	15
	18
	19
	78
	36
	18
	2
	7

	Langley Research Center
	12
	10
	11
	16
	192
	17
	5
	2
	24

	Code R(Aerospace Technology)
	164
	50
	42
	44
	349
	71
	30
	4
	42

	 
	
	
	
	
	
	
	
	
	

	Goddard Space Flight Center
	32
	10
	14
	5
	15
	14
	5
	0
	0

	Code Y (Earth Science)
	32
	10
	14
	5
	15
	14
	5
	0
	0

	 
	
	
	
	
	
	
	
	
	

	Jet Propulsion Laboratory
	10
	5
	11
	2
	14
	4
	1
	0
	4

	Code S (Astrobiology and Space Research/ Science)
	10
	5
	11
	2
	14
	4
	1
	0
	4

	
	
	
	
	
	
	
	
	
	

	Johnson Space Center
	17
	16
	5
	7
	30
	36
	6
	1
	2

	Kennedy Space Center
	102
	76
	51
	37
	154
	49
	34
	2
	2

	Marshall Space Flight Center
	23
	21
	17
	10
	53
	23
	12
	2
	11

	Stennis Space Center
	63
	11
	12
	5
	120
	15
	5
	4
	47

	Code M (Human Exploration and Development of Space)
	205
	124
	85
	59
	357
	124
	56
	9
	62

	 
	
	
	
	
	
	
	
	
	

	NASA Total
	411
	189
	152
	110
	735
	214
	92
	14
	109


Table 0-3. DM Cost by System ($M)

Conclusions

· NASA’s facilities are in good to fair condition (3.6) with the critical facilities (scientific and operations) generally in better condition (3.7 and 3.8, respectively) than the other facilities. There was no indication that NASA missions have been impacted by poor facilities. However, considering these ratings range between normally function as intended and occasionally are unable to function as intended, these ratings are too low for critical facilities because the potential exists that missions and programs may be impacted. 

· The DM method will provide data that meets the established accounting standards at less cost than the previous system.

· Updating of NASA RPI records will make future assessments easier to perform and more accurate.

· The difference between the BMAR estimate and the DM estimate is due to the assessment of all facilities including inactive facilities, differences in Center-developed procedures for BMAR content, revision of the facilities inventory, and use of a standard methodology.

· Assessments of all facilities should be done annually if economically feasible.  Consistent, continued assessments will provide valid data on trends and actions needed to determine proper maintenance and renewal funding for NASA facilities. 

· It is possible to assess remote and low value sites without a visit by an assessment team.

· It is likely that the NASA CRVs are higher than the DoD FSM in similar facility categories due to the complexity of NASA facilities, including the cost of large amounts of collateral equipment.

· The FCI can be greatly impacted by a few facilities that make up a high percentage of a Center’s CRV.
  

· Analysis found that this low cost assessment method produces consistent, repeatable results that are sufficient for their intended use, which is to provide deferred maintenance estimates for a large population of facilities across the entire Agency.  

Recommendations

· NASA should improve critical facilities to a level where they will normally function as intended. This would typically mean a FCI above 4.
· NASA should share the DM results with each Center.  Constructive Center feedback may improve the utility of the DM results.  Center input will effectively and efficiently make needed corrections to the RPI.

· NASA should take full advantage of the DM database, which provides a powerful tool for analyzing facilities in a variety of ways.  For example, the DM database can be utilized to identify trends in facility or system condition if studies are replicated over time (e.g., candidate facilities for demolition or alternate use, or candidate systems to receive more detailed facility condition assessments).  

· The NASA Enterprises should develop a criticality factor for each facility or class of facility.  This would allow the database to be sorted by criticality and help focus facility maintenance and repair investments on the more critical facilities. 

· Due to the critical nature of many NASA facilities, the replacement of aging, obsolete, and potentially dangerous electrical and mechanical systems should be investigated.

· NASA should evaluate the RPI and CRV variances identified (including the large variation between NASA CRV values and DoD suggested values). 

· NASA should reassess all facilities in 2003, including those overseas sites that were assessed this year (Kokee Park Geophysical Observatory (KPGO), Madrid Deep Space Communications Complex (MDSCC) and Canberra Deep Space Communications Complex (CDSCC)).   Remote and low value sites should be assessed without site visits using the method and techniques outlined in section 3. 

· For subsequent years, NASA should visit all facilities every third year.  This provides a balance between the economics of completing the assessment and the ability of NASA to develop valid data on trends and actions needed to determine proper maintenance and renewal funding for NASA facilities. During “non-visit” years assessments can be updated by local facilities personnel familiar with the DM method, who would perform assessments by exception (e.g., only on those facilities that have undergone minor
 or major repair
 projects, or new construction projects since the previous assessment, and including Center information on new problems).  This data would be reported to NASA headquarters (JX) for inclusion in the data base.

· Remote and low value facilities should continue to be assessed by using anecdotal information and by record research as described in section 3.
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ADA
Americans with Disabilities Act

ARC 
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ASTM
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USACE
U.S. Army Corps of Engineers

WWF
Wallops Flight Facility
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1.0 Fiscal Year 2002 NASA–Wide Standardized Deferred Maintenance Parametric Estimate Report

1.1
Purpose  

This report provides the results of the 2002 National Aeronautics and Space Administration (NASA) deferred maintenance (DM) assessment using the recently developed NASA DM parametric estimating method.  The DM method enables a rapid, low-cost, consistent assessment of the condition of NASA’s facilities worldwide.  The DM method is designed for application to a large population of facilities.  

The DM assessment results provide a facilities condition assessment that satisfies the Federal Accounting Standards Advisory Board (FASAB) Standard #6.
  The DM results will satisfy NASA’s requirement to report on facilities condition in the Agency’s Annual Accountability Report.  The Facilities Engineering Division, Headquarters Enterprises, and the Comptroller can utilize the DM results to provide another useful metric of facilities requirements during their budget evaluation process.  

1.2
Background 

The FASAB requires federal agencies to report on facilities condition and the estimated cost range to remedy deferred maintenance of plant, property, and equipment (PP&E) in their Annual Accountability Reports. To meet this requirement NASA Policy Guide (NPG) 8831.2D, Facilities Maintenance Management, requires periodic condition assessments of Center facilities by completing a 100% inspection or by routine inspections scheduled throughout the prescribed 5‑year cycle.  Centers annually report the results of these condition assessments as the backlog of maintenance and repair (BMAR).  NPG 8831.2D further defines BMAR as:

“The NASA unfunded facilities maintenance required to bring facilities and collateral equipment to a condition that meets acceptable facilities maintenance standards.” 

Within NASA, BMAR estimates have historically been used as a vehicle to support the Agency’s Annual Accountability Report, providing both a functional performance metric trended over time and a reference point when reviewing annual maintenance budgets.

In 1997, NASA developed an Agency-wide deferred maintenance estimate, the Facility Investment Study (FIS).  The FIS estimated both BMAR and alteration requirements.  Since 1997, the FIS has been updated to form the basis for the Agency’s facilities condition estimate referenced in the Annual Accountability Reports.  Auditors of the FY01 Accountability Report indicated that a new, more consistent method for estimating deferred maintenance was required for the FY02 Accountability Report.

Table 1-1. BMAR and DM Comparison

	BMAR
	DM

	Center (Local Use)
	HQ (Strategic Use)

	Detailed analysis and inspection
	Rapid visual inspection

	Different methods at each Center  
	Consistent method                             

	Typically only active facilities
	All facilities including, heritage, stand-by, out-grant, abandoned, and mothballed

	Very expensive ($.30 to 1.50/sq ft)
	Very inexpensive ($.01 per sq ft)

	Time Consuming
	Quick (20 – 40 buildings per day for a two-man team)


The Federal Facilities Council (FFC) Standing Committee on Operations and Maintenance had recently completed a study to identify issues related to the reporting of DM for facilities.  The study, entitled, Deferred Maintenance Reporting for Federal Facilities:  Meeting the Requirements of Federal Accounting Standards Advisory Board Standard Number 6, as Amended, reviewed DM reporting requirements.  The study reviewed alternative options, including parametric estimations, for developing credible, consistent, auditable, and cost effective DM estimates.  The FFC report can be viewed online at http://books.nap.edu/catalog/10095.html. 
Concurrently with the FFC study, NASA leadership supported a parametric cost estimating system as a cost-effective and credible alternative for estimating DM.  Parametric cost estimating is an accepted technique used by contractors and the government in planning, budgeting, and performance stages of the acquisition process.  The technique expedites the development of cost estimates and is appropriate when discrete estimating techniques would require inordinate amounts of time and resources, without leading to significant improvements in estimate accuracy or probability of obtaining additional resources.  
2.0 The NASA DM Method  

2.1
Introduction

The NASA Deferred Maintenance (DM) Parametric Estimating Method was adopted in August 2001.  NASA commissioned a pilot of the DM method at Marshall Space Flight Center (MSFC) in late 2001.  Three two-person teams completed the MSFC assessments.  The analysis from that test resulted in minor adjustments to the method.  During the full assessment, the DM method was further refined as the data from various inspections was analyzed.

2.2 
The Theoretical Model

This process of documenting deferred maintenance is designed to be a simplified approach based on existing empirical data.  The method assumes that:

(1) condition assessments are performed at the system level rather than the component level;

(2) simple condition levels are used; 

(3) there are a limited number of systems to assess; and 

(4) the current replacement values (CRV) of the systems and the facility they support are available.

To perform the deferred maintenance estimate a parametric cost estimate model similar to Figure 2-1 is used. This is a model that uses cost estimating relationships (CERs) based on existing engineering data and associated mathematical algorithms (or logic) to establish cost estimates.  For example, detailed cost estimates for the repair of a building system (i.e., its plumbing system) can be developed using very precise work measurement standards.  However, if history has demonstrated that repairs (as the dependent variable) have normally been valued at about 25% of the original value (the independent variable), then a detailed estimate need not be performed and can simply be computed at the 25% (CER) level.  It is important, though, that any CERs used be carefully tested for validity using standard statistical approaches.  

Parametric techniques focus on the cost drivers, not the miscellaneous details. The drivers are the controllable system design or planning characteristics, and have a predominant effect on system cost. This technique uses the few important parameters that have the most significant cost impact on the product being estimated, in this case the deferred maintenance of systems within a facility. 

2.2.1
Establish Deferred Maintenance Facility Category Codes

The first step in the process is to determine the facilities to be assessed and group them by categories. The category codes group facilities whose systems are similar and have the approximate relative system CRV percentage values.  For example, one category may be administrative buildings.  These are facilities that function like office buildings, and have a structure, a roof, an exterior, interior finishes and typical mechanical systems (HVAC, electrical and plumbing).  Another category may be laboratories.  Laboratories have the same systems as an administrative building, with structure, roof, exterior, interior finishes and mechanical systems.  But their percent contribution to the CRV will be different, so these building types need to be separate in the model. Yet a third category may be technical facilities.   These facilities are not traditional buildings, and may include antennas, fueling stations, or other structures that have correspondingly different cost models for purposes of estimating DM. Correct mapping of like facilities is essential to ensuring that all systems contributions to the CRV, and thus the DM, are accounted for.
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Figure 2‑1. Theoretical Model for Parametric Estimates
2.2.2
Determine Facility Systems to be Assessed


Once the facilities are categorized, the facility systems to be assessed are identified by using building system classification. An example of such a system is the American Society for Testing of Materials (ASTM) UNIFORMAT II Classification for Building Elements. The system includes, but is not limited to structure, roof, exterior, interior finishes, and mechanical systems. 

2.2.3
Determine System CRV Percentages

Each system is then assigned representative cost factors based on the estimated percent contribution of the major system to total CRV of the facility within a facility category. For example, in a simple administrative building the structure may contribute 35% to the CRV, the roof 15%, the exterior 10%, the interior 10% and the mechanical systems 30%; all contributing to equal 100% of the CRV.  But, in complex laboratory and testing facilities, electrical systems make up a larger percentage of the overall building cost; so the breakdown might be structure 25%, roof 15%, exterior 10%, interior 10% and the mechanical systems 40%.  The CRV system percentages are derived from existing engineering data and adjusted, if necessary, to meet unique facility types.

2.2.4
Establish Condition Assessment Rating Scheme

A condition rating scheme must be established for the assessment teams to use. Rating schemes can range from very simple to very complex.  For example, a simple 5-tiered condition code system may be used:

Condition Assessment Level




· 5:  Excellent.  Only normal scheduled maintenance required.

· 4:  Good.  Some minor repairs needed.  System normally functions as intended.

· 3: Fair.  More minor repairs and some infrequent larger repair required.  System occasionally unable to function as intended.

· 2:  Poor.  Significant repairs required.  Excessive wear and tear clearly visible.  Obsolete.  System not fully functional as intended.  Repair parts not easily obtainable.  Does not meet all codes.

· 1:  Bad.  Major repair or replacement required to restore function.  Unsafe to use.

2.2.5
Determine System Condition Percentage

A significant component of the DM estimate is the application of a system condition percentage based on the assigned condition rating for each system.  The system condition percentages, based on existing engineering data, increase as the condition of the system gets lower ratings, creating a larger DM estimate. For example, (using the condition assessments above) if the structure of a facility receives a 5 rating its contribution to DM is 0% because there is typically no deferred maintenance for this rating. However, if the structure received a 3 rating its contribution to the deferred maintenance will be 27% of the CRV of the building. The system condition percentages also vary by system. Continuing with the example, in the same building, a 3 rating for the electrical system may contribute 10% of the CRV, or the plumbing system may contribute 27% of the CRV.  

2.2.6
Facility Condition Index Calculations


After the condition rating scheme was established, teams went to the field to assess the facilities using the rating system above. The teams rated each system in each facility and entered that information into the database from which is generated a System Condition Index (SCI) for each system, and a Facility Condition Index (FCI) for each facility, site, and the Agency as a whole.  Both the SCI and the FCI are CRV-based weighted averages of the condition ratings for each system within each facility where facilities or systems with higher CRVs contribute more to the overall FCI. 

The building FCI is a simple calculation that weights each of the nine system condition ratings by its associated system percentage per DM category.  In each system the rating is multiplied by the percent system CRV to get a weighted SCI. The sum of the nine weighted system FCIs equals the facilities FCI. Table 2-1 is an example. 

	 
	STRUC
	EXT
	ROOF
	HVAC
	ELEC
	PLUMB
	CONV
	INTF
	EQUIP
	FCI

	Facility Description
	Facility CRV

$
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	Insp Rat
	% Sys CRV
	

	 
	
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	WAREHOUSE 
	1,172,019
	4
	0.40
	3
	0.19
	2
	0.06
	0
	0.18
	3
	0.20
	0
	0.02
	0
	0
	3
	0.15
	0
	0
	3.3

	COVERED STORAGE 
	102,267
	5
	0.63
	5
	0.22
	5
	0.11
	0
	0.03
	5
	0.04
	0
	0.01
	0
	0
	0
	0.04
	0
	0
	5

	FEMA EQUIPMENT STORAGE SHED 
	92,789
	5
	0.48
	5
	0.17
	5
	0.05
	0
	0.15
	5
	0.15
	0
	0.15
	0
	0
	5
	0.15
	0
	0
	5

	GENERAL WAREHOUSE 
	7,781,631
	4
	0.60
	4
	0.15
	4
	0.10
	3
	0.04
	3
	0.06
	4
	0.01
	0
	0
	4
	0.04
	0
	0
	3.9

	ADMINISTRATION BUILDING 
	12,166,903
	5
	0.19
	5
	0.17
	3
	0.06
	4
	0.16
	4
	0.18
	4
	0.05
	5
	0.03
	5
	0.16
	0
	0
	4.4

	AUDITORIUM 
	6,306,944
	3
	0.22
	4
	0.17
	4
	0.06
	4
	0.16
	2
	0.18
	4
	0.05
	0
	0.03
	2
	0.16
	0
	0
	3.1

	MAIN LIBRARY 
	5,716,090
	5
	0.19
	4
	0.17
	4
	0.06
	4
	0.16
	4
	0.18
	4
	0.05
	4
	0.03
	4
	0.16
	0
	0
	4.2

	PHOTOTECHNOLOGY LAB. 
	10,960,633
	4
	0.18
	3
	0.19
	4
	0.04
	3
	0.15
	4
	0.20
	4
	0.04
	5
	0.01
	5
	0.15
	5
	0.04
	3.9


Table 2-1. Facility FCI Example
Table 2-2 is an example of a weighted Center FCI.  The Center FCI value is a sum of each facility’s weighted FCI.  Each facility CRV is divided by the total Center CRV then multiplied by the facility FCI producing a weighted FCI. (Weighted FCI = (Facility CRV÷ Center CRV)×  Facility FCI).  The sum of theses weighted facility FCIs provides a total Center FCI.

	Center "A"
	Facility FCI
	Weighted
FCI

	Facility Description
	Facility CRV $
	
	

	 
	 
	 
	 

	WAREHOUSE 
	1,172,019.00
	3.3
	0.1

	COVERED STORAGE 
	102,267.00
	5.0
	0.0

	FEMA EQUIPMENT STORAGE SHED 
	92,789.00
	5.0
	0.0

	GENERAL WAREHOUSE 
	7,781,631.00
	3.9
	0.7

	ADMINISTRATION BUILDING 
	12,166,903.00
	4.5
	1.2

	AUDITORIUM 
	6,306,944.00
	3.1
	0.4

	MAIN LIBRARY 
	5,716,090.00
	4.2
	0.5

	PHOTOTECHNOLOGY LAB. 
	10,960,633.00
	3.9
	1.0

	 Center "A" Totals
	44,299,276.00
	 
	3.9


Table 2-2. Center FCI Example
2.2.7
Deferred Maintenance Calculation 

The facility DM estimate is determined by adding the deferred maintenance estimates of the nine facility systems.  Table 2-3 provides a sample deferred maintenance estimate for an administrative facility (DM category 5) with a CRV of $10 million. 

	System
	System %
	CRV Total $
	System Rating
	System Condition

CRV %
	DM $

	Structure
	0.18
	1,800,000
	5
	0.00
	0

	Exterior 
	0.17
	1,700,000
	4
	0.05
	85,000

	Roofing
	0.05
	500,000
	4
	0.05
	25,000

	HVAC
	0.16
	1,600,000
	3
	0.15
	240,000

	Electrical
	0.18
	1,800,000
	4
	0.05
	90,000

	Plumbing
	0.05
	500,000
	3
	0.15
	75,000

	Conveying
	0.06
	600,000
	5
	0.00
	0

	Interior Finishes
	0.15
	1,500,000
	3
	0.20
	300,000

	Facility Equipment
	0.00
	0
	0
	0.00
	0

	Total
	1.00
	10,000,000
	
	
	$815,000


Table 2-3.  Sample Deferred Maintenance Calculation

2.3
The Model as Used 

2.3.1
Deferred Maintenance Facility Category Codes

Using the NASA real property inventory (RPI), the first step in building the DM database was to map each of the over 400 NASA facility classes into 42 Deferred Maintenance Facility Categories, as shown in Table 2-4 and Appendix A.  It is important to develop the correct facility category to provide more complete reflection of the system CRV percentages in the different facility types, ultimately creating a more representative DM cost. 

It was first necessary to reduce the number of NASA classes to simplify data management.  The categories were determined based on facility similarity.  Separate categories are created for similar facility types.  For example, deferred maintenance category 12, Communication and Tracking Buildings, includes NASA facility classes 131 and 140.  These are facilities that function more like traditional buildings.  Category 13, Communications and Tracking Facilities, includes NASA facility classes 132 and 141.  These facilities are not traditional buildings, and may include antennas, fueling stations, or other structures that have correspondingly different cost models for purposes of estimating deferred maintenance.  Section 4.4.2 explains more on the development of the 42 facility category codes.

2.3.2
Facility Systems

To begin the DM estimating process the building systems to be assessed must be chosen.  The DM facility systems were developed from a review of other DM estimating methods for facilities and the ASTM UNIFORMAT II Classification for Building Elements.  The following nine systems were selected for the NASA DM method:

· Structure: foundations, superstructure, slabs and floors, and pavements that are adjacent to, and considered part of, the facility. 

· Exterior:  wall coatings, windows, doors, and exterior sealants.

· Roofing: roof coverings, openings, gutters and flashing.

· HVAC: heating, ventilating and air conditioning systems, including controls and balancing devices.

· Electrical: service and distribution, lighting, communications, security and fire protection wiring and controls.

· Plumbing: water, sewer and fire protection piping, or piping for steam, gas, or water distribution in specialty systems (e.g., tanks, generation plants, etc.).

· Conveying: elevators, escalators, cranes and other lifts. 

· Interior: all interior finishes including wall coverings, flooring, and ceilings.

· Program Support Equipment: installed in the facility to provide support for operational testing or research.  For example, additional ventilation equipment or separate HVAC systems required only to support special testing or programs.

2.3.3
Current Replacement Value and System CRV Percentages 

The NASA RPI system contains the CRV for each facility.  Table 2-4 shows how the CRV is apportioned between each of the nine facility systems.  The CRV System percentages are derived from the Parametric Cost Estimating System (PACES) 
, an accepted estimating tool for federal construction projects.  The PACES method was derived from an evaluation of more than $40 billion of federal facilities projects. 

Table 2-4.  DM Categories with CRV % Values (continues next page)  

	DM Cat
	NASA_BLDG
	STRUC
	EXT
	ROOF
	HVAC
	ELEC
	PLUMB
	CONV
	INTF
	EQUIP
	SUM

	1
	R&D and Test Buildings
	0.18
	0.19
	0.04
	0.15
	0.20
	0.04
	0.01
	0.15
	0.04
	1.00

	2
	R&D Structures and Facilities
	0.40
	0.17
	0.01
	0.06
	0.25
	0.02
	0.02
	0.03
	0.04
	1.00

	3
	Wind Tunnels
	0.30
	0.05
	0.01
	0.01
	0.15
	0.01
	0.01
	0.01
	0.45
	1.00

	4
	Engine/Vehicle Static Test Facilities
	0.38
	0.03
	0.01
	0.04
	0.26
	0.01
	0.03
	0.02
	0.22
	1.00

	5
	Administrative Buildings
	0.19
	0.17
	0.06
	0.16
	0.18
	0.05
	0.03
	0.16
	0.00
	1.00

	6
	Training Buildings
	0.18
	0.20
	0.05
	0.12
	0.21
	0.05
	0.01
	0.18
	0.00
	1.00

	7
	Trailers
	0.20
	0.19
	0.06
	0.18
	0.20
	0.02
	0.00
	0.15
	0.00
	1.00

	8
	Storage Buildings
	0.60
	0.15
	0.10
	0.04
	0.06
	0.01
	0.00
	0.04
	0.00
	1.00

	9
	Storage Facilities
	0.55
	0.22
	0.11
	0.03
	0.04
	0.01
	0.00
	0.04
	0.00
	1.00

	10
	Fuel Storage Tanks
	0.70
	0.13
	0.02
	0.00
	0.10
	0.05
	0.00
	0.00
	0.00
	1.00

	10.1
	Specialized Liquid  Storage Tanks
	0.51
	0.13
	0.02
	0.00
	0.14
	0.20
	0.00
	0.00
	0.00
	1.00

	10.2
	Fueling Stations & Systems
	0.40
	0.10
	0.05
	0.05
	0.15
	0.20
	0.00
	0.05
	0.00
	1.00

	11
	Magazines
	0.33
	0.30
	0.05
	0.06
	0.15
	0.02
	0.00
	0.09
	0.00
	1.00

	12
	Comm. & Tracking Buildings
	0.21
	0.20
	0.05
	0.16
	0.18
	0.05
	0.00
	0.15
	0.00
	1.00

	13
	Comm. & Tracking Facilities 
	0.55
	0.10
	0.02
	0.05
	0.26
	0.00
	0.00
	0.02
	0.00
	1.00

	13.1
	Large Antennas
	0.20
	0.20
	0.02
	0.05
	0.15
	0.02
	0.01
	0.02
	0.33
	1.00

	13.2
	Small Antennas
	0.50
	0.30
	0.00
	0.00
	0.10
	0.00
	0.00
	0.00
	0.10
	1.00

	14
	Mission Control Operations Buildings
	0.22
	0.13
	0.05
	0.15
	0.20
	0.04
	0.02
	0.10
	0.09
	1.00

	15
	Lighting
	0.17
	0.00
	0.00
	0.00
	0.83
	0.00
	0.00
	0.00
	0.00
	1.00

	16
	Electrical Distribution System
	0.39
	0.03
	0.00
	0.00
	0.58
	0.00
	0.00
	0.00
	0.00
	1.00

	16.1
	Power Generation/Power Plant
	0.30
	0.10
	0.05
	0.10
	0.39
	0.01
	0.00
	0.05
	0.00
	1.00

	16.2
	Electric Substations, Switchgear & Transfer Yards
	0.10
	0.07
	0.00
	0.00
	0.83
	0.00
	0.00
	0.00
	0.00
	1.00

	17
	HVAC Distribution
	0.30
	0.10
	0.00
	0.00
	0.33
	0.27
	0.00
	0.00
	0.00
	1.00

	17.1
	HVAC Generation
	0.20
	0.10
	0.05
	0.35
	0.10
	0.15
	0.00
	0.05
	0.00
	1.00

	18
	Waste Water Collection & Disposal System
	0.50
	0.02
	0.02
	0.00
	0.05
	0.41
	0.00
	0.00
	0.00
	1.00

	18.1
	Waste Water Facilities & Treatment Plants
	0.34
	0.10
	0.05
	0.03
	0.15
	0.32
	0.00
	0.01
	0.00
	1.00

	18.2
	Storm drains, Ditches, Dams, Retaining walls
	0.90
	0.00
	0.00
	0.00
	0.05
	0.05
	0.00
	0.00
	0.00
	1.00

	19
	Potable Water Distribution System
	0.38
	0.05
	0.02
	0.00
	0.05
	0.50
	0.00
	0.00
	0.00
	1.00

	19.1
	Potable Water Facilities & Treatment Plants
	0.25
	0.05
	0.05
	0.03
	0.24
	0.37
	0.00
	0.01
	0.00
	1.00

	20
	Launch Pads
	0.51
	0.10
	0.03
	0.03
	0.25
	0.04
	0.02
	0.02
	0.00
	1.00

	20.1
	Launch support camera pads
	0.80
	0.10
	0.00
	0.00
	0.10
	0.00
	0.00
	0.00
	0.00
	1.00

	20.2
	Launch propellant & high pressure gas  facilities
	0.48
	0.05
	0.02
	0.00
	0.20
	0.25
	0.00
	0.00
	0.00
	1.00

	21
	Pavement
	1.00
	0.00
	0.00
	0.00
	0.00
	0.00
	0.00
	0.00
	0.00
	1.00

	22
	Rail
	0.95
	0.00
	0.00
	0.00
	0.05
	0.00
	0.00
	0.00
	0.00
	1.00

	23
	Maintenance Facilities & PW Shops
	0.20
	0.14
	0.06
	0.13
	0.30
	0.09
	0.00
	0.08
	0.00
	1.00

	23.1
	Operational maintenance. facilities
	0.20
	0.14
	0.06
	0.13
	0.28
	0.09
	0.02
	0.08
	0.00
	1.00

	24
	Other Buildings
	0.22
	0.15
	0.12
	0.10
	0.15
	0.11
	0.00
	0.15
	0.00
	1.00

	25
	Other Facilities
	0.71
	0.10
	0.02
	0.05
	0.10
	0.01
	0.00
	0.01
	0.00
	1.00

	26
	Land & Easements
	1.00
	0.00
	0.00
	0.00
	0.00
	0.00
	0.00
	0.00
	0.00
	1.00

	27
	Compressed Air Distribution
	0.50
	0.00
	0.00
	0.00
	0.10
	0.40
	0.00
	0.00
	0.00
	1.00

	27.1
	Compressed Air Generation
	0.25
	0.10
	0.05
	0.05
	0.15
	0.35
	0.00
	0.05
	0.00
	1.00

	28
	Prefab buildings, various uses
	0.18
	0.17
	0.05
	0.15
	0.15
	0.15
	0.00
	0.15
	0.00
	1.00

	29
	Berthing & Housing
	0.15
	0.17
	0.09
	0.16
	0.18
	0.07
	0.02
	0.16
	0.00
	1.00


Table 2-4.  DM Categories with CRV % Values.  Italicized facility categories are those added to the original list of 25 after analysis as discussed in Section 4.4.

2.3.4
Condition Assessment Ratings

Assessors assigned a condition rating from 5 to 1 for each facility system based on a systematic visual inspection and limited Center input.  The NASA DM Method Guide includes specific definitions for the 5 to 1 ratings for each system.  The general guiding definitions are:

· 5:  Excellent.  Only normal scheduled maintenance required.

· 4:  Good.  Some minor repairs needed.  System normally functions as intended.

· 3: Fair.  More minor repairs and some infrequent larger repair required.  System occasionally unable to function as intended.

· 2:  Poor.  Significant repairs required.  Excessive wear and tear clearly visible.  Obsolete.  System not fully functional as intended.  Repair parts not easily obtainable.  Does not meet all codes.

· 1:  Bad.  Major repair or replacement required to restore function.  Unsafe to use.

· 0:  This system does not exist.  In some cases a facility may not have one or more systems (for example antennas do not typically have roofs, interiors, HVAC, conveying, or plumbing). 

Figure 2-2 is an example of the rating criteria for structure given to the assessors.

Figure 2-2. Rating Guidance Given to Assessors for Structure

	Rating
	STRUCTURE
	Foundations, super structure, slab, basement walls, floors, exterior stairway, loading docks, sidewalks, parking lots.  Do not confuse structure and exterior.  Structure is the foundation, supporting walls and columns, and exterior parking areas.  Judgment must be used; most buildings don’t show much structural problems; minor crazing or cracking that you would not bother to repair does not suggest a deferred maintenance item.  Parking lot and pavements are more of an issue, and may dictate a downgrade to 4 or 3 rating; use your judgment on how far to degrade based upon relative size of parking and pavements to overall structure.

	5
	Excellent
	Only normal preventive maintenance required.

	4
	Good
	Some minor repairs could be required.  Does not effect structural integrity or intended use.

	3
	Fair
	Cracking, crazing, and/or visual defects.  Could affect structural integrity or intended use.  

	2
	Poor
	Visible settlement, structural defects, significant repairs required.

	1
	Bad
	Unrepairable, replacement required.


2.3.5
Estimated Repair Cost as a Percentage of CRV by System Condition
	SYSTEM
	5
	4
	3
	2
	1

	STRUC
	0
	1
	10
	25
	150

	EXT
	0
	1
	10
	50
	101

	ROOF
	0
	9
	38
	75
	150

	HVAC
	0
	2
	13
	63
	133

	ELEC
	0
	2
	13
	63
	133

	PLUMB
	0
	2
	10
	57
	121

	CONV
	0
	2
	13
	50
	100

	INTF
	0
	1
	10
	50
	101

	EQUIP
	0
	2
	13
	50
	100


Table 2-5. System Condition Percentages. 

Percentages over 100 account for demolition and disposal costs

Each condition rating has a corresponding system condition percentage.  These percentages vary by system type, and are provided in Table 2-5.  This table is crucial to the applicability of the DM method and as such it received analysis by several engineering sources. Through the use of a survey of major and minor repairs at Kennedy Space Center (KSC), combined with an estimated original construction cost using RSMeans
 estimating tools, system condition percentages have been developed for each of the nine systems per each of the five ratings. Actual repair costs for a variety of facilities at KSC such as Landing Aids Control Building, the Cafeteria (Multi-Function Facility), Electromagnetic Lab, Operations Building #1, and Logistics Facility were used to establish the repair costs.  The CRVs of these facilities ranged from $602K to $22M. 


The estimates for the various levels of repair work were compared to an estimated cost for the system construction. These comparisons (expressed as percentages) translate into the DM Condition Percentages used in the DM model. The process began with the 1 rating, where the cost for a major repair was established. That cost was then compared to the estimated original construction cost producing a maximum system condition percentage. For example, a 1 rating in structure equates to 150% of the maximum repair cost of the structure of a facility including some demolition and disposal cost. The system condition percentages for 2 through 4 were then established using the same method. However, according to the U.S. Army Corps of Engineers (USACE), 50% of the replacement value is the decision point to determine whether a system should be repaired or replaced. Because a 2 rating is where this decision point falls, the USACE standard was applied as a rule. The rule stated that a 2 equals at most 50% of the 1 rating system condition percentage. 

For example, even though the calculated value for 2 in the system category of Roofing was 90%, the highest the rating could be is 1/2  of the calculated  value  for the 1 rating (150% in this case), which equals 75% because that is when the replacement of the roof would most likely occur. The 5 rating was left at 0% because what small DM would occur in this rating would be negligible. (Appendix B gives a detailed analysis.)
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3.0  2002 Agency- wide DM Assessment

To complete the assessments at all 35 sites by the target date of September 1, 2002, 21 engineers and technicians were assigned to conduct the site visits.  In total, the assessment teams evaluated the condition of 5,659 facilities through on-site visits and 61 facilities remotely. During site visit preparations, Morocco and Gambia were removed from the site visit list for security and operational reasons.   Appendix C provides a list of low value, remote sites that were assessed but not visited. These minor sites had no material impact on the outcome of the overall assessment results.

Site visits were conducted using two-person teams.  The number of teams was sized to complete each site assessment within one week.  Assessment data was collected on handheld personal digital assistants (PDA) e.g., PalmPilots® and Windows® CE-based handheld computers.  Paper records were used as a backup in some cases.  NASA facility and security staff and supporting contractors provided outstanding support and contributed to the successful completion of the assessments.  

Prior to the assessment, one concern regarding application of the DM method was a method to control the consistency of assessments among the various team members.  In an attempt to ensure consistency, 12 of the 21 assessors participated in the first Center assessment at Goddard Space Flight Center (GSFC) in June 2002.  Prior to the GSFC assessment, a training session was conducted to ensure each assessor understood the background, development, and process for the DM method.  To begin the GSFC assessment, all 12 team members assessed several facilities to develop consistency in approach and assessment ratings.  Throughout the week, these team members coordinated answers to questions and resolved issues regarding the rating system.  For subsequent site visits, the 12 team members served as team leaders responsible for ensuring consistent application of the criteria.  

In addition to the Centers, NASA also owns 28 smaller, remote and lower value sites worldwide. An examination of the property cards in the RPI on each facility found that only 9 of the sites are active. Of those 9, four are overseas in very remote locations and have a value of less than $20,000; one of those four sites is labeled as a temporary facility on the property card. The remaining active sites have more significant value. The other sites were all inactive. Because of the high cost to visit remote sites, which are typically of low value, it was determined that it was not cost efficient to send an assessment team to all 28 remote and low value sites, but to assess them remotely.  

To support facility assessments, assessment teams incorporated digital photos of selected facilities or systems with their assessments.  Photos were taken where feasible for systems rated as condition code 1 or 2, and for other facilities or systems where visual evidence was considered to help support the ratings assigned.  

3.1 Actions Taken and Recommendations
3.1.1
Actions Taken
Assessments for those sites not visited were done in two ways. First, and preferably, was a method using anecdotal information, i.e., via pictures and interviews with NASA employees that visit the sites regularly. These facilities were rated just as though they had been visited; the nine systems were rated 5 through 1, that information was put in the database, and an FCI and DM cost estimate were generated. This method was simple, quick, and worked very well.  and second through an RPI search and the use of engineering judgment developed during the DM site visits over the summer. Anecdotal information was used to evaluate the Morocco and Gambia sites when it was determined that a visit was not possible.  Morocco had a DM value of $23,795. Gambia had a DM value of $246,441.  The remaining sites were assessed using the property card description in the RPI, including CRV, description, and built date, combined with judgment garnered during the other site visits. 

The second method used the property card description in the RPI, including CRV, description, and built date, combined with experience garnered during the other site visits. This method was used to assess the remote and low-value sites found in Appendix C.  The first action was to look at the unoccupied sites. These sites were rated a 1 for all systems in that DM facility category. This convention was developed from the site visits where over 90% of the unoccupied facilities warranted a 1 rating. The active sites were rated 4s and 3s depending on the age and likely complexity of the facility (as indicated by the CRV). This method resulted in a total DM for all unvisited sites (including Morocco and Gambia) of $7M and an FCI of 2.7.  These methods are valid within the parametric estimate and should continue to be used for remote and low value sites.

3.1.2 Recommendations

3.1.2.1 Frequency of On-site Assessments

The intent of the NASA Deferred Maintenance Parametric Estimating Model is to inspect every NASA facility at appropriate intervals. The analysis indicates that for the second year all facilities should be reassessed. Active remote or low value sites that are in the United States and located near current NASA facilities and the overseas Deep Space Network (DSN) sites and the transoceanic abort landing sites should be reviewed during next year’s assessment to provide baseline information.  However, visiting all sites every year may prove uneconomic in subsequent years due to the high cost of visiting and assessing some sites, especially overseas sites, in comparison to their contribution to DM.  In this case, NASA should  continue with the independent assessment of all facilities every third year. This balances the need for the development of a trend and the economic considerations of a 100 percent assessment, and is a reasonable time to expect that there will not be a considerable change in the status of existing facilities.
3.1.2.2 Performance of Assessments in Non-Visit Years

In “non-visit” years, condition assessments can be updated using the DM method as described in the DM Guidebook by local facilities personnel familiar with the method. who would  perform assessments by exception, (e.g., only on those facilities that have undergone minor or major repair projects, or new construction projects since the previous assessment, and including Center information on new problems.)  The local assessor would rate all the systems in the facilities that were assessed.  They would then send the raw ratings to NASA HQ (Code JX) for inclusion in the database and for updating the DM estimate and the FCI.  This simple method of annual assessment will enable NASA to continue to gather maintenance cost information in the spirit of the parametric estimate. Although limited, the assessments will provide sufficient information on facility conditions to allow NASA to develop a DM trend line that reflects the status of its facilities maintenance program that can be used to evaluate funding required for a successful maintenance and repair program. 

3.1.2.3 Assessment of Remote and Low-Value Sites

NASA should adopt both the anecdotal and the RPI assessment methods as described in paragraph 3.1.1 as alternatives to assesses remote and low-value sites that are not economical to visit. These methods are valid within the parameters of the parametric estimate, and they provide sufficient information to be used in the budgeting process.
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4.0 Formal Analysis and Adjustment of the parametric model

4.1
Analysis of Marshall Space Flight Center Data 

The statement of work required an analysis of the differences in the DM values at MSFC, the existing MSFC BMAR data, and the condition assessment survey completed by the MSFC on-site operations and maintenance (O&M) contractor.  It also required a sensitivity analysis that included a statistical analysis of variance and a multivariate regression analysis between the existing MSFC BMAR data and the collected on-site data.  These analyses were completed at KSC instead of MSFC by agreement with NASA because the differences in the collection and formatting of the data at MSFC were not compatible with the information gathered by the DM method.

4.2
Statistical Analysis 

A statistical analysis was completed to validate the DM results and determine whether the different assessment teams were producing repeatable results.  Repeatability was tested at Kennedy Space Center (KSC), the Jet Propulsion Laboratory (JPL), and Dryden Flight Research Center (DFRC).  In addition to the variance analysis that was completed, Appendix D shows additional qualitative and quantitative analyses that were completed on the total DM results.    These graphical analyses also identified the need to address the issue of categorizing certain facility systems with a zero rating.

At KSC, 1,022 facilities were evaluated.  A second independent team reevaluated 164 facilities.  A third independent team reevaluated 42 of these 164 facilities.  These reevaluations provided three independent evaluations of 42 facilities.  The statistical sample of 42 facilities included a mix of facility types  

The KSC test data were analyzed using statistical correlation theory between the independent data sets.  This two data set correlation analysis is referred to as Pearson’s (linear) correlation coefficient (r) analysis.  For this analysis we used a standard statistical analysis tool found in Microsoft® Excel (CORREL (array1, array2)).

A naming convention was assigned for each correlation.  A-B defines the original team evaluations against the second team’s evaluation.  B-C defines the second team’s evaluation against the third team’s evaluation.  A-C is an evaluation of the original team against the third team results.  A computation of the correlation coefficient is computed for each of the three sets (A-B, B-C, and A-C).  This coefficient is a numerical evaluation from -1 to 1 that quantifies the correlation between two data sets; in our case blg#1 evaluation A is variable A1 whereas blg#1 evaluation B is B1.  

KSC assessments show reasonable repeatability using this correlation method for seven of the nine systems rated.  The average correlation over each of the nine systems evaluated across all three sets of data is 0.78.  Table 4-1 provides the correlation coefficients for each system.  Other useful comparisons among the data sets are included in this table.  

	 
	Structure
	Exterior
	Roof
	HVAC
	Electric
	Plumbing
	Convey
	IntF
	Equipment

	A to B
	0.41
	0.52
	0.70
	0.96
	0.68
	0.91
	0.99
	0.85
	0.97

	B to C
	0.32
	0.66
	0.77
	0.97
	0.77
	0.90
	0.99
	0.83
	0.95

	A to C
	0.18
	0.50
	0.83
	0.98
	0.77
	0.88
	0.99
	0.83
	0.99


Table 4-1. Correlation Coefficients for Each System.

In conclusion, a plot of the correlation coefficient calculation across the KSC sample (see 4-1) is included as an overview of the consistency in the evaluation process.  Seven of the nine systems evaluated show a high correlation (r > 0.78).  This indicates a strong relationship between the scores of the three teams.  However, the analysis showed that structure, exterior, roof and electric are not as correlated as we would like.  Upon examination of the roof and electric ratings, it was found that one significantly different rating (from 5 to 3) had a great impact on this small sample causing the correlation coefficient to drop from 88 to 68 in the A to B comparison.  On closer inspection the ratings of this single facility were very erratic between all three teams (in two systems ratings A=1, B=3, C=4, and A=5, B=3, C=1); so much so that the facility was deleted from the sample.  Regarding the structure and exterior, a team’s differing interpretations of what was inspected as part of the structure and exterior (specifically parking lots) may have contributed to the lower correlation for these systems.  For example, some teams may have misunderstood the assessment of paving as a part of the structural system.  To test this theory the correlation coefficients were refigured treating the structure and exterior as one system. Table 4-2 shows the refigured results including the deletion of the facility and the combination of structure and exterior.

	 
	Structure/Ext
	Roof
	HVAC
	Electric
	Plumbing
	Convey
	IntF
	Equipment

	A to B
	0.82
	0.70
	0.96
	0.68
	0.91
	0.99
	0.85
	0.97

	B to C
	0.67
	0.77
	0.97
	0.77
	0.90
	0.99
	0.83
	0.95

	A to C
	0.75
	0.83
	0.98
	0.77
	0.88
	0.99
	0.83
	0.99


Table 4-2. Correlation Coefficient with Structure and Exterior Combined
This change brought the average correlation coefficient up to .86.  These results are statistically very good according to Whitestone Research, an internationally acclaimed economics and accounting consultant.  A variance analysis using the same method was also completed for the 20 highest CRV buildings at JPL and 30 buildings at DFRC with findings from a second team on a subsequent visit. The variance at JPL and DFRC was found to be more than the results from KSC indicated. We believe this was because JPL and DFRC were two of the first Centers to be assessed, and the team that reassessed them four months later included the program manager and the project manager who had the benefit of much more information and experience than the earlier team. The data collected by the second team was used in the DM database.

Recommendation or Actions Taken – More detailed guidance has been written into the DM guideline to improve this correlation for future assessments of structural and exterior systems.
4.3
Method Adjustments

The DM method was also analyzed by looking at the condition assessment database. Facility system condition ratings and assessment comments were entered into a master DM database.  The database was reviewed for accuracy and completeness.  An analysis comparing DM system ratings for all 5,720 (including remote and low value) facilities against the DM system CRV percentage tables was completed. The following adjustments were made to the method:

· This analysis and comparison identified the need to expand the number of DM categories from the original number of 25 to 42 including subcategories (refer to Table 2-4). This change enabled a more complete reflection of the system CRV percentages in the different facility types ultimately creating a more representative DM cost.

· The system CRV percentages were adjusted from the original DoD based PACES model to better reflect NASA facilities. This adjustment was based on the difference between the quantity of a particular system found in a particular DM category and the system CRV percentages as called for by the PACES model.  For example, if there were very few conveying systems in a particular NASA DM facility category, but the PACES model reflected a high percentage for conveying systems, the percentage for conveying systems was lowered and that amount redistributed across the other eight systems. This adjustment better reflects the components of the NASA facilities.

· The expansion of the DM facility categories also caused a remapping of NASA facility classes into the newly established DM categories. 

· System CRV percentages for systems with “0” ratings were moved to the structure category.

· Land was given its own DM category (#26, Land and Easements in Table 4-1) and the CRV% was placed 100% in structure. 
· Land interests were then assigned a “0” value so as not to generate a DM contribution.

· New percentages were established for the system condition percentage table.

· The DM method was adjusted to rate nonexistent systems with a “0”.  This convention resolves the potential for errors in the FCI calculations.

4.3.1
Real Property Inventory 

One of the first things that had to be done was ensure that the DM database was correct.  NASA RPI data were utilized for all DM facility records.  Some anomalies were noted that NASA should address, but after analysis we found they had no material impact on the results of the assessment.

A portion of the RPI anomalies included CRV variations. As required, the study team compared the NASA CRVs in the RPI against estimated CRV values using the DoD Facility Sustainment Model (FSM).  The significant observations from that comparison include:

· NASA CRVs appear to exceed those generated using the DoD FSM by an average of 40%. 

· More than 50% of NASA RPI records do not allow direct application of the DoD construction cost factors for estimating the CRV.  This is due to differences between NASA facilities classes and the DoD model in areas such as units of measure.

A complete accounting of RPI and CRV irregularities is included in the report titled “Report on Real Property Inventory Anomalies.” 

4.3.2
Identifying Correct Facility Categories

The study team compared assessment results for the entire DM database against the nine building systems rated (structure, roof, exterior, interior, HVAC, electrical, plumbing, conveying and program support equipment).  Actual results for each DM category were compared against the system percentages in the DM method.  

The team identified facilities that should have had a system percentage according to the method but had no assessment rated for that system.  Conversely, the team also identified facilities that had system ratings where the DM method suggested none should exist.  These comparisons helped identify the need to expand the number of DM categories from the original 25 to 42 to account for facility differences within the original mapping of NASA classes into DM categories.  The comparisons showed distinct trends where the systems actually rated, did not correlate with the DM method.  For example, in DM Category 18, Waste Water Collection and Disposal Systems, the DM method indicated there should be a rating for HVAC systems.  The actual results showed that over 90% of facilities in DM Category 18 were not rated for the HVAC systems.  There were 91 occasions that the difference between the collected data and the model exceeded 25% of the facilities rated, and 26 of those exceeded a 75% difference.  

The analysis revealed that some of the categories were too broad.  For example, in DM Category 17, HVAC distribution systems included an unexpectedly high number of ratings for roof, interior, HVAC and conveyance.  Further analysis revealed these ratings occurred in facilities that generated HVAC services.  This led to creation of a separate DM category for HVAC generation facilities.  This additional category more accurately captured all the cost associated with the buildings, thereby making the DM results more accurate.  In total, 18 (not including the “0” category) new categories or subcategories were added to more accurately capture the CRV value of these properties.  

Recommendation or Actions Taken - The final System CRV percentages table with all DM categories is listed in Table 2-4.  Italicized cells indicate newly established DM categories and shaded cells indicate system CRV percentages that were adjusted. This table has been included in the updated Guide and was used in the final database to establish the DM estimate.

4.3.3
NASA Classes Mapped to DM Categories

The team identified 139 NASA classes that were mapped into incorrect DM categories.  The original mapping only used the three-digit NASA class codes (e.g., Code 610, Administrative Buildings).  Upon analysis of facility anomalies in system ratings (using the DM method), it became apparent that entire NASA classes were improperly mapped into inappropriate DM categories.  When facilities were examined according to their five-digit NASA class (e.g., 610-10, Administration Buildings), the proper DM category became obvious.  For example, NASA class 812-90, Electricity—Distribution and Transmission Lines (Other), was originally in DM category 15, Lighting Systems.  It is not a lighting system; rather it is an electrical distribution system and rightly belongs in DM category 16, Electrical Distribution Systems.  The remapping effort affected over 2,300 facilities.  Appendix E provides a listing of the remapping efforts of NASA classes into the appropriate DM categories.  

Recommendation or Actions Taken – The remapping was included in the updated Guide and was used in the final database producing a far more representative DM.

4.3.4
Zero Ratings Impact upon DM Estimates

In many cases, a system did not exist in a facility. For example, not all facilities have conveying systems.  A “0” rating indicates the absence of a system.  In these instances, a small portion of the facility CRV is not being accounted for in the DM or FCI calculations.  In an instance where there is only one “0” and it is in a low-rated system such as conveyance, this may not have an impact.  However, in cases where there are four or five “0” systems in a property and they comprise a percentage of the system ratings, this could have a major impact.  To demonstrate the impact that “0” ratings could have on DM we assumed, as an example, a “4” rating for each of the systems instead of a “0”.  With these “4” ratings, the DM method calculates an additional $119 million in DM.  

Recommendation or Actions Taken – The system percentages must be accounted for to appropriately value the DM in relation to the CRV.  To account for this, system CRV percentages for systems with “0” ratings were moved to the structure category because structure is always rated and is generally the system with the highest CRV percentage.  

4.3.5
Land Value 

The NASA RPI includes 66 records that are land holdings.  These holdings have a substantial book value; however, they do not generate DM requirements.  

Actions Taken – Two actions were taken. First, land was given its own DM category code (#26, Land and Easements in Table 2-4) and the CRV% was placed 100% in the structure.  This enables NASA to continue to account for the land in the database. But because land contributes little or nothing to DM, the team rated land records with zeros, ensuring they would not influence the DM result.  

4.3.6
Marshall Space Flight Center Adjustments

After completing assessments at 35 other NASA sites and comparing results between sites, the assessment ratings at MSFC appeared to be higher than was appropriate. It was discovered that during the DM test at MSFC in November 2001, the teams rated all nonexistent systems with a rating of “5”.  During the GSFC assessment, the team realized that giving these nonexistent systems a rating of 5 would severely affect the FCIs of the individual systems as well as the Center composite FCI.  Additionally, comparing results among Centers revealed that ratings at MSFC might be overstated.  As a result, an independent team returned to MSFC the last week in October to reassess a portion of their facilities.  The team reassessed 125 facilities with a total CRV of $1,064,423,913, over 82% of the CRV.  This reduced the MSFC DM from $107M to $89M.

Actions Taken – The DM method was adjusted to rate nonexistent systems with a “0”.  This convention resolves the potential for errors in the FCI calculations and ensures that NASA is aware of the difference between systems in good condition, compared to systems that are nonexistent.  Because the outcome of the second team’s assessment had a significant impact on the DM for Marshall, their assessments were used to update the MSFC results.

4.3.7
Facility Age 

The initial construction date for each facility is listed in the NASA RPI and is entered into the DM database.  Assessors are aware of this date during their facility assessment.  Assessors are advised to first complete a visual assessment of the facility.  In some cases, very old facilities have been partially or completely renovated, thereby rendering the facility age unimportant.  In other cases, it is apparent that major facility renovations have not occurred within the facility.  The DM guidelines require assessors to consider age as a rating factor for HVAC and electrical systems.  A survey by the USACE
 states that the “Building Industry Standard for life expectancy of all five systems (HVAC, electric, plumbing, conveying, and interior) is 30 years for a commercial building.”  A survey of commercial insurance companies provided similar information.  Most considered mechanical and electrical systems that were over 20 years old to be an “immediate red flag” and any system over 25 years old to be non-insurable.
  Due to the critical nature of many NASA facilities, the replacement of aging, obsolete, and potentially dangerous electrical and mechanical systems should be investigated.

Actions Taken – Assessors were advised to downgrade HVAC and electrical systems by one rating level if systems were 20-30 years old (e.g., installed between 1970-1980).  Systems installed prior to 1970 (more than 30 years old) were downgraded two rating levels.  For example, if a system appeared to function properly, and by visual inspection required nothing more than normal maintenance (a “5” per criteria) but was on aggregate more than 30 years old, it was rated a “3”, rather than a “5”.  This adjustment accounts for the need to program replacements for these systems. The study found that, overall, this rule was applied to less than 100 facilities across NASA.  Although insignificant in the parametric estimate this rule will be reflected in the DM Guide.

5.0  Comparison of BMAR and DM results

The DM method estimates were lower than BMAR estimates at 4 sites (GSFC, White Sands Testing Facility (WSTF), Wallops Flight Facility (WFF) and MSFC), comparable at 5 sites (Johnson Space Center (JSC), DFRC and the three Deep Space Network sites) and higher at the other 26 sites.  The DM parametric estimates on average were higher than those for BMAR for several reasons:

· To give a complete analysis of condition the DM assessments included all facilities including those that are mothballed, abandoned, heritage, out-grant or standby status (i.e., the igloos at Plum Brook, and old, excess facilities at Moffet Federal Airfield.) Using the DM method, all government owned assets were assessed. NASA may wish to remove inactive facilities during analysis of maintenance and repair requirements and funding.

· The high cost of developing detailed BMAR estimates likely resulted in understatement of needs at some Centers because not all of the Centers’ facilities were actually included in its BMAR report.

· Additions and removal of structures from the RPI since the last BMAR estimate created variations in the database.

· The complete physical review during the DM survey identified items not recognized during BMAR studies.

· The DM method accounts for the removal and disposal of systems when repaired (e.g., structural members being replaced as part of roof repair.)  This results in DM ratings of over 100% at a 1 rating (see Table 2-5) System Condition Percentage). Typically BMAR estimates do not account for over 100% of a systems cost.
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6.0  Results, Conclusions and Recommendations

Results:
· The Agency FCI is 3.6 (on a scale from 5 (excellent) to 1 (bad) (Table 6-1, Summary Sheet).  NASA’s scientific (R&D type) facilities have an FCI of 3.7, and its operations facilities (mission and communications) have an FCI of 3.8. The FCI of inactive facilities including remote and low value sites is 2.5.  A facility with a 4 rating would require some minor repairs and systems to normally function as intended.  A facility with a 3 rating requires more minor repairs and some infrequent larger repair required, but systems occasionally are unable to function as intended.

· Site FCIs range from 2.4 to 4.7, indicating variations in conditions between some sites. Sites include all NASA sites and can be found in Table 6-1.

· The Agency-wide 2002 DM estimate is ~$2.0 billion, which is 10% of NASA’s $21 billion CRV. The DM estimate for active sites is ~$1.6 billion and the DM estimate on inactive facilities is ~$.4 billion.

· The DM estimate is more than double the Agency FY 01 BMAR estimate of ~$1 billion.  

· The cost to complete the NASA-wide DM parametric assessment was less than $.01 per square foot versus the BMAR assessment costs that range between $.30 and $1.50 per square foot using traditional methods.

· As required by this task, teams assessed all NASA facilities, including those that are in mothballed, abandoned, heritage, out-grant or standby status, and those that are remote and low value.  The DM estimate includes costs to repair facilities that NASA may not wish to maintain.

· The DM assessment identified NASA RPI records that required correction; however, these records did not immediately impact the results of the assessment.

· NASA CRVs are on average 40% higher than CRV values suggested using the U.S. Department of Defense (DoD) Facility Sustainment Model (FSM). 

· Several refinements in the DM assessment system were made to improve the applicability of the results, and have been addressed in a revised DM Assessment Guide.

· DM assessments do not include costs associated with environmental contamination/remediation, such as asbestos removal, lead paint removal, Americans with Disabilities Act (ADA) considerations, or changed safety regulations and codes.

Table 6-1compares site, Center, and Agency DM results against Center reported BMAR and CRV values. 
 The total CRV for the low value and remote sites is $32.5M. $22.7 M belongs to sites associated with GSFC and $9.8M are associated with the TALs sites under KSC. The low value and remote sites contribute .00136 to the total NASA FCI. “NA” in the “Inactive Facilities FCI” column and “NA” in the “Inactive Facilities “02 DM” column indicates there is zero DM value for inactive facilities at that site. Where there is “NA” in the “Inactive Facilities FCI” column and a “0.00” the “Inactive Facilities “02 DM” column that indicates that there is a small DM value at that site.
Table 6-1. Summary Table (continues next page) 

	NASA Sites
	Total CRV ($B)
	Total '01 BMAR ($B)
	Total '02 DM ($B)
	Total FCI
(Wgtd)
	Active Facilities '02 DM ($B)
	Active Facilities FCI
(Avg)
	Inactive Facilities '02 DM ($B)
	Inactive Facilities FCI
(Avg)

	Ames Research Center
	2.32
	0.07
	0.11
	4.1
	0.07
	4.1
	0.04
	2.9

	  Crows Landing
	0.07
	0.00
	0.01
	2.9
	0.00
	2.6
	0.01
	2.6

	  Camp Parks
	0.01
	0.00
	0.00
	3.5
	0.00
	2.9
	0.00
	2.3

	  Moffet Federal Airfield
	1.08
	0.00
	0.11
	3.3
	0.06
	3.6
	0.04
	3.6

	Ames Research Center Total
	3.48
	0.07
	0.23
	3.8
	0.14
	3.3
	0.09
	2.9

	Dryden Flight Research Center Total
	0.26
	0.01
	0.01
	4.1
	0.01
	3.2
	na
	na

	Glenn Research Center
	1.75
	0.04
	0.12
	3.7
	0.11
	3.5
	0.02
	2.8

	  Plum Brook Station
	0.69
	0.01
	0.15
	3.3
	0.03
	3.7
	0.11
	2.3

	 Glenn Research Center Total
	2.44
	0.05
	0.27
	3.6
	0.14
	3.6
	0.13
	2.5

	Langley Research Center Total
	2.55
	0.03
	0.29
	3.7
	0.24
	3.4
	0.04
	2.2

	Code R(Aerospace Technology) Total
	8.73
	0.16
	0.80
	3.7
	0.53
	3.4
	0.27
	2.3

	 
	 
	 
	 
	 
	 
	 
	 
	 

	Goddard Space Flight Center
	0.87
	0.14
	0.04
	4.1
	0.04
	3.6
	0.00
	na

	  Hawaii Spaceflight Tracking/Data Network (STDN)
	0.02
	0.00
	0.00
	3.4
	0.00
	2.9
	0.00
	na

	  Ponce De Leon Space Flight Tracking/Data Network (STDN)
	0.00
	0.00
	0.00
	3.7
	0.00
	2.9
	0.00
	na

	  Remote and low value sites associated with GSFC (STDN, MOBLAS,VBLI,)
	0.02
	0.00
	0.03
	2.5
	0.00
	3.8
	0.03
	1.0

	  Wallops Flight Facility
	0.63
	0.04
	0.03
	3.9
	0.02
	3.7
	0.00
	3.0

	    National Scientific Balloon Facility, Palestine, TX
	0.01
	0.00
	0.00
	4.7
	0.00
	4.4
	0.00
	na

	    Poker Flats Research Range, Fairbanks, AK
	0.01
	0.00
	0.00
	4.5
	0.00
	4.5
	0.00
	na

	  Goddard Space Flight Center Total
	1.55
	0.18
	0.10
	3.9
	0.06
	3.7
	0.03
	1.7

	Code Y (Earth Science) Total
	1.55
	0.18
	0.10
	3.9
	0.06
	3.7
	0.03
	1.7

	
	
	
	
	
	
	
	
	

	Jet Propulsion Laboratory
	0.59
	0.00
	0.02
	4.0
	0.02
	3.6
	0.00
	na

	  Table Mountain Observatory
	0.01
	0.00
	0.00
	3.8
	0.00
	3.6
	0.00
	na

	    Canberra Deep Space Communications Complex, Australia
	0.11
	0.01
	0.01
	4.0
	0.01
	3.9
	0.00
	na

	    Goldstone Deep Space Communications Complex, CA
	0.20
	0.01
	0.01
	4.4
	0.00
	4.1
	0.00
	3.3

	    Madrid Deep Space Communications Complex, Spain
	0.10
	0.01
	0.01
	3.6
	0.01
	3.8
	0.00
	na

	Deep Space Network Total
	0.41
	0.00
	0.03
	4.1
	0.02
	3.9
	0.00
	3.3

	Jet Propulsion Laboratory Total
	1.01
	0.03
	0.05
	4.1
	0.05
	3.8
	0.01
	3.3

	Code S (Astrobiology and Space Research/ Science) Total
	1.01
	0.03
	0.05
	4.1
	0.05
	3.8
	0.01
	3.3

	
	
	
	
	
	
	
	
	

	Johnson Space Center
	1.32
	0.17
	0.10
	3.6
	0.10
	3.7
	0.00
	1.0

	  Ellington Field
	0.09
	0.00
	0.01
	3.8
	0.01
	3.3
	0.00
	na

	  Palmdale, NASA & USAF Industrial Plant
	0.04
	0.00
	0.00
	3.6
	0.00
	3.1
	0.00
	na

	  White Sands Test Facility
	0.20
	0.03
	0.01
	3.4
	0.01
	3.7
	0.00
	na

	    WSTF Space Harbor
	0.00
	0.00
	0.00
	3.7
	0.00
	3.2
	0.00
	na

	    White Sands 1st TDRSS
	0.04
	0.00
	0.00
	3.6
	0.00
	3.9
	0.00
	na

	    White Sands 2nd TDRSS
	0.03
	0.00
	0.00
	4.0
	0.00
	4.1
	0.00
	na

	Johnson Space Center Total
	1.71
	0.20
	0.12
	3.6
	0.12
	3.6
	0.00
	1.0

	Kennedy Space Center
	4.20
	0.08
	0.49
	3.3
	0.46
	3.5
	0.03
	2.5

	  Cape Canaveral Air Force Station
	0.16
	0.00
	0.02
	3.3
	0.02
	3.7
	0.00
	2.7

	  Gambia Transoceanic Abort Landing Site
	0.01
	0.00
	0.00
	3.8
	0.00
	3.8
	0.00
	2.0

	  Morocco Transoceanic Abort Landing Site
	0.00
	0.00
	0.00
	4.0
	0.00
	4.0
	0.00
	na

	Kennedy Space Center Total
	4.36
	0.08
	0.51
	3.3
	0.48
	3.8
	0.03
	2.4

	Marshall Space Flight Center
	1.28
	0.18
	0.09
	4.1
	0.06
	4.4
	0.03
	3.5

	  Brigham City, UT
	0.00
	0.00
	0.00
	4.2
	0.00
	4.2
	0.00
	na

	  Michoud Assembly Facility
	1.08
	0.05
	0.08
	3.8
	0.06
	3.7
	0.02
	3.3

	  Santa Susanna Field Laboratory
	0.09
	0.00
	0.01
	3.4
	0.01
	3.3
	0.00
	3.3

	Marshall Space Flight Center Total
	2.45
	0.23
	0.17
	3.9
	0.13
	3.9
	0.05
	3.4

	Stennis Space Center
	1.44
	0.08
	0.26
	3.1
	0.26
	3.6
	0.00
	1.9

	  Tenants
	0.12
	0.00
	0.02
	3.4
	0.02
	3.6
	0.00
	na

	Stennis Space Center Total
	1.57
	0.08
	0.28
	3.1
	0.28
	3.6
	0.00
	1.9

	Code M (Human Exploration and Development of Space) Total
	10.09
	0.59
	1.08
	3.5
	1.00
	3.7
	0.08
	2.5

	
	
	
	
	
	
	
	
	

	NASA Total ($B)
	21.4
	.95
	2.03
	3.6
	1.64
	3.6
	0.39
	2.5


Table 6-1. Summary Table

Table 6-2 shows the DM cost estimates for each of the nine systems by site, Center, Enterprise, and the Agency. 

Table 6-2. By DM ($M) by System for NASA as a Whole (continues next page) 

	NASA Sites
	Structure
	Roof
	Exterior
	Interior Finishes
	Electric
	HVAC
	Plumbing
	Conveyance
	Equipment

	Ames Research Center
	15
	10
	6
	4
	52
	7
	2
	0
	12

	  Crows Landing
	8
	0
	0
	0
	4
	0
	0
	0
	0

	  Camp Parks
	0
	0
	0
	0
	0
	0
	0
	0
	0

	  Moffet Federal Airfield
	49
	14
	7
	6
	20
	10
	4
	0
	0

	  Ames Research Center
	72
	24
	13
	9
	76
	17
	6
	1
	12

	Dryden Flight Research Center
	1
	1
	0
	0
	3
	1
	0
	0
	0

	Glenn Research Center
	27
	9
	11
	6
	41
	14
	8
	1
	6

	  Plum Brook Station
	52
	6
	7
	13
	37
	22
	10
	1
	1

	Glenn Research Center
	79
	15
	18
	19
	78
	36
	18
	2
	7

	Langley Research Center
	12
	10
	11
	16
	192
	17
	5
	2
	24

	Code R(Aerospace Technology)
	164
	50
	42
	44
	349
	71
	30
	4
	42

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Goddard Space Flight Center
	9
	6
	7
	1
	3
	9
	2
	0
	0

	  Hawaii Spaceflight Tracking/Data Network (STDN)
	0
	0
	0
	0
	1
	0
	0
	0
	0

	  Ponce De Leon Space Flight Tracking/Data Network (STDN)
	0
	0
	0
	0
	0
	0
	0
	0
	0

	  Remote and low value sites associated with GSFC (STDN, MOBLAS,VBLI)
	13
	1
	3
	2
	6
	3
	1
	0
	0

	  Wallops Flight Facility
	10
	3
	3
	2
	5
	2
	3
	0
	0

	    National Scientific Balloon Facility, Palestine, TX
	0
	0
	0
	0
	0
	0
	0
	0
	0

	    Poker Flats Research Range, Fairbanks, AK
	0
	0
	0
	0
	0
	0
	0
	0
	0

	Goddard Space Flight Center
	32
	10
	14
	5
	15
	14
	5
	0
	0

	Code Y (Earth Science)
	32
	10
	14
	5
	15
	14
	5
	0
	0

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Jet Propulsion Laboratory
	3
	4
	2
	2
	8
	3
	1
	0
	0

	  Table Mountain Observatory
	0
	0
	0
	0
	0
	0
	0
	0
	0

	    Canberra Deep Space Communications Complex, Australia
	0
	0
	6
	0
	1
	0
	0
	0
	3

	   Goldstone Space Communications Complex, CA
	2
	1
	2
	0
	2
	0
	0
	0
	1

	   Madrid Deep Space Communications Complex, Spain
	5
	1
	0
	0
	3
	1
	0
	0
	0

	Deep Space Network
	6
	2
	8
	0
	6
	1
	0
	0
	4

	Jet Propulsion Laboratory
	10
	5
	11
	2
	14
	4
	1
	0
	4

	Code S (Astrobiology and Space Research/ Science)
	10
	5
	11
	2
	14
	4
	1
	0
	4

	Johnson Space Center
	14
	13
	4
	6
	23
	35
	6
	1
	2

	  Ellington Field
	1
	2
	0
	0
	2
	0
	0
	0
	0

	  Palmdale, NASA & USAF   Industrial Plant
	0
	0
	0
	0
	1
	0
	0
	0
	0

	  White Sands Test Facility
	2
	1
	1
	0
	3
	0
	0
	0
	0

	    WSTF Space Harbor
	0
	0
	0
	0
	0
	0
	0
	0
	0

	    White Sands 1st TDRSS
	0
	0
	0
	0
	1
	0
	0
	0
	0

	    White Sands 2nd TDRSS
	0
	0
	0
	0
	0
	0
	0
	0
	0

	Johnson Space Center
	17
	16
	5
	7
	30
	36
	6
	1
	2

	Kennedy Space Center
	99
	71
	47
	36
	149
	47
	32
	2
	2

	  Cape Canaveral Air Force Station
	2
	4
	4
	1
	5
	2
	2
	0
	0

	  Transoceanic Abort Landing Sites 
	0
	0
	0
	0
	0
	0
	0
	0
	0

	    Gambia Transoceanic Abort Landing Site
	0
	0
	0
	0
	0
	0
	0
	0
	0

	    Morocco Transoceanic Abort Landing Site
	0
	0
	0
	0
	0
	0
	0
	0
	0

	Kennedy Space Center
	102
	76
	51
	37
	154
	49
	34
	2
	2

	Marshall Space Flight Center
	4
	4
	4
	5
	41
	12
	6
	2
	11

	  Brigham City, UT
	0
	0
	0
	0
	0
	0
	0
	0
	0

	  Michoud Assembly Facility
	15
	16
	13
	5
	10
	11
	4
	0
	0

	  Santa Susanna Field    Laboratory
	4
	1
	0
	0
	1
	0
	1
	0
	0

	Marshall Space Flight Center
	23
	21
	17
	10
	53
	23
	12
	2
	11

	Stennis Space Center
	57
	10
	10
	4
	117
	11
	4
	4
	47

	 Tenants
	6
	1
	2
	1
	3
	5
	0
	0
	0

	Stennis Space Center
	63
	11
	12
	5
	120
	15
	5
	4
	47

	Code M (Human Exploration and Development of Space)
	205
	124
	85
	59
	357
	124
	56
	9
	62

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	NASA Total
	411
	189
	152
	110
	735
	214
	92
	14
	109


Table 6-2. By DM ($M) by System for NASA as a Whole
Table 6-3 shows the NASA System Condition Index across all nine systems by site, Center, Enterprise and NASA as a whole. Because the CRV of a system is not known or recognized in the DM method, the calculations for a group of systems are simple averages instead of a complex FCI type calculation that is normalized for the CRV.  Thus, when compared to the NASA FCI (3.6) the average system condition index (3.7) appears high.  However, these numbers give a good representation of the condition of the systems at the site, Center, Enterprise and Agency levels. For a detailed explanation see paragraph 2.2.6

Table 6-3. NASA SCI as a Whole (continues next page)

	NASA Sites
	Structure
	Roof
	Exterior
	Interior Finishes
	Electric
	HVAC
	Plumbing
	Conveyance
	Equipment

	Ames Research Center
	4.4
	3.9
	4.0
	4.1
	3.4
	3.9
	3.9
	4.5
	4.4

	  Crows Landing
	2.9
	2.9
	2.9
	2.7
	2.0
	2.5
	2.4
	na
	2.0

	  Camp Parks
	4.0
	2.0
	3.0
	3.0
	3.0
	3.0
	4.0
	na
	na

	  Moffet Federal Airfield
	3.4
	3.1
	3.5
	3.4
	3.4
	3.2
	3.4
	2.9
	na

	 Ames Research Center Average
	3.7
	3.0
	3.3
	3.3
	2.9
	3.2
	3.4
	3.7
	3.2

	Dryden Flight Research Center 
	4.7
	4.2
	4.5
	4.3
	3.6
	4.2
	4.5
	4.6
	4.8

	Glenn Research Center
	3.9
	3.8
	3.9
	3.8
	3.5
	3.6
	3.4
	3.6
	3.8

	  Plum Brook Station
	3.8
	3.4
	3.6
	3.1
	2.7
	3.5
	2.9
	3.5
	3.8

	Glenn Research Center Average
	3.9
	3.6
	3.7
	3.5
	3.1
	3.5
	3.2
	3.6
	3.8

	Langley Research Center
	4.2
	3.9
	3.9
	3.6
	2.4
	3.6
	3.7
	4.1
	4.0

	Code R (Aerospace Technology) Average
	4.1
	3.7
	3.9
	3.7
	3.0
	3.6
	3.7
	4.0
	4.0

	
	
	
	
	
	
	
	
	
	

	Goddard Space Flight Center
	3.9
	4.0
	4.1
	4.2
	4.4
	3.8
	4.3
	4.4
	4.5

	  Hawaii Spaceflight Tracking/Data Network (STDN)
	3.7
	3.9
	3.1
	3.2
	3.3
	2.9
	3.7
	3.0
	3.4

	  Ponce De Leon Space Flight Tracking/Data Network (STDN)
	4.0
	2.5
	3.4
	4.0
	4.0
	3.5
	4.0
	na
	4.0

	  Remote and low value sites associated with GSFC (STDN, MOBLAS,VBLI,)
	2.5
	2.5
	2.5
	2.5
	2.5
	2.4
	1.0
	1.0
	na

	  Wallops Flight Facility
	4.0
	3.8
	3.9
	3.9
	3.9
	3.8
	3.8
	4.5
	3.8

	    National Scientific Balloon Facility, Palestine, TX
	4.9
	4.3
	4.6
	4.6
	4.9
	4.1
	5.0
	5.0
	4.5

	    Poker Flats Research Range, Fairbanks, AK
	4.8
	4.8
	4.5
	4.4
	4.5
	4.3
	3.2
	5.0
	4.1

	Goddard Space Flight Center Average
	3.6
	3.4
	3.5
	3.5
	3.6
	3.3
	3.3
	3.4
	4.0

	Code Y (Earth Sciences) Average
	3.6
	3.4
	3.5
	3.5
	3.6
	3.3
	3.3
	3.4
	4.0

	
	
	
	
	
	
	
	
	
	

	Jet Propulsion Laboratory
	4.3
	4.0
	4.2
	4.1
	3.7
	4.1
	4.1
	4.5
	4.5

	  Table Mountain Observatory
	4.1
	3.9
	3.4
	3.9
	3.6
	4.0
	4.0
	4.7
	3.7

	    Canberra Deep Space Communications Complex, Australia
	5.0
	4.4
	3.3
	4.4
	3.7
	4.3
	4.3
	4.1
	3.7

	    Goldstone Deep Space Communications Complex, CA
	4.8
	4.2
	4.1
	4.2
	3.9
	4.1
	3.9
	3.9
	4.7

	    Madrid Deep Space Communications Complex, Spain
	2.8
	3.6
	4.2
	4.5
	3.5
	3.4
	4.4
	4.2
	4.2

	Deep Space Network Average
	4.2
	4.0
	3.9
	4.4
	3.7
	3.9
	4.2
	4.1
	4.2

	Jet Propulsion Laboratory Average
	4.2
	4.0
	3.8
	4.2
	3.7
	4.0
	4.1
	4.3
	4.2

	Code S (Astrobiology and Space Research)Average
	4.2
	4.0
	3.8
	4.3
	3.7
	4.0
	4.2
	4.2
	4.2

	
	
	
	
	
	
	
	
	
	

	Johnson Space Center
	3.9
	3.6
	3.9
	3.8
	3.3
	3.1
	3.2
	3.7
	3.6

	  Ellington Field
	4.2
	3.0
	3.9
	4.0
	3.4
	4.4
	4.0
	5.0
	na

	  Palmdale, NASA & USAF Industrial Plant
	4.0
	3.9
	3.9
	4.0
	3.2
	4.0
	4.0
	4.0
	3.1

	  White Sands Test Facility
	4.1
	4.0
	3.9
	4.4
	3.4
	4.4
	3.8
	3.7
	5.0

	    WSTF Space Harbor
	3.7
	4.2
	4.0
	3.9
	2.3
	3.6
	4.3
	4.3
	4.0

	    White Sands 1st TDRSS
	5.0
	4.7
	3.9
	4.0
	3.2
	4.0
	4.0
	5.0
	5.0

	    White Sands 2nd TDRSS
	4.0
	3.0
	4.7
	4.8
	4.0
	3.2
	3.8
	5.0
	4.0

	Johnson Space Center Average
	4.1
	3.8
	4.0
	4.1
	3.3
	3.8
	3.9
	4.4
	4.1

	Kennedy Space Center
	3.7
	3.2
	3.2
	3.1
	3.0
	3.3
	3.1
	3.4
	3.5

	  Cape Canaveral Air Force Station
	3.8
	2.9
	3.0
	3.4
	3.1
	3.2
	3.1
	4.0
	3.8

	  Transoceanic Abort Landing Sites 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	    Gambia Transoceanic Abort Landing Site
	3.8
	3.0
	3.8
	3.0
	3.8
	3.0
	3.8
	na
	na

	    Morocco Transoceanic Abort Landing Site
	4.0
	4.0
	4.0
	4.0
	4.0
	4.0
	4.0
	na
	na

	Kennedy Space Center Average
	3.8
	3.3
	3.5
	3.4
	3.5
	3.4
	3.5
	3.7
	3.7

	Marshall Space Flight Center
	4.6
	4.4
	4.1
	3.9
	3.6
	3.8
	3.8
	4.4
	4.4

	  Brigham City, UT
	5.0
	4.0
	3.5
	3.5
	4.0
	4.0
	5.0
	na
	na

	  Michoud Assembly Facility
	3.8
	3.4
	3.3
	3.8
	4.2
	3.6
	3.7
	4.2
	3.6

	  Santa Susanna Field Laboratory
	3.6
	3.5
	3.4
	3.1
	3.2
	3.4
	3.2
	3.6
	4.0

	Marshall Space Flight Center Average
	4.3
	3.8
	3.6
	3.6
	3.7
	3.7
	3.9
	4.1
	4.0

	Stennis Space Center
	3.3
	2.7
	2.9
	3.1
	2.6
	3.1
	3.1
	3.1
	2.7

	  Tenants
	3.6
	4.0
	3.5
	3.7
	3.1
	2.8
	3.2
	3.5
	4.1

	Stennis Space Center Average
	3.4
	3.4
	3.2
	3.4
	2.8
	3.0
	3.1
	3.3
	3.4

	Code M (Human Exploration and Development of Space) Average
	3.9
	3.6
	3.6
	3.6
	3.3
	3.5
	3.6
	3.9
	3.8

	
	
	
	
	
	
	
	
	
	

	NASA Total 
	4.0
	3.7
	3.7
	3.8
	3.4
	3.6
	3.7
	3.9
	4.0


Table 6-3. NASA SCI as a Whole

Table 6-4 shows the condition of facilities by deferred maintenance facility category. There were no ratings for land, or compressed air distribution.  All associated rail facilities except track were rated as other buildings or under pavement.  This category was left as a category because NASA has historically had some rail maintenance and rail beds, and a small length of rail does exist on some NASA properties.  Land, as previously discussed, was zeroed but still must be accounted for by NASA. Historically, there have been compressed air distribution systems related to NASA programs, and the potential exists for a centralized compressed air system; so that category remains.

Table 6-4.  Facility Condition by Deferred Maintenance Facility Category (continues next page)

	DM Category
	Facility Description
	02 CRV (B)
	02 DM (B)
	FCI

	1
	R&D and Test Buildings
	5.89
	0.51
	3.7

	2
	R&D Structures and Facilities
	0.86
	0.12
	3.2

	3
	Wind Tunnels
	2.77
	0.19
	4.0

	4
	Engine/Vehicle Static Test Facilities
	1.17
	0.29
	3.0

	5
	Administrative Buildings
	1.35
	0.11
	3.8

	6
	Training Buildings
	0.22
	0.02
	3.5

	7
	Trailers
	0.03
	0.01
	2.9

	8
	Storage Buildings
	0.37
	0.03
	3.8

	9
	Storage Facilities
	0.12
	0.01
	3.6

	10
	Fuel Storage Tanks
	0.08
	0.00
	3.9

	10.1
	Specialized Liquid  Storage Tanks
	0.00
	0.00
	4.4

	10.2
	Fueling Stations & Systems
	0.01
	0.00
	4.1

	11
	Magazines
	0.03
	0.00
	3.8

	12
	Comm. & Tracking Buildings
	0.17
	0.01
	3.7

	13
	Comm. & Tracking Facilities 
	0.18
	0.00
	3.5

	13.1
	Large Antennas
	0.33
	0.02
	4.1

	13.2
	Small Antennas
	0.02
	0.00
	3.4

	14
	Mission Control Operations Buildings
	0.31
	0.01
	3.9

	15
	Lighting
	0.05
	0.01
	3.4

	16
	Electrical Distribution System
	0.47
	0.04
	3.3

	16.1
	Power Generation/Power Plant
	0.08
	0.01
	2.9

	16.2
	Electric Substations, Switchgear & Transfer Yards
	0.28
	0.02
	4.0

	17
	HVAC Distribution
	0.44
	0.02
	3.6

	17.1
	HVAC Generation
	0.46
	0.04
	3.8

	18
	Waste Water Collection & Disposal System
	0.11
	0.01
	3.4

	18.1
	Waste Water Facilities & Treatment Plants
	0.05
	0.00
	4.0

	18.2
	Storm drains, Ditches, Dams, Retaining walls
	0.11
	0.01
	3.4

	19
	Potable Water Distribution System
	0.20
	0.01
	3.7

	19.1
	Potable Water Facilities & Treatment Plants
	0.07
	0.01
	3.8

	20
	Launch Pads
	0.59
	0.07
	3.1

	20.1
	Launch support camera pads
	0.00
	0.00
	3.7

	20.2
	Launch propellant & high pressure gas  facilities
	0.16
	0.01
	3.7

	21
	Pavement
	1.34
	0.10
	3.4

	22
	Rail
	0.00
	0.00
	 4.0

	23
	Maintenance Facilities & PW Shops
	0.43
	0.05
	3.3

	23.1
	Operational Maintenance Facilities
	0.82
	0.06
	3.7

	24
	Other Buildings
	1.41
	0.16
	3.4

	25
	Other Facilities
	0.26
	0.02
	3.7

	26
	Land & Easements
	na
	na
	 na

	27
	Compressed Air Distribution
	na
	na
	 na

	27.1
	Compressed Air Generation
	0.08
	0.01
	3.7

	28
	Prefab buildings, various uses
	0.02
	0.00
	4.1

	29
	Berthing & Housing
	0.05
	0.01
	3.6


Table 6-4.  Facility Condition by Deferred Maintenance Facility Category 
Conclusions:

· NASA’s facilities are in good to fair condition (3.6) with the critical facilities (scientific and operations) generally in better condition (3.7 and 3.8, respectively) than the other facilities. However, considering these ratings range between normally function as intended and occasionally are unable to function as intended, these ratings are too low for critical facilities because the potential exists that missions and programs may be impacted. 

· The DM method will provide data that meets the established accounting standards at less cost than the previous system.

· Updating of NASA RPI records will make future assessments easier to perform and more accurate.

· The difference between the BMAR estimate and the DM estimate is due to the assessment of all facilities including inactive facilities, differences in Center-developed procedures for BMAR content, revision of the facilities inventory, and use of a standard methodology.

· Assessments of all facilities should be done annually if economically feasible.  Consistent, continued assessments will provide valid data on trends and actions needed to determine proper maintenance, repair and renewal funding for NASA facilities. 

· It is possible to assess remote and low value sites without a visit by an assessment team.

· It is likely that the NASA CRVs are higher than the DoD FSM in similar facility categories due to the complexity of NASA facilities, including the cost of large amounts of collateral equipment.

· The FCI can be greatly impacted by a few facilities that make up a high percentage of a Center’s CRV. 

· Analysis found that this low cost method produces consistent, repeatable results that are sufficient for their intended use, which is to provide deferred maintenance estimates for a large population of facilities across the entire Agency. 

 Recommendations:

· NASA should improve critical facilities to a level where they will normally function as intended. This would typically mean a FCI above 4.

· NASA should share the DM results with each Center.  Constructive Center feedback may improve the utility of the DM results.  Center input will effectively and efficiently make needed corrections to the RPI.

· NASA should take full advantage of the DM database, which provides a powerful tool for analyzing facilities in a variety of ways.  For example, the DM database can be utilized to identify trends in facility or system condition if studies are replicated over time (e.g., candidate facilities for demolition or alternate use, or candidate systems to receive more detailed facility condition assessments).  

· The NASA Enterprises should develop a criticality factor for each facility or class of facility.  This would allow the database to be sorted by criticality and help focus facility maintenance and repair investments on the more critical facilities. 

· Due to the critical nature of many NASA facilities, the replacement of aging, obsolete, and potentially dangerous electrical and mechanical systems should be investigated.

· NASA should evaluate the RPI and CRV variances identified (including the large variation between NASA CRV values and DoD suggested values). 

· NASA should reassess all facilities in 2003, including those overseas sites that were assessed this year (Kokee Park Geophysical Observatory (KPGO), Madrid Deep Space Communications Complex (MDSCC) and Canberra Deep Space Communications Complex (CDSCC)).   Remote and low value sites should be assessed without site visits using the method and techniques outlined in section 3.

· For subsequent years, NASA should visit all facilities every third year.  This provides a balance between the economics of completing the assessment and the ability of NASA to develop valid data on trends and actions needed to determine proper maintenance and repair funding for NASA facilities. During “non-visit” years assessments can be updated by local facilities personnel familiar with the DM method, who would perform assessments by exception (e.g., only on those facilities that have undergone minor or major repair projects, or new construction projects since the previous assessment, and including Center information on new problems).  This data would be reported to NASA headquarters (JX) for inclusion in the data base.

· Remote and low value facilities should continue to be assessed by using anecdotal information and by record research as described in section 3.
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Appendix A. Deferred Maintenance Facility Category Codes 

	DM_CAT_CODE
	Facility Type
	NASA Facility Category Class

	1
	R&D and Test Buildings
	610-20, 10, 442-30, 10, 423-90, 381-20, 345-10, 330-40, 20, 10, 310-60, 50, 41, 40, 30, 22, 21, 20, 15, 10, 220-14, 13, 12, 11, 10, 219-11, 10, 140-90, 10, 131-25.

	2
	R&D Structures and Facilities
	461-90, 390-00, 381-30, 330-20, 320-60, 50, 41, 40, 30, 22, 21, 20, 10, 310-40, 22

	3
	Wind Tunnels
	331-60, 40, 30, 20, 10, 330-70, 60, 40, 30, 20, 10

	4
	Engine/Vehicle Static Test Facilities
	355-50, 40, 10, 350-20, 10, 345-20, 10, 340-20, 10, 310-22, 141-50

	5
	Administrative Buildings
	140-20, 610-90, 20, 10, 381-30, 20, 310-40, 22, 10, 219-11, 140-40, 30, 20, 10, 131-90.

	6
	Training Buildings
	610-90, 219-11, 179-00, 171-00, 140-20

	7
	Trailers
	812-90, 712-00, 631-30, 20, 630-37, 36, 34, 32, 31, 30, 610-10, 212-10

	8
	Storage Buildings
	740-95, 90, 730-65, 610-90, 30, 510-00, 452-10, 442-90, 50, 30, 10, 423-10, 381-20, 331-60, 40, 20, 310-30, 22, 10, 219-11, 10, 212-20, 153-90, 10, 141-40, 140-90, 50, 40

	9
	Storage Facilities
	841-45, 833-90, 823-20, 730-65, 690-90, 610-30, 461-10, 452-12, 11, 10, 442-90, 60, 50, 40, 30, 20, 10, 432-90, 10, 423-90, 10, 421-30, 411-90, 381-20, 355-20, 345-20, 331-20, 310-22, 20, 220-10, 153-90, 141-30, 140-90, 50, 40, 131-90, 126-10, 123-90

	10
	Fuel Storage Tanks
	461-90, 30, 20, 10, 423-90, 10, 411-90, 60, 50, 40, 30, 20, 390-00, 320-41, 141-40, 126-90,

	10.1
	Specialized Liquid Storage Tanks
	424-30

	11
	Magazines
	442-40, 30, 424-30, 20, 10, 423-90, 422-90, 30, 20, 15, 421-90, 310-21

	12
	Communication and Tracking Buildings
	442-10, 141-50, 140-90, 50, 40, 20, 10, 132-10, 131-90, 50, 45, 40, 35, 20, 15, 10

	13
	Communication and Tracking Facilities 
	390-00, 382-70, 320-60, 141-90, 50, 40, 30, 140-10, 132-90, 50, 30, 10, 131-90

	13.1
	Large Antennas
	141-30

	13.2
	Small Antennas
	390-00, 320-60, 141-90, 30, 132-90, 30, 20, 10, 131-10

	14
	Mission Control Operations Buildings
	610-90, 10, 381-10, 310-60, 140-10, 131-90, 20, 15

	15
	Lighting
	872-90, 10, 812-90, 812-80, 70, 50, 40, 20, 345-50, 136-90, 50, 30,20,10, 132-90

	16
	Electrical Distribution System
	821-50, 812-90, 35, 30, 10, 811-80, 610-90, 423-90, 390-00, 382-70, 355-30, 141-40, 30, 136-90, 132-90

	16.1
	Power Generation/Power Plant
	821-30, 811-90, 80, 60, 40, 10, 442-10, 310-50, 219-10, 141-90, 140-90, 50, 40, 30, 131-90

	16.2
	Electric Substations, Switchgear & Transformer Yards
	890-55, 812-60, 30,10, 811-90, 80, 381-50, 219-11, 10, 141-40, 140-90, 136-90, 132-10, 131-90

	17
	HVAC Distribution
	890-85, 70, 60, 40, 30, 25, 871-90, 842-30, 10, 824-10, 822-20, 812-30, 423-20, 355-50, 141-40

	17.1
	HVAC Generation
	890-80, 75, 55, 40, 842-12, 841-10, 824-30, 821-50, 30, 20, 812-10, 730-90, 25, 345-40, 331-40, 320-22, 310-50, 22, 10, 219-11, 10

	DM_CAT_CODE
	Facility Type
	NASA Facility Category Class

	18
	Waste Water Collection & Disposal System
	871-60, 841-45, 832-90, 40, 30, 20 ,10, 831-90, 812-30, 219-10, 140-40

	18.1
	Waste Water Facilities & Treatment Plants
	871-90, 841-10, 832-90, 40, 831-90, 50, 40, 30, 10, 812-30, 730-70, 390-00, 219-11, 10, 141-40

	18.2
	Storm drains, Ditches, Dams, Retaining walls
	872-40, 871-90, 50, 30, 20, 10, 843-50, 345-40, 320-22, 164-30, 111-12

	19
	Potable Water Distribution System
	843-50, 40, 30, 20 ,10, 842-35, 30, 15, 12, 841-55, 50, 45, 40, 35, 30, 20, 355-40, 345-40, 320-40

	19.1
	Potable Water Facilities & Treatment Plants
	843-20, 842-15, 841-70, 55, 50, 20, 10, 442-10, 345-40, 219-10, 141-90, 50, 40

	20
	Launch Pads
	382-80, 11, 10

	20.1
	Launch support camera pads
	382-13

	20.2
	Launch propellant & high pressure gas  facilities
	390-00, 382-31, 30, 320-22, 310-22

	21
	Pavement
	922-20, 872-10, 860-90, 30, 10, 852-92, 91, 90, 32, 22, 21, 20, 12, 11, 10, 851-92, 91, 90, 22, 20, 12, 11, 10, 812-60, 690-90, 442-90, 390-00, 320-60, 50, 41, 40, 22, 21, 163-90, 141-90, 30, 10, 113-22, 21, 20, 112-12, 10, 111-22, 20, 11, 10,

	22
	Rail
	

	23
	Maintenance Facilities and PW Shops
	860-90, 740-30, 711-00, 610-10, 442-90, 10, 310-30, 310-22, 220-10, 219-20, 219-11, 10, 141-50, 140-90, 50, 40, 30

	23.1
	Operational maintenance facilities
	310-50, 40, 22, 220-14, 219-11, 212-20, 10

	24
	Other Buildings
	890-55, 50, 872-90, 30, 871-90, 860-90, 852-12, 841-10, 833-40, 831-90, 40, 824-10, 823-30, 812-90, 60, 10, 811-90, 740-95, 90, 88, 76, 73, 56, 54, 43, 33, 30, 26, 18, 730-90, 70, 65, 25, 20, 10, 711-00, 610-90, 20,10, 510-00, 461-20, 452-10, 442-90, 10,

	25
	Other Facilities
	890-95, 50, 30, 880-90, 40, 20,  10, 872-90, 40, 10, 871-50, 10,  851-92, 90, 843-50, 841-35, 833-90, 40,  30, 10, 831-90, 812-90, 811-90, 750-95,  90, 50, 30, 20, 10, 740-90,  83, 53, 730-65, 690-90, 20, 10, 610-30, 442-90, 50, 423-90, 20, 10, 411-90, 39

	26
	Land & Easements
	932-50, 10, 922-10, 921-90, 30, 20, 10, 913-62, 61, 30, 912-11, 911-40, 33, 32, 31, 30, 20, 10, 871-90, 851-92, 822-10, 750-90, 40, 345-20, 141-20

	27
	Compressed Air Distribution
	

	27.1
	Compressed Air Generation
	890-60, 25,  350-20, 345-20, 310-40, 22, 219-11,

	28
	Prefabricated buildings, various uses
	630-10, 12, 20, 16, 14, 30, 17, 21

	29
	Berthing and Housing
	711-00, 730-90, 65


Italicized categories are those that were added after the initial analysis. (para 4.3.2)

Appendix B. Development of System Condition Percentage Table

RS Means was used to estimate the work for each of the five (1-5) system condition percentages for four of the nine construction systems (roof, electric, interior finishes, and plumbing) on five separate facilities at KSC.

The facility CRVs ranged from $602K to $22M, with square footages from 2,906 S.F. to 288,661 S.F. The estimates for the various levels of repair work were compared to an estimated cost for the system construction. The estimates for the various levels of repair work were compared to an estimated cost for the roof construction. These comparisons (expressed as percentages) translate into the DM Condition Percentages used in the DM model. 

The estimates for the various levels of repair work were compared to an estimated cost for the system construction. These comparisons (expressed as percentages) translate into the DM Condition Percentages used in the DM model. The process began with the 1 rating where the cost for a major repair was established. That cost was then compared to the estimated original construction cost producing a maximum system condition percentage. For example, a 1 rating in structure equates to 150% of the maximum repair cost of the structure of a facility including some demolition cost and cost to remove. The system condition percentages for 2 through 4 were then established using the same method. However there was a “rule” applied to the 2 rating. For the 2 rating a professional standard was applied. According to the Corps of Engineers, 50% of the replacement value is the decision point to determine whether a system should be repaired or replaced. Because a 2 rating is where this decision point falls, the Corps’ standard was applied as a rule. The rule stated that a 2 equals at most 50% of the 1 rating system condition percentage. For example, even though the calculated value for 2 in roof was 90%, the most the rating could be is 50% of the calculated 1 value (150%), or 75% because that is when the replacement of the roof would most likely occur. Although the percentages have been established for the table, these percentages may need to be adjusted over time if results indicate deferred maintenance contributions that are inconsistent with known costs for expected repairs. The 5 rating was left at 0% because what small DM would occur in this rating would be negligible.

The remaining 5 systems (structure, exterior, HVAC, conveying, and programmatic equipment) were derived from the above percentages. Structure system condition percentage was based on the cost of roof replacement. The major difference is that structural degradation is a steeper curve than for the roof. Typically, very little maintenance is done to the structure until the end of its life when it needs to be torn down and replaced. The model was adjusted accordingly. Exterior system condition percentage was based on the interior numbers. Although exteriors require very little maintenance today (they are usually brick or concrete) indicating a degradation slope similar to structure, we purposefully left the percentages flat to account for window maintenance, which is part of the exterior rating. HVAC percentages were based on the electrical systems. Although a case can be made that they are more similar to plumbing, we left the relationship with electrical to account for a significantly higher maintenance cost than associated with plumbing. Conveying and program equipment were equated to electrical, except the 1 rating was held at 100% because typically there is not an associated demolition and removal cost for these items.  This, of course, reduced the 2 rating to 50%. 


What follows is a detailed explanation of how we arrived at the percentages for the roof, electrical, interior finishes and plumbing.

 
ROOF 


All of the roofs were asphalt flood coated built-up roofs with a gravel surface. The roofs were all supported by open-webbed girders; no facilities with wood-beam supports were used. 
The overall results were fairly consistent. There is minor variance due to number of roof vents or hatches, but the effect is negligible. There is a trend for the construction/repair cost per square foot to lower as the facility square footage increases, but that is a mathematical function of the length of perimeter work (flashing, gravels stops, coping, etc.) changing in relation to the area of the roof. 


The Grading Criteria are given below, along with the justification for the inclusion or exclusion of equipment from the replacement costs. 

Grade 5 – Only normal preventive maintenance required. 
No repairs or replacements necessary. 

Grade 4 – Some minor repairs could be required. Meets code. 
For grade 4, 5% of the roofing, vents, gravel stops removed and replaced 

Grade 3 – More minor repairs required. Mostly functional. 
For grade 3, 25% of the roofing, vents, gravel stops removed and replaced. 

Grade 2 – Significant repairs required. Systems not fully functional for building’s intended use. Systems are obsolete. Does not meet all codes. 
For grade 2, 75% of the roofing, vents, gravel stops removed and replaced 


Grade 1 – Unrepairable, replacement required. Repair parts not available. Systems do not meet code and are unsafe. 


For grade 1, 100% of the roofing, vents, gravel stops removed and replaced, 25% of structural girders demolished and replaced.

	Facility #
	Fac Name
	Total S.F.
	CRV
	Joist
	Roof Construction Estimate
	Roof Replacement Cost
	Roofing Replacement % of Roof Constr
	75% Roof Replacement Cost
	75% Roofing Replacement % of Roof Constr
	25% Roof Replacement Cost
	25% Roof Replacement Cost % of Roof Construction
	5% Roof Replacement Cost
	5% Roof Replacement Cost % of Roof Construction
	% of CRV
	CRV$/S.F.

	J6-2313
	LANDING AIDS CONTROL BLDG.
	4640
	2,211,487
	16"
	$53,992.08
	$33,531.83
	62.11%
	$14,767.09
	27.35%
	$6,113.03
	11.32%
	$2,509.72
	4.65%
	2.44%
	476.61

	K6-1145
	MULTI-FUNCTION FACILITY
	15953
	2,360,189
	24"
	$199,365.78
	$131,005.89
	65.71%
	$68,776.82
	34.50%
	$18,798.26
	9.43%
	$5,464.47
	2.74%
	8.45%
	147.95

	M6-0336
	ELECTROMAGNETIC LAB
	9486
	1,419,303
	16"
	$113,862.46
	$74,612.85
	65.53%
	$29,593.66
	25.99%
	$11,050.63
	9.71%
	$3,598.42
	3.16%
	8.02%
	149.62

	K7-0416
	OPERATIONS BLDG #1
	2906
	602,660
	16"
	$33,326.07
	$22,113.47
	66.35%
	$9,345.15
	28.04%
	$3,467.66
	10.41%
	$1,069.05
	3.21%
	5.53%
	207.38

	K6-1547
	LOGISTICS FACILITY
	288661
	22,022,457
	24"
	$3,446,415.99
	$2,122,713.18
	61.59%
	$758,528.89
	22.01%
	$251,648.66
	7.30%
	$51,934.58
	1.51%
	15.65%
	76.29

	 
	 
	 
	 
	 
	 
	 
	64.26%
	 
	27.58%
	 
	9.63%
	 
	3.05%
	8.02%
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

47.000

Sq.

$2,538.00

$2,608.50

$697.95

$5,844.45

$8,226.18

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

272.000

L.F.

$1,319.20

$459.68

$1,778.88

$2,203.20

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

12.000

Ea.

$121.20

$39.84

$161.04

$205.19

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

6.000

Ea.

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022253902480

Framing demo, steel framing, girders, 

10" x 16"

B13

165.00

0.339

250.000

L.F.

$1,887.50

$1,075.00

$2,962.50

$4,263.00

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$164.00

$59.50

$223.50

$335.07

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

4,700.000

S.F.

$4,371.00

$4,371.00

$7,285.00

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

 

1,175.000

S.F.

$5,146.50

$2,455.75

$505.25

$8,107.50

$10,469.25

$9,262.90

$12,218.07

$2,337.70

$23,818.67

$33,531.83
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipme

nt

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

36.000

Sq.

$1,944.00

$1,998.00

$534.60

$4,476.60

$6,300.90

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

202.000

L.F.

$979.70

$341.38

$1,321.08

$1,636.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

18.000

Ea.

$181.80

$59.76

$241.56

$307.78

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

202.000

L.F.

$965.56

$341.38

$1,306.94

$1,615.80

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

4.000

Ea.

$92.00

$21.20

$113.20

$140.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903000

Roofing & siding dml, built-up 5 ply roof, 

no gravel

B2

1,600.00

0.025

3,525.000

S.F.

$1,833.00

$1,833.00

$3,031.50

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

$5,263.06

$4,900.72

$534.60

$10,698.38

$14,767.09
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

12.000

Sq.

$648.00

$666.00

$178.20

$1,492.20

$2,100.30

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

68.000

L.F.

$329.80

$114.92

$444.72

$550.80

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

6.000

Ea.

$60.60

$19.92

$80.52

$102.59

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

68.000

L.F.

$325.04

$114.92

$439.96

$543.93

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

2.000

Ea.

$46.00

$10.60

$56.60

$70.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903000

Roofing & siding dml, built-up 5 ply 

roof, no gravel

B2

1,600.00

0.025

1,175.000

S.F.

$611.00

$611.00

$1,010.50

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

$2,509.44

$1,843.36

$178.20

$4,531.00

$6,113.03


[image: image12.wmf]Source

Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. 

Installation

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

3.000

Sq.

$162.00

$166.50

$44.55

$211.05

$373.05

$525.08

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

14.000

L.F.

$67.90

$23.66

$23.66

$91.56

$113.40

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

2.000

Ea.

$20.20

$6.64

$6.64

$26.84

$34.20

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

1 Rofc

30.00

0.267

1.000

Ea.

$23.00

$5.30

$5.30

$28.30

$35.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$58.00

$103.99

Unit

022256903000

Roofing & siding dml, built-up 5 ply roof, 

no gravel

B2

1,600.00

0.025

235.000

S.F.

$122.20

$122.20

$122.20

$202.10

$1,373.10

$548.30

$44.55

$592.85

$1,965.95

$2,509.72
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Line Number

Description

Quantity

Unit

Ext. Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total Incl 

O&P

Assembly

B30101151600

St jst rf & clg, open web bar jst, 24" d, 

11.52#/LF

16,000.000

S.F.

$79,520.00

$35,040.00

$8,640.00

$123,200.00

$157,584.00

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

160.000

Sq.

$8,640.00

$8,880.00

$2,376.00

$19,896.00

$28,004.00

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

505.000

L.F.

$4,469.25

$1,984.65

$6,453.90

$8,181.00

Unit

042203609000

Cornices, minimum labor/equipment 

charge

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1.000

Job

$58.00

$58.00

$103.99

Unit

077107500400

Reglet, galvanized steel, 24 gauge, in 

conc parapet

505.000

L.F.

$343.40

$404.00

$747.40

$1,050.40

Unit

077107509000

Reglet, flashing minimum labor/equipment 

charge

1.000

Job

$60.00

$60.00

$99.48

Unit

077107500900

Reglet, counter flashing for above, 12" 

wide, .032" aluminum

505.000

L.F.

$585.80

$707.00

$1,292.80

$1,772.55

$95,176.85

$47,591.93

$11,016.00

$153,784.78

$199,365.78
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total Incl 

O&P

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

16,000.000

S.F.

$14,880.00

$14,880.00

$24,800.00

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256902650

Roofing & siding demo, roof 

accessories, sheet metal coping, up to 

12"wide

1 Clab

240.00

0.033

505.000

L.F.

$343.40

$343.40

$565.60

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

12.000

Ea.

$140.40

$140.40

$230.40

Unit

022253902520

Framing demo, steel framing, girders, 

10" x 24"

B13

125.00

0.448

1,000.000

L.F.

$9,950.00

$5,700.00

$15,650.00

$22,498.00

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$164.00

$59.50

$223.50

$335.07

Assembly

B30101151600

St jst rf & clg, open web bar jst, 24" d, 

11.52#/LF

 

4,000.000

S.F.

$19,880.00

$8,760.00

$2,160.00

$30,800.00

$39,396.00

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

160.000

Sq.

$8,640.00

$8,880.00

$2,376.00

$19,896.00

$28,004.00

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

505.000

L.F.

$2,449.25

$853.45

$3,302.70

$4,090.50

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

D1

80.00

0.200

505.000

L.F.

$4,469.25

$1,984.65

$6,453.90

$8,181.00

Unit

042203609000

Cornices, minimum labor/equipment 

charge

D1

1.50

10.667

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

$37,056.90

$46,614.18

$10,295.50

$93,966.58

$131,005.89
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

160.000

Sq.

$8,640.00

$8,880.00

$2,376.00

$19,896.00

$28,004.00

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

505.000

L.F.

$2,449.25

$853.45

$3,302.70

$4,090.50

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

D1

80.00

0.200

505.000

L.F.

$4,469.25

$1,984.65

$6,453.90

$8,181.00

Unit

042203609000

Cornices, minimum labor/equipment 

charge

D1

1.50

10.667

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

1 Rofc

30.00

0.267

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

16,000.000

S.F.

$14,880.00

$14,880.00

$24,800.00

Unit

022256902650

Roofing & siding demo, roof 

accessories, sheet metal coping, up to 

12"wide

1 Clab

240.00

0.033

505.000

L.F.

$343.40

$343.40

$565.60

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

12.000

Ea.

$140.40

$140.40

$230.40

$17,176.90

$27,740.18

$2,376.00

$47,293.08

$68,776.82
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. 

Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

8.000

Sq.

$432.00

$444.00

$118.80

$994.80

$1,400.20

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

26.000

L.F.

$126.10

$43.94

$170.04

$210.60

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

2.000

Ea.

$20.20

$6.64

$26.84

$34.20

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

D1

80.00

0.200

26.000

L.F.

$230.10

$102.18

$332.28

$421.20

Unit

042203609000

Cornices, minimum labor/equipment 

charge

D1

1.50

10.667

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

1 Rofc

30.00

0.267

1.000

Ea.

$23.00

$5.30

$28.30

$35.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

800.000

S.F.

$744.00

$744.00

$1,240.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

1.000

Ea.

$11.70

$11.70

$19.20

Unit

022256902650

Roofing & siding demo, roof 

accessories, sheet metal coping, up to 

12"wide

1 Clab

240.00

0.033

26.000

L.F.

$17.68

$17.68

$29.12

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

$1,931.40

$1,890.44

$118.80

$3,940.64

$5,464.47


	Source
	Line Number
	Description
	Crew
	Daily Output
	Labor Hours
	Quantity
	Unit
	Ext. Material
	Ext. Labor
	Ext. Equipment
	Ext. Total
	Ext. Total Incl O&P

	Unit
	075103000500
	BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd
	G1
	20.00
	2.800
	40.000
	Sq.
	$2,160.00
	$2,220.00
	$594.00
	$4,974.00
	$7,001.00

	Unit
	077105500700
	Gravel stop, aluminum, .050" thick, 8" height, painted
	1 Shee
	125.00
	0.064
	126.000
	L.F.
	$611.10
	$212.94
	
	$824.04
	$1,020.60

	Unit
	077204800100
	Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep
	1 Rofc
	48.00
	0.167
	6.000
	Ea.
	$60.60
	$19.92
	
	$80.52
	$102.59

	Unit
	077207001200
	Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov
	G3
	6.60
	4.848
	1.000
	Ea.
	$1,100.00
	$106.00
	
	$1,206.00
	$1,399.95

	Unit
	077105509000
	Gravel stop, minimum labor/equipment charge
	1 Shee
	3.50
	2.286
	1.000
	Job
	
	$60.00
	
	$60.00
	$96.00

	Unit
	042203400800
	Coping, stock units, aluminum, for 12" wall
	D1
	80.00
	0.200
	126.000
	L.F.
	$1,115.10
	$495.18
	
	$1,610.28
	$2,041.20

	Unit
	042203609000
	Cornices, minimum labor/equipment charge
	D1
	1.50
	10.667
	1.000
	Job
	
	$209.00
	
	$209.00
	$340.04

	Unit
	077205000010
	Roof vents mushroom for built-up roofs, aluminum
	1 Rofc
	30.00
	0.267
	4.000
	Ea.
	$92.00
	$21.20
	
	$113.20
	$140.00

	Unit
	077205009000
	Roof vents, minimum labor/equipment charge
	1 Rofc
	2.75
	2.909
	1.000
	Job
	
	$58.00
	
	$58.00
	$103.99

	Unit
	022256903001
	Roofing & siding demo, built-up 5 ply roof, including gravel
	B2
	890.00
	0.045
	4,000.000
	S.F.
	
	$3,720.00
	
	$3,720.00
	$6,200.00

	Unit
	022256902500
	Roofing & siding demo, roof accessories, plumbing vent flashing
	1 Clab
	14.00
	0.571
	4.000
	Ea.
	
	$46.80
	
	$46.80
	$76.80

	Unit
	022256902650
	Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide
	1 Clab
	240.00
	0.033
	126.000
	L.F.
	
	$85.68
	
	$85.68
	$141.12

	Unit
	022256909000
	Roofing & siding demo, labor/equip minimum charge
	1 Clab
	2.00
	4.000
	1.000
	Job
	
	$82.00
	
	$82.00
	$134.97

	
	
	
	
	
	
	
	
	$5,1389.80
	$7,336
	$594.00
	$13.069
	$18.798


[image: image17.wmf]Source

Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

100.000

Sq.

$5,400.00

$5,550.00

$1,485.00

$12,435.00

$17,502.50

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 

Shee

125.00

0.064

400.000

L.F.

$1,912.00

$676.00

$2,588.00

$3,199.60

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 

Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022253902480

Framing demo, steel framing, girders, 

10" x 16"

B13

165.00

0.339

625.000

L.F.

$4,718.75

$2,687.50

$7,406.25

$10,657.50

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$164.00

$59.50

$223.50

$335.07

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

10,000.000

S.F.

$9,300.00

$9,300.00

$15,500.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

12.000

Ea.

$140.40

$140.40

$230.40

Assembly

B30101151600

St jst rf & clg, open web bar jst, 24" d, 

11.52#/LF

 

2,500.000

S.F.

$12,425.00

$5,475.00

$1,350.00

$19,250.00

$24,622.50

$21,355.40

$26,473.43

$5,582.00

$53,410.83

$74,612.85
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

75.000

Sq.

$4,050.00

$4,162.50

$1,113.75

$9,326.25

$13,126.88

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

16.000

Ea.

$161.60

$53.12

$214.72

$273.58

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

300.000

L.F.

$1,434.00

$507.00

$1,941.00

$2,399.70

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

8.000

Ea.

$184.00

$42.40

$226.40

$279.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

7,500.000

S.F.

$6,975.00

$6,975.00

$11,625.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

8.000

Ea.

$93.60

$93.60

$153.60

$6,929.60

$12,139.62

$1,113.75

$20,182.97

$29,593.66


	Source
	Line Number
	Description
	Crew
	Daily Output
	Labor Hours
	Quantity
	Unit
	Ext. Material
	Ext. Labor
	Ext. Equipment
	Ext. Total
	Ext. Total Incl O&P

	Unit
	075103000500
	BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd
	G1
	20.00
	2.800
	100.000
	Sq.
	$5,400.00
	$5,550.00
	$1,485.00
	$12,435.00
	$17,502.50

	Unit
	077105500700
	Gravel stop, aluminum, .050" thick, 8" height, painted
	1 Shee
	125.00
	0.064
	400.000
	L.F.
	$1,940.00
	$676.00
	
	$2,616.00
	$3,240.00

	Unit
	077204800100
	Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep
	1 Rofc
	48.00
	0.167
	24.000
	Ea.
	$242.40
	$79.68
	
	$322.08
	$410.38

	Unit
	077105500650
	Gravel stop, aluminum, .050" thick, 8" height, duranodic finish
	1 Shee
	125.00
	0.064
	400.000
	L.F.
	$1,912.00
	$676.00
	
	$2,588.00
	$3,199.60

	Unit
	077105509000
	Gravel stop, minimum labor/equipment charge
	1 Shee
	3.50
	2.286
	1.000
	Job
	
	$60.00
	
	$60.00
	$96.00

	Unit
	077205000010
	Roof vents mushroom for built-up roofs, aluminum
	1 Rofc
	30.00
	0.267
	6.000
	Ea.
	$138.00
	$31.80
	
	$169.80
	$209.99

	Unit
	077205009000
	Roof vents, minimum labor/equipment charge
	1 Rofc
	2.75
	2.909
	1.000
	Job
	
	$58.00
	
	$58.00
	$103.99

	Assembly
	B30101151300
	St jst rf & clg, open web bar jst, 16" d, 5#/LF
	 
	
	
	10,000.000
	S.F.
	$43,800.00
	$20,900.00
	$4,300.00
	$69,000.00
	$89,100.00

	
	
	
	
	
	
	
	
	$53,432.40
	$28,031.48
	$5,785.00
	$87,248.88
	$113,862.46


Building M6-0336, Construction costs.
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

25.000

Sq.

$1,350.00

$1,387.50

$371.25

$3,108.75

$4,375.63

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

6.000

Ea.

$60.60

$19.92

$80.52

$102.59

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

100.000

L.F.

$478.00

$169.00

$647.00

$799.90

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

3.000

Ea.

$69.00

$15.90

$84.90

$105.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

2,500.000

S.F.

$2,325.00

$2,325.00

$3,875.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

3.000

Ea.

$35.10

$35.10

$57.60

$3,057.60

$4,258.42

$371.25

$7,687.27

$11,050.63
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Line Number

Description

Crew
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Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

5.000

Sq.

$270.00

$277.50

$74.25

$621.75

$875.13

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

2.000

Ea.

$20.20

$6.64

$26.84

$34.20

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

20.000

L.F.

$95.60

$33.80

$129.40

$159.98

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

Ea.

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

500.000

S.F.

$465.00

$465.00

$775.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

1.000

Ea.

$11.70

$11.70

$19.20

$1,485.80

$1,100.64

$74.25

$2,660.69

$3,598.42
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Line Number

Description

Crew
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Output
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Quantity

Unit

Ext. 

Material

Ext. 

Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

 

2,900.000

S.F.

$12,702.00

$6,061.00

$1,247.00

$20,010.00

$25,839.00

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

29.000

Sq.

$1,566.00

$1,609.50

$430.65

$3,606.15

$5,075.73

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

16.000

Ea.

$161.60

$53.12

$214.72

$273.58

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

216.000

L.F.

$1,032.48

$365.04

$1,397.52

$1,727.78

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

6.000

Ea.

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

$15,600.08

$8,238.46

$1,677.65

$25,516.19

$33,326.07
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Unit 

Total

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

29.000

Sq.

$124.35

$1,566.00

$1,609.50

$430.65

$3,606.15

$5,075.73

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

16.000

Ea.

$13.42

$161.60

$53.12

$214.72

$273.58

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

216.000

L.F.

$6.47

$1,032.48

$365.04

$1,397.52

$1,727.78

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

6.000

Ea.

$28.30

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$58.00

$103.99

Unit

022253902480

Framing demo, steel framing, girders, 

10" x 16"

B13

165.00

0.339

181.000

L.F.

$11.85

$1,366.55

$778.30

$2,144.85

$3,086.41

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$223.50

$164.00

$59.50

$223.50

$335.07

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

2,900.000

S.F.

$0.93

$2,697.00

$2,697.00

$4,495.00

Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

 

725.000

S.F.

$6.90

$3,175.50

$1,515.25

$311.75

$5,002.50

$6,459.75

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

6.000

Ea.

$11.70

$70.20

$70.20

$115.20

$6,073.58

$8,072.46

$1,580.20

$15,726.24

$22,113.47
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Line Number
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Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

22.000

Sq.

$1,188.00

$1,221.00

$326.70

$2,735.70

$3,850.55

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

162.000

L.F.

$785.70

$273.78

$1,059.48

$1,312.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

12.000

Ea.

$121.20

$39.84

$161.04

$205.19

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

5.000

Ea.

$115.00

$26.50

$141.50

$175.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

2,175.000

S.F.

$2,022.75

$2,022.75

$3,371.25

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

5.000

Ea.

$58.50

$58.50

$96.00

$2,209.90

$3,842.37

$326.70

$6,378.97

$9,345.15


	Source
	Line Number
	Description
	Crew
	Daily Output
	Labor Hours
	Quantity
	Unit
	Ext. Material
	Ext. Labor
	Ext. Equipment
	Ext. Total
	Ext. Total Incl O&P

	Unit
	075103000500
	BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd
	G1
	20.00
	2.800
	2,900.000
	Sq.
	$156,600.00
	$160,950.00
	$43,065.00
	$360,615.00
	$507,572.50

	Unit
	077204800100
	Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep
	1 Rofc
	48.00
	0.167
	40.000
	Ea.
	$404.00
	$132.80
	
	$536.80
	$683.96

	Unit
	077207001200
	Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov
	G3
	6.60
	4.848
	1.000
	Ea.
	$1,100.00
	$106.00
	
	$1,206.00
	$1,399.95

	Unit
	042203400800
	Coping, stock units, aluminum, for 12" wall
	D1
	80.00
	0.200
	2,200.000
	L.F.
	$19,470.00
	$8,646.00
	
	$28,116.00
	$35,640.00

	Unit
	042203609000
	Cornices, minimum labor/equipment charge
	D1
	1.50
	10.667
	1.000
	Job
	
	$209.00
	
	$209.00
	$340.04

	Unit
	077205000010
	Roof vents mushroom for built-up roofs, aluminum
	1 Rofc
	30.00
	0.267
	50.000
	Ea.
	$1,150.00
	$265.00
	
	$1,415.00
	$1,749.95

	Unit
	077205009000
	Roof vents, minimum labor/equipment charge
	1 Rofc
	2.75
	2.909
	1.000
	Job
	
	$58.00
	
	$58.00
	$103.99

	Unit
	077107500400
	Reglet, galvanized steel, 24 gauge, in conc parapet
	1 Carp
	225.00
	0.036
	2,200.000
	L.F.
	$1,496.00
	$1,760.00
	
	$3,256.00
	$4,576.00

	Unit
	077107500900
	Reglet, counter flashing for above, 12" wide, .032" aluminum
	1 Shee
	150.00
	0.053
	2,200.000
	L.F.
	$2,552.00
	$3,080.00
	
	$5,632.00
	$7,722.00

	Unit
	077107509000
	Reglet, flashing minimum labor/equipment charge
	1 Carp
	3.00
	2.667
	1.000
	Job
	
	$60.00
	
	$60.00
	$99.48

	Unit
	077108001900
	Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide
	1 Rofc
	125.00
	0.064
	2,100.000
	L.F.
	$18,375.00
	$2,667.00
	
	$21,042.00
	$24,990.00

	Unit
	151553004640
	Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe
	Q1
	14.00
	1.143
	24.000
	Ea.
	$3,936.00
	$636.00
	
	$4,572.00
	$5,328.12

	Assembly
	B30101151600
	St jst rf & clg, open web bar jst, 24" d, 11.52#/LF
	 
	
	
	290,000.000
	S.F.
	$1,441,300.00
	$635,100.00
	$156,600.00
	$2,233,000.00
	$2,856,210.00

	
	
	
	
	
	
	
	
	$1,646,383
	$813,669
	$199,665.00
	$2,659717
	$3,446,415
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Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

8.000

Sq.

$432.00

$444.00

$118.80

$994.80

$1,400.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

4.000

Ea.

$40.40

$13.28

$53.68

$68.40

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

54.000

L.F.

$258.12

$91.26

$349.38

$431.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

2.000

Ea.

$46.00

$10.60

$56.60

$70.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

725.000

S.F.

$674.25

$674.25

$1,123.75

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

2.000

Ea.

$23.40

$23.40

$38.40

$776.52

$1,456.79

$118.80

$2,352.11

$3,467.66


	Source
	Line Number
	Description
	Crew
	Daily Output
	Labor Hours
	Quantity
	Unit
	Ext. Material
	Ext. Labor
	Ext. Equipment
	Ext. Total
	Ext. Total Incl O&P

	Unit
	075103000500
	BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd
	G1
	20.00
	2.800
	2,900.000
	Sq.
	$156,600.00
	$160,950.00
	$43,065.00
	$360,615.00
	$507,572.50

	Unit
	077204800100
	Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep
	1 Rofc
	48.00
	0.167
	40.000
	Ea.
	$404.00
	$132.80
	
	$536.80
	$683.96

	Unit
	077207001200
	Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov
	G3
	6.60
	4.848
	1.000
	Ea.
	$1,100.00
	$106.00
	
	$1,206.00
	$1,399.95

	Unit
	042203400800
	Coping, stock units, aluminum, for 12" wall
	D1
	80.00
	0.200
	2,200.000
	L.F.
	$19,470.00
	$8,646.00
	
	$28,116.00
	$35,640.00

	Unit
	042203609000
	Cornices, minimum labor/equipment charge
	D1
	1.50
	10.667
	1.000
	Job
	
	$209.00
	
	$209.00
	$340.04

	Unit
	077205000010
	Roof vents mushroom for built-up roofs, aluminum
	1 Rofc
	30.00
	0.267
	50.000
	Ea.
	$1,150.00
	$265.00
	
	$1,415.00
	$1,749.95

	Unit
	077205009000
	Roof vents, minimum labor/equipment charge
	1 Rofc
	2.75
	2.909
	1.000
	Job
	
	$58.00
	
	$58.00
	$103.99

	Unit
	022253902520
	Framing demo, steel framing, girders, 10" x 24"
	B13
	125.00
	0.448
	18,125.000
	L.F.
	
	$180,343.75
	$103,312.50
	$283,656.25
	$407,776.25

	Unit
	022253902950
	Framing demo, steel framing labor & equip min charge
	A1
	1.00
	8.000
	1.000
	Job
	
	$164.00
	$59.50
	$223.50
	$335.07

	Unit
	022256903001
	Roofing & siding demo, built-up 5 ply roof, including gravel
	B2
	890.00
	0.045
	290,000.000
	S.F.
	
	$269,700.00
	
	$269,700.00
	$449,500.00

	Unit
	022256909000
	Roofing & siding demo, labor/equip minimum charge
	1 Clab
	2.00
	4.000
	1.000
	Job
	
	$82.00
	
	$82.00
	$134.97

	Unit
	022256902650
	Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide
	1 Clab
	240.00
	0.033
	2,200.000
	L.F.
	
	$1,496.00
	
	$1,496.00
	$2,464.00

	Unit
	022256902500
	Roofing & siding demo, roof accessories, plumbing vent flashing
	1 Clab
	14.00
	0.571
	50.000
	Ea.
	
	$585.00
	
	$585.00
	$960.00

	Assembly
	B30101151600
	St jst rf & clg, open web bar jst, 24" d, 11.52#/LF
	 
	
	
	72,500.000
	S.F.
	$360,325.00
	$158,775.00
	$39,150.00
	$558,250.00
	$714,052.50

	
	
	
	
	
	
	
	
	$539,049.00
	$781,512.55
	$185,587.00
	$1,506,148
	$2,122,713
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Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

2.000

Sq.

$108.00

$111.00

$29.70

$248.70

$350.05

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

1.000

Ea.

$10.10

$3.32

$13.42

$17.10

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

11.000

L.F.

$52.58

$18.59

$71.17

$87.99

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

1.000

Ea.

$23.00

$5.30

$28.30

$35.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

145.000

S.F.

$134.85

$134.85

$224.75

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

1.000

Ea.

$11.70

$11.70

$19.20

$193.68

$484.76

$29.70

$708.14

$1,069.05



	Source
	Line Number
	Description
	Crew
	Daily Output
	Labor Hours
	Quantity
	Unit
	Ext. Material
	Ext. Labor
	Ext. Equipment
	Ext. Total
	Ext. Total Incl O&P

	Unit
	075103000500
	BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd
	G1
	20.00
	2.800
	2,175.000
	Sq.
	$117,450.00
	$120,712.50
	$32,298.75
	$270,461.25
	$380,679.38

	Unit
	077204800100
	Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep
	1 Rofc
	48.00
	0.167
	30.000
	Ea.
	$303.00
	$99.60
	
	$402.60
	$512.97

	Unit
	077207001200
	Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov
	G3
	6.60
	4.848
	1.000
	Ea.
	$1,100.00
	$106.00
	
	$1,206.00
	$1,399.95

	Unit
	042203400800
	Coping, stock units, aluminum, for 12" wall
	D1
	80.00
	0.200
	2,175.000
	L.F.
	$19,248.75
	$8,547.75
	
	$27,796.50
	$35,235.00

	Unit
	042203609000
	Cornices, minimum labor/equipment charge
	D1
	1.50
	10.667
	1.000
	Job
	
	$209.00
	
	$209.00
	$340.04

	Unit
	077205000010
	Roof vents mushroom for built-up roofs, aluminum
	1 Rofc
	30.00
	0.267
	12.000
	Ea.
	$276.00
	$63.60
	
	$339.60
	$419.99

	Unit
	077205009000
	Roof vents, minimum labor/equipment charge
	1 Rofc
	2.75
	2.909
	1.000
	Job
	
	$58.00
	
	$58.00
	$103.99

	Unit
	022256903001
	Roofing & siding demo, built-up 5 ply roof, including gravel
	B2
	890.00
	0.045
	217,500.000
	S.F.
	
	$202,275.00
	
	#######
	$337,125.00

	Unit
	022256909000
	Roofing & siding demo, labor/equip minimum charge
	1 Clab
	2.00
	4.000
	1.000
	Job
	
	$82.00
	
	$82.00
	$134.97

	Unit
	022256902650
	Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide
	1 Clab
	240.00
	0.033
	1,650.000
	L.F.
	
	$1,122.00
	
	$1,122.00
	$1,848.00

	Unit
	022256902500
	Roofing & siding demo, roof accessories, plumbing vent flashing
	1 Clab
	14.00
	0.571
	38.000
	Ea.
	
	$444.60
	
	$444.60
	$729.60

	
	
	
	
	
	
	
	
	$138,377
	$333,720
	$32298
	%504,396
	$758,528


[image: image26.wmf]Facility #

Fac Name

Total S.F.

CRV

Electrical 

System 

Construction 

Estimate

Electrical 

System 

Replacement 

Cost

Electrical 

System 

Replacement % 

of Electrical 

System Constr

75% Electrical 

System 

Replacement 

Cost

75% Electrical 

System 

Replacement % 

of Electrical 

System Constr

25% Electrical 

System 

Replacement 

Cost

25% Electrical 

System 

Replacement 

Cost % of 

Electrical 

System 

Construction

5% Electrical 

System 

Replacement 

Cost

5% Electrical 

System 

Replacement 

Cost % of 

Electrical System 

Construction

% of 

CRV

K6-1446D

KSC Electric Shop

15,000

$956,211.00

 $       55,692.40 

 $        79,941.29 

144%

 $      57,805.74 

104%

 $          9,136.34 

16%

 $             1,708.82 

3%

 $    0.06 

K6-2196

Roads & Grounds Maint. 

Bldg. No. 3

2,844

$231,057.00

 $       40,797.00 

 $        52,880.62 

130%

 $      35,133.01 

86%

 $          3,998.98 

10%

 $                607.36 

1%

 $    0.18 

M6-0399

Base Operations Bldg

20,088

$4,462,296.00

 $     111,191.45 

 $      141,682.52 

127%

 $      72,975.06 

66%

 $        18,360.91 

17%

 $             3,228.62 

3%

 $    0.02 

M6-0486

Base Support Building

85,564

$8,221,482.00

 $     694,803.00 

 $   1,004,592.94 

145%

 $    697,667.23 

100%

 $        93,917.46 

14%

 $           11,799.45 

2%

 $    0.08 

M6-0595

KSC Industrial Area Heat 

Plant

6,299

$11,214,540.00

 $     124,689.00 

 $      149,786.88 

120%

 $    116,074.99 

93%

 $          9,430.32 

8%

 $             1,116.72 

1%

 $    0.01 

133%

90%

13%

2%


	Source
	Line Number
	Description
	Crew
	Daily Output
	Labor Hours
	Quantity
	Unit
	Ext. Material
	Ext. Labor
	Ext. Equipment
	Ext. Total
	Ext. Total Incl O&P

	Unit
	075103000500
	BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd
	G1
	20.00
	2.800
	725.000
	Sq.
	$39,150.00
	$40,237.50
	$10,766.25
	$90,153.75
	$126,893.13

	Unit
	077204800100
	Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep
	1 Rofc
	48.00
	0.167
	10.000
	Ea.
	$101.00
	$33.20
	
	$134.20
	$170.99

	Unit
	077207001200
	Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov
	G3
	6.60
	4.848
	1.000
	Ea.
	$1,100.00
	$106.00
	
	$1,206.00
	$1,399.95

	Unit
	042203400800
	Coping, stock units, aluminum, for 12" wall
	D1
	80.00
	0.200
	550.000
	L.F.
	$4,867.50
	$2,161.50
	
	$7,029.00
	$8,910.00

	Unit
	042203609000
	Cornices, minimum labor/equipment charge
	D1
	1.50
	10.667
	1.000
	Job
	
	$209.00
	
	$209.00
	$340.04

	Unit
	077205000010
	Roof vents mushroom for built-up roofs, aluminum
	1 Rofc
	30.00
	0.267
	13.000
	Ea.
	$299.00
	$68.90
	
	$367.90
	$454.99

	Unit
	077205009000
	Roof vents, minimum labor/equipment charge
	1 Rofc
	2.75
	2.909
	1.000
	Job
	
	$58.00
	
	$58.00
	$103.99

	Unit
	022256903001
	Roofing & siding demo, built-up 5 ply roof, including gravel
	B2
	890.00
	0.045
	######
	S.F.
	
	$67,425.00
	
	$67,425.00
	$112,375.00

	Unit
	022256909000
	Roofing & siding demo, labor/equip minimum charge
	1 Clab
	2.00
	4.000
	1.000
	Job
	
	$82.00
	
	$82.00
	$134.97

	Unit
	022256902650
	Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide
	1 Clab
	240.00
	0.033
	550.000
	L.F.
	
	$374.00
	
	$374.00
	$616.00

	Unit
	022256902500
	Roofing & siding demo, roof accessories, plumbing vent flashing
	1 Clab
	14.00
	0.571
	13.000
	Ea.
	
	$152.10
	
	$152.10
	$249.60

	
	
	
	
	
	
	
	
	$45,517
	$110,907
	$10,766
	$167,190
	$251,648.66


Building K6-1547, 25% Repair costs

	Source
	Line Number
	Unit Line Number
	Description
	Crew
	Daily Output
	Labor Hours
	Quantity
	Unit
	Ext. Material
	Ext. Labor
	Ext. Equipment
	Ext. Total
	Ext. Total Incl O&P

	Unit
	075103000500
	075103000500
	BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd
	G1
	20.00
	2.800
	145.000
	Sq.
	$7,830.00
	$8,047.50
	$2,153.25
	$18,030.75
	$25,378.63

	Unit
	077204800100
	077204800100
	Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep
	1 Rofc
	48.00
	0.167
	2.000
	Ea.
	$20.20
	$6.64
	
	$26.84
	$34.20

	Unit
	077207001200
	077207001200
	Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov
	G3
	6.60
	4.848
	1.000
	Ea.
	$1,100.00
	$106.00
	
	$1,206.00
	$1,399.95

	Unit
	042203400800
	042203400800
	Coping, stock units, aluminum, for 12" wall
	D1
	80.00
	0.200
	110.000
	L.F.
	$973.50
	$432.30
	
	$1,405.80
	$1,782.00

	Unit
	042203609000
	042203609000
	Cornices, minimum labor/equipment charge
	D1
	1.50
	10.667
	1.000
	Job
	
	$209.00
	
	$209.00
	$340.04

	Unit
	077205000010
	077205000010
	Roof vents mushroom for built-up roofs, aluminum
	1 Rofc
	30.00
	0.267
	3.000
	Ea.
	$69.00
	$15.90
	
	$84.90
	$105.00

	Unit
	077205009000
	077205009000
	Roof vents, minimum labor/equipment charge
	1 Rofc
	2.75
	2.909
	1.000
	Job
	
	$58.00
	
	$58.00
	$103.99

	Unit
	022256903001
	022256903001
	Roofing & siding demo, built-up 5 ply roof, including gravel
	B2
	890.00
	0.045
	14,500.000
	S.F.
	
	$13,485.00
	
	$13,485.00
	$22,475.00

	Unit
	022256909000
	022256909000
	Roofing & siding demo, labor/equip minimum charge
	1 Clab
	2.00
	4.000
	1.000
	Job
	
	$82.00
	
	$82.00
	$134.97

	Unit
	022256902650
	022256902650
	Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide
	1 Clab
	240.00
	0.033
	110.000
	L.F.
	
	$74.80
	
	$74.80
	$123.20

	Unit
	022256902500
	022256902500
	Roofing & siding demo, roof accessories, plumbing vent flashing
	1 Clab
	14.00
	0.571
	3.000
	Ea.
	
	$35.10
	
	$35.10
	$57.60

	
	
	
	
	
	
	
	
	
	#####
	#####
	$2,153.25
	$34,698.19
	$51,934.58
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Zip 

Code 

Prefix

Type

Release

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 300 kVA

R3

0.45

44.44

Ea.

7,600.00

$       

 

800.00

$        

 

300.00

$    

 

8,700.00

$       

 

9,900.00

$        

 

327

Union

2000

2.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 120/208 V 

sec, vent, 75 kVA

2 Elec

0.7

22.86

Ea.

3,900.00

$       

 

840.00

$        

 

-

$          

 

4,740.00

$       

 

5,550.00

$        

 

327

Union

2000

1.000

162702003300

Dry type xfmr, 3 ph, 480 V pri 120/208 V 

sec, vent, 30 kVA

2 Elec

0.9

17.78

Ea.

1,050.00

$       

 

325.00

$        

 

-

$          

 

1,375.00

$       

 

1,650.00

$        

 

327

Union

2000

1.000

162702000300

Dry type XFMR, sgl ph, 240/480 volt pri, 

120/240 volt sec, 2 kVA

1 Elec

1.6

5

Ea.

213.00

$          

 

91.00

$          

 

-

$          

 

304.00

$          

 

370.00

$           

 

327

Union

2000

2.000

164407200800

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 30 circs

1 Elec

0.53

15.09

Ea.

1,430.00

$       

 

554.00

$        

 

-

$          

 

1,984.00

$       

 

2,400.00

$        

 

327

Union

2000

1.000

164407200950

Panelboards, NQOD, 4 wire, 120/208 

volts, 225 amp main lugs, 36 circs

2 Elec

0.8

20

Ea.

840.00

$          

 

365.00

$        

 

-

$          

 

1,205.00

$       

 

1,475.00

$        

 

327

Union

2000

1.000

164407201450

Panelboards, NEHB, 4 wire, 277/480 volts, 

225 amp main lugs, 36 circs

2 Elec

0.72

22.22

Ea.

1,925.00

$       

 

405.00

$        

 

-

$          

 

2,330.00

$       

 

2,725.00

$        

 

327

Union

2000

1.000

164407202300

Panelboards, NQOD, 4 wire, 120/208 

volts, 400 amp main, 42 circuits

2 Elec

0.48

33.33

Ea.

2,200.00

$       

 

610.00

$        

 

-

$          

 

2,810.00

$       

 

3,300.00

$        

 

327

Union

2000

3.000

164108003000

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

519.00

$          

 

190.50

$        

 

-

$          

 

709.50

$          

 

855.00

$           

 

327

Union

2000

5.000

164108003300

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

1,360.00

$          

 

385.00

$           

 

-

$            

 

1,745.00

$          

 

2,075.00

$           

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 400 amp

2 Elec

1.8

8.889

Ea.

1,075.00

$          

 

162.00

$           

 

-

$            

 

1,237.00

$          

 

1,425.00

$           

 

327

Union

2000

9.000

165303200500

Emer lt units,btry operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,386.00

$          

 

328.50

$           

 

-

$            

 

1,714.50

$          

 

2,025.00

$           

 

327

Union

2000

6.000

165303200080

Exit and emer ltg, exit light clg or wall mount, 

incan, single face

1 Elec

8

1

Ea.

204.00

$             

 

109.50

$           

 

-

$            

 

313.50

$             

 

393.00

$              

 

327

Union

2000

40.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

2,620.00

$          

 

1,180.00

$        

 

-

$            

 

3,800.00

$          

 

4,640.00

$           

 

327

Union

2000

20.000

165104401500

Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 

4'l, four 40 W

1 Elec

5.3

1.509

Ea.

1,740.00

$          

 

660.00

$           

 

-

$            

 

2,400.00

$          

 

2,905.20

$           

 

327

Union

2000

10.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl 

unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

2,390.00

$          

 

762.00

$           

 

-

$            

 

3,152.00

$          

 

3,794.20

$           

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

57.00

$               

 

66.00

$             

 

-

$            

 

123.00

$             

 

162.00

$              

 

327

Union

2000

5.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

650.00

$             

 

220.00

$           

 

-

$            

 

870.00

$             

 

1,050.00

$           

 

327

Union

2000

25.000

161205500300

Non-metallic sheathed cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

775.00

$             

 

1,662.50

$        

 

-

$            

 

2,437.50

$          

 

3,325.00

$           

 

327

Union

2000

1,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP 

per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

1,740.00

$          

 

1,820.00

$        

 

-

$            

 

3,560.00

$          

 

4,650.00

$           

 

327

Union

2000

0.000

161322059920

Conduit, add to labor for higher elevated inst, 

20' to 25' hi, add

 

 

 

 

 

20%

 

 

 

327

Union

2000

20.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov 

pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

128.00

$             

 

171.00

$           

 

-

$            

 

299.00

$             

 

396.00

$              

 

327

Union

2000

60.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

130.80

$             

 

324.00

$           

 

-

$            

 

454.80

$             

 

627.00

$              

 

327

Union

2000

Totals

33,932.80

$     

 

12,031.20

$   

 

300.00

$    

 

46,263.80

$     

 

55,692.40

$      
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Qty

CSI Number
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Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 
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Zip 

Code 
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Type

Release

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 300 kVA

R3

0.45

44.44

Ea.

7,600.00

$  

 

800.00

$      

 

300.00

$

 

8,700.00

$   

 

800.00

$   

 

9,500.00

$ 

 

12,350.00

$

 

9,900.00

$  

 

327

Union

2000

2.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 120/208 

V sec, vent, 75 kVA

2 Elec

0.7

22.86

Ea.

3,900.00

$  

 

840.00

$      

 

-

$      

 

4,740.00

$   

 

840.00

$   

 

5,580.00

$ 

 

7,254.00

$  

 

5,550.00

$  

 

327

Union

2000

1.000

162702003300

Dry type xfmr, 3 ph, 480 V pri 120/208 

V sec, vent, 30 kVA

2 Elec

0.9

17.78

Ea.

1,050.00

$  

 

325.00

$      

 

-

$      

 

1,375.00

$   

 

325.00

$   

 

1,700.00

$ 

 

2,210.00

$  

 

1,650.00

$  

 

327

Union

2000

1.000

162702000300

Dry type XFMR, sgl ph, 240/480 volt 

pri, 120/240 volt sec, 2 kVA

1 Elec

1.6

5

Ea.

213.00

$     

 

91.00

$        

 

-

$      

 

304.00

$      

 

91.00

$     

 

395.00

$    

 

513.50

$     

 

370.00

$     

 

327

Union

2000

2.000

164407200800

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 30 circs

1 Elec

0.53

15.09

Ea.

1,430.00

$  

 

554.00

$      

 

-

$      

 

1,984.00

$   

 

554.00

$   

 

2,538.00

$ 

 

3,299.40

$  

 

2,400.00

$  

 

327

Union

2000

1.000

164407200950

Panelboards, NQOD, 4 wire, 120/208 

volts, 225 amp main lugs, 36 circs

2 Elec

0.8

20

Ea.

840.00

$     

 

365.00

$      

 

-

$      

 

1,205.00

$   

 

365.00

$   

 

1,570.00

$ 

 

2,041.00

$  

 

1,475.00

$  

 

327

Union

2000

1.000

164407201450

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 36 circs

2 Elec

0.72

22.22

Ea.

1,925.00

$  

 

405.00

$      

 

-

$      

 

2,330.00

$   

 

405.00

$   

 

2,735.00

$ 

 

3,555.50

$  

 

2,725.00

$  

 

327

Union

2000

1.000

164407202300

Panelboards, NQOD, 4 wire, 120/208 

volts, 400 amp main, 42 circuits

2 Elec

0.48

33.33

Ea.

2,200.00

$  

 

610.00

$      

 

-

$      

 

2,810.00

$   

 

610.00

$   

 

3,420.00

$ 

 

4,446.00

$  

 

3,300.00

$  

 

327

Union

2000

3.000

164108003000

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

519.00

$     

 

190.50

$      

 

-

$      

 

709.50

$      

 

190.50

$   

 

900.00

$    

 

1,170.00

$  

 

855.00

$     

 

327

Union

2000

5.000

164108003300

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

1,360.00

$  

 

385.00

$      

 

-

$      

 

1,745.00

$   

 

385.00

$   

 

2,130.00

$ 

 

2,769.00

$  

 

2,075.00

$  

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 400 amp

2 Elec

1.8

8.889

Ea.

1,075.00

$  

 

162.00

$      

 

-

$      

 

1,237.00

$   

 

162.00

$   

 

1,399.00

$ 

 

1,818.70

$  

 

1,425.00

$  

 

327

Union

2000

9.000

165303200500

Emer lt units,btry operated,twin sealed 

bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,386.00

$  

 

328.50

$      

 

-

$      

 

1,714.50

$   

 

328.50

$   

 

2,043.00

$ 

 

2,655.90

$  

 

2,025.00

$  

 

327

Union

2000

6.000

165303200080

Exit and emer ltg, exit light clg or wall 

mount, incan, single face

1 Elec

8

1

Ea.

204.00

$     

 

109.50

$      

 

-

$      

 

313.50

$      

 

109.50

$   

 

423.00

$    

 

549.90

$     

 

393.00

$     

 

327

Union

2000

40.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

2,620.00

$     

 

1,180.00

$      

 

-

$        

 

3,800.00

$      

 

-

$            

 

3,800.00

$    

 

4,940.00

$     

 

4,640.00

$     

 

327

Union

2000

20.000

165104401500

Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w 

x 4'l, four 40 W

1 Elec

5.3

1.509

Ea.

1,740.00

$     

 

660.00

$         

 

-

$        

 

2,400.00

$      

 

-

$            

 

2,400.00

$    

 

3,120.00

$     

 

2,905.20

$     

 

327

Union

2000

10.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl 

unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

2,390.00

$     

 

762.00

$         

 

-

$        

 

3,152.00

$      

 

762.00

$      

 

3,914.00

$    

 

5,088.20

$     

 

3,794.20

$     

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" 

dia

1 Elec

4.4

1.818

Ea.

57.00

$          

 

66.00

$           

 

-

$        

 

123.00

$         

 

66.00

$        

 

189.00

$       

 

245.70

$        

 

162.00

$        

 

327

Union

2000

5.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

650.00

$        

 

220.00

$         

 

-

$        

 

870.00

$         

 

220.00

$      

 

1,090.00

$    

 

1,417.00

$     

 

1,050.00

$     

 

327

Union

2000

25.000

161205500300

Non-metallic sheathed cable, 600V, copper 

with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

775.00

$        

 

1,662.50

$      

 

-

$        

 

2,437.50

$      

 

-

$            

 

2,437.50

$    

 

3,168.75

$     

 

3,325.00

$     

 

327

Union

2000

1,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP 

per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

1,740.00

$     

 

1,820.00

$      

 

-

$        

 

3,560.00

$      

 

-

$            

 

3,560.00

$    

 

4,628.00

$     

 

4,650.00

$     

 

327

Union

2000

0.000

161322059920

Conduit, add to labor for higher elevated 

inst, 20' to 25' hi, add

 

 

 

 

 

20%

 

 

-

$              

 

327

Union

2000

20.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov 

pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

128.00

$        

 

171.00

$         

 

-

$        

 

299.00

$         

 

171.00

$      

 

470.00

$       

 

611.00

$        

 

396.00

$        

 

327

Union

2000

60.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

130.80

$        

 

324.00

$         

 

-

$        

 

454.80

$         

 

324.00

$      

 

778.80

$       

 

1,012.44

$     

 

627.00

$        

 

327

Union

2000

1,000.000

160553000100

Electrical dml, conduit to 15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

600.00

$         

 

-

$        

 

600.00

$         

 

-

$            

 

600.00

$       

 

780.00

$        

 

900.00

$        

 

327

Union

2000

2,500.000

160553000380

Electrical demo, non-metallic sheathed 

cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

575.00

$         

 

-

$        

 

575.00

$         

 

-

$            

 

575.00

$       

 

747.50

$        

 

875.00

$        

 

327

Union

2000

2.000

160553001420

Electrical demo, transformer dry supports, 

wire & tremn 75 kVA

1 Elec

1.25

6.4

Ea.

-

$              

 

234.00

$         

 

-

$        

 

234.00

$         

 

-

$            

 

234.00

$       

 

304.20

$        

 

348.00

$        

 

327

Union

2000

2,500.000

160553001840

Electrical demo, wire, THN-THWN-THHN, 

removed from, in place conduit, #12

1 Elec

55

0.145

C.L.F.

-

$              

 

6,625.00

$      

 

-

$        

 

6,625.00

$      

 

-

$            

 

6,625.00

$    

 

8,612.50

$     

 

9,950.00

$     

 

327

Union

2000

5.000

160553001930

Electrical demo, wire, THW-THWN-THHN, 

removed from, in place conduit, 3/0

2 Elec

25

0.64

C.L.F.

-

$              

 

58.00

$           

 

-

$        

 

58.00

$           

 

-

$            

 

58.00

$         

 

75.40

$          

 

87.00

$          

 

327

Union

2000

20.000

160553002140

Electrical demo, int fluore fixt, rec drop-in 

2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$              

 

195.00

$         

 

-

$        

 

195.00

$         

 

-

$            

 

195.00

$       

 

253.50

$        

 

293.00

$        

 

327

Union

2000

40.000

160553002340

Electrical demo, fluore fixt, strp fixt, surf mt, 

4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$              

 

234.00

$         

 

-

$        

 

234.00

$         

 

-

$            

 

234.00

$       

 

304.20

$        

 

350.00

$        

 

327

Union

2000

Totals

33,932.80

$       

 

20,552.20

$       

 

300.00

$     

 

54,784.80

$       

 

6,708.50

$      

 

61,493.30

$     

 

79,941.29

$       

 

68,495.40

$      
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Qty

CSI Number
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Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 
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Zip 
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Prefix

Type

Releas

e

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 300 

kVA

R3

0.45

44.444

Ea.

7,600.00

$         

 

800.00

$           

 

300.00

$      

 

8,700.00

$         

 

800.00

$          

 

9,500.00

$         

 

12,350.00

$       

 

9,900.00

$        

 

327

Union

2000

1.000

164407200800

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main 

lugs, 30 circs

1 Elec

0.53

15.094

Ea.

715.00

$            

 

277.00

$           

 

-

$            

 

992.00

$            

 

277.00

$          

 

1,269.00

$         

 

1,649.70

$         

 

1,200.00

$        

 

327

Union

2000

1.000

164407200950

Panelboards, NQOD, 4 wire, 

120/208 volts, 225 amp main 

lugs, 36 circs

2 Elec

0.8

20

Ea.

840.00

$            

 

365.00

$           

 

-

$            

 

1,205.00

$         

 

365.00

$          

 

1,570.00

$         

 

2,041.00

$         

 

1,475.00

$        

 

327

Union

2000

1.000

164407201450

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main 

lugs, 36 circs

2 Elec

0.72

22.222

Ea.

1,925.00

$         

 

405.00

$           

 

-

$            

 

2,330.00

$         

 

405.00

$          

 

2,735.00

$         

 

3,555.50

$         

 

2,725.00

$        

 

327

Union

2000

1.000

164407202300

Panelboards, NQOD, 4 wire, 

120/208 volts, 400 amp main, 42 

circuits

2 Elec

0.48

33.333

Ea.

2,200.00

$         

 

610.00

$           

 

-

$            

 

2,810.00

$         

 

610.00

$          

 

3,420.00

$         

 

4,446.00

$         

 

3,300.00

$        

 

327

Union

2000

2.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

346.00

$            

 

127.00

$           

 

-

$            

 

473.00

$            

 

127.00

$          

 

600.00

$            

 

780.00

$            

 

570.00

$           

 

327

Union

2000

4.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

1,088.00

$         

 

308.00

$           

 

-

$            

 

1,396.00

$         

 

308.00

$          

 

1,704.00

$         

 

2,215.20

$         

 

1,660.00

$        

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 400 

amp

2 Elec

1.8

8.889

Ea.

1,075.00

$         

 

162.00

$           

 

-

$            

 

1,237.00

$         

 

162.00

$          

 

1,399.00

$         

 

1,818.70

$         

 

1,425.00

$        

 

327

Union

2000

7.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead 

btry

1 Elec

4

2

Ea.

1,078.00

$         

 

255.50

$           

 

-

$            

 

1,333.50

$         

 

255.50

$          

 

1,589.00

$         

 

2,065.70

$         

 

1,575.00

$        

 

327

Union

2000

5.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

170.00

$            

 

91.25

$             

 

-

$            

 

261.25

$            

 

91.25

$            

 

352.50

$            

 

458.25

$            

 

327.50

$           

 

327

Union

2000

30.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 

60 W,HO

1 Elec

5

1.6

Ea.

1,965.00

$         

 

885.00

$           

 

-

$            

 

2,850.00

$         

 

-

$                

 

2,850.00

$         

 

3,705.00

$         

 

3,480.00

$        

 

327

Union

2000

15.000

165104401500

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 2'w x 4'l, four 40 W

1 Elec

5.3

1.509

Ea.

1,305.00

$         

 

495.00

$           

 

-

$            

 

1,800.00

$         

 

-

$                

 

1,800.00

$         

 

2,340.00

$         

 

2,178.90

$        

 

327

Union

2000

8.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., 

hi bay, sgl unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

1,912.00

$         

 

609.60

$           

 

-

$            

 

2,521.60

$         

 

609.60

$          

 

3,131.20

$         

 

4,070.56

$         

 

3,035.36

$        

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$              

 

33.00

$             

 

-

$            

 

61.50

$              

 

33.00

$            

 

94.50

$              

 

122.85

$            

 

81.00

$             

 

327

Union

2000

4.000

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

520.00

$            

 

176.00

$           

 

-

$            

 

696.00

$            

 

176.00

$          

 

872.00

$            

 

1,133.60

$         

 

840.00

$           

 

327

Union

2000

18.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

558.00

$            

 

1,197.00

$        

 

-

$            

 

1,755.00

$         

 

-

$                

 

1,755.00

$         

 

2,281.50

$         

 

2,394.00

$        

 

327

Union

2000

750.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

1,305.00

$         

 

1,365.00

$        

 

-

$            

 

2,670.00

$         

 

-

$                

 

2,670.00

$         

 

3,471.00

$         

 

3,487.50

$        

 

327

Union

2000

15.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

96.00

$              

 

128.25

$           

 

-

$            

 

224.25

$            

 

128.25

$          

 

352.50

$            

 

458.25

$            

 

297.00

$           

 

327

Union

2000

45.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

98.10

$              

 

243.00

$           

 

-

$            

 

341.10

$            

 

243.00

$          

 

584.10

$            

 

759.33

$            

 

470.25

$           

 

327

Union

2000

750.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$                  

 

450.00

$           

 

-

$            

 

450.00

$            

 

-

$                

 

450.00

$            

 

585.00

$            

 

675.00

$           

 

327

Union

2000

1,875.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$                  

 

431.25

$           

 

-

$            

 

431.25

$            

 

-

$                

 

431.25

$            

 

560.63

$            

 

656.25

$           

 

327

Union

2000

1,875.000

160553001840

Electrical demo, wire, THN-

THWN-THHN, removed from, in 

place conduit, #12

1 Elec

55

0.145

C.L.F.

-

$                  

 

4,968.75

$        

 

-

$            

 

4,968.75

$         

 

-

$                

 

4,968.75

$         

 

6,459.38

$         

 

7,462.50

$        

 

327

Union

2000

4.000

160553001930

Electrical demo, wire, THW-

THWN-THHN, removed from, in 

place conduit, 3/0

2 Elec

25

0.64

C.L.F.

-

$                  

 

46.40

$             

 

-

$            

 

46.40

$              

 

-

$                

 

46.40

$              

 

60.32

$              

 

69.60

$             

 

327

Union

2000

15.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                  

 

146.25

$           

 

-

$            

 

146.25

$            

 

-

$                

 

146.25

$            

 

190.13

$            

 

219.75

$           

 

327

Union

2000

30.000

160553002340

Electrical demo, fluore fixt, strp 

fixt, surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$                  

 

175.50

$           

 

-

$            

 

175.50

$            

 

-

$                

 

175.50

$            

 

228.15

$            

 

262.50

$           

 

327

Union

2000

Totals

24,824.60

$           

 

14,750.75

$          

 

300.00

$         

 

39,875.35

$           

 

4,590.60

$          

 

44,465.95

$           

 

57,805.74

$           

 

49,767.11

$          
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CSI Number
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 Bare Mat. 

 Bare Labor 

 Bare 
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Demolition 
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Zip 
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se

3.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

462.00

$            

 

109.50

$             

 

-

$     

 

571.50

$            

 

109.50

$           

 

681.00

$             

 

885.30

$            

 

675.00

$            

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

34.00

$              

 

18.25

$               

 

-

$     

 

52.25

$              

 

18.25

$             

 

70.50

$               

 

91.65

$              

 

65.50

$              

 

327

Union

2000

10.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 60 W,HO

1 Elec

5

1.6

Ea.

655.00

$            

 

295.00

$             

 

-

$     

 

950.00

$            

 

-

$                 

 

950.00

$             

 

1,235.00

$         

 

1,160.00

$         

 

327

Union

2000

5.000

165104401500

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 2'w x 4'l, four 40 

W

1 Elec

5.3

1.509

Ea.

435.00

$            

 

165.00

$             

 

-

$     

 

600.00

$            

 

-

$                 

 

600.00

$             

 

780.00

$            

 

726.30

$            

 

327

Union

2000

3.000

165104404030

Interior ltg fxtr, hg vap, surf 

mtd., hi bay, sgl unit, 400 W 

DX lamp

2 Elec

4.6

3.478

Ea.

717.00

$            

 

228.60

$             

 

-

$     

 

945.60

$            

 

228.60

$           

 

1,174.20

$          

 

1,526.46

$         

 

1,138.26

$         

 

327

Union

2000

5.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, 

#12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

155.00

$            

 

332.50

$             

 

-

$     

 

487.50

$            

 

-

$                 

 

487.50

$             

 

633.75

$            

 

665.00

$            

 

327

Union

2000

250.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

435.00

$            

 

455.00

$             

 

-

$     

 

890.00

$            

 

-

$                 

 

890.00

$             

 

1,157.00

$         

 

1,162.50

$         

 

327

Union

2000

5.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 

1-gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

32.00

$              

 

42.75

$               

 

-

$     

 

74.75

$              

 

42.75

$             

 

117.50

$             

 

152.75

$            

 

99.00

$              

 

327

Union

2000

250.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 

1" dia

1 Elec

242

0.033

L.F.

-

$                  

 

150.00

$             

 

-

$     

 

150.00

$            

 

-

$                 

 

150.00

$             

 

195.00

$            

 

225.00

$            

 

327

Union

2000

625.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$                  

 

143.75

$             

 

-

$     

 

143.75

$            

 

-

$                 

 

143.75

$             

 

186.88

$            

 

218.75

$            

 

327

Union

2000

625.000

160553001840

Electrical demo, wire, THN-

THWN-THHN, removed 

from, in place conduit, #12

1 Elec

55

0.145

C.L.F.

-

$                  

 

1,656.25

$          

 

-

$     

 

1,656.25

$         

 

-

$                 

 

1,656.25

$          

 

2,153.13

$         

 

2,487.50

$         

 

327

Union

2000

5.000

160553002140

Electrical demo, int fluore fixt, 

rec drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                  

 

48.75

$               

 

-

$     

 

48.75

$              

 

-

$                 

 

48.75

$               

 

63.38

$              

 

73.25

$              

 

327

Union

2000

10.000

160553002340

Electrical demo, fluore fixt, 

strp fixt, surf mt, 4' long, 2 

lamp

2 Elec

50

0.32

Ea.

-

$                  

 

58.50

$               

 

-

$     

 

58.50

$              

 

-

$                 

 

58.50

$               

 

76.05

$              

 

87.50

$              

 

327

Union

2000

Totals

2,925.00

$         

 

3,703.85

$          

 

-

$     

 

6,628.85

$         

 

399.10

$           

 

7,027.95

$          

 

9,136.34

$         

 

8,783.56

$         
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CSI Number
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Output

Labor 
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 Bare 

Equip. 
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 Demolition 

Labor 
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Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Relea

se

1.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$      

 

36.50

$        

 

-

$     

 

190.50

$          

 

36.50

$        

 

227.00

$         

 

295.10

$         

 

225.00

$        

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light clg or wall 

mount, incan, single face

1 Elec

8

1

Ea.

34.00

$        

 

18.25

$        

 

-

$     

 

52.25

$            

 

18.25

$        

 

70.50

$           

 

84.60

$           

 

65.50

$          

 

327

Union

2000

2.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh 

porc enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

131.00

$      

 

59.00

$        

 

-

$     

 

190.00

$          

 

-

$            

 

190.00

$         

 

228.00

$         

 

232.00

$        

 

327

Union

2000

1.000

165104401500

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 2'w x 4'l, four 40 W

1 Elec

5.3

1.509

Ea.

87.00

$        

 

33.00

$        

 

-

$     

 

120.00

$          

 

-

$            

 

120.00

$         

 

144.00

$         

 

145.26

$        

 

327

Union

2000

1.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., hi 

bay, sgl unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

239.00

$      

 

76.20

$        

 

-

$     

 

315.20

$          

 

76.20

$        

 

391.40

$         

 

469.68

$         

 

379.42

$        

 

327

Union

2000

1.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang 

box,cov pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

6.40

$          

 

8.55

$          

 

-

$     

 

14.95

$            

 

8.55

$          

 

23.50

$           

 

28.20

$           

 

19.80

$          

 

327

Union

2000

50.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$            

 

30.00

$        

 

-

$     

 

30.00

$            

 

-

$            

 

30.00

$           

 

36.00

$           

 

45.00

$          

 

327

Union

2000

125.000

160553001840

Electrical demo, wire, THN-THWN-

THHN, removed from, in place 

conduit, #12

1 Elec

55

0.145

C.L.F.

-

$            

 

331.25

$      

 

-

$     

 

331.25

$          

 

-

$            

 

331.25

$         

 

397.50

$         

 

497.50

$        

 

327

Union

2000

1.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$            

 

9.75

$          

 

-

$     

 

9.75

$              

 

-

$            

 

9.75

$             

 

11.70

$           

 

14.65

$          

 

327

Union

2000

2.000

160553002340

Electrical demo, fluore fixt, strp fixt, 

surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$            

 

11.70

$        

 

-

$     

 

11.70

$            

 

-

$            

 

11.70

$           

 

14.04

$           

 

17.50

$          

 

327

Union

2000

Totals

651.40

$         

 

614.20

$         

 

-

$       

 

1,265.60

$          

 

139.50

$         

 

1,405.10

$         

 

1,708.82

$         

 

1,641.63

$        
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CSI Number
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Labor 
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Unit
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 Bare Labor 

 Bare Equip. 
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Zip 
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se

2.000

164108000200

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 60 amp

1 Elec

2.3

3.478

Ea.

214.00

$           

 

127.00

$         

 

-

$            

 

341.00

$           

 

426.00

$            

 

327

Union

2000

2.000

164108000400

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 200 amp

1 Elec

1.3

6.154

Ea.

790.00

$           

 

224.00

$         

 

-

$            

 

1,014.00

$        

 

1,210.00

$         

 

327

Union

2000

2.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch bkrs

1 Elec

1.19

6.723

Ea.

770.00

$           

 

246.00

$         

 

-

$            

 

1,016.00

$        

 

1,200.00

$         

 

327

Union

2000

2.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR bkrs,w/rgs 

cnd&w

1 Elec

0.73

10.959

Ea.

1,050.00

$        

 

398.00

$         

 

-

$            

 

1,448.00

$        

 

1,760.00

$         

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, w/a 

1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$           

 

255.00

$         

 

-

$            

 

423.00

$           

 

565.00

$            

 

327

Union

2000

20.000

161397003430

Resi, comb dvc, decorator style, S.P. 

sw/15 A recpt., EMT & wire

1 Elec

4.4

1.818

Ea.

570.00

$           

 

660.00

$         

 

-

$            

 

1,230.00

$        

 

1,620.00

$         

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 

volt, 400 amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$        

 

540.00

$         

 

-

$            

 

2,290.00

$        

 

2,750.00

$         

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' long, 

3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$             

 

33.00

$           

 

-

$            

 

61.50

$             

 

81.00

$              

 

327

Union

2000

1.000

162702003900

Dry type xfmr, 3 ph, 480 V pri 120/208 

V sec, vent, 112.5 kVA

R3

0.9

22.222

Ea.

2,575.00

$        

 

400.00

$         

 

151.00

$      

 

3,126.00

$        

 

3,600.00

$         

 

327

Union

2000

1.000

162706000100

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 150 kVA

R3

0.65

30.769

Ea.

5,750.00

$        

 

555.00

$         

 

209.00

$      

 

6,514.00

$        

 

7,400.00

$         

 

327

Union

2000

1.000

164407201400

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 30 circs

2 Elec

0.8

20

Ea.

1,675.00

$        

 

365.00

$         

 

-

$            

 

2,040.00

$        

 

2,375.00

$         

 

327

Union

2000

50.000

165104401300

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 2'w x 4'l, two 40 W

1 Elec

6.2

1.29

Ea.

3,750.00

$        

 

1,175.00

$      

 

-

$            

 

4,925.00

$        

 

5,900.00

$         

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 A recpt., 

ivory,1-gang box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

308.00

$           

 

550.00

$         

 

-

$            

 

858.00

$           

 

1,160.00

$         

 

327

Union

2000

2.000

161397008270

Resi, bathroom vent fan, 50 CFM (use 

w/above hook-up), low noise model

1 Elec

15

0.533

Ea.

58.00

$             

 

19.50

$           

 

-

$            

 

77.50

$             

 

93.00

$              

 

327

Union

2000

1.000

161397008680

Resi,HW htr hook-up,incl 1-2 p 

CB,box, 3' flex, 20' #10/2, EMT & wire

1 Elec

3.4

2.353

Ea.

27.00

$             

 

43.00

$           

 

-

$            

 

70.00

$             

 

93.50

$              

 

327

Union

2000

2.000

161397009240

Ht pump hkup,40A/100A 2p bkr,locl 

disc,3' seal,40'#8/2,30'#3/2,MC cbl

1 Elec

1.08

7.407

Ea.

860.00

$           

 

270.00

$         

 

-

$            

 

1,130.00

$        

 

1,340.00

$         

 

327

Union

2000

2.000

164407201350

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 24 circs

2 Elec

0.9

17.778

Ea.

2,750.00

$        

 

650.00

$         

 

-

$            

 

3,400.00

$        

 

4,000.00

$         

 

327

Union

2000

2.000

164407200700

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 20 circs

1 Elec

0.65

12.308

Ea.

1,140.00

$        

 

448.00

$         

 

-

$            

 

1,588.00

$        

 

1,920.00

$         

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

65.40

$             

 

162.00

$         

 

-

$            

 

227.40

$           

 

313.50

$            

 

327

Union

2000

500.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 

bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

870.00

$           

 

910.00

$         

 

-

$            

 

1,780.00

$        

 

2,325.00

$         

 

327

Union

2000

5.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

155.00

$           

 

332.50

$         

 

-

$            

 

487.50

$           

 

665.00

$            

 

327

Union

2000

Totals

25,323.90

$      

 

8,363.00

$      

 

360.00

$      

 

34,046.90

$       

 

40,797.00

$       

 

2001 Inflation Adjusted Totals

26,083.62

$      

 

8,613.89

$      

 

370.80

$      

 

35,068.31

$       

 

42,020.91

$       

 

2002 Inflation Adjusted Totals

26,866.13

$      

 

8,872.31

$      

 

381.92

$      

 

36,120.36

$       

 

43,281.54

$       
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Electrical Systems

Five Facilities were selected for this cost analysis and are listed below:
K6-1446D
KSC Base Electric Shop
K6-2196
Roads and Grounds Maintenance Building Number 3
M6-0339
Base Operations Building
M6-0486
Base Support
M6-0595
KSC Industrial Area Heat Plant
These facilities were selected on the basis of the types of electrical systems (all are relatively similar), ease of access to the facility, and ease of access to the electrical system (most have relatively exposed electrical systems).

All Cost Works cost lists were generated by starting with the facility equipment list and selecting the electrical equipment, or closest match, from the Cost Works database. Items that were not on the facility equipment list (light fixtures, outlets, wall switches, conduit, wire, etc.) were added from the Cost Works database.
Replacement was limited to those pieces of equipment most likely to become obsolete or experience deterioration due to wear, age, and environmental conditions. Environmental conditions include heat, humidity, salt atmosphere, and lightning strike. The equipment most likely to need replacement was defined as follows:
· Panels (obsolete circuit breakers)
· Electrical Outlets and Wall Switches (wear and physical damage)
· Fluorescent light fixtures (damage to lens and bulb socket, and wear out of ballast)
· Emergency and Exit Lights (age, obsolescence, and damage)
· Wire/cable/conduit (environmental conditions and age related insulation breakdown)
· Outside pad mount transformers (environmental conditions)
· Safety (disconnect) switches and circuit breakers greater than 50 amps (contact wear and age)
· Facility Grounding (age, corrosion, and damage)
· Motor Control Center (age and environment)
Power transformers (6kVA and above) that were mounted indoors are not included in the 75%, 25% and 5% replacement lists since they typically do not wear out and are not usually subjected to detrimental environmental conditions.
The Grading Criteria are given below, along with the justification for the inclusion or exclusion of equipment from the replacement costs.
Grade 5 – Only normal preventive maintenance required.
No repairs or replacements necessary.
Grade 4 – Some minor repairs could be required. Meets code.
For grade 4, the assumption was made that only the items most likely to become obsolete, wear out, or become damaged were to be replaced. This equipment is as follows:
· Electrical Outlets and Wall Switches (wear and physical damage)
· Fluorescent light fixtures (damage to reflector, lens and bulb socket, and wear out of ballast)
· Emergency and Exit Lights (age, obsolescence, and damage)
· Wire/cable/conduit, less than 2” (environmental conditions and age related insulation breakdown)
All other items were removed from the cost list. Quantities were adjusted to reflect approximately 5% of the initial installed quantity, to the nearest integer number. For those items not listed in the Cost Works electrical demolition list, the labor was doubled to account for removal time.
Grade 3 – More minor repairs required. Mostly functional.
For grade 3, the assumption was made that the items likely to need replacement were to be replaced as follows:
· Electrical Outlets and Wall Switches (wear and physical damage)
· Fluorescent light fixtures (damage to lens and bulb socket, and wear out of ballast)
· Emergency and Exit Lights (age, obsolescence, and damage)
· Wire/cable/conduit regardless of size (environmental conditions and age related insulation breakdown)
All other items were removed from the cost list. For those items not listed in the Cost Works electrical demolition list, the labor was doubled to account for removal time. Quantities were adjusted to reflect approximately 25% of the initial installed quantity, to the nearest integer. If the value was a fractional number the quantity of one was used. Items that had a quantity of one were not considered to be replaced and were removed the list. For those items not listed in the Cost Works electrical demolition list, the labor was doubled to account for removal time.
Grade 2 – Significant repairs required. Systems not fully functional for building’s intended use. Systems are obsolete. Does not meet all codes.

For grade 2, the assumption was made that 75% of the items on the list above would need replacement. All other items were removed from the cost list. For those items not listed in the Cost Works electrical demolition list the labor was doubled to account for removal time. Quantities were adjusted to reflect approximately 75% of the initial value, to the nearest integer. Items that had a quantity of one were left on the list of replaced items. For those items not listed in the Cost Works electrical demolition list, the labor was doubled to account for removal time.

Grade 1 – Unrepairable, replacement required. Repair parts not available. Systems do not meet code and are unsafe.
For grade 1, the assumption was made that the old electrical system would be completely removed and a new system installed from scratch. For those items not listed in the Cost Works electrical demolition list, the labor was doubled to account for removal time.
[image: image33.wmf]CostWorks 2000 - K6-2196

Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

Bare Mat.

Bare Labor

Bare Equip.

Total

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

Total Incl. O&P

Zip 

Code 

Prefix

Type

Release

2.000

164108000200

Safety switches, general duty 

240 volt, 3 pole NEMA 1, 

fusible, 60 amp

1 Elec

2.3

3.478

Ea.

214.00

$             

 

127.00

$          

 

-

$            

 

341.00

$             

 

127.00

$          

 

468.00

$            

 

608.40

$            

 

426.00

$           

 

327

Union

2000

2.000

164108000400

Safety switches, general duty 

240 volt, 3 pole NEMA 1, 

fusible, 200 amp

1 Elec

1.3

6.154

Ea.

790.00

$             

 

224.00

$          

 

-

$            

 

1,014.00

$          

 

224.00

$          

 

1,238.00

$         

 

1,609.40

$         

 

1,210.00

$        

 

327

Union

2000

2.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch 

bkrs

1 Elec

1.19

6.723

Ea.

770.00

$             

 

246.00

$          

 

-

$            

 

1,016.00

$          

 

246.00

$          

 

1,262.00

$         

 

1,640.60

$         

 

1,200.00

$        

 

327

Union

2000

2.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR 

bkrs,w/rgs cnd&w

1 Elec

0.73

10.959

Ea.

1,050.00

$          

 

398.00

$          

 

-

$            

 

1,448.00

$          

 

398.00

$          

 

1,846.00

$         

 

2,399.80

$         

 

1,760.00

$        

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, 

ivory, w/a 1-gang box, cov pl, 

EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$             

 

255.00

$          

 

-

$            

 

423.00

$             

 

255.00

$          

 

678.00

$            

 

881.40

$            

 

565.00

$           

 

327

Union

2000

20.000

161397003430

Resi, comb dvc, decorator 

style, S.P. sw/15 A recpt., EMT 

& wire

1 Elec

4.4

1.818

Ea.

570.00

$             

 

660.00

$          

 

-

$            

 

1,230.00

$          

 

660.00

$          

 

1,890.00

$         

 

2,457.00

$         

 

1,620.00

$        

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 

120/240 volt, 400 amp main, 

30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$          

 

540.00

$          

 

-

$            

 

2,290.00

$          

 

540.00

$          

 

2,830.00

$         

 

3,679.00

$         

 

2,750.00

$        

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 

10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$               

 

33.00

$            

 

-

$            

 

61.50

$               

 

33.00

$            

 

94.50

$              

 

122.85

$            

 

81.00

$             

 

327

Union

2000

1.000

162702003900

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 112.5 

kVA

R3

0.9

22.222

Ea.

2,575.00

$          

 

400.00

$          

 

151.00

$      

 

3,126.00

$          

 

400.00

$          

 

3,526.00

$         

 

4,583.80

$         

 

3,600.00

$        

 

327

Union

2000

1.000

162706000100

Oil fed XFMR, 5 kV or 15 kV, 

W/ taps, 277/480 V sec, 3 ph, 

150 kVA

R3

0.65

30.769

Ea.

5,750.00

$          

 

555.00

$          

 

209.00

$      

 

6,514.00

$          

 

555.00

$          

 

7,069.00

$         

 

9,189.70

$         

 

7,400.00

$        

 

327

Union

2000

1.000

164407201400

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main 

lugs, 30 circs

2 Elec

0.8

20

Ea.

1,675.00

$          

 

365.00

$          

 

-

$            

 

2,040.00

$          

 

365.00

$          

 

2,405.00

$         

 

3,126.50

$         

 

2,375.00

$        

 

327

Union

2000

50.000

165104401300

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 2'w x 4'l, two 40 W

1 Elec

6.2

1.29

Ea.

3,750.00

$          

 

1,175.00

$       

 

-

$            

 

4,925.00

$          

 

-

$               

 

4,925.00

$         

 

6,402.50

$         

 

5,900.00

$        

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 A 

recpt., ivory,1-gang 

box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

308.00

$             

 

550.00

$          

 

-

$            

 

858.00

$             

 

550.00

$          

 

1,408.00

$         

 

1,830.40

$         

 

1,160.00

$        

 

327

Union

2000

2.000

161397008270

Resi, bathroom vent fan, 50 

CFM (use w/above hook-up), 

low noise model

1 Elec

15

0.533

Ea.

58.00

$               

 

19.50

$            

 

-

$            

 

77.50

$               

 

19.50

$            

 

97.00

$              

 

126.10

$            

 

93.00

$             

 

327

Union

2000

1.000

161397008680

Resi,HW htr hook-up,incl 1-2 p 

CB,box, 3' flex, 20' #10/2, EMT 

& wire

1 Elec

3.4

2.353

Ea.

27.00

$               

 

43.00

$            

 

-

$            

 

70.00

$               

 

43.00

$            

 

113.00

$            

 

146.90

$            

 

93.50

$             

 

327

Union

2000

2.000

161397009240

Ht pump hkup,40A/100A 2p 

bkr,locl disc,3' 

seal,40'#8/2,30'#3/2,MC cbl

1 Elec

1.08

7.407

Ea.

860.00

$             

 

270.00

$          

 

-

$            

 

1,130.00

$          

 

270.00

$          

 

1,400.00

$         

 

1,820.00

$         

 

1,340.00

$        

 

327

Union

2000

2.000

164407201350

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main 

lugs, 24 circs

2 Elec

0.9

17.778

Ea.

2,750.00

$          

 

650.00

$          

 

-

$            

 

3,400.00

$          

 

650.00

$          

 

4,050.00

$         

 

5,265.00

$         

 

4,000.00

$        

 

327

Union

2000

2.000

164407200700

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main 

lugs, 20 circs

1 Elec

0.65

12.308

Ea.

1,140.00

$          

 

448.00

$          

 

-

$            

 

1,588.00

$          

 

448.00

$          

 

2,036.00

$         

 

2,646.80

$         

 

1,920.00

$        

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

65.40

$               

 

162.00

$          

 

-

$            

 

227.40

$             

 

162.00

$          

 

389.40

$            

 

506.22

$            

 

313.50

$           

 

327

Union

2000

500.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

870.00

$             

 

910.00

$          

 

-

$            

 

1,780.00

$          

 

-

$               

 

1,780.00

$         

 

2,314.00

$         

 

2,325.00

$        

 

327

Union

2000

[image: image34.wmf]5.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 

3 conductor

1 Elec

2.2

3.636

C.L.F.

155.00

$             

 

332.50

$          

 

-

$            

 

487.50

$             

 

-

$               

 

487.50

$            

 

633.75

$            

 

665.00

$           

 

327

Union

2000

5.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

dia

1 Elec

242

0.033

L.F.

-

$                  

 

3.00

$              

 

-

$            

 

3.00

$                 

 

-

$               

 

3.00

$                

 

3.90

$                

 

4.50

$               

 

327

Union

2000

500.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 

2 wire

1 Elec

630

0.013

L.F.

-

$                  

 

115.00

$          

 

-

$            

 

115.00

$             

 

-

$               

 

115.00

$            

 

149.50

$            

 

175.00

$           

 

327

Union

2000

1.000

160553001550

Electrical demo, transformer, 3 

phase to 600v, primary, 300 

kVA

R3

1.8

11.111

Ea.

-

$                  

 

199.00

$          

 

75.50

$        

 

274.50

$             

 

-

$               

 

274.50

$            

 

356.85

$            

 

385.00

$           

 

327

Union

2000

50.000

160553002340

Electrical demo, fluore fixt, strp 

fixt, surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$                  

 

292.50

$          

 

-

$            

 

292.50

$             

 

-

$               

 

292.50

$            

 

380.25

$            

 

437.50

$           

 

327

Union

2000

Totals

25,323.90

$           

 

8,972.50

$          

 

435.50

$         

 

34,731.90

$            

 

5,945.50

$          

 

40,677.40

$           

 

52,880.62

$           

 

41,799.00

$          
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 Demolition 

Labor 

 Total w/ 
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ase

2.000

164108000200

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 60 amp

1 Elec

2.3

3.478

Ea.

214.00

$           

 

127.00

$           

 

-

$            

 

341.00

$            

 

127.00

$         

 

468.00

$            

 

608.40

$           

 

426.00

$            

 

327

Union

2000

1.000

164108000400

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 200 amp

1 Elec

1.3

6.154

Ea.

395.00

$           

 

112.00

$           

 

-

$            

 

507.00

$            

 

112.00

$         

 

619.00

$            

 

804.70

$           

 

605.00

$            

 

327

Union

2000

2.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch bkrs

1 Elec

1.19

6.723

Ea.

770.00

$           

 

246.00

$           

 

-

$            

 

1,016.00

$         

 

246.00

$         

 

1,262.00

$         

 

1,640.60

$        

 

1,200.00

$         

 

327

Union

2000

1.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR bkrs,w/rgs 

cnd&w

1 Elec

0.73

10.959

Ea.

525.00

$           

 

199.00

$           

 

-

$            

 

724.00

$            

 

199.00

$         

 

923.00

$            

 

1,199.90

$        

 

880.00

$            

 

327

Union

2000

8.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, w/a 

1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

134.40

$           

 

204.00

$           

 

-

$            

 

338.40

$            

 

204.00

$         

 

542.40

$            

 

705.12

$           

 

452.00

$            

 

327

Union

2000

15.000

161397003430

Resi, comb dvc, decorator style, S.P. 

sw/15 A recpt., EMT & wire

1 Elec

4.4

1.818

Ea.

427.50

$           

 

495.00

$           

 

-

$            

 

922.50

$            

 

495.00

$         

 

1,417.50

$         

 

1,842.75

$        

 

1,215.00

$         

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 

volt, 400 amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$        

 

540.00

$           

 

-

$            

 

2,290.00

$         

 

540.00

$         

 

2,830.00

$         

 

3,679.00

$        

 

2,750.00

$         

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' long, 

3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$             

 

33.00

$             

 

-

$            

 

61.50

$              

 

33.00

$           

 

94.50

$              

 

122.85

$           

 

81.00

$              

 

327

Union

2000

1.000

162706000100

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 150 kVA

R3

0.65

30.769

Ea.

5,750.00

$        

 

555.00

$           

 

209.00

$      

 

6,514.00

$         

 

555.00

$         

 

7,069.00

$         

 

9,189.70

$        

 

7,400.00

$         

 

327

Union

2000

1.000

164407201400

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 30 circs

2 Elec

0.8

20

Ea.

1,675.00

$        

 

365.00

$           

 

-

$            

 

2,040.00

$         

 

365.00

$         

 

2,405.00

$         

 

3,126.50

$        

 

2,375.00

$         

 

327

Union

2000

38.000

165104401300

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 2'w x 4'l, two 40 W

1 Elec

6.2

1.29

Ea.

2,850.00

$        

 

893.00

$           

 

-

$            

 

3,743.00

$         

 

-

$               

 

3,743.00

$         

 

4,865.90

$        

 

4,484.00

$         

 

327

Union

2000

1.000

164407201350

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 24 circs

2 Elec

0.9

17.778

Ea.

1,375.00

$        

 

325.00

$           

 

-

$            

 

1,700.00

$         

 

325.00

$         

 

2,025.00

$         

 

2,632.50

$        

 

2,000.00

$         

 

327

Union

2000

1.000

164407200700

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 20 circs

1 Elec

0.65

12.308

Ea.

570.00

$           

 

224.00

$           

 

-

$            

 

794.00

$            

 

224.00

$         

 

1,018.00

$         

 

1,323.40

$        

 

960.00

$            

 

327

Union

2000

23.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

50.14

$             

 

124.20

$           

 

-

$            

 

174.34

$            

 

124.20

$         

 

298.54

$            

 

388.10

$           

 

240.35

$            

 

327

Union

2000

375.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 

bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

652.50

$           

 

682.50

$           

 

-

$            

 

1,335.00

$         

 

-

$               

 

1,335.00

$         

 

1,735.50

$        

 

1,743.75

$         

 

327

Union

2000

4.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

124.00

$           

 

266.00

$           

 

-

$            

 

390.00

$            

 

-

$               

 

390.00

$            

 

507.00

$           

 

532.00

$            

 

327

Union

2000

4.000

160553000100

Electrical dml, conduit to 15' high, rigid 

galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$                 

 

2.40

$               

 

-

$            

 

2.40

$                

 

-

$               

 

2.40

$                

 

3.12

$               

 

3.60

$                

 

327

Union

2000

375.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$                 

 

86.25

$             

 

-

$            

 

86.25

$              

 

-

$               

 

86.25

$              

 

112.13

$           

 

131.25

$            

 

327

Union

2000

1.000

160553001550

Electrical demo, transformer, 3 phase 

to 600v, primary, 300 kVA

R3

1.8

11.111

Ea.

-

$                 

 

199.00

$           

 

75.50

$        

 

274.50

$            

 

-

$               

 

274.50

$            

 

356.85

$           

 

385.00

$            

 

327

Union

2000

38.000

160553002340

Electrical demo, fluore fixt, strp fixt, 

surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$                 

 

222.30

$           

 

-

$            

 

222.30

$            

 

-

$               

 

222.30

$            

 

288.99

$           

 

332.50

$            

 

327

Union

2000

Totals

17,291.04

$          

 

5,900.65

$            

 

284.50

$         

 

23,476.19

$           

 

3,549.20

$          

 

27,025.39

$           

 

35,133.01

$          

 

28,196.45

$           
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Qty

CSI Number

Description

Crew

Daily 

Outpu

t

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

Zip Code 

Prefix

Type

Relea

se

1.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-

gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

16.80

$         

 

25.50

$          

 

-

$    

 

42.30

$          

 

25.50

$          

 

67.80

$          

 

88.14

$           

 

56.50

$           

 

327

Union

2000

2.000

161397003430

Resi, comb dvc, decorator style, S.P. sw/15 

A recpt., EMT & wire

1 Elec

4.4

1.818

Ea.

57.00

$         

 

66.00

$          

 

-

$    

 

123.00

$        

 

66.00

$          

 

189.00

$        

 

245.70

$         

 

162.00

$         

 

327

Union

2000

25.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP 

per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

43.50

$         

 

45.50

$          

 

-

$    

 

89.00

$          

 

-

$              

 

89.00

$          

 

115.70

$         

 

116.25

$         

 

327

Union

2000

1.000

161205500300

Non-metallic sheathed cable, 600V, copper 

with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

31.00

$         

 

66.50

$          

 

-

$    

 

97.50

$          

 

-

$              

 

97.50

$          

 

126.75

$         

 

133.00

$         

 

327

Union

2000

1.000

160553000100

Electrical dml, conduit to 15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$             

 

0.60

$            

 

-

$    

 

0.60

$            

 

-

$              

 

0.60

$            

 

0.78

$             

 

0.90

$             

 

327

Union

2000

25.000

160553000380

Electrical demo, non-metallic sheathed cable 

(Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$             

 

5.75

$            

 

-

$    

 

5.75

$            

 

-

$              

 

5.75

$            

 

7.48

$             

 

8.75

$             

 

327

Union

2000

3.000

160553002340

Electrical demo, fluore fixt, strp fixt, surf mt, 

4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$             

 

17.55

$          

 

-

$    

 

17.55

$          

 

-

$              

 

17.55

$          

 

22.82

$           

 

26.25

$           

 

327

Union

2000

Totals

148.30

$       

 

227.40

$        

 

-

$    

 

375.70

$        

 

91.50

$          

 

467.20

$        

 

607.36

$         

 

503.65

$         

 

[image: image37.wmf]CostWorks 2000 - K6-2196

Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 
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 Bare 
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 Demolition 
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se

1.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch bkrs

1 Elec

1.19

6.723

Ea.

 $          385.00 

 $          123.00 

 $        -   

 $          508.00 

 $      123.00 

 $          631.00 

 $          820.30 

 $          600.00 

327

Union

2000

1.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR bkrs,w/rgs 

cnd&w

1 Elec

0.73

10.959

Ea.

525.00

$         

 

199.00

$         

 

-

$      

 

724.00

$          

 

199.00

$      

 

923.00

$          

 

1,199.90

$      

 

880.00

$          

 

327

Union

2000

3.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, 

w/a 1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

50.40

$           

 

76.50

$           

 

-

$      

 

126.90

$          

 

76.50

$        

 

203.40

$          

 

264.42

$         

 

169.50

$          

 

327

Union

2000

5.000

161397003430

Resi, comb dvc, decorator style, S.P. 

sw/15 A recpt., EMT & wire

1 Elec

4.4

1.818

Ea.

142.50

$         

 

165.00

$         

 

-

$      

 

307.50

$          

 

165.00

$      

 

472.50

$          

 

614.25

$         

 

405.00

$          

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' long, 

3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$           

 

33.00

$           

 

-

$      

 

61.50

$            

 

33.00

$        

 

94.50

$            

 

122.85

$         

 

81.00

$            

 

327

Union

2000

8.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

17.44

$           

 

43.20

$           

 

-

$      

 

60.64

$            

 

43.20

$        

 

103.84

$          

 

134.99

$         

 

83.60

$            

 

327

Union

2000

125.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 

bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

217.50

$         

 

227.50

$         

 

-

$      

 

445.00

$          

 

-

$            

 

445.00

$          

 

578.50

$         

 

581.25

$          

 

327

Union

2000

1.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

31.00

$           

 

66.50

$           

 

-

$      

 

97.50

$            

 

-

$            

 

97.50

$            

 

126.75

$         

 

133.00

$          

 

327

Union

2000

1.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$               

 

0.60

$             

 

-

$      

 

0.60

$              

 

-

$            

 

0.60

$              

 

0.78

$             

 

0.90

$              

 

327

Union

2000

125.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$               

 

28.75

$           

 

-

$      

 

28.75

$            

 

-

$            

 

28.75

$            

 

37.38

$           

 

43.75

$            

 

327

Union

2000

13.000

160553002340

Electrical demo, fluore fixt, strp fixt, 

surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$               

 

76.05

$           

 

-

$      

 

76.05

$            

 

-

$            

 

76.05

$            

 

98.87

$           

 

113.75

$          

 

327

Union

2000

Totals

1,397.34

$          

 

1,039.10

$          

 

-

$        

 

2,436.44

$          

 

639.70

$         

 

3,076.14

$          

 

3,998.98

$          

 

3,091.75

$          
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CSI Number
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Labor 
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Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. 

O&P 

Type

Release

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 300 

kVA

R3

0.45

44.444

Ea.

7,600.00

$   

 

800.00

$          

 

300.00

$       

 

8,700.00

$       

 

800.00

$           

 

9,500.00

$          

 

12,350.00

$        

 

9,900.00

$      

 

327

Union

2000

1.000

164407200800

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main lugs, 

30 circs

1 Elec

0.53

15.094

Ea.

715.00

$      

 

277.00

$          

 

-

$             

 

992.00

$          

 

277.00

$           

 

1,269.00

$          

 

1,649.70

$          

 

1,200.00

$      

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

3,250.00

$   

 

735.00

$          

 

-

$             

 

3,985.00

$       

 

735.00

$           

 

4,720.00

$          

 

6,136.00

$          

 

4,700.00

$      

 

327

Union

2000

2.000

164407202600

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main, 30 

circuits

2 Elec

0.72

22.222

Ea.

4,700.00

$   

 

810.00

$          

 

-

$             

 

5,510.00

$       

 

810.00

$           

 

6,320.00

$          

 

8,216.00

$          

 

6,400.00

$      

 

327

Union

2000

1.000

164406600100

Starter, magnetic, FVNR, w/ encl 

& htr, NEMA 1, 480 V, 5 HP, size 

0

1 Elec

2.3

3.478

Ea.

192.00

$      

 

63.50

$            

 

-

$             

 

255.50

$          

 

63.50

$             

 

319.00

$             

 

414.70

$             

 

305.00

$         

 

327

Union

2000

6.000

164108002910

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 30 

amp

1 Elec

3.2

2.5

Ea.

612.00

$      

 

273.00

$          

 

-

$             

 

885.00

$          

 

273.00

$           

 

1,158.00

$          

 

1,505.40

$          

 

1,086.00

$      

 

327

Union

2000

1.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

173.00

$      

 

63.50

$            

 

-

$             

 

236.50

$          

 

63.50

$             

 

300.00

$             

 

390.00

$             

 

285.00

$         

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

272.00

$      

 

77.00

$            

 

-

$             

 

349.00

$          

 

77.00

$             

 

426.00

$             

 

553.80

$             

 

415.00

$         

 

327

Union

2000

12.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,848.00

$   

 

438.00

$          

 

-

$             

 

2,286.00

$       

 

438.00

$           

 

2,724.00

$          

 

3,541.20

$          

 

2,700.00

$      

 

327

Union

2000

6.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

204.00

$      

 

109.50

$          

 

-

$             

 

313.50

$          

 

109.50

$           

 

423.00

$             

 

549.90

$             

 

393.00

$         

 

327

Union

2000

6.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not incld,hg 

vap,400 W

2 Elec

4.4

3.636

Ea.

1,530.00

$   

 

399.00

$          

 

-

$             

 

1,929.00

$       

 

399.00

$           

 

2,328.00

$          

 

3,026.40

$          

 

2,280.00

$      

 

327

Union

2000

13.000

165104400300

Interior ltg fxtr, fluor, rec mtd, acryl 

lens, 2'w x 2'l, two U40 W

1 Elec

5.7

1.404

Ea.

624.00

$      

 

331.50

$          

 

-

$             

 

955.50

$          

 

-

$                 

 

955.50

$             

 

1,242.15

$          

 

1,189.50

$      

 

327

Union

2000

51.000

165104400600

Interior ltg fxtr, flour, rec mtd, acryl 

lens, 2'w x 4'l, four 40 watt

1 Elec

4.7

1.702

Ea.

2,754.00

$   

 

1,581.00

$       

 

-

$             

 

4,335.00

$       

 

-

$                 

 

4,335.00

$          

 

5,635.50

$          

 

5,406.00

$      

 

327

Union

2000

18.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

115.20

$      

 

153.90

$          

 

-

$             

 

269.10

$          

 

153.90

$           

 

423.00

$             

 

549.90

$             

 

356.40

$         

 

327

Union

2000

98.000

161397004100

Resi, recpt dvc, DX outlet, 20 A 

recpt., #12/2, type NM cable

1 Elec

12.3

0.65

Ea.

896.70

$      

 

1,166.20

$       

 

-

$             

 

2,062.90

$       

 

1,166.20

$        

 

3,229.10

$          

 

4,197.83

$          

 

2,744.00

$      

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$        

 

33.00

$            

 

-

$             

 

61.50

$            

 

33.00

$             

 

94.50

$               

 

122.85

$             

 

81.00

$           

 

327

Union

2000

3.000

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

390.00

$      

 

132.00

$          

 

-

$             

 

522.00

$          

 

132.00

$           

 

654.00

$             

 

850.20

$             

 

630.00

$         

 

327

Union

2000

28.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

868.00

$      

 

1,862.00

$       

 

-

$             

 

2,730.00

$       

 

-

$                 

 

2,730.00

$          

 

3,549.00

$          

 

3,724.00

$      

 

327

Union

2000

2,250.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

3,915.00

$   

 

4,095.00

$       

 

-

$             

 

8,010.00

$       

 

-

$                 

 

8,010.00

$          

 

10,413.00

$        

 

10,462.50

$    

 

327

Union

2000

75.000

161322051970

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv stl,4" 

dia

2 Elec

40

0.4

L.F.

1,192.50

$   

 

547.50

$          

 

-

$             

 

1,740.00

$       

 

-

$                 

 

1,740.00

$          

 

2,262.00

$          

 

2,137.50

$      

 

327

Union

2000

168.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

366.24

$      

 

907.20

$          

 

-

$             

 

1,273.44

$       

 

907.20

$           

 

2,180.64

$          

 

2,834.83

$          

 

1,755.60

$      

 

327

Union

2000

1,687.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$           

 

1,012.20

$       

 

-

$             

 

1,012.20

$       

 

-

$                 

 

1,012.20

$          

 

1,315.86

$          

 

1,518.30

$      

 

327

Union

2000

56.000

160553000160

Electrical demo, conduit to 15' 

high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$           

 

101.92

$          

 

-

$             

 

101.92

$          

 

-

$                 

 

101.92

$             

 

132.50

$             

 

152.88

$         

 

327

Union

2000

2,800.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$           

 

644.00

$          

 

-

$             

 

644.00

$          

 

-

$                 

 

644.00

$             

 

837.20

$             

 

980.00

$         

 

327

Union

2000

13.000

160553002220

Electrical demo, fluore fixt, surf mt, 

2'x2', 2 lamp

2 Elec

44

0.364

Ea.

-

$           

 

86.45

$            

 

-

$             

 

86.45

$            

 

-

$                 

 

86.45

$               

 

112.39

$             

 

129.35

$         

 

327

Union

2000

51.000

160553002260

Electrical demo, fluore fixt, surf mt, 

2'x4', 4 lamp

2 Elec

33

0.485

Ea.

-

$           

 

451.35

$          

 

-

$             

 

451.35

$          

 

-

$                 

 

451.35

$             

 

586.76

$             

 

675.75

$         

 

327

Union

2000

Totals

32,246.14

$

 

17,150.72

$

 

300.00

$

 

49,696.86

$

 

6,437.80

$

 

56,134.66

$

 

72,975.06

$

 

61,606.78

$
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1.000

164407200800

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main 

lugs, 30 circs

1 Elec

0.53

15.094

Ea.

715.00

$         

 

277.00

$          

 

-

$      

 

992.00

$           

 

277.00

$         

 

1,269.00

$          

 

1,649.70

$          

 

1,200.00

$        

 

327

Union

2000

1.000

164108002910

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 30 amp

1 Elec

3.2

2.5

Ea.

102.00

$         

 

45.50

$            

 

-

$      

 

147.50

$           

 

45.50

$           

 

193.00

$             

 

250.90

$             

 

181.00

$           

 

327

Union

2000

1.000

164108003000

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 60 amp

1 Elec

2.3

3.478

Ea.

173.00

$         

 

63.50

$            

 

-

$      

 

236.50

$           

 

63.50

$           

 

300.00

$             

 

390.00

$             

 

285.00

$           

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 100 amp

1 Elec

1.9

4.211

Ea.

272.00

$         

 

77.00

$            

 

-

$      

 

349.00

$           

 

77.00

$           

 

426.00

$             

 

553.80

$             

 

415.00

$           

 

327

Union

2000

5.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

770.00

$         

 

182.50

$          

 

-

$      

 

952.50

$           

 

182.50

$         

 

1,135.00

$          

 

1,475.50

$          

 

1,125.00

$        

 

327

Union

2000

3.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

102.00

$         

 

54.75

$            

 

-

$      

 

156.75

$           

 

54.75

$           

 

211.50

$             

 

274.95

$             

 

196.50

$           

 

327

Union

2000

3.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

765.00

$         

 

199.50

$          

 

-

$      

 

964.50

$           

 

199.50

$         

 

1,164.00

$          

 

1,513.20

$          

 

1,140.00

$        

 

327

Union

2000

6.000

165104400300

Interior ltg fxtr, fluor, rec mtd, 

acryl lens, 2'w x 2'l, two U40 

W

1 Elec

5.7

1.404

Ea.

288.00

$         

 

153.00

$          

 

-

$      

 

441.00

$           

 

-

$               

 

441.00

$             

 

573.30

$             

 

549.00

$           

 

327

Union

2000

22.000

165104400600

Interior ltg fxtr, flour, rec mtd, 

acryl lens, 2'w x 4'l, four 40 

watt

1 Elec

4.7

1.702

Ea.

1,188.00

$      

 

682.00

$          

 

-

$      

 

1,870.00

$        

 

-

$               

 

1,870.00

$          

 

2,431.00

$          

 

2,332.00

$        

 

327

Union

2000

8.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

51.20

$           

 

68.40

$            

 

-

$      

 

119.60

$           

 

-

$               

 

119.60

$             

 

155.48

$             

 

158.40

$           

 

327

Union

2000

43.000

161397004100

Resi, recpt dvc, DX outlet, 20 

A recpt., #12/2, type NM 

cable

1 Elec

12.3

0.65

Ea.

393.45

$         

 

511.70

$          

 

-

$      

 

905.15

$           

 

511.70

$         

 

1,416.85

$          

 

1,841.91

$          

 

1,204.00

$        

 

327

Union

2000

12.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, 

#12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

372.00

$         

 

798.00

$          

 

-

$      

 

1,170.00

$        

 

-

$               

 

1,170.00

$          

 

1,521.00

$          

 

1,596.00

$        

 

327

Union

2000

750.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

1,305.00

$      

 

1,365.00

$       

 

-

$      

 

2,670.00

$        

 

-

$               

 

2,670.00

$          

 

3,471.00

$          

 

3,487.50

$        

 

327

Union

2000

56.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

122.08

$         

 

302.40

$          

 

-

$      

 

424.48

$           

 

302.40

$         

 

726.88

$             

 

944.94

$             

 

585.20

$           

 

327

Union

2000

750.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

dia

1 Elec

242

0.033

L.F.

-

$              

 

450.00

$          

 

-

$      

 

450.00

$           

 

-

$               

 

450.00

$             

 

585.00

$             

 

675.00

$           

 

327

Union

2000

25.000

160553000160

Electrical demo, conduit to 

15' high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$              

 

45.50

$            

 

-

$      

 

45.50

$             

 

-

$               

 

45.50

$               

 

59.15

$               

 

68.25

$             

 

327

Union

2000

1,250.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

287.50

$          

 

-

$      

 

287.50

$           

 

-

$               

 

287.50

$             

 

373.75

$             

 

437.50

$           

 

327

Union

2000

5.000

160553002220

Electrical demo, fluore fixt, 

surf mt, 2'x2', 2 lamp

2 Elec

44

0.364

Ea.

-

$              

 

33.25

$            

 

-

$      

 

33.25

$             

 

-

$               

 

33.25

$               

 

43.23

$               

 

49.75

$             

 

327

Union

2000

22.000

160553002260

Electrical demo, fluore fixt, 

surf mt, 2'x4', 4 lamp

2 Elec

33

0.485

Ea.

-

$              

 

194.70

$          

 

-

$      

 

194.70

$           

 

-

$               

 

194.70

$             

 

253.11

$             

 

291.50

$           

 

327

Union

2000

Totals

6,618.73

$          

 

5,791.20

$            

 

-

$         

 

12,409.93

$           

 

1,713.85

$           

 

14,123.78

$             

 

18,360.91

$             

 

15,976.60

$           

 

M6-0339 25%
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Demolition 

 Total O&P 
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Type

Relea

se

1.000

165303200500

Emer lt units,btry 

operated,twin sealed bm 

lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$         

 

36.50

$            

 

-

$    

 

190.50

$         

 

36.50

$        

 

227.00

$         

 

295.10

$         

 

225.00

$          

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

34.00

$           

 

18.25

$            

 

-

$    

 

52.25

$           

 

18.25

$        

 

70.50

$           

 

91.65

$           

 

65.50

$            

 

327

Union

2000

1.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

255.00

$         

 

66.50

$            

 

-

$    

 

321.50

$         

 

66.50

$        

 

388.00

$         

 

504.40

$         

 

380.00

$          

 

327

Union

2000

1.000

165104400300

Interior ltg fxtr, fluor, rec 

mtd, acryl lens, 2'w x 2'l, 

two U40 W

1 Elec

5.7

1.404

Ea.

48.00

$           

 

25.50

$            

 

-

$    

 

73.50

$           

 

-

$            

 

73.50

$           

 

95.55

$           

 

91.50

$            

 

327

Union

2000

4.000

165104400600

Interior ltg fxtr, flour, rec 

mtd, acryl lens, 2'w x 4'l, 

four 40 watt

1 Elec

4.7

1.702

Ea.

216.00

$         

 

124.00

$          

 

-

$    

 

340.00

$         

 

-

$            

 

340.00

$         

 

442.00

$         

 

424.00

$          

 

327

Union

2000

2.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 

1-gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

12.80

$           

 

17.10

$            

 

-

$    

 

29.90

$           

 

17.10

$        

 

47.00

$           

 

61.10

$           

 

39.60

$            

 

327

Union

2000

9.000

161397004100

Resi, recpt dvc, DX outlet, 

20 A recpt., #12/2, type NM 

cable

1 Elec

12.3

0.65

Ea.

82.35

$           

 

107.10

$          

 

-

$    

 

189.45

$         

 

107.10

$      

 

296.55

$         

 

385.52

$         

 

252.00

$          

 

327

Union

2000

2.000

161205500300

Non-metallic sheathed 

cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

62.00

$           

 

133.00

$          

 

-

$    

 

195.00

$         

 

-

$            

 

195.00

$         

 

253.50

$         

 

266.00

$          

 

327

Union

2000

150.000

161322051770

Cond to 15' H,incl 2 

termn,2 elb&11 bm CLP 

per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

261.00

$         

 

273.00

$          

 

-

$    

 

534.00

$         

 

-

$            

 

534.00

$         

 

694.20

$         

 

697.50

$          

 

327

Union

2000

5.000

161322051970

Cond to 15' H,incl 2 

termn,2 elb&11 bm CLP 

per 100',galv stl,4" dia

2 Elec

40

0.4

L.F.

79.50

$           

 

36.50

$            

 

-

$    

 

116.00

$         

 

-

$            

 

116.00

$         

 

150.80

$         

 

142.50

$          

 

327

Union

2000

150.000

160553000100

Electrical dml, conduit to 

15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

90.00

$            

 

-

$    

 

90.00

$           

 

-

$            

 

90.00

$           

 

117.00

$         

 

135.00

$          

 

327

Union

2000

5.000

160553000160

Electrical demo, conduit to 

15' high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$              

 

9.10

$              

 

-

$    

 

9.10

$             

 

-

$            

 

9.10

$             

 

11.83

$           

 

13.65

$            

 

327

Union

2000

200.000

160553000380

Electrical demo, non-

metallic sheathed cable 

(Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

46.00

$            

 

-

$    

 

46.00

$           

 

-

$            

 

46.00

$           

 

59.80

$           

 

70.00

$            

 

327

Union

2000

1.000

160553002220

Electrical demo, fluore fixt, 

surf mt, 2'x2', 2 lamp

2 Elec

44

0.364

Ea.

-

$              

 

6.65

$              

 

-

$    

 

6.65

$             

 

-

$            

 

6.65

$             

 

8.65

$             

 

9.95

$              

 

327

Union

2000

5.000

160553002260

Electrical demo, fluore fixt, 

surf mt, 2'x4', 4 lamp

2 Elec

33

0.485

Ea.

-

$              

 

44.25

$            

 

-

$    

 

44.25

$           

 

-

$            

 

44.25

$           

 

57.53

$           

 

66.25

$            

 

327

Union

2000

Totals

1,204.65

$          

 

1,033.45

$            

 

-

$       

 

2,238.10

$          

 

245.45

$          

 

2,483.55

$          

 

3,228.62

$           

 

2,878.45

$            

 

Mg-0339 5%
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Qty

CSI Number
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 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Total Incl. O&P 

Type

Relea

se

200.000

165104401100

Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W

1 Elec

7

1.143

Ea.

 $          13,500.00 

4,100.00

$          

 

-

$           

 

17,600.00

$        

 

21,000.00

$         

 

327

Union

2000

600.000

165104403100

Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS

1 Elec

5.7

1.404

Ea.

 $          24,900.00 

15,300.00

$        

 

-

$           

 

40,200.00

$        

 

50,700.00

$         

 

327

Union

2000

2,600.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

 $            5,668.00 

14,040.00

$        

 

-

$           

 

19,708.00

$        

 

27,170.00

$         

 

327

Union

2000

600.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

 $            3,840.00 

5,130.00

$          

 

-

$           

 

8,970.00

$          

 

11,880.00

$         

 

327

Union

2000

2,000.000

161397004015

Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable

1 Elec

14.55

0.55

Ea.

 $          10,000.00 

20,100.00

$        

 

-

$           

 

30,100.00

$        

 

41,000.00

$         

 

327

Union

2000

4.000

161397008660

Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable

1 Elec

5

1.6

Ea.

 $                 74.00 

118.00

$             

 

-

$           

 

192.00

$             

 

254.00

$              

 

327

Union

2000

4.000

161397008270

Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise 

model

1 Elec

15

0.533

Ea.

 $               116.00 

39.00

$               

 

-

$           

 

155.00

$             

 

186.00

$              

 

327

Union

2000

4.000

161397008220

Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable

1 Elec

24

0.333

Ea.

 $                 44.00 

24.40

$               

 

-

$           

 

68.40

$               

 

84.00

$                

 

327

Union

2000

32,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

 $          55,680.00 

58,240.00

$        

 

-

$           

 

113,920.00

$      

 

148,800.00

$       

 

327

Union

2000

2,000.000

161322051970

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia

2 Elec

40

0.4

L.F.

 $          31,800.00 

14,600.00

$        

 

-

$           

 

46,400.00

$        

 

57,000.00

$         

 

327

Union

2000

4,000.000

161322051870

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia

1 Elec

45

0.178

L.F.

 $          20,600.00 

12,960.00

$        

 

-

$           

 

33,560.00

$        

 

42,200.00

$         

 

327

Union

2000

4.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

 $               114.00 

132.00

$             

 

-

$           

 

246.00

$             

 

324.00

$              

 

327

Union

2000

2.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

 $               260.00 

88.00

$               

 

-

$           

 

348.00

$             

 

420.00

$              

 

327

Union

2000

400.000

161201200100

Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid

1 Elec

2.2

3.636

C.L.F.

 $          23,600.00 

26,600.00

$        

 

-

$           

 

50,200.00

$        

 

65,600.00

$         

 

327

Union

2000

2.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA

R3

0.45

44.444

Ea.

 $          15,200.00 

1,600.00

$          

 

600.00

$     

 

17,400.00

$        

 

19,800.00

$         

 

327

Union

2000

1.000

162706000300

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA

R3

0.4

50

Ea.

 $          10,100.00 

900.00

$             

 

340.00

$     

 

11,340.00

$        

 

12,900.00

$         

 

327

Union

2000

2.000

162702002900

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA

1 Elec

0.7

11.429

Ea.

 $            1,380.00 

414.00

$             

 

-

$           

 

1,794.00

$          

 

2,150.00

$           

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.545

Ea.

 $               895.00 

265.00

$             

 

-

$           

 

1,160.00

$          

 

1,400.00

$           

 

327

Union

2000

4.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA

2 Elec

0.7

22.857

Ea.

 $            7,800.00 

1,680.00

$          

 

-

$           

 

9,480.00

$          

 

11,100.00

$         

 

327

Union

2000

1.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

 $            1,250.00 

365.00

$             

 

-

$           

 

1,615.00

$          

 

1,925.00

$           

 

327

Union

2000

3.000

162702002700

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA

1 Elec

0.8

10

Ea.

 $            1,815.00 

546.00

$             

 

-

$           

 

2,361.00

$          

 

2,820.00

$           

 

327

Union

2000

4.000

162702003300

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA

2 Elec

0.9

17.778

Ea.

 $            4,200.00 

1,300.00

$          

 

-

$           

 

5,500.00

$          

 

6,600.00

$           

 

327

Union

2000

2.000

162702002310

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA

1 Elec

1

8

Ea.

 $               820.00 

292.00

$             

 

-

$           

 

1,112.00

$          

 

1,350.00

$           

 

327

Union

2000

23.000

164407200300

Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.308

Ea.

 $          12,420.00 

5,152.00

$          

 

-

$           

 

17,572.00

$        

 

21,390.00

$         

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

 $            1,750.00 

540.00

$             

 

-

$           

 

2,290.00

$          

 

2,750.00

$           

 

327

Union

2000

12.000

164407202650

Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits

2 Elec

0.56

28.571

Ea.

 $          35,100.00 

6,300.00

$          

 

-

$           

 

41,400.00

$        

 

47,700.00

$         

 

327

Union

2000

6.000

164102000200

Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp

1 Elec

2.8

2.857

Ea.

 $            2,100.00 

315.00

$             

 

-

$           

 

2,415.00

$          

 

2,790.00

$           

 

327

Union

2000

2.000

164102000400

Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp

1 Elec

2.3

3.478

Ea.

 $               800.00 

127.00

$             

 

-

$           

 

927.00

$             

 

1,080.00

$           

 

327

Union

2000

2.000

164102000600

Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp

1 Elec

1.5

5.333

Ea.

 $            1,860.00 

195.00

$             

 

-

$           

 

2,055.00

$          

 

2,350.00

$           

 

327

Union

2000

4.000

164407202350

Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits

2 Elec

0.4

40

Ea.

 $          13,000.00 

2,940.00

$          

 

-

$           

 

15,940.00

$        

 

18,800.00

$         

 

327

Union

2000

14.000

164108002910

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp

1 Elec

3.2

2.5

Ea.

1,428.00

$           

 

637.00

$             

 

-

$           

 

2,065.00

$          

 

2,534.00

$           

 

327

Union

2000

18.000

164108003000

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

3,114.00

$           

 

1,143.00

$          

 

-

$           

 

4,257.00

$          

 

5,130.00

$           

 

327

Union

2000

13.000

164108003300

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

3,536.00

$           

 

1,001.00

$          

 

-

$           

 

4,537.00

$          

 

5,395.00

$           

 

327

Union

2000

3.000

164108003500

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

1,410.00

$           

 

336.00

$             

 

-

$           

 

1,746.00

$          

 

2,055.00

$           

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 

amp

2 Elec

1.8

8.889

Ea.

1,075.00

$           

 

162.00

$             

 

-

$           

 

1,237.00

$          

 

1,425.00

$           

 

327

Union

2000

27.000

165303200500

Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

4,158.00

$           

 

985.50

$             

 

-

$           

 

5,143.50

$          

 

6,075.00

$           

 

327

Union

2000

22.000

165303200080

Exit and emer ltg, exit light clg or wall mount, incan, single face

1 Elec

8

1

Ea.

748.00

$              

 

401.50

$             

 

-

$           

 

1,149.50

$          

 

1,441.00

$           

 

327

Union

2000

8.000

165203001600

Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

2,040.00

$           

 

532.00

$             

 

-

$           

 

2,572.00

$          

 

3,040.00

$           

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$              

 

40.50

$               

 

-

$           

 

415.50

$             

 

475.00

$              

 

327

Union

2000

1.000

164503207500

Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp

2 Elec

3.2

5

Ea.

950.00

$              

 

91.00

$               

 

-

$           

 

1,041.00

$          

 

1,150.00

$           

 

327

Union

2000

320.000

161205500300

Non-metallic sheathed cable, 600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

9,920.00

$           

 

21,280.00

$        

 

-

$           

 

31,200.00

$        

 

42,560.00

$         

 

327

Union

2000

Totals

329,440.00

$            

 

221,011.90

$           

 

940.00

$        

 

551,391.90

$          

 

694,803.00

$           

 

2001 Inflation Adjusted Totals

339,323.20

$            

 

227,642.26

$           

 

968.20

$        

 

567,933.66

$          

 

715,647.09

$           

 

2002 Inflation Adjusted Totals

349,502.90

$            

 

234,471.52

$           

 

997.25

$        

 

584,971.67

$          

 

737,116.50

$           
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200.000

165104401100

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 1'w x 4'l, two 40 W

1 Elec

7

1.143

Ea.

13,500.00

$              

 

4,100.00

$               

 

-

$                  

 

17,600.00

$             

 

-

$              

 

17,600.00

$    

 

22,880.00

$                  

 

21,000.00

$                   

 

327

Union

2000

600.000

165104403100

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 

40 W,RS

1 Elec

5.7

1.404

Ea.

24,900.00

$              

 

15,300.00

$             

 

-

$                  

 

40,200.00

$             

 

-

$              

 

40,200.00

$    

 

52,260.00

$                  

 

50,700.00

$                   

 

327

Union

2000

2,600.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

5,668.00

$                

 

14,040.00

$             

 

-

$                  

 

19,708.00

$             

 

14,040.00

$   

 

33,748.00

$    

 

43,872.40

$                  

 

27,170.00

$                   

 

327

Union

2000

600.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

3,840.00

$                

 

5,130.00

$               

 

-

$                  

 

8,970.00

$               

 

5,130.00

$     

 

14,100.00

$    

 

18,330.00

$                  

 

11,880.00

$                   

 

327

Union

2000

2,000.000

161397004015

Resi, DX outlet, 15 A recpt., 

ivory, 1-gang box, pl, type NM 

cable

1 Elec

14.55

0.55

Ea.

10,000.00

$              

 

20,100.00

$             

 

-

$                  

 

30,100.00

$             

 

20,100.00

$   

 

50,200.00

$    

 

65,260.00

$                  

 

41,000.00

$                   

 

327

Union

2000

4.000

161397008660

Resi,HW htr hook-up,incl 1-2 p 

CB,box,3' of flex,20' of #10/2 NM 

cable

1 Elec

5

1.6

Ea.

74.00

$                     

 

118.00

$                  

 

-

$                  

 

192.00

$                  

 

118.00

$        

 

310.00

$         

 

403.00

$                       

 

254.00

$                        

 

327

Union

2000

4.000

161397008270

Resi, bathroom vent fan, 50 CFM 

(use w/above hook-up), low 

noise model

1 Elec

15

0.533

Ea.

116.00

$                   

 

39.00

$                    

 

-

$                  

 

155.00

$                  

 

39.00

$          

 

194.00

$         

 

252.20

$                       

 

186.00

$                        

 

327

Union

2000

4.000

161397008220

Residential wiring, resi equip, 

vent/exhaust fan hook-up,type 

MC cable

1 Elec

24

0.333

Ea.

44.00

$                     

 

24.40

$                    

 

-

$                  

 

68.40

$                    

 

24.40

$          

 

92.80

$           

 

120.64

$                       

 

84.00

$                          

 

327

Union

2000

32,000.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

55,680.00

$              

 

58,240.00

$             

 

-

$                  

 

113,920.00

$           

 

58,240.00

$   

 

172,160.00

$  

 

223,808.00

$                

 

148,800.00

$                 

 

327

Union

2000

2,000.000

161322051970

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,4" dia

2 Elec

40

0.4

L.F.

31,800.00

$              

 

14,600.00

$             

 

-

$                  

 

46,400.00

$             

 

14,600.00

$   

 

61,000.00

$    

 

79,300.00

$                  

 

57,000.00

$                   

 

327

Union

2000

4,000.000

161322051870

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,2" dia

1 Elec

45

0.178

L.F.

20,600.00

$              

 

12,960.00

$             

 

-

$                  

 

33,560.00

$             

 

12,960.00

$   

 

46,520.00

$    

 

60,476.00

$                  

 

42,200.00

$                   

 

327

Union

2000

4.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

114.00

$                   

 

132.00

$                  

 

-

$                  

 

246.00

$                  

 

132.00

$        

 

378.00

$         

 

491.40

$                       

 

324.00

$                        

 

327

Union

2000

2.000

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

260.00

$                   

 

88.00

$                    

 

-

$                  

 

348.00

$                  

 

88.00

$          

 

436.00

$         

 

566.80

$                       

 

420.00

$                        

 

327

Union

2000

400.000

161201200100

Armored cable, 600 volt, copper 

(BX), #14, 3 conductor, solid

1 Elec

2.2

3.636

C.L.F.

23,600.00

$              

 

26,600.00

$             

 

-

$                  

 

50,200.00

$             

 

26,600.00

$   

 

76,800.00

$    

 

99,840.00

$                  

 

65,600.00

$                   

 

327

Union

2000

2.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 300 

kVA

R3

0.45

44.444

Ea.

15,200.00

$              

 

1,600.00

$               

 

600.00

$            

 

17,400.00

$             

 

1,600.00

$     

 

19,000.00

$    

 

24,700.00

$                  

 

19,800.00

$                   

 

327

Union

2000

1.000

162706000300

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 500 

kVA

R3

0.4

50

Ea.

10,100.00

$              

 

900.00

$                  

 

340.00

$            

 

11,340.00

$             

 

900.00

$        

 

12,240.00

$    

 

15,912.00

$                  

 

12,900.00

$                   

 

327

Union

2000

2.000

162702002900

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 9 kVA

1 Elec

0.7

11.429

Ea.

1,380.00

$                

 

414.00

$                  

 

-

$                  

 

1,794.00

$               

 

414.00

$        

 

2,208.00

$      

 

2,870.40

$                    

 

2,150.00

$                     

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.545

Ea.

895.00

$                   

 

265.00

$                  

 

-

$                  

 

1,160.00

$               

 

265.00

$        

 

1,425.00

$      

 

1,852.50

$                    

 

1,400.00

$                     

 

327

Union

2000

4.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 75 kVA

2 Elec

0.7

22.857

Ea.

7,800.00

$                

 

1,680.00

$               

 

-

$                  

 

9,480.00

$               

 

1,680.00

$     

 

11,160.00

$    

 

14,508.00

$                  

 

11,100.00

$                   

 

327

Union

2000

1.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

1,250.00

$                

 

365.00

$                  

 

-

$                  

 

1,615.00

$               

 

365.00

$        

 

1,980.00

$      

 

2,574.00

$                    

 

1,925.00

$                     

 

327

Union

2000

3.000

162702002700

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 6 kVA

1 Elec

0.8

10

Ea.

1,815.00

$                

 

546.00

$                  

 

-

$                  

 

2,361.00

$               

 

546.00

$        

 

2,907.00

$      

 

3,779.10

$                    

 

2,820.00

$                     

 

327

Union

2000

Relea
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x
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162702003300

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 30 kVA

2 Elec

0.9

17.778

Ea.

4,200.00

$                

 

1,300.00

$               

 

-

$                  

 

5,500.00

$               

 

1,300.00

$     

 

6,800.00

$      

 

8,840.00

$                    

 

6,600.00

$                     

 

327

Union

2000

2.000

162702002310

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 3 kVA

1 Elec

1

8

Ea.

820.00

$                   

 

292.00

$                  

 

-

$                  

 

1,112.00

$               

 

292.00

$        

 

1,404.00

$      

 

1,825.20

$                    

 

1,350.00

$                     

 

327

Union

2000

23.000

164407200300

Panelboards, NQOD, 3 wire, 100 

amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.308

Ea.

12,420.00

$              

 

5,152.00

$               

 

-

$                  

 

17,572.00

$             

 

5,152.00

$     

 

22,724.00

$    

 

29,541.20

$                  

 

21,390.00

$                   

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 

120/240 volt, 400 amp main, 30 

circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$                

 

540.00

$                  

 

-

$                  

 

2,290.00

$               

 

540.00

$        

 

2,830.00

$      

 

3,679.00

$                    

 

2,750.00

$                     

 

327

Union

2000

12.000

164407202650

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main, 42 

circuits

2 Elec

0.56

28.571

Ea.

35,100.00

$              

 

6,300.00

$               

 

-

$                  

 

41,400.00

$             

 

6,300.00

$     

 

47,700.00

$    

 

62,010.00

$                  

 

47,700.00

$                   

 

327

Union

2000

6.000

164102000200

Circuit breakers, enclosed (nema 

1), 600 volt, 3 pole, 60 amp

1 Elec

2.8

2.857

Ea.

2,100.00

$                

 

315.00

$                  

 

-

$                  

 

2,415.00

$               

 

315.00

$        

 

2,730.00

$      

 

3,549.00

$                    

 

2,790.00

$                     

 

327

Union

2000

2.000

164102000400

Circuit breakers, enclosed (nema 

1), 600 volt, 3 pole, 100 amp

1 Elec

2.3

3.478

Ea.

800.00

$                   

 

127.00

$                  

 

-

$                  

 

927.00

$                  

 

127.00

$        

 

1,054.00

$      

 

1,370.20

$                    

 

1,080.00

$                     

 

327

Union

2000

2.000

164102000600

Circuit breakers, enclosed (nema 

1), 600 volt, 3 pole, 225 amp

1 Elec

1.5

5.333

Ea.

1,860.00

$                

 

195.00

$                  

 

-

$                  

 

2,055.00

$               

 

195.00

$        

 

2,250.00

$      

 

2,925.00

$                    

 

2,350.00

$                     

 

327

Union

2000

4.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

13,000.00

$              

 

2,940.00

$               

 

-

$                  

 

15,940.00

$             

 

2,940.00

$     

 

18,880.00

$    

 

24,544.00

$                  

 

18,800.00

$                   

 

327

Union

2000

14.000

164108002910

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 30 

amp

1 Elec

3.2

2.5

Ea.

1,428.00

$                

 

637.00

$                  

 

-

$                  

 

2,065.00

$               

 

637.00

$        

 

2,702.00

$      

 

3,512.60

$                    

 

2,534.00

$                     

 

327

Union

2000

18.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

3,114.00

$                

 

1,143.00

$               

 

-

$                  

 

4,257.00

$               

 

1,143.00

$     

 

5,400.00

$      

 

7,020.00

$                    

 

5,130.00

$                     

 

327

Union

2000

13.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

3,536.00

$                

 

1,001.00

$               

 

-

$                  

 

4,537.00

$               

 

1,001.00

$     

 

5,538.00

$      

 

7,199.40

$                    

 

5,395.00

$                     

 

327

Union

2000

3.000

164108003500

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 200 

1 Elec

1.3

6.154

Ea.

1,410.00

$                

 

336.00

$                  

 

-

$                  

 

1,746.00

$               

 

336.00

$        

 

2,082.00

$      

 

2,706.60

$                    

 

2,055.00

$                     

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 400 

amp

2 Elec

1.8

8.889

Ea.

1,075.00

$                

 

162.00

$                  

 

-

$                  

 

1,237.00

$               

 

162.00

$        

 

1,399.00

$      

 

1,818.70

$                    

 

1,425.00

$                     

 

327

Union

2000

27.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead 

1 Elec

4

2

Ea.

4,158.00

$                

 

985.50

$                  

 

-

$                  

 

5,143.50

$               

 

985.50

$        

 

6,129.00

$      

 

7,967.70

$                    

 

6,075.00

$                     

 

327

Union

2000

22.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

748.00

$                   

 

401.50

$                  

 

-

$                  

 

1,149.50

$               

 

401.50

$        

 

1,551.00

$      

 

2,016.30

$                    

 

1,441.00

$                     

 

327

Union

2000

8.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

2,040.00

$                

 

532.00

$                  

 

-

$                  

 

2,572.00

$               

 

532.00

$        

 

3,104.00

$      

 

4,035.20

$                    

 

3,040.00

$                     

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, 

plug-in switch, 600 V, 3 pole, 60 

1 Elec

3.6

2.222

Ea.

375.00

$                   

 

40.50

$                    

 

-

$                  

 

415.50

$                  

 

40.50

$          

 

456.00

$         

 

592.80

$                       

 

475.00

$                        

 

327

Union

2000

1.000

164503207500

Copper bus duct, plug-in, indr, 

plug-in switch, 600 V, 3 pole, 200 

2 Elec

3.2

5

Ea.

950.00

$                   

 

91.00

$                    

 

-

$                  

 

1,041.00

$               

 

91.00

$          

 

1,132.00

$      

 

1,471.60

$                    

 

1,150.00

$                     

 

327

Union

2000

320.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

9,920.00

$                

 

21,280.00

$             

 

-

$                  

 

31,200.00

$             

 

-

$              

 

31,200.00

$    

 

40,560.00

$                  

 

42,560.00

$                   

 

327

Union

2000

32,000.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

1 Elec

242

0.033

L.F.

-

$                         

 

19,200.00

$             

 

-

$                  

 

19,200.00

$             

 

-

$              

 

19,200.00

$    

 

24,960.00

$                  

 

28,800.00

$                   

 

327

Union

2000

4,000.000

160553000140

Electrical demo, conduit to 15' 

high galv, 2" to 4" diam

1 Elec

151

0.053

L.F.

-

$                         

 

3,880.00

$               

 

-

$                  

 

3,880.00

$               

 

-

$              

 

3,880.00

$      

 

5,044.00

$                    

 

5,760.00

$                     

 

327

Union

2000

2,000.000

160553000160

Electrical demo, conduit to 15' 

high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$                         

 

3,640.00

$               

 

-

$                  

 

3,640.00

$               

 

-

$              

 

3,640.00

$      

 

4,732.00

$                    

 

5,460.00

$                     

 

327

Union

2000

32,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$                         

 

7,360.00

$               

 

-

$                  

 

7,360.00

$               

 

-

$              

 

7,360.00

$      

 

9,568.00

$                    

 

11,200.00

$                   

 

327

Union

2000

600.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 2 

2 Elec

35

0.457

Ea.

-

$                         

 

5,010.00

$               

 

-

$                  

 

5,010.00

$               

 

-

$              

 

5,010.00

$      

 

6,513.00

$                    

 

7,470.00

$                     

 

327

Union

2000

200.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                         

 

1,950.00

$               

 

-

$                  

 

1,950.00

$               

 

-

$              

 

1,950.00

$      

 

2,535.00

$                    

 

2,930.00

$                     

 

327

Union

2000

Totals

329,440.00

$                    

 

262,051.90

$                   

 

940.00

$                  

 

592,431.90

$                   

 

1,004,592.94

$                      

 

756,423.00

$                          

 

M6-0486 Replacement
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CSI Number
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Bare Mat.

Bare Labor

 Bare 

Equip. 
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 Demolition 

Labor 
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Demolition 
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O&P 

Zip 

Code 

Prefix

Type

Release

150.000

165104401100

Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, 

two 40 W

1 Elec

7

1.143

Ea.

10,125.00

$    

 

3,075.00

$      

 

-

$         

 

13,200.00

$     

 

-

$             

 

13,200.00

$     

 

17,160.00

$    

 

15,750.00

$     

 

327

Union

2000

450.000

165104403100

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 40 W,RS

1 Elec

5.7

1.404

Ea.

18,675.00

$    

 

11,475.00

$    

 

-

$         

 

30,150.00

$     

 

-

$             

 

30,150.00

$     

 

39,195.00

$    

 

38,025.00

$     

 

327

Union

2000

1,950.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

4,251.00

$      

 

10,530.00

$    

 

-

$         

 

14,781.00

$     

 

10,530.00

$  

 

25,311.00

$     

 

32,904.30

$    

 

20,377.50

$     

 

327

Union

2000

450.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov 

pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

2,880.00

$      

 

3,847.50

$      

 

-

$         

 

6,727.50

$       

 

3,847.50

$    

 

10,575.00

$     

 

13,747.50

$    

 

8,910.00

$       

 

327

Union

2000

1,500.000

161397004015

Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, 

type NM cable

1 Elec

14.55

0.55

Ea.

7,500.00

$      

 

15,075.00

$    

 

-

$         

 

22,575.00

$     

 

15,075.00

$  

 

37,650.00

$     

 

48,945.00

$    

 

30,750.00

$     

 

327

Union

2000

3.000

161397008660

Resi,HW htr hook-up,incl 1-2 p CB,box,3' of 

flex,20' of #10/2 NM cable

1 Elec

5

1.6

Ea.

55.50

$           

 

88.50

$           

 

-

$         

 

144.00

$          

 

88.50

$         

 

232.50

$          

 

302.25

$         

 

190.50

$          

 

327

Union

2000

3.000

161397008270

Resi, bathroom vent fan, 50 CFM (use w/above 

hook-up), low noise model

1 Elec

15

0.533

Ea.

87.00

$           

 

29.25

$           

 

-

$         

 

116.25

$          

 

29.25

$         

 

145.50

$          

 

189.15

$         

 

139.50

$          

 

327

Union

2000

3.000

161397008220

Residential wiring, resi equip, vent/exhaust fan 

hook-up,type MC cable

1 Elec

24

0.333

Ea.

33.00

$           

 

18.30

$           

 

-

$         

 

51.30

$            

 

18.30

$         

 

69.60

$            

 

90.48

$           

 

63.00

$            

 

327

Union

2000

24,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 

100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

41,760.00

$    

 

43,680.00

$    

 

-

$         

 

85,440.00

$     

 

43,680.00

$  

 

129,120.00

$   

 

167,856.00

$  

 

111,600.00

$   

 

327

Union

2000

1,500.000

161322051970

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 

100',galv stl,4" dia

2 Elec

40

0.4

L.F.

23,850.00

$    

 

10,950.00

$    

 

-

$         

 

34,800.00

$     

 

10,950.00

$  

 

45,750.00

$     

 

59,475.00

$    

 

42,750.00

$     

 

327

Union

2000

3,000.000

161322051870

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 

100',galv stl,2" dia

1 Elec

45

0.178

L.F.

15,450.00

$    

 

9,720.00

$      

 

-

$         

 

25,170.00

$     

 

9,720.00

$    

 

34,890.00

$     

 

45,357.00

$    

 

31,650.00

$     

 

327

Union

2000

3.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

85.50

$           

 

99.00

$           

 

-

$         

 

184.50

$          

 

99.00

$         

 

283.50

$          

 

368.55

$         

 

243.00

$          

 

327

Union

2000

1.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

130.00

$         

 

44.00

$           

 

-

$         

 

174.00

$          

 

44.00

$         

 

218.00

$          

 

283.40

$         

 

210.00

$          

 

327

Union

2000

300.000

161201200100

Armored cable, 600 volt, copper (BX), #14, 3 

conductor, solid

1 Elec

2.2

3.636

C.L.F.

17,700.00

$    

 

19,950.00

$    

 

-

$         

 

37,650.00

$     

 

19,950.00

$  

 

57,600.00

$     

 

74,880.00

$    

 

49,200.00

$     

 

327

Union

2000

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V 

sec, 3 ph, 300 kVA

R3

0.45

44.444

Ea.

7,600.00

$      

 

800.00

$         

 

300.00

$   

 

8,700.00

$       

 

800.00

$       

 

9,500.00

$       

 

12,350.00

$    

 

9,900.00

$       

 

327

Union

2000

1.000

162706000300

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V 

sec, 3 ph, 500 kVA

R3

0.4

50

Ea.

10,100.00

$    

 

900.00

$         

 

340.00

$   

 

11,340.00

$     

 

900.00

$       

 

12,240.00

$     

 

15,912.00

$    

 

12,900.00

$     

 

327

Union

2000

17.000

164407200300

Panelboards, NQOD, 3 wire, 100 amp main 

lugs,120/240 volts,20 circuits

1 Elec

0.65

12.308

Ea.

9,180.00

$      

 

3,808.00

$      

 

-

$         

 

12,988.00

$     

 

3,808.00

$    

 

16,796.00

$     

 

21,834.80

$    

 

15,810.00

$     

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 volt, 400 

amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$      

 

540.00

$         

 

-

$         

 

2,290.00

$       

 

540.00

$       

 

2,830.00

$       

 

3,679.00

$      

 

2,750.00

$       

 

327

Union

2000

9.000

164407202650

Panelboards, NEHB, 4 wire, 277/480 volts, 225 

amp main, 42 circuits

2 Elec

0.56

28.571

Ea.

26,325.00

$    

 

4,725.00

$      

 

-

$         

 

31,050.00

$     

 

4,725.00

$    

 

35,775.00

$     

 

46,507.50

$    

 

35,775.00

$     

 

327

Union

2000

4.000

164102000200

Circuit breakers, enclosed (nema 1), 600 volt, 3 

pole, 60 amp

1 Elec

2.8

2.857

Ea.

1,400.00

$      

 

210.00

$         

 

-

$         

 

1,610.00

$       

 

210.00

$       

 

1,820.00

$       

 

2,366.00

$      

 

1,860.00

$       

 

327

Union

2000

1.000

164102000400

Circuit breakers, enclosed (nema 1), 600 volt, 3 

pole, 100 amp

1 Elec

2.3

3.478

Ea.

400.00

$         

 

63.50

$           

 

-

$         

 

463.50

$          

 

63.50

$         

 

527.00

$          

 

685.10

$         

 

540.00

$          

 

327

Union

2000

1.000

164102000600

Circuit breakers, enclosed (nema 1), 600 volt, 3 

pole, 225 amp

1 Elec

1.5

5.333

Ea.

930.00

$         

 

97.50

$           

 

-

$         

 

1,027.50

$       

 

97.50

$         

 

1,125.00

$       

 

1,462.50

$      

 

1,175.00

$       

 

327

Union

2000

3.000

164407202350

Panelboards, NQOD, 4 wire, 120/208 volts, 600 

amp main, 42 circuits

2 Elec

0.4

40

Ea.

9,750.00

$      

 

2,205.00

$      

 

-

$         

 

11,955.00

$     

 

2,205.00

$    

 

14,160.00

$     

 

18,408.00

$    

 

14,100.00

$     

 

327

Union

2000

10.000

164108002910

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 30 amp

1 Elec

3.2

2.5

Ea.

1,020.00

$      

 

455.00

$         

 

-

$         

 

1,475.00

$       

 

455.00

$       

 

1,930.00

$       

 

2,509.00

$      

 

1,810.00

$       

 

327

Union

2000

13.000

164108003000

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

2,249.00

$      

 

825.50

$         

 

-

$         

 

3,074.50

$       

 

825.50

$       

 

3,900.00

$       

 

5,070.00

$      

 

3,705.00

$       

 

327

Union

2000

9.000

164108003300

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

2,448.00

$      

 

693.00

$         

 

-

$         

 

3,141.00

$       

 

693.00

$       

 

3,834.00

$       

 

4,984.20

$      

 

3,735.00

$       

 

327

Union

2000

2.000

164108003500

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

940.00

$         

 

224.00

$         

 

-

$         

 

1,164.00

$       

 

224.00

$       

 

1,388.00

$       

 

1,804.40

$      

 

1,370.00

$       

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 400 amp

2 Elec

1.8

8.889

Ea.

1,075.00

$      

 

162.00

$         

 

-

$         

 

1,237.00

$       

 

162.00

$       

 

1,399.00

$       

 

1,818.70

$      

 

1,425.00

$       

 

327

Union

2000

20.000

165303200500

Emer lt units,btry operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

3,080.00

$      

 

730.00

$         

 

-

$         

 

3,810.00

$       

 

730.00

$       

 

4,540.00

$       

 

5,902.00

$      

 

4,500.00

$       

 

327

Union

2000

16.000

165303200080

Exit and emer ltg, exit light clg or wall mount, 

incan, single face

1 Elec

8

1

Ea.

544.00

$         

 

292.00

$         

 

-

$         

 

836.00

$          

 

292.00

$       

 

1,128.00

$       

 

1,466.40

$      

 

1,048.00

$       

 

327

Union

2000

6.000

165203001600

Exterior fxtr,floodlights W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

1,530.00

$      

 

399.00

$         

 

-

$         

 

1,929.00

$       

 

399.00

$       

 

2,328.00

$       

 

3,026.40

$      

 

2,280.00

$       

 

327

Union

2000

240.000

161205500300

Non-metallic sheathed cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

7,440.00

$      

 

15,960.00

$    

 

-

$         

 

23,400.00

$     

 

-

$             

 

23,400.00

$     

 

30,420.00

$    

 

31,920.00

$     

 

327

Union

2000

2,400.000

160553000100

Electrical dml, conduit to 15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

1,440.00

$      

 

-

$         

 

1,440.00

$       

 

-

$             

 

1,440.00

$       

 

1,872.00

$      

 

2,160.00

$       

 

327

Union

2000

3,000.000

160553000140

Electrical demo, conduit to 15' high galv, 2" to 4" 

diam

1 Elec

151

0.053

L.F.

-

$              

 

2,910.00

$      

 

-

$         

 

2,910.00

$       

 

-

$             

 

2,910.00

$       

 

3,783.00

$      

 

4,320.00

$       

 

327

Union

2000

1,500.000

160553000160

Electrical demo, conduit to 15' high, galv, 4" to 6" 

diam

1 Elec

80

0.1

L.F.

-

$              

 

2,730.00

$      

 

-

$         

 

2,730.00

$       

 

-

$             

 

2,730.00

$       

 

3,549.00

$      

 

4,095.00

$       

 

327

Union

2000

2,400.000

160553000380

Electrical demo, non-metallic sheathed cable 

(Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

552.00

$         

 

-

$         

 

552.00

$          

 

-

$             

 

552.00

$          

 

717.60

$         

 

840.00

$          

 

327

Union

2000

450.000

160553002420

Electrical demo, int fluor fixt, pendant mt, indl, to 

15'hi, 4'l, 2 lamp

2 Elec

35

0.457

Ea.

-

$              

 

3,757.50

$      

 

-

$         

 

3,757.50

$       

 

-

$             

 

3,757.50

$       

 

4,884.75

$      

 

5,602.50

$       

 

327

Union

2000

150.000

160553002140

Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 

lamp

2 Elec

30

0.533

Ea.

-

$              

 

1,462.50

$      

 

-

$         

 

1,462.50

$       

 

-

$             

 

1,462.50

$       

 

1,901.25

$      

 

2,197.50

$       

 

327

Union

2000

Totals

230,343.00

$  

 

174,523.05

$   

 

640.00

$   

 

405,506.05

$   

 

697,667.23

$  

 

515,676.50

$   

 

Building M6-0486, 75% Replacement cost.
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50.000

165104401100

Interior ltg fxtr, fluor, surf 

mtd, acryl lens, 1'w x 4'l, two 

40 W

1 Elec

7

1.143

Ea.

3,375.00

$           

 

1,025.00

$           

 

-

$        

 

4,400.00

$          

 

-

$              

 

4,400.00

$       

 

5,720.00

$           

 

5,250.00

$           

 

327

Union

2000

150.000

165104403100

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 40 W,RS

1 Elec

5.7

1.404

Ea.

6,225.00

$           

 

3,825.00

$           

 

-

$        

 

10,050.00

$        

 

-

$              

 

10,050.00

$     

 

13,065.00

$         

 

12,675.00

$         

 

327

Union

2000

150.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 

1-gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

960.00

$              

 

1,282.50

$           

 

-

$        

 

2,242.50

$          

 

1,282.50

$     

 

3,525.00

$       

 

4,582.50

$           

 

2,970.00

$           

 

327

Union

2000

500.000

161397004015

Resi, DX outlet, 15 A recpt., 

ivory, 1-gang box, pl, type 

NM cable

1 Elec

14.55

0.55

Ea.

2,500.00

$           

 

5,025.00

$           

 

-

$        

 

7,525.00

$          

 

5,025.00

$     

 

12,550.00

$     

 

16,315.00

$         

 

10,250.00

$         

 

327

Union

2000

1.000

161397008660

Resi,HW htr hook-up,incl 1-

2 p CB,box,3' of flex,20' of 

#10/2 NM cable

1 Elec

5

1.6

Ea.

18.50

$                

 

29.50

$                

 

-

$        

 

48.00

$               

 

29.50

$          

 

77.50

$            

 

100.75

$              

 

63.50

$                

 

327

Union

2000

1.000

161397008270

Resi, bathroom vent fan, 50 

CFM (use w/above hook-

up), low noise model

1 Elec

15

0.533

Ea.

29.00

$                

 

9.75

$                  

 

-

$        

 

38.75

$               

 

9.75

$            

 

48.50

$            

 

63.05

$                

 

46.50

$                

 

327

Union

2000

1.000

161397008220

Residential wiring, resi 

equip, vent/exhaust fan 

hook-up,type MC cable

1 Elec

24

0.333

Ea.

11.00

$                

 

6.10

$                  

 

-

$        

 

17.10

$               

 

6.10

$            

 

23.20

$            

 

30.16

$                

 

21.00

$                

 

327

Union

2000

500.000

161322051970

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 

100',galv stl,4" dia

2 Elec

40

0.4

L.F.

7,950.00

$           

 

3,650.00

$           

 

-

$        

 

11,600.00

$        

 

3,650.00

$     

 

15,250.00

$     

 

19,825.00

$         

 

14,250.00

$         

 

327

Union

2000

1,000.000

161322051870

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 

100',galv stl,2" dia

1 Elec

45

0.178

L.F.

5,150.00

$           

 

3,240.00

$           

 

-

$        

 

8,390.00

$          

 

3,240.00

$     

 

11,630.00

$     

 

15,119.00

$         

 

10,550.00

$         

 

327

Union

2000

7.000

165303200500

Emer lt units,btry 

operated,twin sealed bm 

lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,078.00

$           

 

255.50

$              

 

-

$        

 

1,333.50

$          

 

255.50

$        

 

1,589.00

$       

 

2,065.70

$           

 

1,575.00

$           

 

327

Union

2000

5.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

170.00

$              

 

91.25

$                

 

-

$        

 

261.25

$             

 

91.25

$          

 

352.50

$          

 

458.25

$              

 

327.50

$              

 

327

Union

2000

2.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

510.00

$              

 

133.00

$              

 

-

$        

 

643.00

$             

 

133.00

$        

 

776.00

$          

 

1,008.80

$           

 

760.00

$              

 

327

Union

2000

80.000

161205500300

Non-metallic sheathed 

cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

2,480.00

$           

 

5,320.00

$           

 

-

$        

 

7,800.00

$          

 

-

$              

 

7,800.00

$       

 

10,140.00

$         

 

10,640.00

$         

 

327

Union

2000

1,000.000

160553000140

Electrical demo, conduit to 

15' high galv, 2" to 4" diam

1 Elec

151

0.053

L.F.

-

$                    

 

970.00

$              

 

-

$        

 

970.00

$             

 

-

$              

 

970.00

$          

 

1,261.00

$           

 

1,440.00

$           

 

327

Union

2000

150.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 

2 lamp

2 Elec

35

0.457

Ea.

-

$                    

 

1,252.50

$           

 

-

$        

 

1,252.50

$          

 

-

$              

 

1,252.50

$       

 

1,628.25

$           

 

1,867.50

$           

 

327

Union

2000

200.000

160553002140

Electrical demo, int fluore 

fixt, rec drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                    

 

1,950.00

$           

 

-

$        

 

1,950.00

$          

 

-

$              

 

1,950.00

$       

 

2,535.00

$           

 

2,930.00

$           

 

327

Union

2000

Totals

30,456.50

$         

 

28,065.10

$         

 

-

$        

 

58,521.60

$        

 

93,917.46

$         

 

75,616.00

$         
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Qty

CSI Number
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Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 
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 Demolition 

Labor 
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Demolition 

 Total O&P With 
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Zip 

Code 

Prefix

Type

Relea

se

10.000

165104401100

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 1'w x 4'l, two 40 W

1 Elec

7

1.143

Ea.

675.00

$            

 

205.00

$             

 

-

$      

 

880.00

$          

 

-

$           

 

880.00

$       

 

1,144.00

$          

 

1,050.00

$        

 

327

Union

2000

30.000

165104403100

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 40 

W,RS

1 Elec

5.7

1.404

Ea.

1,245.00

$         

 

765.00

$             

 

-

$      

 

2,010.00

$       

 

-

$           

 

2,010.00

$    

 

2,613.00

$          

 

2,535.00

$        

 

327

Union

2000

30.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

192.00

$            

 

256.50

$             

 

-

$      

 

448.50

$          

 

256.50

$     

 

705.00

$       

 

916.50

$             

 

594.00

$           

 

327

Union

2000

100.000

161397004015

Resi, DX outlet, 15 A recpt., ivory, 

1-gang box, pl, type NM cable

1 Elec

14.55

0.55

Ea.

500.00

$            

 

1,005.00

$          

 

-

$      

 

1,505.00

$       

 

1,005.00

$  

 

2,510.00

$    

 

3,263.00

$          

 

2,050.00

$        

 

327

Union

2000

200.000

161322051870

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv stl,2" 

dia

1 Elec

45

0.178

L.F.

1,030.00

$         

 

648.00

$             

 

-

$      

 

1,678.00

$       

 

648.00

$     

 

2,326.00

$    

 

3,023.80

$          

 

2,110.00

$        

 

327

Union

2000

1.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$            

 

36.50

$               

 

-

$      

 

190.50

$          

 

36.50

$       

 

227.00

$       

 

295.10

$             

 

225.00

$           

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

34.00

$              

 

18.25

$               

 

-

$      

 

52.25

$            

 

18.25

$       

 

70.50

$         

 

91.65

$               

 

65.50

$             

 

327

Union

2000

30.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 2 

lamp

2 Elec

35

0.457

Ea.

-

$                  

 

250.50

$             

 

-

$      

 

250.50

$          

 

-

$           

 

250.50

$       

 

325.65

$             

 

373.50

$           

 

327

Union

2000

10.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                  

 

97.50

$               

 

-

$      

 

97.50

$            

 

-

$           

 

97.50

$         

 

126.75

$             

 

146.50

$           

 

327

Union

2000

Totals

3,830.00

$         

 

3,282.25

$          

 

-

$      

 

7,112.25

$       

 

11,799.45

$        

 

9,149.50

$        
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CSI Number
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Labor 
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 Bare Mat. 

 Bare Labor 

 Bare Equip. 
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Zip 

Code 

Prefix

Type
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se

1.000

162706000400

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 750 KVA

R3

0.38

52.63

Ea.

13,700.00

$          

 

955.00

$              

 

360.00

$        

 

15,015.00

$            

 

16,800.00

$            

 

327

Union

2000

3.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

3,750.00

$            

 

1,095.00

$           

 

-

$              

 

4,845.00

$              

 

5,775.00

$              

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.55

Ea.

895.00

$               

 

265.00

$              

 

-

$              

 

1,160.00

$              

 

1,400.00

$              

 

327

Union

2000

4.000

164407200300

Panelboards, NQOD, 3 wire, 100 

amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.31

Ea.

2,160.00

$            

 

896.00

$              

 

-

$              

 

3,056.00

$              

 

3,720.00

$              

 

327

Union

2000

3.000

164407200350

Panelboards, NQOD, 3 wire, 225 

amp main lugs,120/240 volts,24 

circuits

2 Elec

1.2

13.33

Ea.

1,830.00

$            

 

729.00

$              

 

-

$              

 

2,559.00

$              

 

3,150.00

$              

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

3,250.00

$            

 

735.00

$              

 

-

$              

 

3,985.00

$              

 

4,700.00

$              

 

327

Union

2000

1.000

164408200480

Feeder section, circuit breakers, 

MAL frame, 1000 amp

1 Elec

1

8

Ea.

3,375.00

$            

 

146.00

$              

 

-

$              

 

3,521.00

$              

 

3,925.00

$              

 

327

Union

2000

1.000

164408200160

Feeder sect, ckt brkr, FA frame, 15 

to 60 amp, 240 volt, 1 pole

1 Elec

8

1

Ea.

60.50

$                 

 

18.25

$                

 

-

$              

 

78.75

$                   

 

94.50

$                   

 

327

Union

2000

1.000

164408200280

Feeder sect, ckt brkr, FA frame, 70 

to 100 amp, 240 volt, 1 pole

1 Elec

7

1.143

Ea.

80.00

$                 

 

20.50

$                

 

-

$              

 

100.50

$                 

 

119.00

$                 

 

327

Union

2000

2.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

346.00

$               

 

127.00

$              

 

-

$              

 

473.00

$                 

 

570.00

$                 

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

272.00

$               

 

77.00

$                

 

-

$              

 

349.00

$                 

 

415.00

$                 

 

327

Union

2000

2.000

164108003500

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

940.00

$               

 

224.00

$              

 

-

$              

 

1,164.00

$              

 

1,370.00

$              

 

327

Union

2000

1.000

164108003900

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 600 A

2 Elec

1.2

13.33

Ea.

1,950.00

$            

 

243.00

$              

 

-

$              

 

2,193.00

$              

 

2,525.00

$              

 

327

Union

2000

1.000

164503207900

Copper bus duct, plug-in switches, 

600 volt, 3 pole, 1200 amp

2 Elec

0.5

32

Ea.

10,500.00

$          

 

580.00

$              

 

-

$              

 

11,080.00

$            

 

12,400.00

$            

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, plug-

in switch, 600 V, 3 pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$               

 

40.50

$                

 

-

$              

 

415.50

$                 

 

475.00

$                 

 

327

Union

2000

7.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,078.00

$            

 

255.50

$              

 

-

$              

 

1,333.50

$              

 

1,575.00

$              

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

57.00

$                 

 

66.00

$                

 

-

$              

 

123.00

$                 

 

162.00

$                 

 

327

Union

2000

0.500

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

65.00

$                 

 

22.00

$                

 

-

$              

 

87.00

$                   

 

105.00

$                 

 

327

Union

2000

12.000

164406600900

Motor strs & cont, mag, comb, W/ 

mot circ protectors, 25 HP, size 2

2 Elec

2

8

Ea.

10,860.00

$          

 

1,752.00

$           

 

-

$              

 

12,612.00

$            

 

14,400.00

$            

 

327

Union

2000

[image: image48.wmf]80.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 60 

W,HO

1 Elec

5

1.6

Ea.

5,240.00

$            

 

2,360.00

$           

 

-

$              

 

7,600.00

$              

 

9,280.00

$              

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, 

w/a 1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$               

 

255.00

$              

 

-

$              

 

423.00

$                 

 

565.00

$                 

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 A 

recpt., ivory,1-gang box,pl,EMT& 

wire

1 Elec

5.35

1.501

Ea.

308.00

$               

 

550.00

$              

 

-

$              

 

858.00

$                 

 

1,160.00

$              

 

327

Union

2000

2,000.000

161322052530

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',3/4" dia

1 Elec

90

0.089

L.F.

2,780.00

$            

 

3,240.00

$           

 

-

$              

 

6,020.00

$              

 

7,900.00

$              

 

327

Union

2000

900.000

161322052730

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',4" dia

2 Elec

50

0.32

L.F.

12,150.00

$          

 

5,265.00

$           

 

-

$              

 

17,415.00

$            

 

21,150.00

$            

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

65.40

$                 

 

162.00

$              

 

-

$              

 

227.40

$                 

 

313.50

$                 

 

327

Union

2000

80.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

2,480.00

$            

 

5,320.00

$           

 

-

$              

 

7,800.00

$              

 

10,640.00

$            

 

327

Union

2000

Totals

78,734.90

$          

 

25,398.75

$         

 

360.00

$        

 

104,493.65

$          

 

124,689.00

$          

 

2001 Inflation Adjusted Totals

81,096.95

$          

 

26,160.71

$         

 

370.80

$        

 

107,628.46

$          

 

128,429.67

$          

 

2002 Inflation Adjusted Totals

83,529.86

$          

 

26,945.53

$         

 

381.92

$        

 

110,857.31

$          

 

132,282.56

$          
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Typ

e

Rele

ase

1.000

162706000400

Oil fed XFMR, 5 kV or 15 kV, 

W/ taps, 277/480 V sec, 3 ph, 

750 KVA

R3

0.38

52.632

Ea.

13,700.00

$        

 

955.00

$           

 

360.00

$      

 

15,015.00

$        

 

955.00

$            

 

15,970.00

$         

 

19,164.00

$         

 

16,800.00

$         

 

327

Union

2000

3.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

3,750.00

$          

 

1,095.00

$        

 

-

$            

 

4,845.00

$          

 

1,095.00

$         

 

5,940.00

$           

 

7,128.00

$           

 

5,775.00

$           

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.545

Ea.

895.00

$             

 

265.00

$           

 

-

$            

 

1,160.00

$          

 

265.00

$            

 

1,425.00

$           

 

1,710.00

$           

 

1,400.00

$           

 

327

Union

2000

4.000

164407200300

Panelboards, NQOD, 3 wire, 

100 amp main lugs,120/240 

volts,20 circuits

1 Elec

0.65

12.308

Ea.

2,160.00

$          

 

896.00

$           

 

-

$            

 

3,056.00

$          

 

896.00

$            

 

3,952.00

$           

 

4,742.40

$           

 

3,720.00

$           

 

327

Union

2000

3.000

164407200350

Panelboards, NQOD, 3 wire, 

225 amp main lugs,120/240 

volts,24 circuits

2 Elec

1.2

13.333

Ea.

1,830.00

$          

 

729.00

$           

 

-

$            

 

2,559.00

$          

 

729.00

$            

 

3,288.00

$           

 

3,945.60

$           

 

3,150.00

$           

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 

42 circuits

2 Elec

0.4

40

Ea.

3,250.00

$          

 

735.00

$           

 

-

$            

 

3,985.00

$          

 

735.00

$            

 

4,720.00

$           

 

5,664.00

$           

 

4,700.00

$           

 

327

Union

2000

1.000

164408200480

Feeder section, circuit 

breakers, MAL frame, 1000 

amp

1 Elec

1

8

Ea.

3,375.00

$          

 

146.00

$           

 

-

$            

 

3,521.00

$          

 

146.00

$            

 

3,667.00

$           

 

4,400.40

$           

 

3,925.00

$           

 

327

Union

2000

1.000

164408200160

Feeder sect, ckt brkr, FA 

frame, 15 to 60 amp, 240 

volt, 1 pole

1 Elec

8

1

Ea.

60.50

$               

 

18.25

$             

 

-

$            

 

78.75

$               

 

18.25

$              

 

97.00

$                

 

116.40

$              

 

94.50

$                

 

327

Union

2000

1.000

164408200280

Feeder sect, ckt brkr, FA 

frame, 70 to 100 amp, 240 

volt, 1 pole

1 Elec

7

1.143

Ea.

80.00

$               

 

20.50

$             

 

-

$            

 

100.50

$             

 

20.50

$              

 

121.00

$              

 

145.20

$              

 

119.00

$              

 

327

Union

2000

2.000

164108003000

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 60 amp

1 Elec

2.3

3.478

Ea.

346.00

$             

 

127.00

$           

 

-

$            

 

473.00

$             

 

127.00

$            

 

600.00

$              

 

720.00

$              

 

570.00

$              

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 100 amp

1 Elec

1.9

4.211

Ea.

272.00

$             

 

77.00

$             

 

-

$            

 

349.00

$             

 

77.00

$              

 

426.00

$              

 

511.20

$              

 

415.00

$              

 

327

Union

2000

2.000

164108003500

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 200 A

1 Elec

1.3

6.154

Ea.

940.00

$             

 

224.00

$           

 

-

$            

 

1,164.00

$          

 

224.00

$            

 

1,388.00

$           

 

1,665.60

$           

 

1,370.00

$           

 

327

Union

2000

1.000

164108003900

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 600 A

2 Elec

1.2

13.333

Ea.

1,950.00

$          

 

243.00

$           

 

-

$            

 

2,193.00

$          

 

243.00

$            

 

2,436.00

$           

 

2,923.20

$           

 

2,525.00

$           

 

327

Union

2000

1.000

164503207900

Copper bus duct, plug-in 

switches, 600 volt, 3 pole, 

1200 amp

2 Elec

0.5

32

Ea.

10,500.00

$        

 

580.00

$           

 

-

$            

 

11,080.00

$        

 

580.00

$            

 

11,660.00

$         

 

13,992.00

$         

 

12,400.00

$         

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, 

indr, plug-in switch, 600 V, 3 

pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$             

 

40.50

$             

 

-

$            

 

415.50

$             

 

40.50

$              

 

456.00

$              

 

547.20

$              

 

475.00

$              

 

327

Union

2000

7.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,078.00

$          

 

255.50

$           

 

-

$            

 

1,333.50

$          

 

255.50

$            

 

1,589.00

$           

 

1,906.80

$           

 

1,575.00

$           

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 

10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

57.00

$               

 

66.00

$             

 

-

$            

 

123.00

$             

 

66.00

$              

 

189.00

$              

 

226.80

$              

 

162.00

$              

 

327

Union

2000

0.500

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

65.00

$               

 

22.00

$             

 

-

$            

 

87.00

$               

 

22.00

$              

 

109.00

$              

 

130.80

$              

 

105.00

$              

 

327

Union

2000

[image: image50.wmf]12.000

164406600900

Motor strs & cont, mag, 

comb, W/ mot circ protectors, 

25 HP, size 2

2 Elec

2

8

Ea.

10,860.00

$        

 

1,752.00

$        

 

-

$            

 

12,612.00

$        

 

1,752.00

$         

 

14,364.00

$         

 

17,236.80

$         

 

14,400.00

$         

 

327

Union

2000

80.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 60 W,HO

1 Elec

5

1.6

Ea.

5,240.00

$          

 

2,360.00

$        

 

-

$            

 

7,600.00

$          

 

-

$                  

 

7,600.00

$           

 

9,120.00

$           

 

9,280.00

$           

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, 

ivory, w/a 1-gang box, cov pl, 

EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$             

 

255.00

$           

 

-

$            

 

423.00

$             

 

255.00

$            

 

678.00

$              

 

813.60

$              

 

565.00

$              

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 

A recpt., ivory,1-gang 

box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

308.00

$             

 

550.00

$           

 

-

$            

 

858.00

$             

 

550.00

$            

 

1,408.00

$           

 

1,689.60

$           

 

1,160.00

$           

 

327

Union

2000

2,000.000

161322052530

Conduit to 15' H,IMC,incl 2 

termn,2 elb&11 bm clp per 

100',3/4" dia

1 Elec

90

0.089

L.F.

-

$                   

 

3,240.00

$        

 

-

$            

 

6,020.00

$          

 

-

$                  

 

6,020.00

$           

 

7,224.00

$           

 

7,900.00

$           

 

327

Union

2000

900.000

161322052730

Conduit to 15' H,IMC,incl 2 

termn,2 elb&11 bm clp per 

100',4" dia

2 Elec

50

0.32

L.F.

-

$                   

 

5,265.00

$        

 

-

$            

 

17,415.00

$        

 

-

$                  

 

17,415.00

$         

 

20,898.00

$         

 

21,150.00

$         

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.592

Ea.

65.40

$               

 

162.00

$           

 

-

$            

 

227.40

$             

 

162.00

$            

 

389.40

$              

 

467.28

$              

 

313.50

$              

 

327

Union

2000

80.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, 

#12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

2,480.00

$          

 

5,320.00

$        

 

-

$            

 

7,800.00

$          

 

5,320.00

$         

 

13,120.00

$         

 

15,744.00

$         

 

10,640.00

$         

 

327

Union

2000

2,000.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

dia

1 Elec

242

0.033

L.F.

-

$                   

 

1,200.00

$        

 

-

$            

 

1,200.00

$          

 

-

$                  

 

1,200.00

$           

 

1,440.00

$           

 

1,800.00

$           

 

327

Union

2000

900.000

160553000160

Electrical demo, conduit to 

15' high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$                   

 

1,638.00

$        

 

-

$            

 

1,638.00

$          

 

-

$                  

 

1,638.00

$           

 

1,965.60

$           

 

2,457.00

$           

 

327

Union

2000

8,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$                   

 

1,840.00

$        

 

-

$            

 

1,840.00

$          

 

-

$                  

 

1,840.00

$           

 

2,208.00

$           

 

2,800.00

$           

 

327

Union

2000

1.000

160553001570

Electrical demo, transformer, 

3 phase to 600v, primary, 

750 kVA

R3

1.1

18.182

Ea.

-

$                   

 

325.00

$           

 

124.00

$      

 

449.00

$             

 

-

$                  

 

449.00

$              

 

538.80

$              

 

625.00

$              

 

327

Union

2000

80.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 

2 lamp

2 Elec

35

0.457

Ea.

-

$                   

 

668.00

$           

 

-

$            

 

668.00

$             

 

-

$                  

 

668.00

$              

 

801.60

$              

 

996.00

$              

 

327

Union

2000

Totals

63,804.90

$            

 

31,069.75

$          

 

484.00

$         

 

110,288.65

$          

 

14,533.75

$           

 

124,822.40

$           

 

149,786.88

$           

 

133,367.00

$           
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CSI Number
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Daily 
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Labor 

Hours
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 Bare Mat. 

 Bare Labor 

 Bare Equip. 
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 Demolition Labor 
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Demolition 
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Zip 
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Rele

ase

1.000

162706000400

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 750 KVA

R3

0.38

52.632

Ea.

13,700.00

$      

 

955.00

$            

 

360.00

$      

 

15,015.00

$        

 

955.00

$           

 

15,970.00

$      

 

19,164.00

$        

 

16,800.00

$          

 

327

Union

2000

3.000

164407200300

Panelboards, NQOD, 3 wire, 100 

amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.308

Ea.

1,620.00

$        

 

672.00

$            

 

-

$            

 

2,292.00

$          

 

672.00

$           

 

2,964.00

$        

 

3,556.80

$          

 

2,790.00

$            

 

327

Union

2000

2.000

164407200350

Panelboards, NQOD, 3 wire, 225 

amp main lugs,120/240 volts,24 

circuits

2 Elec

1.2

13.333

Ea.

1,220.00

$        

 

486.00

$            

 

-

$            

 

1,706.00

$          

 

486.00

$           

 

2,192.00

$        

 

2,630.40

$          

 

2,100.00

$            

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

3,250.00

$        

 

735.00

$            

 

-

$            

 

3,985.00

$          

 

735.00

$           

 

4,720.00

$        

 

5,664.00

$          

 

4,700.00

$            

 

327

Union

2000

1.000

164408200480

Feeder section, circuit breakers, 

MAL frame, 1000 amp

1 Elec

1

8

Ea.

3,375.00

$        

 

146.00

$            

 

-

$            

 

3,521.00

$          

 

146.00

$           

 

3,667.00

$        

 

4,400.40

$          

 

3,925.00

$            

 

327

Union

2000

1.000

164408200160

Feeder sect, ckt brkr, FA frame, 15 

to 60 amp, 240 volt, 1 pole

1 Elec

8

1

Ea.

60.50

$             

 

18.25

$              

 

-

$            

 

78.75

$               

 

18.25

$             

 

97.00

$             

 

116.40

$             

 

94.50

$                 

 

327

Union

2000

1.000

164408200280

Feeder sect, ckt brkr, FA frame, 70 

to 100 amp, 240 volt, 1 pole

1 Elec

7

1.143

Ea.

80.00

$             

 

20.50

$              

 

-

$            

 

100.50

$             

 

20.50

$             

 

121.00

$           

 

145.20

$             

 

119.00

$               

 

327

Union

2000

1.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

173.00

$           

 

63.50

$              

 

-

$            

 

236.50

$             

 

63.50

$             

 

300.00

$           

 

360.00

$             

 

285.00

$               

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

272.00

$           

 

77.00

$              

 

-

$            

 

349.00

$             

 

77.00

$             

 

426.00

$           

 

511.20

$             

 

415.00

$               

 

327

Union

2000

1.000

164108003500

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

470.00

$           

 

112.00

$            

 

-

$            

 

582.00

$             

 

112.00

$           

 

694.00

$           

 

832.80

$             

 

685.00

$               

 

327

Union

2000

1.000

164108003900

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 600 A

2 Elec

1.2

13.333

Ea.

1,950.00

$        

 

243.00

$            

 

-

$            

 

2,193.00

$          

 

243.00

$           

 

2,436.00

$        

 

2,923.20

$          

 

2,525.00

$            

 

327

Union

2000

1.000

164503207900

Copper bus duct, plug-in switches, 

600 volt, 3 pole, 1200 amp

2 Elec

0.5

32

Ea.

10,500.00

$      

 

580.00

$            

 

-

$            

 

11,080.00

$        

 

580.00

$           

 

11,660.00

$      

 

13,992.00

$        

 

12,400.00

$          

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, plug-

in switch, 600 V, 3 pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$           

 

40.50

$              

 

-

$            

 

415.50

$             

 

40.50

$             

 

456.00

$           

 

547.20

$             

 

475.00

$               

 

327

Union

2000

5.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

770.00

$           

 

182.50

$            

 

-

$            

 

952.50

$             

 

182.50

$           

 

1,135.00

$        

 

1,362.00

$          

 

1,125.00

$            

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$             

 

33.00

$              

 

-

$            

 

61.50

$               

 

33.00

$             

 

94.50

$             

 

113.40

$             

 

81.00

$                 

 

327

Union

2000

0.375

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

48.75

$             

 

16.50

$              

 

-

$            

 

65.25

$               

 

16.50

$             

 

81.75

$             

 

98.10

$               

 

78.75

$                 

 

327

Union

2000

9.000

164406600900

Motor strs & cont, mag, comb, W/ 

mot circ protectors, 25 HP, size 2

2 Elec

2

8

Ea.

8,145.00

$        

 

1,314.00

$         

 

-

$            

 

9,459.00

$          

 

1,314.00

$        

 

10,773.00

$      

 

12,927.60

$        

 

10,800.00

$          

 

327

Union

2000

60.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 60 

W,HO

1 Elec

5

1.6

Ea.

3,930.00

$        

 

1,770.00

$         

 

-

$            

 

5,700.00

$          

 

-

$                 

 

5,700.00

$        

 

6,840.00

$          

 

6,960.00

$            

 

327

Union

2000

7.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, 

w/a 1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

117.60

$           

 

178.50

$            

 

-

$            

 

296.10

$             

 

178.50

$           

 

474.60

$           

 

569.52

$             

 

395.50

$               

 

327

Union

2000

15.000

161397004030

Resi, recpt dvc, DX outlet, 15 A 

recpt., ivory,1-gang box,pl,EMT& 

wire

1 Elec

5.35

1.501

Ea.

231.00

$           

 

412.50

$            

 

-

$            

 

643.50

$             

 

412.50

$           

 

1,056.00

$        

 

1,267.20

$          

 

870.00

$               

 

327

Union

2000

1,500.000

161322052530

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',3/4" dia

1 Elec

90

0.089

L.F.

-

$                 

 

2,430.00

$         

 

-

$            

 

4,515.00

$          

 

-

$                 

 

4,515.00

$        

 

5,418.00

$          

 

5,925.00

$            

 

327

Union

2000

[image: image52.wmf]675.000

161322052730

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',4" dia

2 Elec

50

0.32

L.F.

-

$                 

 

3,948.75

$         

 

-

$            

 

13,061.25

$        

 

-

$                 

 

13,061.25

$      

 

15,673.50

$        

 

15,862.50

$          

 

327

Union

2000

22.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.592

Ea.

47.96

$             

 

118.80

$            

 

-

$            

 

166.76

$             

 

118.80

$           

 

285.56

$           

 

342.67

$             

 

229.90

$               

 

327

Union

2000

60.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

1,860.00

$        

 

3,990.00

$         

 

-

$            

 

5,850.00

$          

 

3,990.00

$        

 

9,840.00

$        

 

11,808.00

$        

 

7,980.00

$            

 

327

Union

2000

1,500.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$                 

 

900.00

$            

 

-

$            

 

900.00

$             

 

-

$                 

 

900.00

$           

 

1,080.00

$          

 

1,350.00

$            

 

327

Union

2000

675.000

160553000160

Electrical demo, conduit to 15' high, 

galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$                 

 

1,228.50

$         

 

-

$            

 

1,228.50

$          

 

-

$                 

 

1,228.50

$        

 

1,474.20

$          

 

1,842.75

$            

 

327

Union

2000

6,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$                 

 

1,380.00

$         

 

-

$            

 

1,380.00

$          

 

-

$                 

 

1,380.00

$        

 

1,656.00

$          

 

2,100.00

$            

 

327

Union

2000

60.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 2 

lamp

2 Elec

35

0.457

Ea.

-

$                 

 

501.00

$            

 

-

$            

 

501.00

$             

 

-

$                 

 

501.00

$           

 

601.20

$             

 

747.00

$               

 

327

Union

2000

Totals

52,224.31

$          

 

22,552.80

$           

 

360.00

$         

 

86,334.61

$           

 

10,394.55

$          

 

96,729.16

$          

 

116,074.99

$          

 

103,660.90

$            
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Releas

e

1.000

164407200300

Panelboards, NQOD, 3 wire, 

100 amp main lugs,120/240 

volts,20 circuits

1 Elec

0.65

12.308

Ea.

540.00

$            

 

224.00

$           

 

-

$      

 

764.00

$          

 

224.00

$       

 

988.00

$           

 

1,185.60

$          

 

930.00

$            

 

327

Union

2000

1.000

164407200350

Panelboards, NQOD, 3 wire, 

225 amp main lugs,120/240 

volts,24 circuits

2 Elec

1.2

13.333

Ea.

610.00

$            

 

243.00

$           

 

-

$      

 

853.00

$          

 

243.00

$       

 

1,096.00

$        

 

1,315.20

$          

 

1,050.00

$         

 

327

Union

2000

2.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

308.00

$            

 

73.00

$             

 

-

$      

 

381.00

$          

 

73.00

$         

 

454.00

$           

 

544.80

$             

 

450.00

$            

 

327

Union

2000

20.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 60 W,HO

1 Elec

5

1.6

Ea.

1,310.00

$         

 

590.00

$           

 

-

$      

 

1,900.00

$       

 

-

$             

 

1,900.00

$        

 

2,280.00

$          

 

2,320.00

$         

 

327

Union

2000

2.000

161397002130

Resi, sw dvc, sgl P, 15 amp, 

ivory, w/a 1-gang box, cov pl, 

EMT & wire

1 Elec

5.7

1.401

Ea.

33.60

$              

 

51.00

$             

 

-

$      

 

84.60

$            

 

51.00

$         

 

135.60

$           

 

162.72

$             

 

113.00

$            

 

327

Union

2000

5.000

161397004030

Resi, recpt dvc, DX outlet, 15 

A recpt., ivory,1-gang 

box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

77.00

$              

 

137.50

$           

 

-

$      

 

214.50

$          

 

137.50

$       

 

352.00

$           

 

422.40

$             

 

290.00

$            

 

327

Union

2000

500.000

161322052530

Conduit to 15' H,IMC,incl 2 

termn,2 elb&11 bm clp per 

100',3/4" dia

1 Elec

90

0.089

L.F.

-

$                  

 

810.00

$           

 

-

$      

 

1,505.00

$       

 

-

$             

 

1,505.00

$        

 

1,806.00

$          

 

1,975.00

$         

 

327

Union

2000

500.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 

1" dia

1 Elec

242

0.033

L.F.

-

$                  

 

300.00

$           

 

-

$      

 

300.00

$          

 

-

$             

 

300.00

$           

 

360.00

$             

 

450.00

$            

 

327

Union

2000

2,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$                  

 

460.00

$           

 

-

$      

 

460.00

$          

 

-

$             

 

460.00

$           

 

552.00

$             

 

700.00

$            

 

327

Union

2000

80.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 

2 lamp

2 Elec

35

0.457

Ea.

-

$                  

 

668.00

$           

 

-

$      

 

668.00

$          

 

-

$             

 

668.00

$           

 

801.60

$             

 

996.00

$            

 

327

Union

2000

Totals

2,878.60

$         

 

3,556.50

$        

 

-

$      

 

7,130.10

$       

 

728.50

$       

 

7,858.60

$        

 

9,430.32

$          

 

9,274.00

$         

 

[image: image54.wmf]CostWorks 2000 - M6-0595

Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Relea

se

1.000

165303200500

Emer lt units,btry operated,twin sealed bm 

lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$        

 

36.50

$           

 

-

$      

 

190.50

$       

 

36.50

$       

 

227.00

$           

 

272.40

$         

 

225.00

$            

 

327

Union

2000

4.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

262.00

$        

 

118.00

$         

 

-

$      

 

380.00

$       

 

-

$          

 

380.00

$           

 

456.00

$         

 

464.00

$            

 

327

Union

2000

1.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-

gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

16.80

$          

 

25.50

$           

 

-

$      

 

42.30

$         

 

25.50

$       

 

67.80

$             

 

81.36

$           

 

56.50

$              

 

327

Union

2000

1.000

161397004030

Resi, recpt dvc, DX outlet, 15 A recpt., 

ivory,1-gang box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

15.40

$          

 

27.50

$           

 

-

$      

 

42.90

$         

 

27.50

$       

 

70.40

$             

 

84.48

$           

 

58.00

$              

 

327

Union

2000

100.000

160553000100

Electrical dml, conduit to 15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

60.00

$           

 

-

$      

 

60.00

$         

 

-

$          

 

60.00

$             

 

72.00

$           

 

90.00

$              

 

327

Union

2000

400.000

160553000380

Electrical demo, non-metallic sheathed 

cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

92.00

$           

 

-

$      

 

92.00

$         

 

-

$          

 

92.00

$             

 

110.40

$         

 

140.00

$            

 

327

Union

2000

4.000

160553002420

Electrical demo, int fluor fixt, pendant mt, 

indl, to 15'hi, 4'l, 2 lamp

2 Elec

35

0.457

Ea.

-

$              

 

33.40

$           

 

-

$      

 

33.40

$         

 

-

$          

 

33.40

$             

 

40.08

$           

 

49.80

$              

 

327

Union

2000

Totals

448.20

$        

 

392.90

$         

 

-

$      

 

841.10

$       

 

89.50

$       

 

930.60

$           

 

1,116.72

$      

 

1,083.30

$         
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of Plumbing 

System Constr

75% Plumbing 

System 

Replacement 

Cost

75% Plumbing 

System 

Replacement % 

of Plumbing 

System Constr

% of CRV

K6-1446D

Base Electric Shop

15,000

956,211.00

$     

 

37,075.50

$    

 

37,190.79

$   

 

100%

28,762.63

$     

 

78%

3.88%

K6-2196

Roads and Grounds Maintenance #3

2,844

231,057.00

$     

 

14,900.75

$    

 

14,675.90

$   

 

98%

12,457.93

$     

 

84%

6.45%

M6-0336

Electromagnetic Lab

9,486

1,419,303.00

$  

 

28,899.00

$    

 

26,348.14

$   

 

91%

21,833.41

$     

 

76%

2.04%

M6-0495

Dispensary

19,646

5,769,035.00

$  

 

129,916.50

$  

 

132,150.66

$  

 

102%

101,614.50

$   

 

78%

2.25%

M7-0657

Parachute Refurbishment Facility

35,758

7,370,327.00

$  

 

66,627.00

$    

 

75,377.32

$   

 

113%

58,977.62

$     

 

89%

0.90%

101%

81%


[image: image57.wmf]CostWorks 2000 - Plumbing

Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare 

Labor 

 Bare 

Equip. 

 Total 

 Total Incl. 

O&P 

Zip 

Co

de 

Pre

fix

Type

Release

7.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

756.00

$     

 

85.40

$      

 

-

$    

 

841.40

$      

 

966.00

$     

 

327

Union

2000

8.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

532.00

$     

 

146.40

$    

 

-

$    

 

678.40

$      

 

824.00

$     

 

327

Union

2000

3.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$       

 

36.60

$      

 

-

$    

 

116.10

$      

 

144.00

$     

 

327

Union

2000

7.000

108201006100

Bathroom accessories, toilet tissue disp, 

surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

74.20

$       

 

42.70

$      

 

-

$    

 

116.90

$      

 

150.50

$     

 

327

Union

2000

6.000

108201006700

Bathroom accessories, towel dispenser, 

sst, surf mounted

1 Carp

16

0.5

Ea.

216.00

$     

 

68.70

$      

 

-

$    

 

284.70

$      

 

345.00

$     

 

327

Union

2000

3.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

564.00

$     

 

54.90

$      

 

-

$    

 

618.90

$      

 

708.00

$     

 

327

Union

2000

3.000

154117003100

Urinals, wall hung, vitreous china, 

hanger & self-closing valve,siphon

Q1

3

5.333

Ea.

834.00

$     

 

300.00

$    

 

-

$    

 

1,134.00

$   

 

1,365.00

$  

 

327

Union

2000

3.000

154117003300

Urinals, wall hung, vitreous china, rough-

in, supply, waste & vent

Q1

2.83

5.654

Ea.

249.00

$     

 

318.00

$    

 

-

$    

 

567.00

$      

 

756.00

$     

 

327

Union

2000

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$  

 

83.50

$      

 

-

$    

 

1,183.50

$   

 

1,325.00

$  

 

327

Union

2000

1.000

154122008900

Drinking founts, flr mtd, pedestal type, 

for rgh-in, sply and W, add

1 Plum

1.83

4.372

Ea.

32.00

$       

 

91.00

$      

 

-

$    

 

123.00

$      

 

174.00

$     

 

327

Union

2000

7.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

1,400.00

$  

 

262.50

$    

 

-

$    

 

1,662.50

$   

 

1,939.00

$  

 

327

Union

2000

7.000

154184506960

Lavatories,wl hung,hosp type,rgh-

in,sply,w&vent for abv lavatories

Q1

1.66

9.639

Ea.

1,120.00

$  

 

1,260.00

$ 

 

-

$    

 

2,380.00

$   

 

3,150.00

$  

 

327

Union

2000

7.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

2,345.00

$  

 

360.50

$    

 

-

$    

 

2,705.50

$   

 

3,115.00

$  

 

327

Union

2000

7.000

154189003200

Water clos, bowl only, seat, for rgh-in, 

sply, W & vent, sgl WC

Q1

2.56

6.25

Ea.

1,827.00

$  

 

819.00

$    

 

-

$    

 

2,646.00

$   

 

3,255.00

$  

 

327

Union

2000

1.000

154802004140

Water htrs, com, 100< rise,  elec, 50 

gal., 9 kW, 37 GPH, 208V

1 Plum

1.8

4.444

Ea.

1,900.00

$  

 

92.50

$      

 

-

$    

 

1,992.50

$   

 

2,250.00

$  

 

327

Union

2000

1.000

154184003020

Laundry sinks, W/ trim, plstc, on wl hgr 

or legs, 18" x 23", sgl compt

Q1

6.5

2.462

Ea.

82.00

$       

 

46.00

$      

 

-

$    

 

128.00

$      

 

160.00

$     

 

327

Union

2000

3.000

101551004800

Partitions, toilet, ur scrn, 18" W, clg 

braced, plstc lam on part bd

2 Carp

8

2

Ea.

705.00

$     

 

138.00

$    

 

-

$    

 

843.00

$      

 

990.00

$     

 

327

Union

2000

7.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

3,675.00

$  

 

427.00

$    

 

-

$    

 

4,102.00

$   

 

4,690.00

$  

 

327

Union

2000

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$  

 

65.00

$      

 

-

$    

 

1,565.00

$   

 

1,750.00

$  

 

327

Union

2000

300.000

151074202180

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

450.00

$     

 

657.00

$    

 

-

$    

 

1,107.00

$   

 

1,491.00

$  

 

327

Union

2000

500.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

1,015.00

$  

 

1,225.00

$ 

 

-

$    

 

2,240.00

$   

 

2,950.00

$  

 

327

Union

2000

300.000

151074202140

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

342.00

$     

 

615.00

$    

 

-

$    

 

957.00

$      

 

1,308.00

$  

 

327

Union

2000

300.000

151085204460

Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 

per 10', PVC, 2" dia

Q1

59

0.271

L.F.

873.00

$     

 

1,515.00

$ 

 

-

$    

 

2,388.00

$   

 

3,270.00

$  

 

327

Union

2000

Totals

21,670.70

$

 

8,709.70

$ 

 

-

$    

 

30,380.40

$ 

 

37,075.50

$

 


[image: image58.wmf]CostWorks 2000 - Plumbing

Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

Zip 

Code 

Prefix

7.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

756.00

$     

 

85.40

$     

 

-

$

 

841.40

$     

 

85.40

$     

 

926.80

$     

 

1,204.84

$   

 

966.00

$     

 

327

8.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

532.00

$     

 

146.40

$   

 

-

$

 

678.40

$     

 

146.40

$   

 

824.80

$     

 

1,072.24

$   

 

824.00

$     

 

327

3.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$       

 

36.60

$     

 

-

$

 

116.10

$     

 

36.60

$     

 

152.70

$     

 

198.51

$      

 

144.00

$     

 

327

7.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

74.20

$       

 

42.70

$     

 

-

$

 

116.90

$     

 

42.70

$     

 

159.60

$     

 

207.48

$      

 

150.50

$     

 

327

6.000

108201006700

Bathroom accessories, towel 

dispenser, sst, surf mounted

1 Carp

16

0.5

Ea.

216.00

$     

 

68.70

$     

 

-

$

 

284.70

$     

 

68.70

$     

 

353.40

$     

 

459.42

$      

 

345.00

$     

 

327

3.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

564.00

$     

 

54.90

$     

 

-

$

 

618.90

$     

 

54.90

$     

 

673.80

$     

 

875.94

$      

 

708.00

$     

 

327

3.000

154117003100

Urinals, wall hung, vitreous china, 

hanger & self-closing valve,siphon

Q1

3

5.333

Ea.

834.00

$     

 

300.00

$   

 

-

$

 

1,134.00

$  

 

-

$         

 

1,134.00

$  

 

1,474.20

$   

 

1,365.00

$  

 

327

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$  

 

83.50

$     

 

-

$

 

1,183.50

$  

 

-

$         

 

1,183.50

$  

 

1,538.55

$   

 

1,325.00

$  

 

327

7.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

1,400.00

$  

 

262.50

$   

 

-

$

 

1,662.50

$  

 

-

$         

 

1,662.50

$  

 

2,161.25

$   

 

1,939.00

$  

 

327

7.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

2,345.00

$  

 

360.50

$   

 

-

$

 

2,705.50

$  

 

-

$         

 

2,705.50

$  

 

3,517.15

$   

 

3,115.00

$  

 

327

1.000

154802004140

Water htrs, com, 100< rise,  elec, 50 

gal., 9 kW, 37 GPH, 208V

1 Plum

1.8

4.444

Ea.

1,900.00

$  

 

92.50

$     

 

-

$

 

1,992.50

$  

 

-

$         

 

1,992.50

$  

 

2,590.25

$   

 

2,250.00

$  

 

327

1.000

154184003020

Laundry sinks, W/ trim, plstc, on wl hgr 

or legs, 18" x 23", sgl compt

Q1

6.5

2.462

Ea.

82.00

$       

 

46.00

$     

 

-

$

 

128.00

$     

 

46.00

$     

 

174.00

$     

 

226.20

$      

 

160.00

$     

 

327

3.000

101551004800

Partitions, toilet, ur scrn, 18" W, clg 

braced, plstc lam on part bd

2 Carp

8

2

Ea.

705.00

$     

 

138.00

$   

 

-

$

 

843.00

$     

 

138.00

$   

 

981.00

$     

 

1,275.30

$   

 

990.00

$     

 

327

7.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

3,675.00

$  

 

427.00

$   

 

-

$

 

4,102.00

$  

 

427.00

$   

 

4,529.00

$  

 

5,887.70

$   

 

4,690.00

$  

 

327

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$  

 

65.00

$     

 

-

$

 

1,565.00

$  

 

65.00

$     

 

1,630.00

$  

 

2,119.00

$   

 

1,750.00

$  

 

327

300.000

151074202180

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

450.00

$     

 

657.00

$   

 

-

$

 

1,107.00

$  

 

-

$         

 

1,107.00

$  

 

1,439.10

$   

 

1,491.00

$  

 

327

500.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

1,015.00

$  

 

1,225.00

$

 

-

$

 

2,240.00

$  

 

-

$         

 

2,240.00

$  

 

2,912.00

$   

 

2,950.00

$  

 

327

300.000

151074202140

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

342.00

$     

 

615.00

$   

 

-

$

 

957.00

$     

 

-

$         

 

957.00

$     

 

1,244.10

$   

 

1,308.00

$  

 

327

300.000

151085204460

Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 

per 10', PVC, 2" dia

Q1

59

0.271

L.F.

873.00

$     

 

1,515.00

$

 

-

$

 

2,388.00

$  

 

1,515.00

$

 

3,903.00

$  

 

5,073.90

$   

 

3,270.00

$  

 

327

7.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 Plum

10

0.8

Ea.

-

$           

 

116.20

$   

 

-

$

 

116.20

$     

 

-

$         

 

116.20

$     

 

151.06

$      

 

175.00

$     

 

327

7.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

168.00

$   

 

-

$

 

168.00

$     

 

-

$         

 

168.00

$     

 

218.40

$      

 

252.00

$     

 

327

3.000

150556001520

Plumbing dml, fixtures w/10' pipe, 

urinal, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

72.00

$     

 

-

$

 

72.00

$       

 

-

$         

 

72.00

$       

 

93.60

$        

 

108.00

$     

 

327

1.000

150556001600

Plumbing dml, fixtures w/10' pipe, 

water fountains, free stand

1 Plum

8

1

Ea.

-

$           

 

21.00

$     

 

-

$

 

21.00

$       

 

-

$         

 

21.00

$       

 

27.30

$        

 

31.50

$       

 

327

1,100.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 Plum

200

0.04

L.F.

-

$           

 

913.00

$   

 

-

$

 

913.00

$     

 

-

$         

 

913.00

$     

 

1,186.90

$   

 

1,386.00

$  

 

327

1.000

150556002250

Plumbing demo, water heater, 40 gal

1 Plum

6

1.333

Ea.

-

$           

 

28.00

$     

 

-

$

 

28.00

$       

 

-

$         

 

28.00

$       

 

36.40

$        

 

42.00

$       

 

327

Totals

18,442.70

$

 

7,539.90

$

 

-

$

 

25,982.60

$

 

2,625.70

$

 

28,608.30

$

 

37,190.79

$ 

 

31,735.00

$
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Qty

CSI Number
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Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 
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 Demolition 

Labor 
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Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

5.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

540.00

$     

 

61.00

$       

 

-

$   

 

601.00

$     

 

61.00

$      

 

662.00

$     

 

860.60

$       

 

690.00

$      

 

6.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

399.00

$     

 

109.80

$     

 

-

$   

 

508.80

$     

 

109.80

$    

 

618.60

$     

 

804.18

$       

 

618.00

$      

 

2.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

53.00

$       

 

24.40

$       

 

-

$   

 

77.40

$       

 

24.40

$      

 

101.80

$     

 

132.34

$       

 

96.00

$        

 

5.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

53.00

$       

 

30.50

$       

 

-

$   

 

83.50

$       

 

30.50

$      

 

114.00

$     

 

148.20

$       

 

107.50

$      

 

5.000

108201006700

Bathroom accessories, towel dispenser, 

sst, surf mounted

1 Carp

16

0.5

Ea.

180.00

$     

 

57.25

$       

 

-

$   

 

237.25

$     

 

57.25

$      

 

294.50

$     

 

382.85

$       

 

287.50

$      

 

2.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

376.00

$     

 

36.60

$       

 

-

$   

 

412.60

$     

 

36.60

$      

 

449.20

$     

 

583.96

$       

 

472.00

$      

 

2.000

154117003100

Urinals, wall hung, vitreous china, 

hanger & self-closing valve,siphon

Q1

3

5.333

Ea.

556.00

$     

 

200.00

$     

 

-

$   

 

756.00

$     

 

-

$          

 

756.00

$     

 

982.80

$       

 

910.00

$      

 

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$  

 

83.50

$       

 

-

$   

 

1,183.50

$  

 

-

$          

 

1,183.50

$  

 

1,538.55

$    

 

-

$            

 

5.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

1,000.00

$  

 

187.50

$     

 

-

$   

 

1,187.50

$  

 

-

$          

 

1,187.50

$  

 

1,543.75

$    

 

1,385.00

$   

 

5.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

1,675.00

$  

 

257.50

$     

 

-

$   

 

1,932.50

$  

 

-

$          

 

1,932.50

$  

 

2,512.25

$    

 

2,225.00

$   

 

1.000

154802004140

Water htrs, com, 100< rise,  elec, 50 

gal., 9 kW, 37 GPH, 208V

1 Plum

1.8

4.444

Ea.

1,900.00

$  

 

92.50

$       

 

-

$   

 

1,992.50

$  

 

-

$          

 

1,992.50

$  

 

2,590.25

$    

 

-

$            

 

1.000

154184003020

Laundry sinks, W/ trim, plstc, on wl hgr 

or legs, 18" x 23", sgl compt

Q1

6.5

2.462

Ea.

82.00

$       

 

46.00

$       

 

-

$   

 

128.00

$     

 

46.00

$      

 

174.00

$     

 

226.20

$       

 

46.00

$        

 

2.000

101551004800

Partitions, toilet, ur scrn, 18" W, clg 

braced, plstc lam on part bd

2 Carp

8

2

Ea.

470.00

$     

 

92.00

$       

 

-

$   

 

562.00

$     

 

92.00

$      

 

654.00

$     

 

850.20

$       

 

660.00

$      

 

5.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

2,625.00

$  

 

305.00

$     

 

-

$   

 

2,930.00

$  

 

305.00

$    

 

3,235.00

$  

 

4,205.50

$    

 

3,350.00

$   

 

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$  

 

65.00

$       

 

-

$   

 

1,565.00

$  

 

65.00

$      

 

1,630.00

$  

 

2,119.00

$    

 

65.00

$        

 

225.000

151074202180

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

337.50

$     

 

492.75

$     

 

-

$   

 

830.25

$     

 

-

$          

 

830.25

$     

 

1,079.33

$    

 

1,118.25

$   

 

375.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

761.25

$     

 

918.75

$     

 

-

$   

 

1,680.00

$  

 

-

$          

 

1,680.00

$  

 

2,184.00

$    

 

2,212.50

$   

 

225.000

151074202140

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

256.50

$     

 

461.25

$     

 

-

$   

 

717.75

$     

 

-

$          

 

717.75

$     

 

933.08

$       

 

981.00

$      

 

225.000

151085204460

Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 

per 10', PVC, 2" dia

Q1

59

0.271

L.F.

654.75

$     

 

1,136.25

$  

 

-

$   

 

1,791.00

$  

 

1,136.25

$ 

 

2,927.25

$  

 

3,805.43

$    

 

2,452.50

$   

 

5.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 Plum

10

0.8

Ea.

-

$           

 

83.00

$       

 

-

$   

 

83.00

$       

 

-

$          

 

83.00

$       

 

107.90

$       

 

125.00

$      

 

5.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

120.00

$     

 

-

$   

 

120.00

$     

 

-

$          

 

120.00

$     

 

156.00

$       

 

180.00

$      

 

2.000

150556001520

Plumbing dml, fixtures w/10' pipe, 

urinal, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

48.00

$       

 

-

$   

 

48.00

$       

 

-

$          

 

48.00

$       

 

62.40

$         

 

72.00

$        

 

1.000

150556001600

Plumbing dml, fixtures w/10' pipe, water 

fountains, free stand

1 Plum

8

1

Ea.

-

$           

 

21.00

$       

 

-

$   

 

21.00

$       

 

-

$          

 

21.00

$       

 

27.30

$         

 

-

$            

 

825.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 Plum

200

0.04

L.F.

-

$           

 

684.75

$     

 

-

$   

 

684.75

$     

 

-

$          

 

684.75

$     

 

890.18

$       

 

1,039.50

$   

 

1.000

150556002250

Plumbing demo, water heater, 40 gal

1 Plum

6

1.333

Ea.

-

$           

 

28.00

$       

 

-

$   

 

28.00

$       

 

-

$          

 

28.00

$       

 

36.40

$         

 

-

$            

 

Totals

14,519.00

$

 

5,642.30

$  

 

-

$   

 

20,161.30

$

 

1,963.80

$ 

 

22,125.10

$

 

28,762.63

$  

 

19,092.75

$ 
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Qty
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 Bare 

Equip. 
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Zip 
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Prefix
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Release

1.000

114101505800

Food service eqpt, ice cube maker, 

50 pounds per day

Q1

6

2.667

Ea.

1,500.00

$

 

65.00

$      

 

-

$   

 

1,565.00

$  

 

1,750.00

$  

 

327

Union

2000

4.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 

24"

1 Carp

15

0.533

Ea.

432.00

$   

 

48.80

$      

 

-

$   

 

480.80

$     

 

552.00

$     

 

327

Union

2000

5.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

332.50

$   

 

91.50

$      

 

-

$   

 

424.00

$     

 

515.00

$     

 

327

Union

2000

3.000

108201006050

Bathroom accessories, toilet seat 

cov disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$     

 

36.60

$      

 

-

$   

 

116.10

$     

 

144.00

$     

 

327

Union

2000

3.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

31.80

$     

 

18.30

$      

 

-

$   

 

50.10

$       

 

64.50

$       

 

327

Union

2000

2.000

108201008000

Bathroom accessories, waste 

recpts, stainless steel, with top, 13 

gal

1 Carp

10

0.8

Ea.

376.00

$   

 

36.60

$      

 

-

$   

 

412.60

$     

 

472.00

$     

 

327

Union

2000

1.000

154185003000

Showers, stall, w/door & trim, fbgls, 

one PC, w/ 3 wall, 32" x 32" sq

Q1

2.4

6.667

Ea.

290.00

$   

 

125.00

$    

 

-

$   

 

415.00

$     

 

510.00

$     

 

327

Union

2000

1.000

154185004200

Showers, stall, rough-in, supply, 

waste and vent for above showers

Q1

2.05

7.805

Ea.

53.50

$     

 

146.00

$    

 

-

$   

 

199.50

$     

 

281.00

$     

 

327

Union

2000

3.000

154184504180

Lavatory, w/trim, wall hung, porc 

enam on CI, 20" x 18", single bowl

Q1

8

2

Ea.

600.00

$   

 

112.50

$    

 

-

$   

 

712.50

$     

 

831.00

$     

 

327

Union

2000

3.000

154184506960

Lavatories,wl hung,hosp type,rgh-

in,sply,w&vent for abv lavatories

Q1

1.66

9.639

Ea.

480.00

$   

 

540.00

$    

 

-

$   

 

1,020.00

$  

 

1,350.00

$  

 

327

Union

2000

3.000

108201006700

Bathroom accessories, towel 

dispenser, sst, surf mounted

1 Carp

16

0.5

Ea.

108.00

$   

 

34.35

$      

 

-

$   

 

142.35

$     

 

172.50

$     

 

327

Union

2000

2.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

1,050.00

$

 

122.00

$    

 

-

$   

 

1,172.00

$  

 

1,340.00

$  

 

327

Union

2000

3.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

1,005.00

$

 

154.50

$    

 

-

$   

 

1,159.50

$  

 

1,335.00

$  

 

327

Union

2000

3.000

154189003200

Water clos, bowl only, seat, for rgh-

in, sply, W & vent, sgl WC

Q1

2.56

6.25

Ea.

783.00

$   

 

351.00

$    

 

-

$   

 

1,134.00

$  

 

1,395.00

$  

 

327

Union

2000

1.000

154122008400

Drinking founts, flr mtd, pedestal 

type, SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$

 

83.50

$      

 

-

$   

 

1,183.50

$  

 

1,325.00

$  

 

327

Union

2000

1.000

154122008900

Drinking founts, flr mtd, pedestal 

type, for rgh-in, sply and W, add

1 Plum

1.83

4.372

Ea.

32.00

$     

 

91.00

$      

 

-

$   

 

123.00

$     

 

174.00

$     

 

327

Union

2000

75.000

151074202180

Pipe cu solder jts, type L tubing, 

cplgs & hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

112.50

$   

 

164.25

$    

 

-

$   

 

276.75

$     

 

372.75

$     

 

327

Union

2000

75.000

151074202140

Pipe cu solder jts, type L tubing, 

cplgs & hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

85.50

$     

 

153.75

$    

 

-

$   

 

239.25

$     

 

327.00

$     

 

327

Union

2000

200.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

406.00

$   

 

490.00

$    

 

-

$   

 

896.00

$     

 

1,180.00

$  

 

327

Union

2000

75.000

151085201910

Pipe, plastic, PVC, cplgs 10' O.C., 

hgrs 3 per 10', sched 40, 2" dia.

Q1

59

0.271

L.F.

212.25

$   

 

378.75

$    

 

-

$   

 

591.00

$     

 

810.00

$     

 

327

Union

2000

Totals

9,069.55

$

 

3,243.40

$ 

 

-

$   

 

12,312.95

$

 

14,900.75

$
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1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$ 

 

65.00

$     

 

-

$  

 

1,565.00

$  

 

65.00

$      

 

1,630.00

$  

 

2,119.00

$  

 

1,750.00

$  

 

327

4.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

432.00

$    

 

48.80

$     

 

-

$  

 

480.80

$     

 

48.80

$      

 

529.60

$     

 

688.48

$     

 

552.00

$     

 

327

5.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

332.50

$    

 

91.50

$     

 

-

$  

 

424.00

$     

 

91.50

$      

 

515.50

$     

 

670.15

$     

 

515.00

$     

 

327

3.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$      

 

36.60

$     

 

-

$  

 

116.10

$     

 

36.60

$      

 

152.70

$     

 

198.51

$     

 

144.00

$     

 

327

3.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

31.80

$      

 

18.30

$     

 

-

$  

 

50.10

$       

 

18.30

$      

 

68.40

$       

 

88.92

$       

 

64.50

$       

 

327

2.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

376.00

$    

 

36.60

$     

 

-

$  

 

412.60

$     

 

36.60

$      

 

449.20

$     

 

583.96

$     

 

472.00

$     

 

327

1.000

154185003000

Showers, stall, w/door & trim, fbgls, 

one PC, w/ 3 wall, 32" x 32" sq

Q1

2.4

6.667

Ea.

290.00

$    

 

125.00

$   

 

-

$  

 

415.00

$     

 

125.00

$    

 

540.00

$     

 

702.00

$     

 

510.00

$     

 

327

3.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

600.00

$    

 

112.50

$   

 

-

$  

 

712.50

$     

 

-

$          

 

712.50

$     

 

926.25

$     

 

831.00

$     

 

327

3.000

108201006700

Bathroom accessories, towel 

dispenser, sst, surf mounted

1 Carp

16

0.5

Ea.

108.00

$    

 

34.35

$     

 

-

$  

 

142.35

$     

 

34.35

$      

 

176.70

$     

 

229.71

$     

 

172.50

$     

 

327

2.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

1,050.00

$ 

 

122.00

$   

 

-

$  

 

1,172.00

$  

 

122.00

$    

 

1,294.00

$  

 

1,682.20

$  

 

1,340.00

$  

 

327

3.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

1,005.00

$ 

 

154.50

$   

 

-

$  

 

1,159.50

$  

 

-

$          

 

1,159.50

$  

 

1,507.35

$  

 

1,335.00

$  

 

327

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$ 

 

83.50

$     

 

-

$  

 

1,183.50

$  

 

83.50

$      

 

1,267.00

$  

 

1,647.10

$  

 

1,325.00

$  

 

327

75.000

151074202180

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

112.50

$    

 

164.25

$   

 

-

$  

 

276.75

$     

 

-

$          

 

276.75

$     

 

359.78

$     

 

372.75

$     

 

327

75.000

151074202140

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

85.50

$      

 

153.75

$   

 

-

$  

 

239.25

$     

 

-

$          

 

239.25

$     

 

311.03

$     

 

327.00

$     

 

327

200.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

406.00

$    

 

490.00

$   

 

-

$  

 

896.00

$     

 

-

$          

 

896.00

$     

 

1,164.80

$  

 

1,180.00

$  

 

327

75.000

151085201910

Pipe, plastic, PVC, cplgs 10' O.C., hgrs 

3 per 10', sched 40, 2" dia.

Q1

59

0.271

L.F.

212.25

$    

 

378.75

$   

 

-

$  

 

591.00

$     

 

378.75

$    

 

969.75

$     

 

1,260.68

$  

 

810.00

$     

 

327

3.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 Plum

10

0.8

Ea.

-

$         

 

49.80

$     

 

-

$  

 

49.80

$       

 

-

$          

 

49.80

$       

 

64.74

$       

 

75.00

$       

 

327

3.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 Plum

7

1.143

Ea.

-

$         

 

72.00

$     

 

-

$  

 

72.00

$       

 

-

$          

 

72.00

$       

 

93.60

$       

 

108.00

$     

 

327

350.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 Plum

200

0.04

L.F.

-

$         

 

290.50

$   

 

-

$  

 

290.50

$     

 

-

$          

 

290.50

$     

 

377.65

$     

 

441.00

$     

 

327

Totals

7,721.05

$ 

 

2,527.70

$

 

-

$  

 

10,248.75

$

 

1,040.40

$ 

 

11,289.15

$

 

14,675.90

$

 

12,324.75

$
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1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

 $ 1,500.00 

 $      65.00 

 $     -   

 $  1,565.00 

 $  65.00 

 $1,630.00 

 $  2,119.00 

 $   1,750.00 

327

Union

3.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

 $    324.00 

 $      36.60 

 $     -   

 $     360.60 

 $  36.60 

 $   397.20 

 $     516.36 

 $      414.00 

327

Union

4.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

 $    266.00 

 $      73.20 

 $     -   

 $     339.20 

 $  73.20 

 $   412.40 

 $     536.12 

 $      412.00 

327

Union

2.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

 $      53.00 

 $      24.40 

 $     -   

 $       77.40 

 $  24.40 

 $   101.80 

 $     132.34 

 $        96.00 

327

Union

2.000

108201006100

Bathroom accessories, toilet tissue disp, 

surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

 $      21.20 

 $      12.20 

 $     -   

 $       33.40 

 $  12.20 

 $     45.60 

 $       59.28 

 $        43.00 

327

Union

2.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

 $    376.00 

 $      36.60 

 $     -   

 $     412.60 

 $  36.60 

 $   449.20 

 $     583.96 

 $      472.00 

327

Union

1.000

154185003000

Showers, stall, w/door & trim, fbgls, one 

PC, w/ 3 wall, 32" x 32" sq

Q1

2.4

6.667

Ea.

 $    290.00 

 $    125.00 

 $     -   

 $     415.00 

 $125.00 

 $   540.00 

 $     702.00 

 $      510.00 

327

Union

2.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

 $    400.00 

 $      75.00 

 $     -   

 $     475.00 

 $        -   

 $   475.00 

 $     617.50 

 $      554.00 

327

Union

2.000

108201006700

Bathroom accessories, towel dispenser, 

sst, surf mounted

1 Carp

16

0.5

Ea.

 $      72.00 

 $      22.90 

 $     -   

 $       94.90 

 $  22.90 

 $   117.80 

 $     153.14 

 $      115.00 

327

Union

2.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

 $ 1,050.00 

 $    122.00 

 $     -   

 $  1,172.00 

 $122.00 

 $1,294.00 

 $  1,682.20 

 $   1,340.00 

327

Union

2.000

154189003100

Water clo, bowl only, w/flush valve, seat, 

Q1

5.8

2.759

Ea.

 $    670.00 

 $    103.00 

 $     -   

 $     773.00 

 $        -   

 $   773.00 

 $  1,004.90 

 $      890.00 

327

Union

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 

Plum

2

4

Ea.

 $ 1,100.00 

 $      83.50 

 $     -   

 $  1,183.50 

 $  83.50 

 $1,267.00 

 $  1,647.10 

 $   1,325.00 

327

Union

56.000

151074202180

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' o.c., 3/4" dia

1 

Plum

76

0.105

L.F.

 $      84.00 

 $    122.64 

 $     -   

 $     206.64 

 $        -   

 $   206.64 

 $     268.63 

 $      278.32 

327

Union

56.000

151074202140

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' O.C., 1/2" dia.

1 

Plum

81

0.099

L.F.

 $      63.84 

 $    114.80 

 $     -   

 $     178.64 

 $        -   

 $   178.64 

 $     232.23 

 $      244.16 

327

Union

150.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 

Plum

68

0.118

L.F.

 $    304.50 

 $    367.50 

 $     -   

 $     672.00 

 $        -   

 $   672.00 

 $     873.60 

 $      885.00 

327

Union

56.000

151085201910

Pipe, plastic, PVC, cplgs 10' O.C., hgrs 

3 per 10', sched 40, 2" dia.

Q1

59

0.271

L.F.

 $    158.48 

 $    282.80 

 $     -   

 $     441.28 

 $282.80 

 $   724.08 

 $     941.30 

 $      604.80 

327

Union

2.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 

Plum

10

0.8

Ea.

 $            -   

 $      33.20 

 $     -   

 $       33.20 

 $        -   

 $     33.20 

 $       43.16 

 $        50.00 

327

Union

2.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 

Plum

7

1.143

Ea.

 $            -   

 $      48.00 

 $     -   

 $       48.00 

 $        -   

 $     48.00 

 $       62.40 

 $        72.00 

327

Union

262.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 

Plum

200

0.04

L.F.

 $            -   

 $    217.46 

 $     -   

 $     217.46 

 $        -   

 $   217.46 

 $     282.70 

 $      330.12 

327

Union

Totals

 $ 6,733.02 

 $ 1,965.80 

 $     -   

 $  8,698.82 

 $884.20 

 $9,583.02 

 $12,457.93 

 $ 10,385.40 
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249,310

4

498.62

0

$499

K6-0546

18,116,344

4

226454

0

$226,454

3

0

0

$0

K6-0792

1,965,320

K6-0994

534,996

K6-0995

755,151

K6-1141

22,027,240

4

0

0

$0

K6-1200A

439,358

2

8787.16

0

$8,787

K6-1200D

479,427

K6-1446A

152,923

0

3

229.38

-$229

K6-1747

TBD

0

4

$0

0

4

K6-1847

417,810

4

417.81

4

417.81

K7-0165

250,642

K7-0188A

298,722

0

3

2688.5

-$2,688

0

3

448.08

-$448

K7-0188B

257,803

L7-0940

155,042

L7-1557

3,463,510

M5-1544

670,279

4

1675.7

0

$1,676

M6-0342B

16,584

4

8.292

0

$8

M6-0495

5,703,410

M6-0504

492,639

4

985.278

0

$985

0

4

492.639

M6-0595

11,086,969

0

4

11086.97

M6-0595D

533,273

M6-0689

645,072

3

3870.43

0

4

1290.1

$2,580

M6-0794

4,281,688

M6-0894A

166,344

M6-0895

297,244

M6-0895A

687,220

M7-0505A

3,253,292

0

3

9759.9

-$9,760

3

14640

0

M7-0581

791,533

0

4

395.7665

M7-0656

139,926

M7-0776A

50,421

0

4

25.211

-$25

0

4

0

M7-0776B

137,746

0

4

68.873

-$69

0

4

0

M7-0867

1,099,063

M7-1061

6,491,457

M7-1354C

927,735

M7-1362

3,600,765

4

3600.8

0

M7-1362A

309,604

M7-1412A

497,902

M7-1472

1,314,678

4

1314.68

0

$1,315

N6-1118

946,804

$226,454

$2,688

$0

$223,766

$17,140

$10,531

$1,290

$5,319

$18,658

$12,393

$0

$2,688

$0

-$2,688

$17,140

$10,531

$1,290

$5,319

$18,658

$12,393
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Interior Finishes

Five Facilities were selected for this cost analysis and are listed below:
K6-1145
Multi-function Facility
M6-0336
Electromagnetic Lab
M6-0896
Compressed Air Shop
M7-0657
Parachute Refurbishment Facility
M7-1059
Hypergolic Maintenance Facility
These facilities were selected on the basis of the types of interior finishes (all are relatively similar) and ease of access to the facility.  None of these facilities have stairs, and studwork for interior walls was assumed to be part of the structure rather than the interior finish.

All Cost Works cost lists were generated by selecting the closest matches for the various components from the Cost Works database.  For ease of comparison, the same materials were used for each facility where applicable.  Interior dimensions were approximated using facility drawings for use in these estimations.
Replacement estimates included all components that are most likely to get damaged or deteriorated due to wear, age, and environmental conditions, and also included the associated labor costs for demolition and assembly. The contributing environmental conditions include heat and humidity. The components most likely to need replacement are defined as follows:
· Drywall (5/8”)
· Modular walls (9 foot-tall, semi-permanent style)
· Interior paint (two coats)
· Baseboard molding
· Floor tiles (12” x 12” x 1/8” resilient vinyl)
· Carpet (35 oz., heavy traffic acrylic)
· Acoustical ceiling tiles and suspension hardware (2’ x 4’ x 5/8”)
· Trim (door and window edging, wall bumpers)
· Doors (3’ x 6’8” x 1 3/8”, solid core birch)
· All assembly components (e.g. nails, tape, glue, etc.)
The Grading Criteria are given below, along with the justification for the inclusion or exclusion of components from the replacement costs.
Grade 2 – Significant repairs required. Broken elements. Wear and tear excessive.

For grade 2, the assumption was made that 10% of the doors and 50% of the other items on the list above would need replacement. Doors are more likely to be repaired when they malfunction and are therefore likely to be in better condition than the other items.

Grade 1 – Replacement required.
For grade 1, the assumption was made that 100% of the items listed above would need replacement.
	Facility #
	Fac Name
	Total S.F.
	CRV
	INTF Construction Estimate
	INTF Replacement Cost
	INTF Replacement % of INTF Constr
	50% INTF Replacement Cost
	50% INTF Replacement % of INTF Constr
	% of CRV
	CRV$/S.F.

	K6-1145
	MULTI-FUNCTION FACILITY
	15953
	$2,360,189
	$118,015.00
	$140,171.00
	118.77%
	$68,177.10
	57.77%
	5.00%
	147.95

	M6-0336
	ELECTROMAGNETIC LAB
	9486
	$1,419,303
	$79,241.00
	$92,885.00
	117.22%
	$42,534.10
	53.68%
	5.58%
	149.62

	M6-0896
	COMPRESSED AIR SHOP
	1121
	$982,285
	$7,285.41
	$8,849.31
	121.47%
	$4,180.38
	57.38%
	0.74%
	876.26

	M7-0657
	PARACHUTE REFURBISHMENT FACILITY
	35758
	$7,370,327
	$47,870.78
	$66,137.98
	138.16%
	$30,348.09
	63.40%
	0.65%
	206.12

	 
	 
	 
	 
	 
	 
	123.90%
	 
	58.06%
	2.99%
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Plumbing

Five facilities were selected for this cost analysis and are listed below:
K6-1446D
Base Electric Shop
K6-2196
Roads and Grounds Maintenance #3
M6-0336
Electromagnetic Lab
M6-0495
Dispensary
M7-0657
Parachute Refurbishment Facility
These facilities were selected on the basis of the types of plumbing equipment (all are relatively similar), ease of access to the facility, and ease of access to the interior plumbing system.
The plumbing system equipment lists for each facility were determined during site visits to each location. The equipment lists were used to select the appropriate equipment, or closest match, from the Cost Works database.  Only interior plumbing equipment was considered in this analysis. The underground plumbing, facility backflow preventers, and associated exterior plumbing and equipment were considered to be part of the Kennedy Space Center plumbing distribution system. Bathroom structural components, interior finishes, and electrical equipment were not considered in this analysis.

The interior plumbing equipment found during the facility inspections are as follows:

· Bathroom Fixtures
· Sinks (Lavatories)
· Showers
· Toilets  (Water Closets)
· Urinals
· Floor Drains
· Partitions
· Mirrors
· Accessories (Soap Dispenser, Paper Towel Dispenser, etc.)
· Water Heaters
· Washing Machines
· Drinking Fountains
· Wash Basins (Laundry Sinks)
· Emergency Shower and Eyewash Stations
· Ice Machines
· Fire Suppression Systems
The Grading Criteria are given below and are based on the assumption that the above listed equipment will need to be removed and replaced at some interval based on the life span of the plumbing equipment or total equipment failure. Only construction costs, replacement costs (Grade 1) and 75% replacement costs (Grade 2) were estimated in Cost Works.

The initial construction costs were estimated for the above listed equipment found in each facility. The construction costs include rough-in estimates for equipment connected to the water piping. The rough-in estimates include running piping from the water supply, waste, and vent lines to the new equipment. 

Grade 1 – Nonfunctional, system unrepairable, complete replacement required.

For grade 1, the assumption was made that 100% of the interior plumbing equipment and interior plumbing distribution system would need replacement. For those items not listed in the Cost Works plumbing demolition list, the labor was doubled to account for removal time. The rough-in estimates were not included in this estimate because the equipment is being replaced.

Grade 2 – Significant repairs required. Fixtures and plumbing are obsolete. Many leaks and obvious corrosion in piping systems.

For grade 2, the assumption was made that 75% of the interior plumbing equipment would need replacement. For those items not listed in the Cost Works plumbing demolition list the labor was doubled to account for removal time. Quantities were adjusted to reflect approximately 75% of the initial value, to the nearest integer. Items that had a quantity of one were left on the list of replaced items. For those items not listed in the Cost Works plumbing demolition list, the labor was doubled to account for removal time.

The Plumbing System Replacement Percentage of Plumbing System Construction from the attached Excel spreadsheet shows an average of 101%. This percentage is correct because the rough-in estimates for the initial installation of the plumbing equipment is comparable to the demolition estimates for replacing the equipment. 
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Line Number

Description

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equip.

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

47.000

Sq.

$2,538.00

$2,608.50

$697.95

$5,844.45

$8,226.18

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

272.000

L.F.

$1,319.20

$459.68

$1,778.88

$2,203.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1.000

Job

$60.00

$60.00

$96.00

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

6.000

Ea.

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1.000

Job

$58.00

$58.00

$103.99

Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

4,640.000

S.F.

$20,323.20

$9,697.60

$1,995.20

$32,016.00

$41,342.40

$25,660.80

$13,101.26

$2,693.15

$41,455.21

$53,992.08
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

47.000

Sq.

$2,538.00

$2,608.50

$697.95

$5,844.45

$8,226.18

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

272.000

L.F.

$1,319.20

$459.68

$1,778.88

$2,203.20

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

12.000

Ea.

$121.20

$39.84

$161.04

$205.19

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

6.000

Ea.

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022253902480

Framing demo, steel framing, girders, 

10" x 16"

B13

165.00

0.339

250.000

L.F.

$1,887.50

$1,075.00

$2,962.50

$4,263.00

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$164.00

$59.50

$223.50

$335.07

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

4,700.000

S.F.

$4,371.00

$4,371.00

$7,285.00

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

 

1,175.000

S.F.

$5,146.50

$2,455.75

$505.25

$8,107.50

$10,469.25

$9,262.90

$12,218.07

$2,337.70

$23,818.67

$33,531.83
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipme

nt

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

36.000

Sq.

$1,944.00

$1,998.00

$534.60

$4,476.60

$6,300.90

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

202.000

L.F.

$979.70

$341.38

$1,321.08

$1,636.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

18.000

Ea.

$181.80

$59.76

$241.56

$307.78

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

202.000

L.F.

$965.56

$341.38

$1,306.94

$1,615.80

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

4.000

Ea.

$92.00

$21.20

$113.20

$140.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903000

Roofing & siding dml, built-up 5 ply roof, 

no gravel

B2

1,600.00

0.025

3,525.000

S.F.

$1,833.00

$1,833.00

$3,031.50

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

$5,263.06

$4,900.72

$534.60

$10,698.38

$14,767.09
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Line Number

Description

Crew

Daily 

Output

Labor 
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Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

12.000

Sq.

$648.00

$666.00

$178.20

$1,492.20

$2,100.30

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

68.000

L.F.

$329.80

$114.92

$444.72

$550.80

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

6.000

Ea.

$60.60

$19.92

$80.52

$102.59

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

68.000

L.F.

$325.04

$114.92

$439.96

$543.93

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

2.000

Ea.

$46.00

$10.60

$56.60

$70.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903000

Roofing & siding dml, built-up 5 ply 

roof, no gravel

B2

1,600.00

0.025

1,175.000

S.F.

$611.00

$611.00

$1,010.50

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

$2,509.44

$1,843.36

$178.20

$4,531.00

$6,113.03
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Line Number

Description
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Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. 

Installation

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

3.000

Sq.

$162.00

$166.50

$44.55

$211.05

$373.05

$525.08

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

14.000

L.F.

$67.90

$23.66

$23.66

$91.56

$113.40

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

2.000

Ea.

$20.20

$6.64

$6.64

$26.84

$34.20

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

1 Rofc

30.00

0.267

1.000

Ea.

$23.00

$5.30

$5.30

$28.30

$35.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$58.00

$103.99

Unit

022256903000

Roofing & siding dml, built-up 5 ply roof, 

no gravel

B2

1,600.00

0.025

235.000

S.F.

$122.20

$122.20

$122.20

$202.10

$1,373.10

$548.30

$44.55

$592.85

$1,965.95

$2,509.72
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Description

Quantity

Unit

Ext. Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total Incl 

O&P

Assembly

B30101151600

St jst rf & clg, open web bar jst, 24" d, 

11.52#/LF

16,000.000

S.F.

$79,520.00

$35,040.00

$8,640.00

$123,200.00

$157,584.00

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

160.000

Sq.

$8,640.00

$8,880.00

$2,376.00

$19,896.00

$28,004.00

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

505.000

L.F.

$4,469.25

$1,984.65

$6,453.90

$8,181.00

Unit

042203609000

Cornices, minimum labor/equipment 

charge

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1.000

Job

$58.00

$58.00

$103.99

Unit

077107500400

Reglet, galvanized steel, 24 gauge, in 

conc parapet

505.000

L.F.

$343.40

$404.00

$747.40

$1,050.40

Unit

077107509000

Reglet, flashing minimum labor/equipment 

charge

1.000

Job

$60.00

$60.00

$99.48

Unit

077107500900

Reglet, counter flashing for above, 12" 

wide, .032" aluminum

505.000

L.F.

$585.80

$707.00

$1,292.80

$1,772.55

$95,176.85

$47,591.93

$11,016.00

$153,784.78

$199,365.78
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Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

 

2,900.000

S.F.

$12,702.00

$6,061.00

$1,247.00

$20,010.00

$25,839.00

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

29.000

Sq.

$1,566.00

$1,609.50

$430.65

$3,606.15

$5,075.73

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

16.000

Ea.

$161.60

$53.12

$214.72

$273.58

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

216.000

L.F.

$1,032.48

$365.04

$1,397.52

$1,727.78

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

6.000

Ea.

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

$15,600.08

$8,238.46

$1,677.65

$25,516.19

$33,326.07
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Ext. 

Equipment
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Ext. Total 
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Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

29.000

Sq.

$124.35

$1,566.00

$1,609.50

$430.65

$3,606.15

$5,075.73

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

16.000

Ea.

$13.42

$161.60

$53.12

$214.72

$273.58

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

216.000

L.F.

$6.47

$1,032.48

$365.04

$1,397.52

$1,727.78

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

6.000

Ea.

$28.30

$138.00

$31.80

$169.80

$209.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$58.00

$103.99

Unit

022253902480

Framing demo, steel framing, girders, 

10" x 16"

B13

165.00

0.339

181.000

L.F.

$11.85

$1,366.55

$778.30

$2,144.85

$3,086.41

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$223.50

$164.00

$59.50

$223.50

$335.07

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

2,900.000

S.F.

$0.93

$2,697.00

$2,697.00

$4,495.00

Assembly

B30101151300

St jst rf & clg, open web bar jst, 16" d, 

5#/LF

 

725.000

S.F.

$6.90

$3,175.50

$1,515.25

$311.75

$5,002.50

$6,459.75

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

6.000

Ea.

$11.70

$70.20

$70.20

$115.20

$6,073.58

$8,072.46

$1,580.20

$15,726.24

$22,113.47
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Ext. 
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Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

22.000

Sq.

$1,188.00

$1,221.00

$326.70

$2,735.70

$3,850.55

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

162.000

L.F.

$785.70

$273.78

$1,059.48

$1,312.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

12.000

Ea.

$121.20

$39.84

$161.04

$205.19

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

5.000

Ea.

$115.00

$26.50

$141.50

$175.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

2,175.000

S.F.

$2,022.75

$2,022.75

$3,371.25

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

5.000

Ea.

$58.50

$58.50

$96.00

$2,209.90

$3,842.37

$326.70

$6,378.97

$9,345.15
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Ext. Total 
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Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

8.000

Sq.

$432.00

$444.00

$118.80

$994.80

$1,400.20

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

4.000

Ea.

$40.40

$13.28

$53.68

$68.40

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

54.000

L.F.

$258.12

$91.26

$349.38

$431.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

2.000

Ea.

$46.00

$10.60

$56.60

$70.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

725.000

S.F.

$674.25

$674.25

$1,123.75

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

2.000

Ea.

$23.40

$23.40

$38.40

$776.52

$1,456.79

$118.80

$2,352.11

$3,467.66
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Ext. 
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Ext. 
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Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

2.000

Sq.

$108.00

$111.00

$29.70

$248.70

$350.05

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

1.000

Ea.

$10.10

$3.32

$13.42

$17.10

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

11.000

L.F.

$52.58

$18.59

$71.17

$87.99

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

1.000

Ea.

$23.00

$5.30

$28.30

$35.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

145.000

S.F.

$134.85

$134.85

$224.75

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

1.000

Ea.

$11.70

$11.70

$19.20

$193.68

$484.76

$29.70

$708.14

$1,069.05
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K6-1446D

Base Electric Shop

15,000

956,211.00

$     

 

37,075.50

$    

 

37,190.79

$   

 

100%

28,762.63

$     

 

78%

3.88%

K6-2196

Roads and Grounds Maintenance #3

2,844

231,057.00

$     

 

14,900.75

$    

 

14,675.90

$   

 

98%

12,457.93

$     

 

84%

6.45%

M6-0336

Electromagnetic Lab

9,486

1,419,303.00

$  

 

28,899.00

$    

 

26,348.14

$   

 

91%

21,833.41

$     

 

76%

2.04%

M6-0495

Dispensary

19,646

5,769,035.00

$  

 

129,916.50

$  

 

132,150.66

$  

 

102%

101,614.50

$   

 

78%

2.25%

M7-0657

Parachute Refurbishment Facility

35,758

7,370,327.00

$  

 

66,627.00

$    

 

75,377.32

$   

 

113%

58,977.62

$     

 

89%

0.90%

101%

81%
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Appendix C. Remote and low Value Sites not Visited but Assessed

	CTR
	SITE
	Fac No.
	Desc
	Status
	Book Cost
	Excl Year
	% Excl
	CY02 CRV
	Capacity 
	UOM
	Size (SF) 
	Yr Built

	GSFC
	AMERICAN SAMOA BRT
	723
	BRT FACILITY 
	Active 
	11,400
	 
	 
	17,126
	1
	EA 
	0
	1983

	GSFC
	ASCENSION BRT
	999
	BRT FACILITY 
	Active 
	3,800
	 
	 
	6,092
	1
	EA 
	 
	1982

	GSFC
	BEAR LAKE MOBLAS
	702
	MOBILE LASER SITE 
	Abandoned 
	90,082
	1996
	-100%
	150,512
	1
	EA 
	 
	1978

	GSFC
	BERMUDA MOBLAS
	001
	MOBILE LASER BUILDING 
	Abandoned 
	28,200
	1996
	-100%
	60,331
	235
	SF 
	235
	1978

	GSFC
	BERMUDA MOBLAS
	996
	UTILITIES 
	Abandoned 
	15,900
	1996
	-100%
	39,961
	0
	LF 
	 
	1976

	GSFC
	BERMUDA MOBLAS
	997
	COMMUNICATIONS 
	Abandoned 
	15,000
	1996
	-100%
	37,699
	1
	EA 
	 
	1976

	GSFC
	BERMUDA MOBLAS
	998
	SITE PREPARATION 
	Abandoned 
	8,000
	1996
	-100%
	20,106
	0
	SF 
	0
	1976

	GSFC
	BERMUDA MOBLAS
	999
	ACCESS ROAD 
	Abandoned 
	5,000
	1996
	-100%
	12,566
	0
	SY 
	 
	1976

	GSFC
	BERMUDA STDN
	003
	OPERATIONS BUILDING 
	Abandoned 
	435,446
	2001
	-100%
	2,200,596
	10,536
	SF 
	10,536
	1966

	GSFC
	BERMUDA STDN
	005
	HYDRO-MECHANICAL BUILDING 
	Abandoned 
	18,000
	2001
	-100%
	99,177
	3,600
	SF 
	3,600
	1966

	GSFC
	BERMUDA STDN
	007
	MICROWAVE BUILDING 
	Abandoned 
	5,536
	2001
	-100%
	31,621
	161
	SF 
	161
	1965

	GSFC
	BERMUDA STDN
	008
	T & C BUILDING 
	Abandoned 
	771,717
	2001
	-100%
	4,054,399
	13,520
	SF 
	13,520
	1960

	GSFC
	BERMUDA STDN
	009
	WORKSHOP BLDG (OLD POWER HOUSE) 
	Abandoned 
	18,089
	2001
	-100%
	97,022
	2,856
	SF 
	2,856
	1960

	GSFC
	BERMUDA STDN
	013
	FP06 RADAR BUILDING COMPLEX 
	Abandoned 
	648,751
	2001
	-100%
	2,831,820
	9,692
	SF 
	9,692
	1966

	GSFC
	BERMUDA STDN
	014
	COLLIMATION EQUIPMENT TOWER 
	Abandoned 
	8,000
	2001
	-100%
	42,383
	154
	SF 
	154
	1967

	GSFC
	BERMUDA STDN
	888
	SUPPORT EQUIPMENT MAINTENANCE BLDG 
	Abandoned 
	537,770
	2001
	-100%
	642,364
	13,000
	SF 
	13,000
	1993

	GSFC
	BERMUDA STDN
	993
	TV SURVEILLANCE SYSTEM 
	Abandoned 
	2,275
	2001
	-100%
	3,885
	1
	EA 
	 
	1981

	GSFC
	BERMUDA STDN
	994
	FIRE PROTECTION SYSTEM 
	Abandoned 
	367,595
	2001
	-100%
	1,008,038
	1
	EA 
	 
	1975

	GSFC
	BERMUDA STDN
	995
	ENGINEERING SERVICES FACILITIES 
	Abandoned 
	123,217
	2001
	-100%
	789,422
	0
	SF 
	0
	1960

	GSFC
	BERMUDA STDN
	996
	UTILITIES 
	Abandoned 
	1,473,047
	2001
	-100%
	6,797,443
	0
	LF 
	 
	1965

	GSFC
	BERMUDA STDN
	997
	COMMUNICATIONS 
	Abandoned 
	202,819
	2001
	-100%
	860,728
	1
	EA 
	 
	1965

	GSFC
	BERMUDA STDN
	998
	GROUND IMPROVEMENTS 
	Abandoned 
	94,103
	2001
	-100%
	538,908
	0
	SF 
	0
	1965

	GSFC
	BERMUDA STDN
	999
	ROADS & STREETS 
	Abandoned 
	54,463
	2001
	-100%
	329,245
	0
	SY 
	 
	1965

	GSFC
	CABO SAN LUCAS VLBI
	715
	VLBI LASER STATION 
	Abandoned 
	0
	1996
	-100%
	3,357
	1
	EA 
	0
	1984

	GSFC
	CERRO TOLOLO VLBI
	721
	CERRO TOLOLO VLBI SITE 
	Abandoned 
	7,570
	1996
	-100%
	11,217
	1
	EA 
	 
	1984

	GSFC
	EASTER ISLAND MOBLAS
	997
	MOBILE LASER SITE - OTHER 
	Active 
	94,116
	 
	 
	149,727
	1
	EA 
	 
	1982

	GSFC
	EASTER ISLAND MOBLAS
	998
	UTILITIES 
	Active 
	10,272
	 
	 
	15,152
	0
	LF 
	 
	1985

	GSFC
	EASTER ISLAND MOBLAS
	999
	COMMUNICATIONS 
	Active 
	1,045
	 
	 
	1,541
	1
	EA 
	 
	1985

	GSFC
	ENSENADA VLBI
	716
	LASER STATION 
	Abandoned 
	0
	1996
	-100%
	2,638
	1
	EA 
	0
	1984

	GSFC
	FT. DAVIS MOBLAS
	716
	LASER STATION 
	Abandoned 
	0
	1996
	-100%
	2,638
	1
	EA 
	0
	1984

	GSFC
	HAWAII KAUAI MOBLAS
	703
	MOBILE LASER SITE 
	Active 
	27,200
	 
	 
	46,454
	1
	EA 
	 
	1981

	GSFC
	HAWAII MAUI MOBLAS
	710
	MOBILE LASER SITE 
	Active 
	20,800
	 
	 
	33,345
	1
	EA 
	 
	1982

	GSFC
	HAYSTACK MOBLAS
	705
	MOBILE LASER SITE 
	Active 
	44,209
	 
	 
	81,571
	1
	EA 
	 
	1980

	GSFC
	IQUIQUE VLBI
	720
	LASER STATION 
	Abandoned 
	0
	2001
	-100%
	6,436
	1
	EA 
	0
	1984

	GSFC
	KWAJALEIN MOBLAS
	704
	MOBILE LASER SITE 
	Abandoned 
	56,594
	1996
	-100%
	96,655
	1
	EA 
	 
	1981

	GSFC
	MAZATLAN VLBI
	1
	BUNK/GUARDHOUSE 
	Abandoned 
	7,141
	1996
	-100%
	10,581
	220
	SF 
	220
	1984

	GSFC
	MAZATLAN VLBI
	998
	GROUND IMPROVEMENTS 
	Abandoned 
	0
	1996
	-100%
	8,324
	0
	SF 
	0
	1984

	GSFC
	MAZATLAN VLBI
	999
	LASER STATION 
	Abandoned 
	0
	1996
	-100%
	42,088
	1
	EA 
	0
	1984

	GSFC
	MONUMENT PEAK MOBLAS
	712
	MOBILE LASER SITE 
	Active 
	106,100
	 
	 
	170,092
	1
	EA 
	 
	1982

	GSFC
	OAK MOUNTAIN MOBLAS
	714
	MOBILE LASER SITE 
	Abandoned 
	73,800
	1996
	-100%
	118,311
	1
	EA 
	 
	1982

	GSFC
	OTAY MOUNTAIN MOBLAS
	700
	MOBILE LASER SITE 
	Abandoned 
	76,830
	1996
	-100%
	200,383
	1
	EA 
	 
	1972

	GSFC
	OWENS VALLEY MOBLAS
	709
	MOBILE LASER SITE 
	Abandoned 
	42,100
	1996
	-100%
	67,492
	1
	EA 
	 
	1982

	GSFC
	PLATTEVILLE MOBLAS
	711
	MOBILE LASER SITE 
	Abandoned 
	76,000
	1996
	-100%
	121,837
	1
	EA 
	 
	1982

	GSFC
	POINT ARGUELLO VLBI
	718
	9-METER VLBI SITE 
	Abandoned 
	0
	1996
	-100%
	29,494
	1
	EA 
	0
	1984

	GSFC
	QUINCY MOBLAS
	701
	MOBILE LASER SITE 
	Active 
	203,269
	 
	 
	346,767
	1
	EA 
	 
	1979

	GSFC
	SANTIAGO VLBI
	719
	LASER STATION 
	Active 
	7,220
	 
	 
	10,698
	1
	EA 
	 
	1984

	GSFC
	SOCORRO ISLAND VLBI
	717
	LASER STATION 
	Abandoned 
	0
	1996
	-100%
	1,439
	1
	EA 
	0
	1984

	GSFC
	TAHITI MOBLAS
	713
	MOBILE LASER SITE 
	Abandoned 
	0
	1996
	-100%
	20,192
	1
	EA 
	0
	1982

	GSFC
	YARRAGADEE MOBLAS
	706
	MOBILE LASER SITE 
	Active 
	245,000
	 
	 
	452,055
	1
	EA 
	 
	1980

	GSFC
	YARRAGADEE STS
	724
	STS FACILITY 
	Abandoned 
	10,000
	1996
	-100%
	17,079
	1
	EA 
	 
	1981

	JSC
	BROOKS
	950
	REMOTE LUNAR SAMPLE STORAGE FACILITY 
	In-Grant
	0
	 
	 
	0
	0
	SF 
	0
	1997

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-001 
	MOROCCO ADMIN/SUPPORT BLDG 
	Active 
	990,556
	 
	 
	1,312,938
	8,235
	SF 
	8,235
	1990

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-002 
	MOROCCO/UTILITIES (WATER) 
	Active 
	79,600
	 
	 
	105,506
	0
	LF 
	 
	1990

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-003 
	MOROCCO/UTILITIES (ELECTRIC) 
	Active 
	253,069
	 
	 
	335,432
	0
	LF 
	 
	1990

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-004 
	GAMBIA/ADMIN BUILDING 
	Active 
	1,254,069
	 
	 
	1,592,620
	3,200
	SF 
	3,200
	1989

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-005 
	GAMBIA/UTILITIES (CONCRETE) 
	Active 
	4,880,140
	 
	 
	5,667,162
	0
	LF 
	 
	1989

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-006 
	GAMBIA/UTILITIES (ELECTRIC) 
	Active 
	335,276
	 
	 
	433,773
	0
	LF 
	 
	1989

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-007 
	GAMBIA/UTILITIES (FENCE) 
	Active 
	98,786
	 
	 
	126,899
	0
	LF 
	 
	1989

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-008 
	GAMBIA/UTILITIES (WATER) 
	Active 
	119,958
	 
	 
	162,283
	0
	LF 
	 
	1989

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-009 
	GAMBIA/UTILITIES (FIRE ALARM SYS) 
	Active 
	5,000
	 
	 
	5,977
	0
	GM 
	 
	1993

	KSC
	TALS (MOROCCO & GAMBIA)
	TAL-010 
	GAMBIA/UTILITIES (SECURITY LTNG) 
	Active 
	42,000
	 
	 
	50,208
	0
	LF 
	 
	1993

	 
	 
	 
	 
	 
	 
	 
	Total
	32,531,805
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	% of Total CRV
	0.17
	 
	 
	 
	 


Appendix D. Multiple data analyses

In addition to the variance analysis that was completed, additional qualitative and quantitative analysis of the total DM results was completed.  The first of these was repeatability analysis to determine if teams evaluating the same facility would arrive at the same scores (page F-1).  The second was another statistics based multi-variant analysis to test the repeatability of the assessing process (page F-26). The third was a chart analysis that produced color-coded graphics of each Center’s results and analyzing them to identify anomalies or inconsistencies.  These analyses drove the requirement for reassessments at MSFC, JPL and DFRC.  These graphical analyses also identified the need to address the issue of categorizing facilities with a zero (F-47).

Analysis 1:  Repeatability Analysis

A repeatability analysis was performed at KSC.  As mentioned earlier at KSC, 1,022 facilities were evaluated.  A second independent team reevaluated 164 facilities.  A third independent team reevaluated 42 of these 164 facilities.  These reevaluations provided three independent evaluations of 42 facilities.  The statistical sample of 42 facilities included a mix of facility types.  

A comparison of the original team evaluations against the second team evaluations for 164 facilities shows the cumulative average ratings exhibited insignificant variation:


Cumulative 1st look:  2.687


Cumulative 2nd look:  2.699


Cumulative difference:  0.012
A comparison of all three teams evaluations of the 42-facility population also shows the cumulative ratings exhibit insignificant variation, with the largest variation between the second and third.


Cumulative 1st look:  2.561

Cumulative 2nd look: 2.553

Cumulative 3rd look:  2.637

The net impact of these differences would produce at most a $1 million difference in DM estimate, which is statistically not significant given the magnitude of this study.

Individual ratings for NASA facilities reinspected by teams follow:
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Crew

Daily 
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O&P 
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de 

Pre
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Release

7.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

756.00

$     

 

85.40

$      

 

-

$    

 

841.40

$      

 

966.00

$     

 

327

Union

2000

8.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

532.00

$     

 

146.40

$    

 

-

$    

 

678.40

$      

 

824.00

$     

 

327

Union

2000

3.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$       

 

36.60

$      

 

-

$    

 

116.10

$      

 

144.00

$     

 

327

Union

2000

7.000

108201006100

Bathroom accessories, toilet tissue disp, 

surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

74.20

$       

 

42.70

$      

 

-

$    

 

116.90

$      

 

150.50

$     

 

327

Union

2000

6.000

108201006700

Bathroom accessories, towel dispenser, 

sst, surf mounted

1 Carp

16

0.5

Ea.

216.00

$     

 

68.70

$      

 

-

$    

 

284.70

$      

 

345.00

$     

 

327

Union

2000

3.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

564.00

$     

 

54.90

$      

 

-

$    

 

618.90

$      

 

708.00

$     

 

327

Union

2000

3.000

154117003100

Urinals, wall hung, vitreous china, 

hanger & self-closing valve,siphon

Q1

3

5.333

Ea.

834.00

$     

 

300.00

$    

 

-

$    

 

1,134.00

$   

 

1,365.00

$  

 

327

Union

2000

3.000

154117003300

Urinals, wall hung, vitreous china, rough-

in, supply, waste & vent

Q1

2.83

5.654

Ea.

249.00

$     

 

318.00

$    

 

-

$    

 

567.00

$      

 

756.00

$     

 

327

Union

2000

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$  

 

83.50

$      

 

-

$    

 

1,183.50

$   

 

1,325.00

$  

 

327

Union

2000

1.000

154122008900

Drinking founts, flr mtd, pedestal type, 

for rgh-in, sply and W, add

1 Plum

1.83

4.372

Ea.

32.00

$       

 

91.00

$      

 

-

$    

 

123.00

$      

 

174.00

$     

 

327

Union

2000

7.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

1,400.00

$  

 

262.50

$    

 

-

$    

 

1,662.50

$   

 

1,939.00

$  

 

327

Union

2000

7.000

154184506960

Lavatories,wl hung,hosp type,rgh-

in,sply,w&vent for abv lavatories

Q1

1.66

9.639

Ea.

1,120.00

$  

 

1,260.00

$ 

 

-

$    

 

2,380.00

$   

 

3,150.00

$  

 

327

Union

2000

7.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

2,345.00

$  

 

360.50

$    

 

-

$    

 

2,705.50

$   

 

3,115.00

$  

 

327

Union

2000

7.000

154189003200

Water clos, bowl only, seat, for rgh-in, 

sply, W & vent, sgl WC

Q1

2.56

6.25

Ea.

1,827.00

$  

 

819.00

$    

 

-

$    

 

2,646.00

$   

 

3,255.00

$  

 

327

Union

2000

1.000

154802004140

Water htrs, com, 100< rise,  elec, 50 

gal., 9 kW, 37 GPH, 208V

1 Plum

1.8

4.444

Ea.

1,900.00

$  

 

92.50

$      

 

-

$    

 

1,992.50

$   

 

2,250.00

$  

 

327

Union

2000

1.000

154184003020

Laundry sinks, W/ trim, plstc, on wl hgr 

or legs, 18" x 23", sgl compt

Q1

6.5

2.462

Ea.

82.00

$       

 

46.00

$      

 

-

$    

 

128.00

$      

 

160.00

$     

 

327

Union

2000

3.000

101551004800

Partitions, toilet, ur scrn, 18" W, clg 

braced, plstc lam on part bd

2 Carp

8

2

Ea.

705.00

$     

 

138.00

$    

 

-

$    

 

843.00

$      

 

990.00

$     

 

327

Union

2000

7.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

3,675.00

$  

 

427.00

$    

 

-

$    

 

4,102.00

$   

 

4,690.00

$  

 

327

Union

2000

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$  

 

65.00

$      

 

-

$    

 

1,565.00

$   

 

1,750.00

$  

 

327

Union

2000

300.000

151074202180

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

450.00

$     

 

657.00

$    

 

-

$    

 

1,107.00

$   

 

1,491.00

$  

 

327

Union

2000

500.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

1,015.00

$  

 

1,225.00

$ 

 

-

$    

 

2,240.00

$   

 

2,950.00

$  

 

327

Union

2000

300.000

151074202140

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

342.00

$     

 

615.00

$    

 

-

$    

 

957.00

$      

 

1,308.00

$  

 

327

Union

2000

300.000

151085204460

Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 

per 10', PVC, 2" dia

Q1

59

0.271

L.F.

873.00

$     

 

1,515.00

$ 

 

-

$    

 

2,388.00

$   

 

3,270.00

$  

 

327

Union

2000

Totals

21,670.70

$

 

8,709.70

$ 

 

-

$    

 

30,380.40

$ 

 

37,075.50

$
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Quality Control Sample Team #1

	Facility #
	2002 CRV
	BUILT
	STRUC
	EXT
	ROOF
	HVAC
	ELEC
	PLUMB
	CONV
	INTF
	EQUIP

	K6-1446D
	945,333
	1990
	5
	3
	4
	2
	5
	4
	5
	4
	4

	K6-1696
	15,670,740
	1996
	5
	4
	4
	4
	4
	5
	4
	4
	2

	K6-1747
	TBD
	
	4
	4
	4
	3
	4
	4
	4
	4
	4

	K6-1844A
	80,698
	1993
	3
	3
	4
	0
	0
	0
	0
	4
	0

	K6-1847
	417,810
	1988
	4
	4
	4
	0
	4
	4
	4
	4
	4

	K6-1847A
	400,597
	1988
	5
	4
	1
	4
	4
	3
	0
	5
	0

	K6-1847C
	309,358
	1990
	4
	4
	4
	0
	4
	4
	0
	4
	0

	K6-1847E
	167,480
	1991
	5
	5
	5
	0
	3
	0
	0
	0
	0

	K6-1996
	998,852
	1967
	4
	2
	2
	5
	4
	2
	5
	4
	4

	K6-1996D
	80,248
	1966
	4
	2
	2
	5
	5
	2
	0
	3
	0

	K6-1996F
	22,142
	1986
	4
	0
	3
	0
	3
	0
	0
	0
	0

	K6-1996H
	257,242
	1992
	5
	3
	5
	5
	5
	3
	0
	4
	0

	K6-2197
	6,542
	1988
	4
	0
	4
	0
	4
	0
	0
	0
	0

	K7-0164
	154,319
	1997
	4
	4
	2
	0
	4
	0
	0
	4
	0

	K7-0165
	250,642
	1984
	4
	4
	3
	2
	3
	3
	0
	3
	0

	K7-0188A
	298,722
	1969
	5
	4
	4
	4
	3
	3
	0
	3
	3

	K7-0188B
	257,803
	1995
	4
	4
	4
	4
	4
	3
	0
	4
	0

	K7-0255
	650,350
	1965
	5
	4
	4
	0
	3
	0
	5
	4
	0

	K7-0314
	197,147
	1967
	4
	4
	4
	0
	4
	3
	0
	4
	0

	K7-0356
	580,194
	1965
	4
	4
	4
	0
	3
	0
	4
	4
	0

	K7-0413
	38,102
	1970
	4
	4
	4
	0
	0
	0
	0
	3
	0

	K7-0416B
	591,124
	1968
	3
	3
	3
	3
	3
	3
	0
	3
	0

	K7-0417
	246,789
	1967
	4
	3
	4
	4
	4
	4
	0
	3
	0

	K7-0422
	83,705
	1965
	4
	3
	3
	3
	4
	0
	0
	3
	0

	K7-0464B
	47,139
	
	4
	4
	4
	0
	3
	3
	0
	4
	0

	K7-0468
	23,223,334
	1965
	4
	3
	4
	3
	2
	3
	0
	3
	3

	K7-0506
	1,309,827
	1965
	5
	3
	4
	5
	4
	3
	5
	4
	5

	K7-0569
	1,785,937
	1967
	4
	3
	3
	4
	4
	4
	5
	3
	3

	K7-0569B
	16,584
	1986
	4
	0
	2
	0
	4
	0
	0
	0
	0

	K7-0619
	30,174
	1983
	4
	3
	2
	0
	4
	0
	0
	0
	0

	K7-0853
	6,490,008
	1965
	5
	4
	5
	0
	5
	5
	0
	5
	5

	K7-0901
	243,276
	1985
	4
	4
	4
	4
	4
	0
	0
	4
	0

	K7-1005
	16,268,837
	1965
	4
	0
	0
	0
	4
	0
	0
	0
	4

	K7-1205A
	31,823
	1967
	4
	4
	4
	4
	4
	0
	0
	4
	0

	K7-1207
	627,802
	1996
	5
	4
	5
	4
	5
	5
	0
	5
	5

	K7-1557
	2,525,605
	1965
	5
	5
	4
	4
	5
	4
	0
	4
	0

	K8-0741
	41,116
	1989
	3
	0
	0
	0
	4
	0
	0
	0
	0

	K8-237
	250,088
	2000
	3
	3
	3
	3
	4
	3
	0
	3
	0

	L6-0147
	4700542
	1986
	5
	4
	4
	4
	4
	4
	0
	4
	4

	L7-0940
	155,042
	1985
	4
	3
	4
	4
	3
	3
	0
	3
	4

	L7-0989
	5,574
	1987
	4
	3
	3
	3
	3
	0
	0
	3
	0

	L7-1557
	3,463,510
	1965
	4
	3
	3
	4
	4
	4
	0
	4
	0

	M3-0002
	482,313
	1965
	4
	3
	2
	4
	4
	5
	0
	3
	0

	M3-0003
	24,342,974
	1964
	3
	3
	3
	4
	4
	0
	0
	4
	2

	M5-0791
	430,679
	1966
	5
	4
	4
	3
	3
	0
	0
	4
	3

	M5-1495
	137,925
	1982
	5
	3
	4
	4
	5
	5
	0
	5
	0

	M5-1544
	670,279
	1966
	5
	4
	5
	3
	3
	0
	0
	2
	0

	M6-0039
	708,015
	1986
	3
	3
	3
	3
	4
	3
	0
	3
	0

	M6-0138
	9,204,831
	1964
	4
	3
	3
	4
	4
	2
	0
	3
	4

	M6-0232
	815,783
	1964
	4
	0
	0
	0
	0
	0
	0
	0
	0

	1039
	20,747
	1963
	4
	4
	4
	0
	3
	0
	0
	3
	0

	1385
	6,077,972
	1958
	4
	3
	2
	2
	2
	2
	0
	2
	0

	1728
	8,831,218
	1958
	4
	4
	4
	4
	4
	4
	0
	4
	4

	15730
	7,991,016
	1959
	4
	3
	3
	4
	4
	3
	4
	3
	0

	54906
	51,612
	1987
	4
	3
	3
	0
	3
	3
	0
	4
	4

	54928
	484,899
	1958
	4
	3
	4
	0
	3
	0
	0
	4
	0

	60640
	95,453
	1985
	4
	3
	4
	4
	3
	4
	0
	4
	0

	66250
	14,043,284
	1963
	4
	3
	3
	3
	3
	3
	4
	4
	4

	66320
	594,096
	1987
	4
	3
	4
	4
	4
	4
	0
	4
	4

	1207E
	55,865
	1955
	4
	3
	4
	0
	4
	0
	0
	4
	0

	E4-2414
	5,473,726
	1965
	3
	3
	3
	5
	4
	0
	0
	3
	3

	H2-1198
	15,480,588
	1963
	2
	2
	3
	5
	4
	0
	0
	4
	3

	H5-2176
	198,381
	1996
	5
	4
	5
	5
	4
	0
	0
	4
	5

	J5-0677
	199,657
	1976
	4
	3
	0
	0
	4
	0
	0
	0
	4

	J5-1299
	81,363
	1985
	3
	2
	2
	0
	3
	0
	0
	2
	0

	J5-1598
	24,612
	1984
	4
	2
	4
	4
	4
	0
	0
	3
	0

	J6-0393
	249,310
	1966
	4
	0
	0
	0
	5
	0
	0
	0
	0

	J6-0553
	389,658
	1964
	4
	2
	3
	4
	4
	3
	0
	2
	0

	J6-2313
	2,186,330
	1976
	4
	5
	4
	4
	3
	4
	0
	4
	0

	J6-2327
	423,149
	2000
	5
	4
	5
	5
	4
	0
	0
	0
	0

	K6-0261
	198,380
	1996
	5
	4
	5
	5
	4
	0
	0
	4
	5

	K6-0496
	75,920
	1985
	3
	3
	3
	3
	3
	0
	0
	2
	3

	K6-0546
	18,116,344
	1966
	5
	4
	0
	0
	0
	0
	0
	0
	0

	K6-0696
	28,378,623
	1987
	4
	4
	3
	3
	4
	4
	4
	4
	4

	K6-0792
	1,965,320
	1966
	5
	3
	3
	3
	4
	3
	0
	4
	3

	K6-0793
	194,780
	1970
	3
	2
	2
	4
	3
	3
	0
	3
	0

	K6-0844
	717,463
	1995
	5
	4
	4
	5
	5
	5
	5
	4
	5

	K6-0848
	509,289,373
	1964
	3
	3
	3
	3
	2
	2
	3
	2
	2

	K6-0893
	688,296
	1997
	5
	4
	4
	5
	5
	5
	5
	4
	5

	K6-0946
	418,128
	1998
	5
	4
	4
	0
	4
	4
	0
	0
	0

	K6-0947
	28,559,464
	1966
	4
	4
	3
	3
	3
	3
	3
	2
	4

	K6-0947B
	4,541,549
	
	4
	4
	2
	0
	4
	2
	0
	0
	3

	K6-0994
	534,996
	1966
	4
	3
	4
	0
	4
	4
	0
	0
	0

	K6-0995
	755,151
	1966
	4
	4
	4
	0
	4
	4
	0
	0
	0

	K6-0996
	393,432
	1966
	4
	2
	3
	0
	3
	3
	0
	3
	0

	K6-1091
	7,227,693
	1979
	4
	4
	4
	4
	4
	4
	0
	4
	4

	K6-1141
	22,027,240
	1964
	5
	0
	0
	0
	4
	0
	0
	0
	4

	K6-1193
	8,138,035
	1965
	5
	4
	3
	4
	4
	4
	0
	2
	5

	K6-1200A
	439,358
	1984
	4
	3
	3
	0
	2
	0
	0
	2
	0

	K6-1200B
	386,313
	1984
	4
	3
	4
	4
	2
	4
	0
	2
	0

	K6-1200C
	484,235
	1984
	4
	4
	4
	4
	3
	4
	0
	3
	0

	K6-1200D
	479,427
	1984
	4
	4
	4
	0
	2
	4
	0
	2
	0

	K6-1200G
	426,947
	1984
	4
	3
	3
	4
	4
	4
	0
	4
	0

	K6-1200I
	447,568
	1982
	4
	3
	3
	3
	4
	0
	0
	3
	0

	K6-1247
	8,438,098
	1965
	4
	3
	3
	3
	4
	4
	4
	3
	4

	K6-1298
	707,785
	1985
	4
	4
	4
	3
	4
	4
	0
	4
	0

	K6-1397
	196,496
	1984
	5
	2
	4
	3
	3
	0
	0
	4
	5

	K6-1446
	540,214
	1969
	3
	3
	2
	4
	4
	4
	4
	3
	4

	K6-1446A
	152,923
	1986
	4
	4
	4
	3
	4
	3
	0
	3
	0

	K6-1446D
	945,333
	1990
	5
	3
	4
	2
	5
	4
	5
	4
	4

	K6-1696
	15,670,740
	1996
	5
	4
	4
	4
	4
	5
	4
	4
	2

	K6-1747
	TBD
	
	4
	4
	4
	3
	4
	4
	4
	4
	4

	K6-1844A
	80,698
	1993
	3
	3
	4
	0
	0
	0
	0
	4
	0

	K6-1847
	417,810
	1988
	4
	4
	4
	0
	4
	4
	4
	4
	4

	K6-1847A
	400,597
	1988
	5
	4
	1
	4
	4
	3
	0
	5
	0

	K6-1847C
	309,358
	1990
	4
	4
	4
	0
	4
	4
	0
	4
	0

	K6-1847E
	167,480
	1991
	5
	5
	5
	0
	3
	0
	0
	0
	0

	K6-1996
	998,852
	1967
	4
	2
	2
	5
	4
	2
	5
	4
	4

	K6-1996D
	80,248
	1966
	4
	2
	2
	5
	5
	2
	0
	3
	0

	K6-1996F
	22,142
	1986
	4
	0
	3
	0
	3
	0
	0
	0
	0

	K6-1996H
	257,242
	1992
	5
	3
	5
	5
	5
	3
	0
	4
	0

	M6-0342
	45,263,621
	1965
	4
	4
	2
	3
	3
	4
	3
	4
	5

	M6-0342B
	16,584
	1986
	4
	0
	2
	0
	4
	0
	0
	0
	0

	M6-0399
	62,700,535
	1965
	4
	3
	3
	2
	2
	2
	4
	3
	4

	M6-0409I
	7,433,763
	1985
	4
	4
	3
	4
	4
	4
	0
	4
	0

	M6-0495
	5,703,410
	1964
	4
	4
	4
	3
	5
	3
	0
	4
	0

	M6-0504
	492,639
	
	4
	4
	4
	4
	4
	4
	0
	4
	0

	M6-0506
	9,596
	1968
	3
	2
	4
	0
	0
	0
	0
	3
	0

	M6-0539
	152,632
	1990
	4
	4
	4
	0
	4
	0
	0
	4
	0

	M6-0589
	693,758
	1965
	4
	4
	4
	3
	2
	3
	0
	3
	0

	M6-0595
	11,086,969
	1964
	5
	4
	4
	4
	4
	2
	4
	3
	4

	M6-0595D
	533,273
	1985
	4
	4
	4
	0
	4
	4
	0
	4
	0

	M6-0689
	645,072
	1966
	4
	3
	3
	3
	3
	0
	0
	3
	3

	M6-0698
	3,136,856
	1965
	3
	3
	4
	3
	4
	4
	0
	3
	0

	M6-0744A
	5,922
	1986
	4
	0
	2
	0
	3
	0
	0
	0
	0

	M6-0785
	488,468
	1994
	4
	4
	4
	4
	4
	3
	0
	4
	0

	M6-0794
	4,281,688
	1965
	4
	4
	3
	4
	4
	3
	0
	4
	0

	M6-0794A
	34,799
	1995
	5
	4
	4
	5
	4
	4
	0
	4
	0

	M6-0798
	152,455
	1991
	4
	0
	0
	0
	0
	0
	0
	0
	0

	M6-0891
	99,866
	1967
	4
	3
	4
	0
	0
	0
	0
	3
	0

	M6-0894A
	166,344
	1966
	4
	3
	3
	0
	4
	4
	0
	3
	0

	M6-0895
	297,244
	1964
	4
	3
	3
	2
	3
	3
	0
	3
	0

	M6-0895A
	687,220
	1964
	4
	3
	3
	3
	4
	4
	0
	3
	4

	M6-0896
	971,111
	1964
	4
	4
	3
	4
	4
	4
	0
	3
	0

	M6-1624
	152,172
	1997
	4
	4
	4
	0
	4
	0
	0
	3
	0

	M6-1627
	399,189
	1995
	4
	3
	4
	2
	4
	0
	0
	3
	4

	M6-1628
	243,530
	1970
	3
	3
	4
	4
	4
	0
	0
	4
	4

	M7-0335
	65,470
	1964
	4
	3
	3
	0
	4
	0
	0
	3
	0

	M7-0407
	9,746,866
	1994
	4
	4
	3
	4
	4
	4
	0
	4
	4

	M7-0409
	16,276,349
	1966
	4
	4
	2
	2
	3
	3
	5
	3
	0

	M7-0505A
	3,253,292
	1976
	3
	3
	3
	4
	3
	3
	0
	3
	2

	M7-0554
	140,005
	1965
	4
	3
	4
	0
	4
	3
	0
	4
	0

	M7-0581
	791,533
	1986
	4
	3
	2
	3
	4
	4
	4
	3
	0

	M7-0656
	139,926
	1992
	5
	4
	4
	0
	4
	4
	0
	4
	0

	M7-0776A
	50,421
	1989
	4
	4
	4
	4
	4
	4
	4
	4
	4

	M7-0776B
	137,746
	1989
	4
	4
	3
	4
	4
	4
	4
	4
	4

	M7-0777
	9,001,190
	1993
	4
	4
	4
	4
	4
	4
	4
	4
	4

	M7-0867
	1,099,063
	1964
	3
	2
	3
	3
	3
	3
	2
	1
	3

	M7-0961
	14,239,205
	1964
	4
	3
	2
	3
	2
	3
	4
	3
	4

	M7-1061
	6,491,457
	1964
	4
	3
	3
	3
	3
	4
	0
	4
	0

	M7-1104
	7,600,793
	1995
	5
	4
	4
	4
	5
	4
	5
	4
	4

	M7-1104A
	238,758
	
	5
	0
	4
	0
	3
	4
	0
	0
	0

	M7-1354
	14,136,862
	1986
	5
	4
	4
	3
	4
	4
	5
	4
	4

	M7-1354C
	927,735
	1996
	4
	4
	4
	0
	5
	0
	0
	4
	3

	M7-1355
	$505,871
	1987
	5
	3
	3
	0
	5
	0
	0
	4
	0

	M7-1357
	2,537,131
	1987
	5
	3
	3
	5
	3
	5
	0
	4
	4

	M7-1362
	3,600,765
	1986
	4
	4
	4
	4
	4
	3
	0
	4
	4

	M7-1362A
	309,604
	1964
	4
	4
	0
	0
	4
	4
	0
	4
	0

	M7-1410A
	419,792
	1966
	4
	3
	2
	0
	2
	0
	0
	3
	4

	M7-1412A
	497,902
	1964
	4
	4
	4
	0
	3
	0
	0
	3
	4

	M7-1460
	22,376
	1966
	4
	0
	0
	0
	2
	0
	0
	0
	0

	M7-1469
	32,164,186
	1965
	4
	4
	4
	4
	3
	4
	4
	3
	4

	M7-1472
	1,314,678
	1964
	4
	4
	3
	4
	4
	0
	4
	3
	0

	M7-1509
	302,254
	1967
	4
	4
	3
	3
	4
	3
	0
	3
	0

	M7-1522
	512,981
	1994
	4
	4
	4
	4
	4
	4
	0
	4
	0

	N6-1007
	1,182,120
	1964
	3
	3
	3
	0
	4
	4
	0
	3
	0

	N6-1009
	624,378
	1964
	5
	4
	4
	4
	5
	4
	0
	3
	0

	N6-1118
	946,804
	1964
	4
	4
	2
	4
	3
	3
	0
	2
	4

	P6-1435
	65,458
	1966
	4
	4
	4
	4
	4
	4
	0
	4
	0

	TR1-487
	39,329
	1982
	4
	3
	3
	3
	4
	4
	0
	3
	0

	TR1-745
	29,096
	1990
	3
	3
	2
	4
	3
	3
	0
	3
	0

	TR1-757
	5,807
	1984
	2
	2
	2
	3
	3
	2
	0
	2
	0

	TRM-003
	83,770
	1981
	3
	2
	1
	2
	3
	3
	0
	2
	0

	TRM-052
	35,613
	1992
	3
	3
	3
	3
	3
	0
	0
	3
	0


Quality Control Sample Team #1

	Facility #
	2001 CRV
	BUILT
	STRUC
	EXT
	ROOF
	HVAC
	ELEC
	PLUMB
	CONV
	INTF
	EQUIP

	1039
	20,747
	1963
	4
	4
	4
	0
	4
	0
	0
	4
	0

	54928
	484,899
	1958
	4
	3
	4
	0
	3
	3
	3
	3
	0

	J5-1598
	24,612
	1984
	4
	1
	4
	4
	3
	0
	0
	4
	4

	K6-0848
	509,289,373
	1964
	4
	3
	2
	2
	2
	3
	3
	3
	4

	K6-0946
	418,128
	1998
	4
	4
	4
	0
	0
	0
	0
	0
	0

	K6-0994
	534,996
	1966
	5
	3
	0
	0
	4
	4
	0
	0
	0

	K6-0995
	755,151
	1966
	3
	3
	0
	0
	4
	3
	0
	3
	0

	K6-1091
	7,227,693
	1979
	4
	4
	4
	4
	4
	4
	0
	4
	5

	K6-1193
	8,138,035
	1965
	4
	4
	3
	4
	4
	4
	0
	4
	4

	K6-1200C
	484,235
	1984
	5
	4
	4
	3
	4
	4
	0
	4
	0

	K6-1397
	196,496
	1984
	4
	2
	3
	3
	4
	0
	0
	3
	0

	K6-1446
	540,214
	1969
	3
	3
	3
	3
	3
	3
	4
	3
	0

	K6-1847
	417,810
	1988
	5
	4
	5
	5
	5
	4
	0
	5
	5

	K6-1996D
	80,248
	1966
	3
	2
	3
	4
	4
	4
	0
	3
	0

	K7-0356
	580,194
	1965
	4
	4
	4
	0
	4
	0
	0
	3
	0

	K7-0413
	38,102
	1970
	4
	4
	4
	0
	0
	0
	0
	0
	0

	K7-0422
	83,705
	1965
	4
	3
	4
	3
	4
	0
	0
	3
	0

	K7-0468
	23,223,334
	1965
	4
	4
	4
	4
	2
	4
	0
	3
	4

	K7-0853
	6,490,008
	1965
	4
	3
	3
	0
	3
	4
	0
	4
	3

	K7-1557
	2,525,605
	1965
	4
	3
	3
	5
	3
	4
	0
	3
	0

	K8-0741
	41,116
	1989
	4
	4
	0
	0
	4
	0
	0
	0
	0

	K8-237
	250,088
	2000
	3
	3
	3
	3
	3
	3
	0
	3
	0

	L7-1557
	3,463,510
	1965
	4
	4
	2
	4
	4
	3
	0
	3
	0

	M6-0232
	815,783
	1964
	5
	4
	0
	0
	0
	0
	0
	0
	0

	M6-0595
	11,086,969
	1964
	4
	4
	3
	4
	4
	4
	3
	3
	4

	M6-0689
	645,072
	1966
	4
	3
	4
	4
	4
	4
	0
	4
	4

	M6-0785
	488,468
	1994
	5
	4
	5
	4
	5
	3
	0
	4
	0

	M6-0798
	152,455
	1991
	3
	0
	0
	0
	0
	0
	0
	0
	0

	M6-0895A
	687,220
	1964
	5
	4
	5
	0
	5
	5
	0
	5
	5

	M6-0896
	971,111
	1964
	5
	3
	3
	4
	4
	4
	0
	4
	0

	M7-0335
	65,470
	1964
	4
	4
	4
	0
	4
	0
	0
	3
	0

	M7-0409
	16,276,349
	1966
	4
	3
	2
	2
	4
	3
	5
	3
	0

	M7-0867
	1,099,063
	1964
	3
	2
	3
	3
	3
	3
	2
	2
	3

	M7-1104A
	238,758
	1995
	4
	4
	4
	0
	4
	4
	0
	0
	4

	M7-1362
	3,600,765
	1986
	4
	4
	4
	4
	4
	4
	4
	4
	4

	M7-1362A
	309,604
	1964
	4
	4
	4
	0
	3
	3
	0
	0
	0

	M7-1469
	32,164,186
	1965
	4
	3
	4
	4
	4
	3
	4
	3
	4

	M7-1509
	302,254
	1967
	5
	4
	4
	4
	4
	4
	0
	4
	4

	N6-1007
	1,182,120
	1964
	5
	4
	4
	4
	3
	3
	0
	4
	3

	N6-1118
	946,804
	1964
	4
	4
	4
	4
	4
	4
	0
	4
	0

	TR1-757
	5,807
	1984
	3
	2
	2
	3
	3
	3
	0
	3
	0


Quality Control Sample Team  #2
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	Facility #
	2001 CRV
	STRUC
	
	EXT
	
	ROOF
	
	HVAC
	
	ELEC
	
	PLUMB
	
	CONV
	
	INTF
	
	EQUIP
	
	OVERALL

	
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	
	1
	2
	3
	% Dev

	1039
	20,747
	4
	4
	4
	0
	3
	4
	4
	-1
	4
	4
	4
	0
	0
	0
	0
	0
	3
	3
	4
	-0.5
	0
	0
	0
	0
	0
	0
	0
	0
	4
	3
	4
	0.5
	0
	0
	0
	0
	2.00
	2.00
	2.22
	-0.11

	1385
	6,077,972
	4
	4
	
	0
	3
	3
	
	0
	2
	2
	
	0
	2
	2
	
	0
	3
	2
	
	1
	3
	2
	
	1
	0
	0
	
	0
	3
	2
	
	1
	0
	0
	
	0
	2.22
	1.89
	
	0.33

	1728
	8,831,218
	3
	4
	
	-1
	3
	4
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	0
	
	4
	4
	4
	
	0
	4
	4
	
	0
	3.78
	3.56
	
	0.22

	15730
	7,991,016
	3
	4
	
	-1
	3
	3
	
	0
	3
	3
	
	0
	4
	4
	
	0
	4
	4
	
	0
	3
	3
	
	0
	4
	4
	
	0
	4
	3
	
	1
	4
	0
	
	4
	3.56
	3.11
	
	0.44

	54906
	51,612
	4
	4
	
	0
	4
	3
	
	1
	3
	3
	
	0
	0
	0
	
	0
	4
	3
	
	1
	4
	3
	
	1
	0
	0
	
	0
	4
	4
	
	0
	4
	4
	
	0
	3.00
	2.67
	
	0.33

	54928
	484,899
	4
	4
	4
	0
	3
	3
	3
	0
	3
	4
	4
	-1
	0
	0
	0
	0
	4
	3
	3
	1
	0
	0
	3
	-1.5
	0
	0
	3
	-1.5
	3
	4
	3
	-0.5
	4
	0
	0
	4
	2.33
	2.00
	2.56
	0.06

	60640
	95,453
	4
	4
	
	0
	2
	3
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	4
	3
	
	1
	4
	4
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.89
	2.89
	
	0.00

	66250
	14,043,284
	4
	4
	
	0
	3
	3
	
	0
	2
	3
	
	-1
	3
	3
	
	0
	3
	3
	
	0
	2
	3
	
	-1
	4
	4
	
	0
	3
	4
	
	-1
	4
	4
	
	0
	3.11
	3.44
	
	-0.33

	66320
	594,096
	5
	4
	
	1
	4
	3
	
	1
	4
	4
	
	0
	4
	4
	
	0
	5
	4
	
	1
	4
	4
	
	0
	4
	0
	
	4
	4
	4
	
	0
	4
	4
	
	0
	4.22
	3.44
	
	0.78

	1207E
	55,865
	4
	4
	
	0
	4
	3
	
	1
	3
	4
	
	-1
	0
	0
	
	0
	2
	4
	
	-2
	0
	0
	
	0
	0
	0
	
	0
	3
	4
	
	-1
	0
	0
	
	0
	1.78
	2.11
	
	-0.33

	E4-2414
	5,473,726
	4
	3
	
	1
	3
	3
	
	0
	4
	3
	
	1
	4
	5
	
	-1
	4
	4
	
	0
	0
	0
	
	0
	4
	0
	
	4
	4
	3
	
	1
	4
	3
	
	1
	3.44
	2.67
	
	0.78

	H2-1198
	15,480,588
	3
	2
	
	1
	3
	2
	
	1
	3
	3
	
	0
	3
	5
	
	-2
	3
	4
	
	-1
	0
	0
	
	0
	3
	0
	
	3
	2
	4
	
	-2
	2
	3
	
	-1
	2.44
	2.56
	
	-0.11

	H5-2176
	198,381
	5
	5
	
	0
	4
	4
	
	0
	4
	5
	
	-1
	4
	5
	
	-1
	5
	4
	
	1
	0
	0
	
	0
	0
	0
	
	0
	4
	4
	
	0
	5
	5
	
	0
	3.44
	3.56
	
	-0.11

	J5-0677
	199,657
	4
	4
	
	0
	3
	3
	
	0
	4
	0
	
	4
	3
	0
	
	3
	3
	4
	
	-1
	0
	0
	
	0
	0
	0
	
	0
	4
	0
	
	4
	4
	4
	
	0
	2.78
	1.67
	
	1.11

	J5-1299
	81,363
	4
	3
	
	1
	3
	2
	
	1
	3
	2
	
	1
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	4
	0
	
	4
	3
	2
	
	1
	0
	0
	
	0
	2.22
	1.33
	
	0.89

	J5-1598
	24,612
	4
	4
	4
	0
	3
	2
	1
	1.5
	3
	4
	4
	-1
	4
	4
	4
	0
	3
	4
	3
	-0.5
	0
	0
	0
	0
	0
	0
	0
	0
	3
	3
	4
	-0.5
	4
	0
	4
	2
	2.67
	2.33
	2.67
	0.17

	J6-0393
	249,310
	5
	4
	
	1
	3
	0
	
	3
	4
	0
	
	4
	4
	0
	
	4
	4
	5
	
	-1
	4
	0
	
	4
	0
	0
	
	0
	4
	0
	
	4
	4
	0
	
	4
	3.56
	1.00
	
	2.56

	J6-0553
	389,658
	4
	4
	
	0
	3
	2
	
	1
	4
	3
	
	1
	4
	4
	
	0
	2
	4
	
	-2
	3
	3
	
	0
	0
	0
	
	0
	3
	2
	
	1
	4
	0
	
	4
	3.00
	2.44
	
	0.56

	J6-2313
	2,186,330
	5
	4
	
	1
	4
	5
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	4
	3
	
	1
	4
	4
	
	0
	0
	0
	
	0
	4
	4
	
	0
	3
	0
	
	3
	3.56
	3.11
	
	0.44

	J6-2327
	423,149
	5
	5
	
	0
	4
	4
	
	0
	4
	5
	
	-1
	4
	5
	
	-1
	4
	4
	
	0
	5
	0
	
	5
	5
	0
	
	5
	4
	0
	
	4
	0
	0
	
	0
	3.89
	2.56
	
	1.33

	K6-0261
	198,380
	5
	5
	
	0
	4
	4
	
	0
	4
	5
	
	-1
	4
	5
	
	-1
	5
	4
	
	1
	0
	0
	
	0
	0
	0
	
	0
	4
	4
	
	0
	5
	5
	
	0
	3.44
	3.56
	
	-0.11

	K6-0496
	75,920
	4
	3
	
	1
	4
	3
	
	1
	4
	3
	
	1
	5
	3
	
	2
	3
	3
	
	0
	0
	0
	
	0
	0
	0
	
	0
	3
	2
	
	1
	0
	3
	
	-3
	2.56
	2.22
	
	0.33

	K6-0546
	18,116,344
	4
	5
	
	-1
	3
	4
	
	-1
	4
	0
	
	4
	3
	0
	
	3
	4
	0
	
	4
	3
	0
	
	3
	0
	0
	
	0
	4
	0
	
	4
	4
	0
	
	4
	3.22
	1.00
	
	2.22

	K6-0696
	28,378,623
	4
	4
	
	0
	3
	4
	
	-1
	3
	3
	
	0
	3
	3
	
	0
	3
	4
	
	-1
	3
	4
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	3.44
	3.78
	
	-0.33

	K6-0792
	1,965,320
	5
	5
	
	0
	5
	3
	
	2
	0
	3
	
	-3
	5
	3
	
	2
	5
	4
	
	1
	5
	3
	
	2
	0
	0
	
	0
	4
	4
	
	0
	5
	3
	
	2
	3.78
	3.11
	
	0.67

	K6-0793
	194,780
	4
	3
	
	1
	2
	2
	
	0
	3
	2
	
	1
	3
	4
	
	-1
	3
	3
	
	0
	3
	3
	
	0
	0
	0
	
	0
	2
	3
	
	-1
	0
	0
	
	0
	2.22
	2.22
	
	0.00

	K6-0844
	717,463
	4
	5
	
	-1
	3
	4
	
	-1
	4
	4
	
	0
	4
	5
	
	-1
	4
	5
	
	-1
	4
	5
	
	-1
	0
	5
	
	-5
	4
	4
	
	0
	4
	5
	
	-1
	3.44
	4.67
	
	-1.22

	K6-0848
	509,289,373
	4
	3
	4
	0.5
	3
	3
	3
	0
	3
	3
	2
	0.5
	3
	3
	2
	0.5
	3
	2
	2
	1
	3
	2
	3
	0.5
	3
	3
	3
	0
	3
	2
	3
	0.5
	3
	2
	4
	0
	3.11
	2.56
	
	0.56

	K6-0893
	688,296
	4
	5
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	4
	5
	
	-1
	4
	5
	
	-1
	4
	5
	
	-1
	0
	5
	
	-5
	4
	4
	
	0
	4
	5
	
	-1
	3.56
	4.67
	
	-1.11

	K6-0946
	418,128
	5
	5
	4
	0.5
	4
	4
	4
	0
	3
	4
	4
	-1
	0
	0
	0
	0
	4
	4
	0
	2
	4
	4
	0
	2
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	2.22
	2.33
	1.33
	0.39

	K6-0947
	28,559,464
	5
	4
	
	1
	4
	4
	
	0
	3
	3
	
	0
	5
	3
	
	2
	4
	3
	
	1
	4
	3
	
	1
	0
	3
	
	-3
	4
	2
	
	2
	5
	4
	
	1
	3.78
	3.22
	
	0.56

	K6-0947B
	4,541,549
	4
	4
	
	0
	3
	4
	
	-1
	4
	2
	
	2
	0
	0
	
	0
	4
	4
	
	0
	3
	2
	
	1
	0
	0
	
	0
	3
	0
	
	3
	3
	3
	
	0
	2.67
	2.11
	
	0.56

	K6-0994
	534,996
	4
	4
	5
	-0.5
	4
	3
	3
	1
	0
	4
	0
	-2
	0
	0
	0
	0
	5
	4
	4
	1
	5
	4
	4
	1
	0
	0
	0
	0
	0
	0
	0
	0
	4
	0
	0
	4
	2.44
	2.11
	1.78
	0.50

	K6-0995
	755,151
	4
	4
	3
	0.5
	4
	4
	3
	0.5
	0
	4
	0
	-2
	0
	0
	0
	0
	5
	4
	4
	1
	5
	4
	3
	1.5
	0
	0
	0
	0
	0
	0
	3
	-1.5
	0
	0
	0
	0
	2.00
	2.22
	1.78
	0.00

	K6-0996
	393,432
	5
	4
	
	1
	3
	2
	
	1
	3
	3
	
	0
	0
	0
	
	0
	4
	3
	
	1
	5
	3
	
	2
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	2.56
	2.00
	
	0.56

	K6-1091
	7,227,693
	2
	4
	4
	-2
	4
	4
	4
	0
	4
	4
	4
	0
	4
	4
	4
	0
	4
	4
	4
	0
	4
	4
	4
	0
	4
	0
	0
	4
	4
	4
	4
	0
	5
	4
	5
	0.5
	3.89
	3.56
	3.67
	0.28

	K6-1141
	22,027,240
	4
	5
	
	-1
	3
	0
	
	3
	2
	0
	
	2
	4
	0
	
	4
	3
	4
	
	-1
	4
	0
	
	4
	0
	0
	
	0
	2
	0
	
	2
	4
	4
	
	0
	2.89
	1.44
	
	1.44

	K6-1193
	8,138,035
	4
	5
	4
	-0.5
	4
	4
	4
	0
	2
	3
	3
	-1
	4
	4
	4
	0
	5
	4
	4
	1
	3
	4
	4
	-1
	0
	0
	0
	0
	3
	2
	4
	0
	4
	5
	4
	-0.5
	3.22
	3.44
	3.44
	-0.22

	K6-1200A
	439,358
	2
	4
	
	-2
	2
	3
	
	-1
	2
	3
	
	-1
	2
	0
	
	2
	2
	2
	
	0
	2
	0
	
	2
	0
	0
	
	0
	1
	2
	
	-1
	0
	0
	
	0
	1.44
	1.56
	
	-0.11

	K6-1200B
	386,313
	2
	4
	
	-2
	2
	3
	
	-1
	2
	4
	
	-2
	2
	4
	
	-2
	2
	2
	
	0
	2
	4
	
	-2
	0
	0
	
	0
	1
	2
	
	-1
	0
	0
	
	0
	1.44
	2.56
	
	-1.11

	K6-1200C
	484,235
	3
	4
	5
	-1.5
	3
	4
	4
	-1
	3
	4
	4
	-1
	3
	4
	3
	-0.5
	3
	3
	4
	-0.5
	3
	4
	4
	-1
	0
	0
	0
	0
	2
	3
	4
	-1.5
	0
	0
	0
	0
	2.22
	2.89
	3.11
	-0.78

	K6-1200D
	479,427
	2
	4
	
	-2
	2
	4
	
	-2
	2
	4
	
	-2
	2
	0
	
	2
	2
	2
	
	0
	2
	4
	
	-2
	0
	0
	
	0
	1
	2
	
	-1
	0
	0
	
	0
	1.44
	2.22
	
	-0.78

	K6-1200G
	426,947
	4
	4
	
	0
	4
	3
	
	1
	3
	3
	
	0
	3
	4
	
	-1
	4
	4
	
	0
	3
	4
	
	-1
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.78
	2.89
	
	-0.11

	K6-1200I
	447,568
	2
	4
	
	-2
	1
	3
	
	-2
	2
	3
	
	-1
	1
	3
	
	-2
	2
	4
	
	-2
	2
	0
	
	2
	0
	0
	
	0
	2
	3
	
	-1
	0
	0
	
	0
	1.33
	2.22
	
	-0.89

	K6-1247
	8,438,098
	4
	4
	
	0
	4
	3
	
	1
	4
	3
	
	1
	4
	3
	
	1
	3
	4
	
	-1
	3
	4
	
	-1
	4
	4
	
	0
	4
	3
	
	1
	4
	4
	
	0
	3.78
	3.56
	
	0.22
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

Zip 

Code 

Prefix

7.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

756.00

$     

 

85.40

$     

 

-

$

 

841.40

$     

 

85.40

$     

 

926.80

$     

 

1,204.84

$   

 

966.00

$     

 

327

8.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

532.00

$     

 

146.40

$   

 

-

$

 

678.40

$     

 

146.40

$   

 

824.80

$     

 

1,072.24

$   

 

824.00

$     

 

327

3.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$       

 

36.60

$     

 

-

$

 

116.10

$     

 

36.60

$     

 

152.70

$     

 

198.51

$      

 

144.00

$     

 

327

7.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

74.20

$       

 

42.70

$     

 

-

$

 

116.90

$     

 

42.70

$     

 

159.60

$     

 

207.48

$      

 

150.50

$     

 

327

6.000

108201006700

Bathroom accessories, towel 

dispenser, sst, surf mounted

1 Carp

16

0.5

Ea.

216.00

$     

 

68.70

$     

 

-

$

 

284.70

$     

 

68.70

$     

 

353.40

$     

 

459.42

$      

 

345.00

$     

 

327

3.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

564.00

$     

 

54.90

$     

 

-

$

 

618.90

$     

 

54.90

$     

 

673.80

$     

 

875.94

$      

 

708.00

$     

 

327

3.000

154117003100

Urinals, wall hung, vitreous china, 

hanger & self-closing valve,siphon

Q1

3

5.333

Ea.

834.00

$     

 

300.00

$   

 

-

$

 

1,134.00

$  

 

-

$         

 

1,134.00

$  

 

1,474.20

$   

 

1,365.00

$  

 

327

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$  

 

83.50

$     

 

-

$

 

1,183.50

$  

 

-

$         

 

1,183.50

$  

 

1,538.55

$   

 

1,325.00

$  

 

327

7.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

1,400.00

$  

 

262.50

$   

 

-

$

 

1,662.50

$  

 

-

$         

 

1,662.50

$  

 

2,161.25

$   

 

1,939.00

$  

 

327

7.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

2,345.00

$  

 

360.50

$   

 

-

$

 

2,705.50

$  

 

-

$         

 

2,705.50

$  

 

3,517.15

$   

 

3,115.00

$  

 

327

1.000

154802004140

Water htrs, com, 100< rise,  elec, 50 

gal., 9 kW, 37 GPH, 208V

1 Plum

1.8

4.444

Ea.

1,900.00

$  

 

92.50

$     

 

-

$

 

1,992.50

$  

 

-

$         

 

1,992.50

$  

 

2,590.25

$   

 

2,250.00

$  

 

327

1.000

154184003020

Laundry sinks, W/ trim, plstc, on wl hgr 

or legs, 18" x 23", sgl compt

Q1

6.5

2.462

Ea.

82.00

$       

 

46.00

$     

 

-

$

 

128.00

$     

 

46.00

$     

 

174.00

$     

 

226.20

$      

 

160.00

$     

 

327

3.000

101551004800

Partitions, toilet, ur scrn, 18" W, clg 

braced, plstc lam on part bd

2 Carp

8

2

Ea.

705.00

$     

 

138.00

$   

 

-

$

 

843.00

$     

 

138.00

$   

 

981.00

$     

 

1,275.30

$   

 

990.00

$     

 

327

7.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

3,675.00

$  

 

427.00

$   

 

-

$

 

4,102.00

$  

 

427.00

$   

 

4,529.00

$  

 

5,887.70

$   

 

4,690.00

$  

 

327

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$  

 

65.00

$     

 

-

$

 

1,565.00

$  

 

65.00

$     

 

1,630.00

$  

 

2,119.00

$   

 

1,750.00

$  

 

327

300.000

151074202180

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

450.00

$     

 

657.00

$   

 

-

$

 

1,107.00

$  

 

-

$         

 

1,107.00

$  

 

1,439.10

$   

 

1,491.00

$  

 

327

500.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

1,015.00

$  

 

1,225.00

$

 

-

$

 

2,240.00

$  

 

-

$         

 

2,240.00

$  

 

2,912.00

$   

 

2,950.00

$  

 

327

300.000

151074202140

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

342.00

$     

 

615.00

$   

 

-

$

 

957.00

$     

 

-

$         

 

957.00

$     

 

1,244.10

$   

 

1,308.00

$  

 

327

300.000

151085204460

Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 

per 10', PVC, 2" dia

Q1

59

0.271

L.F.

873.00

$     

 

1,515.00

$

 

-

$

 

2,388.00

$  

 

1,515.00

$

 

3,903.00

$  

 

5,073.90

$   

 

3,270.00

$  

 

327

7.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 Plum

10

0.8

Ea.

-

$           

 

116.20

$   

 

-

$

 

116.20

$     

 

-

$         

 

116.20

$     

 

151.06

$      

 

175.00

$     

 

327

7.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

168.00

$   

 

-

$

 

168.00

$     

 

-

$         

 

168.00

$     

 

218.40

$      

 

252.00

$     

 

327

3.000

150556001520

Plumbing dml, fixtures w/10' pipe, 

urinal, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

72.00

$     

 

-

$

 

72.00

$       

 

-

$         

 

72.00

$       

 

93.60

$        

 

108.00

$     

 

327

1.000

150556001600

Plumbing dml, fixtures w/10' pipe, 

water fountains, free stand

1 Plum

8

1

Ea.

-

$           

 

21.00

$     

 

-

$

 

21.00

$       

 

-

$         

 

21.00

$       

 

27.30

$        

 

31.50

$       

 

327

1,100.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 Plum

200

0.04

L.F.

-

$           

 

913.00

$   

 

-

$

 

913.00

$     

 

-

$         

 

913.00

$     

 

1,186.90

$   

 

1,386.00

$  

 

327

1.000

150556002250

Plumbing demo, water heater, 40 gal

1 Plum

6

1.333

Ea.

-

$           

 

28.00

$     

 

-

$

 

28.00

$       

 

-

$         

 

28.00

$       

 

36.40

$        

 

42.00

$       

 

327

Totals

18,442.70

$

 

7,539.90

$

 

-

$

 

25,982.60

$

 

2,625.70

$

 

28,608.30

$

 

37,190.79

$ 

 

31,735.00

$

 


	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	K6-1298
	707,785
	5
	4
	
	1
	4
	4
	
	0
	4
	4
	
	0
	2
	3
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	3.00
	3.00
	
	0.00

	K6-1397
	196,496
	4
	5
	4
	-0.5
	2
	2
	2
	0
	3
	4
	3
	-0.5
	2
	3
	3
	-1
	3
	3
	4
	-0.5
	4
	0
	0
	4
	0
	0
	0
	0
	2
	4
	3
	-1.5
	4
	5
	0
	1.5
	2.67
	2.89
	2.11
	0.17

	K6-1446
	540,214
	5
	3
	3
	2
	3
	3
	3
	0
	2
	2
	3
	-0.5
	3
	4
	3
	-0.5
	3
	4
	3
	-0.5
	3
	4
	3
	-0.5
	4
	4
	4
	0
	3
	3
	3
	0
	4
	4
	0
	2
	3.33
	3.44
	2.78
	0.22

	K6-1446A
	152,923
	5
	4
	
	1
	4
	4
	
	0
	4
	4
	
	0
	0
	3
	
	-3
	4
	4
	
	0
	0
	3
	
	-3
	0
	0
	
	0
	4
	3
	
	1
	0
	0
	
	0
	2.33
	2.78
	
	-0.44

	K6-1446D
	945,333
	5
	5
	
	0
	3
	3
	
	0
	2
	4
	
	-2
	2
	2
	
	0
	4
	5
	
	-1
	4
	4
	
	0
	5
	5
	
	0
	3
	4
	
	-1
	5
	4
	
	1
	3.67
	4.00
	
	-0.33

	K6-1696
	15,670,740
	4
	5
	
	-1
	3
	4
	
	-1
	2
	4
	
	-2
	3
	4
	
	-1
	2
	4
	
	-2
	3
	5
	
	-2
	3
	4
	
	-1
	3
	4
	
	-1
	4
	2
	
	2
	3.00
	4.00
	
	-1.00

	K6-1747
	TBD
	4
	4
	
	0
	3
	4
	
	-1
	1
	4
	
	-3
	0
	3
	
	-3
	4
	4
	
	0
	0
	4
	
	-4
	0
	4
	
	-4
	0
	4
	
	-4
	0
	4
	
	-4
	1.33
	3.89
	
	-2.56

	K6-1844A
	80,698
	5
	3
	
	2
	4
	3
	
	1
	4
	4
	
	0
	0
	0
	
	0
	4
	0
	
	4
	0
	0
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.33
	1.56
	
	0.78

	K6-1847
	417,810
	5
	4
	5
	0.5
	4
	4
	4
	0
	4
	4
	5
	-0.5
	4
	0
	5
	1.5
	3
	4
	5
	-1.5
	4
	4
	4
	0
	4
	4
	0
	2
	4
	4
	5
	-0.5
	4
	4
	5
	-0.5
	4.00
	3.56
	4.22
	0.11

	K6-1847A
	400,597
	4
	5
	
	-1
	3
	4
	
	-1
	2
	1
	
	1
	2
	4
	
	-2
	4
	4
	
	0
	4
	3
	
	1
	0
	0
	
	0
	2
	5
	
	-3
	0
	0
	
	0
	2.33
	2.89
	
	-0.56

	K6-1847C
	309,358
	3
	4
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	4
	
	-4
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.11
	2.67
	
	-0.56

	K6-1847E
	167,480
	2
	5
	
	-3
	4
	5
	
	-1
	4
	5
	
	-1
	0
	0
	
	0
	4
	3
	
	1
	0
	0
	
	0
	0
	0
	
	0
	4
	0
	
	4
	0
	0
	
	0
	2.00
	2.00
	
	0.00

	K6-1996
	998,852
	4
	4
	
	0
	3
	2
	
	1
	2
	2
	
	0
	3
	5
	
	-2
	2
	4
	
	-2
	3
	2
	
	1
	3
	5
	
	-2
	3
	4
	
	-1
	4
	4
	
	0
	3.00
	3.56
	
	-0.56

	K6-1996D
	80,248
	4
	4
	3
	0.5
	2
	2
	2
	0
	3
	2
	3
	0.5
	4
	5
	4
	-0.5
	3
	5
	4
	-1.5
	3
	2
	4
	0
	3
	0
	0
	3
	4
	3
	3
	1
	4
	0
	0
	4
	3.33
	2.56
	2.56
	0.78

	K6-1996F
	22,142
	5
	4
	
	1
	4
	0
	
	4
	4
	3
	
	1
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	0
	0
	
	0
	4
	0
	
	4
	0
	0
	
	0
	2.22
	1.11
	
	1.11

	K6-1996H
	257,242
	5
	5
	
	0
	4
	3
	
	1
	4
	5
	
	-1
	4
	5
	
	-1
	4
	5
	
	-1
	4
	3
	
	1
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	3.22
	3.33
	
	-0.11

	K6-2197
	6,542
	3
	4
	
	-1
	3
	0
	
	3
	3
	4
	
	-1
	0
	0
	
	0
	4
	4
	
	0
	3
	0
	
	3
	0
	0
	
	0
	3
	0
	
	3
	0
	0
	
	0
	2.11
	1.33
	
	0.78

	K7-0164
	154,319
	3
	4
	
	-1
	3
	4
	
	-1
	2
	2
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	1.78
	2.00
	
	-0.22

	K7-0165
	250,642
	4
	4
	
	0
	3
	4
	
	-1
	2
	3
	
	-1
	0
	2
	
	-2
	4
	3
	
	1
	3
	3
	
	0
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	2.11
	2.44
	
	-0.33

	K7-0188A
	298,722
	4
	5
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	0
	4
	
	-4
	0
	3
	
	-3
	0
	3
	
	-3
	0
	0
	
	0
	3
	3
	
	0
	0
	3
	
	-3
	1.67
	3.22
	
	-1.56

	K7-0188B
	257,803
	4
	4
	
	0
	3
	4
	
	-1
	4
	4
	
	0
	0
	4
	
	-4
	3
	4
	
	-1
	2
	3
	
	-1
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.22
	3.00
	
	-0.78

	K7-0255
	650,350
	4
	5
	
	-1
	3
	4
	
	-1
	2
	4
	
	-2
	0
	0
	
	0
	4
	3
	
	1
	0
	0
	
	0
	4
	5
	
	-1
	4
	4
	
	0
	0
	0
	
	0
	2.33
	2.78
	
	-0.44

	K7-0314
	197,147
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	4
	4
	
	0
	3
	3
	
	0
	0
	0
	
	0
	4
	4
	
	0
	4
	0
	
	4
	3.00
	2.56
	
	0.44

	K7-0356
	580,194
	4
	4
	4
	0
	3
	4
	4
	-1
	3
	4
	4
	-1
	0
	0
	0
	0
	4
	3
	4
	0.5
	0
	0
	0
	0
	4
	4
	0
	2
	4
	4
	3
	0.5
	0
	0
	0
	0
	2.44
	2.56
	2.11
	0.11

	K7-0413
	38,102
	4
	4
	4
	0
	3
	4
	4
	-1
	4
	4
	4
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	3
	3
	0
	1.5
	0
	0
	0
	0
	1.56
	1.67
	1.33
	0.06

	K7-0416B
	591,124
	4
	3
	
	1
	2
	3
	
	-1
	4
	3
	
	1
	4
	3
	
	1
	4
	3
	
	1
	4
	3
	
	1
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	2.78
	2.33
	
	0.44

	K7-0417
	246,789
	4
	4
	
	0
	3
	3
	
	0
	4
	4
	
	0
	3
	4
	
	-1
	3
	4
	
	-1
	3
	4
	
	-1
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	2.56
	2.89
	
	-0.33

	K7-0422
	83,705
	4
	4
	4
	0
	3
	3
	3
	0
	4
	3
	4
	0.5
	3
	3
	3
	0
	2
	4
	4
	-2
	0
	0
	0
	0
	0
	0
	0
	0
	4
	3
	3
	1
	0
	0
	0
	0
	2.22
	2.22
	2.33
	-0.06

	K7-0464B
	47,139
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	3
	3
	
	0
	3
	3
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.44
	2.44
	
	0.00

	K7-0468
	23,223,334
	4
	4
	4
	0
	4
	3
	4
	0.5
	4
	4
	4
	0
	4
	3
	4
	0.5
	2
	2
	2
	0
	3
	3
	4
	-0.5
	0
	0
	0
	0
	4
	3
	3
	1
	4
	3
	4
	0.5
	3.22
	2.78
	3.22
	0.22

	K7-0506
	1,309,827
	3
	5
	
	-2
	3
	3
	
	0
	4
	4
	
	0
	4
	5
	
	-1
	4
	4
	
	0
	3
	3
	
	0
	4
	5
	
	-1
	3
	4
	
	-1
	0
	5
	
	-5
	3.11
	4.22
	
	-1.11

	K7-0569
	1,785,937
	4
	4
	
	0
	2
	3
	
	-1
	2
	3
	
	-1
	4
	4
	
	0
	3
	4
	
	-1
	3
	4
	
	-1
	0
	5
	
	-5
	3
	3
	
	0
	0
	3
	
	-3
	2.33
	3.67
	
	-1.33

	K7-0569B
	16,584
	4
	4
	
	0
	4
	0
	
	4
	2
	2
	
	0
	0
	0
	
	0
	4
	4
	
	0
	4
	0
	
	4
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	2.00
	1.11
	
	0.89

	K7-0619
	30,174
	4
	4
	
	0
	3
	3
	
	0
	3
	2
	
	1
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	0
	0
	
	0
	3
	0
	
	3
	0
	0
	
	0
	1.89
	1.44
	
	0.44

	K7-0853
	6,490,008
	4
	5
	4
	-0.5
	4
	4
	3
	0.5
	4
	5
	3
	0
	0
	0
	0
	0
	3
	5
	3
	-1
	0
	5
	4
	-4.5
	0
	0
	0
	0
	4
	5
	4
	-0.5
	4
	5
	3
	0
	2.56
	3.78
	2.67
	-0.67

	K7-0901
	243,276
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	3
	4
	
	-1
	0
	0
	
	0
	0
	0
	
	0
	3
	4
	
	-1
	0
	0
	
	0
	2.44
	2.67
	
	-0.22

	K7-1005
	16,268,837
	3
	4
	
	-1
	3
	0
	
	3
	0
	0
	
	0
	0
	0
	
	0
	3
	4
	
	-1
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	3
	4
	
	-1
	1.33
	1.33
	
	0.00

	K7-1205A
	31,823
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	0
	0
	
	0
	3
	4
	
	-1
	0
	0
	
	0
	2.56
	2.67
	
	-0.11

	K7-1207
	627,802
	4
	5
	
	-1
	2
	4
	
	-2
	2
	5
	
	-3
	4
	4
	
	0
	4
	5
	
	-1
	3
	5
	
	-2
	0
	0
	
	0
	3
	5
	
	-2
	0
	5
	
	-5
	2.44
	4.22
	
	-1.78

	K7-1557
	2,525,605
	3
	5
	4
	-1.5
	3
	5
	3
	-1
	1
	4
	3
	-2.5
	4
	4
	5
	-0.5
	3
	5
	3
	-1
	4
	4
	4
	0
	0
	0
	0
	0
	3
	4
	3
	-0.5
	0
	0
	0
	0
	2.33
	3.44
	2.78
	-0.78

	K8-0741
	41,116
	3
	3
	4
	-0.5
	0
	0
	4
	-2
	0
	0
	0
	0
	0
	0
	0
	0
	4
	4
	4
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0.78
	0.78
	1.33
	-0.28

	K8-237
	250,088
	3
	3
	3
	0
	3
	3
	3
	0
	3
	3
	3
	0
	3
	3
	3
	0
	3
	4
	3
	-0.5
	4
	3
	3
	1
	0
	0
	0
	0
	4
	3
	3
	1
	0
	0
	0
	0
	2.56
	2.44
	2.33
	0.17

	L6-0147
	4,700,542
	5
	5
	
	0
	4
	4
	
	0
	5
	4
	
	1
	3
	4
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	5
	4
	
	1
	4
	4
	
	0
	3.78
	3.67
	
	0.11

	L7-0940
	155,042
	4
	4
	
	0
	4
	3
	
	1
	4
	4
	
	0
	3
	4
	
	-1
	3
	3
	
	0
	4
	3
	
	1
	0
	0
	
	0
	3
	3
	
	0
	0
	4
	
	-4
	2.78
	3.11
	
	-0.33

	L7-0989
	5,574
	4
	4
	
	0
	4
	3
	
	1
	4
	3
	
	1
	3
	3
	
	0
	3
	3
	
	0
	0
	0
	
	0
	0
	0
	
	0
	4
	3
	
	1
	0
	0
	
	0
	2.44
	2.11
	
	0.33

	L7-1557
	3,463,510
	3
	4
	4
	-1
	3
	3
	4
	-0.5
	2
	3
	2
	-0.5
	4
	4
	4
	0
	3
	4
	4
	-1
	4
	4
	3
	0.5
	0
	0
	0
	0
	3
	4
	3
	-0.5
	4
	0
	0
	4
	2.89
	2.89
	2.67
	0.11
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

5.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

540.00

$     

 

61.00

$       

 

-

$   

 

601.00

$     

 

61.00

$      

 

662.00

$     

 

860.60

$       

 

690.00

$      

 

6.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

399.00

$     

 

109.80

$     

 

-

$   

 

508.80

$     

 

109.80

$    

 

618.60

$     

 

804.18

$       

 

618.00

$      

 

2.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

53.00

$       

 

24.40

$       

 

-

$   

 

77.40

$       

 

24.40

$      

 

101.80

$     

 

132.34

$       

 

96.00

$        

 

5.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

53.00

$       

 

30.50

$       

 

-

$   

 

83.50

$       

 

30.50

$      

 

114.00

$     

 

148.20

$       

 

107.50

$      

 

5.000

108201006700

Bathroom accessories, towel dispenser, 

sst, surf mounted

1 Carp

16

0.5

Ea.

180.00

$     

 

57.25

$       

 

-

$   

 

237.25

$     

 

57.25

$      

 

294.50

$     

 

382.85

$       

 

287.50

$      

 

2.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

376.00

$     

 

36.60

$       

 

-

$   

 

412.60

$     

 

36.60

$      

 

449.20

$     

 

583.96

$       

 

472.00

$      

 

2.000

154117003100

Urinals, wall hung, vitreous china, 

hanger & self-closing valve,siphon

Q1

3

5.333

Ea.

556.00

$     

 

200.00

$     

 

-

$   

 

756.00

$     

 

-

$          

 

756.00

$     

 

982.80

$       

 

910.00

$      

 

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$  

 

83.50

$       

 

-

$   

 

1,183.50

$  

 

-

$          

 

1,183.50

$  

 

1,538.55

$    

 

-

$            

 

5.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

1,000.00

$  

 

187.50

$     

 

-

$   

 

1,187.50

$  

 

-

$          

 

1,187.50

$  

 

1,543.75

$    

 

1,385.00

$   

 

5.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

1,675.00

$  

 

257.50

$     

 

-

$   

 

1,932.50

$  

 

-

$          

 

1,932.50

$  

 

2,512.25

$    

 

2,225.00

$   

 

1.000

154802004140

Water htrs, com, 100< rise,  elec, 50 

gal., 9 kW, 37 GPH, 208V

1 Plum

1.8

4.444

Ea.

1,900.00

$  

 

92.50

$       

 

-

$   

 

1,992.50

$  

 

-

$          

 

1,992.50

$  

 

2,590.25

$    

 

-

$            

 

1.000

154184003020

Laundry sinks, W/ trim, plstc, on wl hgr 

or legs, 18" x 23", sgl compt

Q1

6.5

2.462

Ea.

82.00

$       

 

46.00

$       

 

-

$   

 

128.00

$     

 

46.00

$      

 

174.00

$     

 

226.20

$       

 

46.00

$        

 

2.000

101551004800

Partitions, toilet, ur scrn, 18" W, clg 

braced, plstc lam on part bd

2 Carp

8

2

Ea.

470.00

$     

 

92.00

$       

 

-

$   

 

562.00

$     

 

92.00

$      

 

654.00

$     

 

850.20

$       

 

660.00

$      

 

5.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

2,625.00

$  

 

305.00

$     

 

-

$   

 

2,930.00

$  

 

305.00

$    

 

3,235.00

$  

 

4,205.50

$    

 

3,350.00

$   

 

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$  

 

65.00

$       

 

-

$   

 

1,565.00

$  

 

65.00

$      

 

1,630.00

$  

 

2,119.00

$    

 

65.00

$        

 

225.000

151074202180

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

337.50

$     

 

492.75

$     

 

-

$   

 

830.25

$     

 

-

$          

 

830.25

$     

 

1,079.33

$    

 

1,118.25

$   

 

375.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

761.25

$     

 

918.75

$     

 

-

$   

 

1,680.00

$  

 

-

$          

 

1,680.00

$  

 

2,184.00

$    

 

2,212.50

$   

 

225.000

151074202140

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

256.50

$     

 

461.25

$     

 

-

$   

 

717.75

$     

 

-

$          

 

717.75

$     

 

933.08

$       

 

981.00

$      

 

225.000

151085204460

Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 

per 10', PVC, 2" dia

Q1

59

0.271

L.F.

654.75

$     

 

1,136.25

$  

 

-

$   

 

1,791.00

$  

 

1,136.25

$ 

 

2,927.25

$  

 

3,805.43

$    

 

2,452.50

$   

 

5.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 Plum

10

0.8

Ea.

-

$           

 

83.00

$       

 

-

$   

 

83.00

$       

 

-

$          

 

83.00

$       

 

107.90

$       

 

125.00

$      

 

5.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

120.00

$     

 

-

$   

 

120.00

$     

 

-

$          

 

120.00

$     

 

156.00

$       

 

180.00

$      

 

2.000

150556001520

Plumbing dml, fixtures w/10' pipe, 

urinal, wall mounted

1 Plum

7

1.143

Ea.

-

$           

 

48.00

$       

 

-

$   

 

48.00

$       

 

-

$          

 

48.00

$       

 

62.40

$         

 

72.00

$        

 

1.000

150556001600

Plumbing dml, fixtures w/10' pipe, water 

fountains, free stand

1 Plum

8

1

Ea.

-

$           

 

21.00

$       

 

-

$   

 

21.00

$       

 

-

$          

 

21.00

$       

 

27.30

$         

 

-

$            

 

825.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 Plum

200

0.04

L.F.

-

$           

 

684.75

$     

 

-

$   

 

684.75

$     

 

-

$          

 

684.75

$     

 

890.18

$       

 

1,039.50

$   

 

1.000

150556002250

Plumbing demo, water heater, 40 gal

1 Plum

6

1.333

Ea.

-

$           

 

28.00

$       

 

-

$   

 

28.00

$       

 

-

$          

 

28.00

$       

 

36.40

$         

 

-

$            

 

Totals

14,519.00

$

 

5,642.30

$  

 

-

$   

 

20,161.30

$

 

1,963.80

$ 

 

22,125.10

$

 

28,762.63

$  

 

19,092.75

$ 
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Qty

CSI Number
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Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Total Incl. 

O&P 

Zip 

Code 

Prefix

Type

Release

1.000

114101505800

Food service eqpt, ice cube maker, 

50 pounds per day

Q1

6

2.667

Ea.

1,500.00

$

 

65.00

$      

 

-

$   

 

1,565.00

$  

 

1,750.00

$  

 

327

Union

2000

4.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 

24"

1 Carp

15

0.533

Ea.

432.00

$   

 

48.80

$      

 

-

$   

 

480.80

$     

 

552.00

$     

 

327

Union

2000

5.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

332.50

$   

 

91.50

$      

 

-

$   

 

424.00

$     

 

515.00

$     

 

327

Union

2000

3.000

108201006050

Bathroom accessories, toilet seat 

cov disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$     

 

36.60

$      

 

-

$   

 

116.10

$     

 

144.00

$     

 

327

Union

2000

3.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

31.80

$     

 

18.30

$      

 

-

$   

 

50.10

$       

 

64.50

$       

 

327

Union

2000

2.000

108201008000

Bathroom accessories, waste 

recpts, stainless steel, with top, 13 

gal

1 Carp

10

0.8

Ea.

376.00

$   

 

36.60

$      

 

-

$   

 

412.60

$     

 

472.00

$     

 

327

Union

2000

1.000

154185003000

Showers, stall, w/door & trim, fbgls, 

one PC, w/ 3 wall, 32" x 32" sq

Q1

2.4

6.667

Ea.

290.00

$   

 

125.00

$    

 

-

$   

 

415.00

$     

 

510.00

$     

 

327

Union

2000

1.000

154185004200

Showers, stall, rough-in, supply, 

waste and vent for above showers

Q1

2.05

7.805

Ea.

53.50

$     

 

146.00

$    

 

-

$   

 

199.50

$     

 

281.00

$     

 

327

Union

2000

3.000

154184504180

Lavatory, w/trim, wall hung, porc 

enam on CI, 20" x 18", single bowl

Q1

8

2

Ea.

600.00

$   

 

112.50

$    

 

-

$   

 

712.50

$     

 

831.00

$     

 

327

Union

2000

3.000

154184506960

Lavatories,wl hung,hosp type,rgh-

in,sply,w&vent for abv lavatories

Q1

1.66

9.639

Ea.

480.00

$   

 

540.00

$    

 

-

$   

 

1,020.00

$  

 

1,350.00

$  

 

327

Union

2000

3.000

108201006700

Bathroom accessories, towel 

dispenser, sst, surf mounted

1 Carp

16

0.5

Ea.

108.00

$   

 

34.35

$      

 

-

$   

 

142.35

$     

 

172.50

$     

 

327

Union

2000

2.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

1,050.00

$

 

122.00

$    

 

-

$   

 

1,172.00

$  

 

1,340.00

$  

 

327

Union

2000

3.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

1,005.00

$

 

154.50

$    

 

-

$   

 

1,159.50

$  

 

1,335.00

$  

 

327

Union

2000

3.000

154189003200

Water clos, bowl only, seat, for rgh-

in, sply, W & vent, sgl WC

Q1

2.56

6.25

Ea.

783.00

$   

 

351.00

$    

 

-

$   

 

1,134.00

$  

 

1,395.00

$  

 

327

Union

2000

1.000

154122008400

Drinking founts, flr mtd, pedestal 

type, SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$

 

83.50

$      

 

-

$   

 

1,183.50

$  

 

1,325.00

$  

 

327

Union

2000

1.000

154122008900

Drinking founts, flr mtd, pedestal 

type, for rgh-in, sply and W, add

1 Plum

1.83

4.372

Ea.

32.00

$     

 

91.00

$      

 

-

$   

 

123.00

$     

 

174.00

$     

 

327

Union

2000

75.000

151074202180

Pipe cu solder jts, type L tubing, 

cplgs & hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

112.50

$   

 

164.25

$    

 

-

$   

 

276.75

$     

 

372.75

$     

 

327

Union

2000

75.000

151074202140

Pipe cu solder jts, type L tubing, 

cplgs & hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

85.50

$     

 

153.75

$    

 

-

$   

 

239.25

$     

 

327.00

$     

 

327

Union

2000

200.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

406.00

$   

 

490.00

$    

 

-

$   

 

896.00

$     

 

1,180.00

$  

 

327

Union

2000

75.000

151085201910

Pipe, plastic, PVC, cplgs 10' O.C., 

hgrs 3 per 10', sched 40, 2" dia.

Q1

59

0.271

L.F.

212.25

$   

 

378.75

$    

 

-

$   

 

591.00

$     

 

810.00

$     

 

327

Union

2000

Totals

9,069.55

$

 

3,243.40

$ 

 

-

$   

 

12,312.95

$

 

14,900.75

$

 

M7-1104
	7,600,793
	5
	5
	
	0
	5
	4
	
	1
	5
	4
	
	1
	4
	4
	
	0
	5
	5
	
	0
	5
	4
	
	1
	5
	5
	
	0
	5
	4
	
	1
	5
	4
	
	1
	4.89
	4.33
	
	0.56

	M7-1104A
	238,758
	5
	5
	4
	0.5
	4
	0
	4
	2
	4
	4
	4
	0
	0
	0
	0
	0
	5
	3
	4
	1.5
	5
	4
	4
	1
	0
	0
	0
	0
	0
	0
	0
	0
	0
	0
	4
	-2
	2.56
	1.78
	2.67
	0.33

	M7-1354
	14,136,862
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	0
	3.56
	4.11
	
	-0.56

	M7-1354C
	927,735
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	-3
	2.56
	2.67
	
	-0.11

	M7-1355
	505,871
	4
	5
	
	-1
	4
	3
	
	1
	4
	3
	
	1
	0
	0
	
	0
	4
	5
	
	-1
	0
	0
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.22
	2.22
	
	0.00

	M7-1357
	2,537,131
	4
	5
	
	-1
	3
	3
	
	0
	3
	3
	
	0
	3
	5
	
	-2
	3
	3
	
	0
	4
	5
	
	-1
	0
	0
	
	0
	4
	4
	
	0
	4
	4
	
	0
	3.11
	3.56
	
	-0.44

	M7-1362
	3,600,765
	4
	4
	4
	0
	4
	4
	4
	0
	4
	4
	4
	0
	3
	4
	4
	-1
	4
	4
	4
	0
	4
	3
	4
	0.5
	4
	0
	4
	2
	4
	4
	4
	0
	4
	4
	4
	0
	3.89
	3.44
	4.00
	0.17

	M7-1362A
	309,604
	4
	4
	4
	0
	4
	4
	4
	0
	4
	0
	4
	2
	0
	0
	0
	0
	4
	4
	3
	0.5
	4
	4
	3
	0.5
	0
	0
	0
	0
	0
	4
	0
	-2
	0
	0
	0
	0
	2.22
	2.22
	2.00
	0.11

	M7-1410A
	419,792
	4
	4
	
	0
	4
	3
	
	1
	4
	2
	
	2
	0
	0
	
	0
	4
	2
	
	2
	0
	0
	
	0
	0
	0
	
	0
	3
	3
	
	0
	2
	4
	
	-2
	2.33
	2.00
	
	0.33

	M7-1412A
	497,902
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	4
	3
	
	1
	0
	0
	
	0
	0
	0
	
	0
	3
	3
	
	0
	0
	4
	
	-4
	2.11
	2.44
	
	-0.33

	M7-1460
	22,376
	1
	4
	
	-3
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	1
	2
	
	-1
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0.22
	0.67
	
	-0.44

	M7-1469
	32,164,186
	4
	4
	4
	0
	3
	4
	3
	-0.5
	4
	4
	4
	0
	4
	4
	4
	0
	3
	3
	4
	-0.5
	3
	4
	3
	-0.5
	4
	4
	4
	0
	3
	3
	3
	0
	4
	4
	4
	0
	3.56
	3.78
	3.67
	-0.17

	M7-1472
	1,314,678
	4
	4
	
	0
	4
	4
	
	0
	4
	3
	
	1
	4
	4
	
	0
	4
	4
	
	0
	4
	0
	
	4
	5
	4
	
	1
	4
	3
	
	1
	4
	0
	
	4
	4.11
	2.89
	
	1.22

	M7-1509
	302,254
	4
	4
	5
	-0.5
	4
	4
	4
	0
	4
	3
	4
	0.5
	4
	3
	4
	0.5
	4
	4
	4
	0
	4
	3
	4
	0.5
	0
	0
	0
	0
	4
	3
	4
	0.5
	0
	0
	4
	-2
	3.11
	2.67
	3.67
	-0.06

	M7-1522
	512,981
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	3.11
	3.11
	
	0.00

	N6-1007
	1,182,120
	4
	3
	4
	0.5
	3
	3
	4
	-0.5
	4
	3
	4
	0.5
	0
	0
	3
	-1.5
	3
	4
	3
	-0.5
	3
	4
	0
	1
	0
	0
	4
	-2
	4
	3
	3
	1
	0
	0
	0
	0
	2.33
	2.22
	2.78
	-0.17

	N6-1009
	624,378
	4
	5
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	4
	5
	
	-1
	4
	4
	
	0
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	3.00
	3.22
	
	-0.22

	N6-1118
	946,804
	4
	4
	4
	0
	3
	4
	4
	-1
	3
	2
	4
	0
	4
	4
	4
	0
	4
	3
	4
	0.5
	3
	3
	4
	-0.5
	0
	0
	0
	0
	2
	2
	4
	-1
	0
	4
	0
	-2
	2.56
	2.89
	3.11
	-0.44

	P6-1435
	65,458
	4
	4
	
	0
	3
	4
	
	-1
	3
	4
	
	-1
	4
	4
	
	0
	4
	4
	
	0
	4
	4
	
	0
	0
	0
	
	0
	4
	4
	
	0
	0
	0
	
	0
	2.89
	3.11
	
	-0.22

	TR1-487
	39,329
	3
	4
	
	-1
	1
	3
	
	-2
	3
	3
	
	0
	1
	3
	
	-2
	3
	4
	
	-1
	1
	4
	
	-3
	0
	0
	
	0
	1
	3
	
	-2
	0
	0
	
	0
	1.44
	2.67
	
	-1.22

	TR1-745
	29,096
	3
	3
	
	0
	3
	3
	
	0
	3
	2
	
	1
	3
	4
	
	-1
	3
	3
	
	0
	3
	3
	
	0
	0
	0
	
	0
	3
	3
	
	0
	0
	0
	
	0
	2.33
	2.33
	
	0.00

	TR1-757
	5,807
	1
	2
	3
	-1.5
	2
	2
	2
	0
	3
	2
	2
	1
	3
	3
	3
	0
	2
	3
	3
	-1
	1
	2
	3
	-1.5
	0
	0
	0
	0
	1
	2
	3
	-1.5
	0
	0
	0
	0
	1.44
	1.78
	2.11
	-0.50

	TRM-003
	83,770
	4
	3
	
	1
	3
	2
	
	1
	3
	1
	
	2
	4
	2
	
	2
	4
	3
	
	1
	4
	3
	
	1
	0
	0
	
	0
	3
	2
	
	1
	0
	0
	
	0
	2.78
	1.78
	
	1.00

	TRM-052
	35,613
	2
	3
	
	-1
	2
	3
	
	-1
	2
	3
	
	-1
	2
	3
	
	-1
	2
	3
	
	-1
	0
	0
	
	0
	0
	0
	
	0
	2
	3
	
	-1
	0
	0
	
	0
	1.33
	2.00
	
	-0.67


Comparison Master

	Facility #
	2001 CRV
	STRUC
	 
	 
	EXT
	 
	 
	ROOF
	 
	 
	HVAC
	 
	 
	ELEC
	 
	 
	PLUMB
	 
	 
	CONV
	 
	 
	INTF
	 
	 
	EQUIP
	
	 
	OVERALL

	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	 
	 
	1
	2
	DEV

	1385
	6,077,972
	4
	4
	0
	
	3
	3
	0
	
	2
	2
	0
	
	2
	2
	0
	
	3
	2
	1
	
	3
	2
	1
	
	0
	0
	0
	
	3
	2
	1
	
	0
	0
	0
	 
	2.22
	1.89
	0.33

	1728
	8,831,218
	3
	4
	-1
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	0
	4
	
	4
	4
	0
	
	4
	4
	0
	 
	3.78
	3.56
	0.22

	15730
	7,991,016
	3
	4
	-1
	
	3
	3
	0
	
	3
	3
	0
	
	4
	4
	0
	
	4
	4
	0
	
	3
	3
	0
	
	4
	4
	0
	
	4
	3
	1
	
	4
	0
	4
	 
	3.56
	3.11
	0.44

	54906
	51,612
	4
	4
	0
	
	4
	3
	1
	
	3
	3
	0
	
	0
	0
	0
	
	4
	3
	1
	
	4
	3
	1
	
	0
	0
	0
	
	4
	4
	0
	
	4
	4
	0
	 
	3.00
	2.67
	0.33

	60640
	95,453
	4
	4
	0
	
	2
	3
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	3
	1
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.89
	2.89
	0.00

	66250
	14,043,284
	4
	4
	0
	
	3
	3
	0
	
	2
	3
	-1
	
	3
	3
	0
	
	3
	3
	0
	
	2
	3
	-1
	
	4
	4
	0
	
	3
	4
	-1
	
	4
	4
	0
	 
	3.11
	3.44
	-0.33

	66320
	594,096
	5
	4
	1
	
	4
	3
	1
	
	4
	4
	0
	
	4
	4
	0
	
	5
	4
	1
	
	4
	4
	0
	
	4
	0
	4
	
	4
	4
	0
	
	4
	4
	0
	 
	4.22
	3.44
	0.78

	1207E
	55,865
	4
	4
	0
	
	4
	3
	1
	
	3
	4
	-1
	
	0
	0
	0
	
	2
	4
	-2
	
	0
	0
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	0
	0
	0
	 
	1.78
	2.11
	-0.33

	E4-2414
	5,473,726
	4
	3
	1
	
	3
	3
	0
	
	4
	3
	1
	
	4
	5
	-1
	
	4
	4
	0
	
	0
	0
	0
	
	4
	0
	4
	
	4
	3
	1
	
	4
	3
	1
	 
	3.44
	2.67
	0.78

	H2-1198
	15,480,588
	3
	2
	1
	
	3
	2
	1
	
	3
	3
	0
	
	3
	5
	-2
	
	3
	4
	-1
	
	0
	0
	0
	
	3
	0
	3
	
	2
	4
	-2
	
	2
	3
	-1
	 
	2.44
	2.56
	-0.11

	H5-2176
	198,381
	5
	5
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	5
	-1
	
	5
	4
	1
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	5
	5
	0
	 
	3.44
	3.56
	-0.11

	J5-0677
	199,657
	4
	4
	0
	
	3
	3
	0
	
	4
	0
	4
	
	3
	0
	3
	
	3
	4
	-1
	
	0
	0
	0
	
	0
	0
	0
	
	4
	0
	4
	
	4
	4
	0
	 
	2.78
	1.67
	1.11

	J5-1299
	81,363
	4
	3
	1
	
	3
	2
	1
	
	3
	2
	1
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	
	4
	0
	4
	
	3
	2
	1
	
	0
	0
	0
	 
	2.22
	1.33
	0.89

	J6-0393
	249,310
	5
	4
	1
	
	3
	0
	3
	
	4
	0
	4
	
	4
	0
	4
	
	4
	5
	-1
	
	4
	0
	4
	
	0
	0
	0
	
	4
	0
	4
	
	4
	0
	4
	 
	3.56
	1.00
	2.56

	J6-0553
	389,658
	4
	4
	0
	
	3
	2
	1
	
	4
	3
	1
	
	4
	4
	0
	
	2
	4
	-2
	
	3
	3
	0
	
	0
	0
	0
	
	3
	2
	1
	
	4
	0
	4
	 
	3.00
	2.44
	0.56

	J6-2313
	2,186,330
	5
	4
	1
	
	4
	5
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	3
	1
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	3
	0
	3
	 
	3.56
	3.11
	0.44

	J6-2327
	423,149
	5
	5
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	5
	-1
	
	4
	4
	0
	
	5
	0
	5
	
	5
	0
	5
	
	4
	0
	4
	
	0
	0
	0
	 
	3.89
	2.56
	1.33

	K6-0261
	198,380
	5
	5
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	5
	-1
	
	5
	4
	1
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	5
	5
	0
	 
	3.44
	3.56
	-0.11

	K6-0496
	75,920
	4
	3
	1
	
	4
	3
	1
	
	4
	3
	1
	
	5
	3
	2
	
	3
	3
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	2
	1
	
	0
	3
	-3
	 
	2.56
	2.22
	0.33

	K6-0546
	18,116,344
	4
	5
	-1
	
	3
	4
	-1
	
	4
	0
	4
	
	3
	0
	3
	
	4
	0
	4
	
	3
	0
	3
	
	0
	0
	0
	
	4
	0
	4
	
	4
	0
	4
	 
	3.22
	1.00
	2.22

	K6-0696
	28,378,623
	4
	4
	0
	
	3
	4
	-1
	
	3
	3
	0
	
	3
	3
	0
	
	3
	4
	-1
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	 
	3.44
	3.78
	-0.33

	K6-0792
	1,965,320
	5
	5
	0
	
	5
	3
	2
	
	0
	3
	-3
	
	5
	3
	2
	
	5
	4
	1
	
	5
	3
	2
	
	0
	0
	0
	
	4
	4
	0
	
	5
	3
	2
	 
	3.78
	3.11
	0.67

	K6-0793
	194,780
	4
	3
	1
	
	2
	2
	0
	
	3
	2
	1
	
	3
	4
	-1
	
	3
	3
	0
	
	3
	3
	0
	
	0
	0
	0
	
	2
	3
	-1
	
	0
	0
	0
	 
	2.22
	2.22
	0.00

	K6-0844
	717,463
	4
	5
	-1
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	5
	-1
	
	4
	5
	-1
	
	0
	5
	-5
	
	4
	4
	0
	
	4
	5
	-1
	 
	3.44
	4.67
	-1.22

	K6-0893
	688,296
	4
	5
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	5
	-1
	
	4
	5
	-1
	
	0
	5
	-5
	
	4
	4
	0
	
	4
	5
	-1
	 
	3.56
	4.67
	-1.11

	K6-0947
	28,559,464
	5
	4
	1
	
	4
	4
	0
	
	3
	3
	0
	
	5
	3
	2
	
	4
	3
	1
	
	4
	3
	1
	
	0
	3
	-3
	
	4
	2
	2
	
	5
	4
	1
	 
	3.78
	3.22
	0.56

	K6-0947B
	4,541,549
	4
	4
	0
	
	3
	4
	-1
	
	4
	2
	2
	
	0
	0
	0
	
	4
	4
	0
	
	3
	2
	1
	
	0
	0
	0
	
	3
	0
	3
	
	3
	3
	0
	 
	2.67
	2.11
	0.56

	K6-0996
	393,432
	5
	4
	1
	
	3
	2
	1
	
	3
	3
	0
	
	0
	0
	0
	
	4
	3
	1
	
	5
	3
	2
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	 
	2.56
	2.00
	0.56

	K6-1141
	22,027,240
	4
	5
	-1
	
	3
	0
	3
	
	2
	0
	2
	
	4
	0
	4
	
	3
	4
	-1
	
	4
	0
	4
	
	0
	0
	0
	
	2
	0
	2
	
	4
	4
	0
	 
	2.89
	1.44
	1.44

	K6-1200A
	439,358
	2
	4
	-2
	
	2
	3
	-1
	
	2
	3
	-1
	
	2
	0
	2
	
	2
	2
	0
	
	2
	0
	2
	
	0
	0
	0
	
	1
	2
	-1
	
	0
	0
	0
	 
	1.44
	1.56
	-0.11

	K6-1200B
	386,313
	2
	4
	-2
	
	2
	3
	-1
	
	2
	4
	-2
	
	2
	4
	-2
	
	2
	2
	0
	
	2
	4
	-2
	
	0
	0
	0
	
	1
	2
	-1
	
	0
	0
	0
	 
	1.44
	2.56
	-1.11

	K6-1200D
	479,427
	2
	4
	-2
	
	2
	4
	-2
	
	2
	4
	-2
	
	2
	0
	2
	
	2
	2
	0
	
	2
	4
	-2
	
	0
	0
	0
	
	1
	2
	-1
	
	0
	0
	0
	 
	1.44
	2.22
	-0.78

	K6-1200G
	426,947
	4
	4
	0
	
	4
	3
	1
	
	3
	3
	0
	
	3
	4
	-1
	
	4
	4
	0
	
	3
	4
	-1
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.78
	2.89
	-0.11

	K6-1200I
	447,568
	2
	4
	-2
	
	1
	3
	-2
	
	2
	3
	-1
	
	1
	3
	-2
	
	2
	4
	-2
	
	2
	0
	2
	
	0
	0
	0
	
	2
	3
	-1
	
	0
	0
	0
	 
	1.33
	2.22
	-0.89

	K6-1247
	8,438,098
	4
	4
	0
	
	4
	3
	1
	
	4
	3
	1
	
	4
	3
	1
	
	3
	4
	-1
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	3
	1
	
	4
	4
	0
	 
	3.78
	3.56
	0.22

	K6-1298
	707,785
	5
	4
	1
	
	4
	4
	0
	
	4
	4
	0
	
	2
	3
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	3.00
	3.00
	0.00

	K6-1446A
	152,923
	5
	4
	1
	
	4
	4
	0
	
	4
	4
	0
	
	0
	3
	-3
	
	4
	4
	0
	
	0
	3
	-3
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	 
	2.33
	2.78
	-0.44

	K6-1446D
	945,333
	5
	5
	0
	
	3
	3
	0
	
	2
	4
	-2
	
	2
	2
	0
	
	4
	5
	-1
	
	4
	4
	0
	
	5
	5
	0
	
	3
	4
	-1
	
	5
	4
	1
	 
	3.67
	4.00
	-0.33

	K6-1696
	15,670,740
	4
	5
	-1
	
	3
	4
	-1
	
	2
	4
	-2
	
	3
	4
	-1
	
	2
	4
	-2
	
	3
	5
	-2
	
	3
	4
	-1
	
	3
	4
	-1
	
	4
	2
	2
	 
	3.00
	4.00
	-1.00

	K6-1747
	TBD
	4
	4
	0
	
	3
	4
	-1
	
	1
	4
	-3
	
	0
	3
	-3
	
	4
	4
	0
	
	0
	4
	-4
	
	0
	4
	-4
	
	0
	4
	-4
	
	0
	4
	-4
	 
	1.33
	3.89
	-2.56

	K6-1844A
	80,698
	5
	3
	2
	
	4
	3
	1
	
	4
	4
	0
	
	0
	0
	0
	
	4
	0
	4
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.33
	1.56
	0.78

	K6-1847A
	400,597
	4
	5
	-1
	
	3
	4
	-1
	
	2
	1
	1
	
	2
	4
	-2
	
	4
	4
	0
	
	4
	3
	1
	
	0
	0
	0
	
	2
	5
	-3
	
	0
	0
	0
	 
	2.33
	2.89
	-0.56

	K6-1847C
	309,358
	3
	4
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	4
	-4
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.11
	2.67
	-0.56

	K6-1847E
	167,480
	2
	5
	-3
	
	4
	5
	-1
	
	4
	5
	-1
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	
	0
	0
	0
	
	4
	0
	4
	
	0
	0
	0
	 
	2.00
	2.00
	0.00

	K6-1996
	998,852
	4
	4
	0
	
	3
	2
	1
	
	2
	2
	0
	
	3
	5
	-2
	
	2
	4
	-2
	
	3
	2
	1
	
	3
	5
	-2
	
	3
	4
	-1
	
	4
	4
	0
	 
	3.00
	3.56
	-0.56

	K6-1996F
	22,142
	5
	4
	1
	
	4
	0
	4
	
	4
	3
	1
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	
	0
	0
	0
	
	4
	0
	4
	
	0
	0
	0
	 
	2.22
	1.11
	1.11

	K6-1996H
	257,242
	5
	5
	0
	
	4
	3
	1
	
	4
	5
	-1
	
	4
	5
	-1
	
	4
	5
	-1
	
	4
	3
	1
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	3.22
	3.33
	-0.11

	K6-2197
	6,542
	3
	4
	-1
	
	3
	0
	3
	
	3
	4
	-1
	
	0
	0
	0
	
	4
	4
	0
	
	3
	0
	3
	
	0
	0
	0
	
	3
	0
	3
	
	0
	0
	0
	 
	2.11
	1.33
	0.78

	K7-0164
	154,319
	3
	4
	-1
	
	3
	4
	-1
	
	2
	2
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	1.78
	2.00
	-0.22

	[image: image95.wmf]CostWorks 2000 - Plumbing

Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Uni

t

 Bare Mat. 

 Bare 

Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

Zip 

Code 

Prefix

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

1,500.00

$ 

 

65.00

$     

 

-

$  

 

1,565.00

$  

 

65.00

$      

 

1,630.00

$  

 

2,119.00

$  

 

1,750.00

$  

 

327

4.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

432.00

$    

 

48.80

$     

 

-

$  

 

480.80

$     

 

48.80

$      

 

529.60

$     

 

688.48

$     

 

552.00

$     

 

327

5.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

332.50

$    

 

91.50

$     

 

-

$  

 

424.00

$     

 

91.50

$      

 

515.50

$     

 

670.15

$     

 

515.00

$     

 

327

3.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

79.50

$      

 

36.60

$     

 

-

$  

 

116.10

$     

 

36.60

$      

 

152.70

$     

 

198.51

$     

 

144.00

$     

 

327

3.000

108201006100

Bathroom accessories, toilet tissue 

disp, surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

31.80

$      

 

18.30

$     

 

-

$  

 

50.10

$       

 

18.30

$      

 

68.40

$       

 

88.92

$       

 

64.50

$       

 

327

2.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

376.00

$    

 

36.60

$     

 

-

$  

 

412.60

$     

 

36.60

$      

 

449.20

$     

 

583.96

$     

 

472.00

$     

 

327

1.000

154185003000

Showers, stall, w/door & trim, fbgls, 

one PC, w/ 3 wall, 32" x 32" sq

Q1

2.4

6.667

Ea.

290.00

$    

 

125.00

$   

 

-

$  

 

415.00

$     

 

125.00

$    

 

540.00

$     

 

702.00

$     

 

510.00

$     

 

327

3.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

600.00

$    

 

112.50

$   

 

-

$  

 

712.50

$     

 

-

$          

 

712.50

$     

 

926.25

$     

 

831.00

$     

 

327

3.000

108201006700

Bathroom accessories, towel 

dispenser, sst, surf mounted

1 Carp

16

0.5

Ea.

108.00

$    

 

34.35

$     

 

-

$  

 

142.35

$     

 

34.35

$      

 

176.70

$     

 

229.71

$     

 

172.50

$     

 

327

2.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

1,050.00

$ 

 

122.00

$   

 

-

$  

 

1,172.00

$  

 

122.00

$    

 

1,294.00

$  

 

1,682.20

$  

 

1,340.00

$  

 

327

3.000

154189003100

Water clo, bowl only, w/flush valve, 

seat, wall hung

Q1

5.8

2.759

Ea.

1,005.00

$ 

 

154.50

$   

 

-

$  

 

1,159.50

$  

 

-

$          

 

1,159.50

$  

 

1,507.35

$  

 

1,335.00

$  

 

327

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 Plum

2

4

Ea.

1,100.00

$ 

 

83.50

$     

 

-

$  

 

1,183.50

$  

 

83.50

$      

 

1,267.00

$  

 

1,647.10

$  

 

1,325.00

$  

 

327

75.000

151074202180

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' o.c., 3/4" dia

1 Plum

76

0.105

L.F.

112.50

$    

 

164.25

$   

 

-

$  

 

276.75

$     

 

-

$          

 

276.75

$     

 

359.78

$     

 

372.75

$     

 

327

75.000

151074202140

Pipe cu solder jts, type L tubing, cplgs 

& hgrs 10' O.C., 1/2" dia.

1 Plum

81

0.099

L.F.

85.50

$      

 

153.75

$   

 

-

$  

 

239.25

$     

 

-

$          

 

239.25

$     

 

311.03

$     

 

327.00

$     

 

327

200.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 Plum

68

0.118

L.F.

406.00

$    

 

490.00

$   

 

-

$  

 

896.00

$     

 

-

$          

 

896.00

$     

 

1,164.80

$  

 

1,180.00

$  

 

327

75.000

151085201910

Pipe, plastic, PVC, cplgs 10' O.C., hgrs 

3 per 10', sched 40, 2" dia.

Q1

59

0.271

L.F.

212.25

$    

 

378.75

$   

 

-

$  

 

591.00

$     

 

378.75

$    

 

969.75

$     

 

1,260.68

$  

 

810.00

$     

 

327

3.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 Plum

10

0.8

Ea.

-

$         

 

49.80

$     

 

-

$  

 

49.80

$       

 

-

$          

 

49.80

$       

 

64.74

$       

 

75.00

$       

 

327

3.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 Plum

7

1.143

Ea.

-

$         

 

72.00

$     

 

-

$  

 

72.00

$       

 

-

$          

 

72.00

$       

 

93.60

$       

 

108.00

$     

 

327

350.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 Plum

200

0.04

L.F.

-

$         

 

290.50

$   

 

-

$  

 

290.50

$     

 

-

$          

 

290.50

$     

 

377.65

$     

 

441.00

$     

 

327

Totals

7,721.05

$ 

 

2,527.70

$

 

-

$  

 

10,248.75

$

 

1,040.40

$ 

 

11,289.15

$

 

14,675.90

$

 

12,324.75

$

 

K7-0165
	250,642
	4
	4
	0
	
	3
	4
	-1
	
	2
	3
	-1
	
	0
	2
	-2
	
	4
	3
	1
	
	3
	3
	0
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	 
	2.11
	2.44
	-0.33

	K7-0188A
	298,722
	4
	5
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	0
	4
	-4
	
	0
	3
	-3
	
	0
	3
	-3
	
	0
	0
	0
	
	3
	3
	0
	
	0
	3
	-3
	 
	1.67
	3.22
	-1.56

	K7-0188B
	257,803
	4
	4
	0
	
	3
	4
	-1
	
	4
	4
	0
	
	0
	4
	-4
	
	3
	4
	-1
	
	2
	3
	-1
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.22
	3.00
	-0.78

	K7-0255
	650,350
	4
	5
	-1
	
	3
	4
	-1
	
	2
	4
	-2
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	
	4
	5
	-1
	
	4
	4
	0
	
	0
	0
	0
	 
	2.33
	2.78
	-0.44

	K7-0314
	197,147
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	3
	3
	0
	
	0
	0
	0
	
	4
	4
	0
	
	4
	0
	4
	 
	3.00
	2.56
	0.44

	K7-0416B
	591,124
	4
	3
	1
	
	2
	3
	-1
	
	4
	3
	1
	
	4
	3
	1
	
	4
	3
	1
	
	4
	3
	1
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	 
	2.78
	2.33
	0.44

	K7-0417
	246,789
	4
	4
	0
	
	3
	3
	0
	
	4
	4
	0
	
	3
	4
	-1
	
	3
	4
	-1
	
	3
	4
	-1
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	 
	2.56
	2.89
	-0.33

	K7-0464B
	47,139
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	3
	3
	0
	
	3
	3
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.44
	2.44
	0.00

	K7-0506
	1,309,827
	3
	5
	-2
	
	3
	3
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	4
	0
	
	3
	3
	0
	
	4
	5
	-1
	
	3
	4
	-1
	
	0
	5
	-5
	 
	3.11
	4.22
	-1.11

	K7-0569
	1,785,937
	4
	4
	0
	
	2
	3
	-1
	
	2
	3
	-1
	
	4
	4
	0
	
	3
	4
	-1
	
	3
	4
	-1
	
	0
	5
	-5
	
	3
	3
	0
	
	0
	3
	-3
	 
	2.33
	3.67
	-1.33

	K7-0569B
	16,584
	4
	4
	0
	
	4
	0
	4
	
	2
	2
	0
	
	0
	0
	0
	
	4
	4
	0
	
	4
	0
	4
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	 
	2.00
	1.11
	0.89

	K7-0619
	30,174
	4
	4
	0
	
	3
	3
	0
	
	3
	2
	1
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	0
	3
	
	0
	0
	0
	 
	1.89
	1.44
	0.44

	K7-0901
	243,276
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	3
	4
	-1
	
	0
	0
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	0
	0
	0
	 
	2.44
	2.67
	-0.22

	K7-1005
	16,268,837
	3
	4
	-1
	
	3
	0
	3
	
	0
	0
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	4
	-1
	 
	1.33
	1.33
	0.00

	K7-1205A
	31,823
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	0
	0
	0
	 
	2.56
	2.67
	-0.11

	K7-1207
	627,802
	4
	5
	-1
	
	2
	4
	-2
	
	2
	5
	-3
	
	4
	4
	0
	
	4
	5
	-1
	
	3
	5
	-2
	
	0
	0
	0
	
	3
	5
	-2
	
	0
	5
	-5
	 
	2.44
	4.22
	-1.78

	L6-0147
	4,700,542
	5
	5
	0
	
	4
	4
	0
	
	5
	4
	1
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	5
	4
	1
	
	4
	4
	0
	 
	3.78
	3.67
	0.11

	L7-0940
	155,042
	4
	4
	0
	
	4
	3
	1
	
	4
	4
	0
	
	3
	4
	-1
	
	3
	3
	0
	
	4
	3
	1
	
	0
	0
	0
	
	3
	3
	0
	
	0
	4
	-4
	 
	2.78
	3.11
	-0.33

	L7-0989
	5,574
	4
	4
	0
	
	4
	3
	1
	
	4
	3
	1
	
	3
	3
	0
	
	3
	3
	0
	
	0
	0
	0
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	 
	2.44
	2.11
	0.33

	M3-0002
	482,313
	4
	4
	0
	
	2
	3
	-1
	
	3
	2
	1
	
	4
	4
	0
	
	4
	4
	0
	
	5
	5
	0
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	 
	2.78
	2.78
	0.00

	M3-0003
	24,342,974
	3
	3
	0
	
	3
	3
	0
	
	3
	3
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	3
	2
	1
	 
	2.56
	2.56
	0.00

	M5-0791
	430,679
	4
	5
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	3
	1
	
	4
	3
	1
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	4
	3
	1
	 
	3.11
	2.89
	0.22

	M5-1495
	137,925
	5
	5
	0
	
	4
	3
	1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	5
	-1
	
	0
	0
	0
	
	4
	5
	-1
	
	0
	0
	0
	 
	3.22
	3.44
	-0.22

	M5-1544
	670,279
	4
	5
	-1
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	3
	1
	
	4
	3
	1
	
	4
	0
	4
	
	0
	0
	0
	
	3
	2
	1
	
	3
	0
	3
	 
	3.33
	2.44
	0.89

	M6-0039
	708,015
	4
	3
	1
	
	3
	3
	0
	
	2
	3
	-1
	
	4
	3
	1
	
	4
	4
	0
	
	4
	3
	1
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	 
	2.67
	2.44
	0.22

	M6-0138
	9,204,831
	4
	4
	0
	
	4
	3
	1
	
	3
	3
	0
	
	4
	4
	0
	
	5
	4
	1
	
	3
	2
	1
	
	0
	0
	0
	
	3
	3
	0
	
	5
	4
	1
	 
	3.44
	3.00
	0.44

	M6-0342
	45,263,621
	4
	4
	0
	
	3
	4
	-1
	
	2
	2
	0
	
	2
	3
	-1
	
	2
	3
	-1
	
	2
	4
	-2
	
	3
	3
	0
	
	3
	4
	-1
	
	4
	5
	-1
	 
	2.78
	3.56
	-0.78

	M6-0342B
	16,584
	4
	4
	0
	
	3
	0
	3
	
	2
	2
	0
	
	0
	0
	0
	
	4
	4
	0
	
	4
	0
	4
	
	0
	0
	0
	
	3
	0
	3
	
	0
	0
	0
	 
	2.22
	1.11
	1.11

	M6-0399
	62,700,535
	4
	4
	0
	
	3
	3
	0
	
	4
	3
	1
	
	3
	2
	1
	
	2
	2
	0
	
	2
	2
	0
	
	4
	4
	0
	
	2
	3
	-1
	
	3
	4
	-1
	 
	3.00
	3.00
	0.00

	M6-0409I
	7,433,763
	4
	4
	0
	
	4
	4
	0
	
	2
	3
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.89
	3.00
	-0.11

	M6-0495
	5,703,410
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	2
	3
	-1
	
	3
	5
	-2
	
	3
	3
	0
	
	0
	0
	0
	
	5
	4
	1
	
	4
	0
	4
	 
	3.22
	3.00
	0.22

	M6-0504
	492,639
	4
	4
	0
	
	4
	4
	0
	
	3
	4
	-1
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	0
	4
	
	0
	4
	-4
	
	4
	0
	4
	
	0
	0
	0
	 
	2.89
	2.67
	0.22

	M6-0506
	9,596
	4
	3
	1
	
	4
	2
	2
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	 
	1.78
	1.33
	0.44

	M6-0539
	152,632
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	2
	4
	-2
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	 
	2.00
	2.22
	-0.22

	M6-0589
	693,758
	4
	4
	0
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	3
	1
	
	2
	2
	0
	
	4
	3
	1
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	 
	2.67
	2.56
	0.11

	M6-0595D
	533,273
	4
	4
	0
	
	4
	4
	0
	
	3
	4
	-1
	
	3
	0
	3
	
	4
	4
	0
	
	3
	4
	-1
	
	0
	0
	0
	
	3
	4
	-1
	
	0
	0
	0
	 
	2.67
	2.67
	0.00

	M6-0698
	3,136,856
	4
	3
	1
	
	3
	3
	0
	
	4
	4
	0
	
	3
	3
	0
	
	4
	4
	0
	
	3
	4
	-1
	
	0
	0
	0
	
	2
	3
	-1
	
	0
	0
	0
	 
	2.56
	2.67
	-0.11

	M6-0744A
	5,922
	4
	4
	0
	
	4
	0
	4
	
	2
	2
	0
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	 
	1.56
	1.00
	0.56

	M6-0794
	4,281,688
	4
	4
	0
	
	3
	4
	-1
	
	2
	3
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	3
	3
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	4
	0
	4
	 
	3.00
	2.89
	0.11

	M6-0794A
	34,799
	4
	5
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	4
	0
	
	3
	4
	-1
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	3.00
	3.33
	-0.33

	M6-0891
	99,866
	4
	4
	0
	
	3
	3
	0
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	
	1.67
	1.56
	0.11

	M6-0894A
	166,344
	4
	4
	0
	
	3
	3
	0
	
	2
	3
	-1
	
	0
	0
	0
	
	0
	4
	-4
	
	3
	4
	-1
	
	0
	0
	0
	
	0
	3
	-3
	
	0
	0
	0
	
	1.33
	2.33
	-1.00

	M6-0895
	297,244
	4
	4
	0
	
	3
	3
	0
	
	4
	3
	1
	
	4
	2
	2
	
	4
	3
	1
	
	3
	3
	0
	
	0
	0
	0
	
	3
	3
	0
	
	4
	0
	4
	
	3.22
	2.33
	0.89

	M6-1624
	152,172
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	
	2.11
	2.11
	0.00

	M6-1627
	399,189
	4
	4
	0
	
	3
	3
	0
	
	4
	4
	0
	
	4
	2
	2
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	3
	0
	
	4
	4
	0
	
	2.89
	2.67
	0.22

	M6-1628
	243,530
	4
	3
	1
	
	4
	3
	1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	4
	4
	0
	
	3.00
	2.89
	0.11

	M7-0407
	9,746,866
	5
	4
	1
	
	4
	4
	0
	
	3
	3
	0
	
	4
	4
	0
	
	5
	4
	1
	
	5
	4
	1
	
	0
	0
	0
	
	4
	4
	0
	
	4
	4
	0
	
	3.78
	3.44
	0.33

	M7-0505A
	3,253,292
	4
	3
	1
	
	3
	3
	0
	
	4
	3
	1
	
	4
	4
	0
	
	4
	3
	1
	
	0
	3
	-3
	
	3
	0
	3
	
	4
	3
	1
	
	4
	2
	2
	
	3.33
	2.67
	0.67

	M7-0554
	140,005
	4
	4
	0
	
	3
	3
	0
	
	4
	4
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	3
	3
	0
	
	0
	0
	0
	
	3
	4
	-1
	
	0
	0
	0
	
	2.22
	2.44
	-0.22

	M7-0581
	791,533
	4
	4
	0
	
	2
	3
	-1
	
	2
	2
	0
	
	4
	3
	1
	
	4
	4
	0
	
	4
	4
	0
	
	0
	4
	-4
	
	3
	3
	0
	
	0
	0
	0
	
	2.56
	3.00
	-0.44

	M7-0656
	139,926
	3
	5
	-2
	
	4
	4
	0
	
	4
	4
	0
	
	3
	0
	3
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	2.89
	2.78
	0.11

	M7-0776A
	50,421
	4
	4
	0
	
	3
	4
	-1
	
	3
	4
	-1
	
	0
	4
	-4
	
	4
	4
	0
	
	0
	4
	-4
	
	0
	4
	-4
	
	4
	4
	0
	
	0
	4
	-4
	
	2.00
	4.00
	-2.00

	M7-0776B
	137,746
	4
	4
	0
	
	3
	4
	-1
	
	3
	3
	0
	
	0
	4
	-4
	
	4
	4
	0
	
	0
	4
	-4
	
	0
	4
	-4
	
	4
	4
	0
	
	0
	4
	-4
	
	2.00
	3.89
	-1.89

	[image: image96.wmf]Cost
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2000 - 
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CSI Number
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Crew

Dail

y 

Labor 

Hours

Unit

 Bare Mat. 

 Bare 

Labor 

 Bare 

Equip. 

 Total 

 

Demoliti

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

Zip 

Co

Type

1.000

114101505800

Food service eqpt, ice cube maker, 50 

pounds per day

Q1

6

2.667

Ea.

 $ 1,500.00 

 $      65.00 

 $     -   

 $  1,565.00 

 $  65.00 

 $1,630.00 

 $  2,119.00 

 $   1,750.00 

327

Union

3.000

108201003100

Bathroom accessories, mir with 

stainless steel, 3/4" sq FR, 36" x 24"

1 Carp

15

0.533

Ea.

 $    324.00 

 $      36.60 

 $     -   

 $     360.60 

 $  36.60 

 $   397.20 

 $     516.36 

 $      414.00 

327

Union

4.000

108201005000

Bathroom accessories, soap disp, 

chrome, rec stainless steel, liq

1 Carp

10

0.8

Ea.

 $    266.00 

 $      73.20 

 $     -   

 $     339.20 

 $  73.20 

 $   412.40 

 $     536.12 

 $      412.00 

327

Union

2.000

108201006050

Bathroom accessories, toilet seat cov 

disp, SS, surface mtd

1 Carp

15

0.533

Ea.

 $      53.00 

 $      24.40 

 $     -   

 $       77.40 

 $  24.40 

 $   101.80 

 $     132.34 

 $        96.00 

327

Union

2.000

108201006100

Bathroom accessories, toilet tissue disp, 

surf mounted,sst,single roll

1 Carp

30

0.267

Ea.

 $      21.20 

 $      12.20 

 $     -   

 $       33.40 

 $  12.20 

 $     45.60 

 $       59.28 

 $        43.00 

327

Union

2.000

108201008000

Bathroom accessories, waste recpts, 

stainless steel, with top, 13 gal

1 Carp

10

0.8

Ea.

 $    376.00 

 $      36.60 

 $     -   

 $     412.60 

 $  36.60 

 $   449.20 

 $     583.96 

 $      472.00 

327

Union

1.000

154185003000

Showers, stall, w/door & trim, fbgls, one 

PC, w/ 3 wall, 32" x 32" sq

Q1

2.4

6.667

Ea.

 $    290.00 

 $    125.00 

 $     -   

 $     415.00 

 $125.00 

 $   540.00 

 $     702.00 

 $      510.00 

327

Union

2.000

154184504180

Lavatory, w/trim, wall hung, porc enam 

on CI, 20" x 18", single bowl

Q1

8

2

Ea.

 $    400.00 

 $      75.00 

 $     -   

 $     475.00 

 $        -   

 $   475.00 

 $     617.50 

 $      554.00 

327

Union

2.000

108201006700

Bathroom accessories, towel dispenser, 

sst, surf mounted

1 Carp

16

0.5

Ea.

 $      72.00 

 $      22.90 

 $     -   

 $       94.90 

 $  22.90 

 $   117.80 

 $     153.14 

 $      115.00 

327

Union

2.000

101551002600

Partitions,toilet,cubs,flr mtd,hdrail 

braced,plstc lam on part bd

2 Carp

6

2.667

Ea.

 $ 1,050.00 

 $    122.00 

 $     -   

 $  1,172.00 

 $122.00 

 $1,294.00 

 $  1,682.20 

 $   1,340.00 

327

Union

2.000

154189003100

Water clo, bowl only, w/flush valve, seat, 

Q1

5.8

2.759

Ea.

 $    670.00 

 $    103.00 

 $     -   

 $     773.00 

 $        -   

 $   773.00 

 $  1,004.90 

 $      890.00 

327

Union

1.000

154122008400

Drinking founts, flr mtd, pedestal type, 

SS, architectural style

1 

Plum

2

4

Ea.

 $ 1,100.00 

 $      83.50 

 $     -   

 $  1,183.50 

 $  83.50 

 $1,267.00 

 $  1,647.10 

 $   1,325.00 

327

Union

56.000

151074202180

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' o.c., 3/4" dia

1 

Plum

76

0.105

L.F.

 $      84.00 

 $    122.64 

 $     -   

 $     206.64 

 $        -   

 $   206.64 

 $     268.63 

 $      278.32 

327

Union

56.000

151074202140

Pipe cu solder jts, type L tubing, cplgs & 

hgrs 10' O.C., 1/2" dia.

1 

Plum

81

0.099

L.F.

 $      63.84 

 $    114.80 

 $     -   

 $     178.64 

 $        -   

 $   178.64 

 $     232.23 

 $      244.16 

327

Union

150.000

151074202200

Pipe cu solder joints, type L tubing, 

cplgs & hgrs 10' o.c., 1" dia

1 

Plum

68

0.118

L.F.

 $    304.50 

 $    367.50 

 $     -   

 $     672.00 

 $        -   

 $   672.00 

 $     873.60 

 $      885.00 

327

Union

56.000

151085201910

Pipe, plastic, PVC, cplgs 10' O.C., hgrs 

3 per 10', sched 40, 2" dia.

Q1

59

0.271

L.F.

 $    158.48 

 $    282.80 

 $     -   

 $     441.28 

 $282.80 

 $   724.08 

 $     941.30 

 $      604.80 

327

Union

2.000

150556001200

Plumbing dml, fixtures w/10' pipe, 

lavatory, wall hung

1 

Plum

10

0.8

Ea.

 $            -   

 $      33.20 

 $     -   

 $       33.20 

 $        -   

 $     33.20 

 $       43.16 

 $        50.00 

327

Union

2.000

150556001420

Plumbing demo, fixtures, w/10' pipe, 

water closet, wall mounted

1 

Plum

7

1.143

Ea.

 $            -   

 $      48.00 

 $     -   

 $       48.00 

 $        -   

 $     48.00 

 $       62.40 

 $        72.00 

327

Union

262.000

150556002000

Plumbing dml, piping, metal, to 2" dia

1 

Plum

200

0.04

L.F.

 $            -   

 $    217.46 

 $     -   

 $     217.46 

 $        -   

 $   217.46 

 $     282.70 

 $      330.12 

327

Union

Totals

 $ 6,733.02 

 $ 1,965.80 

 $     -   

 $  8,698.82 

 $884.20 

 $9,583.02 

 $12,457.93 

 $ 10,385.40 

M7-0777
	9,001,190
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	3.89
	4.00
	-0.11

	M7-0961
	14,239,205
	3
	4
	-1
	
	3
	3
	0
	
	2
	2
	0
	
	2
	3
	-1
	
	2
	2
	0
	
	2
	3
	-1
	
	3
	4
	-1
	
	3
	3
	0
	
	3
	4
	-1
	
	2.56
	3.11
	-0.56

	M7-1061
	6,491,457
	4
	4
	0
	
	3
	3
	0
	
	4
	3
	1
	
	3
	3
	0
	
	4
	3
	1
	
	2
	4
	-2
	
	0
	0
	0
	
	3
	4
	-1
	
	4
	0
	4
	
	3.00
	2.67
	0.33

	M7-1104
	7,600,793
	5
	5
	0
	
	5
	4
	1
	
	5
	4
	1
	
	4
	4
	0
	
	5
	5
	0
	
	5
	4
	1
	
	5
	5
	0
	
	5
	4
	1
	
	5
	4
	1
	
	4.89
	4.33
	0.56

	M7-1354
	14,136,862
	4
	5
	-1
	
	3
	4
	-1
	
	3
	4
	-1
	
	3
	3
	0
	
	4
	4
	0
	
	3
	4
	-1
	
	4
	5
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	3.56
	4.11
	-0.56

	M7-1354C
	927,735
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	3
	0
	3
	
	4
	5
	-1
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	3
	-3
	
	2.56
	2.67
	-0.11

	M7-1355
	505,871
	4
	5
	-1
	
	4
	3
	1
	
	4
	3
	1
	
	0
	0
	0
	
	4
	5
	-1
	
	0
	0
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	2.22
	2.22
	0.00

	M7-1357
	2,537,131
	4
	5
	-1
	
	3
	3
	0
	
	3
	3
	0
	
	3
	5
	-2
	
	3
	3
	0
	
	4
	5
	-1
	
	0
	0
	0
	
	4
	4
	0
	
	4
	4
	0
	
	3.11
	3.56
	-0.44

	M7-1410A
	419,792
	4
	4
	0
	
	4
	3
	1
	
	4
	2
	2
	
	0
	0
	0
	
	4
	2
	2
	
	0
	0
	0
	
	0
	0
	0
	
	3
	3
	0
	
	2
	4
	-2
	
	2.33
	2.00
	0.33

	M7-1412A
	497,902
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	3
	1
	
	0
	0
	0
	
	0
	0
	0
	
	3
	3
	0
	
	0
	4
	-4
	
	2.11
	2.44
	-0.33

	M7-1460
	22,376
	1
	4
	-3
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	1
	2
	-1
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0
	0
	0
	
	0.22
	0.67
	-0.44

	M7-1472
	1,314,678
	4
	4
	0
	
	4
	4
	0
	
	4
	3
	1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	0
	4
	
	5
	4
	1
	
	4
	3
	1
	
	4
	0
	4
	
	4.11
	2.89
	1.22

	M7-1522
	512,981
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	3.11
	3.11
	0.00

	N6-1009
	624,378
	4
	5
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	4
	5
	-1
	
	4
	4
	0
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	
	3.00
	3.22
	-0.22

	P6-1435
	65,458
	4
	4
	0
	
	3
	4
	-1
	
	3
	4
	-1
	
	4
	4
	0
	
	4
	4
	0
	
	4
	4
	0
	
	0
	0
	0
	
	4
	4
	0
	
	0
	0
	0
	
	2.89
	3.11
	-0.22

	TR1-487
	39,329
	3
	4
	-1
	
	1
	3
	-2
	
	3
	3
	0
	
	1
	3
	-2
	
	3
	4
	-1
	
	1
	4
	-3
	
	0
	0
	0
	
	1
	3
	-2
	
	0
	0
	0
	
	1.44
	2.67
	-1.22

	TR1-745
	29,096
	3
	3
	0
	
	3
	3
	0
	
	3
	2
	1
	
	3
	4
	-1
	
	3
	3
	0
	
	3
	3
	0
	
	0
	0
	0
	
	3
	3
	0
	
	0
	0
	0
	
	2.33
	2.33
	0.00

	TRM-003
	83,770
	4
	3
	1
	
	3
	2
	1
	
	3
	1
	2
	
	4
	2
	2
	
	4
	3
	1
	
	4
	3
	1
	
	0
	0
	0
	
	3
	2
	1
	
	0
	0
	0
	
	2.78
	1.78
	1.00

	TRM-052
	35,613
	2
	3
	-1
	
	2
	3
	-1
	
	2
	3
	-1
	
	2
	3
	-1
	
	2
	3
	-1
	
	0
	0
	0
	
	0
	0
	0
	
	2
	3
	-1
	
	0
	0
	0
	
	1.33
	2.00
	-0.67

	
	Column Averages:
	3.93
	4.09
	-0.17
	
	3.31
	3.18
	0.13
	
	3.23
	3.24
	-0.01
	
	2.41
	2.52
	-0.11
	
	3.46
	3.57
	-0.11
	
	2.29
	2.25
	0.04
	0.04
	0.74
	0.88
	-0.14
	
	3.21
	3.03
	0.18
	
	1.59
	1.52
	0.07
	
	2.69
	2.70
	-0.01194


Comparison 2nd Look
	Facility #
	2001 CRV
	STRUC
	
	
	EXT
	
	
	ROOF
	
	
	HVAC
	
	
	ELEC
	
	
	PLUMB
	
	
	CONV
	
	
	INTF
	
	
	EQUIP
	
	
	OVERALL

	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	 
	 
	1
	2
	3
	Dev

	1039
	20,747
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	4
	4
	4
	0
	
	0
	0
	0
	0
	
	3
	3
	4
	-0.5
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	4
	3
	4
	0.5
	
	0
	0
	0
	0
	 
	2.00
	2.00
	2.22
	-0.11

	54928
	484,899
	4
	4
	4
	0
	
	3
	3
	3
	0
	
	3
	4
	4
	-1
	
	0
	0
	0
	0
	
	4
	3
	3
	1
	
	0
	0
	3
	-1.5
	
	0
	0
	3
	-1.5
	
	3
	4
	3
	-0.5
	
	4
	0
	0
	4
	 
	2.33
	2.00
	2.56
	0.06

	J5-1598
	24,612
	4
	4
	4
	0
	
	3
	2
	1
	1.5
	
	3
	4
	4
	-1
	
	4
	4
	4
	0
	
	3
	4
	3
	-0.5
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	3
	3
	4
	-0.5
	
	4
	0
	4
	2
	 
	2.67
	2.33
	2.67
	0.17

	K6-0848
	509,289,373
	4
	3
	4
	0.5
	
	3
	3
	3
	0
	
	3
	3
	2
	0.5
	
	3
	3
	2
	0.5
	
	3
	2
	2
	1
	
	3
	2
	3
	0.5
	
	3
	3
	3
	0
	
	3
	2
	3
	0.5
	
	3
	2
	4
	0
	 
	3.11
	2.56
	2.89
	0.39

	K6-0946
	418,128
	5
	5
	4
	0.5
	
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	0
	0
	0
	0
	
	4
	4
	0
	2
	
	4
	4
	0
	2
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	 
	2.22
	2.33
	1.33
	0.39

	K6-0994
	534,996
	4
	4
	5
	-0.5
	
	4
	3
	3
	1
	
	0
	4
	0
	-2
	
	0
	0
	0
	0
	
	5
	4
	4
	1
	
	5
	4
	4
	1
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	4
	0
	0
	4
	 
	2.44
	2.11
	1.78
	0.50

	K6-0995
	755,151
	4
	4
	3
	0.5
	
	4
	4
	3
	0.5
	
	0
	4
	0
	-2
	
	0
	0
	0
	0
	
	5
	4
	4
	1
	
	5
	4
	3
	1.5
	
	0
	0
	0
	0
	
	0
	0
	3
	-1.5
	
	0
	0
	0
	0
	 
	2.00
	2.22
	1.78
	0.00

	K6-1091
	7,227,693
	2
	4
	4
	-2
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	4
	0
	0
	4
	
	4
	4
	4
	0
	
	5
	4
	5
	0.5
	 
	3.89
	3.56
	3.67
	0.28

	K6-1193
	8,138,035
	4
	5
	4
	-0.5
	
	4
	4
	4
	0
	
	2
	3
	3
	-1
	
	4
	4
	4
	0
	
	5
	4
	4
	1
	
	3
	4
	4
	-1
	
	0
	0
	0
	0
	
	3
	2
	4
	0
	
	4
	5
	4
	-0.5
	 
	3.22
	3.44
	3.44
	-0.22

	K6-1200C
	484,235
	3
	4
	5
	-1.5
	
	3
	4
	4
	-1
	
	3
	4
	4
	-1
	
	3
	4
	3
	-0.5
	
	3
	3
	4
	-0.5
	
	3
	4
	4
	-1
	
	0
	0
	0
	0
	
	2
	3
	4
	-1.5
	
	0
	0
	0
	0
	 
	2.22
	2.89
	3.11
	-0.78

	K6-1397
	196,496
	4
	5
	4
	-0.5
	
	2
	2
	2
	0
	
	3
	4
	3
	-0.5
	
	2
	3
	3
	-1
	
	3
	3
	4
	-0.5
	
	4
	0
	0
	4
	
	0
	0
	0
	0
	
	2
	4
	3
	-1.5
	
	4
	5
	0
	1.5
	 
	2.67
	2.89
	2.11
	0.17

	K6-1446
	540,214
	5
	3
	3
	2
	
	3
	3
	3
	0
	
	2
	2
	3
	-0.5
	
	3
	4
	3
	-0.5
	
	3
	4
	3
	-0.5
	
	3
	4
	3
	-0.5
	
	4
	4
	4
	0
	
	3
	3
	3
	0
	
	4
	4
	0
	2
	 
	3.33
	3.44
	2.78
	0.22

	K6-1847
	417,810
	5
	4
	5
	0.5
	
	4
	4
	4
	0
	
	4
	4
	5
	-0.5
	
	4
	0
	5
	1.5
	
	3
	4
	5
	-1.5
	
	4
	4
	4
	0
	
	4
	4
	0
	2
	
	4
	4
	5
	-0.5
	
	4
	4
	5
	-0.5
	 
	4.00
	3.56
	4.22
	0.11

	K6-1996D
	80,248
	4
	4
	3
	0.5
	
	2
	2
	2
	0
	
	3
	2
	3
	0.5
	
	4
	5
	4
	-0.5
	
	3
	5
	4
	-1.5
	
	3
	2
	4
	0
	
	3
	0
	0
	3
	
	4
	3
	3
	1
	
	4
	0
	0
	4
	 
	3.33
	2.56
	2.56
	0.78

	K7-0356
	580,194
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	3
	4
	4
	-1
	
	0
	0
	0
	0
	
	4
	3
	4
	0.5
	
	0
	0
	0
	0
	
	4
	4
	0
	2
	
	4
	4
	3
	0.5
	
	0
	0
	0
	0
	 
	2.44
	2.56
	2.11
	0.11

	K7-0413
	38,102
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	4
	4
	4
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	3
	3
	0
	1.5
	
	0
	0
	0
	0
	 
	1.56
	1.67
	1.33
	0.06

	K7-0422
	83,705
	4
	4
	4
	0
	
	3
	3
	3
	0
	
	4
	3
	4
	0.5
	
	3
	3
	3
	0
	
	2
	4
	4
	-2
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	4
	3
	3
	1
	
	0
	0
	0
	0
	 
	2.22
	2.22
	2.33
	-0.06

	K7-0468
	23,223,334
	4
	4
	4
	0
	
	4
	3
	4
	0.5
	
	4
	4
	4
	0
	
	4
	3
	4
	0.5
	
	2
	2
	2
	0
	
	3
	3
	4
	-0.5
	
	0
	0
	0
	0
	
	4
	3
	3
	1
	
	4
	3
	4
	0.5
	 
	3.22
	2.78
	3.22
	0.22

	K7-0853
	6,490,008
	4
	5
	4
	-0.5
	
	4
	4
	3
	0.5
	
	4
	5
	3
	0
	
	0
	0
	0
	0
	
	3
	5
	3
	-1
	
	0
	5
	4
	-4.5
	
	0
	0
	0
	0
	
	4
	5
	4
	-0.5
	
	4
	5
	3
	0
	 
	2.56
	3.78
	2.67
	-0.67

	K7-1557
	2,525,605
	3
	5
	4
	-1.5
	
	3
	5
	3
	-1
	
	1
	4
	3
	-2.5
	
	4
	4
	5
	-0.5
	
	3
	5
	3
	-1
	
	4
	4
	4
	0
	
	0
	0
	0
	0
	
	3
	4
	3
	-0.5
	
	0
	0
	0
	0
	 
	2.33
	3.44
	2.78
	-0.78

	K8-0741
	41,116
	3
	3
	4
	-0.5
	
	0
	0
	4
	-2
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	4
	4
	4
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	 
	0.78
	0.78
	1.33
	-0.28

	K8-237
	250,088
	3
	3
	3
	0
	
	3
	3
	3
	0
	
	3
	3
	3
	0
	
	3
	3
	3
	0
	
	3
	4
	3
	-0.5
	
	4
	3
	3
	1
	
	0
	0
	0
	0
	
	4
	3
	3
	1
	
	0
	0
	0
	0
	 
	2.56
	2.44
	2.33
	0.17

	L7-1557
	3,463,510
	3
	4
	4
	-1
	
	3
	3
	4
	-0.5
	
	2
	3
	2
	-0.5
	
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	4
	4
	3
	0.5
	
	0
	0
	0
	0
	
	3
	4
	3
	-0.5
	
	4
	0
	0
	4
	 
	2.89
	2.89
	2.67
	0.11

	M6-0232
	815,783
	4
	4
	5
	-0.5
	
	0
	0
	4
	-2
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	 
	0.44
	0.44
	1.00
	-0.28

	M6-0595
	11,086,969
	4
	5
	4
	-0.5
	
	3
	4
	4
	-1
	
	3
	4
	3
	-0.5
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	3
	2
	4
	0
	
	0
	4
	3
	-3.5
	
	4
	3
	3
	1
	
	4
	4
	4
	0
	 
	3.22
	3.78
	3.67
	-0.50

	M6-0689
	645,072
	4
	4
	4
	0
	
	4
	3
	3
	1
	
	4
	3
	4
	0.5
	
	4
	3
	4
	0.5
	
	4
	3
	4
	0.5
	
	3
	0
	4
	1
	
	0
	0
	0
	0
	
	3
	3
	4
	-0.5
	
	0
	3
	4
	-3.5
	 
	2.89
	2.44
	3.44
	-0.06

	M6-0785
	488,468
	4
	4
	5
	-0.5
	
	4
	4
	4
	0
	
	4
	4
	5
	-0.5
	
	4
	4
	4
	0
	
	4
	4
	5
	-0.5
	
	3
	3
	3
	0
	
	0
	0
	0
	0
	
	4
	4
	4
	0
	
	0
	0
	0
	0
	 
	3.00
	3.00
	3.33
	-0.17

	M6-0798
	152,455
	4
	4
	3
	0.5
	
	4
	0
	0
	4
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	 
	0.89
	0.44
	0.33
	0.50

	M6-0895A
	687,220
	4
	4
	5
	-0.5
	
	3
	3
	4
	-0.5
	
	4
	3
	5
	0
	
	0
	3
	0
	-1.5
	
	4
	4
	5
	-0.5
	
	4
	4
	5
	-0.5
	
	0
	0
	0
	0
	
	4
	3
	5
	0
	
	0
	4
	5
	-4.5
	 
	2.56
	3.11
	3.78
	-0.89

	M6-0896
	971,111
	4
	4
	5
	-0.5
	
	3
	4
	3
	-0.5
	
	4
	3
	3
	1
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	0
	0
	0
	0
	
	3
	3
	4
	-0.5
	
	0
	0
	0
	0
	 
	2.78
	2.89
	3.00
	-0.17

	M7-0335
	65,470
	4
	4
	4
	0
	
	3
	3
	4
	-0.5
	
	4
	3
	4
	0.5
	
	0
	0
	0
	0
	
	3
	4
	4
	-1
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	3
	3
	3
	0
	
	0
	0
	0
	0
	 
	1.89
	1.89
	2.11
	-0.11

	M7-0409
	16,276,349
	4
	4
	4
	0
	
	3
	4
	3
	-0.5
	
	3
	2
	2
	1
	
	3
	2
	2
	1
	
	3
	3
	4
	-0.5
	
	4
	3
	3
	1
	
	4
	5
	5
	-1
	
	3
	3
	3
	0
	
	0
	0
	0
	0
	 
	3.00
	2.89
	2.89
	0.11

	M7-0867
	1,099,063
	4
	3
	3
	1
	
	3
	2
	2
	1
	
	2
	3
	3
	-1
	
	3
	3
	3
	0
	
	4
	3
	3
	1
	
	4
	3
	3
	1
	
	2
	2
	2
	0
	
	2
	1
	2
	0.5
	
	0
	3
	3
	-3
	 
	2.67
	2.56
	2.67
	0.06

	M7-1104A
	238,758
	5
	5
	4
	0.5
	
	4
	0
	4
	2
	
	4
	4
	4
	0
	
	0
	0
	0
	0
	
	5
	3
	4
	1.5
	
	5
	4
	4
	1
	
	0
	0
	0
	0
	
	0
	0
	0
	0
	
	0
	0
	4
	-2
	 
	2.56
	1.78
	2.67
	0.33

	M7-1362
	3,600,765
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	4
	4
	4
	0
	
	4
	3
	4
	0.5
	
	4
	0
	4
	2
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	 
	3.89
	3.44
	4.00
	0.17

	M7-1362A
	309,604
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	4
	0
	4
	2
	
	0
	0
	0
	0
	
	4
	4
	3
	0.5
	
	4
	4
	3
	0.5
	
	0
	0
	0
	0
	
	0
	4
	0
	-2
	
	0
	0
	0
	0
	 
	2.22
	2.22
	2.00
	0.11

	M7-1469
	32,164,186
	4
	4
	4
	0
	
	3
	4
	3
	-0.5
	
	4
	4
	4
	0
	
	4
	4
	4
	0
	
	3
	3
	4
	-0.5
	
	3
	4
	3
	-0.5
	
	4
	4
	4
	0
	
	3
	3
	3
	0
	
	4
	4
	4
	0
	 
	3.56
	3.78
	3.67
	-0.17

	M7-1509
	302,254
	4
	4
	5
	-0.5
	
	4
	4
	4
	0
	
	4
	3
	4
	0.5
	
	4
	3
	4
	0.5
	
	4
	4
	4
	0
	
	4
	3
	4
	0.5
	
	0
	0
	0
	0
	
	4
	3
	4
	0.5
	
	0
	0
	4
	-2
	 
	3.11
	2.67
	3.67
	-0.06

	N6-1007
	1,182,120
	4
	3
	4
	0.5
	
	3
	3
	4
	-0.5
	
	4
	3
	4
	0.5
	
	0
	0
	3
	-1.5
	
	3
	4
	3
	-0.5
	
	3
	4
	0
	1
	
	0
	0
	4
	-2
	
	4
	3
	3
	1
	
	0
	0
	0
	0
	 
	2.33
	2.22
	2.78
	-0.17

	N6-1118
	946,804
	4
	4
	4
	0
	
	3
	4
	4
	-1
	
	3
	2
	4
	0
	
	4
	4
	4
	0
	
	4
	3
	4
	0.5
	
	3
	3
	4
	-0.5
	
	0
	0
	0
	0
	
	2
	2
	4
	-1
	
	0
	4
	0
	-2
	 
	2.56
	2.89
	3.11
	-0.44

	TR1-757
	5,807
	1
	2
	3
	-1.5
	
	2
	2
	2
	0
	
	3
	2
	2
	1
	
	3
	3
	3
	0
	
	2
	3
	3
	-1
	
	1
	2
	3
	-1.5
	
	0
	0
	0
	0
	
	1
	2
	3
	-1.5
	
	0
	0
	0
	0
	 
	1.44
	1.78
	2.11
	-0.50

	 
	Column Averages:
	3.85
	3.98
	4.02
	-0.15
	 
	3.15
	3.1
	3.32
	-0.06
	 
	2.93
	3.1
	3.15
	-0.2
	 
	2.17
	2.17
	2.29
	-0.06
	 
	3.27
	3.39
	3.34
	-0.1
	 
	2.61
	2.46
	2.56
	0.1
	 
	0.88
	0.73
	0.78
	0.12
	 
	2.63
	2.63
	2.78
	-0.07
	 
	1.56
	1.41
	1.49
	0.11
	 
	2.56
	2.55
	2.64
	-0.0339
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K6-1446D

KSC Electric Shop

15,000

$956,211.00

 $       55,692.40 

 $        79,941.29 

144%

 $      57,805.74 

104%

 $          9,136.34 

16%

 $             1,708.82 

3%

 $    0.06 

K6-2196

Roads & Grounds Maint. 

Bldg. No. 3

2,844

$231,057.00

 $       40,797.00 

 $        52,880.62 

130%

 $      35,133.01 

86%

 $          3,998.98 

10%

 $                607.36 

1%

 $    0.18 

M6-0399

Base Operations Bldg

20,088

$4,462,296.00

 $     111,191.45 

 $      141,682.52 

127%

 $      72,975.06 

66%

 $        18,360.91 

17%

 $             3,228.62 

3%

 $    0.02 

M6-0486

Base Support Building

85,564

$8,221,482.00

 $     694,803.00 

 $   1,004,592.94 

145%

 $    697,667.23 

100%

 $        93,917.46 

14%

 $           11,799.45 

2%

 $    0.08 

M6-0595

KSC Industrial Area Heat 

Plant

6,299

$11,214,540.00

 $     124,689.00 

 $      149,786.88 

120%

 $    116,074.99 

93%

 $          9,430.32 

8%

 $             1,116.72 

1%

 $    0.01 

133%

90%

13%

2%

Effects of Zero on DM (*Values represent actual dollar amounts)
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Release

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 300 kVA

R3

0.45

44.44

Ea.

7,600.00

$       

 

800.00

$        

 

300.00

$    

 

8,700.00

$       

 

9,900.00

$        

 

327

Union

2000

2.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 120/208 V 

sec, vent, 75 kVA

2 Elec

0.7

22.86

Ea.

3,900.00

$       

 

840.00

$        

 

-

$          

 

4,740.00

$       

 

5,550.00

$        

 

327

Union

2000

1.000

162702003300

Dry type xfmr, 3 ph, 480 V pri 120/208 V 

sec, vent, 30 kVA

2 Elec

0.9

17.78

Ea.

1,050.00

$       

 

325.00

$        

 

-

$          

 

1,375.00

$       

 

1,650.00

$        

 

327

Union

2000

1.000

162702000300

Dry type XFMR, sgl ph, 240/480 volt pri, 

120/240 volt sec, 2 kVA

1 Elec

1.6

5

Ea.

213.00

$          

 

91.00

$          

 

-

$          

 

304.00

$          

 

370.00

$           

 

327

Union

2000

2.000

164407200800

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 30 circs

1 Elec

0.53

15.09

Ea.

1,430.00

$       

 

554.00

$        

 

-

$          

 

1,984.00

$       

 

2,400.00

$        

 

327

Union

2000

1.000

164407200950

Panelboards, NQOD, 4 wire, 120/208 

volts, 225 amp main lugs, 36 circs

2 Elec

0.8

20

Ea.

840.00

$          

 

365.00

$        

 

-

$          

 

1,205.00

$       

 

1,475.00

$        

 

327

Union

2000

1.000

164407201450

Panelboards, NEHB, 4 wire, 277/480 volts, 

225 amp main lugs, 36 circs

2 Elec

0.72

22.22

Ea.

1,925.00

$       

 

405.00

$        

 

-

$          

 

2,330.00

$       

 

2,725.00

$        

 

327

Union

2000

1.000

164407202300

Panelboards, NQOD, 4 wire, 120/208 

volts, 400 amp main, 42 circuits

2 Elec

0.48

33.33

Ea.

2,200.00

$       

 

610.00

$        

 

-

$          

 

2,810.00

$       

 

3,300.00

$        

 

327

Union

2000

3.000

164108003000

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

519.00

$          

 

190.50

$        

 

-

$          

 

709.50

$          

 

855.00

$           

 

327

Union

2000

5.000

164108003300

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

1,360.00

$          

 

385.00

$           

 

-

$            

 

1,745.00

$          

 

2,075.00

$           

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 400 amp

2 Elec

1.8

8.889

Ea.

1,075.00

$          

 

162.00

$           

 

-

$            

 

1,237.00

$          

 

1,425.00

$           

 

327

Union

2000

9.000

165303200500

Emer lt units,btry operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,386.00

$          

 

328.50

$           

 

-

$            

 

1,714.50

$          

 

2,025.00

$           

 

327

Union

2000

6.000

165303200080

Exit and emer ltg, exit light clg or wall mount, 

incan, single face

1 Elec

8

1

Ea.

204.00

$             

 

109.50

$           

 

-

$            

 

313.50

$             

 

393.00

$              

 

327

Union

2000

40.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

2,620.00

$          

 

1,180.00

$        

 

-

$            

 

3,800.00

$          

 

4,640.00

$           

 

327

Union

2000

20.000

165104401500

Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 

4'l, four 40 W

1 Elec

5.3

1.509

Ea.

1,740.00

$          

 

660.00

$           

 

-

$            

 

2,400.00

$          

 

2,905.20

$           

 

327

Union

2000

10.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl 

unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

2,390.00

$          

 

762.00

$           

 

-

$            

 

3,152.00

$          

 

3,794.20

$           

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

57.00

$               

 

66.00

$             

 

-

$            

 

123.00

$             

 

162.00

$              

 

327

Union

2000

5.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

650.00

$             

 

220.00

$           

 

-

$            

 

870.00

$             

 

1,050.00

$           

 

327

Union

2000

25.000

161205500300

Non-metallic sheathed cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

775.00

$             

 

1,662.50

$        

 

-

$            

 

2,437.50

$          

 

3,325.00

$           

 

327

Union

2000

1,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP 

per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

1,740.00

$          

 

1,820.00

$        

 

-

$            

 

3,560.00

$          

 

4,650.00

$           

 

327

Union

2000

0.000

161322059920

Conduit, add to labor for higher elevated inst, 

20' to 25' hi, add

 

 

 

 

 

20%

 

 

 

327

Union

2000

20.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov 

pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

128.00

$             

 

171.00

$           

 

-

$            

 

299.00

$             

 

396.00

$              

 

327

Union

2000

60.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

130.80

$             

 

324.00

$           

 

-

$            

 

454.80

$             

 

627.00

$              

 

327

Union

2000

Totals

33,932.80

$     

 

12,031.20

$   

 

300.00

$    

 

46,263.80

$     

 

55,692.40

$      
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Release

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 300 kVA

R3

0.45

44.44

Ea.

7,600.00

$  

 

800.00

$      

 

300.00

$

 

8,700.00

$   

 

800.00

$   

 

9,500.00

$ 

 

12,350.00

$

 

9,900.00

$  

 

327

Union

2000

2.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 120/208 

V sec, vent, 75 kVA

2 Elec

0.7

22.86

Ea.

3,900.00

$  

 

840.00

$      

 

-

$      

 

4,740.00

$   

 

840.00

$   

 

5,580.00

$ 

 

7,254.00

$  

 

5,550.00

$  

 

327

Union

2000

1.000

162702003300

Dry type xfmr, 3 ph, 480 V pri 120/208 

V sec, vent, 30 kVA

2 Elec

0.9

17.78

Ea.

1,050.00

$  

 

325.00

$      

 

-

$      

 

1,375.00

$   

 

325.00

$   

 

1,700.00

$ 

 

2,210.00

$  

 

1,650.00

$  

 

327

Union

2000

1.000

162702000300

Dry type XFMR, sgl ph, 240/480 volt 

pri, 120/240 volt sec, 2 kVA

1 Elec

1.6

5

Ea.

213.00

$     

 

91.00

$        

 

-

$      

 

304.00

$      

 

91.00

$     

 

395.00

$    

 

513.50

$     

 

370.00

$     

 

327

Union

2000

2.000

164407200800

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 30 circs

1 Elec

0.53

15.09

Ea.

1,430.00

$  

 

554.00

$      

 

-

$      

 

1,984.00

$   

 

554.00

$   

 

2,538.00

$ 

 

3,299.40

$  

 

2,400.00

$  

 

327

Union

2000

1.000

164407200950

Panelboards, NQOD, 4 wire, 120/208 

volts, 225 amp main lugs, 36 circs

2 Elec

0.8

20

Ea.

840.00

$     

 

365.00

$      

 

-

$      

 

1,205.00

$   

 

365.00

$   

 

1,570.00

$ 

 

2,041.00

$  

 

1,475.00

$  

 

327

Union

2000

1.000

164407201450

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 36 circs

2 Elec

0.72

22.22

Ea.

1,925.00

$  

 

405.00

$      

 

-

$      

 

2,330.00

$   

 

405.00

$   

 

2,735.00

$ 

 

3,555.50

$  

 

2,725.00

$  

 

327

Union

2000

1.000

164407202300

Panelboards, NQOD, 4 wire, 120/208 

volts, 400 amp main, 42 circuits

2 Elec

0.48

33.33

Ea.

2,200.00

$  

 

610.00

$      

 

-

$      

 

2,810.00

$   

 

610.00

$   

 

3,420.00

$ 

 

4,446.00

$  

 

3,300.00

$  

 

327

Union

2000

3.000

164108003000

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

519.00

$     

 

190.50

$      

 

-

$      

 

709.50

$      

 

190.50

$   

 

900.00

$    

 

1,170.00

$  

 

855.00

$     

 

327

Union

2000

5.000

164108003300

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

1,360.00

$  

 

385.00

$      

 

-

$      

 

1,745.00

$   

 

385.00

$   

 

2,130.00

$ 

 

2,769.00

$  

 

2,075.00

$  

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 

pole NEMA 1 fusible, 400 amp

2 Elec

1.8

8.889

Ea.

1,075.00

$  

 

162.00

$      

 

-

$      

 

1,237.00

$   

 

162.00

$   

 

1,399.00

$ 

 

1,818.70

$  

 

1,425.00

$  

 

327

Union

2000

9.000

165303200500

Emer lt units,btry operated,twin sealed 

bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,386.00

$  

 

328.50

$      

 

-

$      

 

1,714.50

$   

 

328.50

$   

 

2,043.00

$ 

 

2,655.90

$  

 

2,025.00

$  

 

327

Union

2000

6.000

165303200080

Exit and emer ltg, exit light clg or wall 

mount, incan, single face

1 Elec

8

1

Ea.

204.00

$     

 

109.50

$      

 

-

$      

 

313.50

$      

 

109.50

$   

 

423.00

$    

 

549.90

$     

 

393.00

$     

 

327

Union

2000

40.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

2,620.00

$     

 

1,180.00

$      

 

-

$        

 

3,800.00

$      

 

-

$            

 

3,800.00

$    

 

4,940.00

$     

 

4,640.00

$     

 

327

Union

2000

20.000

165104401500

Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w 

x 4'l, four 40 W

1 Elec

5.3

1.509

Ea.

1,740.00

$     

 

660.00

$         

 

-

$        

 

2,400.00

$      

 

-

$            

 

2,400.00

$    

 

3,120.00

$     

 

2,905.20

$     

 

327

Union

2000

10.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl 

unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

2,390.00

$     

 

762.00

$         

 

-

$        

 

3,152.00

$      

 

762.00

$      

 

3,914.00

$    

 

5,088.20

$     

 

3,794.20

$     

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" 

dia

1 Elec

4.4

1.818

Ea.

57.00

$          

 

66.00

$           

 

-

$        

 

123.00

$         

 

66.00

$        

 

189.00

$       

 

245.70

$        

 

162.00

$        

 

327

Union

2000

5.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

650.00

$        

 

220.00

$         

 

-

$        

 

870.00

$         

 

220.00

$      

 

1,090.00

$    

 

1,417.00

$     

 

1,050.00

$     

 

327

Union

2000

25.000

161205500300

Non-metallic sheathed cable, 600V, copper 

with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

775.00

$        

 

1,662.50

$      

 

-

$        

 

2,437.50

$      

 

-

$            

 

2,437.50

$    

 

3,168.75

$     

 

3,325.00

$     

 

327

Union

2000

1,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP 

per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

1,740.00

$     

 

1,820.00

$      

 

-

$        

 

3,560.00

$      

 

-

$            

 

3,560.00

$    

 

4,628.00

$     

 

4,650.00

$     

 

327

Union

2000

0.000

161322059920

Conduit, add to labor for higher elevated 

inst, 20' to 25' hi, add

 

 

 

 

 

20%

 

 

-

$              

 

327

Union

2000

20.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov 

pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

128.00

$        

 

171.00

$         

 

-

$        

 

299.00

$         

 

171.00

$      

 

470.00

$       

 

611.00

$        

 

396.00

$        

 

327

Union

2000

60.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

130.80

$        

 

324.00

$         

 

-

$        

 

454.80

$         

 

324.00

$      

 

778.80

$       

 

1,012.44

$     

 

627.00

$        

 

327

Union

2000

1,000.000

160553000100

Electrical dml, conduit to 15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

600.00

$         

 

-

$        

 

600.00

$         

 

-

$            

 

600.00

$       

 

780.00

$        

 

900.00

$        

 

327

Union

2000

2,500.000

160553000380

Electrical demo, non-metallic sheathed 

cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

575.00

$         

 

-

$        

 

575.00

$         

 

-

$            

 

575.00

$       

 

747.50

$        

 

875.00

$        

 

327

Union

2000

2.000

160553001420

Electrical demo, transformer dry supports, 

wire & tremn 75 kVA

1 Elec

1.25

6.4

Ea.

-

$              

 

234.00

$         

 

-

$        

 

234.00

$         

 

-

$            

 

234.00

$       

 

304.20

$        

 

348.00

$        

 

327

Union

2000

2,500.000

160553001840

Electrical demo, wire, THN-THWN-THHN, 

removed from, in place conduit, #12

1 Elec

55

0.145

C.L.F.

-

$              

 

6,625.00

$      

 

-

$        

 

6,625.00

$      

 

-

$            

 

6,625.00

$    

 

8,612.50

$     

 

9,950.00

$     

 

327

Union

2000

5.000

160553001930

Electrical demo, wire, THW-THWN-THHN, 

removed from, in place conduit, 3/0

2 Elec

25

0.64

C.L.F.

-

$              

 

58.00

$           

 

-

$        

 

58.00

$           

 

-

$            

 

58.00

$         

 

75.40

$          

 

87.00

$          

 

327

Union

2000

20.000

160553002140

Electrical demo, int fluore fixt, rec drop-in 

2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$              

 

195.00

$         

 

-

$        

 

195.00

$         

 

-

$            

 

195.00

$       

 

253.50

$        

 

293.00

$        

 

327

Union

2000

40.000

160553002340

Electrical demo, fluore fixt, strp fixt, surf mt, 

4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$              

 

234.00

$         

 

-

$        

 

234.00

$         

 

-

$            

 

234.00

$       

 

304.20

$        

 

350.00

$        

 

327

Union

2000

Totals

33,932.80

$       

 

20,552.20

$       

 

300.00

$     

 

54,784.80

$       

 

6,708.50

$      

 

61,493.30

$     

 

79,941.29

$       

 

68,495.40

$      

 


Analysis 2:  Equal Variance Analysis 

In our Equal Variance Analysis, 3 sets (A, B, C) of independent condition ratings (assessments) were for 42 sites and 9 systems.

Analysis of variance (ANOVA).


Assumptions: 

1. Samples are assumed to have been randomly selected from k populations in an independent manner.

2. The populations are assumed to be normally distributed with equal variances and means.

3. Moderate departures from these assumptions will not seriously affect the properties of the test.  This is particularly true of the normality assumption.

Verification of assumptions:

Independent samples: observations were made at on 42 different building types.  Each of the assessment groups operated independently, although they did assess the same buildings.  This was intentional to allow comparison of assessment results.

Test for equal variances.

F-Test:

Usage

Formally tests for a difference between the variances of 2 independent samples.  If the two samples have similar variances the F statistic, the ratio of the variances of the samples, will be roughly equal to 1.

Two independent samples, normally distributed, measured on a continuous scale.  Condition ratings are discrete, but discrete variables may be treated as continuous for analysis purposes.

F-Tests shown below (Tables 1,2 and 3) indicate that there is no statistical difference between the variances of the three sets of assessments.  A p-value of greater than 0.16 (far greater than the commonly used level of 0.05) would be required to reject that the variances are unequal.  Therefore, it is reasonable to assume that assessments A, B and C have equal variances.

	Table 1

Comparison of A and B Variances
	
	

	
	
	

	F-Test Two-Sample for Variances
	
	

	
	
	

	 
	Variable 1
	Variable 2

	Mean
	3.526119
	3.568182

	Variance
	0.557368
	0.596094

	Observations
	268
	264

	df
	267
	263

	F
	0.935033
	

	P(F<=f) one-tail
	0.292353
	

	F Critical one-tail
	0.816797
	 


	Table 2

Comparison of A and C Variances
	
	

	F-Test Two-Sample for Variances
	
	

	
	
	

	 
	Variable 1
	Variable 2

	Mean
	3.526119
	3.657895

	Variance
	0.557368
	0.527805

	Observations
	268
	266

	df
	267
	265

	F
	1.05601
	

	P(F<=f) one-tail
	0.328595
	

	F Critical one-tail
	1.223984
	 


	Table 3

Comparison of B and C Variances
	
	

	F-Test Two-Sample for Variances
	
	

	
	
	

	 
	Variable 1
	Variable 2

	Mean
	3.568181818
	3.657894737

	Variance
	0.59609402
	0.527805362

	Observations
	264
	266

	df
	263
	265

	F
	1.129382273
	

	P(F<=f) one-tail
	0.161712764
	

	F Critical one-tail
	1.224814028
	 


Tests for equal means.

Table 4 shows the results of analysis of variance to compare mean ratings from assessment groups A, B and C.  At the 0.05 level of significance, there is not sufficient evidence to indicate a difference between the mean rating for assessment groups A, B and C for the 41 sites and 9 systems assessed.  The attained significance level is 0.12.

When the means are compared in pairs (Tables 5, 6 and 7), there is a statistical difference between the mean rating for A and C assessment groups.  The p-value for this comparison is 0.04.  Given such close comparison of the three means (especially not all groups rated all systems at each location), it is not unreasonable to follow the assumption that the three means are equal.

Tables 8 through 16 show comparison of mean ratings between assessment groups A, B and C for each of the nine system areas across all 42 sites.  The lowest p-value shown in any of these tables is 0.32.  This is strong evidence that there is no statistical difference between then mean rating given by assessment groups A, B and C with any given system.  This strongly supports that the assessment method is consistent across all three-assessment groups.

Tables 17A graphically depicts the data collected by assessment groups A, B and C.  The histograms allow rapid comparison across the three groups and nine assessment areas.  Table 17B shows descriptive statistics and 95% confidence intervals for the assessment ratings across the 41 sites and 9 systems.  There is significant overlap in all confidence intervals for any given system.  This provides additional support that the assumption that the assessments are being performed consistently by all assessment teams.  Standard deviation (SD) refers to a statistical measure of how far a value is likely to lie from its mean.  It is calculated from the variance of a given set of numbers.  Standard error (SE) is the estimated standard deviation of a statistic.  It is dependent on sample size and can be used to calculate the confidence interval, a range of values around a statistic where the “true” value can be expected to be located.  Finally, the interquartile range (IQR) is the range of the middle 50% of the data.  Since it is the middle 50% (between 25% and 75%), it is unaffected by outliers and extreme values.

Test for Normality:

The Shapiro-Wilk W test is a powerful test for sample normality.  A low p-value indicates that the sample is non-normally distributed.  Tables 18, 19 and 20 show that the assessment ratings A, B and C are not normally distributed.  This is not surprising given the relatively narrow range of discrete values possible in these assessment ratings.  Moderate departure from the normality assumption does not invalidate use of these statistical methods, (Analysis of Variance or ANOVA) therefore, this departure from assumptions does not cause rejection of the conclusion that the assessment teams are producing consistent results.

	Table 4

Comparison of A, B and C Means
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	268
	945
	3.526119403
	0.557367656
	
	

	B
	264
	942
	3.568181818
	0.59609402
	
	

	C
	266
	973
	3.657894737
	0.527805362
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	2.416374212
	2
	1.208187106
	2.156225897
	0.116437717
	3.007045279

	Within Groups
	445.4583125
	795
	0.560324921
	
	
	

	
	
	
	
	
	
	

	Total
	447.8746867
	797
	 
	 
	 
	 

	Table 5

Comparison of A and B means
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	268
	945
	3.526119403
	0.557367656
	
	

	B
	264
	942
	3.568181818
	0.59609402
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.235296518
	1
	0.235296518
	0.408086648
	0.52321821
	3.859071285

	Within Groups
	305.5898915
	530
	0.576584701
	
	
	

	
	
	
	
	
	
	

	Total
	305.825188
	531
	 
	 
	 
	 


	Table 6

Comparison of B and C Means
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	B
	264
	942
	3.568181818
	0.59609402
	
	

	C
	266
	973
	3.657894737
	0.527805362
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	1.066398844
	1
	1.066398844
	1.898113573
	0.168873267
	3.859128128

	Within Groups
	296.6411483
	528
	0.561820357
	
	
	

	
	
	
	
	
	
	

	Total
	297.7075472
	529
	 
	 
	 
	 


	Table 7

Comparison of A and C means
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	C
	266
	973
	3.657894737
	0.527805362
	
	

	A
	268
	945
	3.526119403
	0.557367656
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	2.318160087
	1
	2.318160087
	4.271987343
	0.039228792
	3.85900023

	Within Groups
	288.6855852
	532
	0.542642078
	
	
	

	
	
	
	
	
	
	

	Total
	291.0037453
	533
	 
	 
	 
	 


	Table 8

Structure Observations
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	41
	158
	3.853658537
	0.52804878
	
	

	B
	41
	163
	3.975609756
	0.424390244
	
	

	C
	41
	165
	4.024390244
	0.374390244
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.634146341
	2
	0.317073171
	0.716911765
	0.490336907
	3.071775723

	Within Groups
	53.07317073
	120
	0.442276423
	
	
	

	
	
	
	
	
	
	

	Total
	53.70731707
	122
	 
	 
	 
	 

	Table 9

Exterior Observations
	
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	39
	129
	3.307692308
	0.376518219
	
	

	B
	37
	127
	3.432432432
	0.585585586
	
	

	C
	40
	136
	3.4
	0.605128205
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.321571439
	2
	0.160785719
	0.308004138
	0.73552728
	3.076578992

	Within Groups
	58.98877339
	113
	0.522024543
	
	
	

	
	
	
	
	
	
	

	Total
	59.31034483
	115
	 
	 
	 
	 


	Table 10

Roof Observations
	
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	36
	120
	3.333333333
	0.628571429
	
	

	B
	37
	127
	3.432432432
	0.585585586
	
	

	C
	36
	129
	3.583333333
	0.65
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	1.141395983
	2
	0.570697992
	0.918927444
	0.402100973
	3.082014643

	Within Groups
	65.83108108
	106
	0.621047935
	
	
	

	
	
	
	
	
	
	

	Total
	66.97247706
	108
	 
	 
	 
	 

	Table 11

HVAC Observations
	
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	25
	89
	3.56
	0.34
	
	

	B
	25
	89
	3.56
	0.423333333
	
	

	C
	26
	94
	3.615384615
	0.566153846
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.052469636
	2
	0.026234818
	0.058974896
	0.942775304
	3.122103465

	Within Groups
	32.47384615
	73
	0.444847208
	
	
	

	
	
	
	
	
	
	

	Total
	32.52631579
	75
	 
	 
	 
	 


	Table 12

Electrical Observations
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	3
	37
	131
	3.540540541
	0.644144144
	
	

	3
	37
	136
	3.675675676
	0.503003003
	
	

	4
	36
	133
	3.694444444
	0.503968254
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.518359268
	2
	0.259179634
	0.47054658
	0.625947146
	3.081197519

	Within Groups
	58.93618619
	107
	0.550805478
	
	
	

	
	
	
	
	
	
	

	Total
	59.45454545
	109
	 
	 
	 
	 


	Table 13

Plumbing Observations
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	30
	107
	3.566666667
	0.667816092
	
	

	B
	29
	101
	3.482758621
	0.615763547
	
	

	C
	29
	105
	3.620689655
	0.315270936
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.280276907
	2
	0.140138454
	0.262167994
	0.770001596
	3.103835411

	Within Groups
	45.43563218
	85
	0.534536849
	
	
	

	
	
	
	
	
	
	

	Total
	45.71590909
	87
	 
	 
	 
	 


	Table 14

Conveyance Observations
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	10
	36
	3.6
	0.488888889
	
	

	B
	8
	30
	3.75
	0.785714286
	
	

	C
	9
	32
	3.555555556
	0.777777778
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.174074074
	2
	0.087037037
	0.129565817
	0.879087061
	3.402831794

	Within Groups
	16.12222222
	24
	0.671759259
	
	
	

	
	
	
	
	
	
	

	Total
	16.2962963
	26
	 
	 
	 
	 

	Table 15

INTF Observations
	
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	33
	108
	3.272727273
	0.642045455
	
	

	B
	34
	108
	3.176470588
	0.634581105
	
	

	C
	33
	114
	3.454545455
	0.443181818
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	1.331550802
	2
	0.665775401
	1.160086455
	0.317769319
	3.09019299

	Within Groups
	55.6684492
	97
	0.573901538
	
	
	

	
	
	
	
	
	
	

	Total
	57
	99
	 
	 
	 
	 


	Table 16

Equipment Observations
	
	
	
	
	

	Anova: Single Factor
	
	
	
	
	
	

	
	
	
	
	
	
	

	SUMMARY
	
	
	
	
	
	

	Groups
	Count
	Sum
	Average
	Variance
	
	

	A
	16
	64
	4
	0.133333333
	
	

	B
	15
	58
	3.866666667
	0.695238095
	
	

	C
	15
	61
	4.066666667
	0.352380952
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	ANOVA
	
	
	
	
	
	

	Source of Variation
	SS
	df
	MS
	F
	P-value
	F crit

	Between Groups
	0.311594203
	2
	0.155797101
	0.401956522
	0.671497298
	3.214481126

	Within Groups
	16.66666667
	43
	0.387596899
	
	
	

	
	
	
	
	
	
	

	Total
	16.97826087
	45
	 
	 
	 
	 


17a is box  and whisker plots that go with descriptive statistics in 17b (observations for each facility category and by each assessment group are analyzed individually). Box-and-whisker plots are helpful in interpreting the distribution of data.  They allow people to explore data and to draw informal conclusions when two or more variables are present. It shows only certain statistics rather than all the data.
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Table 17 B

	
	 
	n
	Mean
	SD
	SE
	95% CI of Mean
	
	Median
	IQR
	95% CI of Median

	
	Structure - A 
	45
	3.714
	0.9665
	0.1441
	3.423
	to 4.004
	
	4.000
	0.000
	4.000
	to 4.000

	
	Structure - B 
	45
	3.823
	0.9486
	0.1414
	3.538
	to 4.108
	
	4.000
	0.000
	4.000
	to 4.000

	
	Structure - C 
	45
	3.867
	0.9394
	0.1400
	3.585
	to 4.149
	
	4.000
	0.000
	4.000
	to 4.000

	
	Exterior - A 
	43
	3.170
	0.8371
	0.1277
	2.912
	to 3.427
	
	3.000
	1.000
	3.000
	to 4.000

	
	Exterior - B 
	41
	3.312
	0.9490
	0.1482
	3.012
	to 3.611
	
	4.000
	1.000
	3.000
	to 4.000

	
	Exterior - C 
	44
	3.291
	0.9415
	0.1419
	3.004
	to 3.577
	
	4.000
	1.000
	3.000
	to 4.000

	
	Roof - A 
	40
	3.206
	0.9494
	0.1501
	2.903
	to 3.510
	
	3.167
	1.000
	3.000
	to 4.000

	
	Roof - B 
	41
	3.312
	0.9490
	0.1482
	3.012
	to 3.611
	
	4.000
	1.000
	3.000
	to 4.000

	
	Roof - C 
	40
	3.451
	0.9941
	0.1572
	3.133
	to 3.769
	
	4.000
	1.000
	3.000
	to 4.000

	
	HVAC - A 
	29
	3.361
	0.9718
	0.1805
	2.992
	to 3.731
	
	4.000
	1.000
	3.000
	to 4.000

	
	HVAC - B 
	29
	3.367
	0.9923
	0.1843
	2.989
	to 3.744
	
	4.000
	1.000
	3.000
	to 4.000

	
	HVAC - C 
	30
	3.431
	1.0302
	0.1881
	3.046
	to 3.816
	
	4.000
	1.000
	3.000
	to 4.000

	
	Electric - A 
	42
	3.392
	0.9694
	0.1496
	3.090
	to 3.694
	
	3.250
	1.000
	3.000
	to 4.000

	
	Electric - B 
	42
	3.521
	0.9441
	0.1457
	3.226
	to 3.815
	
	4.000
	1.000
	3.000
	to 4.000

	
	Electric - C 
	41
	3.558
	0.9523
	0.1487
	3.258
	to 3.859
	
	4.000
	1.000
	3.000
	to 4.000

	
	Plumbing - A 
	34
	3.413
	1.0257
	0.1759
	3.055
	to 3.771
	
	3.783
	1.000
	3.000
	to 4.000

	
	Plumbing - B 
	33
	3.330
	1.0037
	0.1747
	2.974
	to 3.686
	
	4.000
	1.000
	3.000
	to 4.000

	
	Plumbing - C 
	33
	3.439
	0.9383
	0.1633
	3.107
	to 3.772
	
	4.000
	1.000
	3.000
	to 4.000

	
	Conveyance - A 
	14
	3.199
	1.2528
	0.3348
	2.476
	to 3.923
	
	4.000
	1.000
	2.000
	to 4.000

	
	Conveyance - B 
	12
	3.285
	1.3469
	0.3888
	2.429
	to 4.141
	
	4.000
	1.250
	2.000
	to 4.000

	
	Conveyance - C 
	13
	3.170
	1.2700
	0.3522
	2.403
	to 3.938
	
	3.556
	1.000
	2.000
	to 4.000

	
	INTF - A 
	37
	3.127
	0.9555
	0.1571
	2.809
	to 3.446
	
	3.000
	1.000
	3.000
	to 4.000

	
	INTF - B 
	38
	3.042
	0.9360
	0.1518
	2.735
	to 3.350
	
	3.000
	1.000
	3.000
	to 3.000

	
	INTF - C 
	37
	3.285
	0.9156
	0.1505
	2.980
	to 3.591
	
	3.000
	1.000
	3.000
	to 4.000

	
	Equipment - A 
	20
	3.625
	1.1998
	0.2683
	3.063
	to 4.186
	
	4.000
	0.000
	4.000
	to 4.000

	
	Equipment - B 
	19
	3.547
	1.2263
	0.2813
	2.956
	to 4.138
	
	4.000
	1.000
	3.000
	to 4.000

	
	Equipment - C 
	19
	3.685
	1.2478
	0.2863
	3.083
	to 4.286
	
	4.000
	0.000
	4.000
	to 4.000
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Releas

e

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 300 

kVA

R3

0.45

44.444

Ea.

7,600.00

$         

 

800.00

$           

 

300.00

$      

 

8,700.00

$         

 

800.00

$          

 

9,500.00

$         

 

12,350.00

$       

 

9,900.00

$        

 

327

Union

2000

1.000

164407200800

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main 

lugs, 30 circs

1 Elec

0.53

15.094

Ea.

715.00

$            

 

277.00

$           

 

-

$            

 

992.00

$            

 

277.00

$          

 

1,269.00

$         

 

1,649.70

$         

 

1,200.00

$        

 

327

Union

2000

1.000

164407200950

Panelboards, NQOD, 4 wire, 

120/208 volts, 225 amp main 

lugs, 36 circs

2 Elec

0.8

20

Ea.

840.00

$            

 

365.00

$           

 

-

$            

 

1,205.00

$         

 

365.00

$          

 

1,570.00

$         

 

2,041.00

$         

 

1,475.00

$        

 

327

Union

2000

1.000

164407201450

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main 

lugs, 36 circs

2 Elec

0.72

22.222

Ea.

1,925.00

$         

 

405.00

$           

 

-

$            

 

2,330.00

$         

 

405.00

$          

 

2,735.00

$         

 

3,555.50

$         

 

2,725.00

$        

 

327

Union

2000

1.000

164407202300

Panelboards, NQOD, 4 wire, 

120/208 volts, 400 amp main, 42 

circuits

2 Elec

0.48

33.333

Ea.

2,200.00

$         

 

610.00

$           

 

-

$            

 

2,810.00

$         

 

610.00

$          

 

3,420.00

$         

 

4,446.00

$         

 

3,300.00

$        

 

327

Union

2000

2.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

346.00

$            

 

127.00

$           

 

-

$            

 

473.00

$            

 

127.00

$          

 

600.00

$            

 

780.00

$            

 

570.00

$           

 

327

Union

2000

4.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

1,088.00

$         

 

308.00

$           

 

-

$            

 

1,396.00

$         

 

308.00

$          

 

1,704.00

$         

 

2,215.20

$         

 

1,660.00

$        

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 400 

amp

2 Elec

1.8

8.889

Ea.

1,075.00

$         

 

162.00

$           

 

-

$            

 

1,237.00

$         

 

162.00

$          

 

1,399.00

$         

 

1,818.70

$         

 

1,425.00

$        

 

327

Union

2000

7.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead 

btry

1 Elec

4

2

Ea.

1,078.00

$         

 

255.50

$           

 

-

$            

 

1,333.50

$         

 

255.50

$          

 

1,589.00

$         

 

2,065.70

$         

 

1,575.00

$        

 

327

Union

2000

5.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

170.00

$            

 

91.25

$             

 

-

$            

 

261.25

$            

 

91.25

$            

 

352.50

$            

 

458.25

$            

 

327.50

$           

 

327

Union

2000

30.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 

60 W,HO

1 Elec

5

1.6

Ea.

1,965.00

$         

 

885.00

$           

 

-

$            

 

2,850.00

$         

 

-

$                

 

2,850.00

$         

 

3,705.00

$         

 

3,480.00

$        

 

327

Union

2000

15.000

165104401500

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 2'w x 4'l, four 40 W

1 Elec

5.3

1.509

Ea.

1,305.00

$         

 

495.00

$           

 

-

$            

 

1,800.00

$         

 

-

$                

 

1,800.00

$         

 

2,340.00

$         

 

2,178.90

$        

 

327

Union

2000

8.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., 

hi bay, sgl unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

1,912.00

$         

 

609.60

$           

 

-

$            

 

2,521.60

$         

 

609.60

$          

 

3,131.20

$         

 

4,070.56

$         

 

3,035.36

$        

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$              

 

33.00

$             

 

-

$            

 

61.50

$              

 

33.00

$            

 

94.50

$              

 

122.85

$            

 

81.00

$             

 

327

Union

2000

4.000

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

520.00

$            

 

176.00

$           

 

-

$            

 

696.00

$            

 

176.00

$          

 

872.00

$            

 

1,133.60

$         

 

840.00

$           

 

327

Union

2000

18.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

558.00

$            

 

1,197.00

$        

 

-

$            

 

1,755.00

$         

 

-

$                

 

1,755.00

$         

 

2,281.50

$         

 

2,394.00

$        

 

327

Union

2000

750.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

1,305.00

$         

 

1,365.00

$        

 

-

$            

 

2,670.00

$         

 

-

$                

 

2,670.00

$         

 

3,471.00

$         

 

3,487.50

$        

 

327

Union

2000

15.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

96.00

$              

 

128.25

$           

 

-

$            

 

224.25

$            

 

128.25

$          

 

352.50

$            

 

458.25

$            

 

297.00

$           

 

327

Union

2000

45.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

98.10

$              

 

243.00

$           

 

-

$            

 

341.10

$            

 

243.00

$          

 

584.10

$            

 

759.33

$            

 

470.25

$           

 

327

Union

2000

750.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$                  

 

450.00

$           

 

-

$            

 

450.00

$            

 

-

$                

 

450.00

$            

 

585.00

$            

 

675.00

$           

 

327

Union

2000

1,875.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$                  

 

431.25

$           

 

-

$            

 

431.25

$            

 

-

$                

 

431.25

$            

 

560.63

$            

 

656.25

$           

 

327

Union

2000

1,875.000

160553001840

Electrical demo, wire, THN-

THWN-THHN, removed from, in 

place conduit, #12

1 Elec

55

0.145

C.L.F.

-

$                  

 

4,968.75

$        

 

-

$            

 

4,968.75

$         

 

-

$                

 

4,968.75

$         

 

6,459.38

$         

 

7,462.50

$        

 

327

Union

2000

4.000

160553001930

Electrical demo, wire, THW-

THWN-THHN, removed from, in 

place conduit, 3/0

2 Elec

25

0.64

C.L.F.

-

$                  

 

46.40

$             

 

-

$            

 

46.40

$              

 

-

$                

 

46.40

$              

 

60.32

$              

 

69.60

$             

 

327

Union

2000

15.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                  

 

146.25

$           

 

-

$            

 

146.25

$            

 

-

$                

 

146.25

$            

 

190.13

$            

 

219.75

$           

 

327

Union

2000

30.000

160553002340

Electrical demo, fluore fixt, strp 

fixt, surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$                  

 

175.50

$           

 

-

$            

 

175.50

$            

 

-

$                

 

175.50

$            

 

228.15

$            

 

262.50

$           

 

327

Union

2000

Totals

24,824.60

$           

 

14,750.75

$          

 

300.00

$         

 

39,875.35

$           

 

4,590.60

$          

 

44,465.95

$           

 

57,805.74

$           

 

49,767.11

$          

 



18-20 are continuous summary descriptives for the three sets of observations (each of the three sets of assessments across all facility categories). If you have continuous variables, then you can use DESCRIPTIVES to calculate summary statistics. Although most of the same statistics can be calculated with the FREQUENCIES procedure, the DESCRIPTIVE procedure is more efficient because it doesn't sort the values into a frequencies table.
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Relea

se

3.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

462.00

$            

 

109.50

$             

 

-

$     

 

571.50

$            

 

109.50

$           

 

681.00

$             

 

885.30

$            

 

675.00

$            

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

34.00

$              

 

18.25

$               

 

-

$     

 

52.25

$              

 

18.25

$             

 

70.50

$               

 

91.65

$              

 

65.50

$              

 

327

Union

2000

10.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 60 W,HO

1 Elec

5

1.6

Ea.

655.00

$            

 

295.00

$             

 

-

$     

 

950.00

$            

 

-

$                 

 

950.00

$             

 

1,235.00

$         

 

1,160.00

$         

 

327

Union

2000

5.000

165104401500

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 2'w x 4'l, four 40 

W

1 Elec

5.3

1.509

Ea.

435.00

$            

 

165.00

$             

 

-

$     

 

600.00

$            

 

-

$                 

 

600.00

$             

 

780.00

$            

 

726.30

$            

 

327

Union

2000

3.000

165104404030

Interior ltg fxtr, hg vap, surf 

mtd., hi bay, sgl unit, 400 W 

DX lamp

2 Elec

4.6

3.478

Ea.

717.00

$            

 

228.60

$             

 

-

$     

 

945.60

$            

 

228.60

$           

 

1,174.20

$          

 

1,526.46

$         

 

1,138.26

$         

 

327

Union

2000

5.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, 

#12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

155.00

$            

 

332.50

$             

 

-

$     

 

487.50

$            

 

-

$                 

 

487.50

$             

 

633.75

$            

 

665.00

$            

 

327

Union

2000

250.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

435.00

$            

 

455.00

$             

 

-

$     

 

890.00

$            

 

-

$                 

 

890.00

$             

 

1,157.00

$         

 

1,162.50

$         

 

327

Union

2000

5.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 

1-gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

32.00

$              

 

42.75

$               

 

-

$     

 

74.75

$              

 

42.75

$             

 

117.50

$             

 

152.75

$            

 

99.00

$              

 

327

Union

2000

250.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 

1" dia

1 Elec

242

0.033

L.F.

-

$                  

 

150.00

$             

 

-

$     

 

150.00

$            

 

-

$                 

 

150.00

$             

 

195.00

$            

 

225.00

$            

 

327

Union

2000

625.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$                  

 

143.75

$             

 

-

$     

 

143.75

$            

 

-

$                 

 

143.75

$             

 

186.88

$            

 

218.75

$            

 

327

Union

2000

625.000

160553001840

Electrical demo, wire, THN-

THWN-THHN, removed 

from, in place conduit, #12

1 Elec

55

0.145

C.L.F.

-

$                  

 

1,656.25

$          

 

-

$     

 

1,656.25

$         

 

-

$                 

 

1,656.25

$          

 

2,153.13

$         

 

2,487.50

$         

 

327

Union

2000

5.000

160553002140

Electrical demo, int fluore fixt, 

rec drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                  

 

48.75

$               

 

-

$     

 

48.75

$              

 

-

$                 

 

48.75

$               

 

63.38

$              

 

73.25

$              

 

327

Union

2000

10.000

160553002340

Electrical demo, fluore fixt, 

strp fixt, surf mt, 4' long, 2 

lamp

2 Elec

50

0.32

Ea.

-

$                  

 

58.50

$               

 

-

$     

 

58.50

$              

 

-

$                 

 

58.50

$               

 

76.05

$              

 

87.50

$              

 

327

Union

2000

Totals

2,925.00

$         

 

3,703.85

$          

 

-

$     

 

6,628.85

$         

 

399.10

$           

 

7,027.95

$          

 

9,136.34

$         

 

8,783.56

$         

 



	
	
	
	
	
	

	
	
	
	
	n 
	97
	 (cases excluded: 4 due to missing values)

	
	
	
	
	
	
	

	
	
	
	
	Mean 
	3.505
	

	
	
	
	
	95% CI 
	3.351
	to 3.659

	
	
	
	
	
	
	

	
	
	
	
	Variance 
	0.5859
	

	
	
	
	
	SD 
	0.7654
	

	
	
	
	
	SE 
	0.0777
	

	
	
	
	
	CV 
	22%
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Relea

se

1.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$      

 

36.50

$        

 

-

$     

 

190.50

$          

 

36.50

$        

 

227.00

$         

 

295.10

$         

 

225.00

$        

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light clg or wall 

mount, incan, single face

1 Elec

8

1

Ea.

34.00

$        

 

18.25

$        

 

-

$     

 

52.25

$            

 

18.25

$        

 

70.50

$           

 

84.60

$           

 

65.50

$          

 

327

Union

2000

2.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh 

porc enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

131.00

$      

 

59.00

$        

 

-

$     

 

190.00

$          

 

-

$            

 

190.00

$         

 

228.00

$         

 

232.00

$        

 

327

Union

2000

1.000

165104401500

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 2'w x 4'l, four 40 W

1 Elec

5.3

1.509

Ea.

87.00

$        

 

33.00

$        

 

-

$     

 

120.00

$          

 

-

$            

 

120.00

$         

 

144.00

$         

 

145.26

$        

 

327

Union

2000

1.000

165104404030

Interior ltg fxtr, hg vap, surf mtd., hi 

bay, sgl unit, 400 W DX lamp

2 Elec

4.6

3.478

Ea.

239.00

$      

 

76.20

$        

 

-

$     

 

315.20

$          

 

76.20

$        

 

391.40

$         

 

469.68

$         

 

379.42

$        

 

327

Union

2000

1.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang 

box,cov pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

6.40

$          

 

8.55

$          

 

-

$     

 

14.95

$            

 

8.55

$          

 

23.50

$           

 

28.20

$           

 

19.80

$          

 

327

Union

2000

50.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$            

 

30.00

$        

 

-

$     

 

30.00

$            

 

-

$            

 

30.00

$           

 

36.00

$           

 

45.00

$          

 

327

Union

2000

125.000

160553001840

Electrical demo, wire, THN-THWN-

THHN, removed from, in place 

conduit, #12

1 Elec

55

0.145

C.L.F.

-

$            

 

331.25

$      

 

-

$     

 

331.25

$          

 

-

$            

 

331.25

$         

 

397.50

$         

 

497.50

$        

 

327

Union

2000

1.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$            

 

9.75

$          

 

-

$     

 

9.75

$              

 

-

$            

 

9.75

$             

 

11.70

$           

 

14.65

$          

 

327

Union

2000

2.000

160553002340

Electrical demo, fluore fixt, strp fixt, 

surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$            

 

11.70

$        

 

-

$     

 

11.70

$            

 

-

$            

 

11.70

$           

 

14.04

$           

 

17.50

$          

 

327

Union

2000

Totals

651.40

$         

 

614.20

$         

 

-

$       

 

1,265.60

$          

 

139.50

$         

 

1,405.10

$         

 

1,708.82

$         

 

1,641.63

$        

 



	
	
	
	Median 
	4.000
	

	
	
	
	
	95.8% CI 
	3.000
	to 4.000

	
	
	
	
	
	
	

	
	
	
	
	Range 
	4
	

	
	
	
	
	IQR 
	1
	

	
	
	
	
	
	
	

	
	
	
	
	Percentile 
	 
	

	
	
	
	
	2.5th 
	1.450
	

	
	
	
	
	25th 
	3.000
	

	
	
	
	
	50th 
	4.000
	

	
	
	
	
	75th 
	4.000
	

	
	
	
	
	97.5th 
	5.000
	

	
	
	
	
	 
	Coefficient
	p

	
	
	
	
	Shapiro-Wilk 
	0.8079
	<0.0001


Table 19
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Relea

se

2.000

164108000200

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 60 amp

1 Elec

2.3

3.478

Ea.

214.00

$           

 

127.00

$         

 

-

$            

 

341.00

$           

 

426.00

$            

 

327

Union

2000

2.000

164108000400

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 200 amp

1 Elec

1.3

6.154

Ea.

790.00

$           

 

224.00

$         

 

-

$            

 

1,014.00

$        

 

1,210.00

$         

 

327

Union

2000

2.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch bkrs

1 Elec

1.19

6.723

Ea.

770.00

$           

 

246.00

$         

 

-

$            

 

1,016.00

$        

 

1,200.00

$         

 

327

Union

2000

2.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR bkrs,w/rgs 

cnd&w

1 Elec

0.73

10.959

Ea.

1,050.00

$        

 

398.00

$         

 

-

$            

 

1,448.00

$        

 

1,760.00

$         

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, w/a 

1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$           

 

255.00

$         

 

-

$            

 

423.00

$           

 

565.00

$            

 

327

Union

2000

20.000

161397003430

Resi, comb dvc, decorator style, S.P. 

sw/15 A recpt., EMT & wire

1 Elec

4.4

1.818

Ea.

570.00

$           

 

660.00

$         

 

-

$            

 

1,230.00

$        

 

1,620.00

$         

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 

volt, 400 amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$        

 

540.00

$         

 

-

$            

 

2,290.00

$        

 

2,750.00

$         

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' long, 

3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$             

 

33.00

$           

 

-

$            

 

61.50

$             

 

81.00

$              

 

327

Union

2000

1.000

162702003900

Dry type xfmr, 3 ph, 480 V pri 120/208 

V sec, vent, 112.5 kVA

R3

0.9

22.222

Ea.

2,575.00

$        

 

400.00

$         

 

151.00

$      

 

3,126.00

$        

 

3,600.00

$         

 

327

Union

2000

1.000

162706000100

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 150 kVA

R3

0.65

30.769

Ea.

5,750.00

$        

 

555.00

$         

 

209.00

$      

 

6,514.00

$        

 

7,400.00

$         

 

327

Union

2000

1.000

164407201400

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 30 circs

2 Elec

0.8

20

Ea.

1,675.00

$        

 

365.00

$         

 

-

$            

 

2,040.00

$        

 

2,375.00

$         

 

327

Union

2000

50.000

165104401300

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 2'w x 4'l, two 40 W

1 Elec

6.2

1.29

Ea.

3,750.00

$        

 

1,175.00

$      

 

-

$            

 

4,925.00

$        

 

5,900.00

$         

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 A recpt., 

ivory,1-gang box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

308.00

$           

 

550.00

$         

 

-

$            

 

858.00

$           

 

1,160.00

$         

 

327

Union

2000

2.000

161397008270

Resi, bathroom vent fan, 50 CFM (use 

w/above hook-up), low noise model

1 Elec

15

0.533

Ea.

58.00

$             

 

19.50

$           

 

-

$            

 

77.50

$             

 

93.00

$              

 

327

Union

2000

1.000

161397008680

Resi,HW htr hook-up,incl 1-2 p 

CB,box, 3' flex, 20' #10/2, EMT & wire

1 Elec

3.4

2.353

Ea.

27.00

$             

 

43.00

$           

 

-

$            

 

70.00

$             

 

93.50

$              

 

327

Union

2000

2.000

161397009240

Ht pump hkup,40A/100A 2p bkr,locl 

disc,3' seal,40'#8/2,30'#3/2,MC cbl

1 Elec

1.08

7.407

Ea.

860.00

$           

 

270.00

$         

 

-

$            

 

1,130.00

$        

 

1,340.00

$         

 

327

Union

2000

2.000

164407201350

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 24 circs

2 Elec

0.9

17.778

Ea.

2,750.00

$        

 

650.00

$         

 

-

$            

 

3,400.00

$        

 

4,000.00

$         

 

327

Union

2000

2.000

164407200700

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 20 circs

1 Elec

0.65

12.308

Ea.

1,140.00

$        

 

448.00

$         

 

-

$            

 

1,588.00

$        

 

1,920.00

$         

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

65.40

$             

 

162.00

$         

 

-

$            

 

227.40

$           

 

313.50

$            

 

327

Union

2000

500.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 

bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

870.00

$           

 

910.00

$         

 

-

$            

 

1,780.00

$        

 

2,325.00

$         

 

327

Union

2000

5.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

155.00

$           

 

332.50

$         

 

-

$            

 

487.50

$           

 

665.00

$            

 

327

Union

2000

Totals

25,323.90

$      

 

8,363.00

$      

 

360.00

$      

 

34,046.90

$       

 

40,797.00

$       

 

2001 Inflation Adjusted Totals

26,083.62

$      

 

8,613.89

$      

 

370.80

$      

 

35,068.31

$       

 

42,020.91

$       

 

2002 Inflation Adjusted Totals

26,866.13

$      

 

8,872.31

$      

 

381.92

$      

 

36,120.36

$       

 

43,281.54

$       

 



	
	
	
	
	
	

	
	
	
	
	n 
	97
	 (cases excluded: 4 due to missing values)

	
	
	
	
	
	
	

	
	
	
	
	Mean 
	3.711
	

	
	
	
	
	95% CI 
	3.560
	to 3.862

	
	
	
	
	
	
	

	
	
	
	
	Variance 
	0.5616
	

	
	
	
	
	SD 
	0.7494
	

	
	
	
	
	SE 
	0.0761
	

	
	
	
	
	CV 
	20%
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	[image: image104.wmf]CostWorks 2000 - K6-2196

Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

Bare Mat.

Bare Labor

Bare Equip.

Total

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

Total Incl. O&P

Zip 

Code 

Prefix

Type

Release

2.000

164108000200

Safety switches, general duty 

240 volt, 3 pole NEMA 1, 

fusible, 60 amp

1 Elec

2.3

3.478

Ea.

214.00

$             

 

127.00

$          

 

-

$            

 

341.00

$             

 

127.00

$          

 

468.00

$            

 

608.40

$            

 

426.00

$           

 

327

Union

2000

2.000

164108000400

Safety switches, general duty 

240 volt, 3 pole NEMA 1, 

fusible, 200 amp

1 Elec

1.3

6.154

Ea.

790.00

$             

 

224.00

$          

 

-

$            

 

1,014.00

$          

 

224.00

$          

 

1,238.00

$         

 

1,609.40

$         

 

1,210.00

$        

 

327

Union

2000

2.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch 

bkrs

1 Elec

1.19

6.723

Ea.

770.00

$             

 

246.00

$          

 

-

$            

 

1,016.00

$          

 

246.00

$          

 

1,262.00

$         

 

1,640.60

$         

 

1,200.00

$        

 

327

Union

2000

2.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR 

bkrs,w/rgs cnd&w

1 Elec

0.73

10.959

Ea.

1,050.00

$          

 

398.00

$          

 

-

$            

 

1,448.00

$          

 

398.00

$          

 

1,846.00

$         

 

2,399.80

$         

 

1,760.00

$        

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, 

ivory, w/a 1-gang box, cov pl, 

EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$             

 

255.00

$          

 

-

$            

 

423.00

$             

 

255.00

$          

 

678.00

$            

 

881.40

$            

 

565.00

$           

 

327

Union

2000

20.000

161397003430

Resi, comb dvc, decorator 

style, S.P. sw/15 A recpt., EMT 

& wire

1 Elec

4.4

1.818

Ea.

570.00

$             

 

660.00

$          

 

-

$            

 

1,230.00

$          

 

660.00

$          

 

1,890.00

$         

 

2,457.00

$         

 

1,620.00

$        

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 

120/240 volt, 400 amp main, 

30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$          

 

540.00

$          

 

-

$            

 

2,290.00

$          

 

540.00

$          

 

2,830.00

$         

 

3,679.00

$         

 

2,750.00

$        

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 

10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$               

 

33.00

$            

 

-

$            

 

61.50

$               

 

33.00

$            

 

94.50

$              

 

122.85

$            

 

81.00

$             

 

327

Union

2000

1.000

162702003900

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 112.5 

kVA

R3

0.9

22.222

Ea.

2,575.00

$          

 

400.00

$          

 

151.00

$      

 

3,126.00

$          

 

400.00

$          

 

3,526.00

$         

 

4,583.80

$         

 

3,600.00

$        

 

327

Union

2000

1.000

162706000100

Oil fed XFMR, 5 kV or 15 kV, 

W/ taps, 277/480 V sec, 3 ph, 

150 kVA

R3

0.65

30.769

Ea.

5,750.00

$          

 

555.00

$          

 

209.00

$      

 

6,514.00

$          

 

555.00

$          

 

7,069.00

$         

 

9,189.70

$         

 

7,400.00

$        

 

327

Union

2000

1.000

164407201400

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main 

lugs, 30 circs

2 Elec

0.8

20

Ea.

1,675.00

$          

 

365.00

$          

 

-

$            

 

2,040.00

$          

 

365.00

$          

 

2,405.00

$         

 

3,126.50

$         

 

2,375.00

$        

 

327

Union

2000

50.000

165104401300

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 2'w x 4'l, two 40 W

1 Elec

6.2

1.29

Ea.

3,750.00

$          

 

1,175.00

$       

 

-

$            

 

4,925.00

$          

 

-

$               

 

4,925.00

$         

 

6,402.50

$         

 

5,900.00

$        

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 A 

recpt., ivory,1-gang 

box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

308.00

$             

 

550.00

$          

 

-

$            

 

858.00

$             

 

550.00

$          

 

1,408.00

$         

 

1,830.40

$         

 

1,160.00

$        

 

327

Union

2000

2.000

161397008270

Resi, bathroom vent fan, 50 

CFM (use w/above hook-up), 

low noise model

1 Elec

15

0.533

Ea.

58.00

$               

 

19.50

$            

 

-

$            

 

77.50

$               

 

19.50

$            

 

97.00

$              

 

126.10

$            

 

93.00

$             

 

327

Union

2000

1.000

161397008680

Resi,HW htr hook-up,incl 1-2 p 

CB,box, 3' flex, 20' #10/2, EMT 

& wire

1 Elec

3.4

2.353

Ea.

27.00

$               

 

43.00

$            

 

-

$            

 

70.00

$               

 

43.00

$            

 

113.00

$            

 

146.90

$            

 

93.50

$             

 

327

Union

2000

2.000

161397009240

Ht pump hkup,40A/100A 2p 

bkr,locl disc,3' 

seal,40'#8/2,30'#3/2,MC cbl

1 Elec

1.08

7.407

Ea.

860.00

$             

 

270.00

$          

 

-

$            

 

1,130.00

$          

 

270.00

$          

 

1,400.00

$         

 

1,820.00

$         

 

1,340.00

$        

 

327

Union

2000

2.000

164407201350

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main 

lugs, 24 circs

2 Elec

0.9

17.778

Ea.

2,750.00

$          

 

650.00

$          

 

-

$            

 

3,400.00

$          

 

650.00

$          

 

4,050.00

$         

 

5,265.00

$         

 

4,000.00

$        

 

327

Union

2000

2.000

164407200700

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main 

lugs, 20 circs

1 Elec

0.65

12.308

Ea.

1,140.00

$          

 

448.00

$          

 

-

$            

 

1,588.00

$          

 

448.00

$          

 

2,036.00

$         

 

2,646.80

$         

 

1,920.00

$        

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

65.40

$               

 

162.00

$          

 

-

$            

 

227.40

$             

 

162.00

$          

 

389.40

$            

 

506.22

$            

 

313.50

$           

 

327

Union

2000

500.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

870.00

$             

 

910.00

$          

 

-

$            

 

1,780.00

$          

 

-

$               

 

1,780.00

$         

 

2,314.00

$         

 

2,325.00

$        

 

327

Union

2000



	
	
	
	Median 
	4.000
	

	
	
	
	
	95.8% CI 
	4.000
	to 4.000

	
	
	
	
	
	
	

	
	
	
	
	Range 
	3
	

	
	
	
	
	IQR 
	1
	

	
	
	
	
	
	
	

	
	
	
	
	Percentile 
	 
	

	
	
	
	
	2.5th 
	2.000
	

	
	
	
	
	25th 
	3.000
	

	
	
	
	
	50th 
	4.000
	

	
	
	
	
	75th 
	4.000
	

	
	
	
	
	97.5th 
	5.000
	

	
	
	
	
	 
	Coefficient
	p

	
	
	
	
	Shapiro-Wilk 
	0.7967
	<0.0001


Table 20

	[image: image105.wmf]5.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 

3 conductor

1 Elec

2.2

3.636

C.L.F.

155.00

$             

 

332.50

$          

 

-

$            

 

487.50

$             

 

-

$               

 

487.50

$            

 

633.75

$            

 

665.00

$           

 

327

Union

2000

5.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

dia

1 Elec

242

0.033

L.F.

-

$                  

 

3.00

$              

 

-

$            

 

3.00

$                 

 

-

$               

 

3.00

$                

 

3.90

$                

 

4.50

$               

 

327

Union

2000

500.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 

2 wire

1 Elec

630

0.013

L.F.

-

$                  

 

115.00

$          

 

-

$            

 

115.00

$             

 

-

$               

 

115.00

$            

 

149.50

$            

 

175.00

$           

 

327

Union

2000

1.000

160553001550

Electrical demo, transformer, 3 

phase to 600v, primary, 300 

kVA

R3

1.8

11.111

Ea.

-

$                  

 

199.00

$          

 

75.50

$        

 

274.50

$             

 

-

$               

 

274.50

$            

 

356.85

$            

 

385.00

$           

 

327

Union

2000

50.000

160553002340

Electrical demo, fluore fixt, strp 

fixt, surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$                  

 

292.50

$          

 

-

$            

 

292.50

$             

 

-

$               

 

292.50

$            

 

380.25

$            

 

437.50

$           

 

327

Union

2000

Totals

25,323.90

$           

 

8,972.50

$          

 

435.50

$         

 

34,731.90

$            

 

5,945.50

$          

 

40,677.40

$           

 

52,880.62

$           

 

41,799.00

$          

 



	
	
	
	
	
	

	
	
	
	
	n 
	98
	 (cases excluded: 3 due to missing values)

	
	
	
	
	
	
	

	
	
	
	
	Mean 
	3.694
	

	
	
	
	
	95% CI 
	3.543
	to 3.845

	
	
	
	
	
	
	

	
	
	
	
	Variance 
	0.5651
	

	
	
	
	
	SD 
	0.7517
	

	
	
	
	
	SE 
	0.0759
	

	
	
	
	
	CV 
	20%
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Rele

ase

2.000

164108000200

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 60 amp

1 Elec

2.3

3.478

Ea.

214.00

$           

 

127.00

$           

 

-

$            

 

341.00

$            

 

127.00

$         

 

468.00

$            

 

608.40

$           

 

426.00

$            

 

327

Union

2000

1.000

164108000400

Safety switches, general duty 240 volt, 

3 pole NEMA 1, fusible, 200 amp

1 Elec

1.3

6.154

Ea.

395.00

$           

 

112.00

$           

 

-

$            

 

507.00

$            

 

112.00

$         

 

619.00

$            

 

804.70

$           

 

605.00

$            

 

327

Union

2000

2.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch bkrs

1 Elec

1.19

6.723

Ea.

770.00

$           

 

246.00

$           

 

-

$            

 

1,016.00

$         

 

246.00

$         

 

1,262.00

$         

 

1,640.60

$        

 

1,200.00

$         

 

327

Union

2000

1.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR bkrs,w/rgs 

cnd&w

1 Elec

0.73

10.959

Ea.

525.00

$           

 

199.00

$           

 

-

$            

 

724.00

$            

 

199.00

$         

 

923.00

$            

 

1,199.90

$        

 

880.00

$            

 

327

Union

2000

8.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, w/a 

1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

134.40

$           

 

204.00

$           

 

-

$            

 

338.40

$            

 

204.00

$         

 

542.40

$            

 

705.12

$           

 

452.00

$            

 

327

Union

2000

15.000

161397003430

Resi, comb dvc, decorator style, S.P. 

sw/15 A recpt., EMT & wire

1 Elec

4.4

1.818

Ea.

427.50

$           

 

495.00

$           

 

-

$            

 

922.50

$            

 

495.00

$         

 

1,417.50

$         

 

1,842.75

$        

 

1,215.00

$         

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 

volt, 400 amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$        

 

540.00

$           

 

-

$            

 

2,290.00

$         

 

540.00

$         

 

2,830.00

$         

 

3,679.00

$        

 

2,750.00

$         

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' long, 

3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$             

 

33.00

$             

 

-

$            

 

61.50

$              

 

33.00

$           

 

94.50

$              

 

122.85

$           

 

81.00

$              

 

327

Union

2000

1.000

162706000100

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 

277/480 V sec, 3 ph, 150 kVA

R3

0.65

30.769

Ea.

5,750.00

$        

 

555.00

$           

 

209.00

$      

 

6,514.00

$         

 

555.00

$         

 

7,069.00

$         

 

9,189.70

$        

 

7,400.00

$         

 

327

Union

2000

1.000

164407201400

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 30 circs

2 Elec

0.8

20

Ea.

1,675.00

$        

 

365.00

$           

 

-

$            

 

2,040.00

$         

 

365.00

$         

 

2,405.00

$         

 

3,126.50

$        

 

2,375.00

$         

 

327

Union

2000

38.000

165104401300

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 2'w x 4'l, two 40 W

1 Elec

6.2

1.29

Ea.

2,850.00

$        

 

893.00

$           

 

-

$            

 

3,743.00

$         

 

-

$               

 

3,743.00

$         

 

4,865.90

$        

 

4,484.00

$         

 

327

Union

2000

1.000

164407201350

Panelboards, NEHB, 4 wire, 277/480 

volts, 225 amp main lugs, 24 circs

2 Elec

0.9

17.778

Ea.

1,375.00

$        

 

325.00

$           

 

-

$            

 

1,700.00

$         

 

325.00

$         

 

2,025.00

$         

 

2,632.50

$        

 

2,000.00

$         

 

327

Union

2000

1.000

164407200700

Panelboards, NQOD, 4 wire, 120/208 

volts, 100 amp main lugs, 20 circs

1 Elec

0.65

12.308

Ea.

570.00

$           

 

224.00

$           

 

-

$            

 

794.00

$            

 

224.00

$         

 

1,018.00

$         

 

1,323.40

$        

 

960.00

$            

 

327

Union

2000

23.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

50.14

$             

 

124.20

$           

 

-

$            

 

174.34

$            

 

124.20

$         

 

298.54

$            

 

388.10

$           

 

240.35

$            

 

327

Union

2000

375.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 

bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

652.50

$           

 

682.50

$           

 

-

$            

 

1,335.00

$         

 

-

$               

 

1,335.00

$         

 

1,735.50

$        

 

1,743.75

$         

 

327

Union

2000

4.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

124.00

$           

 

266.00

$           

 

-

$            

 

390.00

$            

 

-

$               

 

390.00

$            

 

507.00

$           

 

532.00

$            

 

327

Union

2000

4.000

160553000100

Electrical dml, conduit to 15' high, rigid 

galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$                 

 

2.40

$               

 

-

$            

 

2.40

$                

 

-

$               

 

2.40

$                

 

3.12

$               

 

3.60

$                

 

327

Union

2000

375.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$                 

 

86.25

$             

 

-

$            

 

86.25

$              

 

-

$               

 

86.25

$              

 

112.13

$           

 

131.25

$            

 

327

Union

2000

1.000

160553001550

Electrical demo, transformer, 3 phase 

to 600v, primary, 300 kVA

R3

1.8

11.111

Ea.

-

$                 

 

199.00

$           

 

75.50

$        

 

274.50

$            

 

-

$               

 

274.50

$            

 

356.85

$           

 

385.00

$            

 

327

Union

2000

38.000

160553002340

Electrical demo, fluore fixt, strp fixt, 

surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$                 

 

222.30

$           

 

-

$            

 

222.30

$            

 

-

$               

 

222.30

$            

 

288.99

$           

 

332.50

$            

 

327

Union

2000

Totals

17,291.04

$          

 

5,900.65

$            

 

284.50

$         

 

23,476.19

$           

 

3,549.20

$          

 

27,025.39

$           

 

35,133.01

$          

 

28,196.45

$           

 



	
	
	
	Median 
	4.000
	

	
	
	
	
	96.7% CI 
	4.000
	to 4.000

	
	
	
	
	
	
	

	
	
	
	
	Range 
	4
	

	
	
	
	
	IQR 
	1
	

	
	
	
	
	
	
	

	
	
	
	
	Percentile 
	 
	

	
	
	
	
	2.5th 
	2.000
	

	
	
	
	
	25th 
	3.000
	

	
	
	
	
	50th 
	4.000
	

	
	
	
	
	75th 
	4.000
	

	
	
	
	
	97.5th 
	5.000
	

	
	
	
	
	 
	Coefficient
	p

	
	
	
	
	Shapiro-Wilk 
	0.8132
	<0.0001
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Analysis 3:  The Use of Color Histograms to Determine Trends or Inconsistencies

Due to the large amount of data in this study, it was virtually impossible to visualize the data in a way that easily allowed one to do trend analysis.  To help visualize the data we used color histograms to try to do trend analysis. We did this by color coding the ratings of all the systems: a 5 was blue, a 4 was light blue, a 3 was green, a two was light green, a one was yellow, and a 0 rating was tan.  Red was used as the background color.  Graphs were then plotted in several ways, the most useful being systems by Center and the Centers by system.  

Using these charts we were able to see where further analysis needed to take place.  For example, in the analysis it was noted that MSFC was very blue, meaning that it had more 5 ratings for than the other Centers.  This happened because facilities that had systems that were missing (e.g. no HVAC or conveying system in the facility) were all rated as 5s at MSFC, the pilot project.  Missing systems were rated 0 during the other visits.  This caused us to send a team back to MSFC to reevaluate what turned out to be an inflated assessment.  A very large group of light blue (4) was noted at GRC.  This turned out to be the igloo facilities, all 100 of which received a 4 rating for structure. This was the case of an anomaly with an explanation.

We also use a chart that was sorted by Center. It had multiple uses.  First, we were able to “see” how the systems were generally rated from Center to Center.  For example at ARC structure was typically rated very high (a lot of blue) while electrical was rated average (a lot of green).  We compared these systems to other Centers to see if a Center’s rating compared favorably to the anecdotal evidence.  We also could use this to compare the assessment teams to each other. Because we knew where the teams visited, we were able to group the teams to see if their ratings compared favorably to other teams a other Centers considering the general information on the condition of each Center.

The charts enabled us direct our efforts towards apparent anomalies and inconsistencies. We then did a closer analysis on them to see if there was a logical reason for the anomaly, such as the igloos, or if we needed to address some inconsistency or problem with the DM method, such as going back to MSFC to reassess the facilities.  The histograms proved instrumental in the analysis of the collected data and in the correction of the DM method.
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

Zip 

Code 

Prefix

Type

Relea

se

1.000

161397001100

Resi, svce&pnl, 24' al serv, mtr 

socket, 100 A, W/10 branch bkrs

1 Elec

1.19

6.723

Ea.

 $          385.00 

 $          123.00 

 $        -   

 $          508.00 

 $      123.00 

 $          631.00 

 $          820.30 

 $          600.00 

327

Union

2000

1.000

161397001120

Resi, svce&pnl, 24' al serv, mtr 

socket,100A,w/10 BR bkrs,w/rgs 

cnd&w

1 Elec

0.73

10.959

Ea.

525.00

$         

 

199.00

$         

 

-

$      

 

724.00

$          

 

199.00

$      

 

923.00

$          

 

1,199.90

$      

 

880.00

$          

 

327

Union

2000

3.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, 

w/a 1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

50.40

$           

 

76.50

$           

 

-

$      

 

126.90

$          

 

76.50

$        

 

203.40

$          

 

264.42

$         

 

169.50

$          

 

327

Union

2000

5.000

161397003430

Resi, comb dvc, decorator style, S.P. 

sw/15 A recpt., EMT & wire

1 Elec

4.4

1.818

Ea.

142.50

$         

 

165.00

$         

 

-

$      

 

307.50

$          

 

165.00

$      

 

472.50

$          

 

614.25

$         

 

405.00

$          

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' long, 

3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$           

 

33.00

$           

 

-

$      

 

61.50

$            

 

33.00

$        

 

94.50

$            

 

122.85

$         

 

81.00

$            

 

327

Union

2000

8.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

17.44

$           

 

43.20

$           

 

-

$      

 

60.64

$            

 

43.20

$        

 

103.84

$          

 

134.99

$         

 

83.60

$            

 

327

Union

2000

125.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 

bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

217.50

$         

 

227.50

$         

 

-

$      

 

445.00

$          

 

-

$            

 

445.00

$          

 

578.50

$         

 

581.25

$          

 

327

Union

2000

1.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

31.00

$           

 

66.50

$           

 

-

$      

 

97.50

$            

 

-

$            

 

97.50

$            

 

126.75

$         

 

133.00

$          

 

327

Union

2000

1.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$               

 

0.60

$             

 

-

$      

 

0.60

$              

 

-

$            

 

0.60

$              

 

0.78

$             

 

0.90

$              

 

327

Union

2000

125.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$               

 

28.75

$           

 

-

$      

 

28.75

$            

 

-

$            

 

28.75

$            

 

37.38

$           

 

43.75

$            

 

327

Union

2000

13.000

160553002340

Electrical demo, fluore fixt, strp fixt, 

surf mt, 4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$               

 

76.05

$           

 

-

$      

 

76.05

$            

 

-

$            

 

76.05

$            

 

98.87

$           

 

113.75

$          

 

327

Union

2000

Totals

1,397.34

$          

 

1,039.10

$          

 

-

$        

 

2,436.44

$          

 

639.70

$         

 

3,076.14

$          

 

3,998.98

$          

 

3,091.75

$          

 


Appendix E. NASA Classes Incorrectly Mapped Into original DM Categories 
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121-10

25

Aircraft Direct Fueling Station

10.2

New category for these

121-20

25

Aircraft Truck Fueling Facility   

10.2

New category for these

121-90

25

Aircraft Fuel Dispensing (Other)

10.2

New category for these

122--10

25

Marine Fueling Facility

10.2

New category for these

122-20

25

Small Craft Fueling Station

10.2

New category for these

122-90

25

Marine Fuel Dispensing (Other)

10.2

New category for these

123-10

25

Filling Station

10.2

New category for these

123-90

25

Land Vehicle Fuel Dispensing (Other)

10.2

New category for these

126-90

25

Miscellaneous Fueling and Dispensing

10

More correct category

212-10

23

Launch Vehicle Maintenance Facility

23.1

Changed due to specialized facilities 

equipment

212-20

23

Maintenance Shop - Component (Launch 

Vehicle Maintenance)

23.1

Changed due to specialized facilities 

equipment

212-30

23

Maintenance Shop - Component (Launch 

Vehicle Maintenance)

23.1

Changed due to specialized facilities 

equipment

212-40

23

Maintenance Shop - Component (Launch 

Vehicle Maintenance)

23.1

Changed due to specialized facilities 

equipment

212-50

23

Maintenance Shop - Component (Launch 

Vehicle Maintenance)

23.1

Changed due to specialized facilities 

equipment

220-11

23

Model Shop

1

These are specialized fabrication facilities

220-12

23

Tool Fabrication Shop

1

These are specialized fabrication facilities

220-13

23

Instrument Fabrication Shop

1

These are specialized fabrication facilities

220-14

23

Vehicle Assembly Buildings (Other than 

at Launch Sites)

23.1

Related to launch preparation

320-60

2

Tracking and Data Acquisition (Structures 

and Facilities)

13.2

These are small antennas & tracking

345-20

4

Propellant &amp; Fuel Storage &amp; 

Transfer Systems (Engine Test)

9

More correct category

345-40

4

Water Systems (Engine Test)

19

More correct category

381-20

14

Data Collection &amp; Reduction Center 

Bldgs (Launch Complex)

24

Changed because these are launch 

preparation buildings, not operations 

related.

381-30

14

Assembly and Checkout Buildings 

(Launch Complex)

24

Changed because these are launch 

preparation buildings, not operations 

related.

381-40

14

Instrumentation Buildings (Launch 

Complex)

24

Changed because these are launch 

preparation buildings, not operations 

related.

381-50

14

Service Buildings (Launch Complex)

24

Changed because these are launch 

preparation buildings, not operations 

related.

381-60

14

Remote Air Intake Buildings (Launch 

Complex)

24

Changed because these are launch 

preparation buildings, not operations 

related.

382-13

20

Camera Pads &amp; Structures (Launch 

Complex)

20.1

New category for these

382-15

20

Blockhouses (Launch Complex)

24

Other building vice launch facility

382-30

20

Propellant and Fuel Systems + Storage 

Tanks (Launch Complex)

20.2

New category for these

382-31

20

High Pressure Gas Systems (Launch 

Complex)

20.2

New category for these



[image: image6.wmf]NASA CLASS 

CODES

ORIGINAL 

DM_CAT_CODE

NASA CLASS DESC

NEW 

DM_CAT_CODE

Reason

382-70

20

Electrical Systems (Launch Complex)

16

Electrical distribution is more correct

421-90

9

Solid Fuel Storage - Bulk (Other)

11

These are propellant storage magazines 

and should be in DM Cat code 11

610-30

5

Receiving and Shipping Buildings

8

These are supply buildings

630-10

7

Prefabricated Buildings, General use

28

These aren't trailers

630-11

7

Prefabricated Buildings, Offices use

28

These aren't trailers

630-12

7

Prefabricated Buildings, Institutional

28

These aren't trailers

630-14

7

Prefabricated Buildings, Storage use

28

These aren't trailers

630-16

7

Prefabricated Buildings, Service use

28

These aren't trailers

630-17

7

Prefabricated Buildings, R&amp;D use

28

These aren't trailers

630-20

7

Commercial Packaged Accommodations

28

These aren't trailers

630-21

7

Commercial Packaged Accomodations, 

Office use

28

These aren't trailers

630-22

7

Commercial Packaged Accomodations, 

Institutional

28

These aren't trailers

630-24

7

Commercial Packaged Accomodations, 

Storage use

28

These aren't trailers

630-26

7

Commercial Packaged Accomodations, 

Service use

28

These aren't trailers

630-27

7

Commercial Packaged Accomodations, 

R&amp;D

28

These aren't trailers

811-10

16

Electric Power Plant – Diesel

16.1

These are generating plants vice electrical 

distribution

811-20

16

Electric Power Plant - Coal-Fired

16.1

These are generating plants vice electrical 

distribution

811-30

16

Electric Power Plant - Oil-Fired

16.1

These are generating plants vice electrical 

distribution

811-40

16

Electric Power Plant - Gas-Fired

16.1

These are generating plants vice electrical 

distribution

811-50

16

Electric Power Plant – Nuclear

16.1

These are generating plants vice electrical 

distribution

811-60

16

Stand-by Generator Plant

16.1

These are generating plants vice electrical 

distribution

811-70

16

Electric Power Plant – Hydro

16.1

These are generating plants vice electrical 

distribution

811-80

16

Power Station

16.1

These are generating plants vice electrical 

distribution

812-10

15

Substation

16.2

These are not lighting systems, are 

electrical & electrical dist.

812-30

15

Distribution Systems

16

These are not lighting systems, are 

electrical & electrical dist.

812-35

15

Electrical and Communications Duct 

System

16

These are not lighting systems, are 

electrical & electrical dist.

812-60

15

Distribution Transformers

16.2

These are not lighting systems, are 

electrical & electrical dist.

812-90

15

Electricity - Distribution and Transmission 

Lines (Other)

16

These are not lighting systems, are 

electrical & electrical dist.

821-10

17

Heating Plant and Other Related Facilities - 

Coal-Fired

17.1

These are generating plants vice 

distribution facilities

821-20

17

Heating Plant and Other Related Facilities - 

Oil-Fired

17.1

These are generating plants vice 

distribution facilities

821-30

17

Heating Plant and Other Related Facilities - 

Gas-Fired

17.1

These are generating plants vice 

distribution facilities

821-40

17

Heating Plant and Other Related Facilities 

– Nuclear

17.1

These are generating plants vice 

distribution facilities

821-50

17

Steam Plant - Power and Other Related 

Facilities

17.1

These are generating plants vice 

distribution facilities

831-10

18

Sewage Treatment Plant

18.1

Treatment vice distribution
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911-40

25

Land - Condemnation

26

Land vice other facility

911-50

25

Land - Exchange

26

Land vice other facility

912-10

25

Land - Public Domain Withdrawal 

(Executive Order)

26

Land vice other facility

912-11

25

Land - Public Domain Withdrawal (Public 

Land Order)

26

Land vice other facility

912-13

25

Land - Public Domain Withdrawal (Permit)

26

Land vice other facility

912-20

25

Land - Public Domain Withdrawal 

(Temporary)

26

Land vice other facility

913-10

25

Land - Public Domain--Use Permit (Dept. 

of Interior)

26

Land vice other facility

913-20

25

Land - Public Domain--Use Permit (Dept. 

of Air Force)

26

Land vice other facility

913-30

25

Land - Public Domain--Use Permit (Other 

Agencies)

26

Land vice other facility

913-40

25

Land - License from Air Force

26

Land vice other facility

913-50

25

Land - License from Army

26

Land vice other facility

913-60

25

Land - License from Navy

26

Land vice other facility

913-61

25

Land - Permit from Air Force

26

Land vice other facility

913-62

25

Land - Permit from Army

26

Land vice other facility

913-63

25

Land - Permit from Navy

26

Land vice other facility

914-10

25

Land - Public - Temporary or Long-Term

26

Land vice other facility

914-20

25

Land - Public - Temporary Permit

26

Land vice other facility

921-10

25

Land - Easement (By Purchase)

26

Land vice other facility

921-20

25

Land - Easement (By Condemnation)

26

Land vice other facility

921-30

25

Land - Easement (Transfer from the Air 

Force)

26

Land vice other facility

921-40

25

Land - Easement (Transfer from the 

Army)

26

Land vice other facility

921-50

25

Land - Easement (Transfer from the 

Navy)

26

Land vice other facility

921-60

25

Land - Easement (Transfer from other 

Federal Agencies)

26

Land vice other facility

921-90

25

Land - Other Rights of Way

26

Land vice other facility

922-10

25

Land - In-Lease - Private Enterprise

26

Land vice other facility

922-20

25

Land - In-Lease - State and Local 

Governments

26

Land vice other facility

922-30

25

Land - In-Lease - Long Term

26

Land vice other facility

923-10

25

Land - Foreign, 99-Year Lease

26

Land vice other facility

923-20

25

Land - Foreign, Base Rights

26

Land vice other facility

923-40

25

Land - Foreign, Occupied Areas

26

Land vice other facility

923-50

25

Land - Foreign, In-Lease

26

Land vice other facility

923-60

25

Land - Foreign, Miscellaneous

26

Land vice other facility

932-10

25

Land - Site Improvement

26

Land vice other facility

932-20

25

Land - Site Clearing

26

Land vice other facility

932-30

25

Land - Site Grading

26

Land vice other facility

932-40

25

Land - Site Cut and Fill

26

Land vice other facility

932-50

25

Land - Site Landscaping

26

Land vice other facility

932-60

25

Land - Site Dredging

26

Land vice other facility

932-90

25

Non-Structural improvements to land not 

owned

26

Land vice other facility


Page intentionally left blank

Appendix F. FY 02 NASA-Wide Standardized Deferred Maintenance Parametric Estimate Report: Draft Review Comments By Whitestone Research

As part of the project Plexus Scientific asked Whitestone Research to perform a peer review on the DM method as used and adjusted for NASA. They were highly supportive of the effort and appreciative of the changes it can bring to the cost of estimating maintenance in the facilities industry.  The following are a few of their comments.

“The DM methodology is a promising approach for estimating NASA deferred maintenance requirements. Its data collection process and cost estimation procedure both represent significant improvements over established procedures such as the U.S. Army ISR. The consistency of its ratings in repeated trials is impressive and well-documented. The cost estimation procedure is conceptually sound.”

“Some part of the observed consistency in ratings must be credited to the assessment teams. Other assessment approaches, most notably the Army ISR, depend on facility occupants to conduct inspections and assign ratings. This practice has been faulted on the basis of objectivity and lack of technical expertise… Another part of the observed consistency must be attributable to the clarity of the inspection rating instructions.”

“In the calculation of DM costs, the new approach represents a potential improvement over the Army ISR approach mentioned earlier. The ISR approach rates an entire facility, and then uses this overall rating to determine the cost of improving the facility from “red to green.” The DM approach is more detailed and flexible with its focus on facility systems rather than the entire facility.”
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Appendix G. Site coordination sheet with sites visited and POCs

	SITE
	DATE
	SITE COORDINATOR
	TEAM
	POC

	Ames Research Center
	5–14 August
	Desi Dundics
	Desi (4)

Bryce Coleman

Del Thompson
	Sal Navarro

(605) 604-6978

sal.navarro@arc.nasa.gov
Steve Frankel

(605) 604-4214

steve.frankel@arc.nasa.gov

	
Moffet Federal Airfield
	“
	“
	“
	“

	

Camp Parks
	“
	“
	“
	“

	

Crows Landing
	“
	“
	“
	“

	Dryden Flight Research Center
	24–27 June
	Desi Dundics
	Desi (2)


	Scott Wilson

(661) 276-2091

scott.wilson@dfrc.nasa.gov

	Glenn Research Center
	22–26 July
	Desi Dundics
	Desi (4)

Mike Fenn

Matt Gorham
	Joe Torri

(216) 433-5454

joseph.f.torri@grc.nasa.gov

	
Plumbrook Station
	29 July–1 Aug
	Desi Dundics
	Desi (2)
	“

	Goddard Space Flight Center
	10–14 June
	Don Sapp


	Don

Mike Fenn 

Dan Gelderman

Steve Iselin

Wayne Powell

Brian Chopp

Matt Gorham Carla Lopez

Desi Dundics (2)

Blain Nelson (2)
	Steve Sansbury

(301) 286-7834

ssansbur@pop200.gsfc.nasa.gov
Bob Rautenberg

(301) 286-

bob.rautenberg@gsfc.nasa.gov


	
Wallops Flight Facility
	29 July–2 August
	Brian Chopp
	Brian

Don Sapp (1 day)

Matt Gorham

Dan Gelderman

Albert Ruiz
	Allie Kellam

(757) 824-1438

allie.j.kellam.1@gsfc.nasa.gov


	

National Scientific Balloon Facility at Palestine, Texas
	23–24 July
	Wayne Powell
	Wayne Powell


	Allie Kellam

(757) 824-1438

allie.j.kellam.1@gsfc.nasa.gov
Danny Ball

903-723-8026

dball@master.nsbf.nasa

	

Poker Flats Research Range (Fairbanks, Alaska)
	16–17 July


	Del Thompson
	Del Thompson
	Allie Kellam

(757) 824-1438

allie.j.kellam.1@gsfc.nasa.gov
Greg Walker

Gregory.Walker@gi.alaska.edu
Ray Martinez

Martinez@gi.alaska.edu

	
Hawaii STDN site

	19–20 August
	Albert Ruiz
	Albert
	Mr. Roger Clayson (GSFC)

301-286-7431
Clyde Cox 
(808) 335-6495
 Clyde.Cox@honeywell-tsi.com 

	

Ponce De Leon STDN Site including the Shiloh Facility (Located at KSC)
	
	Blain Nelson
	Blain (2)
	Nancy Bray

(321)867-7933

nancy.bray-1@ksc.nasa.gov

	Jet Propulsion Laboratory
	17–21 June
	Desi Dundics
	Desi (3)

Del Thompson
	Dennis Buck

(818) 354-2292

Robert.d.buck@jpl.nasa.gov

	    Table Mountain Observatory
	“
	“
	“
	“

	
Deep Space Network
	
	
	
	

	
    Goldstone, California
	18–19 July
	Desi Dundics
	Desi (2)
	“

	
    Canberra, Australia
	11–16 August
	Don Sapp
	Don

Steve Iselin
	Bruce Wiley

(612) 6201-7800  Bruce.Wiley@jpl.nasa.gov. 

Peter Churchill

Peter.Churchill@jpl.nasa.gov

	
     Madrid, Spain
	14–17 July
	Steve Iselin
	Steve


	Jeff Osman 

(34) 91-867-7000

Jeffrey.W.Osman@jpl.nasa.gov. 
Angel Martin Angel.Martin@jpl.nasa.gov.

	Johnson Space Center 
	19–23 August
	Wayne Powell
	Wayne

Kent Kester

Troy Broussard (3)
	Mike Scott

281-483-2925

michael.j.scott1@jsc.nasa.gov
Perrie Fox 

(281)483-3157

	
Ellington Field
	“
	“
	“
	“

	

Sonny Carter Training Facility
	“
	“
	“
	“

	
White Sands Test Facility
	9–12 July
	Desi Dundics
	Desi (2)
	Tom Condon

(505)524-5153

tcondon@smtp3.wstf.nasa.gov

	
TDRSS ground stations (2)
	“
	“
	“
	John Villegas

(505-524-5189)

jvillega@wstf.nasa.gov

	

Space Harbor alternate shuttle landing site
	“
	
	
	“

	

Palmdale Industrial Facility
	27–28 June
	Desi Dundics
	Desi (2)
	Mike Scott

281-483-2925

michael.j.scott1@jsc.nasa.gov
Tom Franklin (Boeing)

(661) 272-4053

(661) 400-5967 (cell)

Mark Terseck (USA)

(321) 867-3625

mark.e.terseck@usago.ksc.nasa.gov


	Kennedy Space Center
	
	Blain Nelson
	Blain (6)
	Nancy Bray

(321)867-7933

nancy.bray-1@ksc.nasa.gov

	
KSC – Cape Canaveral Air Force Station facilities
	8 July–1 August
	“
	“
	“

	
Merritt Island STDN Station
	“
	“
	Blain (2)
	“

	
Morocco/Gambia alternate shuttle landing site
	Cancelled
	Don Sapp
	Don 


	Dean Schaaf

(321) 861-9311

(661) 276-3409

dean.schaaf-1@ksc.nasa.gov

	Langley Research Center
	17–21 June
	Brian Chopp
	Brian

Matt Gorham

Blain Nelson (4)
	Bob Fixx

(757) 864-6292

r.l.fixx@larc.nasa.gov

	Marshall Space Flight Center (data from prior task)
	25–28 Nov 2001
	Steve Iselin
	
	Edwin Cornelius

(256) 544-5222

Edwin.d.Cornelius@msfc.nasa.gov

	Michoud Assembly Facility
	8–26 July
	Blain Nelson
	Blain (6)
	Ernie Graham

(504) 257-2619

Ernest.Graham@MAF.nasa.com
Steve Brettle

(504) 257-2601

	Santa Suzanna Field Laboratory
	15–17 July
	Desi Dundics
	Desi (2)
	Steve Brettle

Steve.Brettle@MAF.nasa.com
(504) 257-2601

Jim Pelger

(818) 586-1429

James.R.Pelger@boeing.com

	
ATK (Brigham City UT)
	18 July
	“
	Desi
	Steve Brettle

(504) 257-2601

Steve.Brettle@MAF.nasa.com
Cordell Christianson

(435) 863-4461

(435) 279-6119 (C)

Cordell.Christianson@atk.com
Paul Peterson

(435) 863-6916

Paul.Peterson@atk.com

	Stennis Space Center
	29 July–16 August
	Blain Nelson
	Blain (6)
	Bob Heitzmann

(228) 688-2210

Robert.heitzmann@ssc.nasa.gov

	
Stennis Tenant facilities 
	
	“
	“
	“
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Appendix H.  ARthur Anderson Report Validity of Applying Procedures for the Deferred Maintenance Estimating Method

Mr. Steve Iselin
Project Manager
Plexus Scientific
1900 N. Beauregard Street
Suite 300
Alexandria, VA 22311

Independent public accountants' report on applying agreed-upon procedures

We have performed the procedures enumerated below, which were agreed to by Plexus Scientific with respect to the Deferred Maintenance Parametric Estimating Report and Guide (the Report) solely to assist you in connection with contract NASW-00008. This engagement to apply agreed-upon procedures was performed in accordance with standards established by the American Institute of Certified Public Accountants. The sufficiency of the procedures is solely the responsibility of the specified users of the report. Consequently, we make no representation regarding the sufficiency of the procedures described below either for the purpose for which this report has been requested or for any other purpose.

Summary of Methodology in Report

The methodology in the Report is to identify all buildings/facilities and assign a building/facility type code to each building/facility. Each type of building/facility is separated into several systems with a percentage of the building/facilities current replacement value assigned to each system. Also for each identified building/facility an estimated current replacement value is obtained from current National Aeronautics and Space Administration (NASA) data.

Once all of the buildings are identified, an inspection of each building is performed to assign a condition code to each system of the building based on its condition and need for deferred maintenance. Specific criteria are used to differentiate the codes based upon the current condition of the system and required level of deferred maintenance. Each condition code is assigned a percentage value which is used to estimate the required deferred maintenance cost.

Based on the condition code, current replacement value, and percentage of the current replacement value, a calculation is made of the deferred maintenance of the systems of each building identified. All of the estimated deferred maintenance costs for each system of each building are added to determine the total deferred maintenance estimate to comply with Statement of Federal Financial Accounting Standards (SFFAS) No. 6.

It should be noted that the methodology used in the Report will provide a high level estimate of the deferred maintenance cost for NASA on an entity wide basis and not the cost of deferred maintenance for a specific building or system of a building. This methodology is based on using several significant assumptions, judgments and estimates, some of which are listed below. Also, the estimate of the deferred maintenance cost is based on the condition level one would want to maintain its buildings, which is subjective, and would effect the deferred maintenance costs to maintain the buildings at that level. The user of this methodology must understand the assumptions, judgments and limitations of the estimate as a result of the items discussed above.  Should the user accept these assumptions, judgments and limitations, the methodology described seems reasonable for its intended purpose. 

The key assumptions in this methodology, which will have a significant effect on the deferred maintenance cost using this method and thus should be understood and concurred with to rely on this method, are listed below. We did not perform any procedures on these assumptions below and thus have no basis and make no representation or statement about the reasonableness of these items:

· Identification of buildings

· Type code of buildings

· Current replacement value assigned to building type

· Assigned systems or system percentage of building/facility value

· Condition code or percentages assigned to condition code

· Inspection assigned condition code

Observation

We did not notice any flaws or issues in the methodology identified in the Report that would cause this methodology not to produce an entity wide deferred maintenance cost estimate for NASA’s buildings consistent with the SFFAS No. 6 requirements. We also noted that this methodology consists of identifying the property, evaluating the condition and estimating the deferred maintenance cost of the buildings. See our procedures performed as described below which are the basis for this observation and see our limitation below for the limitation of our comments on this methodology based on the procedures performed.

Procedures performed

1. We will obtain the Deferred Maintenance Parametric Estimating Report and Guide (the Report). 

· We obtained the Report from Plexus Scientific.

2. We will read the Report for internal consistency and clarity and understand the methodology in the Report.

· We read the Report for internal consistency and clarity, noting no significant issues or inconsistencies to be reported. We also obtained a high level understanding of the methodology in the Report.

3. We will obtain the Deferred Maintenance Reporting for Federal Facilities Meeting the Requirements of Federal Accounting Standards Advisory Board Statement Number 6, as Amended  (the FFC Report) published by the Federal Facilities Council Standing Committee on Operations and Maintenance and to identify where the Report is consistent with what is required by SFFAS No. 6 and the FFC Report.

· We obtained the FFC Report.

4. We will compare the alternative approaches for reporting deferred maintenance and repairs for facilities to comply with SFFAS No. 6, as amended, as identified in the FFC Report with the Report.

· We compared the alternative approaches for reporting deferred maintenance and repairs for facilities to comply with SFFAS No. 6, as amended, as identified in the Report noting the Report is similar to NASA Backlog of Maintenance and Report Model noted in the FFC Report, with some variances.

5. We will review the steps required to complete the inspections.

· We reviewed the steps required to complete the inspections noting the inspections involve identifying property, assessing its condition, and estimating the maintenance value. 

Limitation

The assumptions identified in this methodology listed earlier in this report are significant, have a significant effect on the estimated cost using this methodology and have not been reviewed by us. We have not performed any procedures related to these assumptions and thus have no opinion on the reasonableness of these assumptions. Because we have not performed any procedures related to these assumptions, we do not know whether the deferred maintenance cost estimate using this method will be researched. We note that the Report contains a mechanism to calculate an overall NASA entity wide building estimate and does not represent an estimate to maintain the facilities on a building by building basis.  

The scope of our work was to assess the methodology proposed by the Report. The numerical data and percentages contained in the Report were not reviewed for accuracy and completeness.  As such, we offer no assurance that the proposed data used to calculate and determine the deferred maintenance will be complete and accurate or that the assumptions for the calculations used are complete and accurate. Our review of the approach will also give you no assurance (1) that the execution of this approach will be followed completely and thus provide the desired results.

We were not engaged to perform an audit, the objective of which would be the expression of an opinion on Plexus Scientific’s financial statements or specified elements, accounts, or items thereof. Accordingly, we do not express such an opinion. Had we been engaged to perform additional procedures, other matters might have come to our attention that would have been reported to you.

This report is intended solely for the use of the Plexus Scientific and should not be used by those who have not agreed to the procedures and taken responsibility for the sufficiency of the procedures for their purposes.

//Arthur Anderson//

Baltimore, Maryland
August 1, 2001
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Appendix I. NASA White Paper on the Deferred Maintenance Estimation Method

Deferred Maintenance/Condition Assessment Discussion Paper

Also known as Backlog of Maintenance and Repair (BMAR)

By Charles B. Pittinger, Jr., P.E.

Facilities Engineering Division

National Aeronautics & Space Administration HQs

4/8/1999

(Revised 8/18/1999)

Definition:

Deferred Maintenance – is maintenance that was not performed when it should have been or was scheduled to be and which, therefore, is put off or delayed for a future period.  (Federal Accounting Standards Advisory Board (FASAB), Statement of Recommended Accounting Standards Number 6, September 1995)

Deferred maintenance DOES NOT include alterations and modifications, expansion in size or capability, work to address major technical or functional obsolescence, or other types of “new work.”

Unique to the Public Sector:

Generally, recognized leading companies in the private sector find “deferred maintenance” to be a foreign term or concept.  In companies like 3M and Du Pont, facilities are well maintained and kept in an excellent state of repair as long as product lines are profitable and the rate of return on facilities investments are reasonable.  If a facility is planned to be shut down, then resources may intentionally be withheld.

In the public sector, life-cycle cost, rate of return on investment, and cost-avoidances are not normally the most significant determining factors in facilities investment decisions.  As budgets are tightened, the first thought is to protect “mission” as much as possible, and facilities investments are frequently deferred.  Most maintenance actions can be deferred without immediate failure or observable deterioration by the uninitiated.  But repetitive deferrals of many maintenance actions over time take a significant toll in the originally expected useful lifetime of facilities and equipment.  A frequent refrain heard by facilities personnel during budget times are “Can you make it last for another year?”  The answer is almost always “Yes.”

Uses:
Deferred maintenance (or BMAR) has been used at least for decades by the Department of Defense, other agencies, Congress, and other governmental units.  It has been used to indicate the degree of facilities work that has been deferred for budgetary reasons and that is required to restore the facilities to good usable condition that they were originally intended for.  The degree of deferred maintenance is also an indicator of the quality of the stewardship of public assets provided by the using agencies.  When tracked and trended over time with other basic facilities performance metrics such as the Annual Cost of Maintenance and Repair, and Facility Reliability and/or Facility Availability, the effectiveness of a maintenance and repair program can be evaluated.  Additionally, FASAB has recently seized upon deferred maintenance as a tool to reflect the degree of unfunded liability due to agency underfunding of facilities maintenance and repair in their annual Chief Financial Officer’s reports.

Problem Statement:
In concept, the determination and use of deferred maintenance data is straightforward and simple.  In execution, it is complex, time consuming, very expensive to gather, always out of date, and rarely complete.  Since determining deferred maintenance is generally an unfunded requirement, along with many others typically, minimum attention and resources are directed towards it (i.e., resources invested in it typically do not generate any return in funds).  A case in point, is the attention that Congress directed to deferred maintenance in the Department of Defense in the 1980’s.  Significant funding was spent on facilities and infrastructure over most of a decade.  Shortly thereafter, Congress inquired as to the level of deferred maintenance in DOD – rather than decline from the investment, it grew significantly.  As a result of funding being made available for deferred maintenance, local investments were made to identify MORE deferred maintenance.  In other words, the full extent of deferred maintenance had never been identified previously due to the time and costs involved in the traditional processes used to determine it.  Congress has paid additional interest in deferred maintenance in the years following at DOD and in other agencies, but the root-cause problem still exists today.

Traditional Method of Determining Deferred Maintenance:

Most past efforts to identify deferred maintenance have relied on traditional engineering methods.  First, individual facilities were inspected by a team of skilled craftsmen and/or engineering consultants to identify and document individual deficiencies in facilities and equipment, systems, and structure (Condition Assessment).  Second, these deficiencies are then entered into some sort of database or spreadsheet.  Third, industry or custom estimating guides are used to calculate the repair cost for each individual deficiency.  Fourth, the repair costs are sorted and organized is some fashion and then summed.  Additionally, this database then needs to be updated regularly to reflect additional deferred maintenance, deferred maintenance completed by repair actions, and adjusted for inflation from time to time.

Although simple in concept, this process can easily involve MILLIONS of inspections and  calculations for an agency of any size, and is cost-prohibitive.  The data is also subject to rapid aging.

The Need:
Federal agencies have a need for a simplified system of documenting deferred maintenance.  It must be a “breakthrough” method based on creative thinking.  The system must be minimally resource intensive.  It must be brief (as compared to past practices), and it must be auditable to support the agencies’ Chief Financial Officers annual reports.

Ideally, if a group of agencies were to settle on a streamlined approach to determining deferred maintenance and document the method to be used, a defacto standard would then exist.  Then groups such as the General Accounting Office, and private sector accounting firms would use the document as a reference and a measure of standard of practice.

NASA as an Example:
NASA has a fairly reasonable estimate of deferred maintenance determined by the traditional method outlined above, and it suits the purpose for its intended use (Macro-level trending and benchmarking with other agencies and activities).  But deferred maintenance has been too expensive to collect, too expensive to repeat regularly, and has never been 100% completed at all locations.  It has not received a lot of attention in the past due to being an unfunded requirement.  NASA uses it as a facilities metric to compare to annual funding for maintenance and repair, which are trended over time as a macro metric.  Like at other agencies, the FASAB requirement has brought heightened interest in the deferred maintenance data at NASA, but no additional funds for it.

One Proposed Method:
For the purpose of initiating wide discussion and brainstorming new methods to determine deferred maintenance, the following concept is offered:

Assumptions:

1. Condition assessment performed by systems (not individual components) and by entire facility (overall system average).

2. Simple condition levels.

3. Limited number of systems to assess.

4. Parametric estimating based on Current Replacement Value (CRV).

CRV – Current Replacement Value (Capitalized Book Value inflated to present dollars)

Condition Assessment Levels:




Repair Cost:

5  New/Only normal PM required




    5% of CRV

4  Some repairs needed, overall system generally functional

  20% of CRV

3  Many repairs needed, limited functionality or availability

  50% of CRV

2  May be functional, but obsolete or does not meet codes

100% of CRV

1  Not operational, or unsafe





100% of CRV

(Range of CRV by Condition Level subject to study)

Major Systems:

% of Facility CRV:



(% To be adjusted for special classes of facilities**)

*Architectural – Doors, windows, finishes, tile, carpeting

 

    5

*Roof – Membrane, flashings, gutters & downspouts



  10

*Electrical – Electrical distribution, transformers, overcurrent, fire detection,
  15


       motors, inverters, UCS/EMCS, alarms, PA systems

*Plumbing – Water, wastewater, fire sprinklers, HP air & gases, valves,

  15

       pumps

*HVAC – Heating, ventilation, and air-conditioning




  25

*Structural – Structure, cranes, elevators





  30












100%

Site – Fencing, walks, curbs, paving, drainage, signage



100

Utility Systems – Exterior







100

(Range of CRV by Major System subject to study)

*  These systems add up to 100% of CRV in discrete facilities (inside the 5-foot line of the building)

** % distribution to have standard adjustments for antenna, launch platforms, wind tunnels, space environmental simulators, and other special use facilities.

Example for One Facility (Hypothetical):

Office and Laboratory Facility – 15 years old.  Building has a new roof and excellent interior finishes.  The electrical systems, plumbing systems, and structure are adequate.  The air-conditioning and heating systems have been problematic since new and the occupants are unhappy with the temperatures and air changes.

CRV
$4,500,000 Building


   $250,000 Site Work

Exterior utility systems considered as a separate facility

Condition Assessment:

System



Level

%CRV

%Facility

Architectural
 

5

(0.05)

(0.05)

0.0025

Roof  



5

(0.05)

(0.10)

0.0050

Electrical


4

(0.20)

(0.15)

0.0300

Plumbing


4

(0.20)

(0.15)

0.0300

HVAC



3

(0.50)

(0.25)

0.1250

Structural


4

(0.20)

(0.30)

0.0600











0.2525

Site



4

(0.20)

(1)

0.2000

Utility Systems – Exterior
NA

(NA)

(NA)

NA



%

CRV

Systems
0.2525 * $4,500,000 = $1,136,250

Site

0.2000 *    $250,000 =      $50,000





 $1,186,250 Deferred Maintenance

· Condition levels are simple enough that they should be repeatable by average maintenance personnel after a brief walk-through of the facility.

· Condition levels are tied to a fixed percentage of facility current replacement value.

· Facility systems values are tied to a fixed percentage of the overall facility CRV (summing to 1 or 100%).

· Deferred maintenance calculation then becomes just a simple parametric multiplication.

Final Note:
The method outlined above is not meant to be either a construction estimate or a budget estimate to carry out projects.  The intended use is as a facility performance metric to be compared and trended against other commonly used facilities metrics.  This parametric estimate is accurate enough for its intended purpose while utilizing a standard approach in a simplified manner that should allow full application at a tolerable cost.  For the purposes of metric trending and FASAB reporting we must not fall in the typical engineering trap of making calculations to the fourth decimal place, rather than viewing this as a MACRO level indicator number.

8/18/1999 Revision:
Inventory To Perform Condition Assessment On:

To further reduce the cost of gathering deferred maintenance data, and in the spirit of the “Pareto Rule” (Securing 80% of the result for 20% of the cost, etc.), it would make sense to consider inspecting a smaller group of facilities that represent the majority of an agency’s CRV and then extrapolating for the remainder of the assets.  As an example at NASA, the facility inventory consists of over 6,000 facilities (Buildings and structures).  From the 1997 Facilities Investment Study, 675 of NASA’s most expensive facilities (CRV of $4 million and over) equate to 88% of NASA’s CRV of $17 billion.

Acceptable Level of Deferred Maintenance:

It is not reasonable to reduce deferred maintenance to zero.  Doing so would possibly imply to some that maintenance and repair activities are over-funded.  A reasonable level of backlog at the NASA centers has been proposed to be an amount equal to the annual recurring maintenance and repair spending (Not including operations or new facility requirements).  This level of backlog would allow the capital program to concentrate on renewal of the asset base while incorporating the execution of the backlog of deferred maintenance in an orderly fashion in facility renewal planning.

Proposed Redefinition of Deferred Maintenance:

Although we refer to maintenance in discussing deferred maintenance, most parties assume it also to contain REPAIR (Both capital and non-capital, but no alterations or new requirements, etc.).  There generally is very little pure maintenance that exists in Deferred Maintenance/BMAR.  You might find peeling paint as an example of deferred maintenance, but the larger work content turns into repair eventually when maintenance is deferred for a long enough period of time.  As an example, if the peeling paint is deferred for a long enough time, the underlying metal building skin will corrode and perforate resulting in a repair requirement to re-skin the structure.  If we changed the name to Deferred Maintenance and Repair - DMAR (using the same FASAB definition), there would be less confusion over the work content.

Appendix J.  Database Table and Query Explanations

	Object Type
	Object Name
	Query Effect
	Object Purpose

	Table
	CODES_COMMENT
	NA
	List of comments from inspection teams, for use in automating future data collection efforts.

	Table
	CODES_NASA_CTR
	NA
	This table replicates the hierarchy of the NASA Centers, Sites and Installations as found in the RPI.

	Table
	CODES_NASA_DM_CAT
	NA
	NASA Class codes and the associated description.

	Table
	FACILITIES
	NA
	The main table that contains various data on each facility (from the RPI), the inspection ratings, inspection comments and more.

	Table
	Field Documentation
	NA
	This table documents the fields in the tables and queries in this database.

	Table
	Object Documentation
	NA
	This table documents the various objects (tables, queries, forms, reports, etc.) in this database.

	Table
	PERC_CRV_COND
	NA
	This table contains the percentage assigned to each of the nine systems by inspection rating level.

	Table
	PERC_SYS_CRV
	NA
	This table contains the percentage assigned to each system by DM Category Code.

	Query
	dev_Create Excel View with CALCULATIONS ver 1
	Select Query, does not modify tables or data.
	This query creates a view or spreadsheet that is copied and then pasted into a preformated Excel spreadsheet.  The Excel spreadsheet performs most of the calculations to derive the DM value and FCI for each facility, Installation, Site and Center.  There 

	Query
	dev_Create Excel View with CALCULATIONS ver 2
	Select Query, does not modify tables or data.
	This query creates a view or spreadsheet that is copied and then pasted into a preformated Excel spreadsheet.  The Excel spreadsheet performs most of the calculations to derive the DM value and FCI for each facility, Installation, Site and Center.  There 

	Query
	dev_DM by DM_CAT_CODE
	Select Query, does not modify tables or data.
	This query sums the Deferred Maintenance for each DM Category Agency Wide.

	Query
	dev_Multiple RPI Issues
	Select Query, does not modify tables or data.
	This query creates a view of all facilties with two or more RPI issues.

	Query
	prod_DM Calculation
	Select Query, does not modify tables or data.
	This query creates a view of the DM values for all facilities by System.

	Query
	prod_DOD CRV Calculation View
	Select Query, does not modify tables or data.
	This query creates a view of each facilities CRV calculated by the DOD method.  The DOD CRV for all NASA facilties could not be calculated due to "Unit of Issue" inconsistencies and other data problems.

	Query
	prod_DOD CRV Delta Calculation
	Select Query, does not modify tables or data.
	This query creates a view of the difference (DELTA) between the DOD CRV and the NASA CRV for each facility and ranks the facilities by the Delta, descending.

	Query
	prod_Flat File View
	Select Query, does not modify tables or data.
	This query creates a "flat file" view of the data from the FACILITIES table along with the DM and FCI calculations

	Query
	prod_Update FACILTIES DM and FCI Values
	Update Query, modifies values in tables.
	This query updates the FAC_DM and FCI values in the FACILITIES table.
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Building J6-2313, Construction costs.
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Building J6-2313, Repair costs.





� EMBED Excel.Sheet.8 ���


Building J6-2313, 75% Repair costs.
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Building J6-2313, 25% Repair costs.
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Building J6-2313, 5% Repair costs.
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Building K6-1145, Construction costs.
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Building K6-1145, Repair costs.
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Building K6-1145, 75% Repair costs.











Building K6-1145, 25% Repair costs.
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Building K6-1145, 5% Repair costs.








Building M6-0036, Construction costs.





Building M6-0336, Repair costs.
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Building M6-0336, 75% Repair costs.
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Building M6-0336, 25% Repair costs.
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Building M6-0336, 5% Repair costs.
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Building K6-1547, Construction Costs.








Building K6-1547, Repair costs.








Building K6-1547, 75% Repair costs.














Building K6-1547, 5% Repair costs.





Building K7-0416, Construction costs.
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Building K7-0416, Repair costs.
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Building K7-0416, 75% Repair costs
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Building K7-0416, 25% Repair costs.
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Building K7-0416, 5% Repair costs.
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Summary of electrical costs.
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Building K6-1446D, Constuction costs.
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Building K6-1446D, Replacement costs.
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Building K6-1446D, 75% Replacement costs.
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Building K6-1446D, 25% Replacement costs.
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Building K6-1446D, 5% Replacement costs.
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Building K6-2196 Construction Costs
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Building K6-2196, Replacement cost.





Building K6-2196, 75% Replacement costs.
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Building K6-2196, 5% Replacement cost.
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Building K6-2196, 25% Replacement costs.
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Building M6-0339, 75% Replacement cost.
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Building M6-0339, 25% Replacement cost.
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Building M6-0339, 5% Replacement cost.





Building M6-0486, Construction cost.
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Building M6-0486, Replacement cost.
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Building M6-0486, 25% Replacement costs.
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Building M6-0486, 5% Replacement costs.
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Building M6-0595 Construction costs.
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Building M6-0595, Replacement cost.
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Building M6-0595 75% Replacement cost.
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Building M6-0595, 25% Replacement costs.
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Building M6-0595, 5% Replacement costs.
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Interior Summary
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Plumbing Summary.
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Building K6-1446, Construction costs





Building K6-1446D, Replacement costs
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Building K6-1446D, 75% Replacement costs





� EMBED Excel.Sheet.8 ���


� EMBED Excel.Sheet.8 ���


Building K6-2196, Construction costs.





Building K6-2196, Replacement costs.





� EMBED Excel.Sheet.8 ���


Building K6-2196, 75% Replacement costs.
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Comparison Master
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Comparison 2nd Look








Comparison 2nd Look
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SD= Standard Deviation


SE= Standard Error


CI= Confidence Intervals


IQR= Interquartile Range





SSC








� This number is used by NASA HQ as an average across NASA to approximate BMAR assessment costs.  It was derived from the Federal Facilities Council (FFC) report, Budgeting for Facilities Maintenance and Repair Activities: Report Number 131 (1996), and NASA experience at various Centers using the Department of Energy (DOE) condition assessment system (CAS) and the Office of Space Flight (OSF) assessment conducted by Bechtel National, Inc. in 1991.  The 1991 OSF assessment covered roughly a quarter of NASA’s facility value and cost nearly $12M.


� For example, at Stennis Space Center (SSC) four test stands (A-1, A-2, B-1, B-2) make up 37% of SSC’s CRV. These assets have an average FCI of 2.2. SSC has a Center FCI of 3.1. Without these four test stands the SSC FCI would be 3.6.  Thus, the FCI appears incorrect to the casual observer, but it is correct when considering the impact of the CRV on the FCI.


� NASA Policy Guide (NPG) 8831.2D Appendix A defines minor facility work as construction and revitalization work in excess of $500,000 but not exceeding $1,500,000


� NPG 8831.2D Appendix A defines major facility work as construction and revitalization work in excess of $1,500,000 and Land Acquisition and Emergency Repair approved under the provisions of Section 308(b) of the National Aeronautics and Space Act of 1958 (as amended) at any cost.


� Federal Accounting Standards Advisory Board. Deferred Maintenance Reporting For Federal Facilities, Meeting the Requirements of Federal Accounting Standards Advisory Board Standard Number 6, as Amended, Accounting for Property, Plant and Equipment (PP&E), June 1996. GPO #041-001-00462-9.


� PACES is an integrated PC-based parametric budgeting and cost estimating system developed by Earth Tech (� HYPERLINK "http://earthtech.talpart.com" �http://earthtech.talpart.com�.) that prepares parametric cost estimates for new facility construction and renovation. It was developed for military facility application and will soon be commercialized for use in the general building, industrial facilities, and transportation industries. PACES is available to military personnel via the U.S. Air Force. A U.S. Government employee can obtain a copy of the current military version of PACES by contacting the Air Force Civil Engineer Support Agency.





� R.S. Means. CostWorks 2002 Version 6.1; 1996-2002. RSMeans is North America's leading supplier of construction cost information. A product line of Reed Construction Data, RSMeans provides accurate and up-to-date cost information that helps owners developers, architects, engineers, contractors and others to carefully and precisely project and control the cost of both new building construction and renovation projects.


� United States. National Aeronautical and Space Administration. Draft Report on Real Property Inventory Anomalies. Plexus Scientific, Corp. 2002.


�  Sartori, Michael P., P.E., Program Manager for Operation and Maintenance, U.S. Army Corps of Engineers, "Medical Facility Life Cycle Investment Strategy.” American Society for Healthcare Engineering. Dec 1997.  


� We surveyed the following commercial insurers; Farmers Insurance Group, Agent David Yeats personal interview on 2 December 2002; ReMax, broker Conrad Harper personal interview 2 December 2002; and CNA, Agent Carol Purnick personal interview on 2 December 2002.


� The Shiloh site (SMLF) was done as part of Ponce De Leon Space Flight Tracking and Data Network (PSTDN).


� Mathematical Statistics with Applications, Mendenhall, Wackerly and Scheaffer, 1990.
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$    

 

5.75

$            

 

-

$              

 

5.75

$            

 

7.48

$             

 

8.75

$             

 

327

Union

2000

3.000

160553002340

Electrical demo, fluore fixt, strp fixt, surf mt, 

4' long, 2 lamp

2 Elec

50

0.32

Ea.

-

$             

 

17.55

$          

 

-

$    

 

17.55

$          

 

-

$              

 

17.55

$          

 

22.82

$           

 

26.25

$           

 

327

Union

2000

Totals

148.30

$       

 

227.40

$        

 

-

$    

 

375.70

$        

 

91.50

$          

 

467.20

$        

 

607.36

$         

 

503.65

$         
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1.000

164407200800

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main 

lugs, 30 circs

1 Elec

0.53

15.094

Ea.

715.00

$         

 

277.00

$          

 

-

$      

 

992.00

$           

 

277.00

$         

 

1,269.00

$          

 

1,649.70

$          

 

1,200.00

$        

 

327

Union

2000

1.000

164108002910

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 30 amp

1 Elec

3.2

2.5

Ea.

102.00

$         

 

45.50

$            

 

-

$      

 

147.50

$           

 

45.50

$           

 

193.00

$             

 

250.90

$             

 

181.00

$           

 

327

Union

2000

1.000

164108003000

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 60 amp

1 Elec

2.3

3.478

Ea.

173.00

$         

 

63.50

$            

 

-

$      

 

236.50

$           

 

63.50

$           

 

300.00

$             

 

390.00

$             

 

285.00

$           

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 100 amp

1 Elec

1.9

4.211

Ea.

272.00

$         

 

77.00

$            

 

-

$      

 

349.00

$           

 

77.00

$           

 

426.00

$             

 

553.80

$             

 

415.00

$           

 

327

Union

2000

5.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

770.00

$         

 

182.50

$          

 

-

$      

 

952.50

$           

 

182.50

$         

 

1,135.00

$          

 

1,475.50

$          

 

1,125.00

$        

 

327

Union

2000

3.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

102.00

$         

 

54.75

$            

 

-

$      

 

156.75

$           

 

54.75

$           

 

211.50

$             

 

274.95

$             

 

196.50

$           

 

327

Union

2000

3.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

765.00

$         

 

199.50

$          

 

-

$      

 

964.50

$           

 

199.50

$         

 

1,164.00

$          

 

1,513.20

$          

 

1,140.00

$        

 

327

Union

2000

6.000

165104400300

Interior ltg fxtr, fluor, rec mtd, 

acryl lens, 2'w x 2'l, two U40 

W

1 Elec

5.7

1.404

Ea.

288.00

$         

 

153.00

$          

 

-

$      

 

441.00

$           

 

-

$               

 

441.00

$             

 

573.30

$             

 

549.00

$           

 

327

Union

2000

22.000

165104400600

Interior ltg fxtr, flour, rec mtd, 

acryl lens, 2'w x 4'l, four 40 

watt

1 Elec

4.7

1.702

Ea.

1,188.00

$      

 

682.00

$          

 

-

$      

 

1,870.00

$        

 

-

$               

 

1,870.00

$          

 

2,431.00

$          

 

2,332.00

$        

 

327

Union

2000

8.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

51.20

$           

 

68.40

$            

 

-

$      

 

119.60

$           

 

-

$               

 

119.60

$             

 

155.48

$             

 

158.40

$           

 

327

Union

2000

43.000

161397004100

Resi, recpt dvc, DX outlet, 20 

A recpt., #12/2, type NM 

cable

1 Elec

12.3

0.65

Ea.

393.45

$         

 

511.70

$          

 

-

$      

 

905.15

$           

 

511.70

$         

 

1,416.85

$          

 

1,841.91

$          

 

1,204.00

$        

 

327

Union

2000

12.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, 

#12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

372.00

$         

 

798.00

$          

 

-

$      

 

1,170.00

$        

 

-

$               

 

1,170.00

$          

 

1,521.00

$          

 

1,596.00

$        

 

327

Union

2000

750.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

1,305.00

$      

 

1,365.00

$       

 

-

$      

 

2,670.00

$        

 

-

$               

 

2,670.00

$          

 

3,471.00

$          

 

3,487.50

$        

 

327

Union

2000

56.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

122.08

$         

 

302.40

$          

 

-

$      

 

424.48

$           

 

302.40

$         

 

726.88

$             

 

944.94

$             

 

585.20

$           

 

327

Union

2000

750.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

dia

1 Elec

242

0.033

L.F.

-

$              

 

450.00

$          

 

-

$      

 

450.00

$           

 

-

$               

 

450.00

$             

 

585.00

$             

 

675.00

$           

 

327

Union

2000

25.000

160553000160

Electrical demo, conduit to 

15' high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$              

 

45.50

$            

 

-

$      

 

45.50

$             

 

-

$               

 

45.50

$               

 

59.15

$               

 

68.25

$             

 

327

Union

2000

1,250.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

287.50

$          

 

-

$      

 

287.50

$           

 

-

$               

 

287.50

$             

 

373.75

$             

 

437.50

$           

 

327

Union

2000

5.000

160553002220

Electrical demo, fluore fixt, 

surf mt, 2'x2', 2 lamp

2 Elec

44

0.364

Ea.

-

$              

 

33.25

$            

 

-

$      

 

33.25

$             

 

-

$               

 

33.25

$               

 

43.23

$               

 

49.75

$             

 

327

Union

2000

22.000

160553002260

Electrical demo, fluore fixt, 

surf mt, 2'x4', 4 lamp

2 Elec

33

0.485

Ea.

-

$              

 

194.70

$          

 

-

$      

 

194.70

$           

 

-

$               

 

194.70

$             

 

253.11

$             

 

291.50

$           

 

327

Union

2000

Totals

6,618.73

$          

 

5,791.20

$            

 

-

$         

 

12,409.93

$           

 

1,713.85

$           

 

14,123.78

$             

 

18,360.91

$             

 

15,976.60

$           
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1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 300 

kVA

R3

0.45

44.444

Ea.

7,600.00

$   

 

800.00

$          

 

300.00

$       

 

8,700.00

$       

 

800.00

$           

 

9,500.00

$          

 

12,350.00

$        

 

9,900.00

$      

 

327

Union

2000

1.000

164407200800

Panelboards, NQOD, 4 wire, 

120/208 volts, 100 amp main lugs, 

30 circs

1 Elec

0.53

15.094

Ea.

715.00

$      

 

277.00

$          

 

-

$             

 

992.00

$          

 

277.00

$           

 

1,269.00

$          

 

1,649.70

$          

 

1,200.00

$      

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

3,250.00

$   

 

735.00

$          

 

-

$             

 

3,985.00

$       

 

735.00

$           

 

4,720.00

$          

 

6,136.00

$          

 

4,700.00

$      

 

327

Union

2000

2.000

164407202600

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main, 30 

circuits

2 Elec

0.72

22.222

Ea.

4,700.00

$   

 

810.00

$          

 

-

$             

 

5,510.00

$       

 

810.00

$           

 

6,320.00

$          

 

8,216.00

$          

 

6,400.00

$      

 

327

Union

2000

1.000

164406600100

Starter, magnetic, FVNR, w/ encl 

& htr, NEMA 1, 480 V, 5 HP, size 

0

1 Elec

2.3

3.478

Ea.

192.00

$      

 

63.50

$            

 

-

$             

 

255.50

$          

 

63.50

$             

 

319.00

$             

 

414.70

$             

 

305.00

$         

 

327

Union

2000

6.000

164108002910

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 30 

amp

1 Elec

3.2

2.5

Ea.

612.00

$      

 

273.00

$          

 

-

$             

 

885.00

$          

 

273.00

$           

 

1,158.00

$          

 

1,505.40

$          

 

1,086.00

$      

 

327

Union

2000

1.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

173.00

$      

 

63.50

$            

 

-

$             

 

236.50

$          

 

63.50

$             

 

300.00

$             

 

390.00

$             

 

285.00

$         

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

272.00

$      

 

77.00

$            

 

-

$             

 

349.00

$          

 

77.00

$             

 

426.00

$             

 

553.80

$             

 

415.00

$         

 

327

Union

2000

12.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,848.00

$   

 

438.00

$          

 

-

$             

 

2,286.00

$       

 

438.00

$           

 

2,724.00

$          

 

3,541.20

$          

 

2,700.00

$      

 

327

Union

2000

6.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

204.00

$      

 

109.50

$          

 

-

$             

 

313.50

$          

 

109.50

$           

 

423.00

$             

 

549.90

$             

 

393.00

$         

 

327

Union

2000

6.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not incld,hg 

vap,400 W

2 Elec

4.4

3.636

Ea.

1,530.00

$   

 

399.00

$          

 

-

$             

 

1,929.00

$       

 

399.00

$           

 

2,328.00

$          

 

3,026.40

$          

 

2,280.00

$      

 

327

Union

2000

13.000

165104400300

Interior ltg fxtr, fluor, rec mtd, acryl 

lens, 2'w x 2'l, two U40 W

1 Elec

5.7

1.404

Ea.

624.00

$      

 

331.50

$          

 

-

$             

 

955.50

$          

 

-

$                 

 

955.50

$             

 

1,242.15

$          

 

1,189.50

$      

 

327

Union

2000

51.000

165104400600

Interior ltg fxtr, flour, rec mtd, acryl 

lens, 2'w x 4'l, four 40 watt

1 Elec

4.7

1.702

Ea.

2,754.00

$   

 

1,581.00

$       

 

-

$             

 

4,335.00

$       

 

-

$                 

 

4,335.00

$          

 

5,635.50

$          

 

5,406.00

$      

 

327

Union

2000

18.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

115.20

$      

 

153.90

$          

 

-

$             

 

269.10

$          

 

153.90

$           

 

423.00

$             

 

549.90

$             

 

356.40

$         

 

327

Union

2000

98.000

161397004100

Resi, recpt dvc, DX outlet, 20 A 

recpt., #12/2, type NM cable

1 Elec

12.3

0.65

Ea.

896.70

$      

 

1,166.20

$       

 

-

$             

 

2,062.90

$       

 

1,166.20

$        

 

3,229.10

$          

 

4,197.83

$          

 

2,744.00

$      

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$        

 

33.00

$            

 

-

$             

 

61.50

$            

 

33.00

$             

 

94.50

$               

 

122.85

$             

 

81.00

$           

 

327

Union

2000

3.000

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

390.00

$      

 

132.00

$          

 

-

$             

 

522.00

$          

 

132.00

$           

 

654.00

$             

 

850.20

$             

 

630.00

$         

 

327

Union

2000

28.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

868.00

$      

 

1,862.00

$       

 

-

$             

 

2,730.00

$       

 

-

$                 

 

2,730.00

$          

 

3,549.00

$          

 

3,724.00

$      

 

327

Union

2000

2,250.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

3,915.00

$   

 

4,095.00

$       

 

-

$             

 

8,010.00

$       

 

-

$                 

 

8,010.00

$          

 

10,413.00

$        

 

10,462.50

$    

 

327

Union

2000

75.000

161322051970

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv stl,4" 

dia

2 Elec

40

0.4

L.F.

1,192.50

$   

 

547.50

$          

 

-

$             

 

1,740.00

$       

 

-

$                 

 

1,740.00

$          

 

2,262.00

$          

 

2,137.50

$      

 

327

Union

2000

168.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

366.24

$      

 

907.20

$          

 

-

$             

 

1,273.44

$       

 

907.20

$           

 

2,180.64

$          

 

2,834.83

$          

 

1,755.60

$      

 

327

Union

2000

1,687.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$           

 

1,012.20

$       

 

-

$             

 

1,012.20

$       

 

-

$                 

 

1,012.20

$          

 

1,315.86

$          

 

1,518.30

$      

 

327

Union

2000

56.000

160553000160

Electrical demo, conduit to 15' 

high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$           

 

101.92

$          

 

-

$             

 

101.92

$          

 

-

$                 

 

101.92

$             

 

132.50

$             

 

152.88

$         

 

327

Union

2000

2,800.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$           

 

644.00

$          

 

-

$             

 

644.00

$          

 

-

$                 

 

644.00

$             

 

837.20

$             

 

980.00

$         

 

327

Union

2000

13.000

160553002220

Electrical demo, fluore fixt, surf mt, 

2'x2', 2 lamp

2 Elec

44

0.364

Ea.

-

$           

 

86.45

$            

 

-

$             

 

86.45

$            

 

-

$                 

 

86.45

$               

 

112.39

$             

 

129.35

$         

 

327

Union

2000

51.000

160553002260

Electrical demo, fluore fixt, surf mt, 

2'x4', 4 lamp

2 Elec

33

0.485

Ea.

-

$           

 

451.35

$          

 

-

$             

 

451.35

$          

 

-

$                 

 

451.35

$             

 

586.76

$             

 

675.75

$         

 

327

Union

2000

Totals

32,246.14

$

 

17,150.72

$

 

300.00

$

 

49,696.86

$

 

6,437.80

$

 

56,134.66

$

 

72,975.06

$

 

61,606.78

$
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CSI Number
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 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Total Incl. O&P 

Type

Relea

se

200.000

165104401100

Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W

1 Elec

7

1.143

Ea.

 $          13,500.00 

4,100.00

$          

 

-

$           

 

17,600.00

$        

 

21,000.00

$         

 

327

Union

2000

600.000

165104403100

Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS

1 Elec

5.7

1.404

Ea.

 $          24,900.00 

15,300.00

$        

 

-

$           

 

40,200.00

$        

 

50,700.00

$         

 

327

Union

2000

2,600.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

 $            5,668.00 

14,040.00

$        

 

-

$           

 

19,708.00

$        

 

27,170.00

$         

 

327

Union

2000

600.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

 $            3,840.00 

5,130.00

$          

 

-

$           

 

8,970.00

$          

 

11,880.00

$         

 

327

Union

2000

2,000.000

161397004015

Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable

1 Elec

14.55

0.55

Ea.

 $          10,000.00 

20,100.00

$        

 

-

$           

 

30,100.00

$        

 

41,000.00

$         

 

327

Union

2000

4.000

161397008660

Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable

1 Elec

5

1.6

Ea.

 $                 74.00 

118.00

$             

 

-

$           

 

192.00

$             

 

254.00

$              

 

327

Union

2000

4.000

161397008270

Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise 

model

1 Elec

15

0.533

Ea.

 $               116.00 

39.00

$               

 

-

$           

 

155.00

$             

 

186.00

$              

 

327

Union

2000

4.000

161397008220

Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable

1 Elec

24

0.333

Ea.

 $                 44.00 

24.40

$               

 

-

$           

 

68.40

$               

 

84.00

$                

 

327

Union

2000

32,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

 $          55,680.00 

58,240.00

$        

 

-

$           

 

113,920.00

$      

 

148,800.00

$       

 

327

Union

2000

2,000.000

161322051970

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia

2 Elec

40

0.4

L.F.

 $          31,800.00 

14,600.00

$        

 

-

$           

 

46,400.00

$        

 

57,000.00

$         

 

327

Union

2000

4,000.000

161322051870

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia

1 Elec

45

0.178

L.F.

 $          20,600.00 

12,960.00

$        

 

-

$           

 

33,560.00

$        

 

42,200.00

$         

 

327

Union

2000

4.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

 $               114.00 

132.00

$             

 

-

$           

 

246.00

$             

 

324.00

$              

 

327

Union

2000

2.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

 $               260.00 

88.00

$               

 

-

$           

 

348.00

$             

 

420.00

$              

 

327

Union

2000

400.000

161201200100

Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid

1 Elec

2.2

3.636

C.L.F.

 $          23,600.00 

26,600.00

$        

 

-

$           

 

50,200.00

$        

 

65,600.00

$         

 

327

Union

2000

2.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA

R3

0.45

44.444

Ea.

 $          15,200.00 

1,600.00

$          

 

600.00

$     

 

17,400.00

$        

 

19,800.00

$         

 

327

Union

2000

1.000

162706000300

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA

R3

0.4

50

Ea.

 $          10,100.00 

900.00

$             

 

340.00

$     

 

11,340.00

$        

 

12,900.00

$         

 

327

Union

2000

2.000

162702002900

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA

1 Elec

0.7

11.429

Ea.

 $            1,380.00 

414.00

$             

 

-

$           

 

1,794.00

$          

 

2,150.00

$           

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.545

Ea.

 $               895.00 

265.00

$             

 

-

$           

 

1,160.00

$          

 

1,400.00

$           

 

327

Union

2000

4.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA

2 Elec

0.7

22.857

Ea.

 $            7,800.00 

1,680.00

$          

 

-

$           

 

9,480.00

$          

 

11,100.00

$         

 

327

Union

2000

1.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

 $            1,250.00 

365.00

$             

 

-

$           

 

1,615.00

$          

 

1,925.00

$           

 

327

Union

2000

3.000

162702002700

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA

1 Elec

0.8

10

Ea.

 $            1,815.00 

546.00

$             

 

-

$           

 

2,361.00

$          

 

2,820.00

$           

 

327

Union

2000

4.000

162702003300

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA

2 Elec

0.9

17.778

Ea.

 $            4,200.00 

1,300.00

$          

 

-

$           

 

5,500.00

$          

 

6,600.00

$           

 

327

Union

2000

2.000

162702002310

Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA

1 Elec

1

8

Ea.

 $               820.00 

292.00

$             

 

-

$           

 

1,112.00

$          

 

1,350.00

$           

 

327

Union

2000

23.000

164407200300

Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.308

Ea.

 $          12,420.00 

5,152.00

$          

 

-

$           

 

17,572.00

$        

 

21,390.00

$         

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

 $            1,750.00 

540.00

$             

 

-

$           

 

2,290.00

$          

 

2,750.00

$           

 

327

Union

2000

12.000

164407202650

Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits

2 Elec

0.56

28.571

Ea.

 $          35,100.00 

6,300.00

$          

 

-

$           

 

41,400.00

$        

 

47,700.00

$         

 

327

Union

2000

6.000

164102000200

Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp

1 Elec

2.8

2.857

Ea.

 $            2,100.00 

315.00

$             

 

-

$           

 

2,415.00

$          

 

2,790.00

$           

 

327

Union

2000

2.000

164102000400

Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp

1 Elec

2.3

3.478

Ea.

 $               800.00 

127.00

$             

 

-

$           

 

927.00

$             

 

1,080.00

$           

 

327

Union

2000

2.000

164102000600

Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp

1 Elec

1.5

5.333

Ea.

 $            1,860.00 

195.00

$             

 

-

$           

 

2,055.00

$          

 

2,350.00

$           

 

327

Union

2000

4.000

164407202350

Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits

2 Elec

0.4

40

Ea.

 $          13,000.00 

2,940.00

$          

 

-

$           

 

15,940.00

$        

 

18,800.00

$         

 

327

Union

2000

14.000

164108002910

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp

1 Elec

3.2

2.5

Ea.

1,428.00

$           

 

637.00

$             

 

-

$           

 

2,065.00

$          

 

2,534.00

$           

 

327

Union

2000

18.000

164108003000

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

3,114.00

$           

 

1,143.00

$          

 

-

$           

 

4,257.00

$          

 

5,130.00

$           

 

327

Union

2000

13.000

164108003300

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

3,536.00

$           

 

1,001.00

$          

 

-

$           

 

4,537.00

$          

 

5,395.00

$           

 

327

Union

2000

3.000

164108003500

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

1,410.00

$           

 

336.00

$             

 

-

$           

 

1,746.00

$          

 

2,055.00

$           

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 

amp

2 Elec

1.8

8.889

Ea.

1,075.00

$           

 

162.00

$             

 

-

$           

 

1,237.00

$          

 

1,425.00

$           

 

327

Union

2000

27.000

165303200500

Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

4,158.00

$           

 

985.50

$             

 

-

$           

 

5,143.50

$          

 

6,075.00

$           

 

327

Union

2000

22.000

165303200080

Exit and emer ltg, exit light clg or wall mount, incan, single face

1 Elec

8

1

Ea.

748.00

$              

 

401.50

$             

 

-

$           

 

1,149.50

$          

 

1,441.00

$           

 

327

Union

2000

8.000

165203001600

Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

2,040.00

$           

 

532.00

$             

 

-

$           

 

2,572.00

$          

 

3,040.00

$           

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$              

 

40.50

$               

 

-

$           

 

415.50

$             

 

475.00

$              

 

327

Union

2000

1.000

164503207500

Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp

2 Elec

3.2

5

Ea.

950.00

$              

 

91.00

$               

 

-

$           

 

1,041.00

$          

 

1,150.00

$           

 

327

Union

2000

320.000

161205500300

Non-metallic sheathed cable, 600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

9,920.00

$           

 

21,280.00

$        

 

-

$           

 

31,200.00

$        

 

42,560.00

$         

 

327

Union

2000

Totals

329,440.00

$            

 

221,011.90

$           

 

940.00

$        

 

551,391.90

$          

 

694,803.00

$           

 

2001 Inflation Adjusted Totals

339,323.20

$            

 

227,642.26

$           

 

968.20

$        

 

567,933.66

$          

 

715,647.09

$           

 

2002 Inflation Adjusted Totals

349,502.90

$            

 

234,471.52

$           

 

997.25

$        

 

584,971.67

$          

 

737,116.50

$           
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200.000

165104401100

Interior ltg fxtr, fluor, surf mtd, 

acryl lens, 1'w x 4'l, two 40 W

1 Elec

7

1.143

Ea.

13,500.00

$              

 

4,100.00

$               

 

-

$                  

 

17,600.00

$             

 

-

$              

 

17,600.00

$    

 

22,880.00

$                  

 

21,000.00

$                   

 

327

Union

2000

600.000

165104403100

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 

40 W,RS

1 Elec

5.7

1.404

Ea.

24,900.00

$              

 

15,300.00

$             

 

-

$                  

 

40,200.00

$             

 

-

$              

 

40,200.00

$    

 

52,260.00

$                  

 

50,700.00

$                   

 

327

Union

2000

2,600.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

5,668.00

$                

 

14,040.00

$             

 

-

$                  

 

19,708.00

$             

 

14,040.00

$   

 

33,748.00

$    

 

43,872.40

$                  

 

27,170.00

$                   

 

327

Union

2000

600.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

3,840.00

$                

 

5,130.00

$               

 

-

$                  

 

8,970.00

$               

 

5,130.00

$     

 

14,100.00

$    

 

18,330.00

$                  

 

11,880.00

$                   

 

327

Union

2000

2,000.000

161397004015

Resi, DX outlet, 15 A recpt., 

ivory, 1-gang box, pl, type NM 

cable

1 Elec

14.55

0.55

Ea.

10,000.00

$              

 

20,100.00

$             

 

-

$                  

 

30,100.00

$             

 

20,100.00

$   

 

50,200.00

$    

 

65,260.00

$                  

 

41,000.00

$                   

 

327

Union

2000

4.000

161397008660

Resi,HW htr hook-up,incl 1-2 p 

CB,box,3' of flex,20' of #10/2 NM 

cable

1 Elec

5

1.6

Ea.

74.00

$                     

 

118.00

$                  

 

-

$                  

 

192.00

$                  

 

118.00

$        

 

310.00

$         

 

403.00

$                       

 

254.00

$                        

 

327

Union

2000

4.000

161397008270

Resi, bathroom vent fan, 50 CFM 

(use w/above hook-up), low 

noise model

1 Elec

15

0.533

Ea.

116.00

$                   

 

39.00

$                    

 

-

$                  

 

155.00

$                  

 

39.00

$          

 

194.00

$         

 

252.20

$                       

 

186.00

$                        

 

327

Union

2000

4.000

161397008220

Residential wiring, resi equip, 

vent/exhaust fan hook-up,type 

MC cable

1 Elec

24

0.333

Ea.

44.00

$                     

 

24.40

$                    

 

-

$                  

 

68.40

$                    

 

24.40

$          

 

92.80

$           

 

120.64

$                       

 

84.00

$                          

 

327

Union

2000

32,000.000

161322051770

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,3/4" dia

1 Elec

80

0.1

L.F.

55,680.00

$              

 

58,240.00

$             

 

-

$                  

 

113,920.00

$           

 

58,240.00

$   

 

172,160.00

$  

 

223,808.00

$                

 

148,800.00

$                 

 

327

Union

2000

2,000.000

161322051970

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,4" dia

2 Elec

40

0.4

L.F.

31,800.00

$              

 

14,600.00

$             

 

-

$                  

 

46,400.00

$             

 

14,600.00

$   

 

61,000.00

$    

 

79,300.00

$                  

 

57,000.00

$                   

 

327

Union

2000

4,000.000

161322051870

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv 

stl,2" dia

1 Elec

45

0.178

L.F.

20,600.00

$              

 

12,960.00

$             

 

-

$                  

 

33,560.00

$             

 

12,960.00

$   

 

46,520.00

$    

 

60,476.00

$                  

 

42,200.00

$                   

 

327

Union

2000

4.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

114.00

$                   

 

132.00

$                  

 

-

$                  

 

246.00

$                  

 

132.00

$        

 

378.00

$         

 

491.40

$                       

 

324.00

$                        

 

327

Union

2000

2.000

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

260.00

$                   

 

88.00

$                    

 

-

$                  

 

348.00

$                  

 

88.00

$          

 

436.00

$         

 

566.80

$                       

 

420.00

$                        

 

327

Union

2000

400.000

161201200100

Armored cable, 600 volt, copper 

(BX), #14, 3 conductor, solid

1 Elec

2.2

3.636

C.L.F.

23,600.00

$              

 

26,600.00

$             

 

-

$                  

 

50,200.00

$             

 

26,600.00

$   

 

76,800.00

$    

 

99,840.00

$                  

 

65,600.00

$                   

 

327

Union

2000

2.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 300 

kVA

R3

0.45

44.444

Ea.

15,200.00

$              

 

1,600.00

$               

 

600.00

$            

 

17,400.00

$             

 

1,600.00

$     

 

19,000.00

$    

 

24,700.00

$                  

 

19,800.00

$                   

 

327

Union

2000

1.000

162706000300

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 500 

kVA

R3

0.4

50

Ea.

10,100.00

$              

 

900.00

$                  

 

340.00

$            

 

11,340.00

$             

 

900.00

$        

 

12,240.00

$    

 

15,912.00

$                  

 

12,900.00

$                   

 

327

Union

2000

2.000

162702002900

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 9 kVA

1 Elec

0.7

11.429

Ea.

1,380.00

$                

 

414.00

$                  

 

-

$                  

 

1,794.00

$               

 

414.00

$        

 

2,208.00

$      

 

2,870.40

$                    

 

2,150.00

$                     

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.545

Ea.

895.00

$                   

 

265.00

$                  

 

-

$                  

 

1,160.00

$               

 

265.00

$        

 

1,425.00

$      

 

1,852.50

$                    

 

1,400.00

$                     

 

327

Union

2000

4.000

162702003700

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 75 kVA

2 Elec

0.7

22.857

Ea.

7,800.00

$                

 

1,680.00

$               

 

-

$                  

 

9,480.00

$               

 

1,680.00

$     

 

11,160.00

$    

 

14,508.00

$                  

 

11,100.00

$                   

 

327

Union

2000

1.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

1,250.00

$                

 

365.00

$                  

 

-

$                  

 

1,615.00

$               

 

365.00

$        

 

1,980.00

$      

 

2,574.00

$                    

 

1,925.00

$                     

 

327

Union

2000

3.000

162702002700

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 6 kVA

1 Elec

0.8

10

Ea.

1,815.00

$                

 

546.00

$                  

 

-

$                  

 

2,361.00

$               

 

546.00

$        

 

2,907.00

$      

 

3,779.10

$                    

 

2,820.00

$                     

 

327

Union

2000
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[image: image113.wmf]4.000

162702003300

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 30 kVA

2 Elec

0.9

17.778

Ea.

4,200.00

$                

 

1,300.00

$               

 

-

$                  

 

5,500.00

$               

 

1,300.00

$     

 

6,800.00

$      

 

8,840.00

$                    

 

6,600.00

$                     

 

327

Union

2000

2.000

162702002310

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 3 kVA

1 Elec

1

8

Ea.

820.00

$                   

 

292.00

$                  

 

-

$                  

 

1,112.00

$               

 

292.00

$        

 

1,404.00

$      

 

1,825.20

$                    

 

1,350.00

$                     

 

327

Union

2000

23.000

164407200300

Panelboards, NQOD, 3 wire, 100 

amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.308

Ea.

12,420.00

$              

 

5,152.00

$               

 

-

$                  

 

17,572.00

$             

 

5,152.00

$     

 

22,724.00

$    

 

29,541.20

$                  

 

21,390.00

$                   

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 

120/240 volt, 400 amp main, 30 

circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$                

 

540.00

$                  

 

-

$                  

 

2,290.00

$               

 

540.00

$        

 

2,830.00

$      

 

3,679.00

$                    

 

2,750.00

$                     

 

327

Union

2000

12.000

164407202650

Panelboards, NEHB, 4 wire, 

277/480 volts, 225 amp main, 42 

circuits

2 Elec

0.56

28.571

Ea.

35,100.00

$              

 

6,300.00

$               

 

-

$                  

 

41,400.00

$             

 

6,300.00

$     

 

47,700.00

$    

 

62,010.00

$                  

 

47,700.00

$                   

 

327

Union

2000

6.000

164102000200

Circuit breakers, enclosed (nema 

1), 600 volt, 3 pole, 60 amp

1 Elec

2.8

2.857

Ea.

2,100.00

$                

 

315.00

$                  

 

-

$                  

 

2,415.00

$               

 

315.00

$        

 

2,730.00

$      

 

3,549.00

$                    

 

2,790.00

$                     

 

327

Union

2000

2.000

164102000400

Circuit breakers, enclosed (nema 

1), 600 volt, 3 pole, 100 amp

1 Elec

2.3

3.478

Ea.

800.00

$                   

 

127.00

$                  

 

-

$                  

 

927.00

$                  

 

127.00

$        

 

1,054.00

$      

 

1,370.20

$                    

 

1,080.00

$                     

 

327

Union

2000

2.000

164102000600

Circuit breakers, enclosed (nema 

1), 600 volt, 3 pole, 225 amp

1 Elec

1.5

5.333

Ea.

1,860.00

$                

 

195.00

$                  

 

-

$                  

 

2,055.00

$               

 

195.00

$        

 

2,250.00

$      

 

2,925.00

$                    

 

2,350.00

$                     

 

327

Union

2000

4.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

13,000.00

$              

 

2,940.00

$               

 

-

$                  

 

15,940.00

$             

 

2,940.00

$     

 

18,880.00

$    

 

24,544.00

$                  

 

18,800.00

$                   

 

327

Union

2000

14.000

164108002910

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 30 

amp

1 Elec

3.2

2.5

Ea.

1,428.00

$                

 

637.00

$                  

 

-

$                  

 

2,065.00

$               

 

637.00

$        

 

2,702.00

$      

 

3,512.60

$                    

 

2,534.00

$                     

 

327

Union

2000

18.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

3,114.00

$                

 

1,143.00

$               

 

-

$                  

 

4,257.00

$               

 

1,143.00

$     

 

5,400.00

$      

 

7,020.00

$                    

 

5,130.00

$                     

 

327

Union

2000

13.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

3,536.00

$                

 

1,001.00

$               

 

-

$                  

 

4,537.00

$               

 

1,001.00

$     

 

5,538.00

$      

 

7,199.40

$                    

 

5,395.00

$                     

 

327

Union

2000

3.000

164108003500

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 200 

1 Elec

1.3

6.154

Ea.

1,410.00

$                

 

336.00

$                  

 

-

$                  

 

1,746.00

$               

 

336.00

$        

 

2,082.00

$      

 

2,706.60

$                    

 

2,055.00

$                     

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 400 

amp

2 Elec

1.8

8.889

Ea.

1,075.00

$                

 

162.00

$                  

 

-

$                  

 

1,237.00

$               

 

162.00

$        

 

1,399.00

$      

 

1,818.70

$                    

 

1,425.00

$                     

 

327

Union

2000

27.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead 

1 Elec

4

2

Ea.

4,158.00

$                

 

985.50

$                  

 

-

$                  

 

5,143.50

$               

 

985.50

$        

 

6,129.00

$      

 

7,967.70

$                    

 

6,075.00

$                     

 

327

Union

2000

22.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

748.00

$                   

 

401.50

$                  

 

-

$                  

 

1,149.50

$               

 

401.50

$        

 

1,551.00

$      

 

2,016.30

$                    

 

1,441.00

$                     

 

327

Union

2000

8.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

2,040.00

$                

 

532.00

$                  

 

-

$                  

 

2,572.00

$               

 

532.00

$        

 

3,104.00

$      

 

4,035.20

$                    

 

3,040.00

$                     

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, 

plug-in switch, 600 V, 3 pole, 60 

1 Elec

3.6

2.222

Ea.

375.00

$                   

 

40.50

$                    

 

-

$                  

 

415.50

$                  

 

40.50

$          

 

456.00

$         

 

592.80

$                       

 

475.00

$                        

 

327

Union

2000

1.000

164503207500

Copper bus duct, plug-in, indr, 

plug-in switch, 600 V, 3 pole, 200 

2 Elec

3.2

5

Ea.

950.00

$                   

 

91.00

$                    

 

-

$                  

 

1,041.00

$               

 

91.00

$          

 

1,132.00

$      

 

1,471.60

$                    

 

1,150.00

$                     

 

327

Union

2000

320.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

9,920.00

$                

 

21,280.00

$             

 

-

$                  

 

31,200.00

$             

 

-

$              

 

31,200.00

$    

 

40,560.00

$                  

 

42,560.00

$                   

 

327

Union

2000

32,000.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

1 Elec

242

0.033

L.F.

-

$                         

 

19,200.00

$             

 

-

$                  

 

19,200.00

$             

 

-

$              

 

19,200.00

$    

 

24,960.00

$                  

 

28,800.00

$                   

 

327

Union

2000

4,000.000

160553000140

Electrical demo, conduit to 15' 

high galv, 2" to 4" diam

1 Elec

151

0.053

L.F.

-

$                         

 

3,880.00

$               

 

-

$                  

 

3,880.00

$               

 

-

$              

 

3,880.00

$      

 

5,044.00

$                    

 

5,760.00

$                     

 

327

Union

2000

2,000.000

160553000160

Electrical demo, conduit to 15' 

high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$                         

 

3,640.00

$               

 

-

$                  

 

3,640.00

$               

 

-

$              

 

3,640.00

$      

 

4,732.00

$                    

 

5,460.00

$                     

 

327

Union

2000

32,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$                         

 

7,360.00

$               

 

-

$                  

 

7,360.00

$               

 

-

$              

 

7,360.00

$      

 

9,568.00

$                    

 

11,200.00

$                   

 

327

Union

2000

600.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 2 

2 Elec

35

0.457

Ea.

-

$                         

 

5,010.00

$               

 

-

$                  

 

5,010.00

$               

 

-

$              

 

5,010.00

$      

 

6,513.00

$                    

 

7,470.00

$                     

 

327

Union

2000

200.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                         

 

1,950.00

$               

 

-

$                  

 

1,950.00

$               

 

-

$              

 

1,950.00

$      

 

2,535.00

$                    

 

2,930.00

$                     

 

327

Union

2000

Totals

329,440.00

$                    

 

262,051.90

$                   

 

940.00

$                  

 

592,431.90

$                   

 

1,004,592.94

$                      

 

756,423.00

$                          

 

M6-0486 Replacement
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CSI Number
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Crew

Daily 

Output

Labor 
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Unit

Bare Mat.

Bare Labor

 Bare 

Equip. 

Total

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. 

O&P 

Zip 

Code 

Prefix

Type

Release

150.000

165104401100

Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, 

two 40 W

1 Elec

7

1.143

Ea.

10,125.00

$    

 

3,075.00

$      

 

-

$         

 

13,200.00

$     

 

-

$             

 

13,200.00

$     

 

17,160.00

$    

 

15,750.00

$     

 

327

Union

2000

450.000

165104403100

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 40 W,RS

1 Elec

5.7

1.404

Ea.

18,675.00

$    

 

11,475.00

$    

 

-

$         

 

30,150.00

$     

 

-

$             

 

30,150.00

$     

 

39,195.00

$    

 

38,025.00

$     

 

327

Union

2000

1,950.000

161366000650

Outlet boxes, pressed steel, switchbox

1 Elec

27

0.296

Ea.

4,251.00

$      

 

10,530.00

$    

 

-

$         

 

14,781.00

$     

 

10,530.00

$  

 

25,311.00

$     

 

32,904.30

$    

 

20,377.50

$     

 

327

Union

2000

450.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov 

pl,type NM (romex) cable

1 Elec

17.1

0.468

Ea.

2,880.00

$      

 

3,847.50

$      

 

-

$         

 

6,727.50

$       

 

3,847.50

$    

 

10,575.00

$     

 

13,747.50

$    

 

8,910.00

$       

 

327

Union

2000

1,500.000

161397004015

Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, 

type NM cable

1 Elec

14.55

0.55

Ea.

7,500.00

$      

 

15,075.00

$    

 

-

$         

 

22,575.00

$     

 

15,075.00

$  

 

37,650.00

$     

 

48,945.00

$    

 

30,750.00

$     

 

327

Union

2000

3.000

161397008660

Resi,HW htr hook-up,incl 1-2 p CB,box,3' of 

flex,20' of #10/2 NM cable

1 Elec

5

1.6

Ea.

55.50

$           

 

88.50

$           

 

-

$         

 

144.00

$          

 

88.50

$         

 

232.50

$          

 

302.25

$         

 

190.50

$          

 

327

Union

2000

3.000

161397008270

Resi, bathroom vent fan, 50 CFM (use w/above 

hook-up), low noise model

1 Elec

15

0.533

Ea.

87.00

$           

 

29.25

$           

 

-

$         

 

116.25

$          

 

29.25

$         

 

145.50

$          

 

189.15

$         

 

139.50

$          

 

327

Union

2000

3.000

161397008220

Residential wiring, resi equip, vent/exhaust fan 

hook-up,type MC cable

1 Elec

24

0.333

Ea.

33.00

$           

 

18.30

$           

 

-

$         

 

51.30

$            

 

18.30

$         

 

69.60

$            

 

90.48

$           

 

63.00

$            

 

327

Union

2000

24,000.000

161322051770

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 

100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

41,760.00

$    

 

43,680.00

$    

 

-

$         

 

85,440.00

$     

 

43,680.00

$  

 

129,120.00

$   

 

167,856.00

$  

 

111,600.00

$   

 

327

Union

2000

1,500.000

161322051970

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 

100',galv stl,4" dia

2 Elec

40

0.4

L.F.

23,850.00

$    

 

10,950.00

$    

 

-

$         

 

34,800.00

$     

 

10,950.00

$  

 

45,750.00

$     

 

59,475.00

$    

 

42,750.00

$     

 

327

Union

2000

3,000.000

161322051870

Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 

100',galv stl,2" dia

1 Elec

45

0.178

L.F.

15,450.00

$    

 

9,720.00

$      

 

-

$         

 

25,170.00

$     

 

9,720.00

$    

 

34,890.00

$     

 

45,357.00

$    

 

31,650.00

$     

 

327

Union

2000

3.000

160608000100

Grounding, rod, copper clad, 10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

85.50

$           

 

99.00

$           

 

-

$         

 

184.50

$          

 

99.00

$         

 

283.50

$          

 

368.55

$         

 

243.00

$          

 

327

Union

2000

1.000

160608000800

Grounding, bare copper wire stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

130.00

$         

 

44.00

$           

 

-

$         

 

174.00

$          

 

44.00

$         

 

218.00

$          

 

283.40

$         

 

210.00

$          

 

327

Union

2000

300.000

161201200100

Armored cable, 600 volt, copper (BX), #14, 3 

conductor, solid

1 Elec

2.2

3.636

C.L.F.

17,700.00

$    

 

19,950.00

$    

 

-

$         

 

37,650.00

$     

 

19,950.00

$  

 

57,600.00

$     

 

74,880.00

$    

 

49,200.00

$     

 

327

Union

2000

1.000

162706000200

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V 

sec, 3 ph, 300 kVA

R3

0.45

44.444

Ea.

7,600.00

$      

 

800.00

$         

 

300.00

$   

 

8,700.00

$       

 

800.00

$       

 

9,500.00

$       

 

12,350.00

$    

 

9,900.00

$       

 

327

Union

2000

1.000

162706000300

Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V 

sec, 3 ph, 500 kVA

R3

0.4

50

Ea.

10,100.00

$    

 

900.00

$         

 

340.00

$   

 

11,340.00

$     

 

900.00

$       

 

12,240.00

$     

 

15,912.00

$    

 

12,900.00

$     

 

327

Union

2000

17.000

164407200300

Panelboards, NQOD, 3 wire, 100 amp main 

lugs,120/240 volts,20 circuits

1 Elec

0.65

12.308

Ea.

9,180.00

$      

 

3,808.00

$      

 

-

$         

 

12,988.00

$     

 

3,808.00

$    

 

16,796.00

$     

 

21,834.80

$    

 

15,810.00

$     

 

327

Union

2000

1.000

164407201900

Panelboards, NQOD, 3 wire, 120/240 volt, 400 

amp main, 30 circuits

2 Elec

0.54

29.63

Ea.

1,750.00

$      

 

540.00

$         

 

-

$         

 

2,290.00

$       

 

540.00

$       

 

2,830.00

$       

 

3,679.00

$      

 

2,750.00

$       

 

327

Union

2000

9.000

164407202650

Panelboards, NEHB, 4 wire, 277/480 volts, 225 

amp main, 42 circuits

2 Elec

0.56

28.571

Ea.

26,325.00

$    

 

4,725.00

$      

 

-

$         

 

31,050.00

$     

 

4,725.00

$    

 

35,775.00

$     

 

46,507.50

$    

 

35,775.00

$     

 

327

Union

2000

4.000

164102000200

Circuit breakers, enclosed (nema 1), 600 volt, 3 

pole, 60 amp

1 Elec

2.8

2.857

Ea.

1,400.00

$      

 

210.00

$         

 

-

$         

 

1,610.00

$       

 

210.00

$       

 

1,820.00

$       

 

2,366.00

$      

 

1,860.00

$       

 

327

Union

2000

1.000

164102000400

Circuit breakers, enclosed (nema 1), 600 volt, 3 

pole, 100 amp

1 Elec

2.3

3.478

Ea.

400.00

$         

 

63.50

$           

 

-

$         

 

463.50

$          

 

63.50

$         

 

527.00

$          

 

685.10

$         

 

540.00

$          

 

327

Union

2000

1.000

164102000600

Circuit breakers, enclosed (nema 1), 600 volt, 3 

pole, 225 amp

1 Elec

1.5

5.333

Ea.

930.00

$         

 

97.50

$           

 

-

$         

 

1,027.50

$       

 

97.50

$         

 

1,125.00

$       

 

1,462.50

$      

 

1,175.00

$       

 

327

Union

2000

3.000

164407202350

Panelboards, NQOD, 4 wire, 120/208 volts, 600 

amp main, 42 circuits

2 Elec

0.4

40

Ea.

9,750.00

$      

 

2,205.00

$      

 

-

$         

 

11,955.00

$     

 

2,205.00

$    

 

14,160.00

$     

 

18,408.00

$    

 

14,100.00

$     

 

327

Union

2000

10.000

164108002910

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 30 amp

1 Elec

3.2

2.5

Ea.

1,020.00

$      

 

455.00

$         

 

-

$         

 

1,475.00

$       

 

455.00

$       

 

1,930.00

$       

 

2,509.00

$      

 

1,810.00

$       

 

327

Union

2000

13.000

164108003000

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

2,249.00

$      

 

825.50

$         

 

-

$         

 

3,074.50

$       

 

825.50

$       

 

3,900.00

$       

 

5,070.00

$      

 

3,705.00

$       

 

327

Union

2000

9.000

164108003300

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 100 amp

1 Elec

1.9

4.211

Ea.

2,448.00

$      

 

693.00

$         

 

-

$         

 

3,141.00

$       

 

693.00

$       

 

3,834.00

$       

 

4,984.20

$      

 

3,735.00

$       

 

327

Union

2000

2.000

164108003500

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

940.00

$         

 

224.00

$         

 

-

$         

 

1,164.00

$       

 

224.00

$       

 

1,388.00

$       

 

1,804.40

$      

 

1,370.00

$       

 

327

Union

2000

1.000

164108003700

Safety switches, heavy duty, 240 volt, 3 pole 

NEMA 1 fusible, 400 amp

2 Elec

1.8

8.889

Ea.

1,075.00

$      

 

162.00

$         

 

-

$         

 

1,237.00

$       

 

162.00

$       

 

1,399.00

$       

 

1,818.70

$      

 

1,425.00

$       

 

327

Union

2000

20.000

165303200500

Emer lt units,btry operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

3,080.00

$      

 

730.00

$         

 

-

$         

 

3,810.00

$       

 

730.00

$       

 

4,540.00

$       

 

5,902.00

$      

 

4,500.00

$       

 

327

Union

2000

16.000

165303200080

Exit and emer ltg, exit light clg or wall mount, 

incan, single face

1 Elec

8

1

Ea.

544.00

$         

 

292.00

$         

 

-

$         

 

836.00

$          

 

292.00

$       

 

1,128.00

$       

 

1,466.40

$      

 

1,048.00

$       

 

327

Union

2000

6.000

165203001600

Exterior fxtr,floodlights W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

1,530.00

$      

 

399.00

$         

 

-

$         

 

1,929.00

$       

 

399.00

$       

 

2,328.00

$       

 

3,026.40

$      

 

2,280.00

$       

 

327

Union

2000

240.000

161205500300

Non-metallic sheathed cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

7,440.00

$      

 

15,960.00

$    

 

-

$         

 

23,400.00

$     

 

-

$             

 

23,400.00

$     

 

30,420.00

$    

 

31,920.00

$     

 

327

Union

2000

2,400.000

160553000100

Electrical dml, conduit to 15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

1,440.00

$      

 

-

$         

 

1,440.00

$       

 

-

$             

 

1,440.00

$       

 

1,872.00

$      

 

2,160.00

$       

 

327

Union

2000

3,000.000

160553000140

Electrical demo, conduit to 15' high galv, 2" to 4" 

diam

1 Elec

151

0.053

L.F.

-

$              

 

2,910.00

$      

 

-

$         

 

2,910.00

$       

 

-

$             

 

2,910.00

$       

 

3,783.00

$      

 

4,320.00

$       

 

327

Union

2000

1,500.000

160553000160

Electrical demo, conduit to 15' high, galv, 4" to 6" 

diam

1 Elec

80

0.1

L.F.

-

$              

 

2,730.00

$      

 

-

$         

 

2,730.00

$       

 

-

$             

 

2,730.00

$       

 

3,549.00

$      

 

4,095.00

$       

 

327

Union

2000

2,400.000

160553000380

Electrical demo, non-metallic sheathed cable 

(Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

552.00

$         

 

-

$         

 

552.00

$          

 

-

$             

 

552.00

$          

 

717.60

$         

 

840.00

$          

 

327

Union

2000

450.000

160553002420

Electrical demo, int fluor fixt, pendant mt, indl, to 

15'hi, 4'l, 2 lamp

2 Elec

35

0.457

Ea.

-

$              

 

3,757.50

$      

 

-

$         

 

3,757.50

$       

 

-

$             

 

3,757.50

$       

 

4,884.75

$      

 

5,602.50

$       

 

327

Union

2000

150.000

160553002140

Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 

lamp

2 Elec

30

0.533

Ea.

-

$              

 

1,462.50

$      

 

-

$         

 

1,462.50

$       

 

-

$             

 

1,462.50

$       

 

1,901.25

$      

 

2,197.50

$       

 

327

Union

2000

Totals

230,343.00

$  

 

174,523.05

$   

 

640.00

$   

 

405,506.05

$   

 

697,667.23

$  

 

515,676.50

$   

 

Building M6-0486, 75% Replacement cost.
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Qty

CSI Number
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Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P 

With Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Relea

se

1.000

165303200500

Emer lt units,btry operated,twin sealed bm 

lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$        

 

36.50

$           

 

-

$      

 

190.50

$       

 

36.50

$       

 

227.00

$           

 

272.40

$         

 

225.00

$            

 

327

Union

2000

4.000

165104403200

Intr,fluor,strp fixt,pendent mtd,indl,wh porc 

enam,4' L,two 60 W,HO

1 Elec

5

1.6

Ea.

262.00

$        

 

118.00

$         

 

-

$      

 

380.00

$       

 

-

$          

 

380.00

$           

 

456.00

$         

 

464.00

$            

 

327

Union

2000

1.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-

gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

16.80

$          

 

25.50

$           

 

-

$      

 

42.30

$         

 

25.50

$       

 

67.80

$             

 

81.36

$           

 

56.50

$              

 

327

Union

2000

1.000

161397004030

Resi, recpt dvc, DX outlet, 15 A recpt., 

ivory,1-gang box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

15.40

$          

 

27.50

$           

 

-

$      

 

42.90

$         

 

27.50

$       

 

70.40

$             

 

84.48

$           

 

58.00

$              

 

327

Union

2000

100.000

160553000100

Electrical dml, conduit to 15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

60.00

$           

 

-

$      

 

60.00

$         

 

-

$          

 

60.00

$             

 

72.00

$           

 

90.00

$              

 

327

Union

2000

400.000

160553000380

Electrical demo, non-metallic sheathed 

cable (Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

92.00

$           

 

-

$      

 

92.00

$         

 

-

$          

 

92.00

$             

 

110.40

$         

 

140.00

$            

 

327

Union

2000

4.000

160553002420

Electrical demo, int fluor fixt, pendant mt, 

indl, to 15'hi, 4'l, 2 lamp

2 Elec

35

0.457

Ea.

-

$              

 

33.40

$           

 

-

$      

 

33.40

$         

 

-

$          

 

33.40

$             

 

40.08

$           

 

49.80

$              

 

327

Union

2000

Totals

448.20

$        

 

392.90

$         

 

-

$      

 

841.10

$       

 

89.50

$       

 

930.60

$           

 

1,116.72

$      

 

1,083.30

$         
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Qty

CSI Number
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Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare 

Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Releas

e

1.000

164407200300

Panelboards, NQOD, 3 wire, 

100 amp main lugs,120/240 

volts,20 circuits

1 Elec

0.65

12.308

Ea.

540.00

$            

 

224.00

$           

 

-

$      

 

764.00

$          

 

224.00

$       

 

988.00

$           

 

1,185.60

$          

 

930.00

$            

 

327

Union

2000

1.000

164407200350

Panelboards, NQOD, 3 wire, 

225 amp main lugs,120/240 

volts,24 circuits

2 Elec

1.2

13.333

Ea.

610.00

$            

 

243.00

$           

 

-

$      

 

853.00

$          

 

243.00

$       

 

1,096.00

$        

 

1,315.20

$          

 

1,050.00

$         

 

327

Union

2000

2.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

308.00

$            

 

73.00

$             

 

-

$      

 

381.00

$          

 

73.00

$         

 

454.00

$           

 

544.80

$             

 

450.00

$            

 

327

Union

2000

20.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 60 W,HO

1 Elec

5

1.6

Ea.

1,310.00

$         

 

590.00

$           

 

-

$      

 

1,900.00

$       

 

-

$             

 

1,900.00

$        

 

2,280.00

$          

 

2,320.00

$         

 

327

Union

2000

2.000

161397002130

Resi, sw dvc, sgl P, 15 amp, 

ivory, w/a 1-gang box, cov pl, 

EMT & wire

1 Elec

5.7

1.401

Ea.

33.60

$              

 

51.00

$             

 

-

$      

 

84.60

$            

 

51.00

$         

 

135.60

$           

 

162.72

$             

 

113.00

$            

 

327

Union

2000

5.000

161397004030

Resi, recpt dvc, DX outlet, 15 

A recpt., ivory,1-gang 

box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

77.00

$              

 

137.50

$           

 

-

$      

 

214.50

$          

 

137.50

$       

 

352.00

$           

 

422.40

$             

 

290.00

$            

 

327

Union

2000

500.000

161322052530

Conduit to 15' H,IMC,incl 2 

termn,2 elb&11 bm clp per 

100',3/4" dia

1 Elec

90

0.089

L.F.

-

$                  

 

810.00

$           

 

-

$      

 

1,505.00

$       

 

-

$             

 

1,505.00

$        

 

1,806.00

$          

 

1,975.00

$         

 

327

Union

2000

500.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 

1" dia

1 Elec

242

0.033

L.F.

-

$                  

 

300.00

$           

 

-

$      

 

300.00

$          

 

-

$             

 

300.00

$           

 

360.00

$             

 

450.00

$            

 

327

Union

2000

2,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$                  

 

460.00

$           

 

-

$      

 

460.00

$          

 

-

$             

 

460.00

$           

 

552.00

$             

 

700.00

$            

 

327

Union

2000

80.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 

2 lamp

2 Elec

35

0.457

Ea.

-

$                  

 

668.00

$           

 

-

$      

 

668.00

$          

 

-

$             

 

668.00

$           

 

801.60

$             

 

996.00

$            

 

327

Union

2000

Totals

2,878.60

$         

 

3,556.50

$        

 

-

$      

 

7,130.10

$       

 

728.50

$       

 

7,858.60

$        

 

9,430.32

$          

 

9,274.00

$         

 

[image: image117.wmf]675.000

161322052730

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',4" dia

2 Elec

50

0.32

L.F.

-

$                 

 

3,948.75

$         

 

-

$            

 

13,061.25

$        

 

-

$                 

 

13,061.25

$      

 

15,673.50

$        

 

15,862.50

$          

 

327

Union

2000

22.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.592

Ea.

47.96

$             

 

118.80

$            

 

-

$            

 

166.76

$             

 

118.80

$           

 

285.56

$           

 

342.67

$             

 

229.90

$               

 

327

Union

2000

60.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

1,860.00

$        

 

3,990.00

$         

 

-

$            

 

5,850.00

$          

 

3,990.00

$        

 

9,840.00

$        

 

11,808.00

$        

 

7,980.00

$            

 

327

Union

2000

1,500.000

160553000100

Electrical dml, conduit to 15' high, 

rigid galv steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$                 

 

900.00

$            

 

-

$            

 

900.00

$             

 

-

$                 

 

900.00

$           

 

1,080.00

$          

 

1,350.00

$            

 

327

Union

2000

675.000

160553000160

Electrical demo, conduit to 15' high, 

galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$                 

 

1,228.50

$         

 

-

$            

 

1,228.50

$          

 

-

$                 

 

1,228.50

$        

 

1,474.20

$          

 

1,842.75

$            

 

327

Union

2000

6,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), #12, 2 

wire

1 Elec

630

0.013

L.F.

-

$                 

 

1,380.00

$         

 

-

$            

 

1,380.00

$          

 

-

$                 

 

1,380.00

$        

 

1,656.00

$          

 

2,100.00

$            

 

327

Union

2000

60.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 2 

lamp

2 Elec

35

0.457

Ea.

-

$                 

 

501.00

$            

 

-

$            

 

501.00

$             

 

-

$                 

 

501.00

$           

 

601.20

$             

 

747.00

$               

 

327

Union

2000

Totals

52,224.31

$          

 

22,552.80

$           

 

360.00

$         

 

86,334.61

$           

 

10,394.55

$          

 

96,729.16

$          

 

116,074.99

$          

 

103,660.90

$            
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Demolition Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Rele

ase

1.000

162706000400

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 750 KVA

R3

0.38

52.632

Ea.

13,700.00

$      

 

955.00

$            

 

360.00

$      

 

15,015.00

$        

 

955.00

$           

 

15,970.00

$      

 

19,164.00

$        

 

16,800.00

$          

 

327

Union

2000

3.000

164407200300

Panelboards, NQOD, 3 wire, 100 

amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.308

Ea.

1,620.00

$        

 

672.00

$            

 

-

$            

 

2,292.00

$          

 

672.00

$           

 

2,964.00

$        

 

3,556.80

$          

 

2,790.00

$            

 

327

Union

2000

2.000

164407200350

Panelboards, NQOD, 3 wire, 225 

amp main lugs,120/240 volts,24 

circuits

2 Elec

1.2

13.333

Ea.

1,220.00

$        

 

486.00

$            

 

-

$            

 

1,706.00

$          

 

486.00

$           

 

2,192.00

$        

 

2,630.40

$          

 

2,100.00

$            

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

3,250.00

$        

 

735.00

$            

 

-

$            

 

3,985.00

$          

 

735.00

$           

 

4,720.00

$        

 

5,664.00

$          

 

4,700.00

$            

 

327

Union

2000

1.000

164408200480

Feeder section, circuit breakers, 

MAL frame, 1000 amp

1 Elec

1

8

Ea.

3,375.00

$        

 

146.00

$            

 

-

$            

 

3,521.00

$          

 

146.00

$           

 

3,667.00

$        

 

4,400.40

$          

 

3,925.00

$            

 

327

Union

2000

1.000

164408200160

Feeder sect, ckt brkr, FA frame, 15 

to 60 amp, 240 volt, 1 pole

1 Elec

8

1

Ea.

60.50

$             

 

18.25

$              

 

-

$            

 

78.75

$               

 

18.25

$             

 

97.00

$             

 

116.40

$             

 

94.50

$                 

 

327

Union

2000

1.000

164408200280

Feeder sect, ckt brkr, FA frame, 70 

to 100 amp, 240 volt, 1 pole

1 Elec

7

1.143

Ea.

80.00

$             

 

20.50

$              

 

-

$            

 

100.50

$             

 

20.50

$             

 

121.00

$           

 

145.20

$             

 

119.00

$               

 

327

Union

2000

1.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 

amp

1 Elec

2.3

3.478

Ea.

173.00

$           

 

63.50

$              

 

-

$            

 

236.50

$             

 

63.50

$             

 

300.00

$           

 

360.00

$             

 

285.00

$               

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

272.00

$           

 

77.00

$              

 

-

$            

 

349.00

$             

 

77.00

$             

 

426.00

$           

 

511.20

$             

 

415.00

$               

 

327

Union

2000

1.000

164108003500

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

470.00

$           

 

112.00

$            

 

-

$            

 

582.00

$             

 

112.00

$           

 

694.00

$           

 

832.80

$             

 

685.00

$               

 

327

Union

2000

1.000

164108003900

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 600 A

2 Elec

1.2

13.333

Ea.

1,950.00

$        

 

243.00

$            

 

-

$            

 

2,193.00

$          

 

243.00

$           

 

2,436.00

$        

 

2,923.20

$          

 

2,525.00

$            

 

327

Union

2000

1.000

164503207900

Copper bus duct, plug-in switches, 

600 volt, 3 pole, 1200 amp

2 Elec

0.5

32

Ea.

10,500.00

$      

 

580.00

$            

 

-

$            

 

11,080.00

$        

 

580.00

$           

 

11,660.00

$      

 

13,992.00

$        

 

12,400.00

$          

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, plug-

in switch, 600 V, 3 pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$           

 

40.50

$              

 

-

$            

 

415.50

$             

 

40.50

$             

 

456.00

$           

 

547.20

$             

 

475.00

$               

 

327

Union

2000

5.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

770.00

$           

 

182.50

$            

 

-

$            

 

952.50

$             

 

182.50

$           

 

1,135.00

$        

 

1,362.00

$          

 

1,125.00

$            

 

327

Union

2000

1.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

28.50

$             

 

33.00

$              

 

-

$            

 

61.50

$               

 

33.00

$             

 

94.50

$             

 

113.40

$             

 

81.00

$                 

 

327

Union

2000

0.375

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

48.75

$             

 

16.50

$              

 

-

$            

 

65.25

$               

 

16.50

$             

 

81.75

$             

 

98.10

$               

 

78.75

$                 

 

327

Union

2000

9.000

164406600900

Motor strs & cont, mag, comb, W/ 

mot circ protectors, 25 HP, size 2

2 Elec

2

8

Ea.

8,145.00

$        

 

1,314.00

$         

 

-

$            

 

9,459.00

$          

 

1,314.00

$        

 

10,773.00

$      

 

12,927.60

$        

 

10,800.00

$          

 

327

Union

2000

60.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 60 

W,HO

1 Elec

5

1.6

Ea.

3,930.00

$        

 

1,770.00

$         

 

-

$            

 

5,700.00

$          

 

-

$                 

 

5,700.00

$        

 

6,840.00

$          

 

6,960.00

$            

 

327

Union

2000

7.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, 

w/a 1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

117.60

$           

 

178.50

$            

 

-

$            

 

296.10

$             

 

178.50

$           

 

474.60

$           

 

569.52

$             

 

395.50

$               

 

327

Union

2000

15.000

161397004030

Resi, recpt dvc, DX outlet, 15 A 

recpt., ivory,1-gang box,pl,EMT& 

wire

1 Elec

5.35

1.501

Ea.

231.00

$           

 

412.50

$            

 

-

$            

 

643.50

$             

 

412.50

$           

 

1,056.00

$        

 

1,267.20

$          

 

870.00

$               

 

327

Union

2000

1,500.000

161322052530

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',3/4" dia

1 Elec

90

0.089

L.F.

-

$                 

 

2,430.00

$         

 

-

$            

 

4,515.00

$          

 

-

$                 

 

4,515.00

$        

 

5,418.00

$          

 

5,925.00

$            

 

327

Union

2000
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Demolition 

Labor 

 Total w/ 

Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip 

Code 

Prefix

Typ

e

Rele

ase

1.000

162706000400

Oil fed XFMR, 5 kV or 15 kV, 

W/ taps, 277/480 V sec, 3 ph, 

750 KVA

R3

0.38

52.632

Ea.

13,700.00

$        

 

955.00

$           

 

360.00

$      

 

15,015.00

$        

 

955.00

$            

 

15,970.00

$         

 

19,164.00

$         

 

16,800.00

$         

 

327

Union

2000

3.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

3,750.00

$          

 

1,095.00

$        

 

-

$            

 

4,845.00

$          

 

1,095.00

$         

 

5,940.00

$           

 

7,128.00

$           

 

5,775.00

$           

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.545

Ea.

895.00

$             

 

265.00

$           

 

-

$            

 

1,160.00

$          

 

265.00

$            

 

1,425.00

$           

 

1,710.00

$           

 

1,400.00

$           

 

327

Union

2000

4.000

164407200300

Panelboards, NQOD, 3 wire, 

100 amp main lugs,120/240 

volts,20 circuits

1 Elec

0.65

12.308

Ea.

2,160.00

$          

 

896.00

$           

 

-

$            

 

3,056.00

$          

 

896.00

$            

 

3,952.00

$           

 

4,742.40

$           

 

3,720.00

$           

 

327

Union

2000

3.000

164407200350

Panelboards, NQOD, 3 wire, 

225 amp main lugs,120/240 

volts,24 circuits

2 Elec

1.2

13.333

Ea.

1,830.00

$          

 

729.00

$           

 

-

$            

 

2,559.00

$          

 

729.00

$            

 

3,288.00

$           

 

3,945.60

$           

 

3,150.00

$           

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 

42 circuits

2 Elec

0.4

40

Ea.

3,250.00

$          

 

735.00

$           

 

-

$            

 

3,985.00

$          

 

735.00

$            

 

4,720.00

$           

 

5,664.00

$           

 

4,700.00

$           

 

327

Union

2000

1.000

164408200480

Feeder section, circuit 

breakers, MAL frame, 1000 

amp

1 Elec

1

8

Ea.

3,375.00

$          

 

146.00

$           

 

-

$            

 

3,521.00

$          

 

146.00

$            

 

3,667.00

$           

 

4,400.40

$           

 

3,925.00

$           

 

327

Union

2000

1.000

164408200160

Feeder sect, ckt brkr, FA 

frame, 15 to 60 amp, 240 

volt, 1 pole

1 Elec

8

1

Ea.

60.50

$               

 

18.25

$             

 

-

$            

 

78.75

$               

 

18.25

$              

 

97.00

$                

 

116.40

$              

 

94.50

$                

 

327

Union

2000

1.000

164408200280

Feeder sect, ckt brkr, FA 

frame, 70 to 100 amp, 240 

volt, 1 pole

1 Elec

7

1.143

Ea.

80.00

$               

 

20.50

$             

 

-

$            

 

100.50

$             

 

20.50

$              

 

121.00

$              

 

145.20

$              

 

119.00

$              

 

327

Union

2000

2.000

164108003000

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 60 amp

1 Elec

2.3

3.478

Ea.

346.00

$             

 

127.00

$           

 

-

$            

 

473.00

$             

 

127.00

$            

 

600.00

$              

 

720.00

$              

 

570.00

$              

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 100 amp

1 Elec

1.9

4.211

Ea.

272.00

$             

 

77.00

$             

 

-

$            

 

349.00

$             

 

77.00

$              

 

426.00

$              

 

511.20

$              

 

415.00

$              

 

327

Union

2000

2.000

164108003500

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 200 A

1 Elec

1.3

6.154

Ea.

940.00

$             

 

224.00

$           

 

-

$            

 

1,164.00

$          

 

224.00

$            

 

1,388.00

$           

 

1,665.60

$           

 

1,370.00

$           

 

327

Union

2000

1.000

164108003900

Safety switches, heavy duty, 

240 volt, 3 pole NEMA 1 

fusible, 600 A

2 Elec

1.2

13.333

Ea.

1,950.00

$          

 

243.00

$           

 

-

$            

 

2,193.00

$          

 

243.00

$            

 

2,436.00

$           

 

2,923.20

$           

 

2,525.00

$           

 

327

Union

2000

1.000

164503207900

Copper bus duct, plug-in 

switches, 600 volt, 3 pole, 

1200 amp

2 Elec

0.5

32

Ea.

10,500.00

$        

 

580.00

$           

 

-

$            

 

11,080.00

$        

 

580.00

$            

 

11,660.00

$         

 

13,992.00

$         

 

12,400.00

$         

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, 

indr, plug-in switch, 600 V, 3 

pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$             

 

40.50

$             

 

-

$            

 

415.50

$             

 

40.50

$              

 

456.00

$              

 

547.20

$              

 

475.00

$              

 

327

Union

2000

7.000

165303200500

Emer lt units,btry 

operated,twin sealed bm lt,25 

W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,078.00

$          

 

255.50

$           

 

-

$            

 

1,333.50

$          

 

255.50

$            

 

1,589.00

$           

 

1,906.80

$           

 

1,575.00

$           

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 

10' long, 3/4" dia

1 Elec

4.4

1.818

Ea.

57.00

$               

 

66.00

$             

 

-

$            

 

123.00

$             

 

66.00

$              

 

189.00

$              

 

226.80

$              

 

162.00

$              

 

327

Union

2000

0.500

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

65.00

$               

 

22.00

$             

 

-

$            

 

87.00

$               

 

22.00

$              

 

109.00

$              

 

130.80

$              

 

105.00

$              

 

327

Union

2000

[image: image120.wmf]12.000

164406600900

Motor strs & cont, mag, 

comb, W/ mot circ protectors, 

25 HP, size 2

2 Elec

2

8

Ea.

10,860.00

$        

 

1,752.00

$        

 

-

$            

 

12,612.00

$        

 

1,752.00

$         

 

14,364.00

$         

 

17,236.80

$         

 

14,400.00

$         

 

327

Union

2000

80.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 60 W,HO

1 Elec

5

1.6

Ea.

5,240.00

$          

 

2,360.00

$        

 

-

$            

 

7,600.00

$          

 

-

$                  

 

7,600.00

$           

 

9,120.00

$           

 

9,280.00

$           

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, 

ivory, w/a 1-gang box, cov pl, 

EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$             

 

255.00

$           

 

-

$            

 

423.00

$             

 

255.00

$            

 

678.00

$              

 

813.60

$              

 

565.00

$              

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 

A recpt., ivory,1-gang 

box,pl,EMT& wire

1 Elec

5.35

1.501

Ea.

308.00

$             

 

550.00

$           

 

-

$            

 

858.00

$             

 

550.00

$            

 

1,408.00

$           

 

1,689.60

$           

 

1,160.00

$           

 

327

Union

2000

2,000.000

161322052530

Conduit to 15' H,IMC,incl 2 

termn,2 elb&11 bm clp per 

100',3/4" dia

1 Elec

90

0.089

L.F.

-

$                   

 

3,240.00

$        

 

-

$            

 

6,020.00

$          

 

-

$                  

 

6,020.00

$           

 

7,224.00

$           

 

7,900.00

$           

 

327

Union

2000

900.000

161322052730

Conduit to 15' H,IMC,incl 2 

termn,2 elb&11 bm clp per 

100',4" dia

2 Elec

50

0.32

L.F.

-

$                   

 

5,265.00

$        

 

-

$            

 

17,415.00

$        

 

-

$                  

 

17,415.00

$         

 

20,898.00

$         

 

21,150.00

$         

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.592

Ea.

65.40

$               

 

162.00

$           

 

-

$            

 

227.40

$             

 

162.00

$            

 

389.40

$              

 

467.28

$              

 

313.50

$              

 

327

Union

2000

80.000

161205500300

Non-metallic sheathed cable, 

600V, copper with ground, 

#12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

2,480.00

$          

 

5,320.00

$        

 

-

$            

 

7,800.00

$          

 

5,320.00

$         

 

13,120.00

$         

 

15,744.00

$         

 

10,640.00

$         

 

327

Union

2000

2,000.000

160553000100

Electrical dml, conduit to 15' 

high, rigid galv steel,1/2" to 1" 

dia

1 Elec

242

0.033

L.F.

-

$                   

 

1,200.00

$        

 

-

$            

 

1,200.00

$          

 

-

$                  

 

1,200.00

$           

 

1,440.00

$           

 

1,800.00

$           

 

327

Union

2000

900.000

160553000160

Electrical demo, conduit to 

15' high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$                   

 

1,638.00

$        

 

-

$            

 

1,638.00

$          

 

-

$                  

 

1,638.00

$           

 

1,965.60

$           

 

2,457.00

$           

 

327

Union

2000

8,000.000

160553000380

Electrical demo, non-metallic 

sheathed cable (Romex), 

#12, 2 wire

1 Elec

630

0.013

L.F.

-

$                   

 

1,840.00

$        

 

-

$            

 

1,840.00

$          

 

-

$                  

 

1,840.00

$           

 

2,208.00

$           

 

2,800.00

$           

 

327

Union

2000

1.000

160553001570

Electrical demo, transformer, 

3 phase to 600v, primary, 

750 kVA

R3

1.1

18.182

Ea.

-

$                   

 

325.00

$           

 

124.00

$      

 

449.00

$             

 

-

$                  

 

449.00

$              

 

538.80

$              

 

625.00

$              

 

327

Union

2000

80.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 

2 lamp

2 Elec

35

0.457

Ea.

-

$                   

 

668.00

$           

 

-

$            

 

668.00

$             

 

-

$                  

 

668.00

$              

 

801.60

$              

 

996.00

$              

 

327

Union

2000

Totals

63,804.90

$            

 

31,069.75

$          

 

484.00

$         

 

110,288.65

$          

 

14,533.75

$           

 

124,822.40

$           

 

149,786.88

$           

 

133,367.00

$           
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Qty

CSI Number

Description

Crew

Daily 

Output

Labor 

Hours

Unit

 Bare Mat. 

 Bare Labor 

 Bare Equip. 

 Total 

 Total Incl. O&P 

Zip 

Code 

Prefix

Type

Relea

se

1.000

162706000400

Oil fed XFMR, 5 kV or 15 kV, W/ 

taps, 277/480 V sec, 3 ph, 750 KVA

R3

0.38

52.63

Ea.

13,700.00

$          

 

955.00

$              

 

360.00

$        

 

15,015.00

$            

 

16,800.00

$            

 

327

Union

2000

3.000

162702003500

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 45 kVA

2 Elec

0.8

20

Ea.

3,750.00

$            

 

1,095.00

$           

 

-

$              

 

4,845.00

$              

 

5,775.00

$              

 

327

Union

2000

1.000

162702003100

Dry type xfmr, 3 ph, 480 V pri 

120/208 V sec, vent, 15 kVA

2 Elec

1.1

14.55

Ea.

895.00

$               

 

265.00

$              

 

-

$              

 

1,160.00

$              

 

1,400.00

$              

 

327

Union

2000

4.000

164407200300

Panelboards, NQOD, 3 wire, 100 

amp main lugs,120/240 volts,20 

circuits

1 Elec

0.65

12.31

Ea.

2,160.00

$            

 

896.00

$              

 

-

$              

 

3,056.00

$              

 

3,720.00

$              

 

327

Union

2000

3.000

164407200350

Panelboards, NQOD, 3 wire, 225 

amp main lugs,120/240 volts,24 

circuits

2 Elec

1.2

13.33

Ea.

1,830.00

$            

 

729.00

$              

 

-

$              

 

2,559.00

$              

 

3,150.00

$              

 

327

Union

2000

1.000

164407202350

Panelboards, NQOD, 4 wire, 

120/208 volts, 600 amp main, 42 

circuits

2 Elec

0.4

40

Ea.

3,250.00

$            

 

735.00

$              

 

-

$              

 

3,985.00

$              

 

4,700.00

$              

 

327

Union

2000

1.000

164408200480

Feeder section, circuit breakers, 

MAL frame, 1000 amp

1 Elec

1

8

Ea.

3,375.00

$            

 

146.00

$              

 

-

$              

 

3,521.00

$              

 

3,925.00

$              

 

327

Union

2000

1.000

164408200160

Feeder sect, ckt brkr, FA frame, 15 

to 60 amp, 240 volt, 1 pole

1 Elec

8

1

Ea.

60.50

$                 

 

18.25

$                

 

-

$              

 

78.75

$                   

 

94.50

$                   

 

327

Union

2000

1.000

164408200280

Feeder sect, ckt brkr, FA frame, 70 

to 100 amp, 240 volt, 1 pole

1 Elec

7

1.143

Ea.

80.00

$                 

 

20.50

$                

 

-

$              

 

100.50

$                 

 

119.00

$                 

 

327

Union

2000

2.000

164108003000

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 60 amp

1 Elec

2.3

3.478

Ea.

346.00

$               

 

127.00

$              

 

-

$              

 

473.00

$                 

 

570.00

$                 

 

327

Union

2000

1.000

164108003300

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 100 

amp

1 Elec

1.9

4.211

Ea.

272.00

$               

 

77.00

$                

 

-

$              

 

349.00

$                 

 

415.00

$                 

 

327

Union

2000

2.000

164108003500

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 200 A

1 Elec

1.3

6.154

Ea.

940.00

$               

 

224.00

$              

 

-

$              

 

1,164.00

$              

 

1,370.00

$              

 

327

Union

2000

1.000

164108003900

Safety switches, heavy duty, 240 

volt, 3 pole NEMA 1 fusible, 600 A

2 Elec

1.2

13.33

Ea.

1,950.00

$            

 

243.00

$              

 

-

$              

 

2,193.00

$              

 

2,525.00

$              

 

327

Union

2000

1.000

164503207900

Copper bus duct, plug-in switches, 

600 volt, 3 pole, 1200 amp

2 Elec

0.5

32

Ea.

10,500.00

$          

 

580.00

$              

 

-

$              

 

11,080.00

$            

 

12,400.00

$            

 

327

Union

2000

1.000

164503207300

Copper bus duct, plug-in, indr, plug-

in switch, 600 V, 3 pole, 60 amp

1 Elec

3.6

2.222

Ea.

375.00

$               

 

40.50

$                

 

-

$              

 

415.50

$                 

 

475.00

$                 

 

327

Union

2000

7.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,078.00

$            

 

255.50

$              

 

-

$              

 

1,333.50

$              

 

1,575.00

$              

 

327

Union

2000

2.000

160608000100

Grounding, rod, copper clad, 10' 

long, 3/4" dia

1 Elec

4.4

1.818

Ea.

57.00

$                 

 

66.00

$                

 

-

$              

 

123.00

$                 

 

162.00

$                 

 

327

Union

2000

0.500

160608000800

Grounding, bare copper wire 

stranded, 3/0

2 Elec

6.6

2.424

C.L.F.

65.00

$                 

 

22.00

$                

 

-

$              

 

87.00

$                   

 

105.00

$                 

 

327

Union

2000

12.000

164406600900

Motor strs & cont, mag, comb, W/ 

mot circ protectors, 25 HP, size 2

2 Elec

2

8

Ea.

10,860.00

$          

 

1,752.00

$           

 

-

$              

 

12,612.00

$            

 

14,400.00

$            

 

327

Union

2000

[image: image122.wmf]80.000

165104403200

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 60 

W,HO

1 Elec

5

1.6

Ea.

5,240.00

$            

 

2,360.00

$           

 

-

$              

 

7,600.00

$              

 

9,280.00

$              

 

327

Union

2000

10.000

161397002130

Resi, sw dvc, sgl P, 15 amp, ivory, 

w/a 1-gang box, cov pl, EMT & wire

1 Elec

5.7

1.401

Ea.

168.00

$               

 

255.00

$              

 

-

$              

 

423.00

$                 

 

565.00

$                 

 

327

Union

2000

20.000

161397004030

Resi, recpt dvc, DX outlet, 15 A 

recpt., ivory,1-gang box,pl,EMT& 

wire

1 Elec

5.35

1.501

Ea.

308.00

$               

 

550.00

$              

 

-

$              

 

858.00

$                 

 

1,160.00

$              

 

327

Union

2000

2,000.000

161322052530

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',3/4" dia

1 Elec

90

0.089

L.F.

2,780.00

$            

 

3,240.00

$           

 

-

$              

 

6,020.00

$              

 

7,900.00

$              

 

327

Union

2000

900.000

161322052730

Conduit to 15' H,IMC,incl 2 termn,2 

elb&11 bm clp per 100',4" dia

2 Elec

50

0.32

L.F.

12,150.00

$          

 

5,265.00

$           

 

-

$              

 

17,415.00

$            

 

21,150.00

$            

 

327

Union

2000

30.000

161366000650

Outlet boxes, pressed steel, 

switchbox

1 Elec

27

0.296

Ea.

65.40

$                 

 

162.00

$              

 

-

$              

 

227.40

$                 

 

313.50

$                 

 

327

Union

2000

80.000

161205500300

Non-metallic sheathed cable, 600V, 

copper with ground, #12, 3 

conductor

1 Elec

2.2

3.636

C.L.F.

2,480.00

$            

 

5,320.00

$           

 

-

$              

 

7,800.00

$              

 

10,640.00

$            

 

327

Union

2000

Totals

78,734.90

$          

 

25,398.75

$         

 

360.00

$        

 

104,493.65

$          

 

124,689.00

$          

 

2001 Inflation Adjusted Totals

81,096.95

$          

 

26,160.71

$         

 

370.80

$        

 

107,628.46

$          

 

128,429.67

$          

 

2002 Inflation Adjusted Totals

83,529.86

$          

 

26,945.53

$         

 

381.92

$        

 

110,857.31

$          

 

132,282.56

$          
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Code 
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se

10.000

165104401100

Interior ltg fxtr, fluor, surf mtd, acryl 

lens, 1'w x 4'l, two 40 W

1 Elec

7

1.143

Ea.

675.00

$            

 

205.00

$             

 

-

$      

 

880.00

$          

 

-

$           

 

880.00

$       

 

1,144.00

$          

 

1,050.00

$        

 

327

Union

2000

30.000

165104403100

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' L,two 40 

W,RS

1 Elec

5.7

1.404

Ea.

1,245.00

$         

 

765.00

$             

 

-

$      

 

2,010.00

$       

 

-

$           

 

2,010.00

$    

 

2,613.00

$          

 

2,535.00

$        

 

327

Union

2000

30.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 1-

gang box,cov pl,type NM (romex) 

cable

1 Elec

17.1

0.468

Ea.

192.00

$            

 

256.50

$             

 

-

$      

 

448.50

$          

 

256.50

$     

 

705.00

$       

 

916.50

$             

 

594.00

$           

 

327

Union

2000

100.000

161397004015

Resi, DX outlet, 15 A recpt., ivory, 

1-gang box, pl, type NM cable

1 Elec

14.55

0.55

Ea.

500.00

$            

 

1,005.00

$          

 

-

$      

 

1,505.00

$       

 

1,005.00

$  

 

2,510.00

$    

 

3,263.00

$          

 

2,050.00

$        

 

327

Union

2000

200.000

161322051870

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 100',galv stl,2" 

dia

1 Elec

45

0.178

L.F.

1,030.00

$         

 

648.00

$             

 

-

$      

 

1,678.00

$       

 

648.00

$     

 

2,326.00

$    

 

3,023.80

$          

 

2,110.00

$        

 

327

Union

2000

1.000

165303200500

Emer lt units,btry operated,twin 

sealed bm lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$            

 

36.50

$               

 

-

$      

 

190.50

$          

 

36.50

$       

 

227.00

$       

 

295.10

$             

 

225.00

$           

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light clg or 

wall mount, incan, single face

1 Elec

8

1

Ea.

34.00

$              

 

18.25

$               

 

-

$      

 

52.25

$            

 

18.25

$       

 

70.50

$         

 

91.65

$               

 

65.50

$             

 

327

Union

2000

30.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 2 

lamp

2 Elec

35

0.457

Ea.

-

$                  

 

250.50

$             

 

-

$      

 

250.50

$          

 

-

$           

 

250.50

$       

 

325.65

$             

 

373.50

$           

 

327

Union

2000

10.000

160553002140

Electrical demo, int fluore fixt, rec 

drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                  

 

97.50

$               

 

-

$      

 

97.50

$            

 

-

$           

 

97.50

$         

 

126.75

$             

 

146.50

$           

 

327

Union

2000

Totals

3,830.00

$         

 

3,282.25

$          

 

-

$      

 

7,112.25

$       

 

11,799.45

$        

 

9,149.50

$        
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Demolition 

 Total O&P With 

Demo 

 Total Incl. O&P 

Zip Code 

Prefix

Type

Release

50.000

165104401100

Interior ltg fxtr, fluor, surf 

mtd, acryl lens, 1'w x 4'l, two 

40 W

1 Elec

7

1.143

Ea.

3,375.00

$           

 

1,025.00

$           

 

-

$        

 

4,400.00

$          

 

-

$              

 

4,400.00

$       

 

5,720.00

$           

 

5,250.00

$           

 

327

Union

2000

150.000

165104403100

Intr,fluor,strp fixt,pendent 

mtd,indl,wh porc enam,4' 

L,two 40 W,RS

1 Elec

5.7

1.404

Ea.

6,225.00

$           

 

3,825.00

$           

 

-

$        

 

10,050.00

$        

 

-

$              

 

10,050.00

$     

 

13,065.00

$         

 

12,675.00

$         

 

327

Union

2000

150.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 

1-gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

960.00

$              

 

1,282.50

$           

 

-

$        

 

2,242.50

$          

 

1,282.50

$     

 

3,525.00

$       

 

4,582.50

$           

 

2,970.00

$           

 

327

Union

2000

500.000

161397004015

Resi, DX outlet, 15 A recpt., 

ivory, 1-gang box, pl, type 

NM cable

1 Elec

14.55

0.55

Ea.

2,500.00

$           

 

5,025.00

$           

 

-

$        

 

7,525.00

$          

 

5,025.00

$     

 

12,550.00

$     

 

16,315.00

$         

 

10,250.00

$         

 

327

Union

2000

1.000

161397008660

Resi,HW htr hook-up,incl 1-

2 p CB,box,3' of flex,20' of 

#10/2 NM cable

1 Elec

5

1.6

Ea.

18.50

$                

 

29.50

$                

 

-

$        

 

48.00

$               

 

29.50

$          

 

77.50

$            

 

100.75

$              

 

63.50

$                

 

327

Union

2000

1.000

161397008270

Resi, bathroom vent fan, 50 

CFM (use w/above hook-

up), low noise model

1 Elec

15

0.533

Ea.

29.00

$                

 

9.75

$                  

 

-

$        

 

38.75

$               

 

9.75

$            

 

48.50

$            

 

63.05

$                

 

46.50

$                

 

327

Union

2000

1.000

161397008220

Residential wiring, resi 

equip, vent/exhaust fan 

hook-up,type MC cable

1 Elec

24

0.333

Ea.

11.00

$                

 

6.10

$                  

 

-

$        

 

17.10

$               

 

6.10

$            

 

23.20

$            

 

30.16

$                

 

21.00

$                

 

327

Union

2000

500.000

161322051970

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 

100',galv stl,4" dia

2 Elec

40

0.4

L.F.

7,950.00

$           

 

3,650.00

$           

 

-

$        

 

11,600.00

$        

 

3,650.00

$     

 

15,250.00

$     

 

19,825.00

$         

 

14,250.00

$         

 

327

Union

2000

1,000.000

161322051870

Cond to 15' H,incl 2 termn,2 

elb&11 bm CLP per 

100',galv stl,2" dia

1 Elec

45

0.178

L.F.

5,150.00

$           

 

3,240.00

$           

 

-

$        

 

8,390.00

$          

 

3,240.00

$     

 

11,630.00

$     

 

15,119.00

$         

 

10,550.00

$         

 

327

Union

2000

7.000

165303200500

Emer lt units,btry 

operated,twin sealed bm 

lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

1,078.00

$           

 

255.50

$              

 

-

$        

 

1,333.50

$          

 

255.50

$        

 

1,589.00

$       

 

2,065.70

$           

 

1,575.00

$           

 

327

Union

2000

5.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

170.00

$              

 

91.25

$                

 

-

$        

 

261.25

$             

 

91.25

$          

 

352.50

$          

 

458.25

$              

 

327.50

$              

 

327

Union

2000

2.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

510.00

$              

 

133.00

$              

 

-

$        

 

643.00

$             

 

133.00

$        

 

776.00

$          

 

1,008.80

$           

 

760.00

$              

 

327

Union

2000

80.000

161205500300

Non-metallic sheathed 

cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

2,480.00

$           

 

5,320.00

$           

 

-

$        

 

7,800.00

$          

 

-

$              

 

7,800.00

$       

 

10,140.00

$         

 

10,640.00

$         

 

327

Union

2000

1,000.000

160553000140

Electrical demo, conduit to 

15' high galv, 2" to 4" diam

1 Elec

151

0.053

L.F.

-

$                    

 

970.00

$              

 

-

$        

 

970.00

$             

 

-

$              

 

970.00

$          

 

1,261.00

$           

 

1,440.00

$           

 

327

Union

2000

150.000

160553002420

Electrical demo, int fluor fixt, 

pendant mt, indl, to 15'hi, 4'l, 

2 lamp

2 Elec

35

0.457

Ea.

-

$                    

 

1,252.50

$           

 

-

$        

 

1,252.50

$          

 

-

$              

 

1,252.50

$       

 

1,628.25

$           

 

1,867.50

$           

 

327

Union

2000

200.000

160553002140

Electrical demo, int fluore 

fixt, rec drop-in 2'x4', 4 lamp

2 Elec

30

0.533

Ea.

-

$                    

 

1,950.00

$           

 

-

$        

 

1,950.00

$          

 

-

$              

 

1,950.00

$       

 

2,535.00

$           

 

2,930.00

$           

 

327

Union

2000

Totals

30,456.50

$         

 

28,065.10

$         

 

-

$        

 

58,521.60

$        

 

93,917.46

$         

 

75,616.00

$         
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1.000

165303200500

Emer lt units,btry 

operated,twin sealed bm 

lt,25 W,6 V ea,lead btry

1 Elec

4

2

Ea.

154.00

$         

 

36.50

$            

 

-

$    

 

190.50

$         

 

36.50

$        

 

227.00

$         

 

295.10

$         

 

225.00

$          

 

327

Union

2000

1.000

165303200080

Exit and emer ltg, exit light 

clg or wall mount, incan, 

single face

1 Elec

8

1

Ea.

34.00

$           

 

18.25

$            

 

-

$    

 

52.25

$           

 

18.25

$        

 

70.50

$           

 

91.65

$           

 

65.50

$            

 

327

Union

2000

1.000

165203001600

Exterior fxtr,floodlights 

W/blst&lamp,P mtd P not 

incld,hg vap,400 W

2 Elec

4.4

3.636

Ea.

255.00

$         

 

66.50

$            

 

-

$    

 

321.50

$         

 

66.50

$        

 

388.00

$         

 

504.40

$         

 

380.00

$          

 

327

Union

2000

1.000

165104400300

Interior ltg fxtr, fluor, rec 

mtd, acryl lens, 2'w x 2'l, 

two U40 W

1 Elec

5.7

1.404

Ea.

48.00

$           

 

25.50

$            

 

-

$    

 

73.50

$           

 

-

$            

 

73.50

$           

 

95.55

$           

 

91.50

$            

 

327

Union

2000

4.000

165104400600

Interior ltg fxtr, flour, rec 

mtd, acryl lens, 2'w x 4'l, 

four 40 watt

1 Elec

4.7

1.702

Ea.

216.00

$         

 

124.00

$          

 

-

$    

 

340.00

$         

 

-

$            

 

340.00

$         

 

442.00

$         

 

424.00

$          

 

327

Union

2000

2.000

161397002110

Resi,sgl P,15 amp,ivory,w/a 

1-gang box,cov pl,type NM 

(romex) cable

1 Elec

17.1

0.468

Ea.

12.80

$           

 

17.10

$            

 

-

$    

 

29.90

$           

 

17.10

$        

 

47.00

$           

 

61.10

$           

 

39.60

$            

 

327

Union

2000

9.000

161397004100

Resi, recpt dvc, DX outlet, 

20 A recpt., #12/2, type NM 

cable

1 Elec

12.3

0.65

Ea.

82.35

$           

 

107.10

$          

 

-

$    

 

189.45

$         

 

107.10

$      

 

296.55

$         

 

385.52

$         

 

252.00

$          

 

327

Union

2000

2.000

161205500300

Non-metallic sheathed 

cable, 600V, copper with 

ground, #12, 3 conductor

1 Elec

2.2

3.636

C.L.F.

62.00

$           

 

133.00

$          

 

-

$    

 

195.00

$         

 

-

$            

 

195.00

$         

 

253.50

$         

 

266.00

$          

 

327

Union

2000

150.000

161322051770

Cond to 15' H,incl 2 

termn,2 elb&11 bm CLP 

per 100',galv stl,3/4" dia

1 Elec

80

0.1

L.F.

261.00

$         

 

273.00

$          

 

-

$    

 

534.00

$         

 

-

$            

 

534.00

$         

 

694.20

$         

 

697.50

$          

 

327

Union

2000

5.000

161322051970

Cond to 15' H,incl 2 

termn,2 elb&11 bm CLP 

per 100',galv stl,4" dia

2 Elec

40

0.4

L.F.

79.50

$           

 

36.50

$            

 

-

$    

 

116.00

$         

 

-

$            

 

116.00

$         

 

150.80

$         

 

142.50

$          

 

327

Union

2000

150.000

160553000100

Electrical dml, conduit to 

15' high, rigid galv 

steel,1/2" to 1" dia

1 Elec

242

0.033

L.F.

-

$              

 

90.00

$            

 

-

$    

 

90.00

$           

 

-

$            

 

90.00

$           

 

117.00

$         

 

135.00

$          

 

327

Union

2000

5.000

160553000160

Electrical demo, conduit to 

15' high, galv, 4" to 6" diam

1 Elec

80

0.1

L.F.

-

$              

 

9.10

$              

 

-

$    

 

9.10

$             

 

-

$            

 

9.10

$             

 

11.83

$           

 

13.65

$            

 

327

Union

2000

200.000

160553000380

Electrical demo, non-

metallic sheathed cable 

(Romex), #12, 2 wire

1 Elec

630

0.013

L.F.

-

$              

 

46.00

$            

 

-

$    

 

46.00

$           

 

-

$            

 

46.00

$           

 

59.80

$           

 

70.00

$            

 

327

Union

2000

1.000

160553002220

Electrical demo, fluore fixt, 

surf mt, 2'x2', 2 lamp

2 Elec

44

0.364

Ea.

-

$              

 

6.65

$              

 

-

$    

 

6.65

$             

 

-

$            

 

6.65

$             

 

8.65

$             

 

9.95

$              

 

327

Union

2000

5.000

160553002260

Electrical demo, fluore fixt, 

surf mt, 2'x4', 4 lamp

2 Elec

33

0.485

Ea.

-

$              

 

44.25

$            

 

-

$    

 

44.25

$           

 

-

$            

 

44.25

$           

 

57.53

$           

 

66.25

$            

 

327

Union

2000

Totals

1,204.65

$          

 

1,033.45

$            

 

-

$       

 

2,238.10

$          

 

245.45

$          

 

2,483.55

$          

 

3,228.62

$           

 

2,878.45

$            
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Crew
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O&P

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

16,000.000

S.F.

$14,880.00

$14,880.00

$24,800.00

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256902650

Roofing & siding demo, roof 

accessories, sheet metal coping, up to 

12"wide

1 Clab

240.00

0.033

505.000

L.F.

$343.40

$343.40

$565.60

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

12.000

Ea.

$140.40

$140.40

$230.40

Unit

022253902520

Framing demo, steel framing, girders, 

10" x 24"

B13

125.00

0.448

1,000.000

L.F.

$9,950.00

$5,700.00

$15,650.00

$22,498.00

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$164.00

$59.50

$223.50

$335.07

Assembly

B30101151600

St jst rf & clg, open web bar jst, 24" d, 

11.52#/LF

 

4,000.000

S.F.

$19,880.00

$8,760.00

$2,160.00

$30,800.00

$39,396.00

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

160.000

Sq.

$8,640.00

$8,880.00

$2,376.00

$19,896.00

$28,004.00

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

505.000

L.F.

$2,449.25

$853.45

$3,302.70

$4,090.50

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

D1

80.00

0.200

505.000

L.F.

$4,469.25

$1,984.65

$6,453.90

$8,181.00

Unit

042203609000

Cornices, minimum labor/equipment 

charge

D1

1.50

10.667

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

$37,056.90

$46,614.18

$10,295.50

$93,966.58

$131,005.89
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

160.000

Sq.

$8,640.00

$8,880.00

$2,376.00

$19,896.00

$28,004.00

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

505.000

L.F.

$2,449.25

$853.45

$3,302.70

$4,090.50

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

D1

80.00

0.200

505.000

L.F.

$4,469.25

$1,984.65

$6,453.90

$8,181.00

Unit

042203609000

Cornices, minimum labor/equipment 

charge

D1

1.50

10.667

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

1 Rofc

30.00

0.267

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

16,000.000

S.F.

$14,880.00

$14,880.00

$24,800.00

Unit

022256902650

Roofing & siding demo, roof 

accessories, sheet metal coping, up to 

12"wide

1 Clab

240.00

0.033

505.000

L.F.

$343.40

$343.40

$565.60

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

12.000

Ea.

$140.40

$140.40

$230.40

$17,176.90

$27,740.18

$2,376.00

$47,293.08

$68,776.82
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. 

Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

8.000

Sq.

$432.00

$444.00

$118.80

$994.80

$1,400.20

Unit

077105500700

Gravel stop, aluminum, .050" thick, 8" 

height, painted

1 Shee

125.00

0.064

26.000

L.F.

$126.10

$43.94

$170.04

$210.60

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

2.000

Ea.

$20.20

$6.64

$26.84

$34.20

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

042203400800

Coping, stock units, aluminum, for 12" 

wall

D1

80.00

0.200

26.000

L.F.

$230.10

$102.18

$332.28

$421.20

Unit

042203609000

Cornices, minimum labor/equipment 

charge

D1

1.50

10.667

1.000

Job

$209.00

$209.00

$340.04

Unit

077205000010

Roof vents mushroom for built-up roofs, 

aluminum

1 Rofc

30.00

0.267

1.000

Ea.

$23.00

$5.30

$28.30

$35.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

800.000

S.F.

$744.00

$744.00

$1,240.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

1.000

Ea.

$11.70

$11.70

$19.20

Unit

022256902650

Roofing & siding demo, roof 

accessories, sheet metal coping, up to 

12"wide

1 Clab

240.00

0.033

26.000

L.F.

$17.68

$17.68

$29.12

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

$1,931.40

$1,890.44

$118.80

$3,940.64

$5,464.47

[image: image129.wmf]Source

Line Number
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Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

100.000

Sq.

$5,400.00

$5,550.00

$1,485.00

$12,435.00

$17,502.50

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

24.000

Ea.

$242.40

$79.68

$322.08

$410.38

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 

Shee

125.00

0.064

400.000

L.F.

$1,912.00

$676.00

$2,588.00

$3,199.60

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 

Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

12.000

Ea.

$276.00

$63.60

$339.60

$419.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022253902480

Framing demo, steel framing, girders, 

10" x 16"

B13

165.00

0.339

625.000

L.F.

$4,718.75

$2,687.50

$7,406.25

$10,657.50

Unit

022253902950

Framing demo, steel framing labor & 

equip min charge

A1

1.00

8.000

1.000

Job

$164.00

$59.50

$223.50

$335.07

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

10,000.000

S.F.

$9,300.00

$9,300.00

$15,500.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

12.000

Ea.

$140.40

$140.40

$230.40

Assembly

B30101151600

St jst rf & clg, open web bar jst, 24" d, 

11.52#/LF

 

2,500.000

S.F.

$12,425.00

$5,475.00

$1,350.00

$19,250.00

$24,622.50

$21,355.40

$26,473.43

$5,582.00

$53,410.83

$74,612.85
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Line Number

Description

Crew

Daily 

Output

Labor 

Hours

Quantity

Unit

Ext. 

Material

Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

75.000

Sq.

$4,050.00

$4,162.50

$1,113.75

$9,326.25

$13,126.88

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

16.000

Ea.

$161.60

$53.12

$214.72

$273.58

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

300.000

L.F.

$1,434.00

$507.00

$1,941.00

$2,399.70

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

8.000

Ea.

$184.00

$42.40

$226.40

$279.99

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

7,500.000

S.F.

$6,975.00

$6,975.00

$11,625.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

8.000

Ea.

$93.60

$93.60

$153.60

$6,929.60

$12,139.62

$1,113.75

$20,182.97

$29,593.66
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Line Number
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Crew
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Output

Labor 

Hours
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Unit

Ext. 
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Ext. Labor

Ext. 

Equipment

Ext. Total

Ext. Total 

Incl O&P

Unit

075103000500

BUR, asph flood ct w/grvl surf, base 

sheet, 4 plies #15 felt, mppd

G1

20.00

2.800

25.000

Sq.

$1,350.00

$1,387.50

$371.25

$3,108.75

$4,375.63

Unit

077204800100

Pitch Pockets, adjustable, 4" to 7", 

welded corners, 4" deep

1 Rofc

48.00

0.167

6.000

Ea.

$60.60

$19.92

$80.52

$102.59

Unit

077207001200

Roof hatches, 2'-6" x 8'-0", w/curb, 1" 

fbgls insul, al curb/cov

G3

6.60

4.848

1.000

Ea.

$1,100.00

$106.00

$1,206.00

$1,399.95

Unit

077105500650

Gravel stop, aluminum, .050" thick, 8" 

height, duranodic finish

1 Shee

125.00

0.064

100.000

L.F.

$478.00

$169.00

$647.00

$799.90

Unit

077105509000

Gravel stop, minimum labor/equipment 

charge

1 Shee

3.50

2.286

1.000

Job

$60.00

$60.00

$96.00

Unit

077205000010

Roof vents mushroom for built-up 

roofs, aluminum

1 Rofc

30.00

0.267

3.000

Ea.

$69.00

$15.90

$84.90

$105.00

Unit

077205009000

Roof vents, minimum labor/equipment 

charge

1 Rofc

2.75

2.909

1.000

Job

$58.00

$58.00

$103.99

Unit

022256909000

Roofing & siding demo, labor/equip 

minimum charge

1 Clab

2.00

4.000

1.000

Job

$82.00

$82.00

$134.97

Unit

022256903001

Roofing & siding demo, built-up 5 ply 

roof, including gravel

B2

890.00

0.045

2,500.000

S.F.

$2,325.00

$2,325.00

$3,875.00

Unit

022256902500

Roofing & siding demo, roof 

accessories, plumbing vent flashing

1 Clab

14.00

0.571

3.000

Ea.

$35.10

$35.10

$57.60

$3,057.60

$4,258.42

$371.25

$7,687.27

$11,050.63
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Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339								Daily Out put																						Zip Code Prefix

		Qty		CSI Number		Description		Crew				Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78

		M6-0339 75%





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60

		M6-0339 25%





M6-0339 5%

		CostWorks 2000 - M6-0339								Daily Output		Labor Hours																				Zip Code Prefix

		Qty		CSI Number		Description		Crew						Unit		Bare Mat.		Bare Labor		Bare Equip		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45

		Mg-0339 5%





M6-0486 Const

		CostWorks 2000 - M6-0486						Crew		Daily Output		Labor Hours		Unit												Zip Code Prefix

		Qty		CSI Number		Description										Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P				Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700				2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100452370.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452384.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452397.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100454901.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Plumbing System Construction Estimate		Plumbing System Replacement Cost		Plumbing System Replacement % of Plumbing System Constr		75% Plumbing System Replacement Cost		75% Plumbing System Replacement % of Plumbing System Constr		% of CRV

		K6-1446D		Base Electric Shop		15,000		$   956,211.00		$   37,075.50		$   37,190.79		100%		$   28,762.63		78%		3.88%

		K6-2196		Roads and Grounds Maintenance #3		2,844		$   231,057.00		$   14,900.75		$   14,675.89		98%		$   12,457.93		84%		6.45%

		M6-0336		Electromagnetic Lab		9,486		$   1,419,303.00		$   28,899.00		$   26,348.14		91%		$   21,833.41		76%		2.04%

		M6-0495		Dispensary		19,646		$   5,769,035.00		$   129,916.50		$   132,150.66		102%		$   101,614.50		78%		2.25%

		M7-0657		Parachute Refurbishment Facility		35,758		$   7,370,327.00		$   66,627.00		$   75,377.32		113%		$   58,977.62		89%		0.90%

														101%				81%





K6-1446D Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   1,365.00		327		Union		2000

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		$   249.00		$   318.00		$   - 0		$   567.00		$   756.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   1,939.00		327		Union		2000

		7.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   1,120.00		$   1,260.00		$   - 0		$   2,380.00		$   3,150.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   3,115.00		327		Union		2000

		7.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   1,827.00		$   819.00		$   - 0		$   2,646.00		$   3,255.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   3,270.00		327		Union		2000

						Totals										$   21,670.70		$   8,709.70		$   - 0		$   30,380.40		$   37,075.50

																cv





K6-1446D Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   85.40		$   926.80		$   1,204.84		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   146.40		$   824.80		$   1,072.24		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   42.70		$   159.60		$   207.48		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   68.70		$   353.40		$   459.42		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   54.90		$   673.80		$   875.94		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   - 0		$   1,134.00		$   1,474.20		$   1,365.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   - 0		$   1,662.50		$   2,161.25		$   1,939.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   - 0		$   2,705.50		$   3,517.15		$   3,115.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   138.00		$   981.00		$   1,275.30		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   427.00		$   4,529.00		$   5,887.70		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   - 0		$   1,107.00		$   1,439.10		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   - 0		$   2,240.00		$   2,912.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   - 0		$   957.00		$   1,244.10		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   1,515.00		$   3,903.00		$   5,073.90		$   3,270.00		327		Union		2000

		7.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   116.20		$   - 0		$   116.20		$   - 0		$   116.20		$   151.06		$   175.00		327		Union		2000

		7.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   168.00		$   - 0		$   168.00		$   - 0		$   168.00		$   218.40		$   252.00		327		Union		2000

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		1,100.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   913.00		$   - 0		$   913.00		$   - 0		$   913.00		$   1,186.90		$   1,386.00		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   18,442.70		$   7,539.90		$   - 0		$   25,982.60		$   2,625.70		$   28,608.30		$   37,190.79		$   31,735.00





K6-1446D 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   540.00		$   61.00		$   - 0		$   601.00		$   61.00		$   662.00		$   860.60		$   690.00		327		Union		2000

		6.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   399.00		$   109.80		$   - 0		$   508.80		$   109.80		$   618.60		$   804.18		$   618.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   53.00		$   30.50		$   - 0		$   83.50		$   30.50		$   114.00		$   148.20		$   107.50		327		Union		2000

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   180.00		$   57.25		$   - 0		$   237.25		$   57.25		$   294.50		$   382.85		$   287.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   556.00		$   200.00		$   - 0		$   756.00		$   - 0		$   756.00		$   982.80		$   910.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,000.00		$   187.50		$   - 0		$   1,187.50		$   - 0		$   1,187.50		$   1,543.75		$   1,385.00		327		Union		2000

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,675.00		$   257.50		$   - 0		$   1,932.50		$   - 0		$   1,932.50		$   2,512.25		$   2,225.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   470.00		$   92.00		$   - 0		$   562.00		$   92.00		$   654.00		$   850.20		$   660.00		327		Union		2000

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   2,625.00		$   305.00		$   - 0		$   2,930.00		$   305.00		$   3,235.00		$   4,205.50		$   3,350.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		225.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   337.50		$   492.75		$   - 0		$   830.25		$   - 0		$   830.25		$   1,079.33		$   1,118.25		327		Union		2000

		375.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   761.25		$   918.75		$   - 0		$   1,680.00		$   - 0		$   1,680.00		$   2,184.00		$   2,212.50		327		Union		2000

		225.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   256.50		$   461.25		$   - 0		$   717.75		$   - 0		$   717.75		$   933.08		$   981.00		327		Union		2000

		225.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   654.75		$   1,136.25		$   - 0		$   1,791.00		$   1,136.25		$   2,927.25		$   3,805.43		$   2,452.50		327		Union		2000

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   83.00		$   - 0		$   83.00		$   - 0		$   83.00		$   107.90		$   125.00		327		Union		2000

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   120.00		$   - 0		$   120.00		$   - 0		$   120.00		$   156.00		$   180.00		327		Union		2000

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		825.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   684.75		$   - 0		$   684.75		$   - 0		$   684.75		$   890.18		$   1,039.50		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   14,519.00		$   5,642.30		$   - 0		$   20,161.30		$   1,963.80		$   22,125.10		$   28,762.63		$   19,092.75





K6-2196 Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   510.00		327		Union		2000

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		$   53.50		$   146.00		$   - 0		$   199.50		$   281.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   831.00		327		Union		2000

		3.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   480.00		$   540.00		$   - 0		$   1,020.00		$   1,350.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   1,335.00		327		Union		2000

		3.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   783.00		$   351.00		$   - 0		$   1,134.00		$   1,395.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   810.00		327		Union		2000

						Totals										$   9,069.55		$   3,243.40		$   - 0		$   12,312.95		$   14,900.75





K6-2196 Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   48.80		$   529.60		$   688.48		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   91.50		$   515.50		$   670.15		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   18.30		$   68.40		$   88.92		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   - 0		$   712.50		$   926.25		$   831.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   34.35		$   176.70		$   229.71		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   - 0		$   1,159.50		$   1,507.35		$   1,335.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   - 0		$   276.75		$   359.78		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   - 0		$   239.25		$   311.03		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   - 0		$   896.00		$   1,164.80		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   378.75		$   969.75		$   1,260.68		$   810.00		327		Union		2000

		3.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   49.80		$   - 0		$   49.80		$   - 0		$   49.80		$   64.74		$   75.00		327		Union		2000

		3.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		350.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   290.50		$   - 0		$   290.50		$   - 0		$   290.50		$   377.65		$   441.00		327		Union		2000

						Totals										$   7,721.05		$   2,527.70		$   - 0		$   10,248.75		$   1,040.40		$   11,289.15		$   14,675.89		$   12,324.75





K6-2196 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		3.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   324.00		$   36.60		$   - 0		$   360.60		$   36.60		$   397.20		$   516.36		$   414.00		327		Union		2000

		4.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   266.00		$   73.20		$   - 0		$   339.20		$   73.20		$   412.40		$   536.12		$   412.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		2.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   21.20		$   12.20		$   - 0		$   33.40		$   12.20		$   45.60		$   59.28		$   43.00		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		2.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   400.00		$   75.00		$   - 0		$   475.00		$   - 0		$   475.00		$   617.50		$   554.00		327		Union		2000

		2.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   72.00		$   22.90		$   - 0		$   94.90		$   22.90		$   117.80		$   153.14		$   115.00		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		2.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   670.00		$   103.00		$   - 0		$   773.00		$   - 0		$   773.00		$   1,004.90		$   890.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		56.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   84.00		$   122.64		$   - 0		$   206.64		$   - 0		$   206.64		$   268.63		$   278.32		327		Union		2000

		56.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   63.84		$   114.80		$   - 0		$   178.64		$   - 0		$   178.64		$   232.23		$   244.16		327		Union		2000

		150.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   304.50		$   367.50		$   - 0		$   672.00		$   - 0		$   672.00		$   873.60		$   885.00		327		Union		2000

		56.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   158.48		$   282.80		$   - 0		$   441.28		$   282.80		$   724.08		$   941.30		$   604.80		327		Union		2000

		2.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   33.20		$   - 0		$   33.20		$   - 0		$   33.20		$   43.16		$   50.00		327		Union		2000

		2.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		262.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   217.46		$   - 0		$   217.46		$   - 0		$   217.46		$   282.70		$   330.12		327		Union		2000

						Totals										$   6,733.02		$   1,965.80		$   - 0		$   8,698.82		$   884.20		$   9,583.02		$   12,457.93		$   10,385.40





M6-0336 Const

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		1,150.00		329		R and R		2002

		1.000		154122003980		Drinking founts, wl mtd, non-recessed, for rgh-in, sply and W, add		1 Plum		2.21		3.620		Ea.		51.50		93.50		0.00		145.00		203.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		1,020.00		329		R and R		2002

		2.000		154117009000		Urinal min labor/equip charge		Q1		4		4		Job		0.00		186.00		0.00		186.00		290.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		1,746.00		329		R and R		2002

		6.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,308.00		1,338.00		0.00		2,646.00		3,540.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		2,850.00		329		R and R		2002

		6.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		1,626.00		870.00		0.00		2,496.00		3,150.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		2,310.00		329		R and R		2002

						Totals										$15,226.75		$7,707.90		$0.00		$22,934.65		$28,899.00





M6-0336 Repl

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		$   465.00		$   3,870.00		$   5,031.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		$   90.65		$   958.30		$   1,245.79		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		$   58.20		$   371.40		$   482.82		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		$   77.70		$   302.40		$   393.12		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		$   38.70		$   147.90		$   192.27		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		$   72.60		$   373.20		$   485.16		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		0.00		$   1,467.00		$   1,907.10		1,746.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		0.00		$   2,424.00		$   3,151.20		2,850.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		0.00		$   1,722.00		$   2,238.60		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		0.00		$   838.25		$   1,089.73		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		0.00		$   715.75		$   930.48		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		$   1,102.50		$   2,747.50		$   3,571.75		2,310.00		329		R and R		2002

		6.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		126.00		0.00		126.00		0.00		$   126.00		$   163.80		195.00		329		R and R		2002

		6.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		177.00		0.00		177.00		0.00		$   177.00		$   230.10		276.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		650		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		676		0.00		676		0.00		$   676.00		$   878.80		1046.5		329		R and R		2002

						Totals										$12,156.25		$5,986.40		$0.00		$18,142.65		$2,125.15		$20,267.80		$26,348.14		$22,808.00





M6-0336 75%

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,450.00		387.50		0.00		2,837.50		$   387.50		$   3,225.00		$   4,192.50		3,350.00		329		R and R		2002

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		555.00		64.75		0.00		619.75		$   64.75		$   684.50		$   889.85		720.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		1,700.00		320.00		0.00		2,020.00		0.00		$   2,020.00		$   2,626.00		2,375.00		329		R and R		2002

		225.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		607.50		684.00		0.00		1,291.50		0.00		$   1,291.50		$   1,678.95		1,732.50		329		R and R		2002

		132.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		273.24		359.04		0.00		632.28		0.00		$   632.28		$   821.96		858.00		329		R and R		2002

		132.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		203.28		336.60		0.00		539.88		0.00		$   539.88		$   701.84		752.40		329		R and R		2002

		132.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		409.20		831.60		0.00		1,240.80		$   831.60		$   2,072.40		$   2,694.12		1,742.40		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		488.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		507.52		0.00		507.52		0.00		$   507.52		$   659.78		785.68		329		R and R		2002

						Totals										$10,298.47		$4,786.81		$0.00		$15,085.28		$1,709.65		$16,794.93		$21,833.41		$18,877.98





M6-0495 Const

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		3,675.00		329		R and R		2002

		1.000		154802009000		Water heater min labor/equip charge		1 Plum		1.75		4.571		Job		0.00		118.00		0.00		118.00		184.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		918.00		329		R and R		2002

		4.000		060557409000		Counter top, minimum labor/equipment charge		1 Carp		3.75		2.133		Job		0.00		180.00		0.00		180.00		298.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		2,760.00		329		R and R		2002

		10.000		154184503580		Lavatories, W/trim, vanity top, rgh-in, sply, W & vent for abv lav		Q1		2.30		6.957		Ea.		740.00		1,620.00		0.00		2,360.00		3,350.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		6,693.00		329		R and R		2002

		23.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		5,014.00		5,129.00		0.00		10,143.00		13,570.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		2,600.00		329		R and R		2002

		2.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		103.00		226.00		0.00		329.00		466.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		6,650.00		329		R and R		2002

		14.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		3,794.00		2,030.00		0.00		5,824.00		7,350.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		2,220.00		329		R and R		2002

		3.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		241.50		543.00		0.00		784.50		1,125.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		26,400.00		329		R and R		2002

						Totals										$60,092.45		$40,786.95		$0.00		$100,879.40		$129,916.50





M6-0495 Repl

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		$   186.00		$   825.00		$   1,072.50		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		$   47.25		$   159.95		$   207.94		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		$   151.20		$   909.90		$   1,182.87		918.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		0.00		$   2,260.00		$   2,938.00		2,760.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		0.00		$   5,623.50		$   7,310.55		6,693.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		0.00		$   5,656.00		$   7,352.80		6,650.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		$   440.30		$   4,654.60		$   6,050.98		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		$   329.80		$   2,104.60		$   2,735.98		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		$   411.40		$   2,114.80		$   2,749.24		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		$   90.30		$   345.10		$   448.63		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		$   558.00		$   2,346.00		$   3,049.80		2,220.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		$   44.70		$   168.90		$   219.57		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		$   97.50		$   915.00		$   1,189.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		$   451.50		$   5,558.00		$   7,225.40		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		$   145.50		$   1,086.00		$   1,411.80		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		0.00		$   11,480.00		$   14,924.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		0.00		$   4,790.00		$   6,227.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		0.00		$   4,090.00		$   5,317.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		$   12,600.00		$   31,400.00		$   40,820.00		26,400.00		329		R and R		2002

		23.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		483.00		0.00		483.00		0.00		$   483.00		$   627.90		747.50		329		R and R		2002

		10.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		260.00		0.00		260.00		0.00		$   260.00		$   338.00		405.00		329		R and R		2002

		14.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		413.00		0.00		413.00		0.00		$   413.00		$   536.90		644.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		4,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		4,160.00		0.00		4,160.00		0.00		$   4,160.00		$   5,408.00		6,440.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$49,911.95		$35,911.95		$0.00		$85,823.90		$15,830.45		$101,654.35		$132,150.66		$110,959.50





M6-0495 75%

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		377.50		155.00		0.00		532.50		$   155.00		$   687.50		$   893.75		655.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		5.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		46.75		33.75		0.00		80.50		$   33.75		$   114.25		$   148.53		107.50		329		R and R		2002

		20.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		450.00		112.00		0.00		562.00		$   112.00		$   674.00		$   876.20		680.00		329		R and R		2002

		8.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,344.00		464.00		0.00		1,808.00		0.00		$   1,808.00		$   2,350.40		2,208.00		329		R and R		2002

		17.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		3,366.00		790.50		0.00		4,156.50		0.00		$   4,156.50		$   5,403.45		4,947.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		11.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		3,740.00		704.00		0.00		4,444.00		0.00		$   4,444.00		$   5,777.20		5,225.00		329		R and R		2002

		26.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		2,886.00		336.70		0.00		3,222.70		$   336.70		$   3,559.40		$   4,627.22		3,744.00		329		R and R		2002

		26.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,105.00		252.20		0.00		1,357.20		$   252.20		$   1,609.40		$   2,092.22		1,638.00		329		R and R		2002

		26.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		988.00		314.60		0.00		1,302.60		$   314.60		$   1,617.20		$   2,102.36		1,612.00		329		R and R		2002

		11.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		129.25		70.95		0.00		200.20		$   70.95		$   271.15		$   352.50		258.50		329		R and R		2002

		2.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		820.00		372.00		0.00		1,192.00		$   372.00		$   1,564.00		$   2,033.20		1,480.00		329		R and R		2002

		2.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		53.00		29.80		0.00		82.80		$   29.80		$   112.60		$   146.38		108.00		329		R and R		2002

		2.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		480.00		65.00		0.00		545.00		$   65.00		$   610.00		$   793.00		640.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		3,325.00		322.50		0.00		3,647.50		$   322.50		$   3,970.00		$   5,161.00		4,175.00		329		R and R		2002

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		530.00		97.00		0.00		627.00		$   97.00		$   724.00		$   941.20		740.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		1,500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		4,050.00		4,560.00		0.00		8,610.00		0.00		$   8,610.00		$   11,193.00		11,550.00		329		R and R		2002

		750.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,552.50		2,040.00		0.00		3,592.50		0.00		$   3,592.50		$   4,670.25		4,875.00		329		R and R		2002

		750.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,155.00		1,912.50		0.00		3,067.50		0.00		$   3,067.50		$   3,987.75		4,275.00		329		R and R		2002

		1,500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		4,650.00		9,450.00		0.00		14,100.00		$   9,450.00		$   23,550.00		$   30,615.00		19,800.00		329		R and R		2002

		17.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		357.00		0.00		357.00		0.00		$   357.00		$   464.10		552.50		329		R and R		2002

		8.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		208.00		0.00		208.00		0.00		$   208.00		$   270.40		324.00		329		R and R		2002

		11.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		324.50		0.00		324.50		0.00		$   324.50		$   421.85		506.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		3,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		3,120.00		0.00		3,120.00		0.00		$   3,120.00		$   4,056.00		4,830.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$39,191.00		$27,085.50		$0.00		$66,276.50		$11,888.50		$78,165.00		$101,614.50		$85,368.00





M7-0657 Const

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		2,025.00		329		R and R		2002

		3.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		372.00		0.00		372.00		579.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		1,455.00		329		R and R		2002

		5.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,090.00		1,115.00		0.00		2,205.00		2,950.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		650.00		329		R and R		2002

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		80.50		181.00		0.00		261.50		375.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		2,900.00		329		R and R		2002

		5.000		154189000960		Water clos, tk type, vit china, incl seat, for rgh-in, sply, W, vent		Q1		2.73		5.861		Ea.		1,295.00		685.00		0.00		1,980.00		2,475.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		474.00		329		R and R		2002

						Totals										$35,001.75		$17,936.90		$0.00		$52,938.65		$66,627.00





M7-0657 Repl

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		$   222.00		$   2,424.00		$   3,151.20		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		$   103.60		$   1,095.20		$   1,423.76		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		$   279.00		$   1,998.00		$   2,597.40		2,025.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		0.00		$   2,475.00		$   3,217.50		2,900.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		0.00		$   5,740.00		$   7,462.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		0.00		$   2,395.00		$   3,113.50		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		0.00		$   2,045.00		$   2,658.50		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		$   3,150.00		$   7,850.00		$   10,205.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		$   2,774.40		$   12,172.80		$   15,824.64		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		$   172.50		$   345.00		$   448.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		$   220.50		$   1,251.00		$   1,626.30		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		$   306.00		$   612.00		$   795.60		474.00		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		2,080.00		0.00		2,080.00		0.00		$   2,080.00		$   2,704.00		3,220.00		329		R and R		2002

						Totals										$32,163.25		$17,434.90		$0.00		$49,598.15		$8,384.40		$57,982.55		$75,377.32		$62,703.50





M7-0657 75%

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,485.00		166.50		0.00		1,651.50		$   166.50		$   1,818.00		$   2,363.40		1,905.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		6.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		666.00		77.70		0.00		743.70		$   77.70		$   821.40		$   1,067.82		864.00		329		R and R		2002

		4.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		170.00		38.80		0.00		208.80		$   38.80		$   247.60		$   321.88		252.00		329		R and R		2002

		4.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		98.00		51.80		0.00		149.80		$   51.80		$   201.60		$   262.08		194.00		329		R and R		2002

		4.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		47.00		25.80		0.00		72.80		$   25.80		$   98.60		$   128.18		94.00		329		R and R		2002

		4.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		152.00		48.40		0.00		200.40		$   48.40		$   248.80		$   323.44		248.00		329		R and R		2002

		2.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		248.00		0.00		248.00		$   248.00		$   496.00		$   644.80		386.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		4.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		792.00		186.00		0.00		978.00		0.00		$   978.00		$   1,271.40		1,164.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		4.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		1,700.00		280.00		0.00		1,980.00		0.00		$   1,980.00		$   2,574.00		2,320.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		750.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,025.00		2,280.00		0.00		4,305.00		0.00		$   4,305.00		$   5,596.50		5,775.00		329		R and R		2002

		375.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		776.25		1,020.00		0.00		1,796.25		0.00		$   1,796.25		$   2,335.13		2,437.50		329		R and R		2002

		375.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		577.50		956.25		0.00		1,533.75		0.00		$   1,533.75		$   1,993.88		2,137.50		329		R and R		2002

		375.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,162.50		2,362.50		0.00		3,525.00		$   2,362.50		$   5,887.50		$   7,653.75		4,950.00		329		R and R		2002

		144.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		4,968.00		2,080.80		0.00		7,048.80		$   2,080.80		$   9,129.60		$   11,868.48		8,784.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		2.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		115.00		0.00		115.00		$   115.00		$   230.00		$   299.00		176.00		329		R and R		2002

		2.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		540.00		147.00		0.00		687.00		$   147.00		$   834.00		$   1,084.20		820.00		329		R and R		2002

		2.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		204.00		0.00		204.00		$   204.00		$   408.00		$   530.40		316.00		329		R and R		2002

		4.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		84.00		0.00		84.00		0.00		$   84.00		$   109.20		130.00		329		R and R		2002

		4.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		118.00		0.00		118.00		0.00		$   118.00		$   153.40		184.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1,500.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		1,560.00		0.00		1,560.00		0.00		$   1,560.00		$   2,028.00		2,415.00		329		R and R		2002

						Totals										$25,542.75		$13,307.95		$0.00		$38,850.70		$6,516.70		$45,367.40		$58,977.62		$48,950.00






_1100454906.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Plumbing System Construction Estimate		Plumbing System Replacement Cost		Plumbing System Replacement % of Plumbing System Constr		75% Plumbing System Replacement Cost		75% Plumbing System Replacement % of Plumbing System Constr		% of CRV

		K6-1446D		Base Electric Shop		15,000		$   956,211.00		$   37,075.50		$   37,190.79		100%		$   28,762.63		78%		3.88%

		K6-2196		Roads and Grounds Maintenance #3		2,844		$   231,057.00		$   14,900.75		$   14,675.89		98%		$   12,457.93		84%		6.45%

		M6-0336		Electromagnetic Lab		9,486		$   1,419,303.00		$   28,899.00		$   26,348.14		91%		$   21,833.41		76%		2.04%

		M6-0495		Dispensary		19,646		$   5,769,035.00		$   129,916.50		$   132,150.66		102%		$   101,614.50		78%		2.25%

		M7-0657		Parachute Refurbishment Facility		35,758		$   7,370,327.00		$   66,627.00		$   75,377.32		113%		$   58,977.62		89%		0.90%

														101%				81%





K6-1446D Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   1,365.00		327		Union		2000

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		$   249.00		$   318.00		$   - 0		$   567.00		$   756.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   1,939.00		327		Union		2000

		7.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   1,120.00		$   1,260.00		$   - 0		$   2,380.00		$   3,150.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   3,115.00		327		Union		2000

		7.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   1,827.00		$   819.00		$   - 0		$   2,646.00		$   3,255.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   3,270.00		327		Union		2000

						Totals										$   21,670.70		$   8,709.70		$   - 0		$   30,380.40		$   37,075.50

																cv





K6-1446D Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   85.40		$   926.80		$   1,204.84		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   146.40		$   824.80		$   1,072.24		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   42.70		$   159.60		$   207.48		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   68.70		$   353.40		$   459.42		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   54.90		$   673.80		$   875.94		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   - 0		$   1,134.00		$   1,474.20		$   1,365.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   - 0		$   1,662.50		$   2,161.25		$   1,939.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   - 0		$   2,705.50		$   3,517.15		$   3,115.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   138.00		$   981.00		$   1,275.30		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   427.00		$   4,529.00		$   5,887.70		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   - 0		$   1,107.00		$   1,439.10		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   - 0		$   2,240.00		$   2,912.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   - 0		$   957.00		$   1,244.10		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   1,515.00		$   3,903.00		$   5,073.90		$   3,270.00		327		Union		2000

		7.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   116.20		$   - 0		$   116.20		$   - 0		$   116.20		$   151.06		$   175.00		327		Union		2000

		7.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   168.00		$   - 0		$   168.00		$   - 0		$   168.00		$   218.40		$   252.00		327		Union		2000

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		1,100.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   913.00		$   - 0		$   913.00		$   - 0		$   913.00		$   1,186.90		$   1,386.00		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   18,442.70		$   7,539.90		$   - 0		$   25,982.60		$   2,625.70		$   28,608.30		$   37,190.79		$   31,735.00





K6-1446D 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   540.00		$   61.00		$   - 0		$   601.00		$   61.00		$   662.00		$   860.60		$   690.00		327		Union		2000

		6.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   399.00		$   109.80		$   - 0		$   508.80		$   109.80		$   618.60		$   804.18		$   618.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   53.00		$   30.50		$   - 0		$   83.50		$   30.50		$   114.00		$   148.20		$   107.50		327		Union		2000

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   180.00		$   57.25		$   - 0		$   237.25		$   57.25		$   294.50		$   382.85		$   287.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   556.00		$   200.00		$   - 0		$   756.00		$   - 0		$   756.00		$   982.80		$   910.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,000.00		$   187.50		$   - 0		$   1,187.50		$   - 0		$   1,187.50		$   1,543.75		$   1,385.00		327		Union		2000

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,675.00		$   257.50		$   - 0		$   1,932.50		$   - 0		$   1,932.50		$   2,512.25		$   2,225.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   470.00		$   92.00		$   - 0		$   562.00		$   92.00		$   654.00		$   850.20		$   660.00		327		Union		2000

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   2,625.00		$   305.00		$   - 0		$   2,930.00		$   305.00		$   3,235.00		$   4,205.50		$   3,350.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		225.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   337.50		$   492.75		$   - 0		$   830.25		$   - 0		$   830.25		$   1,079.33		$   1,118.25		327		Union		2000

		375.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   761.25		$   918.75		$   - 0		$   1,680.00		$   - 0		$   1,680.00		$   2,184.00		$   2,212.50		327		Union		2000

		225.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   256.50		$   461.25		$   - 0		$   717.75		$   - 0		$   717.75		$   933.08		$   981.00		327		Union		2000

		225.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   654.75		$   1,136.25		$   - 0		$   1,791.00		$   1,136.25		$   2,927.25		$   3,805.43		$   2,452.50		327		Union		2000

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   83.00		$   - 0		$   83.00		$   - 0		$   83.00		$   107.90		$   125.00		327		Union		2000

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   120.00		$   - 0		$   120.00		$   - 0		$   120.00		$   156.00		$   180.00		327		Union		2000

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		825.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   684.75		$   - 0		$   684.75		$   - 0		$   684.75		$   890.18		$   1,039.50		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   14,519.00		$   5,642.30		$   - 0		$   20,161.30		$   1,963.80		$   22,125.10		$   28,762.63		$   19,092.75





K6-2196 Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   510.00		327		Union		2000

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		$   53.50		$   146.00		$   - 0		$   199.50		$   281.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   831.00		327		Union		2000

		3.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   480.00		$   540.00		$   - 0		$   1,020.00		$   1,350.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   1,335.00		327		Union		2000

		3.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   783.00		$   351.00		$   - 0		$   1,134.00		$   1,395.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   810.00		327		Union		2000

						Totals										$   9,069.55		$   3,243.40		$   - 0		$   12,312.95		$   14,900.75





K6-2196 Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   48.80		$   529.60		$   688.48		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   91.50		$   515.50		$   670.15		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   18.30		$   68.40		$   88.92		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   - 0		$   712.50		$   926.25		$   831.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   34.35		$   176.70		$   229.71		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   - 0		$   1,159.50		$   1,507.35		$   1,335.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   - 0		$   276.75		$   359.78		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   - 0		$   239.25		$   311.03		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   - 0		$   896.00		$   1,164.80		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   378.75		$   969.75		$   1,260.68		$   810.00		327		Union		2000

		3.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   49.80		$   - 0		$   49.80		$   - 0		$   49.80		$   64.74		$   75.00		327		Union		2000

		3.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		350.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   290.50		$   - 0		$   290.50		$   - 0		$   290.50		$   377.65		$   441.00		327		Union		2000

						Totals										$   7,721.05		$   2,527.70		$   - 0		$   10,248.75		$   1,040.40		$   11,289.15		$   14,675.89		$   12,324.75





K6-2196 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		3.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   324.00		$   36.60		$   - 0		$   360.60		$   36.60		$   397.20		$   516.36		$   414.00		327		Union		2000

		4.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   266.00		$   73.20		$   - 0		$   339.20		$   73.20		$   412.40		$   536.12		$   412.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		2.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   21.20		$   12.20		$   - 0		$   33.40		$   12.20		$   45.60		$   59.28		$   43.00		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		2.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   400.00		$   75.00		$   - 0		$   475.00		$   - 0		$   475.00		$   617.50		$   554.00		327		Union		2000

		2.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   72.00		$   22.90		$   - 0		$   94.90		$   22.90		$   117.80		$   153.14		$   115.00		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		2.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   670.00		$   103.00		$   - 0		$   773.00		$   - 0		$   773.00		$   1,004.90		$   890.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		56.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   84.00		$   122.64		$   - 0		$   206.64		$   - 0		$   206.64		$   268.63		$   278.32		327		Union		2000

		56.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   63.84		$   114.80		$   - 0		$   178.64		$   - 0		$   178.64		$   232.23		$   244.16		327		Union		2000

		150.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   304.50		$   367.50		$   - 0		$   672.00		$   - 0		$   672.00		$   873.60		$   885.00		327		Union		2000

		56.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   158.48		$   282.80		$   - 0		$   441.28		$   282.80		$   724.08		$   941.30		$   604.80		327		Union		2000

		2.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   33.20		$   - 0		$   33.20		$   - 0		$   33.20		$   43.16		$   50.00		327		Union		2000

		2.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		262.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   217.46		$   - 0		$   217.46		$   - 0		$   217.46		$   282.70		$   330.12		327		Union		2000

						Totals										$   6,733.02		$   1,965.80		$   - 0		$   8,698.82		$   884.20		$   9,583.02		$   12,457.93		$   10,385.40





M6-0336 Const

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		1,150.00		329		R and R		2002

		1.000		154122003980		Drinking founts, wl mtd, non-recessed, for rgh-in, sply and W, add		1 Plum		2.21		3.620		Ea.		51.50		93.50		0.00		145.00		203.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		1,020.00		329		R and R		2002

		2.000		154117009000		Urinal min labor/equip charge		Q1		4		4		Job		0.00		186.00		0.00		186.00		290.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		1,746.00		329		R and R		2002

		6.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,308.00		1,338.00		0.00		2,646.00		3,540.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		2,850.00		329		R and R		2002

		6.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		1,626.00		870.00		0.00		2,496.00		3,150.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		2,310.00		329		R and R		2002

						Totals										$15,226.75		$7,707.90		$0.00		$22,934.65		$28,899.00





M6-0336 Repl

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		$   465.00		$   3,870.00		$   5,031.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		$   90.65		$   958.30		$   1,245.79		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		$   58.20		$   371.40		$   482.82		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		$   77.70		$   302.40		$   393.12		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		$   38.70		$   147.90		$   192.27		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		$   72.60		$   373.20		$   485.16		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		0.00		$   1,467.00		$   1,907.10		1,746.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		0.00		$   2,424.00		$   3,151.20		2,850.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		0.00		$   1,722.00		$   2,238.60		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		0.00		$   838.25		$   1,089.73		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		0.00		$   715.75		$   930.48		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		$   1,102.50		$   2,747.50		$   3,571.75		2,310.00		329		R and R		2002

		6.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		126.00		0.00		126.00		0.00		$   126.00		$   163.80		195.00		329		R and R		2002

		6.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		177.00		0.00		177.00		0.00		$   177.00		$   230.10		276.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		650		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		676		0.00		676		0.00		$   676.00		$   878.80		1046.5		329		R and R		2002

						Totals										$12,156.25		$5,986.40		$0.00		$18,142.65		$2,125.15		$20,267.80		$26,348.14		$22,808.00





M6-0336 75%

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,450.00		387.50		0.00		2,837.50		$   387.50		$   3,225.00		$   4,192.50		3,350.00		329		R and R		2002

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		555.00		64.75		0.00		619.75		$   64.75		$   684.50		$   889.85		720.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		1,700.00		320.00		0.00		2,020.00		0.00		$   2,020.00		$   2,626.00		2,375.00		329		R and R		2002

		225.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		607.50		684.00		0.00		1,291.50		0.00		$   1,291.50		$   1,678.95		1,732.50		329		R and R		2002

		132.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		273.24		359.04		0.00		632.28		0.00		$   632.28		$   821.96		858.00		329		R and R		2002

		132.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		203.28		336.60		0.00		539.88		0.00		$   539.88		$   701.84		752.40		329		R and R		2002

		132.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		409.20		831.60		0.00		1,240.80		$   831.60		$   2,072.40		$   2,694.12		1,742.40		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		488.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		507.52		0.00		507.52		0.00		$   507.52		$   659.78		785.68		329		R and R		2002

						Totals										$10,298.47		$4,786.81		$0.00		$15,085.28		$1,709.65		$16,794.93		$21,833.41		$18,877.98





M6-0495 Const

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		3,675.00		329		R and R		2002

		1.000		154802009000		Water heater min labor/equip charge		1 Plum		1.75		4.571		Job		0.00		118.00		0.00		118.00		184.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		918.00		329		R and R		2002

		4.000		060557409000		Counter top, minimum labor/equipment charge		1 Carp		3.75		2.133		Job		0.00		180.00		0.00		180.00		298.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		2,760.00		329		R and R		2002

		10.000		154184503580		Lavatories, W/trim, vanity top, rgh-in, sply, W & vent for abv lav		Q1		2.30		6.957		Ea.		740.00		1,620.00		0.00		2,360.00		3,350.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		6,693.00		329		R and R		2002

		23.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		5,014.00		5,129.00		0.00		10,143.00		13,570.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		2,600.00		329		R and R		2002

		2.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		103.00		226.00		0.00		329.00		466.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		6,650.00		329		R and R		2002

		14.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		3,794.00		2,030.00		0.00		5,824.00		7,350.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		2,220.00		329		R and R		2002

		3.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		241.50		543.00		0.00		784.50		1,125.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		26,400.00		329		R and R		2002

						Totals										$60,092.45		$40,786.95		$0.00		$100,879.40		$129,916.50





M6-0495 Repl

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		$   186.00		$   825.00		$   1,072.50		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		$   47.25		$   159.95		$   207.94		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		$   151.20		$   909.90		$   1,182.87		918.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		0.00		$   2,260.00		$   2,938.00		2,760.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		0.00		$   5,623.50		$   7,310.55		6,693.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		0.00		$   5,656.00		$   7,352.80		6,650.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		$   440.30		$   4,654.60		$   6,050.98		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		$   329.80		$   2,104.60		$   2,735.98		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		$   411.40		$   2,114.80		$   2,749.24		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		$   90.30		$   345.10		$   448.63		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		$   558.00		$   2,346.00		$   3,049.80		2,220.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		$   44.70		$   168.90		$   219.57		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		$   97.50		$   915.00		$   1,189.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		$   451.50		$   5,558.00		$   7,225.40		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		$   145.50		$   1,086.00		$   1,411.80		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		0.00		$   11,480.00		$   14,924.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		0.00		$   4,790.00		$   6,227.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		0.00		$   4,090.00		$   5,317.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		$   12,600.00		$   31,400.00		$   40,820.00		26,400.00		329		R and R		2002

		23.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		483.00		0.00		483.00		0.00		$   483.00		$   627.90		747.50		329		R and R		2002

		10.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		260.00		0.00		260.00		0.00		$   260.00		$   338.00		405.00		329		R and R		2002

		14.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		413.00		0.00		413.00		0.00		$   413.00		$   536.90		644.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		4,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		4,160.00		0.00		4,160.00		0.00		$   4,160.00		$   5,408.00		6,440.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$49,911.95		$35,911.95		$0.00		$85,823.90		$15,830.45		$101,654.35		$132,150.66		$110,959.50





M6-0495 75%

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		377.50		155.00		0.00		532.50		$   155.00		$   687.50		$   893.75		655.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		5.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		46.75		33.75		0.00		80.50		$   33.75		$   114.25		$   148.53		107.50		329		R and R		2002

		20.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		450.00		112.00		0.00		562.00		$   112.00		$   674.00		$   876.20		680.00		329		R and R		2002

		8.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,344.00		464.00		0.00		1,808.00		0.00		$   1,808.00		$   2,350.40		2,208.00		329		R and R		2002

		17.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		3,366.00		790.50		0.00		4,156.50		0.00		$   4,156.50		$   5,403.45		4,947.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		11.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		3,740.00		704.00		0.00		4,444.00		0.00		$   4,444.00		$   5,777.20		5,225.00		329		R and R		2002

		26.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		2,886.00		336.70		0.00		3,222.70		$   336.70		$   3,559.40		$   4,627.22		3,744.00		329		R and R		2002

		26.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,105.00		252.20		0.00		1,357.20		$   252.20		$   1,609.40		$   2,092.22		1,638.00		329		R and R		2002

		26.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		988.00		314.60		0.00		1,302.60		$   314.60		$   1,617.20		$   2,102.36		1,612.00		329		R and R		2002

		11.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		129.25		70.95		0.00		200.20		$   70.95		$   271.15		$   352.50		258.50		329		R and R		2002

		2.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		820.00		372.00		0.00		1,192.00		$   372.00		$   1,564.00		$   2,033.20		1,480.00		329		R and R		2002

		2.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		53.00		29.80		0.00		82.80		$   29.80		$   112.60		$   146.38		108.00		329		R and R		2002

		2.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		480.00		65.00		0.00		545.00		$   65.00		$   610.00		$   793.00		640.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		3,325.00		322.50		0.00		3,647.50		$   322.50		$   3,970.00		$   5,161.00		4,175.00		329		R and R		2002

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		530.00		97.00		0.00		627.00		$   97.00		$   724.00		$   941.20		740.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		1,500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		4,050.00		4,560.00		0.00		8,610.00		0.00		$   8,610.00		$   11,193.00		11,550.00		329		R and R		2002

		750.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,552.50		2,040.00		0.00		3,592.50		0.00		$   3,592.50		$   4,670.25		4,875.00		329		R and R		2002

		750.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,155.00		1,912.50		0.00		3,067.50		0.00		$   3,067.50		$   3,987.75		4,275.00		329		R and R		2002

		1,500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		4,650.00		9,450.00		0.00		14,100.00		$   9,450.00		$   23,550.00		$   30,615.00		19,800.00		329		R and R		2002

		17.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		357.00		0.00		357.00		0.00		$   357.00		$   464.10		552.50		329		R and R		2002

		8.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		208.00		0.00		208.00		0.00		$   208.00		$   270.40		324.00		329		R and R		2002

		11.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		324.50		0.00		324.50		0.00		$   324.50		$   421.85		506.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		3,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		3,120.00		0.00		3,120.00		0.00		$   3,120.00		$   4,056.00		4,830.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$39,191.00		$27,085.50		$0.00		$66,276.50		$11,888.50		$78,165.00		$101,614.50		$85,368.00





M7-0657 Const

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		2,025.00		329		R and R		2002

		3.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		372.00		0.00		372.00		579.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		1,455.00		329		R and R		2002

		5.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,090.00		1,115.00		0.00		2,205.00		2,950.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		650.00		329		R and R		2002

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		80.50		181.00		0.00		261.50		375.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		2,900.00		329		R and R		2002

		5.000		154189000960		Water clos, tk type, vit china, incl seat, for rgh-in, sply, W, vent		Q1		2.73		5.861		Ea.		1,295.00		685.00		0.00		1,980.00		2,475.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		474.00		329		R and R		2002

						Totals										$35,001.75		$17,936.90		$0.00		$52,938.65		$66,627.00





M7-0657 Repl

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		$   222.00		$   2,424.00		$   3,151.20		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		$   103.60		$   1,095.20		$   1,423.76		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		$   279.00		$   1,998.00		$   2,597.40		2,025.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		0.00		$   2,475.00		$   3,217.50		2,900.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		0.00		$   5,740.00		$   7,462.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		0.00		$   2,395.00		$   3,113.50		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		0.00		$   2,045.00		$   2,658.50		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		$   3,150.00		$   7,850.00		$   10,205.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		$   2,774.40		$   12,172.80		$   15,824.64		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		$   172.50		$   345.00		$   448.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		$   220.50		$   1,251.00		$   1,626.30		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		$   306.00		$   612.00		$   795.60		474.00		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		2,080.00		0.00		2,080.00		0.00		$   2,080.00		$   2,704.00		3,220.00		329		R and R		2002

						Totals										$32,163.25		$17,434.90		$0.00		$49,598.15		$8,384.40		$57,982.55		$75,377.32		$62,703.50





M7-0657 75%

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,485.00		166.50		0.00		1,651.50		$   166.50		$   1,818.00		$   2,363.40		1,905.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		6.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		666.00		77.70		0.00		743.70		$   77.70		$   821.40		$   1,067.82		864.00		329		R and R		2002

		4.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		170.00		38.80		0.00		208.80		$   38.80		$   247.60		$   321.88		252.00		329		R and R		2002

		4.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		98.00		51.80		0.00		149.80		$   51.80		$   201.60		$   262.08		194.00		329		R and R		2002

		4.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		47.00		25.80		0.00		72.80		$   25.80		$   98.60		$   128.18		94.00		329		R and R		2002

		4.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		152.00		48.40		0.00		200.40		$   48.40		$   248.80		$   323.44		248.00		329		R and R		2002

		2.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		248.00		0.00		248.00		$   248.00		$   496.00		$   644.80		386.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		4.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		792.00		186.00		0.00		978.00		0.00		$   978.00		$   1,271.40		1,164.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		4.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		1,700.00		280.00		0.00		1,980.00		0.00		$   1,980.00		$   2,574.00		2,320.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		750.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,025.00		2,280.00		0.00		4,305.00		0.00		$   4,305.00		$   5,596.50		5,775.00		329		R and R		2002

		375.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		776.25		1,020.00		0.00		1,796.25		0.00		$   1,796.25		$   2,335.13		2,437.50		329		R and R		2002

		375.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		577.50		956.25		0.00		1,533.75		0.00		$   1,533.75		$   1,993.88		2,137.50		329		R and R		2002

		375.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,162.50		2,362.50		0.00		3,525.00		$   2,362.50		$   5,887.50		$   7,653.75		4,950.00		329		R and R		2002

		144.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		4,968.00		2,080.80		0.00		7,048.80		$   2,080.80		$   9,129.60		$   11,868.48		8,784.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		2.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		115.00		0.00		115.00		$   115.00		$   230.00		$   299.00		176.00		329		R and R		2002

		2.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		540.00		147.00		0.00		687.00		$   147.00		$   834.00		$   1,084.20		820.00		329		R and R		2002

		2.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		204.00		0.00		204.00		$   204.00		$   408.00		$   530.40		316.00		329		R and R		2002

		4.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		84.00		0.00		84.00		0.00		$   84.00		$   109.20		130.00		329		R and R		2002

		4.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		118.00		0.00		118.00		0.00		$   118.00		$   153.40		184.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1,500.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		1,560.00		0.00		1,560.00		0.00		$   1,560.00		$   2,028.00		2,415.00		329		R and R		2002

						Totals										$25,542.75		$13,307.95		$0.00		$38,850.70		$6,516.70		$45,367.40		$58,977.62		$48,950.00
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Changed % for Orig DM CAT Codes

		CAT_CODE		DESC		COUNT		SUM_CRV		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP

		0		Uncategorized Facility/Building		277		$57,372.00		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		513		$5,710,153,535.00		0.18		0.19		0.04		0.15		0.2		0.04		0.01		0.15		0.04

		2		R&D Structures and Facilities		124		$707,974,407.00		0.4		0.17		0.01		0.06		0.25		0.02		0.02		0.03		0.05

		3		Wind Tunnels		74		$2,390,258,261.00		0.3		0.05		0.01		0.01		0.15		0.01		0.01		0.01		0.45

		4		Engine/Vehicle Static Test Facilities		117		$1,094,314,228.00		0.38		0.03		0.01		0.04		0.26		0.01		0.03		0.02		0.22

		5		Administrative Buildings		268		$1,215,464,073.00		0.19		0.17		0.06		0.16		0.18		0.05		0.03		0.16		0

		6		Training Buildings		24		$91,222,273.00		0.18		0.2		0.05		0.12		0.21		0.05		0.01		0.18		0

		7		Trailers		375		$27,076,031.00		0.2		0.19		0.06		0.18		0.2		0.02		0		0.15		0

		8		Storage Buildings		432		$362,284,817.00		0.6		0.15		0.1		0.04		0.06		0.01		0		0.04		0

		9		Storage Facilities		396		$98,373,534.00		0.55		0.22		0.11		0.03		0.04		0.01		0		0.04		0

		10		Fuel Storage Tanks		113		$69,576,139.00		0.7		0.13		0.02		0		0.1		0.05		0		0		0

		11		Magazines		75		$22,219,975.00		0.33		0.3		0.05		0.06		0.15		0.02		0		0.09		0

		12		Communication and Tracking Buildings		131		$155,163,399.00		0.21		0.2		0.05		0.16		0.18		0.05		0		0.15		0

		13		Communication and Tracking Facilities		109		$170,446,514.00		0.55		0.1		0.02		0.05		0.26		0		0		0.02		0

		14		Mission Control Operations Buildings		13		$310,384,779.00		0.22		0.13		0.05		0.15		0.2		0.04		0.02		0.1		0.09

		15		Lighting		59		$49,984,748.00		0.17		0		0		0		0.83		0		0		0		0

		16		Electrical Distribution System		111		$503,553,949.00		0.39		0.03		0		0		0.58		0		0		0		0

		17		HVAC Distribution		84		$470,811,182.00		0.3		0.1		0		0		0.33		0.27		0		0		0

		18		Waste Water Collection & Disposal System		88		$108,681,704.00		0.5		0.02		0.02		0		0.05		0.41		0		0		0

		19		Potable Water Distribution System		200		$253,773,317.00		0.38		0.05		0.02		0		0.05		0.5		0		0		0

		20		Launch Pads		16		$592,940,566.00		0.51		0.1		0.03		0.03		0.25		0.04		0.02		0.02		0

		21		Pavement		210		$1,288,560,348.00		1		0		0		0		0		0		0		0		0

		22		Rail		0				0.95		0		0		0		0.05		0		0		0		0

		23		Maintenance Facilities and PW Shops		221		$239,585,617.00		0.2		0.14		0.06		0.13		0.3		0.09		0		0.08		0

		24		Other Buildings		424		$1,021,608,558.00		0.22		0.15		0.12		0.1		0.15		0.11		0		0.15		0

		25		Other Facilities		267		$169,349,944.00		0.71		0.1		0.02		0.05		0.1		0.01		0		0.01		0





New or Added DM_Cat Codes

		DM_CAT_CODE		DESC		COUNT		SUM_CRV		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP

		0		Uncategorized Facility/Building		277		$57,372.00		0		0		0		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		4		$476,991.00		0.51		0.13		0.02		0		0.14		0.2		0		0		0

		10.2		Fueling Stations & Systems		28		$7,241,333.00		0.4		0.1		0.05		0.05		0.15		0.2		0		0.05		0

		13.1		Large Antennas		17		$322,013,432.00		0.2		0.2		0.02		0.05		0.15		0.02		0.01		0.02		0.33

		13.2		Small Antennas		46		$37,882,895.00		0.5		0.3		0		0		0.1		0		0		0		0.1

		16.1		Power Generation/Power Plant		32		$55,748,216.00		0.3		0.1		0.05		0.1		0.39		0.01		0		0.05		0

		16.2		Electric Substations, Switchgear & Transformer Yards		214		$247,611,090.00		0.1		0.07		0		0		0.83		0		0		0		0

		17.1		HVAC Generation		103		$462,969,560.00		0.2		0.1		0.05		0.35		0.1		0.15		0		0.05		0

		18.1		Waste Water Facilities & Treatment Plants		91		$46,009,951.00		0.34		0.1		0.05		0.03		0.15		0.32		0		0.01		0

		18.2		Storm drains, Ditches, Dams, Retaining walls		43		$100,379,781.00		0.9		0		0		0		0.05		0.05		0		0		0

		19.1		Potable Water Facilities & Treatment Plants		37		$20,894,959.00		0.25		0.05		0.05		0.03		0.24		0.37		0		0.01		0

		20.1		Launch support camera pads		34		$4,031,834.00		0.8		0.1		0		0		0.1		0		0		0		0

		20.2		Launch propellant & high pressure gas  facilities		22		$157,971,166.00		0.48		0.05		0.02		0		0.2		0.25		0		0		0

		23.1		Operational maintenance facilities		61		$800,195,047.00		0.2		0.14		0.06		0.13		0.28		0.09		0.02		0.08		0

		26		Land & Easements		65		$715,864,629.00		1		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		4		$31,592,416.00		0.5		0		0		0		0.1		0.4		0		0		0

		27.1		Compressed Air Generation		8		$28,473,227.00		0.25		0.1		0.05		0.05		0.15		0.35		0		0.05		0

		28		Prefabricated buildings, various uses		87		$16,707,373.00		0.18		0.17		0.05		0.15		0.15		0.15		0		0.15		0

		29		Berthing & Housing		42		$10,102,181.00		0.15		0.17		0.09		0.16		0.18		0.07		0.02		0.16		0





Facilities with changed DM_CAT

		CTR		SITE		INST		FAC		DESC		ORIGINAL DM_CAT_CODE		NEW DM_CAT_CODE		STAT		CRV		BUILT		CLASS

		ARC		-		-		LAND		LAND		25		26		Active		$53,220,179.00		1939		911-10

		ARC		-		-		N123		MATERIAL/EQUIPMENT STORAGE		7		28		Mothballed		$0.00		1944		630-14

		ARC		-		-		N127B		MAINTENANCE EQUIPMENT STORAGE SHED		7		28		Active		$93,401.00		2000		630-14

		ARC		-		-		N127C		FEMA EQUIPMENT STORAGE SHED		7		28		Active		$92,789.00		1999		630-16

		ARC		-		-		N144		GENERAL WAREHOUSE		9		8		Active		$7,781,631.00		1952		442-10

		ARC		-		-		N203		PHOTOTECHNOLOGY LAB.		5		1		Active		$10,960,633.00		1942		610-20

		ARC		-		-		N207		PLANT ENGINEERING SERVICES		23		1		Active		$63,088,105.00		1946		219-11

		ARC		-		-		N212		MODEL DEVELOPMENT BLDG.		23		1		Active		$3,332,711.00		1950		220-11

		ARC		-		-		N215		ARMY AEROMECH.LAB.WT No. 1 7X10 FT		3		24		Active		$25,548,423.00		1941		330-10

		ARC		-		-		N216A		MODEL PREPARATION BLDG.		3		24		Active		$560,513.00		1973		330-10

		ARC		-		-		N216B		ARMY MODEL ASSEMBLY BLDG.		3		24		Active		$160,842.00		1973		330-10

		ARC		-		-		N218B		SUPPORT SHED TO 14-FT TWT		3		8		Mothballed		$0.00		1977		331-60

		ARC		-		-		N225		ELECTRICAL SUBSTATION (SOUTH)		15		16.2		Active		$14,615,444.00		1940		812-10

		ARC		-		-		N225B		MAIN ELECTRICAL SUBSTATION (NORTH)		15		16.2		Active		$19,856,507.00		1975		812-10

		ARC		-		-		N229		EXPER.FLUID DYNAMICS FAC.		3		2		Mothballed		$21,848,921.00		1961		330-20

		ARC		-		-		N231		FLUID DYNAMICS LABORATORY		3		1		Mothballed		$4,069,581.00		1960		330-20

		ARC		-		-		N238		ARC JET LABORATORY		3		1		Active		$26,473,021.00		1964		330-40

		ARC		-		-		N246		MODEL CONSTRUCTION FAC.		23		1		Active		$3,385,502.00		1973		220-11

		ARC		-		-		N248D		AIRCRAFT SVC.STORAGE BLDG		9		8		Active		$135,689.00		1987		442-10

		ARC		-		-		N250		COMPRESSOR BUILDING		17		27.1		Active		$10,238,439.00		1974		890-25

		ARC		-		-		N250B		STORAGE SHED		7		28		Active		$57,551.00		1995		630-14

		ARC		-		-		N252		PROPANE FUEL FACILITY		10		10.2		Mothballed		$0.00		1970		411-60

		ARC		-		-		N255		SUPPLY SUPPORT FACILITY		5		8		Active		$4,684,582.00		1978		610-30

		ARC		-		-		N259		AIRCRAFT OPERATIONS SUPPORT FACILITY		23		23.1		Active		$430,813.00		1984		220-14

		ARC		-		-		N271		INDUSTRIAL WASTEWATER PRE-TREATMENT PLANT		19		18.1		Active		$2,599,847.00		1999		841-10

		ARC		-		-		NA281		WATER DISTRIBUTION SYSTEM		19		17		Active		$5,484,861.00		1968		842-10

		ARC		-		-		NA285		LANDSCAPING		25		26		Active		$806,053.00		1968		932-50

		ARC		-		-		NA286		TELEPHONE AND COMMUNICATIONS SYSTEM		15		16		Active		$1,898,709.00		1968		812-35

		ARC		-		-		NA288		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$11,055,526.00		1968		812-30

		ARC		-		-		NA292		V-TOL PAD		2		21		Mothballed		$0.00		1969		320-50

		ARC		-		-		NA302		AIRCRAFT FUELING STATION 1,2 & 3		25		10.2		Active		$1,572,047.00		1997		121-10

		ARC		-		-		T12-A		COMPUTER HISTORY MUSEUM FILE# T-025		7		28		Out Grant		$0.00		1984		630-21

		ARC		-		-		T12-B		ARMY/NASA ROTORCRAFT MODULAR BUILDING FILE# T-042		7		28		Active		$719,562.00		1988		630-21

		ARC		-		-		T20-F		OFFICE MODULAR BLDG FILE# T-046		7		28		Active		$231,583.00		1989		630-21

		ARC		-		-		T20-G		MODULAR BUILDING FILE# T-041		7		28		Active		$1,240,359.00		1988		630-21

		ARC		-		-		T27-A		MODULAR OFFICE BLDG FILE# T-045		7		28		Active		$1,216,132.00		1989		630-21

		ARC		-		-		T27-B		MODULAR OFFICE BLDG		7		28		Active		$1,131,674.00		1990		630-21

		ARC		-		-		T923-B		TEMPORARY CHILD CARE TRAILER (ARMY PROPERTY)		25		7		Active		$600,449.00		2001		631-20

		ARC		-		-		T923-C		TEMPORARY CHILD CARE PRESCHOOL TRAILER COMPLEX		25		7		Active		$313,506.00		2001		631-30

		ARC		CL		-		C040/40A		PILOTS READY ROOM/CRASH CREW		7		28		Abandoned		$0.00		1944		630-10

		ARC		CL		-		C103		AIRFIELD LIGHTING VAULT		15		16		Abandoned		$0.00		1953		812-10

		ARC		CL		-		C135		WATER DISTRIBUTION PUMPHOUSE		19		19.1		Abandoned		$0.00		1955		841-50

		ARC		CL		-		C136		PERSONNEL SUPPORT STORAGE		9		8		Abandoned		$0.00		1958		442-10

		ARC		CL		-		C137		WAREHOUSE/SUPPLY		9		8		Abandoned		$0.00		1959		442-10

		ARC		CL		-		C150		WATER PUMPING STATION		19		19.1		Active		$86,016.00		1943		841-55

		ARC		CL		-		C163		OUTDOOR SWIMMING POOL		24		25		Abandoned		$0.00		1960		740-53

		ARC		CL		-		C164		SWIMMING POOL FILTER BUILDING		19		24		Abandoned		$0.00		1960		841-10

		ARC		CL		-		CL203		COMMUNICATION LINES		13		16		Abandoned		$0.00		1959		132-90

		ARC		CL		-		CL204		WATER DISTRIBUTION SYSTEM		19		17		Active		$324,873.00		1975		842-10

		ARC		CL		-		CL210		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$1,035,422.00		1992		812-90

		ARC		CL		-		CL214		STORM SEWER AND DRAINAGE DITCHES		18		18.2		Active		$1,755,375.00		1944		871-10

		ARC		CL		-		LAND		LAND		25		26		Active		$15,566,101.00		1943		911-32

		ARC		CL		-		T-400		FUEL FARM OFFICE TRAILER		5		7		Abandoned		$0.00		1994		610-10

		ARC		CP		-		CP281		WATER DISTRIBUTION		19		17		Active		$167,004.00		1953		842-10

		ARC		CP		-		CP294		RAILROAD TRACK		22		21		Standby		$0.00		1953		860-10

		ARC		CP		-		LAND		LAND		25		26		Active		$14,692.00		1947		911-31

		ARC		CP		-		N-121		WAREHOUSE		9		8		Active		$4,703,208.00		1953		442-10

		ARC		MFA		-		045A		WESTERN-SIDE AQUIFER TREATMENT SYSTEM (WATS)		19		19.1		Active		$4,321,808.00		1999		841-10

		ARC		MFA		-		10		BOILER PLANT FACILITY AND FACILITY MAINT SHOP		17		17.1		Active/Heritage		$7,543,653.00		1932		821-30

		ARC		MFA		-		104		12/2.4 KV WESTSIDE SUBSTATION		15		16.2		Active		$240,203.00		1943		812-10

		ARC		MFA		-		105		AIRFIELD LIGHTING VAULT		15		16		Active		$1,118,111.00		1947		812-10

		ARC		MFA		-		111		TRANSPORTATION STORAGE		7		28		Out Grant		$0.00		1944		630-14

		ARC		MFA		-		113		NAVY EXCHANGE STORAGE		7		28		Out Grant		$0.00		1944		630-14

		ARC		MFA		-		118		LINE MAINTENANCE SHELTER		7		28		Mothballed		$0.00		1944		630-10

		ARC		MFA		-		119		LINE MAINTENANCE SHELTER		7		28		Mothballed		$0.00		1944		630-10

		ARC		MFA		-		126		COMPUTER HISTORY MUSEUM CENTER		7		28		Out Grant		$0.00		1949		630-10

		ARC		MFA		-		13		COMMISSARY STORAGE		24		8		Out Grant		$0.00		1933		740-90

		ARC		MFA		-		141		TANK TRUCK FILLING RACK		25		10.2		Out Grant		$0.00		1952		121-20

		ARC		MFA		-		142		AIRCRAFT EQUIPMENT MAINTENANCE SHOP		7		28		Out Grant		$0.00		1952		630-10

		ARC		MFA		-		148		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		149		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		150		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		151		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		161		SERVICE STATION/FUEL ISLAND 1 & 2		25		10.2		Active		$239,465.00		1952		123-10

		ARC		MFA		-		184		MAINTENANCE STORAGE		7		28		Active		$7,331.00		1955		630-14

		ARC		MFA		-		20		BACHELOR OFFICER QUARTERS		24		29		Heritage		$0.00		1933		711-00

		ARC		MFA		-		31		COMMISSARY/STORAGE		24		8		Out Grant		$0.00		1933		740-90

		ARC		MFA		-		32		NORTH FLOODLIGHT TOWER		9		25		Heritage		$0.00		1934		442-50

		ARC		MFA		-		328		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1938		126-90

		ARC		MFA		-		33		SOUTH FLOODLIGHT TOWER		9		25		Heritage		$0.00		1934		442-50

		ARC		MFA		-		331		AIRFIELD STORAGE		7		28		Active		$11,801.00		1958		630-14

		ARC		MFA		-		34		STORAGE		9		8		Active		$34,892.00		1934		442-10

		ARC		MFA		-		342		FUEL FARM STORAGE		9		8		Out Grant		$0.00		1948		442-10

		ARC		MFA		-		347		AIRCRAFT LINE OPERATIONS BUILDING		23		23.1		Abandoned		$0.00		1942		220-14

		ARC		MFA		-		359		GOLF COURSE GROUNDS MAINTENANCE SHOP		7		28		Out Grant		$0.00		1956		630-16

		ARC		MFA		-		360		FUEL ADDITIVE STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		361		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		362		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		37		SCALE HOUSE		17		25		Active/Heritage		$46,316.00		1933		890-95

		ARC		MFA		-		380		BUS/PERSONNEL SHELTER		24		25		Active		$2,463.00		1957		730-65

		ARC		MFA		-		382		AIRCRAFT LINE OPERATIONS FACILITY		9		12		Active		$8,251.00		1950		442-10

		ARC		MFA		-		390		FUEL PARTS STORAGE		9		8		Out Grant		$0.00		1948		442-10

		ARC		MFA		-		400		AIR OPERATIONS STORAGE		7		28		Active		$7,640.00		1958		630-14

		ARC		MFA		-		402		BUS/PERSONNEL SHELTER		24		25		Active		$2,463.00		1957		730-65

		ARC		MFA		-		409		ABOVE GROUND FUEL DISPENSING TANK		25		10.2		Out Grant		$0.00		1994		123-90

		ARC		MFA		-		421		COMMUNICATIONS ANTENNA		13		13.2		Active		$46,667.00		1958		132-10

		ARC		MFA		-		439A		EASTERN-SIDE AQUIFER TREATMENT SYSTEM (EATS)		19		19.1		Active		$2,435,551.00		1999		841-10

		ARC		MFA		-		44		STORAGE FACILITY		9		8		Mothballed		$0.00		1942		442-10

		ARC		MFA		-		45		COMPUTER HISTORY MUSEUM STORAGE		9		8		Out Grant		$0.00		1944		442-10

		ARC		MFA		-		455		GOLF CART CHARGING AND MAINTENANCE FACILITY		7		28		Out Grant		$0.00		1994		630-16

		ARC		MFA		-		459		RECREATION STORAGE		24		8		Active		$12,033.00		1950		740-95

		ARC		MFA		-		463		COMMUNICATIONS ANTENNA		13		13.2		Active		$40,420.00		1960		132-10

		ARC		MFA		-		464		OPERATIONAL STORAGE		9		8		Active		$16,937.00		1940		442-10

		ARC		MFA		-		470		PUBLIC WORKS STORAGE		23		8		Active		$53,237.00		1933		219-11

		ARC		MFA		-		478		STAND-BY GENERATOR SHELTER		16		16.1		Active		$3,015.00		1963		811-60

		ARC		MFA		-		498		HAZARD WASTE STORAGE AREA		9		8		Out Grant		$0.00		1989		442-10

		ARC		MFA		-		511		GUIDED MISSILE INTEGRATION		23		23.1		Mothballed		$0.00		1968		212-10

		ARC		MFA		-		512A		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		512B		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		512C		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		526		EM CLUB STORAGE		9		8		Mothballed		$0.00		1970		442-10

		ARC		MFA		-		527		MAINTENANCE STORAGE SHED		9		8		Active		$15,647.00		1968		442-10

		ARC		MFA		-		529		STORAGE FACILITY		7		28		Mothballed		$0.00		1970		630-14

		ARC		MFA		-		539		AIRCRAFT LINE OPERATIONS		9		12		Mothballed		$0.00		1972		442-10

		ARC		MFA		-		540		AIRCRAFT LINE OPERATIONS		9		12		Mothballed		$0.00		1972		442-10

		ARC		MFA		-		547B		BEQ SERVICE BUILDING		24		23		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547C		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547D		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547E		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		55		BOILER HOUSE, HANGARS 2 & 3		17		17.1		Active/Heritage		$6,282,100.00		1943		821-30

		ARC		MFA		-		563		STAND-BY GENERATOR BUILDING (WH ARF)		16		16.1		Mothballed		$0.00		1977		811-10

		ARC		MFA		-		574		STORAGE WAREHOUSE B		9		8		Active		$3,206.00		1982		442-10

		ARC		MFA		-		583A		NASA EXCHANGE HOTEL		24		29		Out Grant		$0.00		1985		711-00

		ARC		MFA		-		583B		NASA EXCHANGE HOTEL		24		29		Out Grant		$0.00		1985		711-00

		ARC		MFA		-		583C		NASA EXCHANGE HOTEL		24		29		Active		$2,491,379.00		1985		711-00

		ARC		MFA		-		590		12 KV SUBSTATION SWITCHGEAR C		15		16.2		Active		$710,077.00		1986		812-10

		ARC		MFA		-		591		115/12KV MAIN ELECTRICAL SUBSTATION		16		16.2		Active		$63,412.00		1985		811-90

		ARC		MFA		-		6		RECYCLING & STORAGE		23		8		Active		$1,156,423.00		1933		219-10

		ARC		MFA		-		64		WAREHOUSE		9		8		Active		$204,156.00		1940		442-10

		ARC		MFA		-		655		MOBILITY WAREHOUSE A		7		28		Out Grant		$0.00		1945		630-14

		ARC		MFA		-		656		129TH RESCUE OPERATIONS		12		24		Out Grant		$0.00		1971		131-15

		ARC		MFA		-		657		WAREHOUSE F		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		658		WAREHOUSE F		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		659		WAREHOUSE G		9		8		Out Grant		$0.00		1956		442-10

		ARC		MFA		-		660		WAREHOUSE H		9		8		Out Grant		$0.00		1956		442-10

		ARC		MFA		-		661		WAREHOUSE I		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		669		PROPULSION/TRAINING FACILITY		23		6		Out Grant		$0.00		1943		219-11

		ARC		MFA		-		681		BASE SUPPLY EQUIPMENT WAREHOUSE		9		8		Out Grant		$0.00		1980		442-10

		ARC		MFA		-		79		GENERAL WAREHOUSE		9		8		Mothballed		$0.00		1944		442-10

		ARC		MFA		-		80		SOUTH GATE BUS SHELTER		24		25		Active		$21,904.00		2000		730-65

		ARC		MFA		-		81		GENERAL STORAGE		7		28		Active		$26,487.00		1944		630-14

		ARC		MFA		-		82		GENERAL/ATHLETIC STORAGE		7		28		Active		$35,357.00		1944		630-14

		ARC		MFA		-		85		GENERAL STORAGE		7		28		Mothballed		$0.00		1944		630-14

		ARC		MFA		-		LAND		LAND		25		26		Active		$71,160,569.00		1933		911-32

		ARC		MFA		-		MF1003		HI-SPEED AIRCRAFT FUELING PITS		25		10.2		Out Grant		$0.00		1955		121-10

		ARC		MFA		-		MF1006		TELEPHONE AND COMMUNICATIONS DUCT BANK AND LINES		15		16		Active		$5,211,368.00		1932		812-35

		ARC		MFA		-		MF1010		LEVEES		25		18.2		Active		$867,474.00		1945		164-30

		ARC		MFA		-		MF1017		GOLF COURSE		25		26		Out Grant		$0.00		1940		750-40

		ARC		MFA		-		MF1020		STORM DRAIN DISTRIBUTION SYSTEM		18		18.2		Active		$25,265,687.00		1935		871-10

		ARC		MFA		-		MF1021		IRRIGATION SYSTEMS (SPRINKLER)		18		18.2		Active		$392,030.00		1948		871-30

		ARC		MFA		-		MF1022		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$51,954,661.00		1932		812-30

		ARC		MFA		-		MF1025		WATER DISTRIBUTION SYSTEM		19		17		Active		$1,348,154.00		1956		842-10

		ARC		MFA		-		MF1027		RAILROAD		22		21		Active		$1,320,070.00		1986		860-10

		ARC		MFA		-		MF1028		OPEN DRAINAGE DITCHES		18		18.2		Active		$668,194.00		1952		871-20

		ARC		MFA		-		MF1033		LANDSCAPING IMPROVED GROUNDS		25		26		Active		$71,053.00		1932		932-50

		ARC		MFA		-		T37-A		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-B		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-C		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-D		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		DFRC		-		-		13		SHUTTLE SUPPORT (DEBRIS)		23		23.1		Active		$18,813.00		1994		212-10

		DFRC		-		-		1623		AIRCRAFT SUPPORT FACILITY		1		2		Active		$674,595.00		2000		310-40

		DFRC		-		-		20		CREW ROOM		14		5		Active		$17,500.00		2001		381-30

		DFRC		-		-		26		SHUTTLE SUPPORT KSC SAFETY/SECURITY/Q.C.		23		23.1		Active		$2,960.00		2000		212-10

		DFRC		-		-		28		SHUTTLE SUPPORT (KSC PAYLOADS)		23		23.1		Active		$16,375.00		2001		212-10

		DFRC		-		-		4801		A/C CONSTRUCTION & MODIFICATION HANGAR		23		23.1		Active		$15,381,832.00		1954		212-10

		DFRC		-		-		4802		MAIN HANGAR		23		23.1		Active		$16,031,586.00		1954		212-10

		DFRC		-		-		4806		WAREHOUSE No. 1 (GARAGE/BATTERY SHOP)		23		8		Active		$1,570,042.00		1955		219-10

		DFRC		-		-		4807B		R&D TEST LIFE SCIENCE/STORAGE BLDG./AGE SHOP		9		8		Active		$763,389.00		1953		442-10

		DFRC		-		-		4808		WAREHOUSE NO.2		9		8		Active		$709,897.00		1954		442-10

		DFRC		-		-		4809		WAREHOUSE NO.3/AGE SUPPORT SHOP		9		8		Active		$1,816,264.00		1964		442-10

		DFRC		-		-		4821		PAINT SPRAY BUILDING		1		23.1		Active		$432,081.00		1966		310-50

		DFRC		-		-		4826		AIRCRAFT MAINTENANCE HANGAR		23		23.1		Active		$5,360,326.00		1968		212-10

		DFRC		-		-		4827		WAREHOUSE NO. 9 (FACILITY EQUIPMENT STORAGE)		9		8		Active		$74,201.00		1975		442-10

		DFRC		-		-		4828		MAINTENANCE STORAGE BUILDING		24		8		Active		$28,510.00		1988		730-65

		DFRC		-		-		4830A		RESEARCH ENGINEERING SUPPORT		7		28		Active		$283,157.00		2000		630-17

		DFRC		-		-		4830B		RESEARCH ENGINEERING SUPPORT		7		28		Active		$294,730.00		1999		630-17

		DFRC		-		-		4830C		RESEARCH ENGINEERING SUPPORT		7		28		Active		$351,650.00		2000		630-17

		DFRC		-		-		4830D		RESEARCH ENGINEERING SUPPORT		7		28		Active		$322,660.00		2000		630-17

		DFRC		-		-		4830E		RESEARCH ENGINEERING SUPPORT		7		28		Active		$276,565.00		2000		630-17

		DFRC		-		-		4831		WAREHOUSE NO.5 (SHUTTLE)		9		8		Active		$132,155.00		1968		442-10

		DFRC		-		-		4832		WAREHOUSE NO.7		9		8		Active		$769,258.00		1976		442-10

		DFRC		-		-		4833		SHUTTLE HANGAR AND SHOPS		23		23.1		Active		$6,344,824.00		1976		212-10

		DFRC		-		-		4834		SHUTTLE SHOPS		23		23.1		Active		$843,832.00		1976		212-10

		DFRC		-		-		4837		WAREHOUSE No. 8 (SHUTTLE)		9		8		Active		$662,702.00		1978		442-10

		DFRC		-		-		4839		FACILITY SUPPORT COMPLEX (MODULAR)		7		28		Active		$915,608.00		1999		630-10

		DFRC		-		-		4841		PROJECT SUPPORT COMPLEX		7		28		Active		$113,034.00		1999		630-16

		DFRC		-		-		4842		PROJECT SUPPORT COMPLEX		7		28		Active		$228,658.00		1999		630-16

		DFRC		-		-		4844		PROJECT SUPPORT COMPLEX		7		28		Active		$98,736.00		1999		630-16

		DFRC		-		-		4845		PROJECT SUPPORT COMPLEX		7		28		Active		$154,470.00		1999		630-16

		DFRC		-		-		4846		ATFI F-16 SUPPORT COMPLEX		7		28		Active		$104,655.00		1999		630-17

		DFRC		-		-		4847		Special Projects Building		7		28		Active		$142,636.00		2000		630-17

		DFRC		-		-		4848		UPS for ATR		15		16.2		Active		$632,122.00		1986		812-10

		DFRC		-		-		4853		FIRE PROTECTION PUMP STATION No. 1		19		19.1		Active		$1,498,512.00		1976		843-20

		DFRC		-		-		4854		FUELING STATION (GASOLINE)		25		10.2		Active		$1,695,885.00		1991		123-10

		DFRC		-		-		4856		RELOCATABLE STORAGE BUILDING		9		8		Active		$209,901.00		1999		442-10

		DFRC		-		-		4857		WATR STORAGE BUILDING		7		28		Active		$492,152.00		1999		630-14

		DFRC		-		-		4865		WAREHOUSE - ACCESS TO SPACE		7		28		Active		$184,638.00		1999		630-14

		DFRC		-		-		4867		PAYLOAD PROCESSING FACILITY		7		28		Active		$325,790.00		2000		630-10

		DFRC		-		-		4873		TELEPHONE GENERATOR		16		16.1		Active		$55,966.00		1986		811-40

		DFRC		-		-		4874		BACK-UP PWR SYSTEM		16		16.1		Active		$327,829.00		1999		811-90

		DFRC		-		-		4875A		UPS FOR CDC FACILITY		16		16.1		Active		$622,387.00		1981		811-90

		DFRC		-		-		4876		WAREHOUSE No. 6 (SHIPPING AND RECEIVING)		9		8		Active		$959,448.00		1990		442-10

		DFRC		-		-		4879		PEERSONNEL HOUSTING		24		29		Active		$4,157.00		1999		730-65

		DFRC		-		-		4886		STEAM PLANT		17		17.1		Active		$795,312.00		1954		821-50

		DFRC		-		-		4889		CENTRAL STANDBY ELECTRIC GENERATOR PLANT		16		16.1		Active		$2,458,977.00		1971		811-40

		DFRC		-		-		4890		CENTRAL SYSTEM HYDRAULIC PUMP PLANT		25		24		Active		$504,007.00		1999		126-90

		DFRC		-		-		4891		FILLING STATION(GASOLINE)		25		10.2		Active		$66,537.00		1954		123-10

		DFRC		-		-		4898		A/C FUEL DISPENSING TANK		25		10		Active		$33,834.00		1952		126-90

		DFRC		-		-		4983		WATER PUMP STATION (CATSITE)		7		28		Active		$11,587.00		1964		630-16

		DFRC		-		-		4984B		PAYLOAD RECEIVING AREA		1		8		Active		$410,961.00		1976		310-30

		DFRC		-		-		69		ASTRONAUT TRAILER		23		7		Active		$13,482.00		1994		212-10

		DFRC		-		-		na		Steam distribution Center		18		17		Active		$337,093.00		2000		871-90

		DFRC		-		-		NB111		FPS-16 TRIPLEX ANTENNA		13		13.2		Active		$53,496.00		1975		141-30

		DFRC		-		-		NB113		SUBSTATION No. 20		16		16.2		Active		$101,408.00		1975		811-90

		DFRC		-		-		NB117		HAZARDOUS MATERIALS STORAGE FACILITY		11		9		Active		$195,079.00		1991		423-90

		DFRC		-		-		NB118		GROUNDS IMPROVEMENT		5		26		Active		$99,410.00		1993		141-20

		DFRC		-		-		NB12		CONTAMINATED WASTE STORAGE		18		18.1		Active		$260,340.00		1976		831-40

		DFRC		-		-		NB13		FIRE SPRINKLER SYSTEM		24		25		Active		$12,100.00		1986		730-65

		DFRC		-		-		NB14		LANDSCAPING		25		26		Active		$173,517.00		1954		750-90

		DFRC		-		-		NB15		FLAME DEFLECTORS		2		18.2		Active		$27,484.00		1954		320-22

		DFRC		-		-		NB19		GROUND RETRIEVAL PAD		2		21		Active		$34,496.00		1978		320-41

		DFRC		-		-		NB20		RELAYING AT MSBLS		15		16.2		Active		$34,384.00		1988		812-10

		DFRC		-		-		NB21		DIESEL GENERATOR for BLDG 4824 & 4870		16		16.1		Active		$40,000.00		1965		811-60

		DFRC		-		-		NB24		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$6,698,963.00		1954		812-30

		DFRC		-		-		NB25		ELECTRICAL DISTRIBUTION SYSTEM, CATSITE		15		16		Active		$100,944.00		1974		812-30

		DFRC		-		-		NB26		ELECTRICAL & COMMUNICATIONS DUCT SYSTEMS		15		16		Active		$3,173,912.00		1976		812-35

		DFRC		-		-		NB28		DISTRIBUTION TRANSFORMER		15		16.2		Active		$59,061.00		1976		812-60

		DFRC		-		-		NB29		GROUNDING SYSTEM		15		16		Active		$10,144.00		1979		812-90

		DFRC		-		-		NB32		SEPTIC TANK & DRAIN FIELD		18		18.1		Active		$9,934.00		1968		831-30

		DFRC		-		-		NB33		SEPTIC TANK & DRAIN FIELD		18		18.1		Active		$9,067.00		1969		831-30

		DFRC		-		-		NB37		WATER DISTRIBUTION PIPE (POTABLE)		19		17		Active		$812,374.00		1954		842-10

		DFRC		-		-		NB42		2 DIESEL GENERATORS (SHUTTLE AREA)		16		16.1		Active		$111,499.00		1986		811-60

		DFRC		-		-		NB43		ANTENNA-LONG PERIODIC RADIATOR		13		13.2		Active		$23,408.00		1964		132-20

		DFRC		-		-		NB45		ANTENNA, CROSS-DIPOLE		13		13.2		Active		$175,558.00		1964		132-90

		DFRC		-		-		NB46		COMMUNICATION DUCTS (MANHOLES)		13		16		Active		$1,718,366.00		1954		132-90

		DFRC		-		-		NB63		STORM SEWER SYSTEM		18		18.2		Active		$494,658.00		1954		871-10

		DFRC		-		-		NB64		DRAIN DITCH (OPEN)		18		18.2		Active		$181,983.00		1965		871-20

		DFRC		-		-		NB65		LAWN SPRINKLER SYSTEM		18		18.2		Active		$96,617.00		1965		871-30

		DFRC		-		-		NB66		EVAPORATION POND		18		18.2		Active		$13,924.00		1959		871-90

		DFRC		-		-		NB73		MSB LANDING SYSTEMS SHELTER PADS		19		25		Active		$1,229,500.00		1983		843-50

		DFRC		-		-		NB81		SUBSTATION No. 1		15		16.2		Active		$943,672.00		1954		812-10

		DFRC		-		-		NB82		SUBSTATION No. 2		15		16.2		Active		$109,777.00		1964		812-10

		DFRC		-		-		NB83		SUBSTATION No. 3		15		16.2		Active		$1,382,993.00		1966		812-10

		DFRC		-		-		NB84		SUBSTATION No. 4		15		16.2		Active		$313,293.00		1968		812-10

		DFRC		-		-		NB85		SUBSTATION No. 5		15		16.2		Active		$794,792.00		1975		812-10

		DFRC		-		-		NB86		SUBSTATION No. 7		15		16.2		Active		$35,401.00		1985		812-10

		DFRC		-		-		NB87		SUBSTATION No. 10		15		16.2		Active		$351,822.00		1974		812-10

		DFRC		-		-		NB88		SUBSTATION No. 11		15		16.2		Active		$303,562.00		1973		812-10

		DFRC		-		-		NB89		SUBSTATION No. 16		15		16.2		Active		$1,560,796.00		1975		812-10

		DFRC		-		-		NB90		SUBSTATION NO. 19		15		16.2		Active		$17,657.00		1965		812-10

		DFRC		-		-		NB91		SUBSTATION No. 22		15		16.2		Active		$13,959.00		1988		812-10

		GRC		-		-		10		COOLING TOWER No. 1		2		17.1		Active		$4,562,629.00		1943		320-22

		GRC		-		-		113		10X10 FT.SWT SHOP BLDG.		3		24		Active		$0.00		1955		330-40

		GRC		-		-		119		TRUCK SCALE		17		25		Active		$228,167.00		1944		890-95

		GRC		-		-		12		STEAM PLANT		17		17.1		Active		$8,507,863.00		1942		821-30

		GRC		-		-		123		PSL PRIMARY & SEC.COOLER		2		17.1		Active		$10,310,821.00		1972		320-22

		GRC		-		-		124		PSL HEATER BUILDING		2		17.1		Active		$1,236,748.00		1969		320-22

		GRC		-		-		126		PSL COOLING TOWER No. 6		2		17.1		Active		$7,869,841.00		1969		320-22

		GRC		-		-		13		SUBSTATION B		15		16.2		Active		$6,545,417.00		1942		812-10

		GRC		-		-		134		STORAGE BUILDING		9		8		Active		$32,091.00		1978		442-10

		GRC		-		-		136		COMPONENTS CLEANING FACILITY ANNEX		1		23.1		Active		$31,525.00		1972		310-22

		GRC		-		-		137		WAREHOUSE No. 2		9		8		Active		$162,880.00		1974		442-10

		GRC		-		-		138		8X6 SWT HYDRAULIC PUMP HOUSE		19		19.1		Active		$116,081.00		1975		841-20

		GRC		-		-		14		TECHNICAL SERVICES BLDG.		23		1		Active		$13,687,449.00		1943		220-13

		GRC		-		-		141		FLIGHT RESEARCH DRUM STORAGE BLDG.		10		9		Active		$5,667.00		1971		411-90

		GRC		-		-		146		Natural Gas Fueling Station		25		10.2		Active		$123,586.00		1998		123-10

		GRC		-		-		17		UNDERGROUND FUEL STORAGE		11		10		Active		$5,823,122.00		1942		423-10

		GRC		-		-		200		SUBSTATION A		15		16.2		Active		$9,870,485.00		1943		812-10

		GRC		-		-		201		SUBSTATION L		15		16.2		Active		$549,043.00		1955		812-10

		GRC		-		-		205		TRANSFER & STORAGE AREA (S.A.PROP.)		11		9		Active		$185,904.00		1972		423-10

		GRC		-		-		206		CRYOGENIC VAPORIZER FACILITY		10		2		Active		$167,802.00		1972		461-90

		GRC		-		-		208		MATERIALS STORAGE BUILDING		9		8		Active		$332,996.00		1977		442-10

		GRC		-		-		210		GROUNDS BULK MATERIAL STORAGE BLDG.		9		8		Active		$136,300.00		1983		442-10

		GRC		-		-		303		SUBSTATION M		15		16.2		Active		$486,469.00		1961		812-10

		GRC		-		-		306		HYDROGEN STORAGE AREA		11		10		Active		$797,013.00		1962		423-10

		GRC		-		-		307		OXYGEN STORAGE AREA		11		10		Active		$213,822.00		1964		423-10

		GRC		-		-		317		RECREATION SHELTER		24		25		Active		$218,850.00		1964		740-90

		GRC		-		-		319		SUBSTATION N		15		16.2		Active		$0.00		1982		812-10

		GRC		-		-		32		SUBSTATION C		15		16.2		Active		$695,176.00		1942		812-10

		GRC		-		-		3902		COMBUSTION AIR PIPING		2		25		Active		$24,089,122.00		1941		320-22

		GRC		-		-		3907		CITY WATER PIPING		19		17		Active		$6,837,289.00		1942		842-10

		GRC		-		-		3909		ELECTRICAL POWER DISTRIBUTION		15		16		Active		$23,561,864.00		1941		812-30

		GRC		-		-		3911		FUEL PIPING		2		25		Active		$1,911,234.00		1941		320-22

		GRC		-		-		3914		LAND PARCELS		25		26		Active		$5,491,665.00		1940		911-10

		GRC		-		-		3916		NASA TELEPHONE SYSTEM		13		16		Active		$10,291,784.00		1941		132-90

		GRC		-		-		3920		STORM SEWERS		18		18.2		Active		$3,902,884.00		1941		871-10

		GRC		-		-		3921		SERVICE AIR PIPING		2		25		Active		$1,200,173.00		1943		320-22

		GRC		-		-		3923		SITE DEVELOPMENT & IMPROVEMENT		18		18.2		Active		$4,310,832.00		1941		871-90

		GRC		-		-		3926		DEB PARKING AND ACCESS ROADS		25		21		Active		$808,854.00		1964		922-20

		GRC		-		-		3930		DISPOSAL AREA		18		25		Active		$11,020.00		1966		831-90

		GRC		-		-		3932		HELIUM RECOVERY PIPING		2		25		Active		$418,755.00		1969		320-22

		GRC		-		-		40		SUBSTATION D		15		16.2		Active		$1,701,310.00		1943		812-10

		GRC		-		-		41		SUBSTATION F		15		16.2		Active		$1,952,198.00		1948		812-10

		GRC		-		-		42		SUBSTATION E		15		16.2		Active		$1,491,876.00		1943		812-10

		GRC		-		-		43		SUBSTATION G		15		16.2		Active		$10,250,107.00		1948		812-10

		GRC		-		-		44		GAS METER HOUSE		17		24		Active		$189,825.00		1947		823-30

		GRC		-		-		46		8X6 FT.SWT COOLING TWR. No. 2		2		17.1		Active		$837,724.00		1948		320-22

		GRC		-		-		55		COMMUNICATIONS LABORATORY		3		1		Active		$11,646,262.00		1948		330-10

		GRC		-		-		58		SUBSTATION H		15		16.2		Active		$703,242.00		1948		812-10

		GRC		-		-		61		8X6 SWT MODELS PREPARATION BUILDING		3		24		Active		$1,504,834.00		1949		330-40

		GRC		-		-		63		HIGH TEMPERATURE VAPOR PLANT		9		24		Active		$1,670,436.00		1951		442-10

		GRC		-		-		67		PSL PRIMARY COOLERS(2)		2		17.1		Active		$6,411,968.00		1952		320-22

		GRC		-		-		68		PSL SECONDARY COOLER(1)		2		17.1		Active		$2,579,407.00		1952		320-22

		GRC		-		-		70		PSL COOLING TOWER No. 3		2		17.1		Active		$2,562,923.00		1952		320-22

		GRC		-		-		74		PSL COOL.TWR.WATER PUMP B		1		17.1		Active		$1,936,886.00		1952		310-22

		GRC		-		-		75		PSL SUBSTATION J		15		16.2		Active		$4,014,582.00		1948		812-10

		GRC		-		-		81		ERB SPRAY COOLER BUILDING		2		17.1		Active		$2,245,675.00		1953		320-22

		GRC		-		-		82		COOLING TOWER No. 4		2		17.1		Active		$1,212,996.00		1953		320-22

		GRC		-		-		83		CRYOGENIC SERVICES BLDG.		23		24		Active		$1,182,499.00		1953		219-11

		GRC		-		-		84		STORAGE BUILDING		9		8		Active		$436,432.00		1951		442-10

		GRC		-		-		89		10X10 FT.SWT SUBSTATION K		15		16.2		Active		$24,067,037.00		1955		812-10

		GRC		-		-		91		10X10 SWT LOW PRESSURE FUEL PUMP ST		3		25		Active		$328,647.00		1955		331-40

		GRC		-		-		93		10X10 FT.SWT COOL.TWR. No. 5		2		17.1		Active		$5,230,151.00		1954		320-22

		GRC		-		-		96		PSL FUEL STORAGE BUILDING		1		8		Active		$175,558.00		1964		310-22

		GRC		-		-		97		PSL OXIDANT STORAGE BLDG.		1		8		Active		$146,298.00		1964		310-22

		GRC		PBS		-		1135		REACTOR 5 COMPRESSOR BUILDING (A)		1		27.1		In-Active		$400,070.00		1962		310-22

		GRC		PBS		-		1142		REACTOR OFFICE BUILDING		1		5		In-Active		$1,537,247.00		1965		310-22

		GRC		PBS		-		1161		REACTOR SUBSTATION E		15		16.2		In-Active		$650,053.00		1959		812-10

		GRC		PBS		-		1191		REACTOR SECURITY BUILDING		1		5		In-Active		$90,855.00		1959		310-22

		GRC		PBS		-		1431		SPF WATER TREATMENT BUILDING		19		19.1		Active		$401,862.00		1964		841-10

		GRC		PBS		-		1432		SPF LN2 SERVICE BUILDING		1		24		Active		$8,259.00		1967		310-22

		GRC		PBS		-		1433		SPF BOTTLE STORAGE BUILDING		1		9		Active		$12,309.00		1968		310-22

		GRC		PBS		-		1441		SPF OFFICE BUILDING		1		5		Active		$2,568,574.00		1968		310-22

		GRC		PBS		-		1451		SPF STACK		2		25		Active		$365,058.00		1967		320-22

		GRC		PBS		-		1453		SPF COOLING TOWER		2		17.1		Active		$387,690.00		1968		320-22

		GRC		PBS		-		1454		SPF LN2 TANK 200K GAL.		11		10		Active		$1,454,646.00		1968		423-10

		GRC		PBS		-		1461		SPF SUBSTATION H		15		16.2		Active		$1,216,829.00		1967		812-10

		GRC		PBS		-		1491		SPF SECURITY BUILDING		1		5		Active		$320,272.00		1968		310-22

		GRC		PBS		-		1911		WIND POWER GENERATOR FACILITY		19		25		In-Active		$2,797,624.00		1975		841-35

		GRC		PBS		-		1913		WIND TURBINE WEATHER TOWER		19		25		In-Active		$12,566.00		1976		841-35

		GRC		PBS		-		2221		C SITE SHOP BUILDING		1		23.1		In-Active		$325,910.00		1960		310-22

		GRC		PBS		-		2231		C SITE BOILER HOUSE		17		17.1		In-Active		$52,980.00		1960		821-30

		GRC		PBS		-		2321		D SITE SHOP BUILDING		1		23.1		Active		$283,848.00		1960		310-22

		GRC		PBS		-		2331		D SITE BOILER HOUSE		17		17.1		Active		$52,980.00		1960		821-30

		GRC		PBS		-		2421		E SITE SHOP BUILDING		1		23.1		In-Active		$92,979.00		1960		310-22

		GRC		PBS		-		2431		E SITE BOILER HOUSE		17		17.1		In-Active		$49,518.00		1960		821-30

		GRC		PBS		-		2531		F SITE BOILER HOUSE		17		17.1		In-Active		$52,980.00		1960		821-30

		GRC		PBS		-		2621		I SITE SHOP BUILDING		1		23.1		In-Active		$92,979.00		1960		310-22

		GRC		PBS		-		2631		I SITE BOILER & SAFETY WASH BLDG.		17		17.1		In-Active		$58,278.00		1960		821-30

		GRC		PBS		-		2721		J SITE SHOP BUILDING		1		23.1		In-Active		$298,484.00		1964		310-22

		GRC		PBS		-		2732		J SITE BOILER HOUSE		17		17.1		In-Active		$58,946.00		1960		821-30

		GRC		PBS		-		2831		K SITE BOILER HOUSE		17		17.1		Active		$298,734.00		1965		821-30

		GRC		PBS		-		3111		B1 TEST STAND		1		4		In-Active		$9,301,820.00		1961		310-22

		GRC		PBS		-		3161		B1 SUBSTATION (D)		15		16.2		In-Active		$185,427.00		1961		812-10

		GRC		PBS		-		3232		B2 UTILITY SERVICE BUILDING		1		23		Active		$722,647.00		1967		310-22

		GRC		PBS		-		3233		B2 LN2 TRANSFER BUILDING		2		20.2		Active		$679,056.00		1967		320-22

		GRC		PBS		-		3252		B2 COOLING TOWER (TEST BUILDING)		2		17.1		Active		$156,436.00		1967		320-22

		GRC		PBS		-		3261		B2 SUBSTATION (G)		15		16.2		Active		$477,122.00		1967		812-10

		GRC		PBS		-		3311		B3 TEST STAND		1		4		In-Active		$9,140,670.00		1964		310-22

		GRC		PBS		-		3331		B3 BOILER HOUSE		17		17.1		In-Active		$58,860.00		1964		821-30

		GRC		PBS		-		3412		HTF WATER SYSTEM PUMP HOUSE		19		19.1		Active		$758,898.00		2000		841-50

		GRC		PBS		-		3431		HTF BOILER & ELEC. SWITCHGEAR HOUSE		17		16.1		Active		$42,801.00		1967		821-30

		GRC		PBS		-		3461		HTF SUBSTATION (F)		15		16.2		Active		$118,886.00		1967		812-10

		GRC		PBS		-		5131		AIR COMPRESSOR BUILDING		1		27.1		In-Active		$3,961,866.00		1943		310-22

		GRC		PBS		-		5170		SERVICE AIR PIPING		2		25		In-Active		$232,550.00		1958		320-22

		GRC		PBS		-		5221		SHOP BUILDING		1		23.1		Active		$79,469.00		1961		310-22

		GRC		PBS		-		5231		BOILER BUILDING		2		17.1		Active		$4,736,481.00		1961		320-22

		GRC		PBS		-		5331		GAS HANDLING HE BUILDING		1		24		In-Active		$437,611.00		1960		310-22

		GRC		PBS		-		5332		GAS HANDLING N2 BUILDING		1		24		In-Active		$581,450.00		1960		310-22

		GRC		PBS		-		5333		GAS HANDLING H2 BUILDING		1		24		In-Active		$738,040.00		1960		310-22

		GRC		PBS		-		5334		GAS HANDLING STORAGE BUILDING		1		8		In-Active		$231,631.00		1960		310-22

		GRC		PBS		-		5335		LH2 STORAGE DEWAR CONTROL BUILDING		11		24		In-Active		$222,123.00		1965		423-90

		GRC		PBS		-		5351		LH2 STORAGE DEWAR		11		10		In-Active		$2,689,678.00		1965		423-10

		GRC		PBS		-		5431		GUARANTEE POWER BUILDING		16		16.1		In-Active		$157,025.00		1969		811-60

		GRC		PBS		-		7195		RECREATION SHELTER NO.1		24		25		In-Active		$48,747.00		1964		740-90

		GRC		PBS		-		7196		RECREATION SHELTER NO.2		24		25		In-Active		$27,708.00		1967		740-90

		GRC		PBS		-		7233		A SITE SHOP BUILDING		1		23.1		Active		$1,324,245.00		1960		310-22

		GRC		PBS		-		7234		PLANT PROTECTION BOILER HOUSE		17		17.1		Active		$52,980.00		1960		821-30

		GRC		PBS		-		8131		BIG ISLAND PUMPING STATION		19		19.1		Active		$1,953,858.00		1943		841-20

		GRC		PBS		-		8132		RYE BEACH PUMPING STATION		19		19.1		Active		$5,195,352.00		1943		841-20

		GRC		PBS		-		8133		PUMP STATION NO.1		19		19.1		Active		$1,362,152.00		1943		841-20

		GRC		PBS		-		8134		PUMP HOUSE (INACTIVE)		19		19.1		In-Active		$781,961.00		1943		841-20

		GRC		PBS		-		8231		DOMESTIC WATER PUMP HOUSE		19		19.1		Active		$136,173.00		1943		841-50

		GRC		PBS		-		8270		CITY WATER PIPING		19		17		Active		$29,389,835.00		1943		842-10

		GRC		PBS		-		8331		SEWAGE PUMPING PLANT		18		18.1		Active		$407,231.00		1943		831-10

		GRC		PBS		-		8332		SEWAGE TREATMENT BUILDING		18		18.1		Active		$209,081.00		1943		831-10

		GRC		PBS		-		8336		SEWAGE TREATMENT PLANT - SPF		18		18.1		Active		$85,225.00		1967		831-10

		GRC		PBS		-		8337		SEWAGE CHEMICAL BUILDING		18		24		In-Active		$82,431.00		1968		831-90

		GRC		PBS		-		8352		SEWAGE CHLORINE CONTACT TANK		18		18.1		Active		$24,836.00		1968		831-10

		GRC		PBS		-		8353		SEWAGE MIXING CHAMBER		18		18.1		Active		$17,385.00		1968		831-10

		GRC		PBS		-		8391		SEWAGE SETTLING TANK		18		18.1		In-Active		$51,263.00		1943		831-10

		GRC		PBS		-		8392		SEWAGE DIGESTING TANK		18		18.1		In-Active		$67,640.00		1943		831-10

		GRC		PBS		-		8393		SEWAGE SLUDGE BED		18		18.1		In-Active		$7,820.00		1943		831-10

		GRC		PBS		-		8394		SEWAGE SLUDGE BED		18		18.1		In-Active		$7,820.00		1943		831-10

		GRC		PBS		-		8395		SEWAGE FLOCCULATOR & FINAL SETTLING		18		18.1		In-Active		$171,370.00		1968		831-10

		GRC		PBS		-		8396		SEWAGE DIVERSION CHAMBER		18		18.1		In-Active		$17,385.00		1968		831-10

		GRC		PBS		-		8397		SEWAGE TRICKLING FILTER		18		18.1		In-Active		$111,763.00		1968		831-10

		GRC		PBS		-		8431		GAS METER HOUSE (ADMIN. AREA)		17		24		Active		$4,035.00		1961		824-10

		GRC		PBS		-		8432		GAS METER HOUSE (REACTOR AREA)		17		24		Active		$16,600.00		1959		824-10

		GRC		PBS		-		8433		GAS METER HOUSE (MAINTENANCE AREA)		17		24		Active		$6,535.00		1960		824-10

		GRC		PBS		-		8434		GAS METER HOUSE (ROCKET AREA)		17		24		Active		$6,535.00		1960		824-10

		GRC		PBS		-		8435		GAS METER HOUSE (SPACE PROP. AREA)		17		24		Active		$9,012.00		1964		824-10

		GRC		PBS		-		8531		POWER HOUSE NO. 1 (BOILER AREA)		17		17.1		Active		$5,651,398.00		1943		821-50

		GRC		PBS		-		8532		POWER HOUSE NO. 2 (BOILER AREA)		17		17.1		In-Active		$5,309,750.00		1943		821-50

		GRC		PBS		-		8561		SUBSTATION A		15		16.2		Active		$4,856,346.00		1967		812-10

		GRC		PBS		-		8562		SUBSTATION B (POWER HOUSE 1)		15		16.2		Active		$275,469.00		1943		812-10

		GRC		PBS		-		8563		SUBSTATION C (POWER HOUSE 2)		15		16.2		In-Active		$113,746.00		1943		812-10

		GRC		PBS		-		8570		ELECTRICAL POWER DISTRIBUTION		15		16		Active		$20,274,542.00		1943		812-30

		GRC		PBS		-		8670		NASA TELEPHONE SYSTEM		13		16		Active		$1,103,451.00		1958		132-90

		GRC		PBS		-		8770		RAILROADS		22		21		In-Active		$6,155,573.00		1942		860-10

		GRC		PBS		-		9101		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9102		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9103		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9104		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9105		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9106		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9107		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9108		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9109		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9110		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9111		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9112		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9113		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9114		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9115		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9116		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9117		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9118		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9119		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9120		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9121		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9122		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9123		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9124		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9125		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9126		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9127		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9128		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9129		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9130		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9131		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9132		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9133		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9134		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9135		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9136		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9137		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9138		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9139		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9140		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9141		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9142		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9143		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9144		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9145		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9146		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9147		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9148		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9149		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9150		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9151		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9152		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9153		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9154		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9155		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9156		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9157		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9158		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9159		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9160		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9161		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9162		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9163		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9164		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9165		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9166		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9167		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9168		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9169		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9170		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9171		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9172		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9173		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9174		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9175		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9176		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9177		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9178		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9179		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9180		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9181		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9182		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9183		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9184		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9185		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9186		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9187		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9188		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9189		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9190		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9191		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9192		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9193		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9194		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9195		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9196		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9197		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9198		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9199		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9201		WAREHOUSE		9		8		Active		$362,693.00		1943		442-10

		GRC		PBS		-		9202		WAREHOUSE		9		8		Active		$355,435.00		1943		442-10

		GRC		PBS		-		9203		WAREHOUSE		9		8		Active		$307,273.00		1943		442-10

		GRC		PBS		-		9204		WAREHOUSE		9		8		Active		$274,743.00		1958		442-10

		GRC		PBS		-		9205		WAREHOUSE		9		8		Active		$1,106,932.00		1943		442-10

		GRC		PBS		-		9206		WAREHOUSE		9		8		Active		$307,370.00		1943		442-10

		GRC		PBS		-		9207		WAREHOUSE		9		8		Active		$307,370.00		1943		442-10

		GRC		PBS		-		9208		WAREHOUSE		9		8		Active		$156,925.00		1943		442-10

		GRC		PBS		-		9209		WAREHOUSE		9		8		Active		$711,046.00		1943		442-10

		GRC		PBS		-		9210		WAREHOUSE		9		8		Active		$485,848.00		1943		442-10

		GRC		PBS		-		9211		WAREHOUSE		9		8		Active		$314,114.00		1943		442-10

		GRC		PBS		-		9212		WAREHOUSE		9		8		Active		$393,733.00		1943		442-10

		GRC		PBS		-		9213		WAREHOUSE		9		8		Active		$480,361.00		1960		442-10

		GRC		PBS		-		9214		WAREHOUSE		9		8		Active		$79,287.00		1943		442-10

		GRC		PBS		-		9215		WAREHOUSE		9		8		Active		$1,954,971.00		1943		442-10

		GRC		PBS		-		9216		WAREHOUSE (BARN)		9		8		In-Active		$86,013.00		1943		442-10

		GRC		PBS		-		9320		SITE IMPROVEMENT & DEVELOPMENT		18		18.2		In-Active		$3,190,883.00		1955		871-90

		GRC		PBS		-		9370		STORM SEWERS AND SURFACE DRAINAGE		18		18.2		Active		$613,779.00		1941		871-10

		GRC		PBS		-		9490		LAND PARCELS		25		26		Active		$16,867,280.00		1954		911-30

		GSFC		-		-		005A		B-COMPOSITE MATERIALS LAB BLDG		23		1		Active		$969,750.00		1995		220-13

		GSFC		-		-		005B		B-STORAGE BLDG FOR BLDG 5 (old B93)		9		8		Active		$26,347.00		1990		442-10

		GSFC		-		-		015A		B-LPS HYDRAULIC POWER SUPPLY BLDG (old B77)		7		28		Active		$132,353.00		1969		630-10

		GSFC		-		-		025F		B-CUSTODIAL SUPPORT BLDG		9		8		Active		$414,862.00		1996		442-10

		GSFC		-		-		025J		B-STORAGE SHED (old B75)		9		8		Active		$196,622.00		1999		442-10

		GSFC		-		-		029D		B-STORAGE BLDG FOR BLDG 7/10/15 COMPLEX (old B85)		9		8		Active		$29,990.00		1990		442-10

		GSFC		-		-		16		B-LOGISTICS/SUPPLY FACILITY BLDG		9		8		Active		$21,933,218.00		1964		442-10

		GSFC		-		-		221		B-ADMINISTRATION PRE-FAB BLDG/OTS		7		28		Active		$96,570.00		1967		630-10

		GSFC		-		-		24		S-CENTRAL HEAT/REFRIG PLANT COMPLEX		17		17.1		Active		$24,215,916.00		1961		821-30

		GSFC		-		-		31		S-EAST CAMPUS CENTRAL HEAT/REFRIG PLANT		15		17.1		Active		$16,629,682.00		1994		812-10

		GSFC		-		-		4		B-PLANT OPERATIONS BLDG		23		17.1		Active		$14,589,892.00		1961		219-11

		GSFC		-		-		415		B-SERVICE BLDG/PROPULSION TEST SITE		1		2		Active		$91,109.00		1974		310-22

		GSFC		-		-		5		B-INSTRUMENT CONSTRUCT/DEVELOP LAB BLDG		23		1		Active		$35,614,119.00		1962		220-13

		GSFC		-		-		602		B-CUSTODIAL SUPPORT BLDG #2		9		8		Active		$65,141.00		2001		442-10

		GSFC		-		-		79		B-ONSITE CONSTRUCTION SUPPORT BLDG		9		8		Active		$331,687.00		1991		442-10

		GSFC		-		-		920		S-NITROGEN STORAGE FACILITY		11		25		Active		$3,155,746.00		1962		423-90

		GSFC		-		-		921		S-COMPATIBLE TEST VAN (CTV) FACILITY		2		13		Active		$52,175.00		1995		320-60

		GSFC		-		-		922		S-ELECTRICAL DISTR SWITCHYARD AT EOSDIS		15		16.2		Active		$5,153,654.00		1994		812-30

		GSFC		-		-		925		B-BUS STOP KOISK		24		25		Active		$13,159.00		1993		740-83

		GSFC		-		-		935		LAND OWNED (1,120.8 ACRES)		25		26		Active		$9,821,350.00		1961		911-33

		GSFC		-		-		935A		LAND UNDER PERMIT (149.5 ACRES)		25		26		Active		$0.00		1997		913-30

		GSFC		-		-		948		S-OPTICAL TRACKING FAC/UTILITIES-OTS		2		13		Active		$1,103,563.00		1966		320-60

		GSFC		-		-		950		S-ANTENNA COMBINING RANGE/ATR		2		13.2		Active		$204,470.00		1965		320-60

		GSFC		-		-		954		S-CONCRETE PAD/PROPAGATION SITE		2		21		Active		$8,211.00		1977		320-22

		GSFC		-		-		966		S-ANTENNA FOUNDATIONS/NTTF		2		21		Active		$4,939,120.00		1966		320-60

		GSFC		-		-		969		S-LANDSAT DIRECT READOUT FACILITY		2		13		Active		$171,888.00		1981		320-60

		GSFC		-		-		970		S-MICROWAVE TERMINAL FACILITY		2		13		Active		$59,527.00		1983		320-60

		GSFC		-		-		973		S-WATER DISTRIBUTION PIPE LINE (POTABLE) 7.8MILES		19		17		Active		$4,629,811.00		1961		842-10

		GSFC		-		-		974		S-SUBSTATIONS		15		16.2		Active		$4,020,347.00		1959		812-10

		GSFC		-		-		977		S-STORM SEWER SYSTEM (8.2 MILES)		18		18.2		Active		$3,708,072.00		1959		871-10

		GSFC		-		-		978		S-STAND-BY GENERATOR PLANT		16		16.1		Active		$2,756,147.00		1961		811-60

		GSFC		-		-		980		S-STREET SIGNS/TRAFFIC LIGHTS		21		25		Active		$257,632.00		1966		851-92

		GSFC		-		-		983		S-SEPTIC TANKS/DRAIN FIELDS		18		18.1		Active		$25,615.00		1965		831-30

		GSFC		-		-		985		S-ELECTRICAL DISTRIBUTION LINE (25 MILES)		15		16		Active		$12,953,951.00		1961		812-30

		GSFC		-		-		990		S-GUARD SHELTERS		25		24		Active		$257,456.00		1962		872-30

		GSFC		-		-		992		S-HIGH VOLTAGE DUCTBANK SYSTEM (20 MILES)		15		16		Active		$6,155,224.00		1964		812-90

		GSFC		-		-		993		S-PUMP HOUSE STATION (WATER)		19		19.1		Active		$429,283.00		1961		842-15

		GSFC		HSTDN		-		12		FLAMMABLE STORAGE BUILDING		12		8		Active		$9,056.00		1972		140-40

		GSFC		HSTDN		-		17		UTILITY BUILDING-2		12		23		Active		$262,743.00		1972		140-40

		GSFC		HSTDN		-		19		SANITARY FACILITY BUILDING		12		24		Active		$5,712.00		1965		140-30

		GSFC		HSTDN		-		2		UTILITY/SUPPORT BUILDING		12		23		Active		$480,655.00		1966		140-40

		GSFC		HSTDN		-		20		COVERED STORAGE BUILDING		12		8		Active		$10,697.00		1978		140-40

		GSFC		HSTDN		-		22		SUPPLY/STORAGE BUILDING		12		8		Active		$10,853.00		1963		140-40

		GSFC		HSTDN		-		222		GROUND IMPROVEMENTS		5		26		Active		$503,626.00		1966		141-20

		GSFC		HSTDN		-		24		SECURITY BUILDING		12		24		Active		$5,510.00		1966		140-90

		GSFC		HSTDN		-		3		ADMINISTRATION BUILDING		12		5		Active		$64,223.00		1971		140-20

		GSFC		HSTDN		-		32		HYDRO-MECHANICAL BUILDING		12		23		Active		$99,823.00		1966		140-50

		GSFC		HSTDN		-		333		COMMUNICATIONS		13		16		Active		$3,254,979.00		1966		141-30

		GSFC		HSTDN		-		35		SANITARY FACILITY		12		25		Active		$5,298.00		1967		140-30

		GSFC		HSTDN		-		4		TECHNOLOGICAL LIBRARY BUILDING		12		6		Active		$4,533.00		1969		140-20

		GSFC		HSTDN		-		444		UTILITIES		13		16		Active		$6,074,265.00		1966		141-40

		GSFC		HSTDN		-		5		FLAMMABLE STORAGE BUILDING		12		8		Active		$22,667.00		1969		140-40

		GSFC		HSTDN		-		6		SENTRY HOUSE (SECURITY BLDG)		12		24		Active		$23,623.00		1968		140-90

		GSFC		HSTDN		-		X64		GUARD SHACK		0		24								0

		GSFC		PSTDN		-		2		POWER PLANT		16		16.1		Active		$322,858.00		1991		811-10

		GSFC		PSTDN		-		997		UTILITIES		13		16		Active		$21,975.00		1981		141-40

		GSFC		PSTDN		-		998		COMMUNICATIONS		13		16		Active		$62,753.00		1981		141-30

		GSFC		PSTDN		-		999		GROUND IMPROVEMENTS		5		26		Active		$75,487.00		1981		141-20

		GSFC		WFF		-		8-001		LAND OWNED - WALLOPS STATION		25		26		Active		$3,311,001.00		1959		911-32

		GSFC		WFF		-		8-002		LAND OWNED - WALLOPS ISLAND		25		26		Active		$1,753,307.00		1947		911-10

		GSFC		WFF		-		8-003		LAND OWNED - WALLOPS ML		25		26		Active		$310,686.00		1959		911-10

		GSFC		WFF		-		A-002		PAD MTD.TRANSFORMER		15		16.2		Active		$12,578.00		1974		812-60

		GSFC		WFF		-		A-003		TAXIWAY LTG & SWITCHGEAR B		15		16.2		Active		$130,323.00		1944		136-90

		GSFC		WFF		-		A-028		AFLD.MLS LDG. 2.4KV SUB#2		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-029		AFLD MLS LDG 2.4KV SUB #3		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-031		AFLD MLS LDG 2.4KV SUB #4		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-038		LIQ OXYGEN STORAGE FAC		11		10.1		Active		$26,415.00		1967		424-30

		GSFC		WFF		-		A-041A		RADAR PROPERTY STORAGE FAC		7		28		Active		$6,365.00		1988		630-20

		GSFC		WFF		-		A-042		WIND TETRAHEDRON-TRAFFIC		13		25		Active		$16,329.00		1945		132-90

		GSFC		WFF		-		A-044		AN/FPS-16(V) RADAR ANT.		13		13.2		Active		$472,181.00		1971		141-30

		GSFC		WFF		-		A-132		ELECTRICAL SUBSTATION		15		16.2		Active		$47,113.00		1964		812-10

		GSFC		WFF		-		B-031		GEN WAREHOUSE STOR BLDG		9		8		Active		$1,634,982.00		1944		442-10

		GSFC		WFF		-		C-015		ULDB - Balloon Craft Lab		14		2		Active		$394,671.00		1946		381-30

		GSFC		WFF		-		C-016		ULDB BALLOON CRAFT STORAGE BUILDING		14		24		Active		$6,523.00		1988		381-50

		GSFC		WFF		-		C-094		AIRFIELD LGT CTRL VAULT		5		16		Active		$718,352.00		1953		610-90

		GSFC		WFF		-		D-001		A/C MAINT HANGER-AVIONIC		1		23.1		Standby		$0.00		1944		310-40

		GSFC		WFF		-		D-004		WATER PUMPING STATION		19		19.1		Active		$434,446.00		1944		841-20

		GSFC		WFF		-		D-008		CENTRAL HEATING PLANT		17		17.1		Active		$2,255,662.00		1944		821-20

		GSFC		WFF		-		D-008A		OTDR ELECT SEC UNIT SUB		15		16.2		Active		$38,368.00		1968		812-10

		GSFC		WFF		-		D-010A		ELECT.TRANSFORMER STATION		15		16.2		Active		$15,200.00		1968		812-10

		GSFC		WFF		-		D-012		SEW.& WASTE DISP.PUMP HSE		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012A		SEW.TREAT.PLT.BIOFILTER		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012B		SEW.TREAT.PLT.COMMINUTOR		18		18.1		Active		$122,334.00		1944		831-10

		GSFC		WFF		-		D-012C		STP PRIMARY SEDIMENT.TANK		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012D		STP SLUDGE DRYING BED		18		18.1		Active		$89,095.00		1944		831-10

		GSFC		WFF		-		D-012E		STP SLUDGE DIGESTION TANK		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012F		STP DIVERSION BOX		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012G		STP SEC.SEDIMENTATION TK.		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012I		STP OUTFALL		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012J		STP CHLORINE REACT.BASIN		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012K		GRIT REMOVAL SYSTEM		18		18.1		Active		$212,415.00		1992		831-10

		GSFC		WFF		-		D-029		ELECTRICAL EQUIPMENT RACK		15		25		Active		$49,349.00		1981		812-90

		GSFC		WFF		-		D-030		UNLOADING PUMPS		25		10.2		Active		$46,011.00		1981		121-10

		GSFC		WFF		-		D-031		UNLOADING ISLAND		25		10.2		Active		$19,277.00		1981		121-10

		GSFC		WFF		-		D-032		UNLOADING ISLAND		25		10.2		Active		$16,222.00		1982		121-10

		GSFC		WFF		-		D-034		LOADING ISLAND		25		10.2		Active		$72,408.00		1982		121-10

		GSFC		WFF		-		D-035		TRANSFER PUMPS		25		10.2		Active		$48,233.00		1982		121-10

		GSFC		WFF		-		D-036		FUELING HYDRANT		25		10.2		Active		$3,511.00		1982		121-10

		GSFC		WFF		-		D-038		TRANSFORMER PAD		15		21		Active		$10,205.00		1982		812-60

		GSFC		WFF		-		D-041		FUEL HDLG/DISPENSING/PIPELINE FAC		25		10.2		Active		$909,104.00		1993		121-10

		GSFC		WFF		-		D-049		Packing & Crating Facility		5		24		Active		$162,253.00		1982		610-90

		GSFC		WFF		-		D-049A		SUBSTATION		15		16.2		Active		$32,688.00		1972		812-10

		GSFC		WFF		-		D-050		WASTEWATER TREATMENT CONTROL BLDG		18		18.1		Active		$1,583,669.00		2000		831-10

		GSFC		WFF		-		D-050A		GENERATOR - WASTE WATER TREATMENT PLANT		16		16.1		Active		$150,124.00		2000		811-60

		GSFC		WFF		-		D-051		EXTENDED AIR AERATION TANK NO. 1		18		18.1		Active		$549,486.00		2000		831-10

		GSFC		WFF		-		D-052		EXTENDED AIR AERATION TANK NO. 2		18		18.1		Active		$549,486.00		2000		831-10

		GSFC		WFF		-		D-053		ENCLOSED SLUDGE DRYING BED - WASTE WATER TREATMENT		18		18.1		Active		$258,605.00		2000		831-10

		GSFC		WFF		-		D-054		OPEN AIR SLUDGE DRYING BED - WASTE WATER TREATMENT		18		18.1		Active		$16,595.00		2000		831-10

		GSFC		WFF		-		D-096		STP ROTARY BIOFILTER		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-097		STP PRIMARY SEDIMENT.TANK		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-098		STP SLUDGE DRYING BED		18		18.1		Active		$57,101.00		1954		831-10

		GSFC		WFF		-		D-098A		STP SLUDGE DRYING BED		18		18.1		Active		$28,290.00		1954		831-10

		GSFC		WFF		-		D-099		STP SLUDGE DIGESTION TANK		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-100		STP SEC.SEDIMENTATION TK.		18		18.1		Abandoned		$0.00		1954		831-40

		GSFC		WFF		-		D-104		FUEL OIL TRANSFER STATION		23		24		Active		$8,361.00		1992		219-10

		GSFC		WFF		-		D-137A		WATER PURIFICATION PLANT		19		19.1		Active		$115,004.00		1967		841-70

		GSFC		WFF		-		E-002A		40 TON AIR COOLED CONDEN.		17		17.1		Active		$18,620.00		1983		890-40

		GSFC		WFF		-		E-006		SUBSTATION		15		16.2		Active		$12,167.00		1979		812-10

		GSFC		WFF		-		E-007A		25 TON AIR COOLED CONDEN.		17		17.1		Active		$9,731.00		1973		890-40

		GSFC		WFF		-		E-010		GROUNDWATER REMEDIATION FACILITY		24		18.1		Active		$1,174,248.00		2000		730-70

		GSFC		WFF		-		E-106		CONTROL CTR AND RGE OPERATIONS BLDG		14		24		Active		$4,792,425.00		1954		381-20

		GSFC		WFF		-		E-106A		INTEGRATED RANGE CNTRL CTR - E-AREA		14		24		Active		$1,763,145.00		1990		381-20

		GSFC		WFF		-		E-107		SOUND ROCKET/BALLOON PROJ BLDG		14		24		Active		$5,125,367.00		1954		381-20

		GSFC		WFF		-		E-108		RANGE ENGINEERING BUILDING		14		24		Active		$5,222,342.00		1954		381-20

		GSFC		WFF		-		E-133		SUBSTATION		15		16.2		Active		$12,989.00		1976		812-10

		GSFC		WFF		-		F-004		DORMITORY		24		29		Active		$1,933,082.00		1946		730-90

		GSFC		WFF		-		F-004A		WTR CHILLER UNIT		17		17.1		Active		$10,741.00		1982		890-40

		GSFC		WFF		-		F-005		DORMITORY		24		29		Active		$2,161,871.00		1946		730-90

		GSFC		WFF		-		F-005A		PKG AIRCOOLED WATER CHILLER UNIT		17		17.1		Active		$9,396.00		1978		890-40

		GSFC		WFF		-		F-006B		SUBSTATION		15		16.2		Active		$45,162.00		1973		812-10

		GSFC		WFF		-		F-007		MULTI-PAYLOAD PROCESSING FACILITY		14		5		Active		$4,168,223.00		1946		381-30

		GSFC		WFF		-		F-008		PLATING SHOP		23		23.1		Active		$3,453,391.00		1946		212-20

		GSFC		WFF		-		F-008A		SUBSTATION		15		16.2		Active		$8,073.00		1979		812-10

		GSFC		WFF		-		F-010A		TOOL & EQUIP STOREHOUSE		9		8		Active		$32,038.00		1947		442-10

		GSFC		WFF		-		F-013		Pump Facility (Payload Vacuum System)		9		11		Active		$31,970.00		1998		421-90

		GSFC		WFF		-		F-014		EMPTY DRUM STORAGE FACILITY		25		9		Active		$82,266.00		1974		126-10

		GSFC		WFF		-		F-016A		O/D TRANSFORMER LOAD CTR.		15		16.2		Active		$19,904.00		1981		812-10

		GSFC		WFF		-		F-016B		ELECT.LOAD TEST BANK		15		16		Active		$49,185.00		1981		812-30

		GSFC		WFF		-		F-019		SUPPLY WAREHOUSE		5		8		Active		$1,722,206.00		1974		610-30

		GSFC		WFF		-		F-021		COMPRESSED AIR DISTR FAC - WFF		17		25		Active		$55,128.00		1990		890-30

		GSFC		WFF		-		F-023		MAGNETIC FIELD SIMULATION LAB		23		1		Active		$494,242.00		1992		220-14

		GSFC		WFF		-		F-026		VEHICLE SERVICE FACILITY		24		23		Active		$294,197.00		1987		740-30

		GSFC		WFF		-		F-027		PAPER SHREDDER FACILITY		5		24		Active		$36,775.00		1947		610-90

		GSFC		WFF		-		F-028		ELECTRICAL SUBSTATION		15		16.2		Active		$22,074.00		1976		812-10

		GSFC		WFF		-		F-036		WEMA STORAGE BLDG - WFF		24		8		Active		$7,197.00		1952		740-90

		GSFC		WFF		-		F-037		225 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$13,718.00		1993		812-10

		GSFC		WFF		-		F-038		150 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$12,749.00		1993		812-10

		GSFC		WFF		-		F-039		112.5 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$12,343.00		1993		812-10

		GSFC		WFF		-		F-043		ELECTRICAL SUBSTATION		15		16.2		Active		$22,448.00		1964		812-10

		GSFC		WFF		-		F-157		OFF FURN SUPPLY WAREHOUSE		9		8		Active		$422,878.00		1957		442-10

		GSFC		WFF		-		F-161		PAPER SHREDDER SHELTER		7		28		Active		$16,882.00		1974		630-20

		GSFC		WFF		-		H-002		FAMILY HOUSING		24		29		Active		$144,534.00		1947		711-00

		GSFC		WFF		-		H-003		FAMILY HOUSING		24		29		Active		$146,409.00		1947		711-00

		GSFC		WFF		-		H-004		FAMILY HOUSING		24		29		Active		$146,416.00		1947		711-00

		GSFC		WFF		-		H-005		FAMILY HOUSING		24		29		Active		$144,606.00		1947		711-00

		GSFC		WFF		-		H-006		FAMILY HOUSING		24		29		Active		$146,270.00		1947		711-00

		GSFC		WFF		-		H-007		FAMILY HOUSING		24		29		Active		$145,121.00		1947		711-00

		GSFC		WFF		-		H-008		FAMILY HOUSING		24		29		Active		$144,927.00		1947		711-00

		GSFC		WFF		-		H-009		FAMILY HOUSING		24		29		Active		$145,173.00		1947		711-00

		GSFC		WFF		-		H-010		FAMILY HOUSING		24		29		Active		$145,812.00		1947		711-00

		GSFC		WFF		-		H-011		FAMILY HOUSING		24		29		Active		$145,484.00		1947		711-00

		GSFC		WFF		-		H-012		FAMILY HOUSING		24		29		Active		$143,832.00		1947		711-00

		GSFC		WFF		-		H-013		FAMILY HOUSING		24		29		Active		$132,039.00		1948		711-00

		GSFC		WFF		-		H-014		FAMILY HOUSING		24		29		Active		$131,737.00		1948		711-00

		GSFC		WFF		-		H-015		FAMILY HOUSING		24		29		Active		$132,622.00		1948		711-00

		GSFC		WFF		-		H-016		FAMILY HOUSING		24		29		Active		$135,204.00		1948		711-00

		GSFC		WFF		-		H-017		FAMILY HOUSING		24		29		Active		$131,826.00		1948		711-00

		GSFC		WFF		-		H-018		FAMILY HOUSING		24		29		Active		$130,493.00		1948		711-00

		GSFC		WFF		-		H-019		FAMILY HOUSING		24		29		Active		$130,408.00		1948		711-00

		GSFC		WFF		-		H-020		FAMILY HOUSING		24		29		Active		$132,212.00		1948		711-00

		GSFC		WFF		-		H-021		FAMILY HOUSING		24		29		Active		$132,250.00		1948		711-00

		GSFC		WFF		-		H-023		WATER PUMP HOUSE		19		19.1		Abandoned		$0.00		1948		841-20

		GSFC		WFF		-		H-024		FAMILY HOUSING		24		29		Active		$143,234.00		1949		711-00

		GSFC		WFF		-		H-025		FAMILY HOUSING		24		29		Active		$143,605.00		1949		711-00

		GSFC		WFF		-		H-026		FAMILY HOUSING		24		29		Active		$144,892.00		1949		711-00

		GSFC		WFF		-		H-027		FAMILY HOUSING		24		29		Active		$146,799.00		1949		711-00

		GSFC		WFF		-		H-028		FAMILY HOUSING		24		29		Active		$145,787.00		1949		711-00

		GSFC		WFF		-		H-114		WATER PUMP HOUSE		19		19.1		Abandoned		$0.00		1954		841-20

		GSFC		WFF		-		I-0002		OUTDOOR CABLE TRAY SYS (COMM)		20		13		Active		$1,170,431.00		1964		382-70

		GSFC		WFF		-		I-0006		COMM CABLE SVCS (BETWEEN ISL & STA)		13		16		Active		$1,832,626.00		1961		141-40

		GSFC		WFF		-		I-0008		ISLAND COMM CABLE PLANT - WI		13		16		Active		$771,686.00		1963		141-30

		GSFC		WFF		-		I-0009		COMMUNICATIONS U/G CABLE (FPQ-6)		13		16		Active		$8,838.00		1963		141-30

		GSFC		WFF		-		I-0014		ISLAND ELECT DISTRIBUTION SYSTEM		15		16		Active		$3,966,180.00		1961		812-30

		GSFC		WFF		-		I-0018		GRDS DRAINAGE FAC - LAUNCH COMPLEX		18		18.2		Active		$134,356.00		1963		871-90

		GSFC		WFF		-		I-0019		LAUNCH ASSY & CHECKOUT SVC PAVEMENT		2		21		Active		$170,875.00		1952		390-00

		GSFC		WFF		-		I-0021		NSWC MK86 RADAR TWR FOUNDATION SLAB		13		21		Active		$3,458.00		1981		141-90

		GSFC		WFF		-		I-0022		ELEC & COMM MANHOLE & DUCT SYSTEM		15		16		Active		$3,230,577.00		1960		812-35

		GSFC		WFF		-		I-0024		LCH ASSY 6 CHECKOUT - STGE PVD AREA		2		21		Active		$138,823.00		1961		390-00

		GSFC		WFF		-		I-0034		SEPTIC TANK & DRAINFIELD SYSTEM		18		18.1		Active		$22,845.00		1960		831-30

		GSFC		WFF		-		I-0042		ISL POTABLE WTR DIST MAINS/PIPELINE		19		17		Active		$1,511,220.00		1954		842-10

		GSFC		WFF		-		I-0046		CONC SWALE/FLUME GD DRAINAGE STRUCT		18		18.2		Active		$87,645.00		1960		871-90

		GSFC		WFF		-		I-0048		UNDIRECTIONAL HF ANTENNA - WLPS ML		13		13.2		Active		$54,917.00		1965		132-10

		GSFC		WFF		-		I-0049		UNDIRECTIONAL HF ANTENNA NO. 2		12		13.2		Active		$45,847.00		1965		131-10

		GSFC		WFF		-		I-0051		HF BROADBAND MONOPOLE ANTENNA - ML		13		13.2		Active		$18,972.00		1965		132-30

		GSFC		WFF		-		I-0052		PAYLOAD INSTR CABLING		13		16		Active		$111,233.00		1962		141-30

		GSFC		WFF		-		I-0055		FIXED CAMERA NETWORK FAC		20		20.1		Active		$112,656.00		1965		382-13

		GSFC		WFF		-		I-0057		GD DRAINAGE & STORM SEWER SYSTEM		18		18.2		Active		$1,088,139.00		1966		871-90

		GSFC		WFF		-		I-0061		LIGHTING PROT & GROUNDING SYSTEM		20		16		Active		$1,430,888.00		1958		382-70

		GSFC		WFF		-		I-0065		60 FT PARABOLIC ANT SYS - TWR SPTD		13		13.2		Active		$5,149,777.00		1962		141-30

		GSFC		WFF		-		I-0067		SEWAGE/SEPTIC TANK DRAINFIELD		18		18.1		Active		$2,982.00		1983		831-30

		GSFC		WFF		-		I-0069		PRE-FLGT RKT TESTG (SPIN) PWR CBL		4		16		Active		$96,468.00		1963		355-30

		GSFC		WFF		-		I-0086		BORESIGHT COAXIAL CABLE SYSTEM		13		16		Active		$193,249.00		1967		141-30

		GSFC		WFF		-		I-0090		PAYLOAD ASSEMBLY & CHKOUT FAC PAVE		2		21		Active		$49,628.00		1968		320-21

		GSFC		WFF		-		I-0092		COMM & COMD & DESTRUCT U/G PWR LINE		15		16		Active		$43,583.00		1963		812-30

		GSFC		WFF		-		I-0093		ISL TRKG RDR & CCTV VIDEO CABLE RUN		13		16		Active		$30,189.00		1983		141-30

		GSFC		WFF		-		I-0112		SEPTIC TANK & DRAINFIELD SYS - ML		18		18.1		Active		$38,901.00		1965		831-30

		GSFC		WFF		-		I-0118		FPQ-6 ANTENNA SSY SERVICE PAVEMENT		13		21		Active		$9,835.00		1966		141-30

		GSFC		WFF		-		I-0121		PORT EQUIP ELEC OUTLET POWER STANDS		13		16		Active		$22,409.00		1970		141-40

		GSFC		WFF		-		I-0133		437Y-1 ANTENNA CONTROL CABLING SYS		13		16		Active		$23,817.00		1970		141-30

		GSFC		WFF		-		I-0139		MAINLAND ELECTR COAX CABLE		13		16		Active		$50,409.00		1966		141-30

		GSFC		WFF		-		I-0151		SPANDAR ANTENNA ASSY SERV PAVEMENT		13		21		Active		$3,816.00		1960		141-30

		GSFC		WFF		-		I-0153		WIND DATA SYSTEM (SPEED TRANS ASSY)		2		25		Active		$425,570.00		1972		390-00

		GSFC		WFF		-		I-0154		CABLE HOUSE (M/H NO. 65) TERMINAL		20		16		Active		$13,245.00		1967		382-70

		GSFC		WFF		-		I-0160		MET TOWERS LIGHTING ELIMINATION SYS		20		16		Active		$48,397.00		1976		382-70

		GSFC		WFF		-		J-010		ADAS BORESIGHT FACILITY		13		25		Active		$402,491.00		1974		141-30

		GSFC		WFF		-		M-003		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		421-90

		GSFC		WFF		-		M-004		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-005		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-006		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-009		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-010		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-011		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-012		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-014		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-016A		34.6 TON COOLING TOWER		17		17.1		Active		$14,390.00		1967		890-75

		GSFC		WFF		-		M-017		HEATING PLANT BUILDING		17		17.1		Active		$109,939.00		1963		821-20

		GSFC		WFF		-		M-019		HEATING PLANT BUILDING		17		17.1		Active		$59,109.00		1967		821-20

		GSFC		WFF		-		M-021		HEATING PLANT BUILDING		17		17.1		Active		$72,035.00		1968		821-20

		GSFC		WFF		-		M-022A		HEATING PLANT BUILDING		17		17.1		Active		$25,294.00		1988		821-20

		GSFC		WFF		-		M-031		AFLD MLS 2.4 KV SUBSTA #1		15		16.2		Mothballed		$0.00		1973		812-60

		GSFC		WFF		-		N-116		INACTIVE EQUIP STOR BLDG		9		8		Active		$1,061,900.00		1954		442-10

		GSFC		WFF		-		N-129		ODOR CONTROL FACILITY		18		18.1		Active		$46,514.00		1994		831-10

		GSFC		WFF		-		N-132		12.47KV Primary Volt Elec Main Switching Sta - WFF		15		16.2		Active		$449,559.00		1997		812-30

		GSFC		WFF		-		N-132A		12.47KV 3 Phase Regulator - MB		15		16.2		Active		$131,881.00		1997		812-30

		GSFC		WFF		-		N-155		CEILOMETER PROJECTOR		2		25		Active		$15,785.00		1969		390-00

		GSFC		WFF		-		N-158A		MED GAIN S&L ANT/PDSTL TWR #1		13		13.2		Active		$206,520.00		1971		141-30

		GSFC		WFF		-		N-158B		MED GAIN S&L ANT/PDSTL TWR #2		13		13.2		Active		$200,895.00		1971		141-30

		GSFC		WFF		-		N-159C		O/D ELECT SUBSTA "A"		15		16.2		Active		$181,109.00		1960		812-10

		GSFC		WFF		-		N-159D		O/D ELECT SUBSTA "B"		15		16.2		Active		$232,262.00		1960		812-10

		GSFC		WFF		-		N-159E		ASR-7 RADAR ANT/PED TWR		13		13.2		Active		$61,151.00		1961		141-30

		GSFC		WFF		-		N-160		POWER STAND		15		16.2		Active		$19,567.00		1978		812-60

		GSFC		WFF		-		N-161C		500 KVA ELECT SUBSTATION		15		16.2		Active		$136,273.00		1969		812-10

		GSFC		WFF		-		N-162B		FREQ MONITORING ANTENNA TWR		2		13		Active		$165,972.00		1963		390-00

		GSFC		WFF		-		N-162C		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		N-163A		ELECT TRANSFORMER STATION		15		16.2		Active		$42,602.00		1964		812-10

		GSFC		WFF		-		N-164		HF/RECEIVER ANTENNA		13		13.2		Active		$85,131.00		1965		132-10

		GSFC		WFF		-		N-164A		HF/RECEIVER ANTENNA		13		13.2		Active		$60,402.00		1968		132-10

		GSFC		WFF		-		N-165		Hydraulic Systems Maintenance Facility		12		23		Active		$164,829.00		1998		140-50

		GSFC		WFF		-		N-167A		OUTDOOR ELECT SUBSTATIONS - ADAS		15		16.2		Active		$200,606.00		1965		812-10

		GSFC		WFF		-		N-167B		12.5 TON AIR COOLED COND		19		17.1		Active		$17,216.00		1965		842-12

		GSFC		WFF		-		N-169A		9 METER S BAND ANT SYS		13		13.2		Active		$2,098,420.00		1986		141-30

		GSFC		WFF		-		N-169C		ANTENNA SPT EQUIP SHELTER		12		9		Active		$26,546.00		1990		140-50

		GSFC		WFF		-		N-170		OUTDOOR ELECT SUBSTATIONS		15		16.2		Active		$146,466.00		1959		812-10

		GSFC		WFF		-		N-171		OUTDOOR ELECT SUBSTATIONS		15		16.2		Active		$136,244.00		1964		812-10

		GSFC		WFF		-		N-172		WOTS - Uninterruptible Power Supply Building		16		16.1		Active		$36,882.00		1998		811-90

		GSFC		WFF		-		N-173		POWER SWITCHGEAR BLDG		16		16.1		Active		$24,064.00		1964		811-80

		GSFC		WFF		-		N-174		BORE SIGHT & CALIBRA TWR		13		25		Active		$137,482.00		1962		141-30

		GSFC		WFF		-		N-174A		TELEMETRY ELEC EQUIP SHELTER		12		9		Active		$11,140.00		1968		140-90

		GSFC		WFF		-		N-174B		MICROWAVE EQUIPMENT SHELTER - OPEC		12		25		Active		$41,554.00		1991		140-90

		GSFC		WFF		-		N-175A		SATAN CMD ANTENNA SYS		13		13.2		Active		$322,007.00		1986		141-30

		GSFC		WFF		-		N-175B		SATAN CMD ANT ON MED PED SYS		13		13.2		Active		$291,948.00		1986		141-30

		GSFC		WFF		-		N-176		ELECTRICAL SUBSTATION		15		16.2		Active		$59,836.00		1967		812-10

		GSFC		WFF		-		N-176A		15KV SECTIONALIZING SWITC		15		16.2		Active		$11,100.00		1976		812-30

		GSFC		WFF		-		N-177		ADAS PUMPS & OIL STOR BLDG		12		8		Active		$55,113.00		1969		140-50

		GSFC		WFF		-		N-178		AFLD MLS 12.5KV SUBSTA #5		15		16.2		Mothballed		$0.00		1973		812-60

		GSFC		WFF		-		N-179		BALLOON LAUNCH SHELTER		14		8		Active		$90,207.00		1984		381-20

		GSFC		WFF		-		N-181		TELEMETRY ANTENNA TRACKING SITE		2		13		Active		$30,061.00		1990		320-60

		GSFC		WFF		-		N-200		SATAN RECEIVE ANT SYSTEM		13		13.2		Active		$249,143.00		1986		141-30

		GSFC		WFF		-		N-201		SATAN RECEIVE ANT SYS		13		13.2		Active		$306,838.00		1986		141-30

		GSFC		WFF		-		N-222		SURPL UTIL & DISPOSAL BLDG		9		8		Active		$716,132.00		1958		442-10

		GSFC		WFF		-		S-0006		Station U/G Ductbank Elec Distribution System		15		16		Active		$3,207,901.00		1995		812-30

		GSFC		WFF		-		S-0009		STORM SEWERS & DRAINS - MB		18		18.2		Active		$3,662,802.00		1942		871-10

		GSFC		WFF		-		S-0010		STA WATER DIST PIPELINES (POTABLE)		19		17		Active		$12,525,344.00		1942		842-10

		GSFC		WFF		-		S-0012		STA STEAM GENERATING PLANT - MB		17		17.1		Active		$15,532,582.00		1943		821-20

		GSFC		WFF		-		S-0013		TELE UTIL & FEEDER CABLE - STA		13		16		Active		$2,113,200.00		1943		132-90

		GSFC		WFF		-		S-0014		GROUNDS DRAINAGE - MB		18		18.2		Active		$143,906.00		1954		871-20

		GSFC		WFF		-		S-0016		STATION COMM CABLING PLANT		13		16		Active		$2,211,499.00		1962		132-90

		GSFC		WFF		-		S-0017		STA MANHOLE & DUCT BANK SYS		15		16		Active		$430,378.00		1964		812-35

		GSFC		WFF		-		S-0018		RUNWAY RUNOFF STORM DRAINAGE SYS		21		18.2		Active		$1,711,316.00		1977		111-12

		GSFC		WFF		-		S-0020		SEPTIC TKS & DRAIN FLD SYS - MB		18		18.1		Active		$40,643.00		1964		831-30

		GSFC		WFF		-		S-0034		E-28 ARRESTING GEAR - RUNWAY 4/22		21		25		Active		$287,743.00		1993		111-12

		GSFC		WFF		-		S-0046		ACFT NAV & TRAFFIC AIDS		13		15		Active		$16,900.00		1961		132-90

		GSFC		WFF		-		S-0054		HIGH POWER CMD SYS ANT SVC PAVEMENT		13		21		Active		$32,528.00		1967		141-30

		GSFC		WFF		-		S-0056		ACFT TEST AREA WATER SYS		2		19		Active		$222,334.00		1968		320-40

		GSFC		WFF		-		S-0057		O/D ELEC SVC POWER STAND		15		16.2		Active		$17,298.00		1968		812-10

		GSFC		WFF		-		S-0058		VALT ILS ANT SITE CABLING		13		16		Active		$3,317.00		1977		132-90

		GSFC		WFF		-		S-0064		ELEC WATT HR METERING SYSTEM		15		16		Active		$54,098.00		1979		812-90

		GSFC		WFF		-		S-0071		AFLD STOR, DRAINAGE SYSTEM		18		18.2		Active		$116,015.00		1979		871-10

		GSFC		WFF		-		S-0073		ENERGY MONITORING SYSTEM		17		16		Active		$736,604.00		1980		821-50

		GSFC		WFF		-		S-0074		METEOROLOGY MEAS INSTR CABLE RTE		2		16		Active		$24,480.00		1969		390-00

		GSFC		WFF		-		S-0082		CHAINLINK SEC FENCING & GATES		5		25		Active		$63,124.00		1970		141-20

		GSFC		WFF		-		S-0083		RFI WARNING LIGHT & CABLING		13		16		Active		$8,371.00		1970		141-30

		GSFC		WFF		-		S-0089		LAND VEHICLE FUEL DISPENSING		25		10.2		Active		$8,264.00		1981		123-10

		GSFC		WFF		-		S-0096		FLIGHT PAT GUID (TRSB-M/W LAND) FAC		2		13.2		Active		$3,537,823.00		1979		320-60

		GSFC		WFF		-		S-0097		HI FREQ RCVG ANT (POLE & WIRE) FAC		13		13.2		Active		$9,462.00		1981		132-30

		GSFC		WFF		-		S-0098		ANTENNA RECEIVER - TRANSMITTER		13		13.2		Active		$3,916.00		1981		141-30

		GSFC		WFF		-		S-0106		FISCAL DATA & COMM CABLE INSTAL		13		16		Active		$221,640.00		1972		132-90

		GSFC		WFF		-		S-0107		R/W RADAR COMPLEX (BORESGT) COMM CA		13		16		Active		$14,663.00		1972		132-90

		GSFC		WFF		-		S-0111		M-G S-BD/C-BD/VHF TELEMRY ANT SYS 1		13		13.2		Active		$460,160.00		1972		141-30

		GSFC		WFF		-		S-0112		M-G S-BD/C-BD/VHF TELEMTY ANT SYS 2		13		13.2		Active		$460,160.00		1972		141-30

		GSFC		WFF		-		S-0126		AFLD M/W LDG SYS POWER SERVICE		15		16.2		Active		$204,293.00		1973		812-60

		GSFC		WFF		-		S-0138		C-BAND TRANSPONDER - R/W RADAR		13		13.2		Active		$386,195.00		1975		141-30

		GSFC		WFF		-		S-0143		FPS-16 (ASIR) RDR S-BD H-GN ANT SYS		2		13.2		Active		$300,632.00		1977		320-60

		GSFC		WFF		-		S-0149		AVIATION FUEL HANDLG FAC		25		10.2		Active		$267,703.00		1982		121-10

		GSFC		WFF		-		S-0150		JET FUEL TRANSFER PIPELINE		25		10.2		Active		$16,408.00		1982		121-10

		GSFC		WFF		-		S-0151		FENCES & GATES (INT) SECURITY		18		25		Active		$79,735.00		1944		871-10

		GSFC		WFF		-		S-0169		BRIDGE LIGHTING ELECT POWER DIST		15		16		Active		$35,827.00		1972		812-90

		GSFC		WFF		-		S-0177		JP FUEL HAND/DISP FLOW PIPELINE FAC		25		10.2		Active		$73,609.00		1983		121-10

		GSFC		WFF		-		S-0180		BACK-UP POWER SYSTEM - WOTS		13		16.1		Active		$542,311.00		1990		141-90

		GSFC		WFF		-		U-010		GUARD HOUSE		14		24		Active		$82,394.00		1961		381-50

		GSFC		WFF		-		U-020B		ELECT POWER CNTRL BLDG		12		16.1		Active		$16,665.00		1959		140-50

		GSFC		WFF		-		U-020C		MOBILE RADAR SPARE PARTS STOR BLDG		12		8		Active		$6,097.00		1990		140-40

		GSFC		WFF		-		U-025B		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$64,631.00		1959		812-10

		GSFC		WFF		-		U-025C		RARF FLAMMABLES STORAGE BLDG		7		28		Mothballed		$0.00		1989		630-20

		GSFC		WFF		-		U-026		PROJECTS MAINTENANCE SHOP		12		23		Mothballed		$0.00		1961		140-40

		GSFC		WFF		-		U-027		SPARE PARTS STORAGE BLDG		12		8		Mothballed		$0.00		1961		140-40

		GSFC		WFF		-		U-031		ELECTRICAL SUBSTATION		15		16.2		Active		$106,780.00		1959		812-10

		GSFC		WFF		-		U-033		BORESITE EQUIP SHELTER (RADAR COLL)		12		25		Active		$9,806.00		1990		140-90

		GSFC		WFF		-		U-040A		O/D ELECT SUBSTATION		15		16.2		Active		$33,418.00		1961		812-10

		GSFC		WFF		-		U-048		WATER PUMP HOUSE		19		19.1		Active		$45,034.00		1982		842-15

		GSFC		WFF		-		U-050		WATER PUMPING & TREAT BLDG		19		19.1		Active		$192,310.00		1964		841-10

		GSFC		WFF		-		U-051		WATER PUMP HOUSE #1		19		19.1		Active		$18,909.00		1964		841-20

		GSFC		WFF		-		U-052		WATER PUMP HOUSE #2		19		19.1		Active		$18,909.00		1964		841-20

		GSFC		WFF		-		U-053		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$9,715.00		1964		812-10

		GSFC		WFF		-		U-056		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$50,385.00		1964		812-10

		GSFC		WFF		-		U-060A		BORESIGHT EQUIP SHELTER		12		25		Active		$20,087.00		1968		140-90

		GSFC		WFF		-		U-065		EMERG GENERATOR STATION		12		16.1		Active		$165,539.00		1963		131-90

		GSFC		WFF		-		U-066		TRANSMITTING ANTENNA		13		13.2		Active		$73,986.00		1965		132-10

		GSFC		WFF		-		U-071		COMPRESS DEHYDRATOR BLDG		12		25		Active		$10,566.00		1977		140-50

		GSFC		WFF		-		U-072		AN/FPQ 6 RADAR SPT STOR BLDG - ML		12		8		Active		$5,869.00		1990		140-40

		GSFC		WFF		-		U-085		ELECTRICAL SUBSTATION		15		16.2		Active		$219,460.00		1963		812-10

		GSFC		WFF		-		V-025		INERT PAY ASSEM & CHKOUT BLDG		14		5		Mothballed		$0.00		1957		381-30

		GSFC		WFF		-		V-025A		OUTDOOR ELECT SUBSTATION		15		16.2		Mothballed		$0.00		1968		812-10

		GSFC		WFF		-		V-026		HOT PAY ASSEM & CKOUT BLDG		14		5		Mothballed		$0.00		1957		381-30

		GSFC		WFF		-		V-026A		OUTDOOR ELECT SUBSTATION		15		16.2		Mothballed		$0.00		1968		812-10

		GSFC		WFF		-		V-030		AMMUNITION MAGAZINE		9		11		Standby		$0.00		1958		442-40

		GSFC		WFF		-		V-042		READY SERVICE MAGAZINE		9		11		Standby		$0.00		1956		421-90

		GSFC		WFF		-		V-050B		O/D ELECT POWER CENTER		15		16.2		Standby		$0.00		1963		812-10

		GSFC		WFF		-		V-052		READY SVC CHML STOR MAG		9		11		Standby		$0.00		1956		421-90

		GSFC		WFF		-		V-070		OBSERVATION TOWER		13		25		Abandoned		$0.00		1936		132-90

		GSFC		WFF		-		V-081		OUTDOOR ELECT SUBSTATION		15		16.2		Standby		$0.00		1963		812-10

		GSFC		WFF		-		V-100		CAMERA TR STA #15 W/DOME		20		20.1		Active		$79,497.00		1987		382-13

		GSFC		WFF		-		W-010		TERMINAL BLDG LAUNCH AREA		14		24		Active		$235,605.00		1960		381-50

		GSFC		WFF		-		W-015		ASSEMBLY SHOP #4		14		24		Reimbursable		$0.00		1957		381-30

		GSFC		WFF		-		W-016		READY STORAGE CUBICAL		9		11		Active		$11,050.00		1957		421-90

		GSFC		WFF		-		W-020		BLOCKHOUSE #3		20		24		Active		$5,488,253.00		1960		382-15

		GSFC		WFF		-		W-021		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$10,897.00		1992		811-80

		GSFC		WFF		-		W-022		RANGE GD SUPT EQUIP BLDG		14		24		Active		$400,670.00		1978		381-50

		GSFC		WFF		-		W-025		HAZARDOUS WASTE STORAGE BLDG		9		8		Active		$57,148.00		1960		442-50

		GSFC		WFF		-		W-032		UTILITY BUILDING		14		24		Active		$108,917.00		1969		381-50

		GSFC		WFF		-		W-035		TERM BLDG LAUNCH AREA #4		14		24		Active		$37,930.00		1960		381-50

		GSFC		WFF		-		W-036		CAMERA PLATFORM W/15' ASTRODOME		20		20.1		Active		$15,189.00		1993		382-13

		GSFC		WFF		-		W-040		ASSEMBLY SHOP #5		14		24		Reimbursable		$0.00		1957		381-30

		GSFC		WFF		-		W-049		TERMINAL CUBICAL BUILDING		14		24		Active		$24,150.00		1967		381-50

		GSFC		WFF		-		W-050		CABLE TERM BLDG LAUNCH AREA		14		24		Active		$188,493.00		1960		381-50

		GSFC		WFF		-		W-052		ELECT EQUIP SHLTR (PRI STCHSTA)		16		25		Active		$52,431.00		1967		811-90

		GSFC		WFF		-		W-056		OUTDOOR ELECT SUBSTATION		15		16.2		Abandoned		$0.00		1960		812-10

		GSFC		WFF		-		W-057		MICROWAVE RAIN ATTENUATION TOWER		2		13.2		Active		$102,819.00		1961		390-00

		GSFC		WFF		-		W-060		CAMERA PAD W/10 FT ASTRODOME		20		20.1		Active		$13,251.00		1984		382-13

		GSFC		WFF		-		W-065		ASSEMBLY SHOP #3		14		24		Active		$5,041,346.00		1962		381-30

		GSFC		WFF		-		W-066		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$139,273.00		1962		812-10

		GSFC		WFF		-		W-070		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$100,889.00		1961		812-10

		GSFC		WFF		-		W-080		METEOROLOGICAL TOWER #2		2		25		Active		$398,548.00		1964		390-00

		GSFC		WFF		-		W-082		MICROWAVE EQUIPMENT SHELTER - OPEC		12		25		Active		$24,450.00		1991		140-90

		GSFC		WFF		-		W-083		Meteorological Instrumentation Control (STIC) Buil		14		24		Active		$20,318.00		1998		381-40

		GSFC		WFF		-		W-096		ASSY & CKOUT ENVIR MOBILE SHLTR		14		24		Mothballed		$0.00		1964		381-30

		GSFC		WFF		-		W-100		UTILITY BLDG (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-105		WINCH SHELTER (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-110		GUARD HOUSE (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-111		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		W-115		CAMERA PLATFORM - WALLOPS ISLAND		20		20.1		Active		$10,784.00		1993		382-13

		GSFC		WFF		-		W-116		SERVICE & STORAGE BLDG		14		24		Mothballed		$0.00		1962		381-50

		GSFC		WFF		-		W-125		LAUNCHER SERVICE BLDG (PAD 3A)		14		24		Mothballed		$0.00		1962		381-50

		GSFC		WFF		-		W-126		TRAILER SHELTER & SUPPLY BLDG		14		24		Mothballed		$0.00		1968		381-50

		GSFC		WFF		-		W-127		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,403.00		1992		811-80

		GSFC		WFF		-		W-128		SPACECFT ENVIR CTRL EQUIP		14		24		Mothballed		$0.00		1976		381-50

		GSFC		WFF		-		X-005		FIRE DEPARTMENT SUPPORT BLDG - WFF		14		24		Active		$239,880.00		1955		381-50

		GSFC		WFF		-		X-007		RADAR ELECT EQUIP SHELTER		13		9		Active		$7,240.00		1974		141-30

		GSFC		WFF		-		X-015		PAYLOAD PROC FAC & FIRE DEPT		14		24		Standby		$2,147,764.00		1950		381-30

		GSFC		WFF		-		X-016		EMERGENCY PWR GENERATOR - (DIESEL)		16		16.1		Active		$39,207.00		1994		811-10

		GSFC		WFF		-		X-030		PAINT SHOP		12		23		Active		$682,832.00		1955		140-40

		GSFC		WFF		-		X-033		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		X-035		LAUNCH SERVICE SHOP & STORAGE FAC		23		23.1		Active		$3,774,738.00		1947		212-10

		GSFC		WFF		-		X-053		STORM DRAINAGE PUMP STA		18		18.1		Active		$2,450.00		1982		871-90

		GSFC		WFF		-		X-054		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,403.00		1992		811-80

		GSFC		WFF		-		X-055		LAUNCH SUPPORT SERVICE BLDG		14		24		Active		$1,368,300.00		1946		381-50

		GSFC		WFF		-		X-065		TWR CAMERA TRKG STA #5		20		20.1		Active		$158,534.00		1951		382-13

		GSFC		WFF		-		X-072		150 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$13,833.00		1992		812-10

		GSFC		WFF		-		X-075C		75 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$6,916.00		1992		812-10

		GSFC		WFF		-		X-076		EMER POWER GENERATOR BLDG (DIESEL)		16		16.1		Active		$30,276.00		1992		811-10

		GSFC		WFF		-		X-085		SPECIAL PROJECTS BUILDING		14		5		Standby		$0.00		1963		381-20

		GSFC		WFF		-		X-086		METEOROLOGICAL INSTR LAB		14		1		Mothballed		$0.00		1972		381-20

		GSFC		WFF		-		X-089		75 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$6,916.00		1992		812-10

		GSFC		WFF		-		X-091		FIRE PUMP HOUSE		19		19.1		Abandoned		$0.00		1964		843-20

		GSFC		WFF		-		X-093		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,928.00		1991		811-80

		GSFC		WFF		-		X-100		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		X-105		SHOP & ELECT MATL STOR BLDG		12		8		Mothballed		$0.00		1955		140-40

		GSFC		WFF		-		Y-015		ASSEMBLY SHOP #1		14		24		Active		$4,419,711.00		1950		381-30

		GSFC		WFF		-		Y-016		READY SERVICE MAGAZINE		9		11		Active		$16,746.00		1957		442-30

		GSFC		WFF		-		Y-025		PROPELLANT MAGAZINE		9		11		Active		$574,960.00		1950		421-90

		GSFC		WFF		-		Y-035B		ASSY & C/O ENVIR SHELTER		14		24		Active		$404,943.00		1969		381-30

		GSFC		WFF		-		Y-036		FIRING CUBICAL		20		16		Active		$6,470.00		1956		382-70

		GSFC		WFF		-		Y-037		FIRING CUBICAL		20		16		Abandoned		$0.00		1956		382-70

		GSFC		WFF		-		Y-037A		LAUNCH COMPLEX FIRE CUBICAL 2		20		16		Active		$5,712.00		1965		382-70

		GSFC		WFF		-		Y-037B		LAUNCH COMPLEX FIRE CUBICAL 3		20		16		Active		$5,712.00		1965		382-70

		GSFC		WFF		-		Y-038		LAUNCHER EQUIP SHELTER		14		24		Active		$15,891.00		1965		381-50

		GSFC		WFF		-		Y-038A		LAUNCH COMPLEX FIRE CNTL SHELTER		20		16		Active		$6,470.00		1956		382-70

		GSFC		WFF		-		Y-039		MOBILE LAUNCH SHELTER (PAD 2)		14		24		Active		$417,235.00		1998		381-50

		GSFC		WFF		-		Y-041		Electrical/Control System Terminal Building		14		24		Active		$113,095.00		1998		381-50

		GSFC		WFF		-		Y-045		IGNITER MAGAZINE		9		11		Active		$228,654.00		1950		421-90

		GSFC		WFF		-		Y-046		STORM DRAINAGE PUMP STATION		18		18.1		Active		$5,953.00		1983		871-90

		GSFC		WFF		-		Y-050		ROCKET FLIGHT HARDWARE STORAGE FAC		9		8		Active		$2,357,536.00		1950		442-90

		GSFC		WFF		-		Y-056		ELECT TRANSFORMER STATION		15		16.2		Active		$71,383.00		1958		812-10

		GSFC		WFF		-		Y-059		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		Y-062		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Y-063		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Y-067		SUPPORT CUBICAL		13		25		Active		$10,576.00		1969		141-30

		GSFC		WFF		-		Y-074		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Y-075		225/300 KVA TRANSFORMERS - PAD MTD		15		16.2		Active		$48,414.00		1992		812-10

		GSFC		WFF		-		Y-080		225/300 KVA TRANSFORMERS - PAD MTD		15		16.2		Active		$48,414.00		1992		812-10

		GSFC		WFF		-		Y-085		METEOROLOGICAL TOWER #1		2		25		Active		$129,169.00		1989		390-00

		GSFC		WFF		-		Y-086A		OUTDOOR ELECT TRANS STATION		15		16.2		Active		$8,364.00		1966		812-10

		GSFC		WFF		-		Y-088		METEOR INST CNTRL BLDG #1		7		28		Active		$43,672.00		1989		630-20

		GSFC		WFF		-		Y-095		CAMERA PLATFORM W/12FT AS		20		20.1		Active		$105,371.00		1964		382-13

		GSFC		WFF		-		Y-110		CAMERA PLATFORM W/ASTRODO		20		20.1		Active		$66,922.00		1964		382-13

		GSFC		WFF		-		Z-020		LIQ PROPELLANT STOR BLDG		11		8		Standby		$0.00		1960		423-10

		GSFC		WFF		-		Z-025		LIQ PROPELLANT STOR BLDG		11		8		Standby		$0.00		1960		423-10

		GSFC		WFF		-		Z-026		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Z-035		TRKG CAMERA TWR W/DOME		20		20.1		Active		$188,388.00		1951		382-13

		GSFC		WFF		-		Z-040		LAUNCH AREA 0 SERVICE BLDG		14		24		Active		$1,302,353.00		1960		381-50

		GSFC		WFF		-		Z-041C		AIRCOOLED RECIP WATER CHILLER		17		17.1		Mothballed		$0.00		1982		890-40

		GSFC		WFF		-		Z-042		SO LAUNCH PAD TERMINAL BLDG		14		24		Active		$627,966.00		1969		381-50

		GSFC		WFF		-		Z-043		ELEC POWER INTERFACE FACILITY		20		16		Active		$6,600.00		1957		382-70

		GSFC		WFF		-		Z-044A		PAD MOUNTED TRANSFORMER STAT - WI		15		16.2		Active		$21,871.00		1991		812-60

		GSFC		WFF		-		Z-045		COMMUNICATIONS INTERFACE BLDG		14		24		Active		$13,154.00		1966		381-50

		GSFC		WFF		-		Z-053		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Z-054		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$20,883.00		1992		811-80

		GSFC		WFF		-		Z-056		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Z-060		150 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$13,833.00		1992		812-10

		GSFC		WFF		-		Z-065		BLOCKHOUSE #1		20		24		Standby		$0.00		1952		382-15

		GSFC		WFF		-		Z-071		MOVABLE LAUNCH SHELTER BLDG		14		24		Standby		$0.00		1993		381-30

		GSFC		WFF		-		Z-072		LAUNCH CNTRL BLDG - LCH PAD NO. 1		14		24		Standby		$0.00		1993		381-50

		GSFC		WFF		-		Z-076		OUTDOOR ELECT SUBSTATION		15		16.2		Abandoned		$0.00		1967		812-10

		GSFC		WFF		-		Z-096		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		Z-097		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		Z-100		CAMERA EQUIP PED W/12' ASTRODOME		20		20.1		Active		$87,108.00		1990		382-13

		GSFC		WFF		NBF		018/1621		1018 - NASA PROP/CONT HELD -WAREHOUSE II		9		8		Active		$237,790.00		1982		442-10

		GSFC		WFF		NBF		026/1631		1018-NASA PROP/CONT HELD - LOADING DOCK		9		21		Active		$23,251.00		1995		442-90

		GSFC		WFF		PFR		PF001/1621		1018-NASA PROP/CONT HELD - PAYLOAD ASSEMBLY BLDG		14		24		Active		$936,653.00		1975		381-30

		GSFC		WFF		PFR		PF003/1621		1018-NASA PROP/CONT HELD - WAREHOUSE STORAGE BLDG		9		8		Active		$65,905.00		1975		442-10

		GSFC		WFF		PFR		PF004/1621		1018-NASA PROP/CONT HELD - C-ROCKET ASSEMBLY BLDG		14		24		Active		$831,775.00		1995		381-30

		GSFC		WFF		PFR		PF005/1621		1018-NASA PROP/CONT HELD-LAUNCHER ENCLOSURE-PAD 3		14		24		Active		$1,328,619.00		1994		381-30

		GSFC		WFF		PFR		PF007/1621		1018-NASA PROP/CONT HELD-MOBILE LNCH SHELTER-PAD 4		14		24		Active		$1,090,599.00		1996		381-30

		JPL		-		-		103		ELECTRONIC FABRICATION SHOP		23		1		Active		$3,191,845.00		1951		220-13

		JPL		-		-		115		HEATING PLANT		17		17.1		Active		$52,850.00		1953		821-30

		JPL		-		-		138		MISSION OPERATIONS		1		14		Active		$1,878,404.00		1958		310-60

		JPL		-		-		140		PROPULSION MATERIALS STORAGE		9		11		Active		$172,073.00		1954		421-90

		JPL		-		-		141		PROPULSION MATERIALS STORAGE		9		11		Active		$156,632.00		1954		421-90

		JPL		-		-		145		MAGIZINE - PROPELLANT		9		11		Active		$25,734.00		1953		421-90

		JPL		-		-		159		PUMP HOUSE (WATER)		19		19.1		Active		$371,107.00		1959		841-70

		JPL		-		-		166		Cooling Tower		17		17.1		Active		$1,180,760.00		1958		890-75

		JPL		-		-		173		TEST SHELTER		1		2		Active		$63,955.00		1958		310-22

		JPL		-		-		184		ELECTRONIC STORES		9		8		Active		$260,683.00		1959		442-10

		JPL		-		-		195		GUARD SHELTER		25		24		Active		$7,541.00		1960		872-90

		JPL		-		-		196		GUARD SHELTER		25		24		Active		$6,388.00		1960		872-90

		JPL		-		-		225		GUARD SHELTER		25		24		Active		$6,469.00		1961		872-90

		JPL		-		-		227		GUARD SHELTER		25		24		Active		$6,305.00		1961		872-90

		JPL		-		-		228		COOLING TOWER ( A & B )		17		17.1		Active		$176,548.00		1961		890-75

		JPL		-		-		230		SPACE FLIGHT OPERATIONS COMMAND FAC		12		14		Active		$54,583,780.00		1963		131-20

		JPL		-		-		237		COOLING TOWER		17		17.1		Active		$37,049.00		1962		890-75

		JPL		-		-		241		RECEIVING & SHIPPING		5		8		Active		$3,619,884.00		1963		610-30

		JPL		-		-		250		MAIN GUARD SHELTER		25		24		Active		$62,762.00		1966		872-90

		JPL		-		-		252		GUARD SHELTER		25		24		Active		$6,029.00		1963		872-90

		JPL		-		-		257		MAIN GUARD SHELTER		25		24		Active		$25,665.00		1966		872-90

		JPL		-		-		259		LIQUID NITROGEN BOTTLING STORAGE		11		10		Active		$62,158.00		1966		423-90

		JPL		-		-		261		CONTROLLED STORAGE		9		8		Active		$204,620.00		1967		442-10

		JPL		-		-		268		PUMP HOUSE		19		19.1		Active		$335,461.00		1969		842-15

		JPL		-		-		270		SEWAGE METERING STATION		18		18.1		Active		$184,344.00		1966		831-90

		JPL		-		-		274		COOLING TOWER		17		17.1		Active		$19,869.00		1968		890-75

		JPL		-		-		275		PYROTECHNIC STORAGE		9		11		Active		$93,878.00		1970		421-90

		JPL		-		-		276		PROPELLANT STORAGE		9		11		Active		$93,878.00		1970		421-90

		JPL		-		-		279		GUARD SHELTER		25		24		Active		$29,474.00		1970		872-90

		JPL		-		-		283		METAL STORAGE		9		8		Active		$310,598.00		1972		442-10

		JPL		-		-		286		GUARD STATION		25		24		Active		$31,306.00		1972		872-90

		JPL		-		-		287		GUARD ISLAND		25		24		Active		$24,478.00		1972		872-90

		JPL		-		-		288		PROJECT EQUIPMENT STORAGE		9		8		Active		$74,667.00		1973		442-10

		JPL		-		-		290		ANTENNA INSPECTION		12		13		Active		$42,662.00		1972		131-90

		JPL		-		-		293		INSTRUMENTATION CABLE AMPLIFIER		12		25		Active		$41,992.00		1975		131-10

		JPL		-		-		294		GUARD SHELTER (VISITORS LOT)		25		24		Active		$24,333.00		1976		872-90

		JPL		-		-		295		ANTENNA TEST FACILITY		12		13		Active		$90,490.00		1980		131-90

		JPL		-		-		296		CENTRAL COOLING TOWER		17		17.1		Active		$1,574,529.00		1982		890-75

		JPL		-		-		299		ASSEMBLY HANDLING & SHIPPING EQUIP.		9		8		Active		$734,715.00		1986		442-10

		JPL		-		-		305		HAZARDOUS WASTE/CRYOGENIC STORAGE		11		9		Active		$1,454,342.00		1989		423-90

		JPL		-		-		309		MAINTENANCE STORAGE FACILITY		9		8		Active		$755,497.00		1995		442-30

		JPL		-		-		311		Grounds Maintenance Facility		18		24		Active		$977,753.00		1998		871-90

		JPL		-		-		315		COOLING TOWER SOUTHERN SECTOR		24		17.1		Active		$5,420,855.00		1997		730-90

		JPL		-		-		JE-101		ELECTRICAL SYSTEM		15		16		Active		$17,394,473.00		1963		812-30

		JPL		-		-		JI-127		OTHER GROUNDS IMPROVEMENTS		17		26		Active		$17,235,444.00		1958		822-10

		JPL		-		-		JS-103		Sewage & Industrial Waste		18		18.1		Active		$820,211.00		1958		831-90

		JPL		-		-		JW-102		WATER DISTRIBUTION SYSTEM		19		17		Active		$4,828,243.00		1958		842-10

		JPL		-		-		LP-1		LAND PARCEL NO. 1 (ARMY)		25		26		Active		$1,976,194.00		1966		911-10

		JPL		-		-		LP-2		LAND PARCEL NO.2 (VALDEZ)		25		26		Active		$399,462.00		1966		911-10

		JPL		-		-		LP-3		LAND PARCEL NO.3 (LOGAN)		25		26		Active		$385,687.00		1966		911-10

		JPL		-		-		LP-4		LAND PARCEL NO. 4 (GODBEY)		25		26		Active		$2,975,300.00		1966		911-10

		JPL		-		-		LP-5		LAND PARCEL NO.5 (CITY OF PASADENA)		25		26		Active		$280,483.00		1977		911-10

		JPL		-		-		T1721		Two Story Modular		7		28		Active		$0.00		2001		630-30

		JPL		DSN		CAN		1		OPERATIONS BLDG		12		14		Active		$9,706,288.00		1964		140-10

		JPL		DSN		CAN		10		RIVER PUMP CONTROL BLDG		12		19.1		Active		$12,845.00		1964		140-50

		JPL		DSN		CAN		12		CARAVAN STORE		12		5		Active		$22,039.00		1966		140-40

		JPL		DSN		CAN		13		PUMP HOUSE		12		19.1		Active		$39,835.00		1972		140-50

		JPL		DSN		CAN		16		CHLORINATOR/PUMP HOUSE		12		19.1		Active		$23,748.00		1978		140-40

		JPL		DSN		CAN		17		PETROL PUMP SHELTER		12		9		Active		$826.00		1966		140-40

		JPL		DSN		CAN		18		CARPORT		12		23		Active		$923.00		1980		140-40

		JPL		DSN		CAN		2		POWER BLDG		12		16.1		Active		$3,597,358.00		1964		140-90

		JPL		DSN		CAN		21		FACILITY STORES		12		8		Active		$20,768.00		1967		140-40

		JPL		DSN		CAN		23		GARDEN STORE		12		9		Active		$3,005.00		1983		140-40

		JPL		DSN		CAN		24		C.M.F. (Complex Maint. Facility)		12		23		Active		$509,348.00		1978		140-40

		JPL		DSN		CAN		25		VEHICLE SHELTER		12		23		Active		$11,854.00		1984		140-40

		JPL		DSN		CAN		26		ANTENNA SUPPORT BLDG		12		23		Active		$1,212,306.00		1984		140-50

		JPL		DSN		CAN		27		GROUNDS MAINTENANCE FACILITY		9		23		Active		$681,659.00		1995		442-10

		JPL		DSN		CAN		29		X-Band Transmitter M.G. Bldg.		12		24		Active		$68,737.00		1987		140-40

		JPL		DSN		CAN		3		ANTENNA SUPPORT BLDG		12		23		Active		$982,196.00		1964		140-50

		JPL		DSN		CAN		30		Antenna Storage Bldg.		12		8		Active		$365,368.00		1987		140-40

		JPL		DSN		CAN		31		Carport		12		25		Active		$12,612.00		1985		140-40

		JPL		DSN		CAN		32		Additional Fire Tank Pump House		12		24		Active		$33,590.00		1987		140-40

		JPL		DSN		CAN		33		Antenna Support Services Bldg.		12		23		Active		$879,160.00		1989		140-50

		JPL		DSN		CAN		34		Waste Paper Store		12		8		Active		$12,620.00		1989		140-40

		JPL		DSN		CAN		35		First Aid Room		12		24		Active		$28,763.00		1989		140-30

		JPL		DSN		CAN		36		Sub Reflector Shelter		12		25		Active		$3,263.00		1989		140-40

		JPL		DSN		CAN		4		COLLIMATION TOWER BLDG		12		13		Active		$68,819.00		1964		140-10

		JPL		DSN		CAN		41		Combined Car Wash, Paint Spray and Garden Store Bl		12		23		Active		$32,857.00		1992		140-40

		JPL		DSN		CAN		44		Carport (Canteen, Visitors Center)		12		25		Active		$2,390.00		1993		140-40

		JPL		DSN		CAN		46		Logistics Timber Storage Shed		12		9		Active		$13,311.00		1994		140-40

		JPL		DSN		CAN		47		Compressed Gas Storage Compound		12		9		Active		$24,357.00		1995		140-40

		JPL		DSN		CAN		48		Facilities Vehicle Storage		12		23		Active		$42,952.00		1997		140-40

		JPL		DSN		CAN		49		Traning Building		12		6		Active		$266,122.00		1997		140-20

		JPL		DSN		CAN		5		CAFETERIA & VISITORS CENTRE		12		5		Active		$2,489,364.00		1964		140-30

		JPL		DSN		CAN		50		Klystron Storage Building		13		8		Active		$39,209.00		1997		141-40

		JPL		DSN		CAN		6		SAFETY TECHNICIAN WORKSHOP		12		23		Active		$12,845.00		1964		140-40

		JPL		DSN		CAN		7		TIMBER STORE BLDG		12		9		Active		$5,520.00		1967		140-40

		JPL		DSN		CAN		8		FLAMMABLE MATERIALS STORE		12		8		Active		$12,845.00		1964		140-40

		JPL		DSN		CAN		9		CHECKPOINT OFFICE		12		24		Active		$46,224.00		1974		140-90

		JPL		DSN		CAN		MS 11		Fire Detection And Alarm System		13		25		Active		$269,096.00		1989		141-90

		JPL		DSN		CAN		MS7		PERIMETER FENCE		13		25		Active		$150,262.00		1964		141-40

		JPL		DSN		CAN		MS9		POLLUTION LAGOON		12		18		Active		$129,304.00		1982		140-40

		JPL		DSN		CAN		ST 20		Additional Fire Water Storage Tank		13		25		Active		$118,774.00		1988		141-40

		JPL		DSN		CAN		ST 21		GRTS S Band Antenna		13		13.2		Active		$149,370.00		1993		141-30

		JPL		DSN		CAN		ST 22		GRTS KU Band Antenna		13		13.2		Active		$118,934.00		1993		141-30

		JPL		DSN		CAN		ST 25		IMP8 YAGI Antenna		13		13.2		Active		$96,230.00		1997		141-30

		JPL		DSN		CAN		ST 26		DSS-45 Transformer Yard		13		16.2		Active		$5,609.00		1999		141-40

		JPL		DSN		CAN		ST1		COOLING TOWER		13		25		Active		$60,445.00		1971		141-90

		JPL		DSN		CAN		ST17		34 METER AZ. EL. ANTENNA (112 FT)		13		13.1		Active		$11,380,980.00		1981		141-30

		JPL		DSN		CAN		ST18		26 M ANTENNA		13		13.1		Active		$1,545,362.00		1982		141-30

		JPL		DSN		CAN		ST-2		ANTENNA 70 METER		13		13.1		Active		$57,306,285.00		1973		141-30

		JPL		DSN		CAN		ST23		ANTENNA, 11-METER		13		13.2		Active		$2,112,585.00		1998		141-30

		JPL		DSN		CAN		ST-24		34-M BWG Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		GLDSTN		G-101		FACILITIES HYDRO-MECHANICAL MAINTENANCE BLDG.		13		23		Active		$401,391.00		1998		141-50

		JPL		DSN		GLDSTN		G-102		HAZARDOUS MATERIAL DRUM STORAGE AND EYE WASH		12		9		Active		$251,398.00		1998		140-90

		JPL		DSN		GLDSTN		G-104		M.G. ENCLOSURE		12		25		Active		$95,066.00		1998		140-90

		JPL		DSN		GLDSTN		G-105		REVERSE OSMOSIS BLDG.		12		19.1		Active		$9,007.00		2002		140-40

		JPL		DSN		GLDSTN		G-21		ADMINISTRATION BLDG		12		5		Active		$2,210,032.00		1961		140-20

		JPL		DSN		GLDSTN		G-22		PUMP HOUSE		12		19.1		Active		$76,323.00		1961		140-90

		JPL		DSN		GLDSTN		G-223		ANTENNA 11-METER (DSS-23)		13		13.2		Active		$2,112,585.00		1998		141-30

		JPL		DSN		GLDSTN		G-224		ANTENNA, BEAM WAVE GUIDE 34 M		13		13.1		Active		$13,505,797.00		1996		141-30

		JPL		DSN		GLDSTN		G-225		ANTENNA, BEAM WAVE GUIDE 34 METER		13		13.1		Active		$13,891,278.00		1996		141-30

		JPL		DSN		GLDSTN		G-226		ANTENNA, BEAM WAVE GUIDE 34 METER		13		13.1		Standby		$12,877,371.00		1998		141-30

		JPL		DSN		GLDSTN		G-22A		PUMP HOUSE		13		19.1		Active		$132,037.00		1998		141-90

		JPL		DSN		GLDSTN		G-23		DORMITORY/OFFICE		12		24		Active		$585,098.00		1961		140-30

		JPL		DSN		GLDSTN		G-24		POWER PLANT GENERATOR BLDG		12		16.1		Active		$997,341.00		1973		140-40

		JPL		DSN		GLDSTN		G-25		DIESEL MECHANIC REPAIR SHOP		12		23		Active		$314,890.00		1960		140-40

		JPL		DSN		GLDSTN		G-27		FACILITIES/STORAGE BLDG.		12		8		Active		$627,770.00		1959		140-50

		JPL		DSN		GLDSTN		G-28		MACHINE SHOP		12		23		Active		$327,974.00		1959		140-50

		JPL		DSN		GLDSTN		G-29		STORAGE/CARPENTER SHOP BLDG.		12		23		Active		$205,371.00		1959		140-90

		JPL		DSN		GLDSTN		G-30		STORAGE BLDG.		12		8		Active		$83,016.00		1960		140-40

		JPL		DSN		GLDSTN		G-31		HAZARDOUS MATERIAL STORAGE FACILITY		12		9		Active		$251,398.00		1998		140-90

		JPL		DSN		GLDSTN		G-33		ADM./MUSEUM/COMM.STRG.BLDG.		12		24		Active		$2,421,617.00		1961		140-90

		JPL		DSN		GLDSTN		G-34		HYDROMECHANICAL BLDG		12		23		Active		$272,893.00		1962		140-50

		JPL		DSN		GLDSTN		G-35		34 METER STD ANTENNA - GAVRT		13		13.1		Active		$10,046,263.00		1964		141-30

		JPL		DSN		GLDSTN		G-37		SEISMIC LABORATORY		12		1		Active		$284,731.00		1963		140-90

		JPL		DSN		GLDSTN		G-38		M&I ST0RAGE BLDG.		12		8		Active		$1,693,823.00		1964		140-40

		JPL		DSN		GLDSTN		G-39		PAINT SHOP		12		23		Active		$38,248.00		1968		140-40

		JPL		DSN		GLDSTN		G-4		26 METER AZ/EL ANTENNA		13		13.1		Heritage		$3,004,610.00		1958		141-30

		JPL		DSN		GLDSTN		G-40		FLAMMABLE STORAGE		12		9		Active		$12,418.00		1968		140-40

		JPL		DSN		GLDSTN		G-41		ELEC/HAVC STORAGE BLDG.		12		8		Active		$408,566.00		1956		140-40

		JPL		DSN		GLDSTN		G-42		HEAVY EQUIP. GARAGE/SHOP/ADMIN.BLDG.		12		23		Active		$466,191.00		1957		140-40

		JPL		DSN		GLDSTN		G-43		UTILITY BLDG.		12		23		Mothballed		$107,039.00		1968		140-40

		JPL		DSN		GLDSTN		G-44		STORAGE/DOCK		12		9		Active		$16,866.00		1970		140-40

		JPL		DSN		GLDSTN		G-45		CARPENTER SHOP		12		23		Active		$40,208.00		1970		140-40

		JPL		DSN		GLDSTN		G-46		ANTENNA SHOP/ADM. BLDG/ JPL YARD		12		23		Active		$49,748.00		1971		140-40

		JPL		DSN		GLDSTN		G-47		FACILITIES SHOP/ADM. BLDG.		12		23		Active		$126,960.00		1973		140-40

		JPL		DSN		GLDSTN		G-52		26 METER AZ/EL ANTENNA (85 FT.)		13		13.1		Mothballed		$3,184,321.00		1960		141-30

		JPL		DSN		GLDSTN		G-53		HIGH POWER TRANSMISSION BLDG.		12		16.1		Active		$858,181.00		1963		140-90

		JPL		DSN		GLDSTN		G-53B		TRANSMITTER/STORAGE BLDG.		12		8		Active		$116,192.00		1998		140-90

		JPL		DSN		GLDSTN		G-56		UTILITY BLDG.		12		23		Active		$30,338.00		1964		140-40

		JPL		DSN		GLDSTN		G-58		ENGINEERING SUPPORT SHOP/STORAGE BLDG.		12		23		Active		$210,389.00		1964		140-40

		JPL		DSN		GLDSTN		G-59		34-METER BWG ANTENNA		13		13.1		Active		$6,760,270.00		1998		141-30

		JPL		DSN		GLDSTN		G-60		LABORATORY/OFFICE BLDG		12		5		Active		$496,357.00		1967		140-20

		JPL		DSN		GLDSTN		G-61		100 KW TRANSMITTER BLDG.		12		16.2		Active		$26,847.00		1970		140-90

		JPL		DSN		GLDSTN		G-62		FIRE LINE PUMP HOUSE		12		24		Active		$70,484.00		1971		140-40

		JPL		DSN		GLDSTN		G-63		MACHINE SHOP/WAREHOUSE		12		23		Active		$72,429.00		1971		140-40

		JPL		DSN		GLDSTN		G-67		DISTILLED WATER BLDG.		12		24		Active		$23,918.00		1970		140-90

		JPL		DSN		GLDSTN		G-68		ENGINEERING SUPPORT BUILDING		12		5		Active		$357,286.00		1995		140-20

		JPL		DSN		GLDSTN		G-69		AIRPORT SHELTER		12		25		Active		$211,258.00		1998		140-90

		JPL		DSN		GLDSTN		G-74		DIESEL FIRE PUMP BUILDING		12		24		Active		$89,785.00		1998		140-40

		JPL		DSN		GLDSTN		G-75		HAZARDOUS STORAGE FACILITY		12		9		Active		$211,258.00		1998		140-90

		JPL		DSN		GLDSTN		G-76		HAZ.MAT. STORAGE/WASH FACILITY		12		9		Active		$105,629.00		1998		140-90

		JPL		DSN		GLDSTN		G-77		DSS-27 ANTENNA (GEMINI I - EAST)		13		13.1		Active		$7,483,707.00		1994		141-30

		JPL		DSN		GLDSTN		G-77A		RESTROOM		12		24		Active		$21,126.00		1998		140-30

		JPL		DSN		GLDSTN		G-78		DSS-28 ANTENNA (GEMINI II - WEST)		13		13.1		Standby		$7,483,707.00		1994		141-30

		JPL		DSN		GLDSTN		G-78A		RESTROOM		12		24		Active		$21,126.00		1998		140-30

		JPL		DSN		GLDSTN		G-78B		M.G. ENCLOSURE		12		25		Active		$79,222.00		1998		140-90

		JPL		DSN		GLDSTN		G-80		70 METER AZ/EL ANTENNA (230 FT.)		13		13.1		Active		$80,351,200.00		1966		141-30

		JPL		DSN		GLDSTN		G-81		GENERATOR BLDG		12		16.1		Active		$2,480,444.00		1964		140-90

		JPL		DSN		GLDSTN		G-82		PUMP HOUSE		12		19.1		Active		$309,578.00		1965		140-40

		JPL		DSN		GLDSTN		G-83		COOLING TOWERS		13		25		Active		$62,433.00		1965		141-90

		JPL		DSN		GLDSTN		G-84		COMMUNICATIONS ADM. BLDG.		12		5		Active		$932,107.00		1964		140-20

		JPL		DSN		GLDSTN		G-85		FLAMMABLE STORAGE		12		9		Active		$14,171.00		1978		140-40

		JPL		DSN		GLDSTN		G-86		OPERATIONS SUPPORT BLDG/SPC 10		12		14		Active		$4,722,407.00		1968		140-10

		JPL		DSN		GLDSTN		G-87		UTILITY BLDG.		12		23		Mothballed		$15,596.00		1968		140-40

		JPL		DSN		GLDSTN		G-88		TRANSFORMER RECTIFIER BLDG		12		16.1		Active		$349,409.00		1971		140-90

		JPL		DSN		GLDSTN		G-90		STORAGE BLDG		12		8		Active		$55,034.00		1966		140-40

		JPL		DSN		GLDSTN		G-91		SWITCH GEAR BLDG		12		16.2		Active		$50,265.00		1976		140-90

		JPL		DSN		GLDSTN		G-92		PUMP HOUSE/FT. IRWIN		12		24		Active		$248,474.00		1968		140-30

		JPL		DSN		GLDSTN		G-93		COMPLEX SECURITY BLDG		12		24		Active		$13,908.00		1968		140-90

		JPL		DSN		GLDSTN		G-94		DIESEL FIRE PUMP BUILDING		12		24		Active		$89,785.00		1998		140-90

		JPL		DSN		GLDSTN		G-95		34 METER AZ/EL ANTENNA (112 FT)		13		13.1		Active		$11,710,916.00		1985		141-30

		JPL		DSN		GLDSTN		G-96		LOGISTICS HAZARDOUS MATERIAL FACILITY		12		8		Active		$266,131.00		1996		140-90

		JPL		DSN		GLDSTN		G-98		LOGISTICS PAINT STORE		12		23		Active		$21,126.00		1998		140-40

		JPL		DSN		GLDSTN		G-99		LOGISTICS BUILDING		12		8		Active		$490,327.00		1998		140-40

		JPL		DSN		MAD		100		UTILITY AND SUPPORT BUILDING		12		16.1		Active		$7,927,750.00		1965		140-90

		JPL		DSN		MAD		1000		WAREHOUSE		12		8		Active		$344,800.00		1966		140-40

		JPL		DSN		MAD		1100		Fire Protection Pump House		12		19.1		Active		$548,315.00		1974		140-40

		JPL		DSN		MAD		1200		ANTENNA TRACKING 85 Feet		13		13.2		Active		$3,221,800.00		1967		141-30

		JPL		DSN		MAD		1300		ANTENNA 70 METER		13		13.1		Active		$45,081,813.00		1973		141-30

		JPL		DSN		MAD		2100		Logistics		12		8		Active		$211,241.00		1985		140-40

		JPL		DSN		MAD		2300		Shed, Storage		12		9		Active		$177,268.00		1966		140-40

		JPL		DSN		MAD		2600		Garage for Emergency Vehicles		12		24		Active		$11,908.00		1982		140-40

		JPL		DSN		MAD		2700		34-M BWG Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		MAD		300		OPERATIONS AND ENGINEERING BLDG		12		14		Active		$5,290,166.00		1965		131-90

		JPL		DSN		MAD		34-M HEF A		34-M HEF Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		MAD		400		SUBSISTENCE BUILDING (CAFETERIA)		12		24		Active		$1,390,106.00		1965		140-30

		JPL		DSN		MAD		500 CMF		Complex Maintenance Facility		12		23		Active		$1,194,539.00		1966		140-30

		JPL		DSN		MAD		700		WATER PUMPING & TREATMENT FACILITY		19		19.1		Active		$85,350.00		1965		841-10

		JPL		DSN		MAD		MF-1531		ANTENNA 26 METER (85 FT)		13		13.1		Active		$4,228,430.00		1985		141-30

		JPL		TBLMTN		-		TM-22		ELECTRICAL EQUIPMENT ENCLOSURE		16		25		Active		$24,401.00		1976		811-90

		JPL		TBLMTN		-		TM-28		Remote Sensing Instruments Laboratory		23		1		Active		$716,638.00		1998		220-13

		JSC		-		-		008A		BELOW GROUND PHOTOGRAPHIC WASTE STORAGE FACILITY		18		18.1		Active		$1,184,778.00		1967		831-40

		JSC		-		-		009A		VERTICAL CHEMICAL STORAGE SHED		19		9		Active		$65,444.00		1973		841-45

		JSC		-		-		024A		COOLING TOWERS		17		17.1		Active		$2,781,328.00		1963		890-75

		JSC		-		-		028A		COOLING TOWERS		17		17.1		Active		$2,434,058.00		1990		890-75

		JSC		-		-		037AA		STERILIZER EQUIPMENT BUILDING		9		24		Active		$287,040.00		1967		442-10

		JSC		-		-		037B		VAPORIZER EQUIPMENT BUILDING		9		24		Active		$2,550.00		1971		442-10

		JSC		-		-		039D		DOMESTIC SATELLITE EARTH STATION NO		2		13.2		Active		$65,549.00		1987		320-60

		JSC		-		-		049A		ELECTRICAL UNIT SUBSTATION & PEAF PANEL ENCLOSURE		15		16.2		Active		$269,603.00		1965		812-10

		JSC		-		-		088E		ELECTRICAL DIST. LINES (UNDERGROUND IN TUNNEL)		15		16		Active		$4,981,036.00		1963		812-30

		JSC		-		-		088W		CENTRAL CHILL WATER SUPPLY & RETURN		19		17		Active		$9,725,438.00		1964		842-30

		JSC		-		-		18a		OUTDOOR ANTENNA RANGE		2		13.2		Active		$57,002.00		1999		320-60

		JSC		-		-		207S		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		207T		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		220		TEST ARTICLE PREPARATION FACILITY		23		1		Active		$1,278,334.00		1975		220-11

		JSC		-		-		221		138 KV ELECTRICAL SUBSTATION		15		16.2		Active		$17,279,507.00		1963		812-10

		JSC		-		-		221A		ELECTRICAL DISTRIBUTION CONTROL BUILDING		23		16.1		Active		$302,120.00		1963		219-10

		JSC		-		-		221B		SWITCHGEAR BUILDING (BUS 1A)		23		16.2		Active		$91,256.00		1986		219-10

		JSC		-		-		221C		SWITCHGEAR BUILDING BUS-5		23		16.2		Active		$93,866.00		1994		219-10

		JSC		-		-		221D		SWITCHGEAR BUILDING BUS-4		23		16.2		Active		$93,866.00		1994		219-10

		JSC		-		-		221f		SWITCHGEAR 2 BUILDING		23		16.2		Active		$50,593.00		2000		219-10

		JSC		-		-		222A		RECTIFIER BUILDING		1		16.1		Active		$222,506.00		1966		310-50

		JSC		-		-		222AA		ARC POWER SUPPLY		16		16.2		Active		$4,221,485.00		1966		811-90

		JSC		-		-		222B		BOILER BUILDING NO. 1		1		17.1		Active		$549,703.00		1966		310-50

		JSC		-		-		222C		HIGH PRESSURE GAS OPERATOR STATION		17		17.1		Active		$9,080.00		1972		824-30

		JSC		-		-		222F		BOILER BUILDING NO. 2		1		17.1		Active		$85,188.00		1973		310-50

		JSC		-		-		222K		FIRE PROTECTION BUILDING		1		24		Active		$1,486.00		1974		310-50

		JSC		-		-		223		COOLING TOWER BLOWDOWN PRETREATMENT FAC.		19		19.1		Active		$2,773,506.00		1963		841-10

		JSC		-		-		223A		LABORATORY and CONTROL BUILDING		19		19.1		Active		$212,453.00		1963		841-70

		JSC		-		-		223D		ACID METERING BUILDING		19		19.1		Active		$21,101.00		1990		841-70

		JSC		-		-		231		CUSTODIAL STORAGE BUILDING		9		8		Active		$183,481.00		1971		442-10

		JSC		-		-		24		CENTRAL HEATING and COOLING PLANT		23		17.1		Active		$8,459,493.00		1963		219-10

		JSC		-		-		262A		STORAGE BUILDING NO. 1		9		8		Active		$525,358.00		1963		442-10

		JSC		-		-		262B		STORAGE BUILDING NO. 2		9		8		Active		$358,860.00		1963		442-10

		JSC		-		-		264		STORAGE BUILDING NO. 3		9		8		Active		$115,911.00		1967		442-10

		JSC		-		-		28		AUXILIARY CHILLER FACILITY		23		17.1		Active		$1,661,051.00		1990		219-10

		JSC		-		-		30		MISSION CONTROL CENTER - HOUSTON		12		14		Active		$97,935,189.00		1965		140-10

		JSC		-		-		302A		ELECTRICAL UNIT SUBSTATION & CHAIN		15		16.2		Active		$100,845.00		1963		812-10

		JSC		-		-		319		POTABLE WATER TREATMENT BUILDING		19		19.1		Active		$151,273.00		1997		841-70

		JSC		-		-		321		CONSTRUCTION MATERIALS STAGING FAC.		9		8		Active		$603,768.00		1969		442-10

		JSC		-		-		322		WATER TREATMENT PLANT BUILDING		19		19.1		Active		$300,480.00		1963		841-70

		JSC		-		-		326J		CHEMICAL STORAGE FACILITY		9		8		Active		$68,851.00		1987		442-10

		JSC		-		-		328D		PAINT STORAGE BUILDING		9		8		Active		$15,040.00		1979		442-10

		JSC		-		-		328E		PAINT STORAGE FACILITY		9		8		Active		$87,114.00		1994		442-10

		JSC		-		-		333		TEMPORARY STORAGE WAREHOUSE		9		8		Active		$372,030.00		1970		442-10

		JSC		-		-		334		CUSTOMER SUPPORT WAREHOUSE		5		8		Active		$127,886.00		1990		610-30

		JSC		-		-		335		LOGISTICAL SUPPLY WAREHOUSE		9		8		Active		$131,221.00		1988		442-10

		JSC		-		-		336		TEST EQUIPMENT WAREHOUSE		9		8		Active		$437,726.00		1971		442-10

		JSC		-		-		337		LOGISTIC SUPPLY WAREHOUSE		5		8		Active		$114,034.00		1991		610-30

		JSC		-		-		338		SURPLUS EQUIPMENT STAGING WAREHOUSE		9		8		Active		$354,676.00		1968		442-10

		JSC		-		-		34		LABORATORY SUPPORT FACILITY		9		8		Active		$3,839,316.00		1964		442-10

		JSC		-		-		343A		ELECTRICAL UNIT SUBSTATION		15		16.2		Active		$179,034.00		1995		812-10

		JSC		-		-		348		LOGISTICS STORAGE ANNEX		9		8		Active		$185,606.00		1992		442-10

		JSC		-		-		349		LOGISTICS STORAGE WAREHOUSE		9		8		Active		$172,729.00		1992		442-10

		JSC		-		-		351A		THERMAL EQUIPMENT STORAGE BUILDING		9		8		Active		$35,257.00		1970		442-10

		JSC		-		-		351N		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		352J		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		353F		NITROGEN TETROXIDE BURNER		2		25		Active		$149,534.00		1973		320-22

		JSC		-		-		353H		BOILER BUILDING		23		17.1		Active		$201,299.00		1983		219-10

		JSC		-		-		356AG		NITROGEN TETROXIDE BURNER		2		25		Active		$149,534.00		1973		320-22

		JSC		-		-		356EC		BURN PIT WITH OVERHEAD HOIST FOR AIRCRAFT FUEL FIR		2		25		Active		$18,257.00		1979		320-10

		JSC		-		-		358		PROPELLANT FUEL WASTE PRETREATMENT		18		18.1		Active		$1,652,295.00		1965		831-90

		JSC		-		-		358A		CONTROL BUILDING		19		19.1		Active		$35,412.00		1964		841-70

		JSC		-		-		359		THERMOCHEMICAL EQUIPMENT STORAGE		9		8		Active		$326,337.00		1966		442-10

		JSC		-		-		383		HAZARDOUS WASTE LABORATORY		19		19.1		Active		$264,910.00		1990		841-70

		JSC		-		-		4		FLIGHT OPERATIONS FACILITY		5		14		Active		$45,971,575.00		1964		610-10

		JSC		-		-		412		MISSION SUPPORT STORAGE FACILITY		9		8		Active		$199,190.00		1990		442-10

		JSC		-		-		413		SPECIAL PURPOSE STAGING FACILITY		9		8		Active		$305,573.00		1989		442-10

		JSC		-		-		415		RIGGING EQUIPMENT STORAGE BUILDING		9		8		Active		$24,105.00		1967		442-10

		JSC		-		-		417A		TRUCK SCALES		17		25		Active		$60,940.00		1964		890-95

		JSC		-		-		417h		TRUCK SCALES EQUIPMENT BUILDING		9		8		Active		$14,127.00		2000		442-10

		JSC		-		-		42		GENERAL SUPPORT FACILITY		9		8		Active		$1,246,047.00		1966		442-10

		JSC		-		-		420		SHIPPING and RECEIVING WAREHOUSE		5		8		Active		$5,771,158.00		1963		610-30

		JSC		-		-		420A		ELECTRICAL UNIT SUBSTATION & BRICK		15		16.2		Active		$131,861.00		1964		812-10

		JSC		-		-		421		GENERAL SUPPLY WAREHOUSE		9		8		Active		$3,345,169.00		1966		442-10

		JSC		-		-		422		LOGISTIC SUPPORT WAREHOUSE		9		8		Active		$3,070,084.00		1965		442-10

		JSC		-		-		425		LOGISTICS SUPPORT DEPOT		9		8		Active		$224,725.00		1989		442-10

		JSC		-		-		43		PROTOTYPE AND MODEL PAINTING SHOP		23		1		Active		$282,304.00		1986		220-11

		JSC		-		-		48		EMERGENCY POWER BUILDING (MCC-H)		23		16.1		Active		$11,083,478.00		1964		219-10

		JSC		-		-		50		TEST FIXTURE STORAGE FACILITY		9		8		Active		$654,853.00		1990		442-10

		JSC		-		-		59		MOCKUP WAREHOUSE		9		8		Active		$540,964.00		2001		442-10

		JSC		-		-		800		CENTRAL HEAT, COOLING & UTILITY AIR PLANT		17		17.1		Active		$42,312,299.00		1964		890-80

		JSC		-		-		800A		PLANT EQUIPMENT - EMERGENCY POWER BUILDING (MCC-H)		16		16.1		Active		$27,945,948.00		1964		811-90

		JSC		-		-		800B		AUXILIARY CHILLER PLANT		17		17.1		Active		$4,888,012.00		1990		890-40

		JSC		-		-		810		WATER DISTRIBUTION PIPELINE (POTABLE)		19		17		Active		$6,569,476.00		1962		842-10

		JSC		-		-		816		ELECTRICAL DISTRIBUTION LINE (UNDERGROUND)		15		16		Active		$5,495,547.00		1963		812-30

		JSC		-		-		817		ELECTRICAL & COMMUNICATIONS DUCT SYSTEM		15		16		Active		$7,627,812.00		1962		812-35

		JSC		-		-		820		STORM DRAINAGE SYSTEM		18		18.2		Active		$14,131,496.00		1962		871-10

		JSC		-		-		835		ELECTRICAL DISTRIBUTION LINE (OVERHEAD)		15		16		Active		$555,977.00		1963		812-30

		JSC		-		-		863		ANTENNA TRACKING & DATA ACQUISITION RANGE		2		13.2		Active		$392,011.00		1965		320-60

		JSC		-		-		864		DRAINAGE DITCH		18		18.2		Active		$3,199,471.00		1962		871-20

		JSC		-		-		873		WATER TREATMENT FACILITY (DEIONIZED)		19		19.1		Active		$139,802.00		1973		841-10

		JSC		-		-		875		PROTECTIVE WIRE DISTRIBUTION SYSTEM		13		16		Active		$1,039,241.00		1981		132-90

		JSC		-		-		886		TRAM SHELTERS		24		9		Active		$168,820.00		1992		730-65

		JSC		-		-		887		TRAM TUNNEL		21		25		Active		$119,544.00		1993		851-90

		JSC		-		-		901		TRACT 1		25		26		Active		$9,058,525.00		1963		911-10

		JSC		-		-		902		TRACT 2		25		26		Active		$23,168,830.00		1963		911-20

		JSC		-		-		J-2AA		WIND DIRECTION INDICATER		2		25		Active		$3,671.00		1978		320-22

		JSC		-		-		T-578		PORTABLE BUILDING FOR HOUSING		7		28		Active		$9,412.00		1966		630-10

		JSC		-		-		T-584		PORTABLE SOLAR TEST EQUIPMENT BLDG.		7		28		Active		$3,195.00		1982		630-10

		JSC		-		-		T-585		TEMPORARY ADMINISTRATIVE SUPPORT FACILITY		5		7		Active		$2,195,066.00		1985		610-10

		JSC		-		-		T-587		ELECTRICAL SUBSTATION STANDBY FAC.		23		16.2		Active		$8,434.00		1986		219-11

		JSC		-		-		T-588		SATELLITE EQUIPMENT SHELTER		12		9		Active		$50,743.00		1994		131-20

		JSC		-		-		TE6A		TEMPORARY NEWS FACILITY		15		7		Active		$117,729.00		1983		812-90

		JSC		ELLFLD		-		140a		STORAGE BUILDING NO. 1		9		8		Active		$5,472.00		1985		442-10

		JSC		ELLFLD		-		140b		FIRE SUPPRESSION STORAGE BUILDING		9		8		Active		$3,356.00		1985		442-10

		JSC		ELLFLD		-		245		DELUGE PUMP STATION		23		19.1		Active		$407,067.00		1971		219-10

		JSC		ELLFLD		-		265		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$617,213.00		1943		442-10

		JSC		ELLFLD		-		266		WAREHOUSE		9		8		Active		$259,452.00		1943		442-10

		JSC		ELLFLD		-		270		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$740,560.00		1943		442-10

		JSC		ELLFLD		-		380		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$1,558,481.00		1942		442-10

		JSC		ELLFLD		-		810		WATER DISTRIBUTION PIPELINE (POTABL		19		17		Active		$652,309.00		1943		842-10

		JSC		ELLFLD		-		816		ELECTRICAL DISTRIBUTION LINES		15		16		Active		$663,432.00		1943		812-30

		JSC		ELLFLD		-		820		STORM DRAINAGE SYSTEM		18		18.2		Active		$222,065.00		1943		871-10

		JSC		ELLFLD		-		903		TRACT 1		25		26		Active		$1,642,241.00		1982		911-30

		JSC		ELLFLD		-		904		TRACT 2		25		26		Active		$17,088.00		1982		911-30

		JSC		ELLFLD		-		905		TRACT 3		25		26		Active		$677,875.00		1982		911-30

		JSC		ELLFLD		-		906		EASEMENT, PIPELINE		25		26		Active		$0.00		1982		921-30

		JSC		ELLFLD		-		907		TRACT 4		25		26		Active		$161,314.00		1983		911-30

		JSC		ELLFLD		-		908		TRACT 5		25		26		Active		$108,890.00		1983		911-30

		JSC		ELLFLD		-		909		TRACT 6		25		26		Active		$204,414.00		1983		911-30

		JSC		ELLFLD		-		910		LAND - SCTF		25		26		Active		$1,271,444.00		1997		911-10

		JSC		ELLFLD		-		911		LAND LEASE, SCTF		25		26		Active		$0.00		1999		922-10

		JSC		ELLFLD		-		924		SHIPPING FIXTURE STORAGE FACILITY		9		8		Active		$553,745.00		2000		442-10

		JSC		ELLFLD		-		924a		RETENTION POND (SCTF)		18		18.2		Active		$20,979.00		2000		871-90

		JSC		ELLFLD		-		925		MOCKUP STORAGE FACILITY		9		8		Active		$360,223.00		2000		442-10

		JSC		PLMDALE		-		150		SHUTTLE ORBITER FINAL ASSMB. BLDG.		23		23.1		Active		$25,497,572.00		1954		220-14

		JSC		PLMDALE		-		3001		LAND SURROUNDING B/150		25		26		Active		$1,862.00		1976		913-61

		JSC		PLMDALE		-		3002		STORM DRAIN SERVIECLINE BLDG AG		18		18.2		Active		$5,026.00		1976		871-90

		JSC		PLMDALE		-		3005		POWER DISTRIBUTION LINE, B/150		15		16		Active		$40,687.00		1976		812-30

		JSC		PLMDALE		-		3006		POWER DISTRIBUTION LINE, B/150		15		16		Active		$124,024.00		1976		812-30

		JSC		PLMDALE		-		3013		LAND PREPARATION		25		26		Active		$58,577.00		1977		932-10

		JSC		PLMDALE		-		3016		WATER SYSTEM		19		17		Active		$13,862.00		1977		842-10

		JSC		PLMDALE		-		3020		DRAINAGE SYSTEM		18		18.2		Active		$186,433.00		1977		871-20

		JSC		PLMDALE		-		3021		RSI BONDING SHOP WITHIN B/150		23		1		Active		$275,818.00		1978		220-13

		JSC		PLMDALE		-		3022		ELECTRICAL & PHONE SVC LINE B/743		15		16		Active		$75,916.00		1979		812-35

		JSC		PLMDALE		-		3023		EXTEN. OF UTILITIES,B/163,164 & 165		15		16.1		Active		$43,565.00		1983		812-30

		JSC		PLMDALE		-		3024		LAND PREPARATION		25		26		Active		$365,236.00		1984		932-10

		JSC		PLMDALE		-		3029		WATER SYSTEM		19		17		Active		$21,352.00		1984		842-10

		JSC		PLMDALE		-		3031		ELECTRICAL DISTRIBUTION		15		16		Active		$177,395.00		1984		812-30

		JSC		PLMDALE		-		3033		TELEPHONE UTILITY EXTENSION		13		15		Active		$110,049.00		1984		132-90

		JSC		PLMDALE		-		3034		UTILITIES-COMPUTER SYSTEM		15		16		Active		$36,140.00		1984		812-90

		JSC		PLMDALE		-		3036		GAS FUELING SYSTEM		25		10.2		Active		$36,140.00		1984		126-90

		JSC		PLMDALE		-		3037		PAINT SPRAY AREA		23		23.1		Active		$18,062.00		1984		220-14

		JSC		PLMDALE		-		3038		LOADING DOCK & LEVELLOR		5		25		Active		$62,426.00		1984		610-30

		JSC		PLMDALE		-		3041		LANDSCAPED AREA		25		26		Active		$12,669.00		1984		932-50

		JSC		PLMDALE		-		3153		THERMAL PROTECTION BUILDING		23		23.1		Active		$1,553,018.00		1979		220-14

		JSC		PLMDALE		-		3183		OPERATION SHED		7		28		Active		$823.00		1975		630-10

		JSC		PLMDALE		-		3188		STORAGE		9		8		Active		$14,969.00		1997		442-10

		JSC		PLMDALE		-		3191		ELECTRICAL SUBSTATION BUILDING		15		16.2		Active		$247,464.00		1975		812-10

		JSC		PLMDALE		-		3197		GUARD HOUSE		25		24		Active		$81,103.00		1977		872-90

		JSC		WSTF		-		118		GENERAL PURPOSE STORAGE BUILDING		9		8		Active		$24,027.00		1963		442-10

		JSC		WSTF		-		120		WAREHOUSE BUILDING		9		8		Active		$1,274,253.00		1964		442-10

		JSC		WSTF		-		123		GAS PUMPS AND UNDERGROUND TANKS		25		10.2		Active		$129,670.00		1964		123-10

		JSC		WSTF		-		150		SUPPORT WAREHOUSE BUILDING		9		8		Active		$212,025.00		1966		442-10

		JSC		WSTF		-		152		LUMBER STORAGE BUILDING		9		8		Active		$54,591.00		1966		442-10

		JSC		WSTF		-		153		GENERAL STORAGE BUILDING		9		8		Active		$146,556.00		1964		442-10

		JSC		WSTF		-		155		STORAGE BUILDING		9		8		Active		$118,462.00		1992		442-10

		JSC		WSTF		-		159		HAZARDOUS WASTE STORAGE BUILDING		12		9		Active		$20,656.00		1986		140-40

		JSC		WSTF		-		160		50 TON MOTOR VEHICLE SCALE		17		25		Active		$120,090.00		1969		890-95

		JSC		WSTF		-		205		TSS STORAGE BUILDING		9		8		Active		$29,213.00		1997		442-10

		JSC		WSTF		-		213		HAZARDOUS WASTE TANKS 200 AREA		18		18.1		Active		$470,893.00		1989		831-40

		JSC		WSTF		-		252		GENERAL PURPOSE BUILDING		7		28		Active		$18,404.00		1967		630-10

		JSC		WSTF		-		312		BATTERY BUILDING		7		28		Active		$53,672.00		1964		630-10

		JSC		WSTF		-		315		BOILER BUILDING		7		28		Active		$407,887.00		1988		630-10

		JSC		WSTF		-		316		WATER TREATMENT BUILDING		19		19.1		Active		$81,454.00		1991		841-70

		JSC		WSTF		-		317		HYDRAZINE CONDITIONING UNIT		4		9		Active		$303,632.00		1991		345-20

		JSC		WSTF		-		318A		300 AREA COOLING POND		4		19		Active		$614,496.00		1991		345-40

		JSC		WSTF		-		322		BATTERY BUILDING		7		28		Active		$53,879.00		1964		630-10

		JSC		WSTF		-		326		FUEL READY STORAGE UNIT		4		9		Active		$494,552.00		1964		345-20

		JSC		WSTF		-		327		OXIDIZER READY STORAGE UNIT		4		9		Active		$510,025.00		1964		345-20

		JSC		WSTF		-		340		STAND-BY GENERATOR PLANT		16		16.1		Active		$1,221,078.00		1964		811-60

		JSC		WSTF		-		345		ENGINE TEST,PROPELLANT STORAGE		4		9		Active		$4,870,257.00		1964		345-20

		JSC		WSTF		-		350		ENGINE TEST COMPLEX WATER SYSTEM		4		19		Active		$987,135.00		1964		345-40

		JSC		WSTF		-		410		MINI HEAT EXCHANGER COOLANT SYSTEM		4		19		Active		$854,079.00		1985		345-40

		JSC		WSTF		-		415		BOILER BUILDING		7		28		Active		$1,376,225.00		1997		630-10

		JSC		WSTF		-		415A		FUEL STORAGE FACILITY		4		9		Active		$30,236.00		1998		345-20

		JSC		WSTF		-		431A		RL-10 SUBSTATION		15		16.2		Active		$40,875.00		1985		812-10

		JSC		WSTF		-		445		ENGINE TEST,FUEL STORAGE		4		9		Active		$1,450,767.00		1965		345-20

		JSC		WSTF		-		446		ENGINE TEST,PROPELLANT STORAGE		4		9		Active		$7,517,559.00		1965		345-20

		JSC		WSTF		-		450		ENGINE TEST COMPLEX,WATER SYSTEM LM		4		19		Active		$1,043,320.00		1965		345-40

		JSC		WSTF		-		460		GSE SHELTER BUILDING		7		28		Active		$353,404.00		1965		630-10

		JSC		WSTF		-		473		FUEL TREATMENT TANK (400 AREA)		4		9		Active		$47,516.00		1986		345-20

		JSC		WSTF		-		501		FUEL STORAGE CONTROL BLDG		7		28		Active		$11,825.00		1964		630-10

		JSC		WSTF		-		511		HYDROGEN STORAGE CONTROL BLDG.		7		28		Active		$8,286.00		1964		630-10

		JSC		WSTF		-		520		WASTE FUEL TREATMENT FACILITY		2		18.1		Active		$685,572.00		1993		390-00

		JSC		WSTF		-		521		OXIDIZER STORAGE CONTROL BLDG.		7		28		Active		$11,900.00		1964		630-10

		JSC		WSTF		-		531		CRYOGENICS STORAGE CONTROL BLDG.		7		28		Active		$8,286.00		1964		630-10

		JSC		WSTF		-		536		BREATHING AIR SUPPLY BUILDING		7		28		Active		$315,653.00		1997		630-10

		JSC		WSTF		-		629		WELL HOUSE K		7		28		Active		$441,911.00		1994		630-10

		JSC		WSTF		-		630		WELL HOUSE "I"		7		28		Active		$66,329.00		1964		630-10

		JSC		WSTF		-		631		WELL HOUSE "J"		7		28		Active		$66,329.00		1964		630-10

		JSC		WSTF		-		632		BOOSTER STATION #1 BLDG.		7		28		Active		$239,088.00		1993		630-10

		JSC		WSTF		-		633		STORAGE BUILDING		9		8		Active		$42,934.00		1964		442-10

		JSC		WSTF		-		636		BOOSTER STATION #2 BLDG.		7		28		Active		$239,088.00		1993		630-10

		JSC		WSTF		-		638		Environmental Support Building		7		28		Active		$283,949.00		2001		630-10

		JSC		WSTF		-		640		OVERFLOW SEWAGE LAGOON (100 AREA)		2		18.1		Active		$214,594.00		1986		390-00

		JSC		WSTF		-		805		TEST MATERIALS STAGING BUILDING		7		28		Active		$14,005.00		1997		630-10

		JSC		WSTF		-		812		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$2,710,726.00		1964		812-30

		JSC		WSTF		-		818		SUBSTATION		15		16.2		Active		$1,285,640.00		1965		812-10

		JSC		WSTF		-		842		WATER SUPPLY LINE		19		17		Active		$3,943,712.00		1964		842-10

		JSC		WSTF		-		845		RECHARGER AND LOX STORAGE AREA		10		9		Active		$415,941.00		1990		461-10

		JSC		WSTF		-		854		PEDESTRIAN/TRAFFIC CONTROL		25		15		Active		$14,664.00		1991		872-90

		JSC		WSTF		-		900		PUBLIC LAND #3462		25		26		Active		$0.00		1964		912-11

		JSC		WSTF		-		901		EASEMENT COURT ORDER #5386		25		26		Active		$0.00		1963		921-20

		JSC		WSTF		-		902		AGREEMENT DOD NMI 1052-54A		25		26		Active		$0.00		1962		913-62

		JSC		WSTF		-		903		EASEMENT DA-29-005-ENG-3771		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		904		EASEMENT GRANT #185		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		905		EASEMENT PERMIT #RW-15641		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		906		EASEMENT AMENDED #RW-15641		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		907		EASEMENT PERMIT #RW-15710		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		908		AGRMNT BUFFER ZONE DACA47-9-78-141		25		26		Active		$0.00		1978		912-11

		JSC		WSTF		-		911		377.264 ACRE PURCHASE		25		26		Active		$500,027.00		1990		911-10

		JSC		WSTF		-		S-23358		1018/1621-NASA PROP/CONT HELD-Veh Asmby Bldg-LC-36		14		24		Active		$5,143,760.00		1966		381-30

		JSC		WSTF		-		T-211		GENERAL PURPOSE BUILDING		7		28		Active		$9,904.00		1965		630-10

		JSC		WSTF		-		T-241		GENERAL PURPOSE BUILDING		7		28		Active		$64,898.00		1965		630-10

		JSC		WSTF		SH		1003		WSSH OPERATIONS CONTROL CENTER (WOCC)		12		14		Active		$249,963.00		2001		131-15

		JSC		WSTF		SH		1005		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$271,838.00		1985		812-30

		JSC		WSTF		TDRSS1		10		IMPLEMENTATION STORAGE BLDG. (WSGT)		12		8		Active		$5,214.00		1990		140-40

		JSC		WSTF		TDRSS1		17		FLAMMABLE STORAGE BLGD (WSGT)		12		9		Active		$30,834.00		1990		140-40

		JSC		WSTF		TDRSS1		18		FACILITIES STORAGE BLDG (WSGT)		12		8		Active		$2,805.00		1990		140-40

		JSC		WSTF		TDRSS1		19		HAZARDOUS CHEMICAL BLDG. (WSGT)		12		24		Active		$29,599.00		1990		140-40

		JSC		WSTF		TDRSS1		21		GUARD HOUSE (WSGT)		12		24		Active		$26,106.00		1989		140-90

		JSC		WSTF		TDRSS1		22		GENERATOR BUILDING		12		16.1		Active		$50,483.00		1986		140-90

		JSC		WSTF		TDRSS1		25		REMOTE GENERATOR BLDG. (WSGT)		12		16.1		Active		$758,231.00		1992		140-90

		JSC		WSTF		TDRSS1		771		FUEL STORAGE TANKS (WSGT)		13		10		Active		$100,465.00		1984		141-40

		JSC		WSTF		TDRSS1		772		PAVING / SIDEWALKS (WSGT)		13		21		Active		$69,276.00		1978		141-90

		JSC		WSTF		TDRSS2		2		MAIN OPERATIONS BUILDING (STGT)		12		14		Active		$18,497,651.00		1989		140-10

		JSC		WSTF		TDRSS2		3		POWER PLANT BLDG. (STGT)		12		16.1		Active		$4,376,455.00		1989		140-90

		JSC		WSTF		TDRSS2		4		GUARDHOUSE (STGT)		12		24		Active		$26,106.00		1989		140-90

		JSC		WSTF		TDRSS2		6		WATER TANK (STGT)		13		10		Active		$203,951.00		1989		141-40

		JSC		WSTF		TDRSS2		7		SEWAGE LAGOONS (STGT)		13		18.1		Active		$399,769.00		1988		141-40

		JSC		WSTF		TDRSS2		8		VEHICLE MAINTENANCE BLDG. (STGT)		12		23		Active		$184,214.00		1994		140-40

		JSC		WSTF		TDRSS2		9		HAZARDOUS MATERIAL STORAGE BLDG.(STGT)		12		9		Active		$92,782.00		1990		140-40

		KSC		-		-		66246		Contaminated Water Tank		0		19		ID Only				1979		841-45

		KSC		-		-		66256		Waste Water Tank		0		19		ID Only				1994		841-45

		KSC		-		-		E4-2414A		GENERATOR BUILDING		16		16.1		Active		$108,354.00		2001		811-60

		KSC		-		-		G5-0961		EQUIPMENT BLDG. (WT NO. 11)		9		8		Active		$184,463.00		1966		442-10

		KSC		-		-		G5-1011		UNIVERSAL CAMERA PAD NO. 11		20		20.1		Active		$179,790.00		1972		382-13

		KSC		-		-		G5-1061A		Equipment Building		0		13		ID Only				2000		141-30

		KSC		-		-		H2-1198		JAY-JAY RAILROAD BRIDGE		22		21		Active		$15,658,714.00		1963		860-30

		KSC		-		-		H2-1245		GENERATOR BUILDING		16		16.1		Active		$117,770.00		1993		811-60

		KSC		-		-		H4-1725		UNIVERSAL CAMERA PAD NO. 13		20		20.1		Active		$132,168.00		1965		382-13

		KSC		-		-		H5-1113		North PAPI Lights, 7.5K'		0		15		ID Only						136-10

		KSC		-		-		H5-1315		North PAPI Lights, 6.5K'		0		15		ID Only						136-10

		KSC		-		-		H5-1434B		POLE SHED		23		25		Active		$11,888.00		1974		219-10

		KSC		-		-		H5-1434E		ARTIFACTS STORAGE BUILDING		9		8		Active		$19,322.00		2001		442-10

		KSC		-		-		H5-2176		ALS SUBSTATION 15		15		16.2		Active		$200,664.00		1996		812-10

		KSC		-		-		H5-2324		MSBLS Monitor, North R/W 33		0		12		ID Only						140-10

		KSC		-		-		H7-1683		OBSERVATION TOWER		25		24		Active		$54,954.00		1982		872-20

		KSC		-		-		H7-1986		UNIVERSAL CAMERA PAD NO. 4		20		20.1		Active		$199,662.00		1965		382-13

		KSC		-		-		J5-0132		Meteorological Site #5		0		12		ID Only						140-10

		KSC		-		-		J5-0386		IFLOT CAMERA SITE NO. 5		20		20.1		Active		$56,436.00		1993		382-13

		KSC		-		-		J5-0533		MSBLS Monitor, North R/W 15		0		12		ID Only						140-10

		KSC		-		-		J5-1244		OPTICAL TRACKER SITE B		20		20.1		Active		$34,976.00		2001		382-13

		KSC		-		-		J5-1441		IFLOT CAMERA SITE NO. 4		20		20.1		Active		$56,436.00		1993		382-13

		KSC		-		-		J5-2050		MSBLS Monitor, South R/W 33		0		12		ID Only						140-10

		KSC		-		-		J5-2098		IFLOT CAMERA SITE NO. 3		20		20.1		Active		$37,510.00		1993		382-13

		KSC		-		-		J6-0393		UNIVERSAL CAMERA PAD NO. 16		20		20.1		Active		$252,179.00		1966		382-13

		KSC		-		-		J6-0490C		Equipment Shelter		0		2		ID Only				1965		390-00

		KSC		-		-		J6-0553		WEATHER SUBSTATION B		5		14		Active		$394,142.00		1964		610-90

		KSC		-		-		J6-0553A		EMERGENCY GENERATOR BLDG.		16		16.1		Active		$177,029.00		1995		811-60

		KSC		-		-		J6-1725		UNIVERSAL CAMERA PAD NO. 6		20		20.1		Active		$213,851.00		1964		382-13

		KSC		-		-		J6-2024		Guard House		0		24		ID Only						872-30

		KSC		-		-		J6-2312		GATE HOUSE		25		24		Active		$24,881.00		1976		872-30

		KSC		-		-		J6-2314		EQUIPMENT SHELTER		9		23		Active		$21,826.00		2001		442-10

		KSC		-		-		J6-2364		MGBLS-JR ANTENNA		13		13.2		Active		$110,071.00		1986		141-90

		KSC		-		-		J6-2365		STORAGE BUILDING		9		8		Active		$23,392.00		2001		442-10

		KSC		-		-		J6-2409		Meteorological Site #4		0		12		ID Only						140-10

		KSC		-		-		J7-0140		HIGH PRESSURE GH2 FACILITY		20		20.2		Active		$1,257,235.00		1967		382-31

		KSC		-		-		J7-0182		LOX FACILITY		20		20.2		Active		$17,841,871.00		1967		382-30

		KSC		-		-		J7-0183		CAMERA PAD NO. 6		20		20.1		Active		$140,756.00		1967		382-13

		KSC		-		-		J7-0191		CAMERA PAD NO. 1		20		20.1		Active		$120,813.00		1967		382-13

		KSC		-		-		J7-0192		LIQUID HYDROGEN FACILITY		20		20.2		Active		$15,116,646.00		1967		382-30

		KSC		-		-		J7-0231		ELECTRIC EQUIP. BLDG. NO. 2 (LOX)		14		24		Active		$156,694.00		1967		381-50

		KSC		-		-		J7-0240		FLARESTACK		20		20.2		Active		$782,734.00		1985		382-30

		KSC		-		-		J7-0241		ELECTRICAL EQUIP BLDG NO. 1 (RP-1)		14		16.2		Active		$242,337.00		1967		381-50

		KSC		-		-		J7-0242		FOAM BUILDING		14		24		Mothballed		$0.00		1967		381-50

		KSC		-		-		J7-0243A		TEMPORARY BUILDING NO. 35 (2B)		9		8		Active		$48,816.00		1984		442-10

		KSC		-		-		J7-0243B		LH2 OFFICE BUILDING		14		24		Active		$134,730.00		2002		381-50

		KSC		-		-		J7-0286		ENVIRONMENTAL CONTROL & LIFE SUPPORT SYSTEM		17		17.1		Active		$698,944.00		1996		890-55

		KSC		-		-		J7-0292		RP-1 FACILITY		14		24		Mothballed		$0.00		1967		381-50

		KSC		-		-		J7-0331		SLIDEWIRE TERMINATION FACILITY		20		24		Active		$593,173.00		1967		382-13

		KSC		-		-		J7-0337C		TEMPORARY BUILDING NO. 32 (7B)		9		8		Active		$338,620.00		1984		442-10

		KSC		-		-		J7-0337D		TEMPORARY BUILDING NO. 33 ( 6B)		9		8		Active		$258,769.00		1984		442-10

		KSC		-		-		J7-0337G		RAINSHELTER		24		25		Active		$15,026.00		1985		730-65

		KSC		-		-		J7-0337I		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-0337J		Hazardous Waste Staging Area/Portable		0		9		ID Only				1990		442-90

		KSC		-		-		J7-0338A		EQUIPMENT SHELTER		14		24		Active		$86,226.00		1996		381-50

		KSC		-		-		J7-0342		CAMERA PAD NO. 2		20		20.1		Active		$131,006.00		1967		382-13

		KSC		-		-		J7-0384		SEWAGE TREATMENT PLANT NO. 6		18		18.1		Active		$615,488.00		1967		831-10

		KSC		-		-		J7-0384B		SEWAGE EQUIPMENT BUILDING		9		8		Active		$124,323.00		1967		442-10

		KSC		-		-		J7-0432		REMOTE AIR INTAKE BUILDING		14		24		Active		$463,088.00		1967		381-60

		KSC		-		-		J7-0490		HYPERGOL OXIDIZER FACILITY		20		20.2		Active		$1,138,446.00		1981		382-30

		KSC		-		-		J7-0491		ELECTRIC EQUIP. BLDG. NO. 3 (OXID)		14		24		Active		$96,579.00		1981		381-50

		KSC		-		-		J7-0534		HYPERGOL FUEL FACILITY		20		20.2		Active		$907,121.00		1981		382-30

		KSC		-		-		J7-0535		ELECTRIC EQUIP. BLDG. NO. 4 (FUEL)		14		24		Active		$96,579.00		1981		381-50

		KSC		-		-		J7-0537		AZIMUTH ALIGNMENT STATION		14		24		Mothballed		$0.00		1967		381-40

		KSC		-		-		J7-0584		CAMERA PAD NO. 4		20		20.1		Active		$131,433.00		1967		382-13

		KSC		-		-		J7-0589		CAMERA PAD NO. 3		20		20.1		Active		$131,433.00		1967		382-13

		KSC		-		-		J7-0637A		RAINSHELTER		24		25		Active		$16,286.00		1985		730-65

		KSC		-		-		J7-0637B		RAINSHELTER		24		25		Active		$15,026.00		1985		730-65

		KSC		-		-		J7-0686		GATE HOUSE		25		24		Active		$160,070.00		1994		872-30

		KSC		-		-		J7-1287		Guard House		0		24		ID Only						872-30

		KSC		-		-		J7-1338		SCAPE BUILDING		14		24		Active		$1,198,638.00		2002		381-50

		KSC		-		-		J7-1388		INDUSTRIAL WATER PUMP STATION		19		19.1		Active		$11,358,787.00		1965		843-20

		KSC		-		-		J7-1388B		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-1388C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-2112A		ELECTRICAL EQUIPMENT BUILDING		14		24		Active		$192,495.00		1994		381-50

		KSC		-		-		J8-1462		HIGH PRESSURE GH2 FACILITY		20		20.2		Active		$1,528,994.00		1968		382-31

		KSC		-		-		J8-1502		LOX FACILITY		20		20.2		Active		$20,840,825.00		1966		382-30

		KSC		-		-		J8-1503A		STORAGE BUILDING		9		8		Active		$28,502.00		1996		442-10

		KSC		-		-		J8-1512		CAMERA PAD NO. 1		20		20.1		Active		$196,362.00		1965		382-13

		KSC		-		-		J8-1513		LIQUID HYDROGEN FACILITY		20		20.2		Active		$11,287,260.00		1966		382-30

		KSC		-		-		J8-1553		ELECTRIC EQUIP. BLDG. NO. 2 (LOX)		14		24		Active		$4,206,828.00		1965		381-50

		KSC		-		-		J8-1554		CAMERA PAD NO. 6		20		20.1		Active		$219,945.00		1965		382-13

		KSC		-		-		J8-1563		ELECTRIC EQUIP. BLDG. NO. 1 (RP-1)		14		24		Active		$1,495,741.00		1965		381-50

		KSC		-		-		J8-1564		FOAM BUILDING		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		J8-1565		PUMPHOUSE (RP-1)		14		24		Mothballed		$0.00		1964		381-50

		KSC		-		-		J8-1611		FLARESTACK		20		20.2		Active		$881,762.00		1985		382-30

		KSC		-		-		J8-1613		RP-1 FACILITY		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		J8-1659		COMPRESSED AIR BUILDING		23		27.1		Active		$2,715,578.00		1965		219-11

		KSC		-		-		J8-1659A		EQUIPMENT SHELTER		14		24		Active		$86,227.00		1996		381-50

		KSC		-		-		J8-1703		SLIDEWIRE TERMINATION FACILITY		20		24		Active		$2,507,663.00		1965		382-10

		KSC		-		-		J8-1705		SEWAGE TREATMENT PLANT NO. 5		18		18.1		Active		$982,292.00		1965		831-10

		KSC		-		-		J8-1705B		SEWAGE EQUIPMENT BUILDING		18		18.1		Active		$595,543.00		1965		831-90

		KSC		-		-		J8-1707		WATER CHILLER BUILDING		17		17.1		Active		$277,293.00		1968		890-40

		KSC		-		-		J8-1708G		TEMPORARY BUILDING NO. 7 ( 2B)		9		8		Active		$43,061.00		1983		442-10

		KSC		-		-		J8-1708H		RAINSHELTER		24		25		Active		$17,916.00		1985		730-65

		KSC		-		-		J8-1708J		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J8-1708K		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J8-1714		CAMERA PAD NO. 2		20		20.1		Active		$236,099.00		1965		382-13

		KSC		-		-		J8-1753		REMOTE AIR INTAKE BUILDING		14		24		Active		$2,751,403.00		1965		381-60

		KSC		-		-		J8-1768		ENVIRONMENTAL CONTROL & LIFE SUPPORT SYSTEM		17		17.1		Active		$698,943.00		1996		890-55

		KSC		-		-		J8-1811		ELECTRIC EQUIP. BLDG. NO. 3 (OXID)		14		24		Active		$63,547.00		1979		381-50

		KSC		-		-		J8-1821		IFLOT CAMERA SITE NO. 1		20		20.1		Active		$17,343.00		1988		382-13

		KSC		-		-		J8-1856		ELECTRIC EQUIP. BLDG. NO. 4 (FUEL)		14		16.2		Active		$65,822.00		1979		381-50

		KSC		-		-		J8-1858		AZIMUTH ALIGNMENT STATION		14		24		Mothballed		$0.00		1965		381-40

		KSC		-		-		J8-1862		HYPERGOL OXIDIZER FACILITY		20		20.2		Active		$900,079.00		1979		382-30

		KSC		-		-		J8-1862A		STORAGE BUILDING		9		8		Active		$28,502.00		1996		442-10

		KSC		-		-		J8-1906		HYPERGOL FUEL FACILITY		20		20.2		Active		$997,289.00		1979		382-30

		KSC		-		-		J8-1906A		STORAGE BUILDING		9		8		Active		$28,504.00		1996		442-10

		KSC		-		-		J8-1956		CAMERA PAD NO. 4		20		20.1		Active		$258,552.00		1965		382-13

		KSC		-		-		J8-1959A		RAINSHELTER		24		25		Active		$22,844.00		1985		730-65

		KSC		-		-		J8-1959B		RAINSHELTER		24		25		Active		$17,916.00		1985		730-65

		KSC		-		-		J8-1961		CAMERA PAD NO. 3		20		20.1		Active		$205,468.00		1965		382-13

		KSC		-		-		J8-2008		GATE HOUSE		25		24		Active		$118,674.00		1994		872-30

		KSC		-		-		J8-2010		SEWAGE TREATMENT PLANT NO. 8		18		18.1		Active		$38,637.00		1978		831-30

		KSC		-		-		J8-2059		RECHLORINATION BUILDING		9		8		Active		$61,755.00		1996		442-10

		KSC		-		-		J8-2126		Guard House		0		24		ID Only						382-13

		KSC		-		-		K6-0258		MSBLS Monitor, South		0		12		ID Only						140-10

		KSC		-		-		K6-0261		ALS SUBSTATION 33		15		16.2		Active		$200,662.00		1996		812-10

		KSC		-		-		K6-0345		SURGE BUILDING NO. 2		14		24		Active		$1,565,292.00		1984		381-50

		KSC		-		-		K6-0445		CONTRACTOR SUPPORT BLDG. NO. 4		9		8		Active		$27,637.00		1967		442-10

		KSC		-		-		K6-0446		SHOP/STORAGE BUILDING		9		8		Active		$52,229.00		1967		442-10

		KSC		-		-		K6-0494		ROTATING/PROCESSING BUILDING		14		24		Active		$7,039,880.00		1984		381-30

		KSC		-		-		K6-0495		SUPPORT BUILDING		14		24		Active		$1,724,862.00		1984		381-50

		KSC		-		-		K6-0496		GATE HOUSE		25		24		Active		$76,793.00		1985		872-30

		KSC		-		-		K6-0497		SURGE BUILDING NO. 1		14		24		Active		$1,557,056.00		1984		381-50

		KSC		-		-		K6-0545		GENERAL WAREHOUSE		9		8		Active		$471,646.00		2002		442-10

		KSC		-		-		K6-0546		MLP PARKING AREA		21		24		Active		$18,324,797.00		1966		852-12

		KSC		-		-		K6-0696		OPF HI BAY 3		23		23.1		Active		$28,727,943.00		1987		220-14

		KSC		-		-		K6-0696A		GUARD HOUSE		25		24		Active		$13,097.00		2001		872-30

		KSC		-		-		K6-0696C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0696F		CHILLED WATER PUMP HOUSE		17		17.1		Active		$25,608.00		2001		890-40

		KSC		-		-		K6-0743		CRAWLER TRANSPORT MAINT BLDG		14		24		Active		$1,586,801.00		1981		381-50

		KSC		-		-		K6-0743A		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0743B		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0743C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0792		SEWAGE TREATMENT PLANT NO. 4		18		18.1		Active		$1,987,934.00		1966		831-10

		KSC		-		-		K6-0792A		Chlorine Storage Building		0		9		ID Only						442-30

		KSC		-		-		K6-0792B		SAND FILTER TREATMENT TANK		18		18.1		Active		$257,977.00		1994		831-90

		KSC		-		-		K6-0793		CRAWLER TRANSPORT SVC BLDG.		14		24		Active		$197,021.00		1970		381-50

		KSC		-		-		K6-0794B		Sand Filter Treatment Tank		0		9		ID Only				1988		442-30

		KSC		-		-		K6-0799		TURNSTILE SHELTER		25		24		Active		$126,524.00		1979		872-30

		KSC		-		-		K6-0844		ECLSS/HYDRAULIC SUPPORT BLDG.		17		24		Active		$725,718.00		1995		890-55

		KSC		-		-		K6-0848		VEHICLE ASSEMBLY BUILDING		14		24		Active		$514,925,331.00		1964		381-30

		KSC		-		-		K6-0893		ENVIRONMENTAL CONTROL & LIFE SUPPORT		17		17.1		Active		$696,216.00		1997		890-55

		KSC		-		-		K6-0894		ORBITER PROCESSING FACILITY		23		23.1		Active		$83,887,569.00		1977		220-14

		KSC		-		-		K6-0894A		ECS BUILDING (EAST)		17		17.1		Active		$1,055,665.00		1984		890-55

		KSC		-		-		K6-0894B		ECS BUILDING (WEST)		17		17.1		Active		$1,079,880.00		1984		890-55

		KSC		-		-		K6-0894D		OPF/GSE STORAGE BUILDING		9		8		Active		$159,248.00		1985		442-10

		KSC		-		-		K6-0894F		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0894G		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0895		PUMPHOUSE (OPF)		19		19.1		Active		$1,594,022.00		1977		843-20

		KSC		-		-		K6-0899		TURNSTILE SHELTER		25		24		Active		$28,336.00		1980		872-30

		KSC		-		-		K6-0900A		BATTERY ROOM		14		25		Active		$112,624.00		1988		381-10

		KSC		-		-		K6-0947		UTILITY ANNEX		17		16.2		Active		$29,182,020.00		1966		890-55

		KSC		-		-		K6-0947B		COOLING TOWER		17		17.1		Active		$4,593,806.00		1991		890-75

		KSC		-		-		K6-0947C		OZONE TREATMENT BUILDING		19		19.1		Active		$203,545.00		1993		841-10

		KSC		-		-		K6-0947D		EQUIPMENT BUILDING		19		19.1		Active		$149,687.00		1994		841-10

		KSC		-		-		K6-0947E		CONDENSER WATER TREATMENT BUILDING		19		19.1		Active		$215,518.00		2002		841-10

		KSC		-		-		K6-0948		Gate House		0		24		ID Only						872-30

		KSC		-		-		K6-0996A		WATER & WASTE STORAGE BUILDING		23		18.1		Active		$216,895.00		1985		219-10

		KSC		-		-		K6-0999		TURNSTILE SHELTER		25		24		Active		$95,297.00		1979		872-30

		KSC		-		-		K6-1046		STORAGE BUILDING		9		8		Active		$100,565.00		1984		442-10

		KSC		-		-		K6-1091		EMERGENCY POWER STATION		16		16.1		Active		$7,310,858.00		1979		811-80

		KSC		-		-		K6-1141		POWER SUBSTATION		15		16.2		Active		$22,280,694.00		1964		812-10

		KSC		-		-		K6-1141A		SWITCHGEAR BUILDING		15		16.2		Active		$2,806,565.00		2001		812-10

		KSC		-		-		K6-1145A		EQUIPMENT SHELTER		15		24		Active		$43,605.00		1985		812-10

		KSC		-		-		K6-1148		EQUIPMENT SHELTER		12		9		Active		$15,040.00		1984		131-90

		KSC		-		-		K6-1200K		BUS STOP SHELTER		24		25		Active		$6,672.00		1984		730-65

		KSC		-		-		K6-1247		LAUNCH EQUIPMENT SHOP		23		23.1		Active		$8,972,390.00		1965		219-11

		KSC		-		-		K6-1247D		TEMPORARY BUILDING NO. 12 ( 2B)		9		8		Active		$14,428.00		1982		442-10

		KSC		-		-		K6-1345		VAB GAS STATION		25		10.2		Active		$322,497.00		1972		123-10

		KSC		-		-		K6-1347A		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-1348		OPERATIONS SUPPORT BUILDING		23		5		Active		$85,254.00		1998		219-11

		KSC		-		-		K6-1446A		SHOP & STORAGE BUILDING		9		8		Active		$154,682.00		1986		442-10

		KSC		-		-		K6-1446D		BASE ELECTRIC SHOP		5		23		Active		$956,211.00		1990		610-10

		KSC		-		-		K6-1446E		Drum Storage Building		0		9		ID Only				1986		442-90

		KSC		-		-		K6-1449		GENERAL WAREHOUSE		9		8		Active		$443,296.00		2002		442-10

		KSC		-		-		K6-1547		LOGISTICS BUILDING		9		8		Active		$22,022,457.00		1986		442-10

		KSC		-		-		K6-1547H		CARDBOARD BAILER BLDG.		23		24		Active		$22,075.00		1995		219-11

		KSC		-		-		K6-1696A		WASTEWATER TREATMENT PLANT		19		19.1		Active		$128,593.00		1996		841-10

		KSC		-		-		K6-1697A		Support Building		0		19.1		ID Only						841-10

		KSC		-		-		K6-1844		LOCOMOTIVE MAINTENANCE FACILITY		22		23		Active		$458,213.00		1978		860-90

		KSC		-		-		K6-1844B		ABRASIVE RECOVERY BUILDING		7		28		Active		$410,764.00		1996		630-10

		KSC		-		-		K6-1847F		Generator Maintenance Shop		0		9		ID Only						442-90

		KSC		-		-		K6-1896A		COVERED WORK AREA		9		8		Active		$72,600.00		2002		442-10

		KSC		-		-		K6-1996E		SEWAGE TREATMENT PLANT NO. 15		18		18.1		Active		$182,851.00		1972		831-10

		KSC		-		-		K6-1996I		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-1996J		BATTERY STORAGE BUILDING		9		8		Active		$12,523.00		2001		442-10

		KSC		-		-		K6-1997		Astronaut Van Garage		0		9		ID Only						442-90

		KSC		-		-		K6-2026		Pump House N14		0		19		ID Only						841-20

		KSC		-		-		K6-2044		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-2045		HIGH CREW STORAGE BUILDING		9		8		Active		$343,337.00		1992		442-10

		KSC		-		-		K6-2095		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-2096		CONTRACTOR SUPPORT BLDG. NO. 6		9		8		Active		$99,779.00		1984		442-10

		KSC		-		-		K7-0042		Guard House		0		24		ID Only						872-30

		KSC		-		-		K7-0140A		Guard House		0		24		ID Only						872-30

		KSC		-		-		K7-0187		MSS PARK SITE ELEC INTERF BLDG		15		24		Active		$100,554.00		1966		812-90

		KSC		-		-		K7-0188A		PUMPHOUSE		9		19.1		Active		$302,159.00		1969		442-10

		KSC		-		-		K7-0188B		SWITCHING STATION		16		16.2		Active		$260,770.00		1995		811-80

		KSC		-		-		K7-0188C		Toilet Room		0		24		ID Only				1987		730-90

		KSC		-		-		K7-0287		Security Boathouse		0		24		ID Only						872-90

		KSC		-		-		K7-0315		Ammonia Cylinger Storage Building		0		8		ID Only						442-10

		KSC		-		-		K7-0412		HIGH PURITY OXYGEN FACILITY		20		20.2		Active		$935,842.00		1979		382-30

		KSC		-		-		K7-0412A		OXYGEN K-BOTTLE STORAGE SHED		9		8		Active		$114,590.00		2001		442-10

		KSC		-		-		K7-0464B		SEWAGE BLOWER HOUSE		18		18.1		Active		$47,681.00		1967		831-90

		KSC		-		-		K7-0467		CCF STORAGE SHED		9		8		Active		$7,962.00		2001		442-10

		KSC		-		-		K7-0468		CONVERTER/COMPRESSOR BUILDING		14		24		Active		$23,490,550.00		1965		381-50

		KSC		-		-		K7-0514		GN2 LOADING STATION		9		25		Standby		$0.00		1967		442-90

		KSC		-		-		K7-0515		DE-IONIZED WATER PLANT		19		19.1		Standby		$0.00		1967		841-10

		KSC		-		-		K7-0516		PROPELLANT LAB/H.PRESS GAS M.B.		23		1		Standby		$0.00		1967		219-10

		KSC		-		-		K7-0564		GN2 CHARGING STATION		11		25		Standby		$0.00		1967		423-90

		KSC		-		-		K7-0565		RECLAMATION PLANT		11		25		Standby		$0.00		1966		423-90

		KSC		-		-		K7-0569C		HAZARDOUS WASTE STAGING BLDG.		9		8		Active		$49,802.00		1995		442-10

		KSC		-		-		K7-0618		NON-DESTRUCTIVE EVALUATION BLDG.		9		1		Active		$630,482.00		1984		442-10

		KSC		-		-		K7-0851		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K7-0853		HIGH PRESSURE GAS STORAGE BLDG.		20		20.2		Active		$6,564,684.00		1965		382-31

		KSC		-		-		K7-0902		BUS STOP SHELTER		24		25		Active		$12,774.00		1985		730-65

		KSC		-		-		K7-0951		Gate House		0		24		ID Only						872-30

		KSC		-		-		K7-1203		EMERGENCY GENERATOR BUILDING		16		16.1		Active		$360,095.00		1997		811-10

		KSC		-		-		K7-1205C		TRANSFORMER BUILDING		15		24		Active		$58,681.00		1967		812-60

		KSC		-		-		K7-1557A		GENERATOR BUILDING		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		K7-2468A		SANDBLAST MEDIA BUILDING		9		8		Active		$30,996.00		2001		442-10

		KSC		-		-		K8-0741		BEACH TRACKING SITE, SOUTH		20		20.1		Active		$41,589.00		1989		382-13

		KSC		-		-		L5-0033		Pump House N13		0		19		ID Only						841-20

		KSC		-		-		L5-0683		SUPPORT BUILDING		1		24		Mothballed		$0.00		1965		310-10

		KSC		-		-		L5-1647		Pump House N10		0		19		ID Only						841-20

		KSC		-		-		L6-0043		RECHLORINATION BUILDING		19		19.1		Active		$269,705.00		1976		841-70

		KSC		-		-		L6-0147		CHILLER BUILDING		17		17.1		Active		$4,798,903.00		1986		890-55

		KSC		-		-		L6-0195		GUARD HOUSE		25		24		Active		$12,370.00		1990		872-30

		KSC		-		-		L6-0247		MANUFACTURING BLDG.		23		23.1		Active		$16,127,820.00		1986		220-14

		KSC		-		-		L6-0248		SERVICE BUILDING		23		23.1		Active		$2,083,187.00		1986		220-14

		KSC		-		-		L6-0297		STORAGE BUILDING		9		8		Active		$1,086,749.00		1988		442-10

		KSC		-		-		L6-1636		Gate House 2C		0		24		ID Only						872-30

		KSC		-		-		L7-0071		WEIGH STATION		17		25		Active		$57,504.00		1996		890-95

		KSC		-		-		L7-0251		AFT SKIRT TEST BUILDING		23		23.1		Active		$3,700,616.00		1986		220-14

		KSC		-		-		L7-0988		EQUIPMENT BUILDING		9		8		Active		$54,783.00		1965		442-10

		KSC		-		-		L7-1557D		ASBESTOS TESTING LAB		5		24		Active		$125,748.00		1985		610-10

		KSC		-		-		L7-1759		Equipment Shelter		0		8		ID Only						442-10

		KSC		-		-		L7-1759A		LIGHTNING DETECTION AND RANGING SITE TOWER		13		25		Active		$24,900.00		2002		141-30

		KSC		-		-		L7-2242		FCA MOBILE SITE NO. 1		20		20.1		Active		$194,737.00		1964		382-13

		KSC		-		-		LA-001		LAND		25		26		Active		$278,321,371.00		1971		911-10

		KSC		-		-		LA-002		LAND		25		26		Active		$0.00		1997		912-11

		KSC		-		-		LA-003		LAND		25		26		Active		$0.00		1997		921-90

		KSC		-		-		M3-0001		GATE HOUSE NO. 3		25		24		Active		$27,132.00		1965		872-30

		KSC		-		-		M3-0007		SEWAGE TREATMENT PLANT NO. 16		18		18.1		Active		$137,208.00		1966		831-10

		KSC		-		-		M3-0147		EMERGENCY GENERATOR BLDG.		7		28		Active		$171,469.00		1995		630-10

		KSC		-		-		M5-1394		GATE HOUSE		12		24		Active		$27,570.00		1988		140-50

		KSC		-		-		M5-1444		POWER BUILDING		12		16.1		Active		$2,715,026.00		1966		140-30

		KSC		-		-		M5-1494B		BACKUP GENERATOR BUILDING		12		16.1		Active		$74,054.00		1992		140-50

		KSC		-		-		M5-1543		Antenna #1		0		13		ID Only						132-10

		KSC		-		-		M5-1544		HYDROMECHANICAL BUILDING		12		1		Active		$677,991.00		1966		140-10

		KSC		-		-		M5-1547		Antenna #2		0		13		ID Only						132-10

		KSC		-		-		M5-1586		Pump House N8		0		19		ID Only						841-20

		KSC		-		-		M5-1586A		Pump House N9		0		19		ID Only						841-20

		KSC		-		-		M5-1594A		Hazardous Waste Staging Building		0		9		ID Only						442-90

		KSC		-		-		M6-0039A		GENERATOR BUILDING		16		16.1		Active		$79,573.00		1985		811-60

		KSC		-		-		M6-0139		GENERATOR BUILDING		16		16.1		Active		$117,554.00		2001		811-60

		KSC		-		-		M6-0166		Pump House N11		0		19		ID Only						841-20

		KSC		-		-		M6-0211A		External Tanks and Solid Rocket Mockup		0		25		ID Only				2001		690-90

		KSC		-		-		M6-0240		Gate 2B		0		24		ID Only						872-30

		KSC		-		-		M6-0336		ELECTROMAGNETIC LAB		12		1		Active		$1,419,303.00		1963		131-25

		KSC		-		-		M6-0342		CIF BUILDING		12		1		Active		$45,779,147.00		1965		140-10

		KSC		-		-		M6-0362		GUARD HOUSE		25		24		Active		$8,204.00		2001		872-30

		KSC		-		-		M6-0409N		Entrance Ticket Booth		0		25		ID Only				2000		750-90

		KSC		-		-		M6-0455D		STORAGE SHED		9		8		Active		$18,786.00		2001		442-10

		KSC		-		-		M6-0456		Battery Storage Shed		0		8		ID Only				2001		442-10

		KSC		-		-		M6-0457A		GUARD HOUSE		25		24		Active		$8,186.00		2001		872-30

		KSC		-		-		M6-0486A		LOADING DOCK		8		25		Active		$9,091.00		1966		153-10

		KSC		-		-		M6-0489		NASA TECHNICAL RECORD CENTER		7		28		Active		$669,527.00		2001		630-14

		KSC		-		-		M6-0493C		EMERGENCY GENERATOR BUILDING		16		16.1		Active		$158,947.00		1996		811-60

		KSC		-		-		M6-0495B		MEDICAL SUPPLY STORAGE BUILDING		24		8		Active		$52,306.00		1982		510-00

		KSC		-		-		M6-0495D		EMERGENCY GENERATOR BLDG.		7		28		Active		$214,694.00		1995		630-10

		KSC		-		-		M6-0502		Storage Yard		0		9		ID Only				2001		452-12

		KSC		-		-		M6-0503		STORAGE BUILDING		9		8		Active		$96,469.00		1962		442-10

		KSC		-		-		M6-0505		TOUR BUS FUELING FACILITY		25		10.2		Active		$9,510.00		1979		123-10

		KSC		-		-		M6-0505A		Gas Storage		0		10		ID Only				2001		411-60

		KSC		-		-		M6-0507		CHILLER PLANT		17		17.1		Active		$453,682.00		2001		890-40

		KSC		-		-		M6-0555		Nursery		0		25		ID Only				2001		750-90

		KSC		-		-		M6-0556		STORAGE BUILDING		9		8		Active		$90,780.00		1980		442-10

		KSC		-		-		M6-0588		CUSTODIAL SUPPORT BUILDING		9		8		Active		$62,927.00		1984		442-10

		KSC		-		-		M6-0595		HEAT PLANT		17		17.1		Active		$11,214,540.00		1964		821-30

		KSC		-		-		M6-0595B		POL STORAGE		9		8		Active		$6,692.00		1970		442-10

		KSC		-		-		M6-0688		PROPELLANTS SHOP		23		24		Active		$4,157,794.00		1966		219-10

		KSC		-		-		M6-0689A		NATURAL GAS FUELING STATION		25		10.2		Active		$184,519.00		2001		123-10

		KSC		-		-		M6-0689B		NATURAL GAS FUELING STATION		25		10.2		Active		$184,519.00		2001		123-10

		KSC		-		-		M6-0689C		Air Compressor Storage Building		0		8		ID Only						442-10

		KSC		-		-		M6-0698		SUPPLY WAREHOUSE NO. 2		9		8		Active		$3,172,573.00		1965		442-10

		KSC		-		-		M6-0744		CENTRAL SUPPLY		9		8		Active		$11,817,331.00		1964		442-10

		KSC		-		-		M6-0744B		PUMP HOUSE		19		19.1		Active		$34,519.00		1995		843-20

		KSC		-		-		M6-0791		COMM MAINTENANCE & STORAGE		9		8		Active		$2,472,997.00		1964		442-10

		KSC		-		-		M6-0791A		LOADING DOCK		8		25		Active		$18,843.00		1964		153-10

		KSC		-		-		M6-0791C		CARDBOARD BAILER BLDG.		7		28		Active		$21,918.00		1995		630-10

		KSC		-		-		M6-0794		SUPPLY WAREHOUSE NO. 1		9		8		Active		$4,330,756.00		1965		442-10

		KSC		-		-		M6-0794A		PUMP HOUSE		19		19.1		Active		$35,199.00		1995		843-20

		KSC		-		-		M6-0847		SILVER RECOVERY BUILDING		5		24		Active		$96,977.00		1989		610-20

		KSC		-		-		M6-0880		GSA Seized Property Area		0		8		ID Only						442-10

		KSC		-		-		M6-0891		SUPPLY WAREHOUSE NO. 3		9		8		Active		$101,015.00		1967		442-10

		KSC		-		-		M6-0894C		POL Shed		0		9		ID Only						442-30

		KSC		-		-		M6-0895B		SEWAGE TREATMENT PLANT NO. 1		18		18.1		Active		$2,615,995.00		1964		831-10

		KSC		-		-		M6-0895D		SAND FILTER TREATMENT TANK		18		18.1		Active		$188,646.00		2002		831-10

		KSC		-		-		M6-0895E		CHLORINE CONTACT CHAMBER		18		18.1		Active		$160,363.00		2002		831-10

		KSC		-		-		M6-0895F		CLARIFIER # 1		18		18.1		Active		$80,182.00		2002		831-10

		KSC		-		-		M6-0895G		CLARIFIER #2		18		18.1		Active		$80,163.00		2002		831-10

		KSC		-		-		M6-0897		WASTE WATER TREATMENT FACILITY		18		18.1		Active		$277,258.00		1995		831-50

		KSC		-		-		M6-0934		Gate 2A		0		24		ID Only				1967		872-30

		KSC		-		-		M6-0996		POWER SUBSTATION		15		16.2		Active		$7,981,816.00		1964		812-10

		KSC		-		-		M6-1044		SEWAGE TREATMENT POLISHING POND		18		18.1		Active		$335,758.00		1970		831-40

		KSC		-		-		M6-1623		RIGGING AND STORAGE BUILDING		9		8		Active		$150,196.00		1997		442-10

		KSC		-		-		M6-1624		EQUIPMENT STAGING BUILDING		9		8		Active		$153,923.00		1997		442-10

		KSC		-		-		M6-1627		BLAST BUILDING NO. 2		23		23.1		Active		$403,782.00		1995		219-11

		KSC		-		-		M6-1628		BLAST BUILDING NO. 1		23		23.1		Active		$246,332.00		1970		219-11

		KSC		-		-		M6-1629		COMPRESSOR BUILDING		7		28		Active		$370,699.00		1997		630-16

		KSC		-		-		M6-1671		SURPLUS STORAGE & DISPOSAL BLDG		9		8		Active		$1,737,981.00		1969		442-10

		KSC		-		-		M6-1723		PROPERTY DISPOSAL OFFICE		5		8		Active		$51,056.00		1963		610-30

		KSC		-		-		M6-1757		Pump House N6		0		19		ID Only						841-20

		KSC		-		-		M7-0335		EQUIPMENT SHELTER (54 WT NO. 2)		9		8		Active		$66,223.00		1964		442-10

		KSC		-		-		M7-0355B		EQUIPMENT BUILDING		15		24		Active		$186,560.00		1992		812-60

		KSC		-		-		M7-0360A		Hazardous Waste Staging Area		0		9		ID Only						442-90

		KSC		-		-		M7-0361		EQUIPMENT STORAGE BUILDING		9		8		Active		$137,400.00		2001		442-10

		KSC		-		-		M7-0404		HIGH PRESSURE GAS STORAGE		11		10		Active		$3,594,894.00		1967		423-10

		KSC		-		-		M7-0407		INDUSTRIAL AREA CHILLER PLANT		17		17.1		Active		$9,859,017.00		1994		890-40

		KSC		-		-		M7-0407A		COOLING TOWER (O&C)		17		17.1		Active		$2,521,690.00		1994		890-75

		KSC		-		-		M7-0409A		EQUIPMENT BUILDING		1		23		Active		$1,250,668.00		1966		310-30

		KSC		-		-		M7-0409B		STORAGE BUILDING		9		8		Active		$211,911.00		1968		452-10

		KSC		-		-		M7-0433		RECHLORINATION BUILDING		9		19.1		Active		$74,722.00		1964		442-10

		KSC		-		-		M7-0453		PAYLOAD MAINTENANCE FACILITY		23		23.1		Active		$475,802.00		2001		219-11

		KSC		-		-		M7-0457		STORAGE SHELTER		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		M7-0458		STORAGE SHED		9		8		Active		$128,180.00		1989		442-10

		KSC		-		-		M7-0460		STORAGE BUILDING		5		8		Active		$48,630.00		2001		610-90

		KSC		-		-		M7-0460A		STORAGE BUILDING		5		8		Active		$48,630.00		2001		610-90

		KSC		-		-		M7-0505		PAYLOAD SUPPORT BUILDING		23		1		Active		$15,366,486.00		1964		219-10

		KSC		-		-		M7-0507		STORAGE SHELTER		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		M7-0555		WATER AND WASTE SUPPORT BUILDING		23		18		Active		$121,170.00		1984		219-10

		KSC		-		-		M7-0557		CRYOGENIC TEST LABORATORY		9		1		Active		$221,132.00		1983		442-30

		KSC		-		-		M7-0609		FIRE PUMPING STATION		19		19.1		Active		$44,997.00		2001		843-20

		KSC		-		-		M7-0651		VEHICLE LOAD/UNLOAD RAMP		22		21		Active		$142,227.00		1965		860-90

		KSC		-		-		M7-0656		PARACHUTE STORAGE BUILDING		9		8		Active		$141,537.00		1992		442-10

		KSC		-		-		M7-0657		PARACHUTE REFURBISHMENT FACILITY		14		24		Active		$7,370,327.00		1964		381-50

		KSC		-		-		M7-0776B		STORAGE BUILDING		9		8		Active		$139,233.00		1989		442-10

		KSC		-		-		M7-0912		GENERAL WAREHOUSE		9		8		Active		$363,058.00		2002		442-10

		KSC		-		-		M7-1061B		Line-of-Sight Antenna		0		13		ID Only						132-90

		KSC		-		-		M7-1098A		RECHLORINATION BUILDING		19		19.1		Active		$51,169.00		1995		841-70

		KSC		-		-		M7-1104A		FUEL TRANSFER SHED		25		10.2		Active		$241,505.00		1995		126-90

		KSC		-		-		M7-1112		HEATING PLANT		17		17.1		Active		$373,304.00		1979		821-30

		KSC		-		-		M7-1210A		OZONATOR BUILDING		19		19.1		Active		$39,555.00		1994		841-10

		KSC		-		-		M7-1211		Cooling Tower		0		17.1		ID Only				1991		890-75

		KSC		-		-		M7-1303		STORAGE BUILDING		9		8		Active		$41,387.00		1987		442-10

		KSC		-		-		M7-1354A		OXIDIZER SHED		11		10		Active		$138,357.00		1986		423-10

		KSC		-		-		M7-1354B		FUEL TRANSFER BUILDING		11		8		Active		$207,266.00		1986		423-10

		KSC		-		-		M7-1354C		PUMP HOUSE		7		28		Active		$938,410.00		1996		630-10

		KSC		-		-		M7-1356		TURNSTILE SHELTER		25		24		Active		$41,769.00		1987		872-30

		KSC		-		-		M7-1357A		Line-of-Sight Antenna		0		13		ID Only						132-90

		KSC		-		-		M7-1362		FIREX PUMP STATION		19		19.1		Active		$3,726,503.00		1986		843-20

		KSC		-		-		M7-1410A		EQUIPMENT SHELTER		15		24		Active		$424,622.00		1966		812-10

		KSC		-		-		M7-1412A		EQUIPMENT SHELTER		15		24		Active		$503,631.00		1964		812-10

		KSC		-		-		M7-1419		VPF SUPPORT BUILDING		9		8		Active		$85,876.00		2001		442-10

		KSC		-		-		M7-1469C		POL Shed		0		9		ID Only						442-30

		KSC		-		-		M7-1469D		Storage Shed		0		8		ID Only						442-10

		KSC		-		-		M7-1469E		OZONATOR BUILDING		19		19.1		Active		$39,555.00		1994		841-10

		KSC		-		-		M7-1469F		Cooling Tower		0		17.1		ID Only						890-75

		KSC		-		-		M7-1472		ORDNANCE STORAGE		1		11		Active		$1,329,805.00		1964		310-21

		KSC		-		-		M8-2230		Bridge - NASA Causeway East		0		21		Active						851-20

		KSC		-		-		N6-0065		Equipment Shelter		0		8		ID Only						442-10

		KSC		-		-		N6-0107		Pump House N5		0		19		ID Only						841-20

		KSC		-		-		N6-0146		Pump House N2		0		19		ID Only						841-20

		KSC		-		-		N6-0407		Pump House N3		0		19		ID Only						841-20

		KSC		-		-		N6-0959		GATE HOUSE NO. 2		25		24		Active		$31,693.00		1965		872-30

		KSC		-		-		N6-1007		WATER PUMP STATION		19		19.1		Active		$1,195,722.00		1964		841-10

		KSC		-		-		P6-1789		STORAGE BUILDING		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		UK-009		CULVERTS		18		18.2		Active		$14,239,931.00		1964		871-10

		KSC		-		-		UK-014		GROUND IMPRVMTS & LANDSCAPING		18		26		Active		$7,442,310.00		1965		871-90

		KSC		-		-		UK-018		PAVED DITCH		18		18.2		Active		$298,624.00		1964		871-20

		KSC		-		-		UK-019		PRIMARY AERIAL		15		16		Active		$11,524,808.00		1963		812-30

		KSC		-		-		UK-020		PRIMARY UNDERGROUND		15		16		Active		$30,653,319.00		1964		812-30

		KSC		-		-		UK-021		PROPELLANT & FUEL SYSTEM		20		20.2		Active		$61,705,780.00		1966		382-30

		KSC		-		-		UK-022		RAILROAD		22		21		Active		$27,109,582.00		1964		860-10

		KSC		-		-		UK-023		RIP RAP		18		18.2		Active		$452,297.00		1964		871-20

		KSC		-		-		UK-024		SECONDARY AERIAL		15		16		Active		$5,663,988.00		1964		812-30

		KSC		-		-		UK-025		SECONDARY UNDERGROUND		15		16		Active		$78,435,017.00		1963		812-30

		KSC		-		-		UK-031		WATER SYSTEM		19		17		Active		$42,170,498.00		1964		842-10

		KSC		CCAFS		-		1037		WAREHOUSE/EQUIPMENT STORAGE		9		8		Active		$720,336.00		1956		442-10

		KSC		CCAFS		-		1040A		DRUM EQUIPMENT STORAGE		9		8		Active		$67,256.00		1955		442-10

		KSC		CCAFS		-		1040C		DRUM EQUIPMENT STORAGE		9		8		Active		$578,222.00		1955		442-10

		KSC		CCAFS		-		1042		EQUIPMENT/K-BOTTLE STORAGE		9		8		Active		$236,882.00		1955		442-10

		KSC		CCAFS		-		1044		FUEL STORAGE PUMP STATION		11		10.2		Active		$555,785.00		1955		423-20

		KSC		CCAFS		-		1050A		CHEMICAL WASTE BUILDING		9		8		Active		$60,611.00		1955		442-10

		KSC		CCAFS		-		1052		HYDROGEN PEROXIDE STORAGE		9		8		Active		$239,270.00		1955		442-10

		KSC		CCAFS		-		1207A		BLOCKHOUSE		20		24		Active		$1,563,679.00		1955		382-15

		KSC		CCAFS		-		1207AA		CAMERA PADS		20		20.1		Active		$5,590.00		1969		382-13

		KSC		CCAFS		-		1207BB		SECONDARY OVERHEAD		15		16		Active		$22,252.00		1955		812-30

		KSC		CCAFS		-		1207CC		SECONDARY UNDERGROUND		15		16		Active		$186,384.00		1955		812-30

		KSC		CCAFS		-		1207E		PAD SERVICE BUILDING		14		24		Active		$56,508.00		1955		381-50

		KSC		CCAFS		-		1207F		ELECTRICAL DISTRIBUTION BLDG.		15		16.2		Active		$120,873.00		1955		812-10

		KSC		CCAFS		-		1207FF		SEWAGE DISPOSAL SYSTEM		18		18.1		Active		$69,489.00		1955		831-90

		KSC		CCAFS		-		1207G		READY ROOM		14		24		Active		$253,728.00		1955		381-50

		KSC		CCAFS		-		1207GG		STORM DRAINAGE SYSTEM		18		18.2		Active		$23,031.00		1955		871-90

		KSC		CCAFS		-		1207H		HIGH PRESSURE AIR BLDG.		23		23.1		Active		$250,597.00		1955		220-14

		KSC		CCAFS		-		1207J		GENERATOR BUILDING		9		16.1		Active		$132,740.00		1955		442-10

		KSC		CCAFS		-		1207M		EMERGENCY POWER BUILDING		12		16.1		Active		$107,602.00		1955		140-40

		KSC		CCAFS		-		1207S		SEPTIC TANK		18		18.1		Active		$8,568.00		1955		831-30

		KSC		CCAFS		-		1385		ADMINISTRATIVE BUILDING		12		5		Active		$6,147,908.00		1958		140-10

		KSC		CCAFS		-		15530		POND CONTAM. LIQ./LC-20		18		18.1		Mothballed		$0.00		1959		831-40

		KSC		CCAFS		-		15730		STORAGE FACILITY LC-19		9		8		Active		$8,082,963.00		1959		442-10

		KSC		CCAFS		-		15830		POND CONTAM. LIQ./LC-19		18		18.1		Mothballed		$0.00		1959		831-40

		KSC		CCAFS		-		1726		HANGAR S		23		23.1		Active		$20,548,329.00		1958		220-14

		KSC		CCAFS		-		1728		HANGAR N		23		23.1		Active		$8,932,834.00		1958		220-14

		KSC		CCAFS		-		1732		HANGAR L		23		23.1		Active		$14,880,564.00		1956		220-14

		KSC		CCAFS		-		19015		NITRO TUBE BANK FILL STAT/LC-19		11		10		Active		$3,441.00		1976		423-90

		KSC		CCAFS		-		21900H		ENGINEERING SUPPORT BUILDING		9		8		Active		$4,889,250.00		1961		442-10

		KSC		CCAFS		-		54906		BOILER BUILDING		17		17.1		Active		$52,206.00		1987		821-20

		KSC		CCAFS		-		54926		WASTE STAGING BUILDING		9		8		Active		$31,463.00		1994		442-10

		KSC		CCAFS		-		54928		LITTLE N STORAGE BLDG.		9		8		Active		$490,479.00		1958		442-10

		KSC		CCAFS		-		60505		OPNS EQ. STOR. BLDG LITTLE L		9		8		Active		$1,293,786.00		1965		442-10

		KSC		CCAFS		-		60541		ELECTRICAL STORAGE BUILDING		9		8		Active		$93,716.00		1977		442-10

		KSC		CCAFS		-		60640		PAYLOAD CONT. & GSE STOR. BLDG.		9		8		Active		$96,551.00		1985		442-10

		KSC		CCAFS		-		60687		OZONE TREATMENT BUILDING		19		19.1		Active		$44,386.00		1994		841-10

		KSC		CCAFS		-		66221		LIFE SUPP EQUIP STORAGE BLDG		23		8		Active		$92,236.00		1988		219-11

		KSC		CCAFS		-		66240		HIGH PRESSURE WASH BLDG. (SRB)		23		23.1		Active		$2,514,145.00		1979		212-10

		KSC		CCAFS		-		66242		FIRST WASH BUILDING (SRB)		23		23.1		Active		$2,568,499.00		1979		212-10

		KSC		CCAFS		-		66249		TVC DESERVICING BUILDING		23		23.1		Active		$690,399.00		1985		212-10

		KSC		CCAFS		-		66250		SRB RECOVERY BLDG. HGR. AF		23		23.1		Active		$14,204,871.00		1963		212-10

		KSC		CCAFS		-		66251		HIGH PRESSURE GAS BUILDING		23		23.1		Active		$667,174.00		1963		220-14

		KSC		CCAFS		-		66257		BOILER BUILDING		17		17.1		Active		$99,873.00		1988		821-30

		KSC		CCAFS		-		66295		BARGE UNLOADING FACILITY		8		9		Active		$2,747,256.00		1961		153-90

		KSC		CCAFS		-		66310		SRB PAINT BUILDING		23		23.1		Active		$2,655,822.00		1984		212-10

		KSC		CCAFS		-		66320		ROBOT WASH BUILDING		23		23.1		Active		$600,857.00		1987		212-10

		KSC		CCAFS		-		66330		WAREHOUSE		9		8		Active		$1,252,818.00		1963		442-10

		KSC		CCAFS		-		77609		SENTRY HOUSE		25		24		Active		$20,406.00		1964		872-30

		KSC		CCAFS		-		77615		JP-5 STORAGE (TANK NO. 5)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77616		JP-5 STORAGE (TANK NO. 5)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77617		JP-5 STORAGE (TANK NO. 3)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77618		RP-1 STORAGE (TANK NO. 3)		11		10		Active		$150,118.00		1958		423-10

		KSC		CCAFS		-		77619		RP-1 STORAGE (TANK NO. 1)		11		10		Active		$150,118.00		1958		423-10

		KSC		CCAFS		-		80700		HYPERGOLIC FUEL EQP SAFING FAC		11		24		Active		$4,281,096.00		1962		423-90

		KSC		TALS		-		H5-2144		Gate House 4B		0		24		ID Only						872-30

		KSC		TALS		-		J5-1094		Remote Satellite Measurement Unit "A"		0		12		ID Only						140-10

		KSC		TALS		-		J5-1095		Remote Satellite Measurement Unit "B"		0		12		ID Only						140-10

		KSC		TALS		-		J5-1144		Meteorological Site #3		0		12		ID Only						140-10

		KSC		TALS		-		J5-1145		Remote Satellite Measurement Unit "C"		0		12		ID Only						140-10

		KSC		TALS		-		J6-2076		Launch Viewing Area		0		25		ID Only						750-50

		KSC		TALS		-		M7-0459A		Guard House		0		24		ID Only						872-30

		KSC		TALS		-		M7-0556A		POL Building		0		9		ID Only						442-30

		KSC		TALS		-		M7-0556B		Hazardous Waste Staging Building		0		9		ID Only						442-90

		KSC		TALS		-		TAL-002		MOROCCO/UTILITIES (WATER)		19		17		Active		$105,506.00		1990		842-10

		KSC		TALS		-		TAL-003		MOROCCO/UTILITIES (ELECTRIC)		15		16		Active		$335,432.00		1990		812-30

		KSC		TALS		-		TAL-005		GAMBIA/UTILITIES (CONCRETE)		19		17		Active		$5,667,162.00		1989		842-10

		KSC		TALS		-		TAL-006		GAMBIA/UTILITIES (ELECTRIC)		19		17		Active		$433,773.00		1989		842-10

		KSC		TALS		-		TAL-007		GAMBIA/UTILITIES (FENCE)		19		17		Active		$126,899.00		1989		842-10

		KSC		TALS		-		TAL-008		GAMBIA/UTILITIES (WATER)		19		17		Active		$162,283.00		1989		842-10

		LaRC		-		-		0002Y		FEE OWNED LAND-WEST AREA		25		26		Active		$1,053,919.00		1950		911-40

		LaRC		-		-		0004Y		LAND TRANSFER WEST AREA-USAF		25		26		Active		$115,562.00		1976		911-30

		LaRC		-		-		0007Y		LAND PERMIT-EAST AREA-US AIR FORCE		25		26		Active		$0.00		1997		913-61

		LaRC		-		-		1121		NTF MODEL STORAGE		9		8		Active		$131,258.00		1994		442-10

		LaRC		-		-		1122		PROPULSION AIR & MODEL STORAGE		9		8		Active		$316,386.00		1995		442-10

		LaRC		-		-		1133B		NASA TELEVISION (NTV) EARTH STA		13		12		Active		$186,604.00		1983		132-10

		LaRC		-		-		1133D		SUBSTATION (FOR 1133B)		13		16.2		Active		$15,527.00		1986		132-10

		LaRC		-		-		1147		WEST TAYLOR SUBSTATION		15		16.2		Active		$2,275,032.00		1940		812-10

		LaRC		-		-		1154		STEAM TO HOT WATER EXCHANGE		24		17.1		Active		$404,791.00		1967		730-25

		LaRC		-		-		1154A		STEAM TO HOT WATER EXCHANGE PUMP HSE		24		17.1		Active		$0.00		1967		730-25

		LaRC		-		-		1165		OSEMA STORAGE FACILITY		9		8		Active		$575,604.00		1978		442-10

		LaRC		-		-		1166		HAZARDOUS WASTE PRE-SHIPMENT FAC		18		24		Active		$433,405.00		1991		831-40

		LaRC		-		-		1170		STORAGE & ISSUE FACILITY		9		8		Active		$103,487.00		1974		442-10

		LaRC		-		-		1171		STORAGE & ISSUE FACILITY		9		8		Active		$100,995.00		1974		442-10

		LaRC		-		-		1172		STORAGE & ISSUE FACILITY		9		8		Active		$162,037.00		1974		442-10

		LaRC		-		-		1174		STORAGE & ISSUE FACILITY		9		8		Active		$71,486.00		1979		442-10

		LaRC		-		-		1176		STORAGE & ISSUE FACILITY		9		8		Active		$95,636.00		1991		442-10

		LaRC		-		-		1181		RECLAMATION & RECYCLING FACILITY		9		8		Active		$974,875.00		1995		442-10

		LaRC		-		-		1187		LOGIS SUPP/CONT STGE & ISSUE WAREHSE		23		8		Active		$167,393.00		1992		219-10

		LaRC		-		-		1189		TEMPORARY HOUSING FACILITY		23		24		Active		$416,377.00		1993		219-11

		LaRC		-		-		1190		TEMPORARY HOUSING FACILITY		23		24		Active		$48,686.00		1994		219-11

		LaRC		-		-		1194A		TRAINING CLASSROOMS		5		6		Active		$587,292.00		1977		610-90

		LaRC		-		-		1203		PROGRAM SECURITY MODEL STORAGE FAC		9		8		Active		$510,208.00		1965		442-10

		LaRC		-		-		1206		SUPPLY, SHIPPING & RECV DISTR CTR		5		8		Active		$2,448,393.00		1966		610-30

		LaRC		-		-		1207		GENERAL STORAGE (PARTS) BLDG(CLOSED)		9		8		Abandoned		$0.00		1968		442-10

		LaRC		-		-		1215		CENTRAL HEATING & STEAM GENER PLANT		17		17.1		Active		$22,032,049.00		1946		821-20

		LaRC		-		-		1223		SEWAGE PUMPING STATION		23		18.1		Active		$1,554,633.00		1943		219-11

		LaRC		-		-		1225		ADV MACH DEV LAB/FAB RESOURCE MGMT		23		1		Active		$8,016,839.00		1945		220-10

		LaRC		-		-		1227		SUBSTATION-DL		15		16.2		Active		$1,670,763.00		1967		812-10

		LaRC		-		-		1232A		AEOSPA CTL RES/FAB- & METL TECH LABS		23		1		Active		$19,230,400.00		1946		220-10

		LaRC		-		-		1233		STRATTON SUBSTATION		15		16.2		Active		$9,008,666.00		1946		812-10

		LaRC		-		-		1235		FREQUENCY CONVERTER FACILITY		16		24		Active		$6,229,467.00		1947		811-90

		LaRC		-		-		1236C		NTF TUNNEL MODEL STORAGE UNIT		9		8		Active		$83,030.00		1980		442-10

		LaRC		-		-		1236D		NTF LN2 TRUCK TRANSFER FACILITY		3		24		Active		$0.00		1947		331-60

		LaRC		-		-		1237A		FOUNDRY & GLASS BLOWING SHOP		23		1		Active		$1,831,526.00		1973		220-10

		LaRC		-		-		1237B		BALANCE CALIBRATION LAB		23		1		Active		$2,374,941.00		1970		220-13

		LaRC		-		-		1238		ELECTRONICS TECHNOLOGY FAB LAB		23		1		Active		$1,228,881.00		1975		220-13

		LaRC		-		-		1238A		ELECTRO TECH & MICROELECTRO FAB LABS		23		1		Active		$798,592.00		1978		220-13

		LaRC		-		-		1238B		COMPOSITES & MODEL FAB LAB		23		1		Active		$3,731,362.00		1978		220-11

		LaRC		-		-		1239		WARNER SUBSTATION		15		16.2		Active		$1,507,276.00		1945		812-10

		LaRC		-		-		1240		EXCESS MATERIAL STORES WHSE		9		8		Active		$247,129.00		1951		442-10

		LaRC		-		-		1241		DRIVE CONTROL FACILITY		16		24		Active		$22,973,100.00		1950		811-90

		LaRC		-		-		1243		YORKTOWN SUBSTATION		15		16.2		Active		$2,899,727.00		1950		812-10

		LaRC		-		-		1245		METAL STORAGE & ISSUE WAREHOUSE		9		8		Active		$630,352.00		1952		442-10

		LaRC		-		-		1246		GENERAL STORAGE WAREHOUSE		9		8		Active		$438,811.00		1952		442-10

		LaRC		-		-		1247C		COOLING TWR (FOR AAAC LABS & BLDGS)		17		17.1		Active		$675,402.00		1952		890-75

		LaRC		-		-		1247E		COMPRESSOR STATION		17		27.1		Active		$27,119,493.00		1952		890-25

		LaRC		-		-		1247F		AMES SUBSTATION		15		16.2		Active		$4,098,851.00		1952		812-10

		LaRC		-		-		1247J		VACUUM PUMPING STATION		17		27.1		Active		$3,779,766.00		1991		890-60

		LaRC		-		-		1250A		ATMOSPHERIC SCIENCES OFFICE BLDG		1		5		Active		$719,478.00		1990		310-10

		LaRC		-		-		1251B		UNITARY COMPLEX COOLING TOWER		3		17.1		Active		$0.00		1952		331-40

		LaRC		-		-		1251C		UNITARY CPX CHEMICAL TREATMENT FAC		3		25		Active		$0.00		1952		331-40

		LaRC		-		-		1251D		UNITARY COMPLEX SPRINKLER HOUSE		3		24		Active		$0.00		1952		331-40

		LaRC		-		-		1251E		UNITARY CMPLX FLAMMABLE STORAGE FAC		3		8		Active		$0.00		1952		331-40

		LaRC		-		-		1253		SUBSTATION-S2		15		16.2		Active		$654,567.00		1967		812-10

		LaRC		-		-		1253A		SUBSTATION-S2DM		15		16.2		Active		$44,413.00		1970		812-10

		LaRC		-		-		1254		RADIATION WASTE STORAGE BUILDING		9		8		Active		$114,134.00		1954		442-10

		LaRC		-		-		1255		GENERAL STORAGE & PUBLICATIONS FAC		9		8		Active		$43,880.00		1955		442-10

		LaRC		-		-		1256A		COMBINED LOADS TESTING FACILITY		5		1		Active		$0.00		1958		610-10

		LaRC		-		-		1257A		PAVED TEST STRIP		2		21		Active		$320,072.00		1966		320-40

		LaRC		-		-		1259		ALDF EAST STORAGE (BUILDING A)		9		8		Active		$1,792,720.00		1953		442-10

		LaRC		-		-		1260		ALDF WEST STORAGE (BUILDING B)		9		8		Active		$1,806,087.00		1953		442-10

		LaRC		-		-		1261		ALDF CARRIAGE HOUSE		23		23.1		Active		$6,142,606.00		1953		220-14

		LaRC		-		-		1261A		FILTER PLANT BUILDING NO. 2		19		19.1		Active		$26,767.00		1964		841-10

		LaRC		-		-		1261B		ALDF CARRIAGE HOUSE		23		23.1		Active		$0.00		1953		220-14

		LaRC		-		-		1265E		8' HTT COMPLEX STORAGE FACILITY		3		9		Active		$0.00		1960		331-20

		LaRC		-		-		1265F		8' HTT COMPLEX STORAGE (1X3' TUN)		3		8		Active		$0.00		1960		331-20

		LaRC		-		-		1265G		8' HTT CMPLX - 6000 PSI BOTTLEFIELD		3		9		Active		$0.00		1960		331-20

		LaRC		-		-		1265H		8' HTT COMPLEX STORAGE FACILITY		3		8		Active		$0.00		1960		331-20

		LaRC		-		-		1266		MOFFETT SUBSTATION		15		16.2		Active		$1,429,460.00		1960		812-10

		LaRC		-		-		1267A		STRUCTURES & MATERIALS COMPETENCY		23		1		Active		$3,534,176.00		1960		220-13

		LaRC		-		-		1267B		COOLING WATER SYS FAC FOR 1267		17		17.1		Active		$662,361.00		1965		890-75

		LaRC		-		-		1270		PRINTED CIRCUIT&ENCAPSUL LAB (CLOSED)		23		1		Abandoned		$0.00		1960		220-13

		LaRC		-		-		1270A		COMPOSITE PREPARATION BLDG (CLOSED)		23		1		Abandoned		$0.00		1977		220-11

		LaRC		-		-		1270C		CHEMICAL TREATMENT FACILITY (CLOSED)		19		19.1		Abandoned		$0.00		1988		841-10

		LaRC		-		-		1270D		CHEMICAL STORAGE FACILITY (CLOSED)		23		1		Active		$0.00		1988		220-13

		LaRC		-		-		1273A		SUBSTATION NO.1		15		16.2		Active		$206,332.00		1968		812-10

		LaRC		-		-		1275A		SUBSTATION NO.3		15		16.2		Active		$69,249.00		1968		812-10

		LaRC		-		-		1276		LIDAR LAB STORAGE		23		8		Active		$168,427.00		1960		219-10

		LaRC		-		-		1277		NITROGEN PUMPING FAC (70,000 LB CAP)		10		10.2		Active		$175,276.00		1974		461-20

		LaRC		-		-		1279		INSULATION STORAGE (CLOSED)		9		8		Abandoned		$0.00		1958		442-10

		LaRC		-		-		1283		FABRICATION LAB		23		1		Active		$4,741,928.00		1958		220-11

		LaRC		-		-		1283D		SUBSTATION NO.2		15		16.2		Active		$206,627.00		1968		812-10

		LaRC		-		-		1284A		SECURITY STORAGE FACILITY		9		8		Active		$735,293.00		1960		442-10

		LaRC		-		-		1285		GROUND SUPP EQUIPMENT STORAGE FAC		23		8		Active		$59,871.00		1972		219-10

		LaRC		-		-		1288		REFUSE-FIRED STEAM GENERATING FAC		17		17.1		Active		$21,068,951.00		1980		821-50

		LaRC		-		-		1290		SUBSTATION, UWT		15		16.2		Active		$2,703,969.00		1961		812-10

		LaRC		-		-		1295E		60' VACUUM SPHERE BLOWER FACILITY		1		3		Active		$0.00		1963		310-10

		LaRC		-		-		1297A		IMPACT DYNAMICS SUPPORT & STGE FAC		23		23.1		Active		$34,173.00		1972		220-14

		LaRC		-		-		1297B		EXTERNAL AFFAIRS STORAGE FACILITY		9		8		Active		$16,986.00		1970		442-10

		LaRC		-		-		1297C		AIRCRAFT CRASHWORTHINESS PREP FAC		23		23.1		Active		$153,406.00		1978		220-14

		LaRC		-		-		1297D		IMPACT DYNAMICS SUPPORT FACILITY		23		23.1		Active		$66,417.00		1977		220-14

		LaRC		-		-		1297E		IMPACT DYNAMICS SUPPORT FACILITY		23		23.1		Active		$76,302.00		1992		220-14

		LaRC		-		-		1299D		AUTO-TRACKING VHF ANTENNA (CLOSED)		13		13.2		Active		$0.00		1965		141-30

		LaRC		-		-		1310		LANGLEY FEDERAL CREDIT UNION (PRIVATE)		7		28		Active		$0.00		2002		630-20

		LaRC		-		-		132-90 B		COMPUTER CABLES		13		16		Active		$3,290,313.00		1945		132-90

		LaRC		-		-		581		THORNEL SUBSTATION		15		16.2		Active		$934,068.00		1940		812-10

		LaRC		-		-		582		300 PSI COMPR STATION FOR B-585		17		27.1		Active		$2,762,024.00		1930		890-25

		LaRC		-		-		583A		LANGLEY AIR FORCE OFFICES(CLOSED)		1		5		Abandoned		$0.00		1929		310-40

		LaRC		-		-		641		AIR FORCE OFF BLDG - MOU (RePermit)		1		5		Abandoned		$987,110.00		1936		310-40

		LaRC		-		-		642		BACK RIVER SUBSTATION		15		16.2		Active		$5,500,339.00		1941		812-10

		LaRC		-		-		645A		SPIN RESEARCH OFFICE FACILITY		1		5		Active		$626,130.00		1979		310-40

		LaRC		-		-		650		MATHIS SUBSTATION		15		16.2		Active		$345,412.00		1938		812-10

		LaRC		-		-		720A		EAST AREA STORAGE FACILITY (CLOSED)		9		8		Abandoned		$0.00		1943		442-10

		LaRC		-		-		812-30		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$18,317,799.00		1965		812-30

		LaRC		-		-		842-10		WATER DISTRIBUTION SYSTEM		19		17		Active		$3,848,758.00		1967		842-10

		LaRC		-		-		871-10		STORM DRAINS		18		18.2		Active		$723,248.00		1967		871-10

		MSFC		-		-		4184		ANTENNA TEST TOWER (TRANS)		2		13.2		Active		$344,489.00		1976		320-60

		MSFC		-		-		4185		ANTENNA TEST TOWER FAC (TRGT)		2		13.2		Active		$522,420.00		1976		320-60

		MSFC		-		-		4241		OFFICE & STORAGE BUILDING		9		8		Active		$4,872,666.00		1943		442-10

		MSFC		-		-		4312		SECURITY GUARD HQS		5		24		Active		$2,336,460.00		1943		610-10

		MSFC		-		-		4313		STORAGE BUILDING		9		8		Active		$2,511,519.00		1943		442-10

		MSFC		-		-		4319		STORAGE BUILDING		9		8		Active		$36,471.00		1943		442-10

		MSFC		-		-		4348		STORAGE BUILDING		9		8		Active		$744,881.00		1957		442-10

		MSFC		-		-		4391		COMPACTOR FACILITY		9		24		Active		$30,085.00		1999		452-10

		MSFC		-		-		4465		STORAGE BUILDING		9		8		Active		$186,675.00		1992		442-10

		MSFC		-		-		4466		STAGING BUILDING		9		8		Active		$274,948.00		1991		442-10

		MSFC		-		-		4471		STORAGE & OFFICE BUILDING		9		8		Active		$19,314,257.00		1943		442-10

		MSFC		-		-		4473		Central Chiller Facility		19		17.1		Active		$18,243,174.00		2000		842-12

		MSFC		-		-		4480		PAINT SHOP		23		23.1		Active		$176,698.00		1965		220-14

		MSFC		-		-		4490		STORAGE SHED		9		8		Active		$100,884.00		1961		442-10

		MSFC		-		-		4498		STORAGE BUILDING		9		8		Active		$183,230.00		1961		442-10

		MSFC		-		-		4499		STORAGE BUILDING		9		8		Mothballed		$0.00		1961		442-10

		MSFC		-		-		4516		LOX STORAGE FACILITY		20		20.2		Active		$2,512,160.00		1965		382-30

		MSFC		-		-		4517		LH2 STORAGE FACILITY		20		20.2		Mothballed		$0.00		1965		382-31

		MSFC		-		-		4518		HYD.TRANSFER CTRL.HOUSE		14		9		Mothballed		$0.00		1965		381-20

		MSFC		-		-		4519		LOX TRANSFER CTRL.HOUSE		14		24		Mothballed		$0.00		1965		381-20

		MSFC		-		-		4525		LOX TRANSFER CTRL.HOUSE		11		24		Active		$41,032.00		1966		423-20

		MSFC		-		-		4526		LH2 TRANSFER CTRL.HOUSE		11		24		Mothballed		$0.00		1966		423-20

		MSFC		-		-		4527		LH2 STORAGE TANK		11		10		Mothballed		$0.00		1966		423-10

		MSFC		-		-		4550		MICROGRAVITY DROP TOWER (5% UTILIZED)		4		1		Heritage		$2,211,200.00		1964		345-10

		MSFC		-		-		4553		TEST FAC.TERMINAL BLDG.		14		24		Active		$1,697,861.00		1965		381-40

		MSFC		-		-		4559		SHEAR SHOP FACILITY		4		9		Active		$184,033.00		1961		345-20

		MSFC		-		-		4567		PUMP & BOILER HOUSE		17		17.1		Active		$7,118,438.00		1957		821-50

		MSFC		-		-		4570		ADVANCED PROPULSION RESEARCH FACILITY		14		1		Active		$8,277,396.00		1956		381-20

		MSFC		-		-		4579		LWD RESERVOIR		18		18.1		Abandoned		$0.00		1957		832-90

		MSFC		-		-		4582		STORAGE BUILDING		1		8		Active		$1,905,441.00		1957		310-10

		MSFC		-		-		4587		VACUUM PUMP STATION		9		24		Mothballed		$0.00		1958		442-10

		MSFC		-		-		4594		FUEL STORAGE FACILITY		11		9		Mothballed		$0.00		1960		423-90

		MSFC		-		-		4598		NITROGEN GAS STORAGE FAC.		11		9		Active		$8,627.00		1959		423-10

		MSFC		-		-		4604		SSETS STORAGE FACILITY		9		8		Active		$297,347.00		1998		442-10

		MSFC		-		-		4607		Air Compressor Building		4		27.1		Active		$5,682,331.00		1998		350-20

		MSFC		-		-		4613		AIR CONDITIONING EQUIP.BLDG.		1		17.1		Active		$842,883.00		1959		310-10

		MSFC		-		-		4616		STORAGE BUILDING		9		8		Active		$94,125.00		1991		442-10

		MSFC		-		-		4617		STORAGE BUILDING		9		8		Active		$87,064.00		1959		442-10

		MSFC		-		-		4621		STORAGE BUILDING		9		8		Active		$313,330.00		1962		442-10

		MSFC		-		-		4622		CENTER ACTIVITIES BUILDING		12		5		Active		$459,659.00		1961		131-90

		MSFC		-		-		4624		STORAGE BUILDING		9		8		Active		$388,615.00		1995		442-10

		MSFC		-		-		4625		SHUTTLE HARDWARE STORAGE		9		8		Active		$410,206.00		1992		442-10

		MSFC		-		-		4626		LH2 COLD FLOW FACILITY		20		20.2		Active		$363,028.00		1991		382-30

		MSFC		-		-		4634		SEB STORAGE		9		8		Mothballed		$0.00		1970		442-10

		MSFC		-		-		4639		RECORDS MANAGEMENT		9		8		Active		$126,836.00		1966		442-10

		MSFC		-		-		4640		HAZARDOUS WASTE FACILITY		5		9		Active		$655,665.00		1966		610-30

		MSFC		-		-		4641		CENTER ACTIVITIES BLDG.		23		5		Active		$368,021.00		1966		219-11

		MSFC		-		-		4642		CENTER ACTIVITIES BLDG.		23		5		Active		$238,496.00		1966		219-11

		MSFC		-		-		4645		STORAGE FACILITY		9		8		Active		$166,734.00		1966		442-10

		MSFC		-		-		4647		AIR COMPRESSOR BUILDING		4		27.1		Mothballed		$0.00		1966		350-20

		MSFC		-		-		4650		SHOP & CALIBRATION LAB.		23		1		Active		$21,975,869.00		1958		220-13

		MSFC		-		-		4651		STORAGE BUILDING		23		8		Active		$123,333.00		1960		212-20

		MSFC		-		-		4656		HYDR.EQUIP.DEVELOP.FAC.		23		1		Active		$8,136,862.00		1965		220-14

		MSFC		-		-		4657		LH2 VAPORIZATION FACILITY		11		25		Active		$3,483,697.00		1974		423-90

		MSFC		-		-		4658		BLOWER BUILDING		1		27.1		Active		$57,951.00		1977		310-40

		MSFC		-		-		4659		HP GN2 FACILITY		1		20.2		Active		$10,484,733.00		1965		310-22

		MSFC		-		-		4660		BOILER PLANT		17		17.1		Active		$545,796.00		1966		821-20

		MSFC		-		-		4661		SCALE HOUSE		17		25		Active		$92,631.00		1966		890-95

		MSFC		-		-		4672		WEST TEST AREA LH2 STORAGE FACILITY		11		9		Active		$5,295,702.00		1964		423-10

		MSFC		-		-		4673		FUEL TANKS		11		10		Active		$1,432,163.00		1965		423-10

		MSFC		-		-		4675		BOILER HOUSE		17		17.1		Active		$896,292.00		1964		821-50

		MSFC		-		-		4678		SHOP BUILDING		9		8		Active		$243,361.00		1966		442-10

		MSFC		-		-		4682		PORTABLE STORAGE BUILDING		9		8		Active		$20,374.00		1990		442-10

		MSFC		-		-		4688		STORAGE BUILDING		9		8		Active		$174,627.00		1956		442-10

		MSFC		-		-		4693		FUEL STORAGE		11		10		Active		$221,748.00		1957		423-10

		MSFC		-		-		4694		STORAGE BUILDING		9		8		Active		$225,387.00		1957		442-10

		MSFC		-		-		4700		DEIONIZED WATER FACILITY		19		19.1		Active		$741,771.00		1994		841-10

		MSFC		-		-		4702		NON-DESTRUCTIVE EVALUATION FACILITY		23		1		Active		$1,225,824.00		1955		219-11

		MSFC		-		-		4703		STORAGE BUILDING		9		8		Active		$149,821.00		1959		442-10

		MSFC		-		-		4704		HEAT TREAT FACILITY		23		23.1		Active		$479,481.00		1952		220-14

		MSFC		-		-		4707		PRODUCTIVITY ENHANCEMENT COMPLEX		23		23.1		Active		$39,023,676.00		1956		220-14

		MSFC		-		-		4711		DEVELOPMENTAL PROCESSES LAB		23		1		Active		$17,355,245.00		1943		220-12

		MSFC		-		-		4715		ENVIRONMENTALLY CONTROLLED STORAGE		9		8		Active		$747,993.00		1943		442-10

		MSFC		-		-		4723		FLIGHT HARDWARE PARTS STORAGE		9		8		Active		$2,410,281.00		1943		442-10

		MSFC		-		-		4728		SHOP & STORAGE BUILDING		9		8		Active		$2,108,360.00		1943		442-10

		MSFC		-		-		4731		STORAGE BUILDING		9		8		Active		$43,942.00		1959		442-10

		MSFC		-		-		4733		IMPULSE BASE FLOW FAC.		11		1		Active		$575,248.00		1953		423-90

		MSFC		-		-		4736		DRY AIR STORAGE TANK		2		10		Active		$44,606.00		1952		390-00

		MSFC		-		-		4737		DRY AIR STORAGE TANK		2		10		Active		$110,529.00		1953		320-41

		MSFC		-		-		4738		PLASMA BURN SHED & STORAGE BLDG.		23		9		Active		$247,656.00		1957		220-10

		MSFC		-		-		4739		SOFI FOMULATION FACILITY		23		23.1		Active		$1,231,580.00		1957		212-10

		MSFC		-		-		4744		COMPRESSED AIR FACILITY		4		27.1		Active		$451,673.00		1960		345-20

		MSFC		-		-		4756		STORAGE BUILDING		9		8		Active		$15,763.00		1961		442-10

		MSFC		-		-		4757		HARDWARE/TOOL STORAGE		9		8		Active		$163,678.00		1998		442-10

		MSFC		-		-		4758		STORAGE BUILDING		9		8		Active		$51,390.00		1962		442-10

		MSFC		-		-		4759		HAZARDOUS MATERIAL MACH. FACILITY		23		1		Active		$820,096.00		1961		220-11

		MSFC		-		-		4761		WASTE WATER TREATMENT FACILITY		18		18.1		Active		$3,037,758.00		1993		832-40

		MSFC		-		-		4774		STORAGE BUILDING		9		8		Active		$130,757.00		1966		442-10

		MSFC		-		-		8010		SHOP		9		23		Active		$58,632.00		1958		442-90

		MSFC		-		-		9906		DAMS TO INDIAN CREEK		25		18.2		Active		$342,031.00		1999		872-40

		MSFC		-		-		9932		ROADS PARKING SURFACING		25		21		Active		$53,633.00		1966		872-10

		MSFC		-		-		9939		WARNING POSTS		21		25		Active		$607.00		1965		851-90

		MSFC		-		-		9954		LANDSCAPING		25		26		Active		$353,395.00		1964		750-90

		MSFC		-		-		9955		LANDSCAPING		25		26		Active		$58,369.00		1965		750-90

		MSFC		-		-		9956		LANDSCAPING WEST AREA		25		26		Active		$195,500.00		1965		750-90

		MSFC		-		-		9960		COMPRESSOR PAD		2		21		Active		$1,797.00		1962		390-00

		MSFC		-		-		9961		STILLING BASINS (2)		18		18.1		Active		$3,038.00		1962		831-90

		MSFC		-		-		9962		LEACHING FIELD		18		18.1		Active		$8,873.00		1962		831-30

		MSFC		-		-		9963		STORAGE TANK		11		10		Active		$14,986.00		1962		423-90

		MSFC		-		-		9964		HPIW SYSTEM		19		19.1		Active		$1,042,170.00		1964		841-10

		MSFC		-		-		9965		HPIW SYSTEM WEST AREA		19		19.1		Active		$1,006,076.00		1965		841-20

		MSFC		-		-		9966		ELECTRICAL SYSTEM		15		16		Active		$288,561.00		1964		812-30

		MSFC		-		-		9967		PRIMARY UTILITIES		11		16		Active		$410,352.00		1965		423-90

		MSFC		-		-		9968		GAS SYSTEMS & UTILITIES		11		17		Active		$1,703,379.00		1965		423-20

		MSFC		-		-		9969		WEST AREA HOLDING		18		18.1		Active		$307,045.00		1965		832-90

		MSFC		-		-		9970		STORM DRAINAGE		18		18.2		Active		$248,181.00		1964		871-10

		MSFC		-		-		9971		WATER LINE		19		17		Active		$5,693.00		1960		842-10

		MSFC		-		-		9973		CONTAMINATED WASTE STORAGE		18		24		Active		$1,018,940.00		1998		831-40

		MSFC		-		-		9975		DRAINAGE DITCH		18		18.2		Active		$88,260.00		1960		871-20

		MSFC		-		-		9980		LIQUID OXYGEN SYSTEM		4		9		Active		$1,195,778.00		1965		345-20

		MSFC		-		-		9981		HYDROGEM SYSTEM		4		9		Active		$2,232,607.00		1965		345-20

		MSFC		-		-		9989		CRYOGENIC STORAGE		25		9		Active		$1,031,810.00		1968		123-90

		MSFC		-		-		9990		LANDSCAPING		25		26		Active		$69,781.00		1967		750-90

		MSFC		-		-		9995		FY-69 LANDSCAPING		25		26		Active		$90,815.00		1969		750-90

		MSFC		-		-		9996		FY-71 STORM DRAINAGE IMPROVEMENTS		18		18.2		Active		$102,364.00		1971		871-10

		MSFC		-		-		9997		IRRIGATION SYSTEM		18		18.2		Active		$33,012.00		1972		871-30

		MSFC		MAF		-		077-01		SUBSTATION NO. 1		15		16.2		Active		$1,397,105.00		1943		812-10

		MSFC		MAF		-		077-02A&B		SUBSTATION NO. 02A & 02B		15		16.2		Active		$2,780,622.00		1943		812-10

		MSFC		MAF		-		077-03		SUBSTATION NO. 3		15		16.2		Active		$1,635,470.00		1943		812-10

		MSFC		MAF		-		077-04		SUBSTATION NO. 4		15		16.2		Active		$1,195,834.00		1943		812-10

		MSFC		MAF		-		077-05		SUBSTATION NO. 5		15		16.2		Active		$1,201,051.00		1943		812-10

		MSFC		MAF		-		077-06		SUBSTATION NO. 6		15		16.2		Active		$1,224,477.00		1943		812-10

		MSFC		MAF		-		077-07		SUBSTATION NO. 7		15		16.2		Active		$93,883.00		1953		812-10

		MSFC		MAF		-		077-07A		SUBSTATION NO. 7A		15		16.2		Active		$77,633.00		1963		812-10

		MSFC		MAF		-		077-07B		SUBSTATION NO. 7B		15		16.2		Active		$242,071.00		1964		812-10

		MSFC		MAF		-		077-08		SUBSTATION NO. 8		15		16.2		Active		$179,675.00		1943		812-10

		MSFC		MAF		-		077-08A		SUBSTATION NO. 8A		15		16.2		Active		$77,633.00		1963		812-10

		MSFC		MAF		-		077-09		SUBSTATION NO. 9		15		16.2		Active		$170,250.00		1953		812-10

		MSFC		MAF		-		077-10		SUBSTATION NO. 10		15		16.2		Active		$412,343.00		1953		812-10

		MSFC		MAF		-		077-11		SUBSTATION NO. 11		15		16.2		Active		$491,855.00		1953		812-10

		MSFC		MAF		-		077-12		SUBSTATION NO. 12		15		16.2		Active		$710,443.00		1953		812-10

		MSFC		MAF		-		077-13		SUBSTATION NO. 13		15		16.2		Active		$446,144.00		1953		812-10

		MSFC		MAF		-		077-13A		SUBSTATION NO. 13A		15		16.2		Active		$138,522.00		1979		812-10

		MSFC		MAF		-		077-14		SUBSTATION NO. 14		15		16.2		Active		$859,623.00		1953		812-10

		MSFC		MAF		-		077-15		SUBSTATION NO. 15		15		16.2		Active		$234,537.00		1963		812-10

		MSFC		MAF		-		077-16		SUBSTATION NO. 16		15		16.2		Active		$885,553.00		1953		812-10

		MSFC		MAF		-		077-17A&B		SUBSTATION NO. 17A & 17B		15		16.2		Active		$1,217,777.00		1953		812-10

		MSFC		MAF		-		077-19		SUBSTATION NO. 19		15		16.2		Active		$453,766.00		1963		812-10

		MSFC		MAF		-		077-20A&B		SUBSTATION NO. 20A & 20B		15		16.2		Active		$765,246.00		1963		812-10

		MSFC		MAF		-		077-21		SUBSTATION NO. 21		15		16.2		Active		$527,486.00		1965		812-10

		MSFC		MAF		-		077-23		TRANSFORMER BANK NO. 23		15		16.2		Active		$13,303.00		1965		812-10

		MSFC		MAF		-		077-24		SUBSTATION NO. 24		15		16.2		Active		$509,519.00		1966		812-10

		MSFC		MAF		-		077-25		SUBSTATION NO. 25		15		16.2		Active		$229,588.00		1966		812-10

		MSFC		MAF		-		077-26		TRANSFORMER BANK NO. 26		15		16.2		Active		$54,262.00		1966		812-10

		MSFC		MAF		-		077-27		TRANSFORMER BANK NO. 27		15		16.2		Active		$2,479.00		1966		812-10

		MSFC		MAF		-		077-28		TRANSFORMER BANK NO. 28		15		16.2		Active		$10,499.00		1965		812-10

		MSFC		MAF		-		077-29		SUBSTATION NO. 29		15		16.2		Active		$77,435.00		1966		812-10

		MSFC		MAF		-		077-30		SUBSTATION NO. 30		15		16.2		Active		$303,300.00		1964		812-10

		MSFC		MAF		-		077-31		SUBSTATION NO. 31		15		16.2		Active		$458,792.00		1964		812-10

		MSFC		MAF		-		077-32		SUBSTATION NO. 32		15		16.2		Active		$484,112.00		1964		812-10

		MSFC		MAF		-		077-33		SUBSTATION NO. 33		15		16.2		Active		$466,557.00		1964		812-10

		MSFC		MAF		-		077-35		TRANSFORMER BANK NO. 35		15		16.2		Active		$11,115.00		1965		812-10

		MSFC		MAF		-		077-36		TRANSFORMER BANK NO. 36		15		16.2		Active		$4,984.00		1965		812-10

		MSFC		MAF		-		077-37		TRANSFORMER BANK NO. 37		15		16.2		Active		$11,115.00		1965		812-10

		MSFC		MAF		-		077-42		SUBSTATION NO. 42		15		16.2		Active		$105,778.00		1984		812-10

		MSFC		MAF		-		077-43		SUBSTATION NO. 43		15		16.2		Active		$512,090.00		1976		812-10

		MSFC		MAF		-		077-44		SUBSTATION NO. 44		15		16.2		Active		$289,046.00		1983		812-10

		MSFC		MAF		-		077-45A		SUBSTATION NO. 45A		15		16.2		Active		$70,393.00		1978		812-10

		MSFC		MAF		-		077-45B		SUBSTATION NO. 45B		15		16.2		Active		$72,982.00		1978		812-10

		MSFC		MAF		-		077-46		SUBSTATION NO. 46		15		16.2		Active		$235,591.00		1981		812-10

		MSFC		MAF		-		077-47		SUBSTATION NO. 47		15		16.2		Active		$38,886.00		1979		812-10

		MSFC		MAF		-		077-48		SUBSTATION NO. 48		15		16.2		Active		$36,805.00		1983		812-10

		MSFC		MAF		-		077-49		SUBSTATION NO. 49		15		16.2		Active		$297,517.00		1985		812-10

		MSFC		MAF		-		077-50		TRANSFORMER BANK NO. 50		15		16.2		Active		$7,375.00		1985		812-10

		MSFC		MAF		-		077-51		TRANSFORMER BANK NO. 51		15		16.2		Active		$8,268.00		1984		812-10

		MSFC		MAF		-		077-52		SUBSTATION NO. 52		15		16.2		Active		$295,684.00		1986		812-10

		MSFC		MAF		-		077-53		SUBSTATION NO. 53		15		16.2		Active		$466,315.00		1986		812-10

		MSFC		MAF		-		077-54		SUBSTATION NO. 54		15		16.2		Active		$211,416.00		1987		812-10

		MSFC		MAF		-		077-55		TRANSFORMER BANK NO. 55		15		16.2		Active		$32,831.00		1988		812-10

		MSFC		MAF		-		077-56		TRANSFORMER BANK NO. 56		15		16.2		Active		$32,831.00		1988		812-10

		MSFC		MAF		-		077-57		SUBSTATION NO. 57		15		16.2		Active		$204,518.00		1988		812-10

		MSFC		MAF		-		077-58		SUBSTATION NO. 58		15		16.2		Active		$802,134.00		1991		812-10

		MSFC		MAF		-		1		LAND (MICHOUD)		25		26		Active		$107,365,107.00		1943		911-31

		MSFC		MAF		-		103		MANUFACTURING BLDG		23		23.1		Active		$325,155,935.00		1943		220-14

		MSFC		MAF		-		106		BLDG.STORAGE,H-CANE SUPPLIES/EMER.P		9		8		Active		$571,169.00		1944		442-10

		MSFC		MAF		-		110		VERTICAL ASSEMBLY BLDG		23		23.1		Active		$66,093,272.00		1964		220-14

		MSFC		MAF		-		113		DESSICANT/THERMAL OXIDIZER		9		24		Active		$452,102.00		1980		442-90

		MSFC		MAF		-		114		HIGH BAY ADDITION		23		23.1		Active		$27,010,222.00		1982		220-14

		MSFC		MAF		-		116		SPRINKLER HOUSE No. 2		19		19.1		Active		$76,279.00		1970		841-10

		MSFC		MAF		-		119		STORAGE BUILDING		23		8		Mothballed		$0.00		1943		219-11

		MSFC		MAF		-		121		EAST MASTER SUBSTATION		15		16.2		Active		$10,210,033.00		1943		812-10

		MSFC		MAF		-		131		LH2 TANK ABLATOR SPRAY FACILITY		23		23.1		Active		$22,361,591.00		1980		220-14

		MSFC		MAF		-		168		DEMINERALIZED WATER STORAGE TANK		10		25		Active		$421,385.00		1986		411-90

		MSFC		MAF		-		171		Water Treatment Facility		19		19.1		Active		$322,583.00		2000		841-10

		MSFC		MAF		-		173		IWWT CONTROL STRUCTURE		18		18.1		Active		$1,496,120.00		1980		831-90

		MSFC		MAF		-		175		LN2/GN2 CONVERSION FACILITY		10		10.2		Active		$2,555,560.00		1969		461-90

		MSFC		MAF		-		176		IWWT CONCENTRATE TREATMENT FACILITY		18		18.1		Active		$1,944,291.00		1988		831-90

		MSFC		MAF		-		177		IWWT SLUDGE HANDLING FACILITY		18		18.1		Active		$1,852,692.00		1988		831-90

		MSFC		MAF		-		178		CONCENTRATE W/W HOLDING TANKS		19		18		Active		$1,830,348.00		1988		841-45

		MSFC		MAF		-		179		IWWF HOLDING TANKS		19		18		Active		$3,192,647.00		1988		841-45

		MSFC		MAF		-		183		DEMINERALIZED WATER TANK		10		25		Active		$1,717,029.00		1963		411-90

		MSFC		MAF		-		201		FIRE WATER PUMP HOUSE		19		19.1		Active		$2,020,086.00		1952		843-20

		MSFC		MAF		-		202		COOLING TOWER EAST		19		17.1		Active		$2,136,254.00		1953		841-10

		MSFC		MAF		-		203		STORAGE BLDG		9		8		Active		$5,095,303.00		1944		442-10

		MSFC		MAF		-		207		BOILER HOUSE		17		17.1		Active		$68,638,123.00		1943		821-50

		MSFC		MAF		-		232		TRUCK SCALE		17		25		Active		$91,916.00		1992		890-95

		MSFC		MAF		-		239		STORAGE FACILITY		9		8		Active		$1,090,907.00		1943		442-10

		MSFC		MAF		-		30		UTILITY CONTROL SYSTEM		15		16		Active		$3,356,183.00		1967		812-90

		MSFC		MAF		-		303		X-RAY MOD AND STAGING FACILITY		9		8		Active		$53,155,381.00		1944		442-10

		MSFC		MAF		-		305		TRANS.& HANDLING STORAGE BLDG.		9		8		Active		$239,694.00		1993		442-10

		MSFC		MAF		-		307		S-IC STAGE DISPLAY		21		25		Mothballed		$0.00		1978		111-10

		MSFC		MAF		-		308		WEST MASTER SUBSTATION		15		16.2		Active		$2,258,556.00		1966		812-10

		MSFC		MAF		-		317		SOLVENT RECOVERY STRUCTURE		21		25		Mothballed		$0.00		1988		111-10

		MSFC		MAF		-		318		COMPONENT ABLATOR FACILITY		23		23.1		Active		$17,360,494.00		1985		220-14

		MSFC		MAF		-		319		COOLING TOWER (2 CELL)		19		17.1		Active		$201,929.00		1984		841-10

		MSFC		MAF		-		321		COOLING TOWER (3 CELL)		19		17.1		Active		$430,954.00		1966		841-10

		MSFC		MAF		-		324		WASTE OIL STORAGE		25		10		Active		$5,518.00		1987		126-90

		MSFC		MAF		-		352		COOLING TOWER (3 CELLS)		19		17.1		Active		$298,161.00		1964		841-10

		MSFC		MAF		-		401		FUEL OIL STORAGE		25		10		Active		$10,400.00		1986		126-90

		MSFC		MAF		-		406		WORKSHOP & STORAGE FACILITY		5		8		Active		$75,071.00		1967		610-90

		MSFC		MAF		-		411		INSTALLATION FACILITY		9		11		Mothballed		$0.00		1991		421-90

		MSFC		MAF		-		419		COOLING TOWER (1 CELL)		19		17.1		Active		$128,463.00		1984		841-10

		MSFC		MAF		-		424		COOLING TOWER (1 CELL)		19		17.1		Active		$25,287.00		1980		841-10

		MSFC		MAF		-		485		OFFICE AND STORAGE BLDG		9		8		Active		$514,898.00		1966		442-10

		MSFC		MAF		-		70		CHEMICAL WASTE SYSTEM		18		18.1		Active		$7,227,412.00		1962		831-90

		MSFC		MAF		-		72		IND WATER WASTE TREATMENT FACILITY		18		18.1		Active		$3,519,896.00		1982		831-90

		MSFC		MAF		-		74		FUEL OIL TRANSFER SYSTEM		25		10.2		Active		$927,547.00		1978		126-90

		MSFC		MAF		-		77		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$16,111,328.00		1943		812-30

		MSFC		MAF		-		79		COMMUNICATIONS NETWORK		15		16		Active		$1,455,240.00		1989		136-90

		MSFC		MAF		-		87		RAILROAD TRACKS		22		21		Active		$2,435,774.00		1943		860-10

		MSFC		MAF		-		92		DOMESTIC WATER SYSTEMS 3800 GPM		19		17		Active		$2,112,291.00		1954		842-10

		MSFC		MAF		-		96		PROCESS WATER SYSTEM		19		19.1		Active		$5,131,375.00		1943		841-10

		MSFC		MAF		-		97		CRYOGENIC LN2 SYSTEM		2		20.2		Active		$1,130,574.00		1967		390-00

		MSFC		SSFL		-		IO200029		SERVICE BUILDING-203		12		5		Active		$3,010,197.00		1956		140-40

		MSFC		SSFL		-		IO200039		ALFA RECORDING CENTER-BLDG 208		14		24		Active		$1,133,931.00		1955		381-20

		MSFC		SSFL		-		IO200040		ALFA TERMINAL HOUSE BLDG 209		1		24		Active		$256,683.00		1955		310-15

		MSFC		SSFL		-		IO200045		BRAVO RECORDING CENTER-BLDG 213		14		24		Active		$678,872.00		1956		381-20

		MSFC		SSFL		-		IO200047		BRAVO TERMINAL HOUSE-BLDG 214		1		24		Active		$109,943.00		1956		310-15

		MSFC		SSFL		-		IO200050		COCA TERMINAL HOUSE-BLDG 219		1		24		Active		$320,357.00		1959		310-15

		MSFC		SSFL		-		IO200055		DELTA RECORDING CENTER-BLDG 224		14		24		Active		$1,241,798.00		1956		381-20

		MSFC		SSFL		-		IO200057		DELTA TERMINAL HOUSE-BLDG 225		1		24		Active		$958,424.00		1956		310-15

		MSFC		SSFL		-		IO200062		ROCKET ENGINE TEST STAND ALFA I		13		4		Active		$10,464.00		1997		141-50

		MSFC		SSFL		-		IO200088		SIDEWALK		25		21		Active		$7,294.00		1956		690-90

		MSFC		SSFL		-		IO200089		VEHICLE FUELING LOCATION		25		10.2		Active		$27,156.00		1956		690-90

		MSFC		SSFL		-		IO200091		WATER DISTRIBUTION LINES		19		17		Active		$4,376,702.00		1956		842-10

		MSFC		SSFL		-		IO200092		ELECTRICAL DISTRIBUTION		15		16		In-Active		$6,819,232.00		1956		812-30

		MSFC		SSFL		-		IO200093		SEWAGE COLLECTION SYSTEM		15		18		Active		$35,179.00		1956		812-30

		MSFC		SSFL		-		IO200094		SEWAGE TREATMENT PLANT		18		18.1		Active		$23,846.00		1956		831-10

		MSFC		SSFL		-		IO200095		SEWAGE TREATMENT PLANT		18		18.1		Active		$426,476.00		1956		831-10

		MSFC		SSFL		-		IO200096		PROPELLANT STORAGE		17		9		Active		$307,240.00		1956		823-20

		MSFC		SSFL		-		IO200097		PROPELLANT STAORAG FACILITY		17		9		Active		$694,211.00		1956		823-20

		MSFC		SSFL		-		IO200098		PROPELLANT PIPE LINE		4		9		Active		$47,411.00		1956		345-20

		MSFC		SSFL		-		IO200099		PROPELLANT SERVICE PIPELINE		4		9		Active		$3,802,018.00		1956		345-20

		MSFC		SSFL		-		IO200100		LOQUID OXYGEN LINE		4		9		Active		$86,467.00		1957		345-20

		MSFC		SSFL		-		IO200101		LIQUID OXYGEN LINE		4		9		Active		$176,656.00		1957		345-20

		MSFC		SSFL		-		IO200102		LIQUID NITROGEN LINE		4		9		Active		$4,925.00		1957		345-20

		MSFC		SSFL		-		IO200103		LIQUID NITROGEN LINE		4		9		Active		$115,195.00		1957		345-20

		MSFC		SSFL		-		IO200105		GASEOUS NITROGEN & HELIUM LINE		4		9		Active		$326,992.00		1956		345-20

		MSFC		SSFL		-		IO200107		WATER RECLAMATION DAM		19		18.2		Active		$340,722.00		1958		843-50

		MSFC		SSFL		-		IO200109		EXTERIOR LIGHTING SERVICE		4		15		Active		$452,436.00		1957		345-50

		MSFC		SSFL		-		IO200110		ELECTRICAL SUBSTATION		15		16.2		Active		$7,294.00		1956		812-10

		MSFC		SSFL		-		IO200111		TRAFFIC SIGNAL		25		15		Active		$223,952.00		1957		872-10

		MSFC		SSFL		-		IO200112		SANITARY SEPTIC SYSTEM		18		18.1		Active		$116,799.00		1957		831-10

		MSFC		SSFL		-		IO200115		RECLAIM WATER DISTRIBUTION SYSTEM		13		17		Active		$2,306,873.00		1959		141-40

		MSFC		SSFL		-		IO200124		LAND EROSION CONTROL		18		18.2		Active		$2,608,076.00		1956		871-20

		MSFC		SSFL		-		IO200167		COCA FIRE HOUSE-BLDG 220		10		24		Active		$248,508.00		1956		461-20

		MSFC		SSFL		-		IO200168		DELTA INSPECTION OFFICE		13		12		Active		$1,810.00		1997		141-50

		MSFC		SSFL		-		IO200169		LIQUID NITROGEN SHELTER-BLDG 232		17		24		Active		$10,576.00		1956		890-30

		MSFC		SSFL		-		IO200170		WATER LINE		19		17		Active		$503,672.00		1958		842-10

		MSFC		SSFL		-		IO200174		STAND SHELTER-NO.739		24		0		Active		$7,571.00		1956		0

		MSFC		SSFL		-		IO200175		SEWAGE DISPOSAL PLANT		15		18.1		Active		$80,222.00		1997		812-30

		MSFC		SSFL		-		IO200178		FLAG POLE		18		25		Active		$1,656.00		1956		831-90

		MSFC		SSFL		-		IO200179		INTERIOR FENCE		18		25		Active		$13,348.00		1957		831-90

		MSFC		SSFL		-		IO200313		ELECTRICAL SUBSTATION-5000 KVA		15		16.2		Active		$412,596.00		1965		812-10

		MSFC		SSFL		-		IO200314		ELEC SUBSTATION-5000 KVA		15		16.2		Active		$6,277.00		1965		812-10

		MSFC		SSFL		-		IO200316		HYDROGEN LOADING PAD-DELTA		18		25		Active		$23,841.00		1966		871-50

		MSFC		SSFL		-		IO200320		RETAINING WALL-H2 PAD-DELTA		18		18.2		Active		$50,338.00		1966		871-50

		MSFC		SSFL		-		IO200340		HYDROGEN LOADING PAD-DELTA		18		25		Active		$24,904.00		1966		871-50

		MSFC		SSFL		-		IO200345		LAND IMPROVEMENT-CLEAR		21		26		Active		$25,292.00		1967		851-92

		MSFC		SSFL		-		IO200458		ELECTRICAL CONTROL STATION-BLDG 235		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200459		ELEC STATION-BLDG 236		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200460		ELECTRICAL STATION-BLDG 237		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200463		SHELTER FOR SHEET METAL BRAKE		24		0		Active		$34,826.00		1972		0

		MSFC		SSFL		-		IO200464		DRUM STORAGE SHELTER		25		9		In-Active		$76,340.00		1959		690-90

		MSFC		SSFL		-		IO200465		OXIDIZER STORAGE SHELTER		25		9		Active		$94,724.00		1960		690-90

		MSFC		SSFL		-		IO200466		PYPHORIC STORAGE SHELTER		25		9		Active		$26,766.00		1961		690-90

		MSFC		SSFL		-		IO200475		SHELTER FOR GN2 COMPRESSORS		17		25		Active		$145,888.00		1975		890-50

		MSFC		SSFL		-		IO200476		HIGH PRESSURE VESSEL VAULT-BLDG 520		17		24		Active		$804,546.00		1975		890-50

		MSFC		SSFL		-		IO200477		DEFLECTOR WATER PUMPHOUSE- BLDG 241		23		19.1		Active		$43,876.00		1975		219-10

		MSFC		SSFL		-		IO200478		BUILDING 240-PUMP		23		19.1		Active		$44,084.00		1975		219-10

		MSFC		SSFL		-		IO200479		LAND		25		26		Active		$7.00		1956		911-30

		MSFC		SSFL		-		IO200480		EASEMENT		25		26		Active		$7.00		1956		911-30

		MSFC		SSFL		-		IO200486		LN2 CASCADE STRUCTURE-NO. 919		20		20.2		Active		$115,047.00		1977		382-30

		MSFC		SSFL		-		IO200487		POLE PLATFORM ELECTRICAL SUBSTATION		15		16.2		Active		$8,597.00		1983		812-10

		MSFC		SSFL		-		IO504003		COCA 4 PILLBOX-BLDG 614		20		24		In-Active		$153,748.00		1965		382-15

		MSFC		SSFL		-		IO504006		LIGHTED AREA STORAGE		15		16.2		Active		$215,885.00		1997		812-10

		MSFC		SSFL		-		IO504008		AIR COND. COCA, IMPROVEMENT		15		17		Active		$1,365.00		1997		812-30

		MSFC		SSFL		-		IO504729		LIQUID HYDROGEN STORAGE		4		9		Active		$1,676,133.00		1964		345-20

		MSFC		SSFL		-		IO504730		LOX SYSTEM - STORAGE & TRANSFER		4		9		Active		$177,238.00		1997		345-20

		MSFC		SSFL		-		IO504731		GN2 STORAGE SYSTEM		17		9		Active		$35,602.00		1997		823-20

		MSFC		SSFL		-		IO504734		HELIUM SYSTEM		4		9		Active		$1,309.00		1997		345-20

		MSFC		SSFL		-		IO504735		GN2 SYSTEM		4		9		Active		$28,102.00		1997		345-20

		SSC		-		-		10		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$31,187,485.00		1965		812-30

		SSC		-		-		1200		VISITORS CENTER		4		24		Active		$9,270,694.00		1966		350-20

		SSC		-		-		1209		Main St. Mars Exhibit		7		28		Active		$69,212.00		1988		630-12

		SSC		-		-		13		POTABLE WATER SYSTEM		19		17		Active		$10,024,826.00		1965		842-10

		SSC		-		-		15		COMMUNICATION DUCT SYSTEM		13		16		Active		$33,109,533.00		1965		132-90

		SSC		-		-		19		LAND		25		26		Active		$98,261,100.00		1965		911-10

		SSC		-		-		2109		CUSTODIAL SERVICES		7		28		Active		$294,546.00		1991		630-12

		SSC		-		-		2204		WAREHOUSE BUILDING		9		8		Active		$21,497,459.00		1965		442-10

		SSC		-		-		2207		(WHSE COMPLEX) SALVAGE MAT/STO.BLDG		9		8		Active		$323,175.00		1967		442-10

		SSC		-		-		2209		BOILER ROOM BLDG @2203		17		17.1		Active		$106,526.00		1993		821-30

		SSC		-		-		2210		HAZARDOUS WASTE HANDLING FACILITY		18		24		Active		$362,184.00		1995		831-40

		SSC		-		-		2310		LOCK & BRIDGE EQUIPMENT BLDG.		5		24		Active		$217,274.00		1965		610-90

		SSC		-		-		2311		LOCK WATER SUPPLY PUMP STATION		19		19.1		Active		$2,815,454.00		1965		841-55

		SSC		-		-		2312		WATER WELL & PUMP HSE. No. 2		19		19.1		Active		$375,421.00		1966		841-50

		SSC		-		-		2317		LOCK AND BASCULE BRIDGE		25		21		Active		$55,416,650.00		1965		163-90

		SSC		-		-		24		GROUND DRAINAGE		18		18.2		Active		$10,962,460.00		1965		871-90

		SSC		-		-		2403		GROUNDS MAINTENANCE BUILDING		5		23		Active		$76,181.00		1965		610-10

		SSC		-		-		2410		BLOCK HOUSE.(GAINSVILLE RD)		5		24		Abandoned		$0.00		1971		610-10

		SSC		-		-		2501		BLOCK HOUSE		5		24		Abandoned		$0.00		1971		610-10

		SSC		-		-		2502		PESTICIDE OPERATION BUILDING		9		8		Abandoned		$0.00		1982		442-10

		SSC		-		-		28		SEWAGE DISPOSAL SYSTEM		18		18.1		Active		$975,977.00		1965		831-90

		SSC		-		-		3201A		MARINE OPS ANNEX		7		28		Active		$19,547.00		1985		630-10

		SSC		-		-		3208		SSME LOGISTICS ANNEX		9		8		Active		$109,785.00		1986		442-10

		SSC		-		-		3220		SCALE BUILDING		22		24		Active		$658,186.00		1967		860-90

		SSC		-		-		3304		AIR COMPRESSOR SHELTER		4		25		Active		$6,070,571.00		1988		350-20

		SSC		-		-		3305		CENTRAL COMPRESSOR BLDG.		4		27.1		Active		$15,203,758.00		1966		350-20

		SSC		-		-		3306		HYDROGEN COMPRESSOR BLDG.		11		24		Active		$3,745,034.00		1966		423-90

		SSC		-		-		3309		LIQ.NITROGEN TANK (WEST)		11		10		Active		$1,199,603.00		1967		423-90

		SSC		-		-		3312		WATER WELL & PUMP HSE. No. 1		19		19.1		Active		$1,282,532.00		1965		841-50

		SSC		-		-		3320		HYDROGEN FLARE STACK AT 3306		11		25		Active		$55,734.00		1967		423-10

		SSC		-		-		3406		STORAGE BUILDING		9		8		Active		$31,187.00		1992		442-10

		SSC		-		-		3407		LIQ. HYDROGEN CONTROL BLDG.		11		24		Active		$1,181,168.00		1967		423-90

		SSC		-		-		3410		LOX STORAGE TANK		11		10		Abandoned		$0.00		1967		423-10

		SSC		-		-		3414		LOX STORAGE TRANSFER FACILITY		11		9		Active		$4,588,217.00		1971		423-10

		SSC		-		-		3415		HYDROGEN TRANSFER FACILITY		11		25		Active		$2,401,481.00		1971		423-20

		SSC		-		-		36		CANAL & DOCK FACILITIES		25		21		Active		$49,081,658.00		1966		163-90

		SSC		-		-		40		HPIW DISTRIBUTION SYSTEM		4		19		Active		$14,544,696.00		1966		355-40

		SSC		-		-		4040		E-1 COMPLEX ELECTRICAL BUILDING		16		16.2		Active		$684,363.00		1993		811-90

		SSC		-		-		4060		E COMPLEX TANK FARM		11		10		Active		$5,338,997.00		1993		423-10

		SSC		-		-		41		HPG SYSTEM		4		17		Active		$52,104,426.00		1966		355-50

		SSC		-		-		4101		TEST COMPLEX PUMP HOUSE		19		19.1		Active		$205,645.00		1994		842-15

		SSC		-		-		4103		A COMPLEX INERT GAS STORAGE AREA		4		9		Active		$1,317,952.00		1967		345-20

		SSC		-		-		4115		LIQUID HYDROGEN CATCH TANK		4		9		Abandoned		$0.00		1968		345-20

		SSC		-		-		42		PROPELLANT TRANSFER & STORAGE		4		9		Active		$1,591,164.00		1968		355-20

		SSC		-		-		4240		B COMPLEX INERT GAS STORAGE		4		9		Active		$706,749.00		1968		345-20

		SSC		-		-		4312		B COMPLEX POT. W. WELL PUMPHSE 3		4		19.1		Active		$252,961.00		1965		345-40

		SSC		-		-		4320		INDUSTRIAL WELL No. 1		4		19		Mothballed		$0.00		1967		345-40

		SSC		-		-		4321		INDUSTRIAL WELL No. 2		4		19		Mothballed		$0.00		1967		345-40

		SSC		-		-		4322		INDUSTRIAL WELL No. 3 & PUMPHOUSE		4		19.1		Active		$982,614.00		1968		345-40

		SSC		-		-		4324		SEWAGE LAGOON No. 3		18		18.1		Standby		$0.00		1967		831-90

		SSC		-		-		4325		INDUSTRIAL WATER RESERVOIR		4		18.2		Active		$11,192,522.00		1967		345-40

		SSC		-		-		4400		HPIW EMERG. POWER & HEATING PLANT		4		17.1		Active		$48,241,998.00		1967		345-40

		SSC		-		-		53		LAGOON SYSTEM, BLDG 1105		18		18.1		Active		$251,002.00		1974		831-90

		SSC		-		-		58		ENERGY MANAGEMENT CONTROL SYSTEM		15		16		Active		$1,332,364.00		1984		812-90

		SSC		-		-		7		RAILROAD TRACKS		22		21		Abandoned		$0.00		1965		860-10

		SSC		-		-		7020		LANDFILL BUILDING		25		24		Active		$77,819.00		1997		833-40

		SSC		-		-		7022		DRUM STAGING FACILITY		25		9		Active		$355,765.00		1999		833-90

		SSC		-		-		8105		BOILER ROOM BUILDING		17		17.1		Active		$453,805.00		1994		821-30

		SSC		-		-		8210		HORN TOWER		2		25		Abandoned		$0.00		1960		320-10

		SSC		-		-		8306		PROPULSION TEST LABORATORY		5		1		Active		$751,770.00		1998		610-10

		SSC		-		-		9810		IGLOO STORAGE		9		11		Abandoned		$0.00		1991		421-90

		SSC		-		-		9811		IGLOO STORAGE		9		11		Abandoned		$0.00		1991		421-90

		SSC		-		-		TRL-266		E Complex Operations Trailer 266		25		7		Active		$708.00		1999		631-30

		SSC		-		-		TRL-267		E Complex Operations Trailer 267		25		7		Active		$607.00		1999		631-30

		SSC		-		-		TRL-268		E Complex Operations Trailer 268		25		7		Active		$682.00		1999		631-30

		SSC		SSCTEN		-		1000B		BOILER ROOM BUILDING		17		17.1		Active		$251,312.00		1993		821-30

		SSC		SSCTEN		-		1006		OCEAN TECH. STAGING FACILITY		9		8		Active		$256,434.00		1986		442-10

		SSC		SSCTEN		-		1020		CHL RESEARCH LABORATORY		5		1		Active		$2,415,705.00		1989		610-10

		SSC		SSCTEN		-		1106		EPA GMPO STORAGE FACILITY		1		8		Active		$196,071.00		1977		310-10

		SSC		SSCTEN		-		2406		NAVOCEANO FACILITIES ANNEX A		9		8		Active		$154,207.00		1984		442-10

		SSC		SSCTEN		-		2408		NAVOCEANO FACILITIES ANNEX B		9		8		Active		$159,946.00		1992		442-10

		SSC		SSCTEN		-		3200		MARINE LOGISTICS FACILITY		9		8		Active		$388,829.00		1985		442-10

		SSC		SSCTEN		-		3203A		NDBC METAL STORAGE BUILDING		9		8		Active		$34,960.00		1989		442-10

		SSC		SSCTEN		-		3204		National Data Buoy Storage Facility		9		8		Active		$9,532,697.00		1965		442-10

		SSC		SSCTEN		-		3212		BOILER ROOM @3203		17		17.1		Active		$494,123.00		1993		821-30

		SSC		SSCTEN		-		8130		OCEAN SCIENCE STORAGE		1		9		Active		$46,818.00		1972		310-20





Class Codes moved to new DM Cat

		NASA CLASS CODES		ORIGINAL DM_CAT_CODE		NASA CLASS DESC		NEW DM_CAT_CODE		Reason

		121-10		25		Aircraft Direct Fueling Station		10.2		New category for these

		121-20		25		Aircraft Truck Fueling Facility		10.2		New category for these

		121-90		25		Aircraft Fuel Dispensing (Other)		10.2		New category for these

		122--10		25		Marine Fueling Facility		10.2		New category for these

		122-20		25		Small Craft Fueling Station		10.2		New category for these

		122-90		25		Marine Fuel Dispensing (Other)		10.2		New category for these

		123-10		25		Filling Station		10.2		New category for these

		123-90		25		Land Vehicle Fuel Dispensing (Other)		10.2		New category for these

		126-90		25		Miscellaneous Fueling and Dispensing		10		More correct category

		212-10		23		Launch Vehicle Maintenance Facility		23.1		Changed due to specialized facilities equipment

		212-20		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-30		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-40		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-50		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		220-11		23		Model Shop		1		These are specialized fabrication facilities

		220-12		23		Tool Fabrication Shop		1		These are specialized fabrication facilities

		220-13		23		Instrument Fabrication Shop		1		These are specialized fabrication facilities

		220-14		23		Vehicle Assembly Buildings (Other than at Launch Sites)		23.1		Related to launch preparation

		320-60		2		Tracking and Data Acquisition (Structures and Facilities)		13.2		These are small antennas & tracking

		345-20		4		Propellant &amp; Fuel Storage &amp; Transfer Systems (Engine Test)		9		More correct category

		345-40		4		Water Systems (Engine Test)		19		More correct category

		381-20		14		Data Collection &amp; Reduction Center Bldgs (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-30		14		Assembly and Checkout Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-40		14		Instrumentation Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-50		14		Service Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-60		14		Remote Air Intake Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		382-13		20		Camera Pads &amp; Structures (Launch Complex)		20.1		New category for these

		382-15		20		Blockhouses (Launch Complex)		24		Other building vice launch facility

		382-30		20		Propellant and Fuel Systems + Storage Tanks (Launch Complex)		20.2		New category for these

		382-31		20		High Pressure Gas Systems (Launch Complex)		20.2		New category for these

		382-70		20		Electrical Systems (Launch Complex)		16		Electrical distribution is more correct

		421-90		9		Solid Fuel Storage - Bulk (Other)		11		These are propellant storage magazines and should be in DM Cat code 11

		610-30		5		Receiving and Shipping Buildings		8		These are supply buildings

		630-10		7		Prefabricated Buildings, General use		28		These aren't trailers

		630-11		7		Prefabricated Buildings, Offices use		28		These aren't trailers

		630-12		7		Prefabricated Buildings, Institutional		28		These aren't trailers

		630-14		7		Prefabricated Buildings, Storage use		28		These aren't trailers

		630-16		7		Prefabricated Buildings, Service use		28		These aren't trailers

		630-17		7		Prefabricated Buildings, R&amp;D use		28		These aren't trailers

		630-20		7		Commercial Packaged Accommodations		28		These aren't trailers

		630-21		7		Commercial Packaged Accomodations, Office use		28		These aren't trailers

		630-22		7		Commercial Packaged Accomodations, Institutional		28		These aren't trailers

		630-24		7		Commercial Packaged Accomodations, Storage use		28		These aren't trailers

		630-26		7		Commercial Packaged Accomodations, Service use		28		These aren't trailers

		630-27		7		Commercial Packaged Accomodations, R&amp;D		28		These aren't trailers

		811-10		16		Electric Power Plant – Diesel		16.1		These are generating plants vice electrical distribution

		811-20		16		Electric Power Plant - Coal-Fired		16.1		These are generating plants vice electrical distribution

		811-30		16		Electric Power Plant - Oil-Fired		16.1		These are generating plants vice electrical distribution

		811-40		16		Electric Power Plant - Gas-Fired		16.1		These are generating plants vice electrical distribution

		811-50		16		Electric Power Plant – Nuclear		16.1		These are generating plants vice electrical distribution

		811-60		16		Stand-by Generator Plant		16.1		These are generating plants vice electrical distribution

		811-70		16		Electric Power Plant – Hydro		16.1		These are generating plants vice electrical distribution

		811-80		16		Power Station		16.1		These are generating plants vice electrical distribution

		812-10		15		Substation		16.2		These are not lighting systems, are electrical & electrical dist.

		812-30		15		Distribution Systems		16		These are not lighting systems, are electrical & electrical dist.

		812-35		15		Electrical and Communications Duct System		16		These are not lighting systems, are electrical & electrical dist.

		812-60		15		Distribution Transformers		16.2		These are not lighting systems, are electrical & electrical dist.

		812-90		15		Electricity - Distribution and Transmission Lines (Other)		16		These are not lighting systems, are electrical & electrical dist.

		821-10		17		Heating Plant and Other Related Facilities - Coal-Fired		17.1		These are generating plants vice distribution facilities

		821-20		17		Heating Plant and Other Related Facilities - Oil-Fired		17.1		These are generating plants vice distribution facilities

		821-30		17		Heating Plant and Other Related Facilities - Gas-Fired		17.1		These are generating plants vice distribution facilities

		821-40		17		Heating Plant and Other Related Facilities – Nuclear		17.1		These are generating plants vice distribution facilities

		821-50		17		Steam Plant - Power and Other Related Facilities		17.1		These are generating plants vice distribution facilities

		831-10		18		Sewage Treatment Plant		18.1		Treatment vice distribution

		831-30		18		Septic Tank and Drain Field		18.1		Treatment vice distribution

		831-40		18		Contaminated Waste Storage		18.1		Treatment vice distribution

		831-50		18		Radioactive Waste Handling Facility		18.1		Treatment vice distribution

		831-90		18		Sewage and Waste (Other)		18.1		Treatment vice distribution

		841-10		19		Water Treatment Facilities		19.1		Treatment vice distribution

		841-70		19		Chlorinator Building		19.1		Treatment vice distribution

		842-12		19		Central Chilled Water Plant and Distribution System		17		HVAC Distribution vice potable water distribution

		860-10		22		Railroad Trackage		21		Similar to roadways

		860-20		22		Railroad Barricades		25		Other equipment more correct

		860-30		22		Railroad Bridge and Trestle		21		Similar to roadways

		860-40		22		Crane Trackage		21		Similar to roadways

		860-50		22		Railroad Scales		25		Other equipment more correct

		860-90		22		Other Railroad Trackage Facilities		25		Other equipment more correct

		871-10		18		Storm Sewer		18.2		New category for these

		871-20		18		Drainage Ditch		18.2		New category for these

		871-30		18		Irrigation Facility		18.2		New category for these

		871-40		18		Dykes or Dams		18.2		New category for these

		871-50		18		Retaining Walls		18.2		New category for these

		871-90		18		Ground Improvement Structures (Other)		18.2		New category for these

		872-20		25		Guard and Watch Towers		24		More correct category

		872-30		25		Sentry Station		24		More correct category

		872-90		25		Security Structures (Other)		24		More correct category

		890-25		17		Compressed Air Plant		27.1		Compressed air generation vice HVAC

		890-30		17		Compressed Air Distribution System		27		Compressed air distribution vice HVAC

		890-40		17		Chilled Water Plant		17.1		Plant vice distribution system

		890-55		17		Air Conditioning Plant		17.1		Plant vice distribution system

		890-75		17		Cooling Tower		17.1		Plant vice distribution system

		890-80		17		Combined Air Conditioning and Heating Plant		17.1		Plant vice distribution system

		890-95		17		Vehicle Scales		25		Vehicle scales, not HVAC

		911-21		25		Land - Donation (State and Local Government)		26		Land vice other facility

		911-22		25		Land - Donation (Federal Government)		26		Land vice other facility

		911-30		25		Land - Transfer from Air Force		26		Land vice other facility

		911-31		25		Land - Transfer from Army		26		Land vice other facility

		911-32		25		Land - Transfer from Navy		26		Land vice other facility

		911-33		25		Land - Transfer from other Federal Agencies		26		Land vice other facility

		911-40		25		Land - Condemnation		26		Land vice other facility

		911-50		25		Land - Exchange		26		Land vice other facility

		912-10		25		Land - Public Domain Withdrawal (Executive Order)		26		Land vice other facility

		912-11		25		Land - Public Domain Withdrawal (Public Land Order)		26		Land vice other facility

		912-13		25		Land - Public Domain Withdrawal (Permit)		26		Land vice other facility

		912-20		25		Land - Public Domain Withdrawal (Temporary)		26		Land vice other facility

		913-10		25		Land - Public Domain--Use Permit (Dept. of Interior)		26		Land vice other facility

		913-20		25		Land - Public Domain--Use Permit (Dept. of Air Force)		26		Land vice other facility

		913-30		25		Land - Public Domain--Use Permit (Other Agencies)		26		Land vice other facility

		913-40		25		Land - License from Air Force		26		Land vice other facility

		913-50		25		Land - License from Army		26		Land vice other facility

		913-60		25		Land - License from Navy		26		Land vice other facility

		913-61		25		Land - Permit from Air Force		26		Land vice other facility

		913-62		25		Land - Permit from Army		26		Land vice other facility

		913-63		25		Land - Permit from Navy		26		Land vice other facility

		914-10		25		Land - Public - Temporary or Long-Term		26		Land vice other facility

		914-20		25		Land - Public - Temporary Permit		26		Land vice other facility

		921-10		25		Land - Easement (By Purchase)		26		Land vice other facility

		921-20		25		Land - Easement (By Condemnation)		26		Land vice other facility

		921-30		25		Land - Easement (Transfer from the Air Force)		26		Land vice other facility

		921-40		25		Land - Easement (Transfer from the Army)		26		Land vice other facility

		921-50		25		Land - Easement (Transfer from the Navy)		26		Land vice other facility

		921-60		25		Land - Easement (Transfer from other Federal Agencies)		26		Land vice other facility

		921-90		25		Land - Other Rights of Way		26		Land vice other facility

		922-10		25		Land - In-Lease - Private Enterprise		26		Land vice other facility

		922-20		25		Land - In-Lease - State and Local Governments		26		Land vice other facility

		922-30		25		Land - In-Lease - Long Term		26		Land vice other facility

		923-10		25		Land - Foreign, 99-Year Lease		26		Land vice other facility

		923-20		25		Land - Foreign, Base Rights		26		Land vice other facility

		923-40		25		Land - Foreign, Occupied Areas		26		Land vice other facility

		923-50		25		Land - Foreign, In-Lease		26		Land vice other facility

		923-60		25		Land - Foreign, Miscellaneous		26		Land vice other facility

		932-10		25		Land - Site Improvement		26		Land vice other facility

		932-20		25		Land - Site Clearing		26		Land vice other facility

		932-30		25		Land - Site Grading		26		Land vice other facility

		932-40		25		Land - Site Cut and Fill		26		Land vice other facility

		932-50		25		Land - Site Landscaping		26		Land vice other facility

		932-60		25		Land - Site Dredging		26		Land vice other facility

		932-90		25		Non-Structural improvements to land not owned		26		Land vice other facility





MSFC 5s TO 0s

		CTR		SITE		INST		FAC		DESC		STAT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		COUNT

		MSFC		-		-		4184		ANTENNA TEST TOWER (TRANS)		Active		4		5		0		0		4		0		0		0		0		6

		MSFC		-		-		4185		ANTENNA TEST TOWER FAC (TRGT)		Active		3		5		0		0		3		0		0		0		0		6

		MSFC		-		-		4189		RF VACUUM TEST FACILITY		Active		4		3		4		4		5		4		0		4		5		1

		MSFC		-		-		4191		RF MEASUREMENT LAB		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4200		OFFICE BUILDING		Active		5		3		4		2		2		5		5		4		0		1

		MSFC		-		-		4201		OFFICE BUILDING		Active		5		4		5		5		5		4		5		4		0		1

		MSFC		-		-		4202		OFFICE BUILDING		Active		5		5		5		5		5		4		5		5		0		1

		MSFC		-		-		4203		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4241		OFFICE & STORAGE BUILDING		Active		5		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4244		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4249		MEDICAL CENTER & OFFICE BUILDING		Active		4		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4250		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4251		OFFICE & STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4252		STEAM CLEANING FACILITY		Active		4		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4306		OFFICE BUILDING		Active		4		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4312		SECURITY GUARD HQS		Active		4		5		5		5		5		4		0		4		0		2

		MSFC		-		-		4313		STORAGE BUILDING		Active		3		2		3		3		3		3		0		3		0		2

		MSFC		-		-		4319		STORAGE BUILDING		Active		5		4		4		4		5		5		0		4		0		2

		MSFC		-		-		4348		STORAGE BUILDING		Active		5		4		5		5		5		4		0		4		0		2

		MSFC		-		-		4353		PHOTO LAB		Active		5		5		3		5		5		5		5		4		0		1

		MSFC		-		-		4372		MILLIMETER WAVELENGTH BLD		Active		2		2		1		2		2		2		0		3		0		2

		MSFC		-		-		4391		COMPACTOR FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4436		SSME - HSL BLOCK II FACILITY		Active		5		5		5		4		5		5		0		5		0		2

		MSFC		-		-		4464		MICROBIOLOGY LABORATORY		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4465		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4466		STAGING BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4467		LIDAR FACILITY		Active		4		4		4		2		5		5		0		4		4		4

		MSFC		-		-		4470		COMM.CROSS CONN.BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4471		STORAGE & OFFICE BUILDING		Active		5		4		3		2		2		3		5		3		0		1

		MSFC		-		-		4472		SHOP BUILDING		Active		5		5		4		2		4		4		5		3		0		1

		MSFC		-		-		4473		Central Chiller Facility		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4477		AUDIO REVERBERANT FACILITY		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4478		EQUIPMENT SHED		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4479		STORAGE SHED		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4480		PAINT SHOP		Active		5		5		3		5		5		5		0		5		5		1

		MSFC		-		-		4482		TRANSPORTATION SUPP.BLDG.		Active		5		5		4		5		5		4		0		5		0		2

		MSFC		-		-		4483		VEHICLE MAINTENANCE SHOP		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4485		OFFICE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4490		STORAGE SHED		Active		4		4		3		5		5		5		0		5		0		2

		MSFC		-		-		4491		DOCUMENTATION REPOSITORY		Active		5		5		5		5		5		5		0		4		0		2

		MSFC		-		-		4492		OFFICE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4494		CENTER ACTIVITIES BLDG.		Active		5		5		5		5		5		4		0		5		0		2

		MSFC		-		-		4495		SHOP BUILDING		Active		5		4		5		2		5		5		0		5		0		2

		MSFC		-		-		4498		STORAGE BUILDING		Active		4		3		5		5		5		5		0		5		0		2

		MSFC		-		-		4499		STORAGE BUILDING		Mothballed		4		3		5		5		5		5		0		5		0		2

		MSFC		-		-		4514		PROPULSION SYS.TEST STAND		Mothballed		4		3		3		5		1		5		5		3		1		6

		MSFC		-		-		4515		TRANSIENT PRESSURE TEST FACILITY		Mothballed		3		2		0		0		1		1		0		0		1		9

		MSFC		-		-		4516		LOX STORAGE FACILITY		Active		5		4		5		0		5		0		0		5		0		4

		MSFC		-		-		4517		LH2 STORAGE FACILITY		Mothballed		5		3		5		0		1		1		0		0		5		6

		MSFC		-		-		4518		HYD.TRANSFER CTRL.HOUSE		Mothballed		5		5		4		5		4		5		0		4		0		5

		MSFC		-		-		4519		LOX TRANSFER CTRL.HOUSE		Mothballed		3		4		4		5		5		5		0		4		5		1

		MSFC		-		-		4524		TEST STAND SUPPORT BLDG		Active		5		4		5		4		5		4		0		5		0		2

		MSFC		-		-		4525		LOX TRANSFER CTRL.HOUSE		Active		4		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4526		LH2 TRANSFER CTRL.HOUSE		Mothballed		4		4		5		5		5		5		0		4		0		2

		MSFC		-		-		4527		LH2 STORAGE TANK		Mothballed		4		4		5		0		2		5		0		0		0		7

		MSFC		-		-		4531		TEST STAND SUPPORT BLDG.		Active		5		5		5		2		1		5		0		5		0		2

		MSFC		-		-		4532		TEST SUPPORT BUILDING		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4542		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4552		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4559		SHEAR SHOP FACILITY		Active		5		5		5		5		5		5		5		4		0		1

		MSFC		-		-		4560		PROPUL.SYS.TST.OBSER.BUNKER		Abandoned		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		4562		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4566		OFFICE BUILDING		Active		5		5		4		4		5		5		5		4		0		1

		MSFC		-		-		4567		PUMP & BOILER HOUSE		Active		5		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4574		OBSERVATION BUNKER		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4579		LWD RESERVOIR		Abandoned		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4581		NITROGEN GAS STORAGE FAC.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4582		STORAGE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4583		TEST & DATA RECORDING FAC.		Active		5		5		4		4		5		5		0		5		5		1

		MSFC		-		-		4584		TEST SUPPORT BUILDING		Active		5		5		4		5		5		5		0		5		0		2

		MSFC		-		-		4585		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4587		VACUUM PUMP STATION		Mothballed		3		1		2		5		5		5		0		2		0		6

		MSFC		-		-		4588		COLD CALIBRATION TEST STD		Mothballed		3		3		0		3		2		0		0		3		2		9

		MSFC		-		-		4594		FUEL STORAGE FACILITY		Mothballed		4		1		2		5		2		5		0		5		0		6

		MSFC		-		-		4596		TEST AREA MAINT SHOP		Active		5		5		4		5		5		4		5		5		0		1

		MSFC		-		-		4597		FUEL READY STORAGE		Mothballed		5		5		5		0		0		5		0		0		0		5

		MSFC		-		-		4598		NITROGEN GAS STORAGE FAC.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4604		SSETS STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4607		Air Compressor Building		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4608		PISTOL RANGE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4609		SOFTBALL FIELD HOUSE		Active		5		5		5		0		5		0		0		5		0		4

		MSFC		-		-		4610		OFFICE & ENGINEERING BLDG		Active		4		4		4		4		3		4		5		3		0		1

		MSFC		-		-		4611		AUTOMOTIVE FUEL FACILITY		Active		5		5		5		5		5		5		0		3		0		2

		MSFC		-		-		4613		AIR CONDITIONING EQUIP.BLDG.		Active		5		5		5		5		4		4		0		4		0		2

		MSFC		-		-		4614		ATMOSPHERIC RESEARCH BLDG		Active		5		5		5		4		4		5		0		4		5		1

		MSFC		-		-		4616		STORAGE BUILDING		Active		3		5		4		5		4		5		0		4		0		2

		MSFC		-		-		4617		STORAGE BUILDING		Active		5		4		4		5		4		5		0		5		0		2

		MSFC		-		-		4620		HP PNEUMATIC FACILITY		Active		5		3		4		4		4		4		0		3		5		1

		MSFC		-		-		4621		STORAGE BUILDING		Active		5		4		5		5		5		4		0		4		0		2

		MSFC		-		-		4622		CENTER ACTIVITIES BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4624		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4625		SHUTTLE HARDWARE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4626		LH2 COLD FLOW FACILITY		Active		5		5		5		0		5		5		0		0		0		4

		MSFC		-		-		4630		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4632		GASOLINE STORAGE TANK		Active		5		4		5		0		5		5		0		0		0		4

		MSFC		-		-		4633		GASOLINE STORAGE TANK		Active		5		4		5		0		5		5		0		0		0		4

		MSFC		-		-		4634		SEB STORAGE		Mothballed		5		4		4		4		4		5		0		2		0		7

		MSFC		-		-		4635		CHEMICAL WASTE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4638		SUPPORT BUILDING		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4639		RECORDS MANAGEMENT		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4640		HAZARDOUS WASTE FACILITY		Active		4		4		4		4		5		5		0		3		0		2

		MSFC		-		-		4641		CENTER ACTIVITIES BLDG.		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4642		CENTER ACTIVITIES BLDG.		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4643		TRIBOLOGY TEST FACILITY		Active		4		4		3		5		3		4		0		3		0		2

		MSFC		-		-		4645		STORAGE FACILITY		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4647		AIR COMPRESSOR BUILDING		Mothballed		3		4		4		2		2		2		4		4		0		9

		MSFC		-		-		4651		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4653		COMPONENTS SERVICE BLDG.		Active		5		5		5		5		2		5		5		4		0		1

		MSFC		-		-		4654		OFFICE BUILDING		Active		5		3		5		5		4		5		0		3		0		2

		MSFC		-		-		4658		BLOWER BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4659		HP GN2 FACILITY		Active		5		4		5		0		5		5		0		0		5		3

		MSFC		-		-		4660		BOILER PLANT		Active		5		3		5		0		2		5		0		5		0		3

		MSFC		-		-		4661		SCALE HOUSE		Active		5		3		5		0		4		5		0		3		0		3

		MSFC		-		-		4665		HISTOR.REDSTONE TST.SITE		Heritage		3		2		0		0		1		1		0		0		1		9

		MSFC		-		-		4666		OFFICE BUILDING		Active		5		3		5		4		4		4		5		4		0		1

		MSFC		-		-		4668		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4669		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4670		ADVANCED ENGINE TEST FACILITY		Active		4		2		3		3		2		2		2		2		2		7

		MSFC		-		-		4672		WEST TEST AREA LH2 STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4673		FUEL TANKS		Active		5		5		5		0		5		4		0		0		0		4

		MSFC		-		-		4675		BOILER HOUSE		Active		5		4		1		0		4		4		0		4		0		3

		MSFC		-		-		4677		TEST CELL		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4678		SHOP BUILDING		Active		4		4		4		5		3		3		0		3		0		2

		MSFC		-		-		4679		ELECTRICAL EQUIP.BUILDING		Active		5		4		5		5		3		5		0		5		0		2

		MSFC		-		-		4680		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4682		PORTABLE STORAGE BUILDING		Active		5		5		3		5		5		5		0		5		0		2

		MSFC		-		-		4688		STORAGE BUILDING		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4693		FUEL STORAGE		Active		5		5		5		0		5		5		0		0		0		4

		MSFC		-		-		4694		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4697		OBSERVATION BUNKER		Mothballed		3		3		3		3		3		3		3		3		0		9

		MSFC		-		-		4698		CABLE STORAGE SHED		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4700		DEIONIZED WATER FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4702		NON-DESTRUCTIVE EVALUATION FACILITY		Active		5		4		4		5		5		5		5		4		0		1

		MSFC		-		-		4703		STORAGE BUILDING		Active		5		3		4		5		5		5		0		5		0		2

		MSFC		-		-		4704		HEAT TREAT FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4712		OFFICE BUILDING		Active		5		3		4		4		4		4		5		3		0		1

		MSFC		-		-		4714		MECHANICAL EQUIP.BUILDING		Active		5		5		5		5		2		4		0		4		5		1

		MSFC		-		-		4715		ENVIRONMENTALLY CONTROLLED STORAGE		Active		3		3		3		3		4		3		0		3		0		2

		MSFC		-		-		4716		TEST CONTROL BUILDING		Active		5		3		3		3		3		4		0		3		0		2

		MSFC		-		-		4720		REFRIGERATION STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4723		FLIGHT HARDWARE PARTS STORAGE		Active		5		4		5		4		5		5		5		4		0		1

		MSFC		-		-		4727		OFFICE BUILDING		Active		4		4		5		5		5		5		0		4		0		2

		MSFC		-		-		4728		SHOP & STORAGE BUILDING		Active		4		4		5		5		5		5		5		4		0		1

		MSFC		-		-		4731		STORAGE BUILDING		Active		4		4		4		5		5		5		0		4		0		2

		MSFC		-		-		4733		IMPULSE BASE FLOW FAC.		Active		5		4		5		3		5		4		0		4		0		2

		MSFC		-		-		4734		VACUUM PUMP HOUSE		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4735		AIR DRYER HOUSE		Active		5		4		5		5		5		5		0		4		5		1

		MSFC		-		-		4736		DRY AIR STORAGE TANK		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		4737		DRY AIR STORAGE TANK		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		4738		PLASMA BURN SHED & STORAGE BLDG.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4743		PICNIC PAVILION		Active		5		5		5		0		5		0		0		0		0		5

		MSFC		-		-		4744		COMPRESSED AIR FACILITY		Active		3		3		2		3		3		2		0		3		0		2

		MSFC		-		-		4745		SANDBLAST FACILITY		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4746		OFFICE BLDG.		Mothballed		2		1		2		1		1		1		0		1		0		9

		MSFC		-		-		4748		SHOWER & DRESSING ROOM		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4749		REST ROOM FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4750		BARBEQUE FACILITY		Active		5		5		5		0		5		0		0		5		0		4

		MSFC		-		-		4751		HIGH PRESSURE AIR STORAGE		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4752		CENTER ACTIVITIES BUILDING		Active		5		4		5		4		5		4		0		4		0		2

		MSFC		-		-		4756		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4757		HARDWARE/TOOL STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4758		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4760		SURFACE TREATMENT FAC.		Active		4		5		5		3		3		4		3		4		4		1

		MSFC		-		-		4761		WASTE WATER TREATMENT FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4764		CHEMICAL STORAGE BUILDING		Active		5		5		4		5		5		5		0		5		0		2

		MSFC		-		-		4767		INERT PROPELLANT CASTING FACILITY		Active		5		4		4		4		5		5		0		5		0		2

		MSFC		-		-		4774		STORAGE BUILDING		Active		5		4		5		4		5		5		0		5		0		2

		MSFC		-		-		8010		SHOP		Active		5		4		4		5		3		5		0		5		0		2

		MSFC		-		-		9903		Exterior Signage		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9904		I565 SIGNAGE		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9905		OUTSIDE LIGHTS		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9906		DAMS TO INDIAN CREEK		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9910		LIGHTING PROTECTION SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9938		TEST WARNING SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9939		WARNING POSTS		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9945		BARRICADE		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9949		PILL BOX		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9950		PILL BOXES (3)		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9954		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9955		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9956		LANDSCAPING WEST AREA		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9959		STORAGE AREA		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9960		COMPRESSOR PAD		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9961		STILLING BASINS (2)		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9962		LEACHING FIELD		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9971		WATER LINE		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9972		WATER LINE		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9973		CONTAMINATED WASTE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9975		DRAINAGE DITCH		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9986		MOTORIZED LARGE VALVES		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		9990		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9991		STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9994		CENTRAL FIRE ALARM SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9995		FY-69 LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9996		FY-71 STORM DRAINAGE IMPROVEMENTS		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9997		IRRIGATION SYSTEM		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9998		WARNING SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9999		WARNING SYSTEM, EAST/WEST TEST AREA		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		T115		OFFICE TRAILER		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		T259		OFFICE TRAILER		Active		5		3		3		4		5		5		0		3		0		2

		MSFC		-		-		T260		OFFICE TRAILER		Active		5		3		3		4		5		5		0		3		0		2

		MSFC		-		-		T269		TRAILER		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		T298		TRAILER		Active		5		5		5		5		5		5		0		5		0		2

		TOTAL NUMBER OF CELLS CHANGED																														651		1836		35.46%





DM Summary Sheet

		CTR		SITE		INST		NAME		CRV ($M)		01 BMAR ($M)		02 DM ($M)		BMAR/CRV(%)		DM/CRV(%)		Wgtd FCI

		ARC		-		-		AMES Research Center		2,004		68		139		3.4%		6.9%		4.13		4.13

		ARC		CL		-		ARC Crows Landing		23		0		2		0.0%		7.1%		4.15		4.15

		ARC		CP		-		Camp Parks		5		0		1		0.0%		13.7%		3.44		3.44

		ARC		MFA		-		Moffet Federal Airfield		649		1		63		0.2%		9.8%		3.24		3.24

		DFRC		-		-		Dryden Flight Research Center		264		8		21		3.0%		8.1%		3.84		3.84

		GRC		-		-		Glenn Research Center		1,722		36		168		2.1%		9.8%		3.54		3.54

		GRC		PBS		-		Plum Brook Station		711		14		112		2.0%		15.8%		3.13		3.13

		GSFC		-		-		Goddard Space Flight Center		884		136		70		15.4%		7.9%		3.94				3.94

		GSFC		HSTDN		-		Hawaii Spaceflight Tracking/Data Network (STDN)		16		1		2		6.3%		14.2%		3.31				3.31

		GSFC		PSTDN		-		Ponce De Leon Space Flight Tracking/Data Network (STDN)		1		0		0		0.0%		9.5%		3.67				3.67

		GSFC		SMLF		-		Shiloh Microwave Link Facility		0		0		0		0.0%		0.0%		0.00

		GSFC		WFF		-		Wallops Flight Facility		587		39		47		6.6%		8.0%		3.70				3.70

		GSFC		WFF		NBF		National Balloon Facility, Palestine, TX		5		1		0		18.7%		3.5%		4.57				4.57

		GSFC		WFF		PFR		Poker Flats Research, Fairbanks, AK		6		1		0		18.0%		5.1%		4.31				4.31

		JPL		-		-		Jet Propulsion Laboratory		614		3		56		0.5%		9.1%		3.61		3.61

		JPL		DSN		CAN		Canberra Deep Space Communications Complex, Australia		110		9		11		7.8%		9.6%		3.93				3.93

		JPL		DSN		GLDSTN		Goldstone, CA		203		14		12		6.9%		5.7%		3.90		3.90

		JPL		DSN		MAD		Madrid Deep Space Communications Complex, Spain		103		8		10		7.8%		10.2%		3.40				3.40

		JPL		TBLMTN		-		Table Mountain Observatory		6		0		1		0.0%		9.5%		3.76		3.76

		JSC		-		-		Johnson Space Center		1,348		167		155		12.4%		11.5%		3.41				3.41

		JSC		ELLFLD		-		Ellington Field		90		0		9		0.0%		10.0%		3.81				3.81

		JSC		PLMDALE		-		Palmdale, NASA & USAF Industrial Plant		37		1		4		2.7%		10.3%		3.57		3.57

		JSC		WSTF		-		White Sands Test Facility		205		25		15		12.2%		7.2%		3.25		3.25

		JSC		WSTF		SH		WSTF Space Harbor		2		0		0		0.0%		13.8%		3.62		3.62

		JSC		WSTF		TDRSS1		White Sands 1st TDRSS		39		0		3		0.0%		7.4%		3.64		3.64

		JSC		WSTF		TDRSS2		White Sands 2nd TDRSS		27		0		2		0.0%		8.1%		3.90		3.90

		KSC		-		-		Kennedy Space Center		4,076		84		509		2.1%		12.5%		3.30				3.30

		KSC		CCAFS		-		Cape Canaveral Air Force Station		147		0		21		0.0%		14.4%		3.24				3.24

		KSC		TALS		-		Transoceanic Abort Landing Sites (Morocco & Gambia)		10		0		0		0.0%		0.0%		0.00				0.00

		LaRC		-		-		Langley Research Center		2,323		28		266		1.2%		11.4%		3.69				3.69

		MSFC		-		-		Marshall Space Flight Center		1,145		179		110		15.6%		9.6%		4.18				4.18

		MSFC		ATK		-		Brigham City, UT		1		0		0		7.7%		7.3%		4.16				4.16

		MSFC		MAF		-		Michoud Assembly Facility		1,098		51		96		4.6%		8.8%		3.85				3.85

		MSFC		SSFL		-		Santa Susanna Field Laboratory		87		1		9		1.1%		10.6%		2.68		2.68

		SSC		-		-		Stennis Space Center		1,519		79		263		5.2%		17.3%		2.98				2.98

		SSC		SSCTEN		-		SSC Tenants		122		0		18		0.0%		14.7%		3.38				3.38

						Totals				20,190		954		2,197		4.7%		10.9%		3.57		3.59		3.52
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System DM Summary

		CTR		SITE		INST		CRV ($M)		STR DM ($M)		EXT DM ($M)		RF DM ($M)		HVAC DM ($M)		ELEC DM ($M)		PLMB DM ($M)		CONV DM ($M)		INTF DM ($M)		EQP DM ($M)		Tot. DM ($M)

		ARC		-		-		$2,004		$24.5		$14.3		$4.6		$15.4		$51.2		$5.2		$0.6		$8.8		$14.3		$139.0

		ARC		CL		-		$23		$1.5		$0.0		$0.0		$0.0		$0.1		$0.1		$0.0		$0.0		$0.0		$1.7

		ARC		CP		-		$5		$0.2		$0.1		$0.2		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.7

		ARC		MFA		-		$649		$40.2		$2.1		$1.3		$2.4		$13.1		$2.9		$0.0		$1.6		$0.0		$63.4

		DFRC		-		-		$264		$4.4		$1.7		$1.0		$2.9		$7.8		$1.6		$0.1		$1.8		$0.1		$21.5

		GRC		-		-		$1,722		$34.6		$18.8		$4.7		$22.9		$51.5		$9.9		$1.2		$15.8		$8.9		$168.3

		GRC		PBS		-		$711		$22.4		$9.9		$3.3		$15.9		$31.5		$12.0		$0.8		$15.8		$0.9		$112.4

		GSFC		-		-		$884		$15.4		$10.2		$3.8		$15.6		$12.3		$4.7		$0.4		$6.9		$0.4		$69.8

		GSFC		HSTDN		-		$16		$0.5		$0.2		$0.0		$0.2		$1.2		$0.0		$0.0		$0.1		$0.0		$2.3

		GSFC		PSTDN		-		$1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.1

		GSFC		SMLF		-		$0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0

		GSFC		WFF		-		$587		$22.3		$4.2		$1.5		$3.5		$8.6		$3.9		$0.0		$2.7		$0.2		$46.9

		GSFC		WFF		NBF		$5		$0.0		$0.0		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.2

		GSFC		WFF		PFR		$6		$0.0		$0.1		$0.0		$0.1		$0.1		$0.0		$0.0		$0.0		$0.0		$0.3

		JPL		-		-		$614		$9.0		$7.0		$3.3		$10.0		$15.4		$3.3		$0.6		$6.7		$0.6		$56.0

		JPL		DSN		CAN		$110		$0.3		$3.7		$0.1		$0.5		$2.5		$0.2		$0.0		$0.2		$3.1		$10.6

		JPL		DSN		GLDSTN		$203		$1.1		$3.0		$0.5		$1.1		$3.8		$0.4		$0.1		$0.6		$1.0		$11.6

		JPL		DSN		MAD		$103		$3.5		$1.3		$0.2		$1.0		$3.3		$0.2		$0.0		$0.1		$0.8		$10.5

		JPL		TBLMTN		-		$6		$0.1		$0.1		$0.0		$0.1		$0.2		$0.0		$0.0		$0.0		$0.0		$0.6

		JSC		-		-		$1,348		$25.5		$14.8		$7.2		$35.5		$41.4		$11.7		$1.3		$15.4		$2.4		$155.2

		JSC		ELLFLD		-		$90		$1.5		$1.0		$1.3		$0.8		$3.0		$0.7		$0.0		$0.8		$0.0		$9.0

		JSC		PLMDALE		-		$37		$0.7		$0.4		$0.2		$0.4		$1.6		$0.3		$0.0		$0.2		$0.0		$3.8

		JSC		WSTF		-		$205		$4.5		$1.3		$0.4		$0.8		$6.0		$0.8		$0.4		$0.6		$0.0		$14.8

		JSC		WSTF		SH		$2		$0.2		$0.0		$0.0		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.3

		JSC		WSTF		TDRSS1		$39		$0.1		$0.5		$0.1		$0.6		$1.2		$0.2		$0.0		$0.4		$0.0		$2.9

		JSC		WSTF		TDRSS2		$27		$0.5		$0.1		$0.2		$0.6		$0.5		$0.1		$0.0		$0.1		$0.1		$2.2

		KSC		-		-		$4,076		$124.1		$58.9		$24.5		$51.2		$154.4		$42.0		$3.1		$48.7		$2.4		$509.2

		KSC		CCAFS		-		$147		$3.1		$3.3		$2.0		$2.8		$5.9		$2.0		$0.1		$1.9		$0.0		$21.1

		KSC		TALS		-		$10		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0

		LaRC		-		-		$2,323		$29.4		$21.0		$4.7		$25.5		$124.3		$11.6		$1.6		$23.7		$24.0		$265.8

		MSFC		-		-		$1,145		$9.1		$7.4		$2.1		$26.9		$40.8		$2.7		$1.9		$8.9		$10.1		$109.9

		MSFC		ATK		-		$1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.1

		MSFC		MAF		-		$1,098		$24.0		$15.1		$6.5		$16.0		$17.1		$11.2		$0.3		$6.2		$0.1		$96.5

		MSFC		SSFL		-		$87		$3.4		$0.6		$0.3		$0.4		$2.4		$1.4		$0.1		$0.6		$0.0		$9.2

		SSC		-		-		$1,519		$81.0		$10.0		$6.0		$14.3		$83.0		$8.1		$5.4		$7.4		$48.3		$263.5

		SSC		SSCTEN		-		$122		$3.4		$2.5		$0.6		$4.1		$4.1		$0.9		$0.3		$2.0		$0.1		$17.9

		Totals						$20,190		$490.5		$213.7		$80.6		$271.5		$688.8		$138.0		$18.3		$178.0		$117.8		$2,197.1
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Formatted PacesZeroSys

		DM CODE		DESC		SUM_CRV		# Facs		STR		STR_%		EXT		EXT %		ROOF		ROOF%		HVAC		HVAC %		ELEC		ELEC%		PLMB		PLMB%		CON		CON%		INTF		INTF%		EQP		EQP%

		0		Uncategorized Facility/Building		$57,372		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535		513		2		0.3		3		0.5		6		1.1		32		6.2		10		1.9		53		10.3		219		42.6		7		1.3		207		40.3

		2		R&D Structures and Facilities		$707,974,407		124		5		4		29		23.3		44		35.4		69		55.6		28		22.5		63		50.8		83		66.9		46		37		61		49.1

		3		Wind Tunnels		$2,390,258,261		74		0		0		2		2.7		6		8.1		22		29.7		6		8.1		30		40.5		36		48.6		2		2.7		7		9.4

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228		117		1		0.8		7		5.9		21		17.9		25		21.3		8		6.8		27		23		57		48.7		18		15.3		62		52.9

		5		Administrative Buildings		$1,215,464,073		268		4		1.4		4		1.4		5		1.8		16		5.9		7		2.6		18		6.7		168		62.6		6		2.2		0		0

		6		Training Buildings		$91,222,273		24		0		0		3		12.5		5		20.8		8		33.3		5		20.8		8		33.3		18		75		3		12.5		0		0

		7		Trailers		$27,076,031		375		18		4.8		22		5.8		22		5.8		48		12.8		28		7.4		161		42.9		0		0		31		8.2		0		0

		8		Storage Buildings		$362,284,817		432		6		1.3		7		1.6		11		2.5		243		56.2		127		29.3		272		62.9		0		0		28		6.4		0		0

		9		Storage Facilities		$98,373,534		396		2		0.5		60		15.1		65		16.4		300		75.7		113		28.5		248		62.6		0		0		149		37.6		0		0

		10		Fuel Storage Tanks		$69,576,139		113		0		0		44		38.9		63		55.7		0		0		60		53		28		24.7		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		$476,991		4		0		0		0		0		2		50		0		0		0		0		2		50		0		0		0		0		0		0

		10.2		Fueling Stations & Systems		$7,241,333		28		1		3.5		15		53.5		17		60.7		25		89.2		2		7.1		2		7.1		0		0		21		75		0		0

		11		Magazines		$22,219,975		75		2		2.6		8		10.6		22		29.3		45		60		27		36		56		74.6		0		0		22		29.3		0		0

		12		Communication and Tracking Buildings		$155,163,399		131		1		0.7		6		4.5		9		6.8		20		15.2		3		2.2		66		50.3		0		0		14		10.6		0		0

		13		Communication and Tracking Facilities		$170,446,514		109		8		7.3		53		48.6		81		74.3		82		75.2		44		40.3		0		0		0		0		82		75.2		0		0

		13.1		Large Antennas		$322,013,432		17		0		0		1		5.8		5		29.4		3		17.6		1		5.8		9		52.9		6		35.2		3		17.6		7		41.1

		13.2		Small Antennas		$37,882,895		46		0		0		19		41.3		0		0		0		0		19		41.3		0		0		0		0		0		0		26		56.5

		14		Mission Control Operations Buildings		$310,384,779		13		0		0		0		0		0		0		0		0		0		0		0		0		5		38.4		0		0		5		38.4

		15		Lighting		$49,984,748		59		3		5		0		0		0		0		0		0		29		49.1		0		0		0		0		0		0		0		0

		16		Electrical Distribution System		$503,553,949		111		7		6.3		70		63		0		0		0		0		52		46.8		0		0		0		0		0		0		0		0

		16.1		Power Generation/Power Plant		$55,748,216		32		1		3.1		3		9.3		6		18.7		21		65.6		0		0		19		59.3		0		0		7		21.8		0		0

		16.2		Elec Substns, Switchgr & Transfr Yds		$247,611,090		214		4		1.8		69		32.2		0		0		0		0		52		24.2		0		0		0		0		0		0		0		0

		17		HVAC Distribution		$470,811,182		84		10		11.9		74		88		0		0		0		0		53		63		25		29.7		0		0		0		0		0		0

		17.1		HVAC Generation		$462,969,560		103		1		0.9		10		9.7		26		25.2		62		60.1		6		5.8		38		36.8		0		0		30		29.1		0		0

		18		Waste Water Collection & Disposal Sys.		$108,681,704		88		1		1.1		46		52.2		58		65.9		0		0		26		29.5		10		11.3		0		0		0		0		0		0

		18.1		Waste Water Facilities & Trtmt Plants		$46,009,951		91		1		1		54		59.3		65		71.4		77		84.6		51		56		54		59.3		0		0		65		71.4		0		0

		18.2		Storm drains, Ditches, Dams, Ret. walls		$100,379,781		43		0		0		0		0		0		0		0		0		38		88.3		39		90.6		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317		200		6		3		80		40		116		58		0		0		82		41		49		24.5		0		0		0		0		0		0

		19.1		Potable Water Facilities & Trtmt Plants		$20,894,959		37		0		0		4		10.8		5		13.5		21		56.7		5		13.5		14		37.8		0		0		9		24.3		0		0

		20		Launch Pads		$592,940,566		16		0		0		10		62.5		12		75		12		75		8		50		12		75		12		75		12		75		0		0

		20.1		Launch support camera pads		$4,031,834		34		0		0		19		55.8		0		0		0		0		6		17.6		0		0		0		0		0		0		0		0

		20.2		Launch propellant & HP gas  facilities		$157,971,166		22		0		0		13		59		11		50		0		0		3		13.6		6		27.2		0		0		0		0		0		0

		21		Pavement		$1,288,560,348		210		2		0.9		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		22		Rail				0		0				0				0				0				0				0				0				0				0

		23		Maintenance Facilities and PW Shops		$239,585,617		221		0		0		4		1.8		3		1.3		49		22.1		15		6.7		50		22.6		0		0		13		5.8		0		0

		23.1		Operational maintenance facilities		$800,195,047		61		3		4.9		3		4.9		3		4.9		12		19.6		5		8.1		17		27.8		34		55.7		3		4.9		0		0

		24		Other Buildings		$1,021,608,558		424		0		0		7		1.6		20		4.7		136		32		36		8.4		162		38.2		0		0		40		9.4		0		0

		25		Other Facilities		$169,349,944		267		4		1.4		156		58.4		194		72.6		241		90.2		142		53.1		223		83.5		0		0		220		82.3		0		0

		26		Land & Easements		$715,864,629		65		29		44.6		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		$31,592,416		4		0		0		0		0		0		0		0		0		3		75		3		75		0		0		0		0		0		0

		27.1		Compressed Air Generation		$28,473,227		8		0		0		0		0		0		0		2		25		1		12.5		2		25		0		0		1		12.5		0		0

		28		Prefabricated buildings, various uses		$16,707,373		87		0		0		0		0		4		4.5		30		34.4		8		9.1		36		41.3		0		0		4		4.5		0		0

		29		Berthing & Housing		$10,102,181		42		0		0		25		59.5		25		59.5		25		59.5		25		59.5		25		59.5		42		100		25		59.5		0		0

		Totals				$20,189,985,351		5659		122		2.16%		930		16.43%		932		16.47%		1626		28.73%		1134		20.04%		1827		32.28%		680		12.02%		861		15.21%		375		6.63%



&CPACES %, Zero Syst. Rating&RDraft Oct 2, 2002



PacesZeroSys

		DM_CAT_CODE		DESC		SUM_CRV		COUNT		STRUC		STRUC_%		EXT		EXT_%		ROOF		ROOF_%		HVAC		HVAC_%		ELEC		ELEC_%		PLUMB		PLUMB_%		CONV		CONV_%		INTF		INTF_%		EQUIP		EQUIP_%

		0		Uncategorized Facility/Building		$57,372.00		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535.00		513		2		0.3		3		0.5		6		1.1		32		6.2		10		1.9		53		10.3		219		42.6		7		1.3		207		40.3

		2		R&D Structures and Facilities		$707,974,407.00		124		5		4		29		23.3		44		35.4		69		55.6		28		22.5		63		50.8		83		66.9		46		37		61		49.1

		3		Wind Tunnels		$2,390,258,261.00		74		0		0		2		2.7		6		8.1		22		29.7		6		8.1		30		40.5		36		48.6		2		2.7		7		9.4

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228.00		117		1		0.8		7		5.9		21		17.9		25		21.3		8		6.8		27		23		57		48.7		18		15.3		62		52.9

		5		Administrative Buildings		$1,215,464,073.00		268		4		1.4		4		1.4		5		1.8		16		5.9		7		2.6		18		6.7		168		62.6		6		2.2		0		0

		6		Training Buildings		$91,222,273.00		24		0		0		3		12.5		5		20.8		8		33.3		5		20.8		8		33.3		18		75		3		12.5		0		0

		7		Trailers		$27,076,031.00		375		18		4.8		22		5.8		22		5.8		48		12.8		28		7.4		161		42.9		0		0		31		8.2		0		0

		8		Storage Buildings		$362,284,817.00		432		6		1.3		7		1.6		11		2.5		243		56.2		127		29.3		272		62.9		0		0		28		6.4		0		0

		9		Storage Facilities		$98,373,534.00		396		2		0.5		60		15.1		65		16.4		300		75.7		113		28.5		248		62.6		0		0		149		37.6		0		0

		10		Fuel Storage Tanks		$69,576,139.00		113		0		0		44		38.9		63		55.7		0		0		60		53		28		24.7		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		$476,991.00		4		0		0		0		0		2		50		0		0		0		0		2		50		0		0		0		0		0		0

		10.2		Fueling Stations & Systems		$7,241,333.00		28		1		3.5		15		53.5		17		60.7		25		89.2		2		7.1		2		7.1		0		0		21		75		0		0

		11		Magazines		$22,219,975.00		75		2		2.6		8		10.6		22		29.3		45		60		27		36		56		74.6		0		0		22		29.3		0		0

		12		Communication and Tracking Buildings		$155,163,399.00		131		1		0.7		6		4.5		9		6.8		20		15.2		3		2.2		66		50.3		0		0		14		10.6		0		0

		13		Communication and Tracking Facilities		$170,446,514.00		109		8		7.3		53		48.6		81		74.3		82		75.2		44		40.3		0		0		0		0		82		75.2		0		0

		13.1		Large Antennas		$322,013,432.00		17		0		0		1		5.8		5		29.4		3		17.6		1		5.8		9		52.9		6		35.2		3		17.6		7		41.1

		13.2		Small Antennas		$37,882,895.00		46		0		0		19		41.3		0		0		0		0		19		41.3		0		0		0		0		0		0		26		56.5

		14		Mission Control Operations Buildings		$310,384,779.00		13		0		0		0		0		0		0		0		0		0		0		0		0		5		38.4		0		0		5		38.4

		15		Lighting		$49,984,748.00		59		3		5		0		0		0		0		0		0		29		49.1		0		0		0		0		0		0		0		0

		16		Electrical Distribution System		$503,553,949.00		111		7		6.3		70		63		0		0		0		0		52		46.8		0		0		0		0		0		0		0		0

		16.1		Power Generation/Power Plant		$55,748,216.00		32		1		3.1		3		9.3		6		18.7		21		65.6		0		0		19		59.3		0		0		7		21.8		0		0

		16.2		Electric Substations, Switchgear & Transformer Yards		$247,611,090.00		214		4		1.8		69		32.2		0		0		0		0		52		24.2		0		0		0		0		0		0		0		0

		17		HVAC Distribution		$470,811,182.00		84		10		11.9		74		88		0		0		0		0		53		63		25		29.7		0		0		0		0		0		0

		17.1		HVAC Generation		$462,969,560.00		103		1		0.9		10		9.7		26		25.2		62		60.1		6		5.8		38		36.8		0		0		30		29.1		0		0

		18		Waste Water Collection & Disposal System		$108,681,704.00		88		1		1.1		46		52.2		58		65.9		0		0		26		29.5		10		11.3		0		0		0		0		0		0

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951.00		91		1		1		54		59.3		65		71.4		77		84.6		51		56		54		59.3		0		0		65		71.4		0		0

		18.2		Storm drains, Ditches, Dams, Retaining walls		$100,379,781.00		43		0		0		0		0		0		0		0		0		38		88.3		39		90.6		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317.00		200		6		3		80		40		116		58		0		0		82		41		49		24.5		0		0		0		0		0		0

		19.1		Potable Water Facilities & Treatment Plants		$20,894,959.00		37		0		0		4		10.8		5		13.5		21		56.7		5		13.5		14		37.8		0		0		9		24.3		0		0

		20		Launch Pads		$592,940,566.00		16		0		0		10		62.5		12		75		12		75		8		50		12		75		12		75		12		75		0		0

		20.1		Launch support camera pads		$4,031,834.00		34		0		0		19		55.8		0		0		0		0		6		17.6		0		0		0		0		0		0		0		0

		20.2		Launch propellant & high pressure gas  facilities		$157,971,166.00		22		0		0		13		59		11		50		0		0		3		13.6		6		27.2		0		0		0		0		0		0

		21		Pavement		$1,288,560,348.00		210		2		0.9		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		22		Rail				0		0				0				0				0				0				0				0				0				0

		23		Maintenance Facilities and PW Shops		$239,585,617.00		221		0		0		4		1.8		3		1.3		49		22.1		15		6.7		50		22.6		0		0		13		5.8		0		0

		23.1		Operational maintenance facilities		$800,195,047.00		61		3		4.9		3		4.9		3		4.9		12		19.6		5		8.1		17		27.8		34		55.7		3		4.9		0		0

		24		Other Buildings		$1,021,608,558.00		424		0		0		7		1.6		20		4.7		136		32		36		8.4		162		38.2		0		0		40		9.4		0		0

		25		Other Facilities		$169,349,944.00		267		4		1.4		156		58.4		194		72.6		241		90.2		142		53.1		223		83.5		0		0		220		82.3		0		0

		26		Land & Easements		$715,864,629.00		65		29		44.6		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		$31,592,416.00		4		0		0		0		0		0		0		0		0		3		75		3		75		0		0		0		0		0		0

		27.1		Compressed Air Generation		$28,473,227.00		8		0		0		0		0		0		0		2		25		1		12.5		2		25		0		0		1		12.5		0		0

		28		Prefabricated buildings, various uses		$16,707,373.00		87		0		0		0		0		4		4.5		30		34.4		8		9.1		36		41.3		0		0		4		4.5		0		0

		29		Berthing & Housing		$10,102,181.00		42		0		0		25		59.5		25		59.5		25		59.5		25		59.5		25		59.5		42		100		25		59.5		0		0

		Totals				20,189,985,351		5659		122		2.16%		930		16.43%		932		16.47%		1626		28.73%		1134		20.04%		1827		32.28%		680		12.02%		861		15.21%		375		6.63%





Formatted SysZeroPaces

		DM CAT		DESC		SUM_CRV		# FACS		STR		STR%		EXT		EXT%		RF		RF%		HVAC		HVAC%		ELEC		ELEC%		PLMB		PLMB_%		CON		CON%		INTF		INTF%		EQP		EQP%

		0		Uncategorized Facility/Building		$57,372		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535		513		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		2		R&D Structures and Facilities		$707,974,407		124		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		3		Wind Tunnels		$2,390,258,261		74		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228		117		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		5		Administrative Buildings		$1,215,464,073		268		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		0.7

		6		Training Buildings		$91,222,273		24		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		7		Trailers		$27,076,031		375		0		0		0		0		0		0		0		0		0		0		0		0		3		0.8		0		0		3		0.8

		8		Storage Buildings		$362,284,817		432		0		0		0		0		0		0		0		0		0		0		0		0		34		7.8		0		0		37		8.5

		9		Storage Facilities		$98,373,534		396		0		0		0		0		0		0		0		0		0		0		0		0		17		4.2		0		0		33		8.3

		10		Fuel Storage Tanks		$69,576,139		113		0		0		0		0		0		0		10		8.8		0		0		0		0		5		4.4		24		21.2		13		11.5

		10.1		Specialized Liquid Storage Tanks		$476,991		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		50		0		0

		10.2		Fueling Stations & Systems		$7,241,333		28		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		11		Magazines		$22,219,975		75		0		0		0		0		0		0		0		0		0		0		0		0		11		14.6		0		0		11		14.6

		12		Communication and Tracking Buildings		$155,163,399		131		0		0		0		0		0		0		0		0		0		0		0		0		14		10.6		0		0		56		42.7

		13		Communication and Tracking Facilities		$170,446,514		109		0		0		0		0		0		0		0		0		0		0		9		8.2		2		1.8		0		0		35		32.1

		13.1		Large Antennas		$322,013,432		17		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		13.2		Small Antennas		$37,882,895		46		0		0		0		0		7		15.2		6		13		0		0		3		6.5		2		4.3		8		17.3		0		0

		14		Mission Control Operations Buildings		$310,384,779		13		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		15		Lighting		$49,984,748		59		0		0		11		18.6		7		11.8		3		5		0		0		1		1.6		1		1.6		7		11.8		8		13.5

		16		Electrical Distribution System		$503,553,949		111		0		0		0		0		28		25.2		19		17.1		0		0		16		14.4		7		6.3		26		23.4		20		18

		16.1		Power Generation/Power Plant		$55,748,216		32		0		0		0		0		0		0		0		0		0		0		0		0		3		9.3		0		0		16		50

		16.2		Elec Substns, Switchgr & Trans Yds		$247,611,090		214		0		0		0		0		29		13.5		23		10.7		0		0		10		4.6		2		0.9		33		15.4		70		32.7

		17		HVAC Distribution		$470,811,182		84		0		0		0		0		8		9.5		6		7.1		0		0		0		0		2		2.3		7		8.3		8		9.5

		17.1		HVAC Generation		$462,969,560		103		0		0		0		0		0		0		0		0		0		0		0		0		23		22.3		0		0		55		53.3

		18		Waste Water Coll. & Disp. Sys.		$108,681,704		88		0		0		0		0		0		0		4		4.5		0		0		0		0		1		1.1		21		23.8		2		2.2

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951		91		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		16		17.5

		18.2		Storm drains, Ditches, Dams, Ret. walls		$100,379,781		43		0		0		2		4.6		2		4.6		0		0		0		0		0		0		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317		200		0		0		0		0		0		0		13		6.5		0		0		0		0		4		2		42		21		11		5.5

		19.1		Potable Water Facilities & Trtmt Plants		$20,894,959		37		0		0		0		0		0		0		0		0		0		0		0		0		2		5.4		0		0		0		0

		20		Launch Pads		$592,940,566		16		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		18.7

		20.1		Launch support camera pads		$4,031,834		34		0		0		0		0		4		11.7		5		14.7		0		0		6		17.6		3		8.8		5		14.7		11		32.3

		20.2		Launch propellant & HP gas  facilities		$157,971,166		22		0		0		0		0		0		0		3		13.6		0		0		0		0		1		4.5		6		27.2		14		63.6

		21		Pavement		$1,288,560,348		210		0		0		16		7.6		8		3.8		6		2.8		40		19		4		1.9		2		0.9		6		2.8		8		3.8

		22		Rail		$0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		23		Maintenance Facilities and PW Shops		$239,585,617		221		0		0		0		0		0		0		0		0		0		0		0		0		65		29.4		0		0		19		8.5

		23.1		Operational maintenance facilities		$800,195,047		61		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		26		42.6

		24		Other Buildings		$1,021,608,558		424		0		0		0		0		0		0		0		0		0		0		0		0		54		12.7		0		0		57		13.4

		25		Other Facilities		$169,349,944		267		0		0		0		0		0		0		0		0		0		0		0		0		8		2.9		0		0		26		9.7

		26		Land & Easements		$715,864,629		65		0		0		1		1.5		0		0		0		0		0		0		0		0		0		0		0		0		3		4.6

		27		Compressed Air Distribution		$31,592,416		4		0		0		1		25		1		25		1		25		0		0		0		0		1		25		1		25		0		0

		27.1		Compressed Air Generation		$28,473,227		8		0		0		0		0		0		0		0		0		0		0		0		0		5		62.5		0		0		0		0

		28		Prefabricated buildings, various uses		$16,707,373		87		0		0		0		0		0		0		0		0		0		0		0		0		2		2.2		0		0		0		0

		29		Berthing & Housing		$10,102,181		42		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Totals				$20,189,985,351		5659		0		0.00%		31		0.55%		94		1.66%		99		1.75%		40		0.71%		49		0.87%		274		4.84%		188		3.32%		563		9.95%
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SysZeroPaces

		DM_CAT_CODE		DESC		SUM_CRV		COUNT		STRUC		STRUC_%		EXT		EXT_%		ROOF		ROOF_%		HVAC		HVAC_%		ELEC		ELEC_%		PLUMB		PLUMB_%		CONV		CONV_%		INTF		INTF_%		EQUIP		EQUIP_%

		0		Uncategorized Facility/Building		$57,372.00		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535.00		513		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		2		R&D Structures and Facilities		$707,974,407.00		124		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		3		Wind Tunnels		$2,390,258,261.00		74		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228.00		117		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		5		Administrative Buildings		$1,215,464,073.00		268		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		0.7

		6		Training Buildings		$91,222,273.00		24		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		7		Trailers		$27,076,031.00		375		0		0		0		0		0		0		0		0		0		0		0		0		3		0.8		0		0		3		0.8

		8		Storage Buildings		$362,284,817.00		432		0		0		0		0		0		0		0		0		0		0		0		0		34		7.8		0		0		37		8.5

		9		Storage Facilities		$98,373,534.00		396		0		0		0		0		0		0		0		0		0		0		0		0		17		4.2		0		0		33		8.3

		10		Fuel Storage Tanks		$69,576,139.00		113		0		0		0		0		0		0		10		8.8		0		0		0		0		5		4.4		24		21.2		13		11.5

		10.1		Specialized Liquid Storage Tanks		$476,991.00		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		50		0		0

		10.2		Fueling Stations & Systems		$7,241,333.00		28		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		11		Magazines		$22,219,975.00		75		0		0		0		0		0		0		0		0		0		0		0		0		11		14.6		0		0		11		14.6

		12		Communication and Tracking Buildings		$155,163,399.00		131		0		0		0		0		0		0		0		0		0		0		0		0		14		10.6		0		0		56		42.7

		13		Communication and Tracking Facilities		$170,446,514.00		109		0		0		0		0		0		0		0		0		0		0		9		8.2		2		1.8		0		0		35		32.1

		13.1		Large Antennas		$322,013,432.00		17		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		13.2		Small Antennas		$37,882,895.00		46		0		0		0		0		7		15.2		6		13		0		0		3		6.5		2		4.3		8		17.3		0		0

		14		Mission Control Operations Buildings		$310,384,779.00		13		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		15		Lighting		$49,984,748.00		59		0		0		11		18.6		7		11.8		3		5		0		0		1		1.6		1		1.6		7		11.8		8		13.5

		16		Electrical Distribution System		$503,553,949.00		111		0		0		0		0		28		25.2		19		17.1		0		0		16		14.4		7		6.3		26		23.4		20		18

		16.1		Power Generation/Power Plant		$55,748,216.00		32		0		0		0		0		0		0		0		0		0		0		0		0		3		9.3		0		0		16		50

		16.2		Electric Substations, Switchgear & Transformer Yards		$247,611,090.00		214		0		0		0		0		29		13.5		23		10.7		0		0		10		4.6		2		0.9		33		15.4		70		32.7

		17		HVAC Distribution		$470,811,182.00		84		0		0		0		0		8		9.5		6		7.1		0		0		0		0		2		2.3		7		8.3		8		9.5

		17.1		HVAC Generation		$462,969,560.00		103		0		0		0		0		0		0		0		0		0		0		0		0		23		22.3		0		0		55		53.3

		18		Waste Water Collection & Disposal System		$108,681,704.00		88		0		0		0		0		0		0		4		4.5		0		0		0		0		1		1.1		21		23.8		2		2.2

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951.00		91		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		16		17.5

		18.2		Storm drains, Ditches, Dams, Retaining walls		$100,379,781.00		43		0		0		2		4.6		2		4.6		0		0		0		0		0		0		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317.00		200		0		0		0		0		0		0		13		6.5		0		0		0		0		4		2		42		21		11		5.5

		19.1		Potable Water Facilities & Treatment Plants		$20,894,959.00		37		0		0		0		0		0		0		0		0		0		0		0		0		2		5.4		0		0		0		0

		20		Launch Pads		$592,940,566.00		16		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		18.7

		20.1		Launch support camera pads		$4,031,834.00		34		0		0		0		0		4		11.7		5		14.7		0		0		6		17.6		3		8.8		5		14.7		11		32.3

		20.2		Launch propellant & high pressure gas  facilities		$157,971,166.00		22		0		0		0		0		0		0		3		13.6		0		0		0		0		1		4.5		6		27.2		14		63.6

		21		Pavement		$1,288,560,348.00		210		0		0		16		7.6		8		3.8		6		2.8		40		19		4		1.9		2		0.9		6		2.8		8		3.8

		22		Rail		$0.00		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		23		Maintenance Facilities and PW Shops		$239,585,617.00		221		0		0		0		0		0		0		0		0		0		0		0		0		65		29.4		0		0		19		8.5

		23.1		Operational maintenance facilities		$800,195,047.00		61		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		26		42.6

		24		Other Buildings		$1,021,608,558.00		424		0		0		0		0		0		0		0		0		0		0		0		0		54		12.7		0		0		57		13.4

		25		Other Facilities		$169,349,944.00		267		0		0		0		0		0		0		0		0		0		0		0		0		8		2.9		0		0		26		9.7

		26		Land & Easements		$715,864,629.00		65		0		0		1		1.5		0		0		0		0		0		0		0		0		0		0		0		0		3		4.6

		27		Compressed Air Distribution		$31,592,416.00		4		0		0		1		25		1		25		1		25		0		0		0		0		1		25		1		25		0		0

		27.1		Compressed Air Generation		$28,473,227.00		8		0		0		0		0		0		0		0		0		0		0		0		0		5		62.5		0		0		0		0

		28		Prefabricated buildings, various uses		$16,707,373.00		87		0		0		0		0		0		0		0		0		0		0		0		0		2		2.2		0		0		0		0

		29		Berthing & Housing		$10,102,181.00		42		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Totals				20,189,985,351		5659		0		0.00%		31		0.55%		94		1.66%		99		1.75%		40		0.71%		49		0.87%		274		4.84%		188		3.32%		563		9.95%
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Summary

		Facility #		Fac Name		Total S.F.		CRV		INTF Construction Estimate		INTF Replacement Cost		INTF Replacement % of INTF Constr		50% INTF Replacement Cost		50% INTF Replacement % of INTF Constr		% of CRV		CRV$/S.F.				100% Demo		50% Demo		50% Const

		K6-1145		MULTI-FUNCTION FACILITY		15953		$2,360,189		$118,015.00		$140,171.00		118.77%		$68,177.10		57.77%		5.00%		147.9464050649				22156.00		10969.60		57207.50

		M6-0336		ELECTROMAGNETIC LAB		9486		$1,419,303		$79,241.00		$92,885.00		117.22%		$42,534.10		53.68%		5.58%		149.6208096142				13644.00		6713.60		35820.50

		M6-0896		COMPRESSED AIR SHOP		1121		$982,285		$7,285.41		$8,849.31		121.47%		$4,180.38		57.38%		0.74%		876.2578055308				1563.90		775.18		3405.20

		M7-0657		PARACHUTE REFURBISHMENT FACILITY		35758		$7,370,327		$47,870.78		$66,137.98		138.16%		$30,348.09		63.40%		0.65%		206.1168689524				18267.20		9025.20		21322.89

		M7-1059		HYPERGOLIC MAINTENANCE SUPPORT FACILITY #2		17550		NOT LISTED		$241,718.90		$267,754.60		110.77%		$130,946.05		54.17%		0.00%		0				26035.70		12936.55		118009.50

														121.28%				57.28%		0.00%
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KSC DM Master

		FAC		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		C2-1060		1986		5		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		6:30 AM

		C2-1060A		2002		5		3		3		3		3		0		0		4		4																				KSC		-		-		8/2/02		6:40 AM

		C2-1409		1988		5		4		0		0		3		0		0		0		0																				KSC		-		-		7/26/02		9:20 AM

		E4-2414		1965		4		3		4		4		4		0		4		4		4																				KSC		-		-		7/23/02		2:30 PM

		E4-2414A		2001		5		4		5		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:20 AM

		F5-2151		1962		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/12/02		9:30 AM

		G5-0961		1966		4		2		5		0		3		0		0		3		3				Pest infestation																KSC		-		-		8/1/02		1:30 PM

		G5-1011		1972		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		1:40 PM

		G5-1061		1986		4		3		0		0		4		0		0		0		4																				KSC		-		-		7/31/02		9:00 AM

		H2-1198		1963		3		3		3		3		3		0		3		2		2																Damage/wear		counterweight damage,  track corrosion		KSC		-		-		7/22/02		8:00 AM

		H2-1245		1993		5		4		4		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:55 AM

		H4-1725		1965		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		2:00 PM

		H5-1434		1965		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:30 AM

		H5-1434B		1974		4		3		2		0		0		0		0		0		0						5' x 5' part of roof is missing														KSC		-		-		7/12/02		12:30 PM

		H5-1434E		2001		5		4		4		3		5		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		H5-1633		1982		0		0		0		0		0		0		0		0		0		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		KSC		-		-		8/5/02		1:00 PM

		H5-2176		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:35 AM

		H5-2274		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:40 AM

		H7-1681		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:45 AM

		H7-1682		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:50 AM

		H7-1683		1982		4		3		3		3		3		0		0		3		0																				KSC		-		-		7/25/02		10:30 AM

		H7-1986		1965		1		1		0		0		1		0		0		0		0		HEAVILY corroded		HEAVILY corroded						HEAVILY corroded										KSC		-		-		7/12/02		2:15 PM

		J5-0386		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:40 AM

		J5-0440		2002		5		5		5		5		5		0		0		5		5																				KSC		-		-		7/25/02		9:35 AM

		J5-0441		1982		2		3		3		3		3		0		0		4		2		Tower structure not stable/corrosion																>10 years past life expectancy		KSC		-		-		7/25/02		9:30 AM

		J5-0583		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:35 AM

		J5-0677		1976		4		3		4		3		3		0		0		4		4																				KSC		-		-		7/26/02		10:20 AM

		J5-1195A		2001		5		4		0		0		4		0		0		0		5																				KSC		-		-		7/25/02		9:20 AM

		J5-1198		1982		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/26/02		9:50 AM

		J5-1198A		1992		5		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:50 PM

		J5-1244		2001		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		1:30 PM

		J5-1299		1985		4		3		3		0		3		0		4		3		0		Should not be used for occupancy																		KSC		-		-		7/30/02		1:00 PM

		J5-1441		1993		5		0		0		0		4		0		0		0		0		To become storage facility																		KSC		-		-		7/24/02		11:10 AM

		J5-1598		1984		4		3		3		4		3		0		0		3		4																				KSC		-		-		7/24/02		9:20 AM

		J5-2000		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:30 AM

		J5-2098		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:20 AM

		J6-0306		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:00 AM

		J6-0393		1966		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0407		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0490		1965		4		3		3		4		3		0		0		4		4																				KSC		-		-		8/2/02		7:10 AM

		J6-0490A		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:10 AM

		J6-0490B		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:20 AM

		J6-0553		1964		4		3		4		4		2		3		0		3		4										Power above ground, routine conduit damage										KSC		-		-		7/31/02		2:15 PM

		J6-0553A		1995		5		3		3		0		4		0		0		4		5																				KSC		-		-		7/22/02		8:30 AM

		J6-1725		1964		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/22/02		8:00 AM

		J6-1808		1976		4		3		3		3		3		0		0		3		4																				KSC		-		-		7/26/02		10:45 AM

		J6-1924		1997		5		4		4		4		4		4		5		4		4																				KSC		-		-		7/22/02		10:00 AM

		J6-1974		2001		5		5		5		5		5		5		0		5		0																				KSC		-		-		7/25/02		11:35 AM

		J6-2025		1988		5		4		4		0		4		3		0		4		0																				KSC		-		-		7/22/02		9:40 AM

		J6-2026		2001		5		5		5		5		5		0		0		5		0																				KSC		-		-		8/16/02		8:00 AM

		J6-2126		2001		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/16/02		8:10 AM

		J6-2262		1979		4		3		4		4		4		0		4		2		4																Heavy wear				KSC		-		-		7/24/02		10:25 AM

		J6-2312		1976		4		3		3		3		3		0		0		4		0																				KSC		-		-		7/24/02		8:50 AM

		J6-2313		1976		5		4		4		4		4		4		0		4		3																				KSC		-		-		7/24/02		10:10 AM

		J6-2314		2001		4		3		4		4		4		0		0		2		0																Excessive wear and tear-walls, floor				KSC		-		-		7/26/02		11:45 AM

		J6-2327		2000		5		4		4		4		4		5		5		4		0																				KSC		-		-		7/26/02		8:35 AM

		J6-2362		1993		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/24/02		9:55 AM

		J6-2363		1976		5		3		3		0		3		0		0		3		5																				KSC		-		-		7/24/02		10:00 AM

		J6-2364		1986		3		3		1		3		3		0		0		1		2						heavy leakage										rotten floor &walls		>10 years past life expectancy		KSC		-		-		7/25/02		8:15 AM

		J6-2365		2001		4		4		4		4		4		0		4		4		4																				KSC		-		-		7/25/02		8:10 AM

		J6-2377		1963		4		3		2		3		3		3		0		3		0																				KSC		-		-		7/26/02		8:50 AM

		J6-2428		1995		5		4		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:25 AM

		J6-2463		2001		5		1		5		5		5		0		0		5		0				Severe corrosion on door																KSC		-		-		7/31/02		11:30 AM

		J7-0132		1967		3		3		3		3		3		3		3		4		3		Poor drainage				Roof leaks		Corroded duct work				Water hammer								KSC		-		-		7/23/02		8:10 AM

		J7-0140		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-		-		7/26/02		8:10 AM

		J7-0182		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-				7/26/02		8:20 AM

		J7-0183		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0191		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0192		1967		3		3		0		0		3		3		0		0		3												Firex corrosion								KSC		-		-		7/26/02		10:30 AM

		J7-0231		1967		4		4		4		3		3		3		0		0		3										Corrosion, downgrade due to age										KSC		-		-		7/26/02		9:00 AM

		J7-0240		1985		3		0		0		0		3		2		0		0		3		Corroded pipe supports																		KSC		-		-		7/26/02		9:30 AM

		J7-0241		1967		4		3		3		4		3		0		0		3		4										Corrosion, downgrade due to age										KSC		-		-		7/23/02		8:20 AM

		J7-0242		1967		3		3		3		0		2		0		0		0		0		Mothballed								Corrosion										KSC		-		-		7/26/02		8:30 AM

		J7-0243		1967		4		3		4		2		3		3		3		3		0								Corroded duct work												KSC		-		-		7/23/02		8:20 AM

		J7-0243A		1984		1		1		1		0		3		0		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		8:30 AM

		J7-0286		1996		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/26/02		8:40 AM

		J7-0288		1981		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/23/02		8:35 AM

		J7-0292		1967		3		1		1		0		1		0		0		1		0		Mothballed																		KSC		-		-		7/23/02		8:40 AM

		J7-0331		1967		4		4		3		0		4		4		0		4		4						Erosion on earthen roof														KSC		-		-		7/23/02		8:45:AM

		J7-0337		1967		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/26/02		8:00 AM

		J7-0337A		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:00 AM

		J7-0337B		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:05 AM

		J7-0337C		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:10 AM

		J7-0337D		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:15 AM

		J7-0337E		1984		1		1		1		3		3		0		0		3		0		Rusted boxcar		Rusted boxcar		Rusted boxcar										Refurbished interior				KSC		-		-		7/23/02		9:10 AM

		J7-0337F		1985		1		1		1		3		3		3		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar						Safety eyewash								KSC		-		-		7/23/02		9:15 AM

		J7-0337G		1985		4		0		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:00 AM

		J7-0337H		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:20 AM

		J7-0338		1967		4		3		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:30 AM

		J7-0338A		1996		4		3		3		0		3		3		0		3		4										Downgrade due to age										KSC		-		-		7/23/02		9:20 AM

		J7-0342		1967		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:35 AM

		J7-0384		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:40 AM

		J7-0384A		1967		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:30 AM

		J7-0384B		1967		4		4		4		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0385		1968		4		4		4		3		3		4		0		3		4																				KSC		-		-		7/26/02		9:30 AM

		J7-0432		1967		4		4		4		0		4		0		0		4		5										New electrical equipment								New equipment		KSC		-		-		7/26/02		9:30 AM

		J7-0490		1981		3		0		4		0		3		3		0		0		2																		Obsolete equipment,corrosion		KSC		-				7/26/02		9:40 AM

		J7-0491		1981		3		2		2		3		2		0		0		3		3		Corrosion		Rusted exterior, holes		Roof leaks				Corrosion, downgrade due to age								Obsolete parts		KSC		-		-		7/26/02		9:40 AM

		J7-0534		1981		3		0		4		0		3		3		0		0		3																				KSC		-		-		7/26/02		9:50 AM

		J7-0535		1981		3		3		2		3		3		0		0		3		3				Exterior patches		Roof leaks														KSC		-		-		7/26/02		9:55 AM

		J7-0537		1967		3		3		3		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:35 AM

		J7-0584		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0588		1985		4		4		4		3		3		0		0		0		4																				KSC		-		-		7/26/02		12:00 AM

		J7-0589		1967		4		0		0		0		3		3		0		0		3																				KSC		-				7/23/02		9:25 AM

		J7-0637A		1985		4		0		4		0		4		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0637B		1985		4		0		4		0		0		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0686		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		9:55 AM

		J7-0688		1978		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/23/02		10:00 AM

		J7-0986		1967		3		3		2		3		3		0		0		0		3						Roof in poor condition														KSC		-		-		7/26/02		7:00 AM

		J7-1339		1991		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/26/02		12:10 PM

		J7-1387		1999		3		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:15 PM

		J7-1388		1965		4		3		3		3		3		3		4		3		4																				KSC		-		-		7/26/02		12:30 PM

		J7-1389		1998		4		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:00 PM

		J7-1736		1967		3		3		3		3		3		0		0		0		3																				KSC		-		-		7/26/02		7:10 AM

		J7-1886		1999		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/26/02		7:20 AM

		J7-2112		1966		4		4		0		0		3		0		0		0		0		Small concrete pad																		KSC		-		-		7/26/02		1:30 PM

		J7-2112A		1994		4		4		4		3		4		0		0		0		3																				KSC		-		-		7/26/02		1:00 PM

		J8-0755		1986		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/11/02		2:00 PM

		J8-1462		1968		4		0		0		0		3		3		0		0		0										Corrosion		Corrosion								KSC		-		-		7/11/02		8:30 AM

		J8-1502		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		8:45 AM

		J8-1503		1966		4		3		3		3		3		3		3		3		3										On generator power										KSC				-		7/2/02		9:00: AM

		J8-1503A		1996		3		3		3		1		3		0		0		3		0								Window unit out of service												KSC				-		7/2/02		12:00 AM

		J8-1512		1965		4		0		0		0		3		0		0		0		4																		Cameras		KSC				-		7/2/02		12:00 AM

		J8-1513		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		9:00 AM

		J8-1553		1965		3		3		3		3		5		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1554		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1563		1965		4		3		3		5		3		0		0		0		3										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1564		1965		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1565		1964		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1567		1967		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1610		1980		4		0		0		0		3		0		0		0		3																				KSC				-		7/2/02		12:00 AM

		J8-1611		1985		3		0		0		0		3		0		0		0		3																				KSC		-		-		7/11/02		9:30 AM

		J8-1613		1965		1		1		1		0		0		0		0		0		0		Standby																		KSC				-		7/2/02		12:00 AM

		J8-1614		1966		4		4		4		4		4		3		3		4		4														Chain hoists						KSC				-		7/2/02		11:00 AM

		J8-1659		1965		3		3		3		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1659A		1996		4		4		4		0		3		0		0		0		0										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1703		1965		4		4		4		0		4		3		0		0		0																				KSC				-		7/2/02		12:00 AM

		J8-1705		1965		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:45 AM

		J8-1705A		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1705B		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1707		1968		4		3		4		0		4		4		0		0		4																				KSC		-		-		7/11/02		10:00 AM

		J8-1708		1966		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/11/02		12:00:PM

		J8-1708A		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708B		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708C		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708D		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708E		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708F		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708G		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708H		1985		3		0		3		0		0		0		0		0		0																				KSC				-		7/2/02		10:00 AM

		J8-1708I		1982		2		2		1		2		1		0		0		1		0		Severely rusted boxcar																		KSC				-		7/2/02		10:00 AM

		J8-1714		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:00 AM

		J8-1753		1965		4		4		4		0		5		0		0		0		5																				KSC		-		-		7/11/02		10:30 AM

		J8-1768		1996		4		4		4		4		4		4		4		0		4																				KSC		-		-		7/11/02		10:45 AM

		J8-1811		1979		3		3		3		3		3		0		0		0		0																				KSC		-		-		7/11/02		11:00 AM

		J8-1821		1988		4		0		0		0		3		0		0		0		0																				KSC		-		-		7/11/02		2:15 PM

		J8-1856		1979		3		0		3		0		3		3		0		0		3																				KSC		-		-		7/11/02		10:00 AM

		J8-1858		1965		1		1		1		0		2		0		0		0		0		Standby																		KSC				-		7/2/02		11:30 AM

		J8-1862		1979		3		3		3		0		3		2		0		0		3												Corrosion								KSC		-		-		7/11/02		9:45 AM

		J8-1862A		1996		4		4		4		4		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1906		1979		4		0		4		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:15 AM

		J8-1906A		1996		4		4		4		3		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1956		1965		4		0		0		0		3		0		0		0		4																				KSC						7/2/02		11:30 AM

		J8-1959A		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1959B		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1961		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:30 AM

		J8-2008		1994		4		4		4		4		4		4		0		3		0																				KSC				-		7/2/02		9:00 AM

		J8-2009		1977		3		2		2		2		3		3		0		2		0		Significant corrosion		Insulation exposed, significant corrosion		Roof leaks										Mold problem				KSC				-		7/2/02		9:00 AM

		J8-2010		1978		3		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2059		1996		4		4		4		0		4		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2204		1965		4		4		4		3		3		0		0		0		0																				KSC		-		-		7/11/02		2:30 PM

		K6-0261		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:45 AM

		K6-0309		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:25 AM

		K6-0345		1984		4		3		2		3		2		0		0		3		0						Numerous leaks														KSC		-		-		7/22/02		1:10 PM

		K6-0445		1967		3		2		2		3		2		3		0		3		0				Severe corrosion		Severe Corrosion				Age of system										KSC		-		-		7/22/02		1:25 PM

		K6-0446		1967		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/22/02		1:35 PM

		K6-0494		1984		4		3		3		3		2		4		2		3		3		Fencing corrosion				Several leaks				Age of system-obsolescence				Crane overhaul req'd-Debris build up on rails						KSC		-		-		7/22/02		12:40 PM

		K6-0495		1984		3		3		3		3		3		2		0		3		0												Original piping-iron deteriorating								KSC		-		-		7/22/02		12:30 PM

		K6-0496		1985		4		4		4		5		3		0		0		3		0																				KSC		-		-		7/22/02		1:48 PM

		K6-0497		1984		4		3		2		3		2		0		0		3		0						Numerous leaks				Age of system										KSC		-		-		7/22/02		12:00 PM

		K6-0545		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		12:30 PM

		K6-0546		1966		4		3		4		3		4		3		0		4		4																				KSC		-		-		8/8/02		12:00 AM

		K6-0548		1985		5		3		4		4		4		0		0		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0696		1987		4		3		3		3		3		3		4		4		4		Corrosion on structural supports		Faded paint		Age, number of repairs		Age, corrosion		Age		Firex system obsolete, original water lines				Minor window leaks				KSC		-		-		8/8/02		8:30 AM

		K6-0696A		2001		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K6-0696F		2001		4		3		4		0		4		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K6-0742		1984		4		3		3		0		4		0		0		0		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0743		1981		4		4		3		3		4		4		4		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0792		1966		5		5		0		5		5		5		0		4		5																				KSC		-		-		7/15/02		9:30 AM

		K6-0792B		1994		0		0		0		0		0		0		0		0		0		Abandoned in place-																		KSC		-		-		8/12/02		1:00 PM

		K6-0793		1970		4		2		3		3		3		3		0		2		0				not sound or weatherproof, doors blow inward, walls leak												insulation falling apart and excessive wear				KSC		-		-		8/8/02		12:00 AM

		K6-0794		1988		3		3		2		5		3		3		4		3		3				Doors in disrepair, paint		Numerous repairs/leaks		Newly installed		Age		Age & numerous repairs								KSC		-		-		8/7/02		12:00 PM

		K6-0794A		1988		3		3		3		0		3		3		0		3		0																				KSC		-		-		8/7/02		1:20 PM

		K6-0799		1979		4		3		3		0		3		0		0		0		0																				KSC		-		-		8/14/02		11:50 AM

		K6-0844		1995		4		3		4		4		4		4		0		4		4				Minor corrosion																KSC		-		-		8/15/02		12:30 PM

		K6-0848		1964		4		3		3		3		3		3		3		3		3				Tower doors require significant maintenance		Leaks, ponding, spalling on the highest roof section		Chilled water piping in poor condition		Age, corrosion, PCBs		Age		Main cranes require significant repairs		Many interior office areas in poor condition		Obsolete equipment		KSC		-		-		8/14/02		8:30 AM

		K6-0893		1997		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		1:45 PM

		K6-0894		1977		4		3		3		2		3		2		4		4		4				Siding corrosion at corners-both bays, siding damage from weather shroud for supply duct		Minor leaks		Weather exposure contributed to deterioration.  Equipment is aged		Working, but mainly original to facility		main distribution lines original-disintegrating								KSC		-		-		8/20/02		8:00 AM

		K6-0894A		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		1:30 PM

		K6-0894B		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		12:40 PM

		K6-0894D		1985		4		3		4		0		4		0		0		4		0				Repeated roll up door issues																KSC		-		-		8/15/02		12:50 PM

		K6-0895		1977		4		4		4		0		3		3		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		K6-0897		1966		4		0		0		3		3		3		0		0		0																				KSC		-		-		8/14/02		3:45 PM

		K6-0899		1980		4		3		3		0		3		3		3		3		3		Some surface corrosion																		KSC		-		-		8/14/02		8:55 AM

		K6-0900		1966		4		4		4		3		4		2		4		3		4												Heavy corrosion, mineral deposits								KSC		-		-		6/6/02		6:00 AM

		K6-0900A		1988		5		4		4		3		4		4		0		4		4																				KSC		-		-		6/28/02		7:00 AM

		K6-0943		1984		5		4		4		0		4		0		0		0		0																				KSC		-		-		7/17/02		11:45 AM

		K6-0946		1998		5		4		3		0		4		4		0		0		0																				KSC		-		-		7/17/02		11:40 AM

		K6-0947		1966		5		4		3		5		4		4		0		4		5																				KSC		-		-		7/16/02		9:00 AM

		K6-0947A		1987		5		4		3		0		0		0		0		4		0																				KSC		-		-		7/16/02		10:00 AM

		K6-0947B		1991		4		3		4		0		4		3		0		3		3																				KSC		-		-		7/16/02		9:20 AM

		K6-0947C		1993		5		3		3		0		4		0		0		2		0																Interior damage, equipment removed, building abandoned				KSC		-		-		7/16/02		09:10AM

		K6-0947D		1994		5		3		3		5		5		5		0		4		5																				KSC		-		-		7/16/02		10:20 AM

		K6-0947E		2002		5		5		4		0		4		4		0		4		5																				KSC		-		-		7/16/02		9:40 AM

		K6-0994		1966		4		4		0		0		5		5		0		0		4																				KSC		-		-		7/16/02		8:20 AM

		K6-0995		1966		4		4		0		0		5		5		0		0		0																				KSC		-		-		7/16/02		8:30 AM

		K6-0996		1966		5		3		3		0		4		5		0		3		0																				KSC		-		-		7/16/02		8:40 AM

		K6-0996A		1985		5		5		3		4		5		5		0		3		0																				KSC		-		-		7/16/02		8:45 AM

		K6-0998		1984		5		4		3		0		5		5		0		4		0																				KSC		-		-		7/16/02		8:00 AM

		K6-0999		1979		5		3		4		0		3		0		0		3		5																				KSC		-		-		7/12/02		11:30 AM

		K6-1046		1984		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/16/02		3:00 PM

		K6-1091		1979		2		4		4		4		4		4		4		4		5		Bank erosion-northern foundation																		KSC		-		-		7/17/02		1:45 PM

		K6-1094		1992		5		5		4		4		4		4		5		4		5																				KSC		-		-		7/24/02		12:00 AM

		K6-1096		1990		5		4		2		4		4		3		5		3		0						leaks, damaged														KSC		-		-		8/12/02		8:30 AM

		K6-1141		1964		4		3		2		4		3		4		0		2		4						Leaks every rain										Termites				KSC		-		-		7/23/02		11:55 AM

		K6-1141A		2001		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		11:40 AM

		K6-1145		1985		4		4		3		5		4		4		0		4		4																				KSC		-		-		7/22/02		10:45 AM

		K6-1145A		1985		4		4		4		0		4		4		0		4		3																				KSC		-		-		7/22/02		10:45 AM

		K6-1148		1984		1		1		1		1		1		0		0		1		1		Abandoned																		KSC		-		-		7/22/02		11:45 AM

		K6-1193		1965		4		4		2		4		5		3		0		3		4						roof leaks														KSC		-		-		8/1/02		8:30 AM

		K6-1198		1967		4		4		2		3		4		3		0		3		4						Leaks every rain														KSC		-		-		7/22/02		10:35 AM

		K6-1200A		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:00 AM

		K6-1200B		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:05 AM

		K6-1200C		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:10 AM

		K6-1200D		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:15 AM

		K6-1200E		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:20 AM

		K6-1200F		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:25 AM

		K6-1200G		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:30 PM

		K6-1200H		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:40 PM

		K6-1200I		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:45 AM

		K6-1200J		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:50 AM

		K6-1200K		1984		4		4		4		0		0		0		0		2		0																Plywood floor is caved in				KSC		-		-		7/10/02		3:00 PM

		K6-1247		1965		4		4		4		4		3		3		4		4		4																				KSC		-		-		7/31/02		9:00 AM

		K6-1247D		1982		2		1		2		3		3		0		0		3		0		Corrosion		Corrosion		Corrosion														KSC		-		-		7/31/02		12:45 PM

		K6-1298		1985		5		4		4		2		4		4		0		4		0								Exhaust system very dirty												KSC		-		-		7/17/02		11:00 AM

		K6-1345		1972		3		3		3		0		3		0		0		3		3																				KSC		-		-		7/12/02		11:00 AM

		K6-1346		1984		4		3		4		4		4		4		5		4		5																				KSC		-		-		7/26/02		8:30 AM

		K6-1347		1984		5		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		11:15 AM

		K6-1348		1998		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/2/02		9:30 AM

		K6-1396		1984		4		3		3		0		3		0		0		4		0																				KSC		-		-		8/1/02		1:20 PM

		K6-1397		1984		4		2		3		2		3		4		0		2		4				Almost no paint remaining				Insufficient A/C in south half of building								Spray on insulation heavily damaged				KSC		-		-		7/26/02		8:00 AM

		K6-1446		1969		5		3		2		3		3		3		4		3		4						Leaks														KSC		-		-		7/17/02		1:15 PM

		K6-1446A		1986		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		K6-1446D		1990		5		3		2		2		4		4		5		3		5						Leaks where addition meets		Poor air quality, high moisture, AHU corroded												KSC		-		-		7/17/02		1:00 PM

		K6-1446F		1994		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:25 PM

		K6-1449		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		3:15 PM

		K6-1547		1986		5		3		3		4		3		3		4		4		4																				KSC		-		-		7/26/02		12:50 PM

		K6-1547A		1986		4		3		4		1		3		3		4		4		0								Temp exceeds 104F-MSDS violation												KSC		-		-		7/26/02		1:20 PM

		K6-1547B		1986		4		4		3		0		3		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		K6-1547C		1986		4		4		3		4		4		3		4		4		0																				KSC		-		-		7/26/02		1:25 PM

		K6-1547D		1986		4		3		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547E		1986		4		4		4		0		3		4		0		3		0																				KSC		-		-		7/26/02		1:55 PM

		K6-1547F		1986		3		3		3		4		3		3		0		3		0																				KSC		-		-		7/26/02		1:30 PM

		K6-1547G		1986		4		4		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547H		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:00 PM

		K6-1696		1996		4		4		3		2		3		3		2		4		3								Numerous malfunctioning components, ODMS for clean rooms not functional						Manual design for crane movement poses serious safety hazards to operators						KSC		-		-		8/2/02		10:00 AM

		K6-1696A		1996		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/2/02		11:00 AM

		K6-1696B		2002		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/2/02		10:30 AM

		K6-1745		1995		5		3		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:30 AM

		K6-1748A		1997		3		3		3		3		3		3		3		3		0																				KSC		-		-		8/2/02		10:45 AM

		K6-1844		1978		4		2		2		3		4		4		0		2		4				Boxcar damage/corrosion		Boxcar damage/corrosion										Boxcar wear/damage				KSC		-		-		7/23/02		1:30 PM

		K6-1844A		1993		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		1:40 PM

		K6-1844B		1996		5		4		4		4		4		0		0		3		3																				KSC		-		-		8/5/02		12:00 PM

		K6-1847		1988		5		4		4		4		3		4		4		4		4																				KSC		-		-		7/12/02		9:25 AM

		K6-1847A		1988		4		3		2		2		4		4		0		2		0						Roof leaks		Crushed AHU								Severe water damage				KSC		-		-		7/12/02		8:45 AM

		K6-1847B		1988		4		0		4		3		3		0		0		0		0																				KSC		-		-		7/12/02		8:55 AM

		K6-1847C		1990		3		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:10 AM

		K6-1847D		1991		3		1		4		0		3		0		0		0		0				Fence is heavily corroded																KSC		-		-		7/12/02		9:20 AM

		K6-1847E		1991		2		4		4		0		4		0		0		4		0		Foundation is cracked in four places																		KSC		-		-		7/12/02		9:05 AM

		K6-1896		1965		4		2		3		4		3		3		3		4		0																				KSC		-		-		7/30/02		1:30 PM

		K6-1995		1983		4		3		4		3		3		0		4		4		0																				KSC		-		-		8/2/02		8:00 AM

		K6-1995A		2001		4		4		4		0		3		0		0		0		0																				KSC		-		-		8/2/02		8:10 AM

		K6-1996		1967		4		3		2		3		2		3		3		3		4						Numerous roof leaks				Numerous light fixtures are falling apart										KSC		-		-		8/2/02		7:50 AM

		K6-1996D		1966		4		2		3		4		3		3		3		4		4				Corrosion, paint, and insulation problems																KSC		-		-		7/31/02		9:20 AM

		K6-1996E		1972		5		4		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		2:00 PM

		K6-1996F		1986		5		4		4		0		3		0		0		4		0																				KSC		-		-		7/31/02		9:15 AM

		K6-1996G		1988		4		4		4		3		4		0		4		4		0																				KSC		-		-		8/2/02		8:15 AM

		K6-1996H		1992		5		4		4		4		4		4		0		4		0																				KSC		-		-		8/2/02		8:25 AM

		K6-1996J		2001		3		2		3		3		3		3		0		3		2				Extensive damage/wear														Battery storage shelfing heavily corroded		KSC		-		-		8/2/02		1:00 PM

		K6-2045		1992		5		4		4		4		5		4		4		4		0																				KSC		-		-		8/5/02		8:15 AM

		K6-2046		1984		4		3		3		3		3		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2047		1985		3		3		3		0		0		4		0		4		4																				KSC		-		-		8/5/02		12:00 AM

		K6-2096		1984		4		4		4		0		5		5		3		4		0																				KSC		-		-		8/5/02		8:55 AM

		K6-2196		1968		3		3		3		4		4		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2197		1988		3		3		3		0		4		3		0		3		0																				KSC		-		-		7/26/02		12:00 AM

		K6-2359		1989		3		4		3		2		3		1		0		1		0								Trailer only				Restroom not available				Trailer only				KSC		-		-		8/5/02		10:00 AM

		K6-2359A		2001		3		3		0		0		3		0		0		2		0																Plywood floor rotten				KSC		-		-		8/5/02		10:30 AM

		K6-2496		1988		3		4		3		4		4		4		0		4		4																				KSC		-		-		7/26/02		12:00 AM

		K6-2496A		1988		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/26/02		12:00 AM

		K7-0089		1965		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		K7-0114		1995		4		4		3		0		4		0		0		3		0																				KSC		-		-		7/10/02		2:25 PM

		K7-0115		1984		4		4		3		0		4		3		0		4		0																				KSC		-		-		7/10/02		2:10 PM

		K7-0140		1999		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/30/02		12:30 PM

		K7-0141		1999		4		3		3		4		4		3		4		4		0																				KSC		-		-		8/9/02		12:00 AM

		K7-0142		1999		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:35 PM

		K7-0163		1970		4		3		4		0		4		3		0		0		4																				KSC		-		-		7/15/02		12:35 PM

		K7-0164		1997		3		3		2		0		4		0		0		4		0						Roof leaks														KSC		-		-		7/10/02		1:40 PM

		K7-0165		1984		4		3		2		0		4		3		0		3		0						Roof leaks														KSC		-		-		7/10/02		1:55 PM

		K7-0187		1966		4		4		4		0		3		0		0		4		0																				KSC		-		-		8/13/02		12:15 PM

		K7-0188		1966		4		0		0		0		3		0		0		0		0																				KSC		-		-		8/6/02		12:05 PM

		K7-0188A		1969		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		12:00 PM

		K7-0188B		1995		4		3		4		0		3		2		0		4		0												Pipes leak								KSC		-		-		8/6/02		12:35 PM

		K7-0255		1965		4		3		2		0		4		0		4		4		0						Roof leaks														KSC		-		-		7/10/02		10:00 AM

		K7-0306		1965		4		2		2		0		4		0		4		4		0				Doors leak		Roof leaks														KSC		-		-		7/10/02		10:10 AM

		K7-0314		1967		4		4		4		0		4		3		0		4		4																				KSC		-		-		7/15/02		12:40 PM

		K7-0314A		2001		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/15/02		12:45 PM

		K7-0315A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:50 PM

		K7-0356		1965		4		3		3		0		4		0		4		4		0																				KSC		-		-		7/10/02		10:20 AM

		K7-0367		1993		3		3		3		4		3		3		0		3		3																				KSC		-		-		7/24/02		9:10 AM

		K7-0405		1965		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/10/02		10:30 AM

		K7-0412		1979		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:55 PM

		K7-0412A		2001		4		3		4		0		4		4		0		0		0																				KSC		-		-		7/15/02		1:00 PM

		K7-0413		1970		4		3		4		0		0		0		0		3		0																				KSC		-		-		7/15/02		1:05 PM

		K7-0416		1967		4		3		4		4		4		4		0		2		0																Wall paint peeling				KSC		-		-		7/15/02		1:15 PM

		K7-0416A		1968		4		3		3		0		4		4		0		4		0																				KSC		-		-		7/15/02		1:25 PM

		K7-0416B		1968		4		2		4		4		4		4		0		3		0				Door leaks																KSC		-		-		7/16/02		11:00 AM

		K7-0417		1967		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/10/02		1:25 PM

		K7-0422		1965		4		3		4		3		2		0		0		4		0										No power, replacing transformers										KSC		-		-		7/12/02		12:45 PM

		K7-0464A		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:30 PM

		K7-0464B		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:35 PM

		K7-0467		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		8:55 AM

		K7-0468		1965		4		4		4		4		2		3		0		4		4										System is outdated										KSC		-		-		7/23/02		8:40 AM

		K7-0506		1965		3		3		4		4		4		3		4		3		0																				KSC		-		-		7/10/02		10:35 AM

		K7-0513		1993		4		4		3		0		1		0		0		0		0		Abandoned in place-Remediation facility								Power disconnected										KSC		-		-		8/14/02		1:45 PM

		K7-0514		1967		4		4		4		0		3		3		3		4		3		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:50 PM

		K7-0515		1967		2		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:55 PM

		K7-0516		1967		3		2		3		1		1		1		1		1		1		Abandoned in place-Remediation facility		Severe deterioration				Not functional		Not functional		Not functional		Not functional		Not functional		Not functional		KSC		-		-		8/14/02		2:00 PM

		K7-0517		1984		4		5		5		0		3		3		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:00 PM

		K7-0558		1970		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/10/02		10:45 AM

		K7-0562		1984		4		3		3		0		1		0		0		4		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:45 PM

		K7-0563		1967		3		3		3		1		1		1		1		3		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:30 PM

		K7-0564		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		2:20 PM

		K7-0565		1966		1		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		2:40 PM

		K7-0569		1967		4		2		2		4		3		3		0		3		0				Doors leak		Roof leaks														KSC		-		-		7/23/02		10:05 AM

		K7-0569B		1986		4		4		2		0		4		4		0		0		0						Holes in metal roof														KSC		-		-		7/15/02		10:35 AM

		K7-0569C		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/15/02		10:45 AM

		K7-0570		1982		4		2		3		0		4		0		0		3		0				Door leaks																KSC		-		-		7/23/02		10:15 AM

		K7-0612		1965		3		2		2		0		0		0		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:20 PM

		K7-0614		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		3:00 PM

		K7-0618		1984		4		3		3		2		4		4		4		4		0								In door air quality/mold in AHU ducts												KSC		-		-		8/1/02		11:55 AM

		K7-0619		1983		4		3		3		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:55 PM

		K7-0621		1984		4		4		3		0		4		0		0		4		0																				KSC		-		-		7/15/02		9:50 AM

		K7-0709		1965		4		4		4		4		3		0		0		4		0																				KSC		-		-		7/12/02		12:45 PM

		K7-0853		1965		4		4		4		0		3		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K7-0901		1985		4		4		4		4		3		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K7-0902		1985		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		8/12/02		7:30 AM

		K7-0905		1997		4		0		0		0		4		4		0		0		0																				KSC		-		-		8/6/02		10:50 AM

		K7-1005		1965		3		3		0		0		3		0		0		0		3																				KSC		-		-		7/17/02		11:30 AM

		K7-1052		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		8:30 AM

		K7-1203		1997		4		3		4		4		4		4		0		3		2																		The generators are old, need service, and are leaking oil and water.		KSC		-		-		8/16/02		8:35 AM

		K7-1205		1967		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/12/02		8:35 AM

		K7-1205A		1967		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/12/02		8:55 AM

		K7-1205B		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:20 PM

		K7-1205C		1967		4		3		3		0		3		0		0		2		0																Windowsill damage from leak				KSC		-		-		8/6/02		12:45 PM

		K7-1205F		1980		4		3		2		4		4		4		0		4		0						Leaks throughout with repeat repairs.														KSC		-		-		8/1/02		9:10 AM

		K7-1206		1993		3		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		8:45 AM

		K7-1207		1996		4		2		2		4		4		3		0		3		0				Corrosion on exterior, severe on doors.		Leaks throughout														KSC		-		-		8/1/02		9:00 AM

		K7-1557		1965		3		3		1		4		3		4		0		3		0						Numerous leaks.  Patches on roof.														KSC		-		-		7/12/02		8:00 AM

		K7-1557A		1965		4		4		2		0		0		0		0		2		0						Evidence of roof leaks throughout interior.										Severe damage due to walls and ceiling due to roof leaks and wear and tear.				KSC		-		-		8/15/02		8:35 AM

		K7-1607		2002		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/1/02		8:15 AM

		K7-2468		1992		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:40 PM

		K7-2468A		2001		4		5		5		0		5		0		0		4		0																				KSC		-		-		7/25/02		9:45 AM

		K7-2468B		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/23/02		1:45 PM

		K8-0237		2000		3		3		3		3		3		4		0		4		0																				KSC		-		-		8/6/02		10:10 AM

		K8-0741		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/15/02		9:00 AM

		K8-1404		1979		4		3		0		0		4		0		0		0		0																				KSC		-		-		8/6/02		9:40 AM

		K8-1699		1962		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/29/02		2:25 PM

		L5-0683		1965		4		1		1		0		0		0		0		1		0				Severe damage-erosion & visible wear from security training exercises.		Severe damage- numerous holes and plant growth.										Severe damage due to rain and security training exercises.				KSC		-		-		7/15/02		9:30 AM

		L5-0734		1964		4		1		2		0		0		0		0		1		0				Severe damage-mildew, deterioration		Numerous leaks inside.										Severe damage sustained due to roof leaks				KSC		-		-		7/15/02		9:40 AM

		L6-0043		1976		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/2/02		8:50 AM

		L6-0146		1986		5		4		2		3		3		3		4		4		0						Constant roof leaks-heavy rain.  Original construct w/ patches. Needs replacement														KSC		-		-		7/17/02		9:40 AM

		L6-0147		1986		5		4		5		3		4		4		0		5		4																				KSC		-		-		7/17/02		10:20 AM

		L6-0195		1990		4		3		3		4		4		0		0		3		0																				KSC		-		-		7/17/02		12:00 PM

		L6-0247		1986		4		4		2		3		3		4		3		3		3						Constant roof leaks-heavy rain.  Original construct w/ patches.  Needs replacement.														KSC		-		-		7/17/02		11:00 AM

		L6-0248		1986		5		5		5		4		4		4		0		3		4																				KSC		-		-		7/17/02		12:30 PM

		L6-0249		1996		5		4		4		0		4		0		0		4		4																				KSC		-		-		7/17/02		12:40 PM

		L6-0295		1992		5		5		4		0		4		5		0		4		0																				KSC		-		-		7/17/02		11:30 AM

		L6-0297		1988		5		5		5		4		4		5		5		5		4																				KSC		-		-		7/17/02		12:10 PM

		L7-0071		1996		4		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		12:00 AM

		L7-0201		1992		5		3		3		0		3		4		0		3		0																				KSC		-		-		7/17/02		12:45 PM

		L7-0251		1986		5		5		4		3		3		3		4		4		4																				KSC		-		-		7/17/02		1:00 PM

		L7-0888		1969		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/30/02		10:00 AM

		L7-0889		1969		4		3		3		0		0		4		0		3		0																				KSC		-		-		8/8/02		8:50 AM

		L7-0940		1985		4		4		4		3		3		4		0		3		0																				KSC		-		-		8/6/02		9:35 AM

		L7-0940A		1963		4		3		4		3		3		0		0		3		0																				KSC		-		-		7/24/02		11:45 AM

		L7-0988		1965		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/24/02		11:55 AM

		L7-0989		1987		4		4		4		3		3		0		0		4		0																				KSC		-		-		8/13/02		10:45 AM

		L7-1557		1965		3		3		2		4		3		4		0		3		4						Numerous leaks				50% is original wiring										KSC		-		-		7/29/02		11:00 AM

		L7-1557C		1967		4		2		2		0		4		0		0		3		0				Corrosion and large hole in the wall.		Severe leaks														KSC		-		-		8/1/02		9:50 AM

		L7-1557D		1985		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		9:40 AM

		L7-1759A		2002		5		0		0		0		5		0		0		0		5																				KSC		-		-		8/9/02		3:55 PM

		L7-2242		1964		4		0		0		0		4		0		0		0		0																				KSC		-		-		8/9/02		2:25 PM

		LA-001		1971		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-002		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-003		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		M3-0001		1965		4		3		4		4		3		0		0		3		0																				KSC		-		-		7/15/02		10:10 AM

		M3-0002		1965		4		2		3		4		4		5		0		3		0				Walls & doors not watertight.																KSC		-		-		8/1/02		1:00 PM

		M3-0003		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks										Poor houskeeping				KSC		-		-		8/16/02		12:00 AM

		M3-0007		1966		2		2		0		0		3		2		0		2		1		excessive detioration, safety issues		excessive detioration, safety issues								excessive corrosion, holes in piping and structure				excessive corrosion, holes in piping and structure		equipment deteriorated, need replacement if facility returned to service		KSC		-		-		7/15/02		10:00 AM

		M3-0147		1995		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/9/02		8:30 AM

		M5-0791		1966		4		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1394		1988		4		4		0		0		0		0		0		3		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1443		1987		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1444		1966		4		4		4		3		4		3		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1494		1966		4		4		4		3		4		3		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1494B		1992		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1495		1982		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1544		1966		4		4		4		4		4		4		0		3		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1545		1978		4		3		4		4		4		4		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1546		1992		5		4		4		5		5		0		0		5		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1594		1984		4		5		4		0		4		0		0		4		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1595		1988		4		3		4		0		5		0		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1695		1981		3		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M6-0038		1964		4		3		2		4		4		4		0		3		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		10:15 AM

		M6-0039		1986		4		3		2		4		4		4		0		3		0						Leaks														KSC		-		-		8/6/02		7:45 AM

		M6-0039A		1985		4		4		4		0		4		0		0		3		4																				KSC		-		-		7/17/02		9:50 AM

		M6-0138		1964		4		4		3		4		5		3		0		3		5																				KSC		-		-		7/15/02		11:00 AM

		M6-0139		2001		5		5		5		0		5		0		0		5		5																				KSC		-		-		7/12/02		1:00 PM

		M6-0211		1995		4		4		4		3		4		4		4		4		0																				KSC		-		-		7/30/02		11:55 AM

		M6-0232		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/17/02		11:20 AM

		M6-0260		1995		4		4		2		3		4		4		0		2		0						Leaks throughout										Mold on walls/poor air quality				KSC		-		-		7/30/02		12:00 PM

		M6-0310		1994		4		4		4		3		4		4		0		4		0																				KSC		-		-		7/30/02		11:50 PM

		M6-0336		1963		4		4		4		3		3		3		0		4		0																				KSC		-		-		8/7/02		10:00 AM

		M6-0339		1965		4		4		3		3		2		3		4		4		0										Age & undersized for mission										KSC		-		-		8/6/02		9:30 AM

		M6-0342		1965		4		3		2		2		2		2		3		3		4						Numerous leaks		Indoor air quality-2nd worst on site, leaks, mold, significant corrosion on ducts/dampers		Mostly original		Original, pipe deterioration								KSC		-		-		8/9/02		7:30 AM

		M6-0342B		1986		4		3		2		0		4		4		0		3		0						Corrosion and holes evident														KSC		-		-		7/30/02		10:55 AM

		M6-0362		2001		4		4		4		3		4		0		0		4		0																				KSC		-		-		8/9/02		8:40 AM

		M6-0392		1966		4		3		3		3		4		4		0		2		0																There is a hole in the cinder block wall.				KSC		-		-		7/30/02		11:00 AM

		M6-0399		1965		4		3		4		3		2		2		4		2		3										old and obsolete		old and leaking				excessive wear & tear				KSC		-		-		8/12/02		11:00 AM

		M6-0399A		1986		4		3		1		0		4		4		0		3		0						The roof is severely corroded and full of holes.														KSC		-		-		8/1/02		10:40 AM

		M6-0409		1967		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:30 PM

		M6-0409C		1972		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:35 PM

		M6-0409D		1976		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:40 PM

		M6-0409E		1976		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:45 PM

		M6-0409F		1976		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:50 PM

		M6-0409G		1982		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:55 PM

		M6-0409H		1982		4		3		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:00 PM

		M6-0409I		1985		4		4		2		4		4		4		0		4		0						Roof leaks														KSC		-		-		7/26/02		2:05 PM

		M6-0409K		1983		4		4		2		0		0		0		0		0		0						Roof leaks														KSC		-		-		7/26/02		1:05 PM

		M6-0409M		1995		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		1:10 PM

		M6-0410		1997		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:15 PM

		M6-0411		1994		4		4		4		0		4		4		0		4		0																				KSC		-		-		7/26/02		1:20 PM

		M6-0455		1979		4		3		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:25 PM

		M6-0455A		1994		3		3		4		0		4		3		0		3		3																				KSC		-		-		7/26/02		1:30 PM

		M6-0455B		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:35 PM

		M6-0455C		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		M6-0455D		2001		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:45 PM

		M6-0455E		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:50 PM

		M6-0457		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:55 PM

		M6-0457A		2001		5		5		4		4		5		0		0		4		0																				KSC		-		-		8/9/02		4:10 PM

		M6-0486		1964		4		4		3		2		2		2		3		3		2						Age/metal roof repairs required		Age, asbestos, dust collectors don't wok properly, poor maintenance		Age		Original water distribution system.		Original systems				Original/Reactive maintenance only.		KSC		-		-		8/7/02		2:30 PM

		M6-0486A		1966		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:45 PM

		M6-0486B		1970		4		3		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:40 PM

		M6-0486I		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/24/02		12:25 PM

		M6-0488		1984		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/24/02		1:50 PM

		M6-0489		2001		4		3		4		3		4		4		0		4		0																				KSC		-		-		7/24/02		2:00 PM

		M6-0493		1964		4		4		4		4		3		3		0		3		0																				KSC		-		-		7/26/02		9:05 AM

		M6-0493C		1996		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:20 AM

		M6-0495		1964		4		4		4		2		3		3		0		5		4								Age, AHUs leak condensate into facility												KSC		-		-		8/7/02		11:00 AM

		M6-0495A		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/23/02		1:15 PM

		M6-0495B		1982		4		3		4		4		3		0		0		4		0																				KSC		-		-		7/23/02		1:05 PM

		M6-0495D		1995		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:15 AM

		M6-0503		1962		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M6-0504		1982		4		4		3		3		4		4		0		4		0																				KSC		-		-		7/26/02		2:10 PM

		M6-0505		1979		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:15 PM

		M6-0506		1968		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		2:20 PM

		M6-0507		2001		4		4		0		0		0		4		0		0		0																				KSC		-		-		7/26/02		2:25 PM

		M6-0534		1996		4		3		3		0		3		3		0		0		0																				KSC		-		-		7/16/02		1:10 PM

		M6-0536		1964		3		3		2		0		4		0		0		0		0						Roof leaks														KSC		-		-		7/17/02		1:40 PM

		M6-0536A		1996		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/29/02		12:00 PM

		M6-0537		1965		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/18/02		1:00 PM

		M6-0539		1990		4		4		4		0		2		0		0		4		0										Does not meet code										KSC		-		-		7/23/02		11:15 AM

		M6-0553		2000		0		0		0		0		0		0		0		0		0		Facility no longer exists.  Bldg removed.																		KSC		-		-		NO DATE		12:00 AM

		M6-0553A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/26/02		2:30 PM

		M6-0556		1980		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:35 PM

		M6-0584		1968		4		3		3		0		4		3		0		4		0																				KSC		-		-		7/24/02		12:15 PM

		M6-0586		1986		3		3		0		0		4		0		3		0		0																				KSC		-		-		7/18/02		12:00 PM

		M6-0587		1964		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/18/02		11:45 AM

		M6-0588		1984		4		4		3		4		4		3		0		3		0																				KSC		-		-		7/29/02		12:30 PM

		M6-0589		1965		4		3		4		4		2		4		0		3		0										Doesn't meet codes										KSC		-		-		7/23/02		11:00 AM

		M6-0595		1964		4		3		3		4		4		3		0		4		4				duct tape on windows		asphalt showing through						rusty pipes								KSC		-		-		7/18/02		2:20 PM

		M6-0595A		1964		4		3		3		0		0		3		0		0		0																				KSC		-		-		7/18/02		1:30 PM

		M6-0595B		1970		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/18/02		1:40 PM

		M6-0595C		1981		3		4		3		0		3		0		0		0		3																				KSC		-		-		7/18/02		1:50 PM

		M6-0595D		1985		4		4		3		3		4		3		0		3		0																				KSC		-		-		7/18/02		2:00 PM

		M6-0639		1993		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/29/02		10:30 AM

		M6-0687		1981		4		4		4		0		4		4		0		3		0																				KSC		-		-		7/30/02		11:45 AM

		M6-0688		1966		4		3		3		3		4		3		0		4		0		Satellite storage in poor condition		Window leaks		Roof Leaks		Corrosion, vibration				Plumbing rusted				Asbestos tiling				KSC		-		-		NO DATE		12:00 AM

		M6-0689		1966		4		4		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:10 AM

		M6-0689A		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:15 AM

		M6-0689B		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:20 AM

		M6-0695		1964		3		3		2		4		4		2		0		3		0						Roof leaks						Pipes leak								KSC		-		-		7/31/02		9:30 AM

		M6-0698		1965		4		3		4		3		4		3		0		2		0																Paint peeling				KSC		-		-		7/24/02		8:25 AM

		M6-0737		1984		3		3		3		0		4		3		0		0		0																				KSC		-		-		7/30/02		11:50 AM

		M6-0744		1964		4		3		3		3		2		2		3		3		4				Age, faded paint, sgl pane windows		Age, some patching		Insulation-asbestos/fair condition		Original		Original		Original		Visible wear & tear				KSC		-		-		8/12/02		12:00 PM

		M6-0744A		1986		4		4		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		7/30/02		12:40 PM

		M6-0744B		1995		4		3		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:05 PM

		M6-0785		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/2/02		11:05 AM

		M6-0790		1995		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		11:45 AM

		M6-0791		1964		4		2		3		4		3		3		4		3		0				Doors leak																KSC		-		-		7/30/02		9:00 AM

		M6-0791A		1964		4		4		0		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:15 AM

		M6-0791C		1995		4		4		4		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:20 AM

		M6-0791D		2001		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/30/02		9:25 AM

		M6-0792		1988		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/17/02		1:30 PM

		M6-0794		1965		4		3		2		4		4		3		0		3		4						Roof leaks														KSC		-		-		7/24/02		8:45 AM

		M6-0794A		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:00 PM

		M6-0798		1991		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		8:10 AM

		M6-0798A		1991		3		3		4		0		2		0		0		0		0										No power										KSC		-		-		7/18/02		12:30 PM

		M6-0847		1989		4		3		4		0		4		3		0		3		0																				KSC		-		-		7/30/02		11:05 AM

		M6-0883		1997		4		3		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		7/24/02		11:05 AM

		M6-0891		1967		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		M6-0894		1965		4		3		4		4		4		4		0		3		0																				KSC		-		-		7/17/02		12:30 PM

		M6-0894A		1966		4		3		2		0		0		3		0		0		0						Rusted, holes														KSC		-		-		7/17/02		12:45 PM

		M6-0894B		1972		4		3		4		0		0		3		0		0		0																				KSC		-		-		7/17/02		12:55 PM

		M6-0895		1964		4		3		4		4		4		3		0		3		4																				KSC		-		-		7/16/02		12:20 PM

		M6-0895A		1964		4		3		4		0		4		4		0		4		0																				KSC		-		-		7/16/02		12:25 PM

		M6-0895B		1964		4		3		3		4		4		3		0		3		4																				KSC		-		-		7/15/02		9:00 AM

		M6-0895C		2002		4		4		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:30 PM

		M6-0895D		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:35 PM

		M6-0895E		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:40 PM

		M6-0896		1964		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:45 AM

		M6-0896A		1964		4		3		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:55 PM

		M6-0897		1995		4		3		3		4		4		3		0		4		4																				KSC		-		-		7/16/02		12:45 PM

		M6-0946		2001		4		4		4		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:50 PM

		M6-0996		1964		5		4		4		5		4		4		0		3		5																				KSC		-		-		7/12/02		10:30 AM

		M6-1044		1970		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:15 AM

		M6-1621		1967		4		3		2		0		0		0		0		4		0						Roof leaks and visible holes														KSC		-		-		7/25/02		9:20 AM

		M6-1623		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:05 AM

		M6-1624		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:10 AM

		M6-1625		1988		4		4		3		4		4		4		0		4		0																				KSC		-		-		8/1/02		12:45 PM

		M6-1626		1993		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/18/02		8:30 AM

		M6-1627		1995		4		3		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:15 AM

		M6-1628		1970		4		4		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:20 AM

		M6-1629		1997		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/18/02		8:25 AM

		M6-1671		1969		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/25/02		9:00 AM

		M6-1671A		1971		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/25/02		9:15 AM

		M6-1671B		1994		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/25/02		9:05 AM

		M6-1671C		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/25/02		9:10 AM

		M6-1723		1963		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/25/02		9:30 AM

		M7-0335		1964		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:30 AM

		M7-0351		1964		4		4		3		4		4		4		0		4		0						Evidence of roof leaks in the foyer.														KSC		-		-		7/15/02		9:00 AM

		M7-0355		1964		4		3		4		3		3		3		4		3		5																				KSC		-		-		7/31/02		12:30 PM

		M7-0355A		1986		4		4		2		0		4		0		0		4		0						Corrosion and holes														KSC		-		-		8/9/02		10:25 AM

		M7-0355B		1992		4		4		4		4		0		4		0		3		0																				KSC		-		-		8/9/02		10:20 AM

		M7-0355C		1991		3		3		4		0		0		0		0		3		0																				KSC		-		-		8/9/02		10:30 AM

		M7-0360		1992		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/25/02		12:00 AM

		M7-0361		2001		5		5		5		4		5		0		0		4		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0362		2001		4		4		4		4		4		4		0		4		0												Sprinkler system only								KSC		-		-		NO DATE		12:00 AM

		M7-0404		1967		3		3		3		0		3		0		0		3		4																				KSC		-		-		8/6/02		10:15 AM

		M7-0407		1994		5		4		3		4		5		5		0		4		4																				KSC		-		-		7/15/02		10:30 AM

		M7-0407A		1994		5		4		3		3		4		4		0		3		3																				KSC		-		-		7/15/02		10:40 AM

		M7-0409		1966		4		3		3		3		3		4		4		3		0				Most exterior doors do not fit properly		Leaks, especially at transitions		Temporary AC for >5 years, condensate problems, temperature control problems		Age						Ceiling damage from roof and condensate leaks				KSC		-		-		NO DATE		12:00 AM

		M7-0409A		1966		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/6/02		12:50 PM

		M7-0409B		1968		4		4		3		4		4		0		0		4		0																				KSC		-		-		8/1/02		11:35 AM

		M7-0433		1964		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/2/02		8:40 AM

		M7-0451		1964		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:45 AM

		M7-0453		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/23/02		1:00 PM

		M7-0457		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		8/13/02		11:40 AM

		M7-0458		1989		4		4		3		4		4		0		0		3		0																				KSC		-		-		7/29/02		1:30 PM

		M7-0459		1999		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		11:20 PM

		M7-0460		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:10 AM

		M7-0460A		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:15 AM

		M7-0505		1964		4		3		4		4		4		3		5		4		5				cracking in exterior walls, exterior window/ doors leak						corrosion- substations		eyewash/shower, mild corrosion on bathroom plumbing		2x1 ton cranes 3x3 ton cranes 2x10 ton hoists						KSC		-		-		8/2/02		9:00 AM

		M7-0505A		1976		4		3		4		4		4		0		3		4		4																				KSC		-		-		7/18/02		9:35 AM

		M7-0507		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/13/02		11:45 AM

		M7-0531		1964		3		4		4		4		4		4		0		3		0																				KSC		-		-		8/9/02		2:15 PM

		M7-0554		1965		4		3		4		0		3		3		0		3		0																				KSC		-		-		8/9/02		2:20 PM

		M7-0555		1984		4		3		2		4		4		4		0		3		0						Severe leaks														KSC		-		-		8/2/02		8:30 AM

		M7-0555A		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/1/02		11:00 AM

		M7-0556		1984		4		4		3		0		4		4		0		4		0																				KSC		-		-		8/1/02		10:50 AM

		M7-0557		1983		4		4		4		5		4		5		0		3		4																				KSC		-		-		7/18/02		9:45 AM

		M7-0581		1986		4		2		2		4		4		4		0		3		0				Windows leak and do not shut properly		Severe leaks														KSC		-		-		8/1/02		11:10 AM

		M7-0609		2001		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:35 AM

		M7-0651		1965		2		0		0		0		0		0		0		0		0		Significant cracks. Plant overgrowth.																		KSC		-		-		8/1/02		11:15 AM

		M7-0656		1992		3		4		4		3		4		4		0		4		0																				KSC		-		-		7/17/02		9:15 AM

		M7-0657		1964		3		4		4		4		3		3		3		3		4																				KSC		-		-		7/17/02		8:15 AM

		M7-0657A		1992		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0776A		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:00 AM

		M7-0776B		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:05 AM

		M7-0777		1993		4		4		4		4		3		4		4		4		4										corrosion										KSC		-		-		7/26/02		12:20 PM

		M7-0809		1993		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/15/02		9:10 AM

		M7-0862		1984		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		11:55 AM

		M7-0867		1964		4		3		2		3		4		4		2		2		0				General state of disrepair, mold growth visible		Severe leaks								Crane in poor condition.		Severe water damage from AC unit, window sills rotted, wall coverings molded				KSC		-		-		8/1/02		12:30 PM

		M7-0912		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		4:00 PM

		M7-0961		1964		3		3		2		2		2		2		3		3		3		Corrosion		Age, worn paint, High bay doors leak		Numerous leaks, needs replacing, not repair		Corrosion, age, asbestos in insulation		Original equipment on 75% of systems, obsolescence an issue		Original pipes, obsolescence an issue		Age/obsolete systems		Worn & faded paint, mismatched ceiling/floor tiles, some tiles contain asbestos, visible wear		Obsolescence		KSC		-		-		8/8/02		11:45 AM

		M7-1011		1988		5		5		5		5		5		5		5		5		5																				KSC		-		-		8/2/02		12:00 AM

		M7-1061		1964		4		3		4		3		4		2		0		3		4												Potable water is yellow								KSC		-		-		8/2/02		10:00 AM

		M7-1061A		1972		5		5		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		11:10 AM

		M7-1098		1965		4		4		4		0		4		4		0		4		4																				KSC		-		-		8/6/02		2:00 PM

		M7-1098A		1995		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/6/02		1:45 PM

		M7-1104		1995		5		5		5		4		5		5		5		5		5																				KSC		-		-		8/9/02		1:00 PM

		M7-1104A		1995		5		4		4		0		5		5		0		0		0																				KSC		-		-		8/9/02		1:00 PM

		M7-1112		1979		3		3		3		0		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1150		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks														KSC		-		-		8/16/02		12:00 AM

		M7-1210		1966		4		4		4		3		3		4		4		3		4		To be deactivated in late 2002						Aged, corrosion, numerous repairs		Original wiring on 1/3										KSC		-		-		7/22/02		2:00 PM

		M7-1210A		1994		4		4		4		4		4		0		0		4		4		Inactive																		KSC		-		-		7/22/02		3:30 PM

		M7-1212		1964		4		3		3		3		3		3		4		4		4																				KSC		-		-		8/6/02		10:00 AM

		M7-1261		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:40 AM

		M7-1262		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:30 AM

		M7-1303		1987		3		3		3		3		4		0		0		3		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1354		1986		4		3		3		3		4		3		4		4		4								corrosion				eyewash/shower, water deluge system-leaks, corrosion		2x50 ton cranes, 1x15 ton crane				two scrubbers,natural gas, helium, nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1354A		1986		3		3		2		0		0		3		0		0		0						corrosion, holes						eyewash/shower								KSC		-		-		8/7/02		8:00 AM

		M7-1354B		1986		4		3		3		4		4		4		0		3		0												water deluge system				corrosion		helium, compressed gas		KSC		-		-		8/7/02		8:00 AM

		M7-1354C		1996		4		4		4		3		4		0		0		4		0								corrosion												KSC		-		-		8/7/02		8:00 AM

		M7-1355		1987		4		4		4		0		4		0		0		4		0																corrosion				KSC		-		-		8/7/02		8:00 AM

		M7-1356		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/7/02		8:00 AM

		M7-1357		1987		4		3		3		3		3		4		0		4		4				corrosion														nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1361		1964		1		0		0		0		1		0		0		0		0		Inactive								Power disconected.Severe corrosion.										KSC		-		-		7/27/02		12:15 PM

		M7-1362		1986		4		4		4		3		4		4		4		4		4																				KSC		-		-		7/26/02		12:05 PM

		M7-1362A		1964		4		4		4		0		4		4		0		0		0																				KSC		-		-		7/26/02		12:30 PM

		M7-1410		1966		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:00 PM

		M7-1410A		1966		4		4		4		0		4		0		0		3		2																		Extreme rust and corrosion. See photo.		KSC		-		-		7/26/02		1:15 PM

		M7-1411		1985		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		1:30 PM

		M7-1412		1964		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:45 PM

		M7-1412A		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M7-1417		1966		4		4		4		4		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1419		2001		5		4		4		5		5		0		0		5		0																				KSC		-		-		8/7/02		8:45 AM

		M7-1460		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:50 AM

		M7-1461		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:30 AM

		M7-1469		1965		4		3		4		4		3		3		4		3		4				cracks in pavement								eyewash/shower, water deluge system		1xmonorail crane, 1x12.5 ton crane, 1x25 ton crane, elevator				GHE system, compressed air, fuel vapor scrubber		KSC		-		-		8/6/02		8:00 AM

		M7-1469E		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/7/02		8:00 AM

		M7-1472		1964		4		4		4		4		4		4		5		4		4																				KSC		-		-		8/7/02		8:20 AM

		M7-1509		1967		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		8:30 AM

		M7-1521		1982		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:00 AM

		M7-1522		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:30 AM

		MLP-1		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/16/02		8:30 AM

		MLP-2		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/12/02		9:00 AM

		MLP-3		1967		3		3		3		4		3		3		0		3		4		sound, downgraded due to corrosion control efforts																		KSC		-		-		7/16/02		10:00 AM

		N6-0959		1965		4		4		4		4		3		0		0		3		0																				KSC		-		-		7/24/02		10:50 AM

		N6-1007		1964		4		3		4		0		3		3		0		4		0																				KSC		-		-		7/16/02		1:30 PM

		N6-1009		1964		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/29/02		10:00 AM

		N6-1118		1964		4		3		3		4		4		3		0		2		0																Holes in ceiling, missing tiles				KSC		-		-		7/12/02		12:15 PM

		P6-1435		1966		4		3		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		11:15 AM

		P6-1638		1963		4		3		3		3		4		4		0		3		0																				KSC		-		-		7/17/02		10:50 AM

		P6-1738		1963		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		10:40 AM

		P6-1789		2001		4		3		4		4		3		3		0		4		0																				KSC		-		-		7/17/02		10:30 AM

		TR1-224		1964		1		1		1		0		1		0		0		1		0		Structural damage		Corrosion, weather damage		Roof leaks				Not hooked up						Floor, wall, and ceiling damage				KSC		-		-		7/17/02		11:30 AM

		TR1-408		1981		1		1		1		1		3		0		0		0		0																				KSC				-		NO DATE		12:00 AM

		TR1-430		1981		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/19/02		11:20 AM

		TR1-439		1981		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Warped paneling, severe wear & tear				KSC		-		-		7/19/02		12:30 PM

		TR1-457		1981		3		3		2		2		3		0		0		3		3						Severe surface corrosion on roof		A/C breaks down regularly												KSC		-		-		7/25/02		11:50 AM

		TR1-469		1981		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TR1-474		1981		3		1		3		0		4		0		0		2		0				Severe corrosion												Severe Corrosion, warped floor boards, and main door falling off.				KSC		-		-		7/12/02		9:00 AM

		TR1-475		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-476		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/23/02		12:00 AM

		TR1-477		1981		2		2		2		0		0		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-479		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:00 PM

		TR1-482		1982		3		2		3		3		3		0		0		3		0				Siding coming apart																KSC		-		-		8/5/02		2:05 PM

		TR1-487		1982		3		1		3		1		3		1		0		1		0				Wall covered with mildew				Severe mildew problem in A/C vents				Bathroom stalls severely corroded				Floor covered with water from condensation				KSC		-		-		7/25/02		1:45 PM

		TR1-501		1991		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-510		1991		1		1		1		1		3		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-567		1983		4		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		TR1-580		1983		3		2		1		2		3		0		0		1		3				Severe surface corrosion		Severe roof leaks		A/C breaks down regularly								Floor tiles missing				KSC		-		-		7/25/02		12:00 PM

		TR1-585		1983		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Floor is warped-tiles detached				KSC		-		-		7/19/02		12:15 PM

		TR1-586		1983		4		3		3		3		4		0		0		1		0																Floor is warped-tiles detached				KSC		-		-		7/19/02		11:55 AM

		TR1-590		1983		3		2		1		2		3		0		0		3		0				Corrosion on walls		Severe roof leaks		Mold in AC vents												KSC		-		-		7/31/02		10:10 AM

		TR1-591		1981		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/26/02		2:21 PM

		TR1-594		1981		3		2		2		3		4		3		0		2		0				Windows leak		Leaks								Tiles coming up						KSC		-		-		8/5/02		2:30 PM

		TR1-596		1981		3		2		3		3		4		0		0		2		0				Windows leak										Flooring coming up, warped panels						KSC		-		-		8/5/02		2:42 PM

		TR1-597		1981		4		3		3		3		3		3		0		3		0																				KSC		-		-		8/23/02		12:00 AM

		TR1-600		1981		3		2		3		2		3		0		0		3		0				Beehive inside wall				Mold in AC vents												KSC		-		-		7/31/02		10:15 AM

		TR1-610		1983		5		4		3		5		4		0		0		4		5																				KSC		-		-		8/5/02		12:50 PM

		TR1-611		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-612		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-617		1983		3		1		1		2		3		0		0		1		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended								Significant holes in ceiling				KSC		-		-		7/25/02		2:25 PM

		TR1-620		1983		1		2		1		2		1		0		0		1		0		Floor joists are rotted to failure		Wall covered with mildew		Severe roof leaks		Mold in AC vents		Failing electrical breakers						Large holes in walls				KSC		-		-		7/25/02		2:45 PM

		TR1-621		1983		3		2		3		2		3		0		0		2		0				Severely corroded walls				Mold in AC vents								Cracked walls				KSC		-		-		8/5/02		10:05 AM

		TR1-622		1983		4		3		4		4		4		0		0		3		0																				KSC		-		-		7/19/02		11:00 AM

		TR1-623		1983		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/5/02		3:05 PM

		TR1-625		1983		3		1		1		2		3		0		0		3		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended												KSC		-		-		7/25/02		2:40 PM

		TR1-627		1984		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:30 PM

		TR1-632		1984		3		1		3		2		3		0		0		1		3				Wall covered with mildew				Mildew in ventilation system								Many floor tiles missing				KSC		-		-		7/25/02		12:35 PM

		TR1-634		1984		4		2		3		3		4		0		0		3		0				Windows leak, Siding warped																KSC		-		-		7/19/02		2:30 PM

		TR1-635		1984		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:50 PM

		TR1-691		1984		2		3		3		0		3		0		0		3		0																				KSC		-		-		7/26/02		8:00 AM

		TR1-703		1985		1		1		1		3		3		3		0		2		0		Restroom trailer																		KSC		-		-		7/23/02		8:55 AM

		TR1-704		1986		1		1		1		1		1		1		0		1		0		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI				Removed From RPI				KSC		-		-		7/25/02		12:20 AM

		TR1-709		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-710		1985		1		1		1		0		3		0		0		1		0		temp trailer																		KSC		-		-		7/23/02		12:00 AM

		TR1-711		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-712		1985		3		1		2		0		4		0		0		2		0				Severe Corrosion		Visible holes, leaks throughout										Severe Corrosion, warped floor boards, and visible holes				KSC		-		-		7/12/02		9:10 AM

		TR1-716		1982		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/31/02		2:20 PM

		TR1-717		1982		3		2		3		3		3		0		0		2		0				Excessive wear, doors & windows leak												Warped paneling, stained tiles				KSC		-		-		8/2/02		12:00 AM

		TR1-718		1986		2		2		2		3		3		3		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-719		1986		1		1		1		1		2		1		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-721		1988		1		1		1		1		3		1		0		1		0		Floor is falling out		Severely warped door		Severe roof leaks		AC does not function				Toilets leak onto floor				Floor tiles severely warped				KSC		-		-		7/31/02		9:35 AM

		TR1-723		1987		3		2		2		2		2		0		0		3		0				Door severely rotted		Moderate roof leaks		Mold in AC vents		Wires falling through floors										KSC		-		-		8/2/02		11:00 AM

		TR1-724		1987		3		3		3		2		3		3		0		1		0								Mildew in the A/C vents								Many floor tiles missing				KSC		-		-		7/25/02		2:05 PM

		TR1-727		1989		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TR1-729		1990		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/30/02		1:51 PM

		TR1-730		1990		4		2		3		4		4		0		0		3		0				Siding separating, Holes above doors,Windows leak, Extreme mold and mildew build up																KSC		-		-		7/15/02		10:00 AM

		TR1-736		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:40 PM

		TR1-737		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:20 PM

		TR1-738		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:00 PM

		TR1-739		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:25 PM

		TR1-740		1990		4		2		2		4		4		0		0		2		0				Siding separating, Doors do not seal, Windows leak, Rot around window frames, Extreme mold and mildew build up		Flashing separating from siding.										Paneling is warped and carpet is stained				KSC		-		-		7/15/02		11:00 AM

		TR1-741		1990		4		2		3		3		4		0		0		2		0				Doors do not seal, Windows Leak, Extreme mold and mildew build up												Paneling is warped and carpet is stained				KSC		-		-		7/15/02		10:30 AM

		TR1-742		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:10 PM

		TR1-743		1990		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-744		1991		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-745		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		11:35 AM

		TR1-751		1991		3		2		3		3		3		0		0		3		0				Surface corrosion on walls																KSC		-		-		7/12/02		1:45 PM

		TR1-752		1991		2		2		2		2		3		0		0		1		0		Corroded floor girders		Surface corrosion on walls		Surface corrosion on roof		Surface corrosion on window unit								floor tiles severly warped, some missing				KSC		-		-		7/12/02		9:30 AM

		TR1-755		1986		3		3		1		1		3		0		0		2		3						Severe roof leaks		AC not functioning properly								Floor tiles are warped				KSC		-		-		7/31/02		12:05 PM

		TR1-756		1987		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/23/02		8:45 AM

		TR1-757		1984		1		2		3		3		2		1		0		1		0		Floor joists are rotted to failure		Mildew on exterior walls						Lights missing		Toilet falling through floor				Excessive wear and tear				KSC		-		-		7/25/02		2:40 PM

		TR1-758		1998		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TRM-003		1981		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-005		1981		3		1		2		3		3		0		0		3		3				Doors not weather proof		Moderate roof leaks														KSC		-		-		7/31/02		2:15 PM

		TRM-006		2001		3		2		1		3		3		0		0		3		3				Parts of walls are rotted to failure		Numerous & severe roof leaks														KSC		-		-		7/26/02		2:25 PM

		TRM-017		1981		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TRM-018		1984		3		2		2		2		3		0		0		3		3				Corrosion on doors		Moderate roof leaks		Mold in AC vents												KSC		-		-		7/31/02		9:40 AM

		TRM-019		1984		3		3		2		2		2		0		3		0		0						Severe leaks		Severe corrosion and poor operation.		Possible overload of circuit caused fire										KSC		-		-		8/1/02		8:55 AM

		TRM-020		1982		0		0		0		0		0		0		0		0		0		Excessed as of 9/30/01																		KSC		-		-		8/9/02		12:00 AM

		TRM-021		1982		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-023		1982		3		3		4		4		3		0		0		3		0				Sub-flooring deteriorated due to age- '82 vintage		Recent repair/overhaul.														KSC		-		-		7/22/02		1:30 PM

		TRM-024		1982		3		2		2		2		3		0		0		3		0				Severely corroded walls		Moderate roof leaks		Mold in AC vents												KSC		-		-		8/2/02		9:55 AM

		TRM-025		1985		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-026		1985		3		2		2		3		2		0		0		3		3				Mold on walls		Moderate roof leaks				Insufficient outlets										KSC		-		-		7/31/02		9:55 AM

		TRM-027		1985		2		1		1		2		2		0		0		1		2		Corroded support beams		Severe window leaks		Severe roof leaks		Mold in AC vents		Wiring can not handle load						tiles severely warped		Frequent computer problems		KSC		-		-		7/31/02		9:20 AM

		TRM-030		1985		3		1		1		2		3		0		0		2		0				Severe window leaks		Severe roof leaks		Mold in AC vents								Floor tiles are warped		Frequent computer problems		KSC		-		-		7/31/02		9:15 AM

		TRM-031		1987		4		3		3		4		0		0		0		0		0																				KSC		-		-		8/6/02		12:00 AM

		TRM-032		1987		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-033		1988		2		2		3		2		3		0		0		3		0		Foundation severely corroded		Walls covered with mildew				Constant A/C repair req'd												KSC		-		-		7/25/02		2:00 PM

		TRM-035		1984		2		2		2		3		3		0		0		2		0		Damaged floorboards		Awning falling off		Roof leaks										Damaged ceiling and floor tiles				KSC		-		-		7/31/02		9:05 AM

		TRM-038		1984		4		2		3		3		4		0		0		3		0				Excessive mold and mildew, Doors do not seal, Window & door frames are rotting																KSC		-		-		7/19/02		12:55 PM

		TRM-039		1988		3		3		3		3		3		0		0		3		0		Corroded floor girders		Minor window leakage		Minor roof leakage		Surface corrosion on window unit												KSC		-		-		7/12/02		11:30 AM

		TRM-041		1989		1		1		1		1		1		1		0		1		0		Facility excessed																		KSC		-		-		NO DATE		12:00 AM

		TRM-044		1989		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:45 PM

		TRM-050		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		9:50 AM

		TRM-051		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TRM-052		1992		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/23/02		12:00 AM

		TRM-053		1993		2		2		3		2		3		2		0		2		0		Structural damage		Corrosion, weather damage				Old, leaks				Leaks				Floor and wall damage				KSC		-		-		7/26/02		2:50 PM

		UK-001		1964		0		0		0		0		0		0		0		0		0		No longer exists																		KSC		-		-		8/26/02		12:00 AM

		UK-002		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-003		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-004		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-005		1964		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		UK-006		1970		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-007		1965		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-008		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-009		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-010		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-011		1986		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-012		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-013		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-014		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-015		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-016		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		8:00 AM

		UK-017		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		10:00 AM

		UK-018		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-019		1963		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-020		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:20 PM

		UK-021		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-022		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-023		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-024		1964		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-025		1963		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:45 PM

		UK-026		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-027		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-028		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-029		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-030		1987		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-031		1964		4		0		0		0		0		0		0		0		0		Transite underground piping should be replaced.																		KSC		-		-		8/26/02		12:00 AM

		UK-032		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-033		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-034		1992		4		0		0		0		0		0		0		0		0		Undrgrnd Firex																		KSC		-		-		8/26/02		12:00 AM

		UK-036		2002		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		1037		1956		4		3		4		0		3		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1039		1963		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040A		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040C		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1042		1955		4		3		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1044		1955		4		4		4		0		3		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1046		1955		4		4		4		0		4		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1047		1955		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050A		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050B		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1051		1957		4		2		3		1		3		3		0		2		0		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		KSC		CCAFS		-		7/23/02		12:00 AM

		1052		1955		4		2		5		0		0		0		4		3		0				not sound or weatherproof																KSC		CCAFS		-		7/23/02		12:00 AM

		1207A		1955		4		4		4		4		3		2		0		4		0												unusable bathrooms								KSC		CCAFS		-		8/28/02		8:00 AM

		1207AA		1969		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207B		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207BB		1955		removed		removed		removed		removed		removed		removed		removed		removed		removed																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207C		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207CC		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207DD		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207E		1955		4		4		3		0		2		0		0		3		0										not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207EE		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207F		1955		4		4		3		0		3		0		0		3		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207FF		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207G		1955		4		4		3		2		2		0		0		4		0								not functioning		not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207GG		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207H		1955		4		3		2		0		0		0		0		3		2						various holes												not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207HH		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207II		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207J		1955		4		3		3		0		2		0		0		3		2										not functioning								not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207M		1955		4		4		3		0		3		0		0		3		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207S		1955		4		3		4		0		0		3		0		4		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207W		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1385		1958		4		3		2		2		3		3		0		3		0						various leaks		partially operational												KSC		CCAFS		-		8/8/02		12:00 AM

		15530		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		15730		1959		3		3		3		4		4		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		15830		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		1726		1958		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1728		1958		3		3		4		4		4		4		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1732		1956		4		2		3		3		2		2		4		3		3				not sound or weather-proof						old w/frequent trips		corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		17750		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		17751		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		19015		1976		4		3		0		0		0		4		0		0		3																				KSC		CCAFS		-		7/23/02		12:00 AM

		21900H		1961		3		3		2		3		3		2		0		2		3						various leaks						various leaks				excessive wear, corrosion				KSC		CCAFS		-		7/23/02		12:00 AM

		25201		2002		0		0		0		0		0		0		0		0		0		Could not be located																		KSC		CCAFS		-		8/28/02		12:00 AM

		49635		1965		4		3		4		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		49637		2001		4		3		4		0		0		0		0		0		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		54905		1957		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54906		1987		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54926		1994		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54928		1958		4		3		3		0		4		0		0		3		4																				KSC		CCAFS		-		NO DATE		12:00 AM

		54945		1986		5		4		4		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		55005		1963		4		4		4		4		3		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60400		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60425		1958		4		3		3		4		4		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60505		1965		4		4		4		3		3		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60540		1966		4		3		3		4		4		4		4		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60541		1977		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60630		1983		5		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60640		1985		4		2		4		4		4		4		0		4		0				not sound or weather-proof																KSC		CCAFS		-		8/1/02		12:00 AM

		60650		1961		4		4		4		3		4		4		0		4		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		60680		1959		4		3		2		3		3		3		4		3		4						various leaks														KSC		CCAFS		-		8/1/02		12:00 AM

		60687		1994		4		4		4		4		4		0		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66200		1957		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66220		1960		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66221		1988		5		4		4		4		4		5		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66232		1986		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66235		1960		4		3		4		3		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66237		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66238		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66240		1979		4		3		3		4		3		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66242		1979		4		3		3		0		3		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66244		1979		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66249		1985		4		4		2		3		4		4		4		4		0						various leaks														KSC		CCAFS		-		7/24/02		12:00 AM

		66250		1963		4		3		2		3		3		2		4		3		4						leaks						corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		66251		1963		5		4		3		4		3		0		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66257		1988		4		4		3		0		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66295		1961		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66310		1984		4		4		3		4		4		0		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66320		1987		5		4		4		4		5		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66330		1963		4		4		3		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66336		1996		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66340		1992		4		4		3		4		4		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		73020		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		73720		1997		5		5		4		4		4		4		0		5		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		77602		1995		3		3		4		0		0		0		0		3		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77609		1964		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77610		1958		4		4		4		0		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77611		1958		4		5		5		0		0		4		0		5		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77615		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77616		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77617		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77618		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77619		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80520		1962		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541A		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541B		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541C		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541D		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80700		1962		4		3		4		0		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		UK-035		2002		0		0		0		0		0		0		0		0		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		TAL-001		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-002		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-003		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-004		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-005		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-006		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-007		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-008		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-009		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-010		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		FAC not on original RPI		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		66246				4		4								4																																7/31/02

		66256				4		4								4																																7/31/02

		E3-1139				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/16/02		8:00 AM

		F5-2158				4		0		0		0		4		4		0		0		0																				KSC		TALS		-		8/12/02		9:50 AM

		G5-1061A		2000		5		3		4		3		4		0		0		3		4																										7/31/02		9:10 AM

		H5-1113				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:15 PM

		H5-1315				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:10 PM

		H5-2144				3		2		3		2		2		0		0		3		0				Corrosion on walls				not functioning as intended		Moderately Corroded electrical boxes										KSC		TALS		-		7/25/02		10:30 AM

		H5-2324				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:30 PM

		J5-0132				5		0		0		0		4		0		0		0		0																				KSC						7/24/02		11:35 AM

		J5-0341				4		4		4		4		3		0		0		4		2																		Equipment obsolete								8/1/02		12:30 PM

		J5-0533				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:40 PM

		J5-1094				5		5		5		5		5		5		5		5		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1095				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1144				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1145				5		0		0		0		5		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1195		2001		5		5		5		5		5		0		0		5		5																				KSC						7/25/02		9:10 AM

		J5-2050				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:50 PM

		J6-0490C				4		4		3		0		3		0		0		3		0

		J6-2024				4		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC				-		7/25/02		11:25 AM

		J6-2076				5		4		0		0		3		0		0		0		0																				KSC		TALS		-		7/25/02		11:10 PM

		J6-2077				5		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC		TALS		-		7/25/02		11:25 AM

		J6-2409				5		4		0		0		4		0		0		0		4																										8/1/02		2:45 PM

		J6-2465		2001		5		5		5		5		5		5		5		5		5																										8/2/02		2:15 PM

		J7-0132A		2002		5		5		5		5		5		4		0		5		5		New Building																								7/25/02

		J7-0243B		2002		5		4		5		5		5		5		0		5		5		New LH2 Office																								7/23/02		9:25 AM

		J7-0337I				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02

		J7-0337J				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02		9:25 AM

		J7-0689		2003		5		5		5		5		5		5		0		5		0		Under Construction																								7/25/02

		J7-1287				3		3		3		3		3		0		0		3		0		Guard house																								7/26/02		7:30 AM

		J7-1338		2002		5		4		5		5		5		5		0		4		5		New Building																								7/25/02

		J7-1388B				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J7-1388C				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J8-0956				3		3		3		3		3		0		0		3		0

		J8-1503B		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1614A		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1708J				4		4		4		0		4		0		0		0		0		Haz waste shed																		KSC						7/2/02		10:00 AM

		J8-1708K				4		4		4		0		0		0		0		0		0		Storage shed																		KSC						7/2/02		10:00 AM

		J8-2126				4		4		4		4		4		4		0		4		0												Port-a-let only														8/15/02		11:30 AM

		J8-2227				4		4		4		4		4		0		0		0		0																										7/11/02

		J8-2228				4		0		0		0		3		0		0		0		0										Corrosion																7/11/02

		K6-0015				5		5		5		5		1		0		5		5		5																				KSC		TALS		-		7/25/02		1:15 PM

		K6-0258				4		3		3		4		3		0		0		4		2																		10 yrs past life expectancy		KSC						7/25/02		8:00 AM

		K6-0696B				4		4		3		0		4		0		0		4		3																										8/6/02		9:15 AM

		K6-0696C				3		2		2		0		4		0		0		2		0				Holes in siding		Leaks										Corrosion										8/6/02		9:25 AM

		K6-0696D				4		3		3		0		4		4		0		3		5																										8/6/02		9:36 AM

		K6-0696E				4		4		4		0		4		0		0		4		4																										8/6/02		9:50 AM

		K6-0743A				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		1:00 PM

		K6-0743B				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:55 PM

		K6-0743C				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:50 PM

		K6-0791				5		5		5		5		5		5		0		5		0																										7/26/02		1:30 PM

		K6-0792A				5		3		5		3		3		4		0		4		4																				KSC		-		-		8/5/02		9:20 AM

		K6-0794B		1988		3		3		4		3		3		3		0		3		0																				KSC						8/7/02		1:30 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0948				5		4		3		5		4		5		0		3		0																										7/23/02		2:00 PM

		K6-1170				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1323				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1347A				5		4		4		0		3		0		0		0		0																										7/12/02		11:25 AM

		K6-1446E		1986		5		4		4				5						4																						KSC						7/17/02		1:30 PM

		K6-1697				5		0		0		0		2		3		0		0		2										extension cord provides power to areas of this facility								nitrogen canister leaks, equipment broken, corrosion								7/26/02		12:45 PM

		K6-1697A				4		3		3		2		4		0		0		4		0								Mildew												KSC						8/7/02		11:30 AM

		K6-1747				4		4		4		4		4		4		0		4		4																										7/22/02		11:00 AM

		K6-1748				4		4		3		4		4		4		4		4		0																										8/2/02		10:50 AM

		K6-1847F				4		4		4		0		4		0		0		4		0																										7/12/02

		K6-1896A		2001		5		5		5		0		5		0		0		5		0																										7/30/02		1:40 PM

		K6-1996I				4		3		3		0		3		3		0		3		0																				KSC						8/2/02		1:10 PM

		K6-1997				4		3		3		0		3		0		3		3		0																				KSC		-		-		8/5/02		8:00 AM

		K6-2044				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:10 AM

		K6-2095				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:12 AM

		K7-0042				5		3		5		3		5		0		0		5		0																				KSC		-		-		7/31/02		1:00 PM

		K7-0140A				5		4		3		3		3		0		0		3		0																				KSC		-		-		7/31/02		1:15 PM

		K7-0188C				4		3		3		1		4		3		0		3		0								Doesn't work																		8/6/02		12:00 PM

		K7-0287				4		3		3		0		2		0		0		3		0										Running off of a generator										KSC		-		-		7/31/02		12:50 PM

		K7-0851				4		3		3		0		3		0		0		4		0																				KSC		-		-		8/16/02		10:05 AM

		K7-0951				4		4		4		4		3		0		0		3		0																				KSC		-		-		7/31/02		12:30 PM

		K7-1153A				0		0		0		0		0		0		0		0		0		Facility could not be located																								8/9/02		8:00 AM

		L5-0033				4		3		4		0		0		0		0		0		3																										7/29/02		10:35 AM

		L5-1647				5		4		5		0		0		0		0		0		3																										7/29/02		10:25 AM

		L6-1636				3		3		3		3		2		0		0		3		0										Corroded electrical conduits										KSC		-		-		7/31/02		1:30 PM

		L7-1759				4		3		2		2		3		0		0		4		4						Moderate Roof Leaks		Wrong tonnage for equipment												KSC		-		-		8/2/02		10:00 AM

		M5-1543				4		3						4																																		7/31/02

		M5-1547				4		3						4																																		7/31/02

		M5-1586				3		3																																								7/31/02

		M5-1586A				3		3																																								7/31/02

		M5-1594A				4		3		4				4		3				4																												7/31/02

		M6-0166				3		3		3		0		0		0		0		0		3																										7/29/02		9:55 AM

		M6-0211A				4		3		0		0		0		0		0		0		0																				KSC		-		-		8/5/02		10:45 AM

		M6-0240				3		3		4		2		2		0		0		3		0								AC does not function		Poor lighting										KSC		-		-		7/31/02		1:50 PM

		M6-0409N				4		4		4		0		0		0		0		0		0																										7/26/02		2:50 PM

		M6-0456				4		4		4		0		0		0		0		0		0																										7/26/02		2:55 PM

		M6-0502				4		4		0		0		0		0		0		0		0																										7/26/02		3:00 PM

		M6-0505A				4		4		4		0		0		0		0		0		4																										7/26/02		3:05 PM

		M6-0555				5		0		0		0		0		5		0		0		0																				KSC		-		-		8/5/02		10:35 AM

		M6-0689C				4		4		4		0		4		0		0		4		4																										7/29/02		9:25 AM

		M6-0880				3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:05 AM

		M6-0894C				4		3		3		0		0		0		0		0		0																				KSC						7/17/02		1:05 PM

		M6-0934				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/1/02		4:05 PM

		M6-1757				4		3		5		0		0		0		0		0		3																										7/29/02		11:00 AM

		M7-0353				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/2/02		10:30 AM

		M7-0355D				5		5		4		0		4		0		0		5		0																				KSC		TALS		-		8/9/02		10:35 AM

		M7-0360A				2		2		2		3		4		4		0		3		0		corrosion		corrosion		corrosion		corrosion		explosion proof		eyewash/shower				ceiling damage				KSC		-		-		8/2/02		8:15 AM

		M7-0361A				4		4		4		4		5		4		0		5		0										lightning protection on roof		eyewash/shower								KSC		-		-		8/2/02		10:00 AM

		M7-0457A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/13/02		11:50 AM

		M7-0459A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/1/02		11:25 AM

		M7-0556A				4		3		4		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:15 AM

		M7-0556B				4		3		3		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:20 AM

		M7-1059		2002		5		5		5		5		5		5		0		5		5		New Building																								7/22/02		9:50 AM

		M7-1061B				4		4		0		0		4		0		0		0		4																										8/8/02		2:30 PM

		M7-1211				4		4		0		0		4		4		0		0		3																										8/6/02		3:45 PM

		M7-1357A				4		4		0		0		0		0		0		0		0																				KSC				-		8/7/02		9:00 AM

		M7-1469C				3		3		3		0		0		0		0		3		0																				KSC				-		8/6/02		9:00 AM

		M7-1469D				1		1		1		0		0		0		0		2		0		major corrosion		major corrosion		major corrosion										major damage				KSC				-		8/6/02		9:00 AM

		M7-1469F				4		4		0		0		4		4		0		0		3																										8/8/02		2:50 PM

		M8-2230				4		4																																								8/16/02

		N6-0065				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/2/02		8:00 AM

		N6-0107				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:10 PM

		N6-0146				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/2/02		3:30 PM

		N6-0407				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:20 PM

		TR1-582		1983		1		1		1		1		1		0		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI						Removed from RPI										7/12/02		2:05 PM

		TR1-705				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR1-706				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR3-034		1991		5		5		4		3		4		4		0		5		0		Active-Office																		KSC						7/17/02		1:30 PM

		TR6-094				3		3		3		0		3		3		0		2		0		Restroom trailer																		KSC						7/2/02		9:30 AM

		TRM4-100				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:10 PM

		TRM4-101				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:11 PM

		TRM4-102				3		3		3		2		3		2		0		3		3								Frequent malfunctions				Not sure if  water fountain is drinkable								KSC		-		-		7/31/02		9:50 AM

		TRM4-103				4		5		5		5		4		4		0		5		0																				KSC		TALS		-		7/26/02		11:30 AM

		TRM4-104				3		3		3		3		3		3		0		3		3																				KSC		-		-		7/31/02		10:37 AM

		TRM4-105				4		5		5		5		5		5		0		5		0																				KSC		TALS		-		7/26/02		11:35 AM

		K6-2026				0		0		0		0		0		0		0		0		0		Can not be located																								8/27/02		4:00 PM

		K7-0315				4		3		3		0		3		0		0		4		0				Corrosion		corrosion				Age of grounding system																8/27/02		4:13 PM





QC1

		Facility #		2001 CRV		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		1039		20,747		1963		4		4		4		0		3		0		0		3		0																				KSC		CCAFS		-		8/16/02		12:00 PM

		1385		6,077,972		1958		4		3		2		2		2		2		0		2		0						roof leaks		old, breaks often		old, obsolete		old, leaks				poor condtion										8/7/02		10:45 AM

		1728		8,831,218		1958		4		4		4		4		4		4		0		4		4																										8/6/02		1:00 PM

		15730		7,991,016		1959		4		3		3		4		4		3		4		3		0																				KSC		CCAFS		-		8/13/02		10:00 AM

		54906		51,612		1987		4		3		3		0		3		3		0		4		4																				KSC		CCAFS		-		8/16/02		10:55 AM

		54928		484,899		1958		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		8/16/02		10:50 AM

		60640		95,453		1985		4		3		4		4		3		4		0		4		0																				KSC		CCAFS		-		8/16/02		11:05 AM

		66250		14,043,284		1963		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		8/9/02		10:45 AM

		66320		594,096		1987		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		8/16/02		10:40 AM

		1207E		55,865		1955		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/16/02		11:45 AM

		E4-2414		5,473,726		1965		3		3		3		5		4		0		0		3		3																				KSC		-		-		8/2/02		12:00 AM

		H2-1198		15,480,588		1963		2		2		3		5		4		0		0		4		3		Support sand under east side of bridge is missing.  Structural span defects as noted by inspection reports.		East control room wall damaged.  Excessive corrosion to failure in some areas.  Missing or damaged wood.																KSC		-		-		8/2/02		12:00 AM

		H5-2176		198,381		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:25 AM

		J5-0677		199,657		1976		4		3		0		0		4		0		0		0		4																				KSC		-		-		8/13/02		1:30 PM

		J5-1299		81,363		1985		3		2		2		0		3		0		0		2		0																				KSC		-		-		8/13/02		12:15 PM

		J5-1598		24,612		1984		4		2		4		4		4		0		0		3		0																				KSC		-		-		8/14/02		10:30 AM

		J6-0393		249,310		1966		4		0		0		0		5		0		0		0		0																				KSC		-		-		8/9/02		12:00 AM

		J6-0553		389,658		1964		4		2		3		4		4		3		0		2		0																				KSC		-		-		8/14/02		10:00 AM

		J6-2313		2,186,330		1976		4		5		4		4		3		4		0		4		0																				KSC		-		-		8/20/02		8:00 AM

		J6-2327		423,149		2000		5		4		5		5		4		0		0		0		0																				KSC		-		-		8/8/02		12:35 PM

		K6-0261		198,380		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:15 AM

		K6-0496		75,920		1985		3		3		3		3		3		0		0		2		3																Damaged ceiling tiles				KSC		-		-		8/9/02		1:35 PM

		K6-0546		18,116,344		1966		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/13/02		10:55 AM

		K6-0696		28,378,623		1987		4		4		3		3		4		4		4		4		4																				KSC		-		-		8/8/02		8:30 AM

		K6-0792		1,965,320		1966		5		3		3		3		4		3		0		4		3																				KSC		-		-		8/19/02		10:00 AM

		K6-0793		194,780		1970		3		2		2		4		3		3		0		3		0				Exterior leaks		Roof leaks														KSC		-		-		8/12/02		11:00 AM

		K6-0844		717,463		1995		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		7:55 AM

		K6-0848		509,289,373		1964		3		3		3		3		2		2		3		2		2		Age		Corrosion, temp fixes to siding, main door age		Leaks occuring, numerous patches - high bay		Original piping-asbestos laden-Some upgrades, some AIP equipment		Mostly original panels		Original distribution		1 Crane inoperable, recent elevator upgrades		Severe damage in office areas-not habitable		Original distribution pipes-some through work areas, wall thickness suspect		KSC		-		-		8/14/02		8:30 AM

		K6-0893		688,296		1997		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		8:05 AM

		K6-0946		418,128		1998		5		4		4		0		4		4		0		0		0																				KSC		-		-		8/13/02		12:30 PM

		K6-0947		28,559,464		1966		4		4		3		3		3		3		3		2		4																damage				KSC		-		-		8/13/02		10:30 AM

		K6-0947B		4,541,549				4		4		2		0		4		2		0		0		3						radial cracking						heavy corrosion								KSC		-		-		8/13/02		10:45 AM

		K6-0994		534,996		1966		4		3		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:00 AM

		K6-0995		755,151		1966		4		4		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:05 AM

		K6-0996		393,432		1966		4		2		3		0		3		3		0		3		0				Missing door																KSC		-		-		8/12/02		12:00 PM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/1/02		11:40 AM

		K6-1141		22,027,240		1964		5		0		0		0		4		0		0		0		4																				KSC		-		-		8/19/02		10:15 AM

		K6-1193		8,138,035		1965		5		4		3		4		4		4		0		2		5																floor aged & heavily damaged				KSC		-		-		8/16/02		7:15 AM

		K6-1200A		439,358		1984		4		3		3		0		2		0		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/9/02-2		9:00 AM

		K6-1200B		386,313		1984		4		3		4		4		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:35 AM

		K6-1200C		484,235		1984		4		4		4		4		3		4		0		3		0																				KSC		-		-		8/6/02-2		11:30 AM

		K6-1200D		479,427		1984		4		4		4		0		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:40 AM

		K6-1200G		426,947		1984		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:15 AM

		K6-1200I		447,568		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/9/02-2		9:05 AM

		K6-1247		8,438,098		1965		4		3		3		3		4		4		4		3		4														1x5 ton crane				compressed air		KSC		-		-		8/12/02		9:30 AM

		K6-1298		707,785		1985		4		4		4		3		4		4		0		4		0																				KSC		-		-		8/1/02		12:30 PM

		K6-1397		196,496		1984		5		2		4		3		3		0		0		4		5				Severe surface corrosion, paint peeling																KSC		-		-		8/2/02		11:30 AM

		K6-1446		540,214		1969		3		3		2		4		4		4		4		3		4																				KSC		-		-		8/13/02		12:45 PM

		K6-1446A		152,923		1986		4		4		4		3		4		3		0		3		0																				KSC		-		-		8/15/02		8:45 AM

		K6-1446D		945,333		1990		5		3		4		2		5		4		5		4		4																				KSC		-		-		8/13/02		12:58 PM

		K6-1696		15,670,740		1996		5		4		4		4		4		5		4		4		2																		O2 detect sys-inoper, fume hoods-no maint		KSC		-		-		8/9/02		8:30 AM

		K6-1747		TBD				4		4		4		3		4		4		4		4		4																										8/2/02		10:35 AM

		K6-1844A		80,698		1993		3		3		4		0		0		0		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		K6-1847		417,810		1988		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/13/02		1:25 PM

		K6-1847A		400,597		1988		5		4		1		4		4		3		0		5		0						Numerous repairs on roof														KSC		-		-		8/2/02		12:00 PM

		K6-1847C		309,358		1990		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:35 AM

		K6-1847E		167,480		1991		5		5		5		0		3		0		0		0		0																				KSC		-		-		8/8/02		11:00 AM

		K6-1996		998,852		1967		4		2		2		5		4		2		5		4		4																				KSC		-		-		8/13/02		1:10 PM

		K6-1996D		80,248		1966		4		2		2		5		5		2		0		3		0				Excessive wear, not weatherproof		Not weatherproof						Nonfunctional, can be repaired								KSC		-		-		8/14/02		7:00 AM

		K6-1996F		22,142		1986		4		0		3		0		3		0		0		0		0																				KSC		-		-		8/8/02		10:35 AM

		K6-1996H		257,242		1992		5		3		5		5		5		3		0		4		0																				KSC		-		-		8/2/02		11:40 AM

		K6-2197		6,542		1988		4		0		4		0		4		0		0		0		0																										8/23/02		9:30 AM

		K7-0164		154,319		1997		4		4		2		0		4		0		0		4		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		9:00 AM

		K7-0165		250,642		1984		4		4		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		11:35 AM

		K7-0188A		298,722		1969		5		4		4		4		3		3		0		3		3																				KSC		-		-		8/23/02		1:15 PM

		K7-0188B		257,803		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/12/02		1:25 PM

		K7-0255		650,350		1965		5		4		4		0		3		0		5		4		0																				KSC		-		-		8/13/02		1:00 PM

		K7-0314		197,147		1967		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/12/02		8:50 AM

		K7-0356		580,194		1965		4		4		4		0		3		0		4		4		0										corrosion				3/4 ton crane						KSC		-		-		8/9/02		10:00 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/12/02		8:45 AM

		K7-0416B		591,124		1968		3		3		3		3		3		3		0		3		0				dents in building, doors leak				corrosion/ HVAC insulation saturated with water								wall/ carpet damaged, paint peeling, ceiling tiles damaged				KSC		-		-		8/9/02		9:00 AM

		K7-0417		246,789		1967		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/12/02		8:55 AM

		K7-0422		83,705		1965		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/13/02		11:45 AM

		K7-0464B		47,139				4		4		4		0		3		3		0		4		0																										8/22/02		11:15 AM

		K7-0468		23,223,334		1965		4		3		4		3		2		3		0		3		3				Faded paint				Obsolete equipment												KSC		-		-		8/12/02		1:50 PM

		K7-0506		1,309,827		1965		5		3		4		5		4		3		5		4		5																				KSC		-		-		8/6/02		1:50 PM

		K7-0569		1,785,937		1967		4		3		3		4		4		4		5		3		3																				KSC		-		-		8/13/02		2:30 PM

		K7-0569B		16,584		1986		4		0		2		0		4		0		0		0		0						Severely corroded roof														KSC		-		-		8/6/02		1:25 PM

		K7-0619		30,174		1983		4		3		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		8/6/02		11:35 AM

		K7-0853		6,490,008		1965		5		4		5		0		5		5		0		5		5																				KSC		-		-		8/14/02		8:00 AM

		K7-0901		243,276		1985		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/9/02		10:00 AM

		K7-1005		16,268,837		1965		4		0		0		0		4		0		0		0		4																				KSC		-		-		8/16/02		3:00 PM

		K7-1205A		31,823		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/6/02		11:25 AM

		K7-1207		627,802		1996		5		4		5		4		5		5		0		5		5																				KSC		-		-		8/6/02		1:15 PM

		K7-1557		2,525,605		1965		5		5		4		4		5		4		0		4		0																				KSC		-		-		8/16/02		1:30 PM

		K8-0741		41,116		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		2:30 PM

		K8-237		250,088		2000		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/13/02		11:20 AM

		L6-0147		4700542		1986		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/21/02		2:20 PM

		L7-0940		155,042		1985		4		3		4		4		3		3		0		3		4																				KSC		-		-		8/6/02		10:50 AM

		L7-0989		5,574		1987		4		3		3		3		3		0		0		3		0																				KSC		-		-		8/13/02		10:40 AM

		L7-1557		3,463,510		1965		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:10 AM

		M3-0002		482,313		1965		4		3		2		4		4		5		0		3		0																				KSC		-		-		8/14/02		9:00 AM

		M3-0003		24,342,974		1964		3		3		3		4		4		0		0		4		2																				KSC		-		-		8/16/02		2:00 PM

		M5-0791		430,679		1966		5		4		4		3		3		0		0		4		3																				KSC		-		-		8/6/02		3:00 PM

		M5-1495		137,925		1982		5		3		4		4		5		5		0		5		0																				KSC		-		-		8/6/02		2:35 PM

		M5-1544		670,279		1966		5		4		5		3		3		0		0		2		0																Broken floor tiles				KSC		-		-		8/6/02		2:40 PM

		M6-0039		708,015		1986		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/31/02		8:15 AM

		M6-0138		9,204,831		1964		4		3		3		4		4		2		0		3		4												Leaks, backs up								KSC		-		-		8/1/02		9:10 AM

		M6-0232		815,783		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		1:15 PM

		M6-0342		45,263,621		1965		4		4		2		3		3		4		3		4		5																				KSC		-		-		8/12/02		10:00 AM

		M6-0342B		16,584		1986		4		0		2		0		4		0		0		0		0						Severe roof corrosion														KSC		-		-		8/6/02		2:20 PM

		M6-0399		62,700,535		1965		4		3		3		2		2		2		4		3		4				Mold on panels, caulk deterioration		Age, some leaks		In door air quality, asbestos on ducts		Original wiring in most places		Dated fixtures, original distribution pipes				Mismatched tiles-floor, ceiling, chipped paint throughout				KSC		-		-		8/13/02		8:30 AM

		M6-0409I		7,433,763		1985		4		4		3		4		4		4		0		4		0						Minor Leaks														KSC		-		-		8/14/02		4:00 PM

		M6-0495		5,703,410		1964		4		4		4		3		5		3		0		4		0																				KSC		-		-		8/16/02		12:30 PM

		M6-0504		492,639		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		12/31/99

		M6-0506		9,596		1968		3		2		4		0		0		0		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		M6-0539		152,632		1990		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/9/02-2		10:40 AM

		M6-0589		693,758		1965		4		4		4		3		2		3		0		3		0										Insufficient distribution										KSC		-		-		8/7/02		11:30 AM

		M6-0595		11,086,969		1964		5		4		4		4		4		2		4		3		4												floor drains clogged								KSC		-		-		8/21/02		1:35 PM

		M6-0595D		533,273		1985		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:55 AM

		M6-0689		645,072		1966		4		3		3		3		3		0		0		3		3																				KSC		-		-		8/7/02		2:45 PM

		M6-0698		3,136,856		1965		3		3		4		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		2:05 PM

		M6-0744A		5,922		1986		4		0		2		0		3		0		0		0		0						Severe corrosion on roof														KSC		-		-		8/5/02		12:30 PM

		M6-0785		488,468		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/9/02-2		10:45 AM

		M6-0794		4,281,688		1965		4		4		3		4		4		3		0		4		0																				KSC		-		-		8/2/02		1:25 PM

		M6-0794A		34,799		1995		5		4		4		5		4		4		0		4		0																				KSC		-		-		8/21/02		12:30 PM

		M6-0798		152,455		1991		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		2:12 PM

		M6-0891		99,866		1967		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		11:05 AM

		M6-0894A		166,344		1966		4		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		11:00 AM

		M6-0895		297,244		1964		4		3		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		2:30 PM

		M6-0895A		687,220		1964		4		3		3		3		4		4		0		3		4																				KSC		-		-		8/13/02		2:10 PM

		M6-0896		971,111		1964		4		4		3		4		4		4		0		3		0																				KSC		-		-		8/13/02		1:55 PM

		M6-1624		152,172		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		M6-1627		399,189		1995		4		3		4		2		4		0		0		3		4								Face missing												KSC		-		-		8/9/02		9:20 AM

		M6-1628		243,530		1970		3		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		9:30 AM

		M7-0335		65,470		1964		4		3		3		0		4		0		0		3		0																				KSC		-		-		8/6/02		10:35 AM

		M7-0407		9,746,866		1994		4		4		3		4		4		4		0		4		4																				KSC		-		-		8/1/02		9:45 AM

		M7-0409		16,276,349		1966		4		4		2		2		3		3		5		3		0						leaks		aged, inadequate in some areas												KSC		-		-		8/16/02		8:00 AM

		M7-0505A		3,253,292		1976		3		3		3		4		3		3		0		3		2																		Severe corrosion		KSC		-		-		8/9/02		11:15 AM

		M7-0554		140,005		1965		4		3		4		0		4		3		0		4		0																				KSC		-		-		8/9/02		2:30 PM

		M7-0581		791,533		1986		4		3		2		3		4		4		4		3		0						Roof leaks														KSC		-		-		8/6/02		11:05 AM

		M7-0656		139,926		1992		5		4		4		0		4		4		0		4		0																				KSC		-		-		8/13/02		1:51 PM

		M7-0776A		50,421		1989		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/26/02		12:00 PM

		M7-0776B		137,746		1989		4		4		3		4		4		4		4		4		4						rain intrusion through vent caps														KSC		-		-		7/26/02		12:10 PM

		M7-0777		9,001,190		1993		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/2/02		1:00 PM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		1		3				Door rotted through										Severely corroded		Walls rotting				KSC		-		-		8/14/02		10:35 AM

		M7-0961		14,239,205		1964		4		3		2		3		2		3		4		3		4						Leaks, poor condition				Obsolete, insufficient capacity										KSC		-		-		8/8/02		11:45 AM

		M7-1061		6,491,457		1964		4		3		3		3		3		4		0		4		0						minor roof leak		corrosion				eyewash/shower								KSC		-		-		8/12/02		12:00PM

		M7-1104		7,600,793		1995		5		4		4		4		5		4		5		4		4												eyewash/shower		20 ton crane				helium, nitrogen. Compressed air		KSC		-		-		8/9/02		1:00 PM

		M7-1104A		238,758				5		0		4		0		3		4		0		0		0

		M7-1354		14,136,862		1986		5		4		4		3		4		4		5		4		4																				KSC		-		-		8/21/02		1:00 PM

		M7-1354C		927,735		1996		4		4		4		0		5		0		0		4		3																		accelerated corrosion issues		KSC		-		-		8/22/02		8:15 AM

		M7-1355		$505,871		1987		5		3		3		0		5		0		0		4		0																				KSC		-		-		8/22/02		8:00 AM

		M7-1357		2,537,131		1987		5		3		3		5		3		5		0		4		4																				KSC		-		-		8/22/02		7:30 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		3		0		4		4																				KSC		-		-		8/8/02		12:40 PM

		M7-1362A		309,604		1964		4		4		0		0		4		4		0		4		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1410A		419,792		1966		4		3		2		0		2		0		0		3		4						Several roof leaks				Severely corroded electrical boxes										KSC		-		-		8/8/02		10:00 AM

		M7-1412A		497,902		1964		4		4		4		0		3		0		0		3		4																				KSC		-		-		8/8/02		10:15 AM

		M7-1460		22,376		1966		4		0		0		0		2		0		0		0		0										Severely corroded electrical boxes										KSC		-		-		8/8/02		10:10 AM

		M7-1469		32,164,186		1965		4		4		4		4		3		4		4		3		4																				KSC		-		-		8/6/02		8:00 AM

		M7-1472		1,314,678		1964		4		4		3		4		4		0		4		3		0																				KSC		-		-		8/14/02		1:15 PM

		M7-1509		302,254		1967		4		4		3		3		4		3		0		3		0																				KSC		-		-		8/9/02		10:39 AM

		M7-1522		512,981		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/5/02		10:00 AM

		N6-1007		1,182,120		1964		3		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		2:45 PM

		N6-1009		624,378		1964		5		4		4		4		5		4		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		N6-1118		946,804		1964		4		4		2		4		3		3		0		2		4						leaks										water damage				KSC		-		-		8/16/02		6:45 AM

		P6-1435		65,458		1966		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		TR1-487		39,329		1982		4		3		3		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		9:10 AM

		TR1-745		29,096		1990		3		3		2		4		3		3		0		3		0						Roof leaks														KSC		-		-		8/14/02		11:20 AM

		TR1-757		5,807		1984		2		2		2		3		3		2		0		2		0		Floorboards rotting		Siding damage		Corroded, leaks						Frequent backups				Broken tiles				KSC		-		-		8/14/02		12:15 PM

		TRM-003		83,770		1981		3		2		1		2		3		3		0		2		0				Corrosion on doors and walls		Severe rook leaks		Mold in AC vents								Interior walls rotting				KSC		-		-		8/2/02		12:20 PM

		TRM-052		35,613		1992		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/14/02		10:50 AM

				1,103,972,745



Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



QC2

		Facility #		2001 CRV		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		1039		20,747		1963		4		4		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/15/02		8:10 AM

		54928		484,899		1958		4		3		4		0		3		3		3		3		0				Spalling over main roll up door																KSC		CCAFS		-		8/13/02		9:30 AM

		J5-1598		24,612		1984		4		1		4		4		3		0		0		4		4				Walls severely corroded																KSC		-		-		8/16/02		9:35 AM

		K6-0848		509,289,373		1964		4		3		2		2		2		3		3		3		4																				KSC		-		-		8/14/02		8:30 AM

		K6-0946		418,128		1998		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/12/02		10:30 AM

		K6-0994		534,996		1966		5		3		0		0		4		4		0		0		0																				KSC		-		-		8/8/02		11:20 AM

		K6-0995		755,151		1966		3		3		0		0		4		3		0		3		0																				KSC		-		-		8/1/02		11:00 AM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		5																										8/26/02		10:56 AM

		K6-1193		8,138,035		1965		4		4		3		4		4		4		0		4		4																										8/26/02		9:48 AM

		K6-1200C		484,235		1984		5		4		4		3		4		4		0		4		0																				KSC		-		-		8/8/02		11:30 AM

		K6-1397		196,496		1984		4		2		3		3		4		0		0		3		0				Chipped paint, corrosion																KSC		-		-		8/9/02-3		9:30 AM

		K6-1446		540,214		1969		3		3		3		3		3		3		4		3		0																				KSC		-		-		8/12/02		12:15 PM

		K6-1847		417,810		1988		5		4		5		5		5		4		0		5		5																				KSC		-		-		8/8/02		11:10 AM

		K6-1996D		80,248		1966		3		2		3		4		4		4		0		3		0																				KSC		-		-		8/14/02		1:10 PM

		K7-0356		580,194		1965		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/12/02		9:05 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/13/02		3:05 PM

		K7-0422		83,705		1965		4		3		4		3		4		0		0		3		0																				KSC		-		-		8/1/02		8:50 AM

		K7-0468		23,223,334		1965		4		4		4		4		2		4		0		3		4										H.V transfomer support corroded to failure										KSC		-		-		8/2/02		9:40 AM

		K7-0853		6,490,008		1965		4		3		3		0		3		4		0		4		3																		vessels		KSC		-		-		8/12/02		11:30 AM

		K7-1557		2,525,605		1965		4		3		3		5		3		4		0		3		0						roof leaks		brand new unit												KSC		-		-		8/12/02		10:30 AM

		K8-0741		41,116		1989		4		4		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		12:30 PM

		K8-237		250,088		2000		3		3		3		3		3		3		0		3		0																				KSC		-		-		8/13/02		10:00 AM

		L7-1557		3,463,510		1965		4		4		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		8/13/02		12:50 PM

		M6-0232		815,783		1964		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		11:40 AM

		M6-0595		11,086,969		1964		4		4		3		4		4		4		3		3		4																				KSC		-		-		8/16/02		9:00 AM

		M6-0689		645,072		1966		4		3		4		4		4		4		0		4		4																				KSC		-		-		8/14/02		2:05 PM

		M6-0785		488,468		1994		5		4		5		4		5		3		0		4		0																				KSC		-		-		8/8/02		11:50 AM

		M6-0798		152,455		1991		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/9/02-2		2:00 PM

		M6-0895A		687,220		1964		5		4		5		0		5		5		0		5		5																		wet well ladder corroded beyond use.		KSC		-		-		7/29/02		9:25 AM

		M6-0896		971,111		1964		5		3		3		4		4		4		0		4		0																				KSC		-		-		8/8/02		12:10 PM

		M7-0335		65,470		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		1:30 PM

		M7-0409		16,276,349		1966		4		3		2		2		4		3		5		3		0						Signs of roof leaks		Signs of water leaks, age issues												KSC		-		-		8/16/02		8:00 AM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		2		3				Faded paint, doors corroded and/or rotting		Minor leaks		Oversized for facility		Original		Original		Crane is AIP, heavy corrosion-needs removal		Severe damage to window sills, paint is peeling, chipped				KSC		-		-		8/12/02		7:00 AM

		M7-1104A		238,758		1995		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/14/02		10:00 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/14/02		4:25 PM

		M7-1362A		309,604		1964		4		4		4		0		3		3		0		0		0																				KSC		-		-		8/9/02		10:00 AM

		M7-1469		32,164,186		1965		4		3		4		4		4		3		4		3		4																				KSC		-		-		8/6/02		9:15 AM

		M7-1509		302,254		1967		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		10:30 AM

		N6-1007		1,182,120		1964		5		4		4		4		3		3		0		4		3																				KSC		-		-		8/19/02		11:00 AM

		N6-1118		946,804		1964		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		3:45 PM

		TR1-757		5,807		1984		3		2		2		3		3		3		0		3		0																				KSC		-		-		8/14/02		12:45 PM

				636,346,557



Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison Master

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3		% Dev

		1039		20,747		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		3		3		4		-0.5		0		0		0		0		0		0		0		0		4		3		4		0.5		0		0		0		0		2.00		2.00		2.22		-0.11

		1385		6,077,972		4		4				0		3		3				0		2		2				0		2		2				0		3		2				1		3		2				1		0		0				0		3		2				1		0		0				0		2.22		1.89				0.33

		1728		8,831,218		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		4		0				4		4		4				0		4		4				0		3.78		3.56				0.22

		15730		7,991,016		3		4				-1		3		3				0		3		3				0		4		4				0		4		4				0		3		3				0		4		4				0		4		3				1		4		0				4		3.56		3.11				0.44

		54906		51,612		4		4				0		4		3				1		3		3				0		0		0				0		4		3				1		4		3				1		0		0				0		4		4				0		4		4				0		3.00		2.67				0.33

		54928		484,899		4		4		4		0		3		3		3		0		3		4		4		-1		0		0		0		0		4		3		3		1		0		0		3		-1.5		0		0		3		-1.5		3		4		3		-0.5		4		0		0		4		2.33		2.00		2.56		0.06

		60640		95,453		4		4				0		2		3				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.89				0.00

		66250		14,043,284		4		4				0		3		3				0		2		3				-1		3		3				0		3		3				0		2		3				-1		4		4				0		3		4				-1		4		4				0		3.11		3.44				-0.33

		66320		594,096		5		4				1		4		3				1		4		4				0		4		4				0		5		4				1		4		4				0		4		0				4		4		4				0		4		4				0		4.22		3.44				0.78

		1207E		55,865		4		4				0		4		3				1		3		4				-1		0		0				0		2		4				-2		0		0				0		0		0				0		3		4				-1		0		0				0		1.78		2.11				-0.33

		E4-2414		5,473,726		4		3				1		3		3				0		4		3				1		4		5				-1		4		4				0		0		0				0		4		0				4		4		3				1		4		3				1		3.44		2.67				0.78

		H2-1198		15,480,588		3		2				1		3		2				1		3		3				0		3		5				-2		3		4				-1		0		0				0		3		0				3		2		4				-2		2		3				-1		2.44		2.56				-0.11

		H5-2176		198,381		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		J5-0677		199,657		4		4				0		3		3				0		4		0				4		3		0				3		3		4				-1		0		0				0		0		0				0		4		0				4		4		4				0		2.78		1.67				1.11

		J5-1299		81,363		4		3				1		3		2				1		3		2				1		0		0				0		3		3				0		0		0				0		4		0				4		3		2				1		0		0				0		2.22		1.33				0.89

		J5-1598		24,612		4		4		4		0		3		2		1		1.5		3		4		4		-1		4		4		4		0		3		4		3		-0.5		0		0		0		0		0		0		0		0		3		3		4		-0.5		4		0		4		2		2.67		2.33		2.67		0.17

		J6-0393		249,310		5		4				1		3		0				3		4		0				4		4		0				4		4		5				-1		4		0				4		0		0				0		4		0				4		4		0				4		3.56		1.00				2.56

		J6-0553		389,658		4		4				0		3		2				1		4		3				1		4		4				0		2		4				-2		3		3				0		0		0				0		3		2				1		4		0				4		3.00		2.44				0.56

		J6-2313		2,186,330		5		4				1		4		5				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		3		0				3		3.56		3.11				0.44

		J6-2327		423,149		5		5				0		4		4				0		4		5				-1		4		5				-1		4		4				0		5		0				5		5		0				5		4		0				4		0		0				0		3.89		2.56				1.33

		K6-0261		198,380		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		K6-0496		75,920		4		3				1		4		3				1		4		3				1		5		3				2		3		3				0		0		0				0		0		0				0		3		2				1		0		3				-3		2.56		2.22				0.33

		K6-0546		18,116,344		4		5				-1		3		4				-1		4		0				4		3		0				3		4		0				4		3		0				3		0		0				0		4		0				4		4		0				4		3.22		1.00				2.22

		K6-0696		28,378,623		4		4				0		3		4				-1		3		3				0		3		3				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		3.44		3.78				-0.33

		K6-0792		1,965,320		5		5				0		5		3				2		0		3				-3		5		3				2		5		4				1		5		3				2		0		0				0		4		4				0		5		3				2		3.78		3.11				0.67

		K6-0793		194,780		4		3				1		2		2				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		2		3				-1		0		0				0		2.22		2.22				0.00

		K6-0844		717,463		4		5				-1		3		4				-1		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.44		4.67				-1.22

		K6-0848		509,289,373		4		3		4		0.5		3		3		3		0		3		3		2		0.5		3		3		2		0.5		3		2		2		1		3		2		3		0.5		3		3		3		0		3		2		3		0.5		3		2		4		0		3.11		2.56				0.56

		K6-0893		688,296		4		5				-1		4		4				0		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.56		4.67				-1.11

		K6-0946		418,128		5		5		4		0.5		4		4		4		0		3		4		4		-1		0		0		0		0		4		4		0		2		4		4		0		2		0		0		0		0		0		0		0		0		0		0		0		0		2.22		2.33		1.33		0.39

		K6-0947		28,559,464		5		4				1		4		4				0		3		3				0		5		3				2		4		3				1		4		3				1		0		3				-3		4		2				2		5		4				1		3.78		3.22				0.56

		K6-0947B		4,541,549		4		4				0		3		4				-1		4		2				2		0		0				0		4		4				0		3		2				1		0		0				0		3		0				3		3		3				0		2.67		2.11				0.56

		K6-0994		534,996		4		4		5		-0.5		4		3		3		1		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		4		1		0		0		0		0		0		0		0		0		4		0		0		4		2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5		4		4		3		0.5		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		3		1.5		0		0		0		0		0		0		3		-1.5		0		0		0		0		2.00		2.22		1.78		0.00

		K6-0996		393,432		5		4				1		3		2				1		3		3				0		0		0				0		4		3				1		5		3				2		0		0				0		3		3				0		0		0				0		2.56		2.00				0.56

		K6-1091		7,227,693		2		4		4		-2		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		0		0		4		4		4		4		0		5		4		5		0.5		3.89		3.56		3.67		0.28

		K6-1141		22,027,240		4		5				-1		3		0				3		2		0				2		4		0				4		3		4				-1		4		0				4		0		0				0		2		0				2		4		4				0		2.89		1.44				1.44

		K6-1193		8,138,035		4		5		4		-0.5		4		4		4		0		2		3		3		-1		4		4		4		0		5		4		4		1		3		4		4		-1		0		0		0		0		3		2		4		0		4		5		4		-0.5		3.22		3.44		3.44		-0.22

		K6-1200A		439,358		2		4				-2		2		3				-1		2		3				-1		2		0				2		2		2				0		2		0				2		0		0				0		1		2				-1		0		0				0		1.44		1.56				-0.11

		K6-1200B		386,313		2		4				-2		2		3				-1		2		4				-2		2		4				-2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.56				-1.11

		K6-1200C		484,235		3		4		5		-1.5		3		4		4		-1		3		4		4		-1		3		4		3		-0.5		3		3		4		-0.5		3		4		4		-1		0		0		0		0		2		3		4		-1.5		0		0		0		0		2.22		2.89		3.11		-0.78

		K6-1200D		479,427		2		4				-2		2		4				-2		2		4				-2		2		0				2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.22				-0.78

		K6-1200G		426,947		4		4				0		4		3				1		3		3				0		3		4				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		2.78		2.89				-0.11

		K6-1200I		447,568		2		4				-2		1		3				-2		2		3				-1		1		3				-2		2		4				-2		2		0				2		0		0				0		2		3				-1		0		0				0		1.33		2.22				-0.89

		K6-1247		8,438,098		4		4				0		4		3				1		4		3				1		4		3				1		3		4				-1		3		4				-1		4		4				0		4		3				1		4		4				0		3.78		3.56				0.22

		K6-1298		707,785		5		4				1		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.00		3.00				0.00

		K6-1397		196,496		4		5		4		-0.5		2		2		2		0		3		4		3		-0.5		2		3		3		-1		3		3		4		-0.5		4		0		0		4		0		0		0		0		2		4		3		-1.5		4		5		0		1.5		2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2		3		3		3		0		2		2		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		0		2		3.33		3.44		2.78		0.22

		K6-1446A		152,923		5		4				1		4		4				0		4		4				0		0		3				-3		4		4				0		0		3				-3		0		0				0		4		3				1		0		0				0		2.33		2.78				-0.44

		K6-1446D		945,333		5		5				0		3		3				0		2		4				-2		2		2				0		4		5				-1		4		4				0		5		5				0		3		4				-1		5		4				1		3.67		4.00				-0.33

		K6-1696		15,670,740		4		5				-1		3		4				-1		2		4				-2		3		4				-1		2		4				-2		3		5				-2		3		4				-1		3		4				-1		4		2				2		3.00		4.00				-1.00

		K6-1747		TBD		4		4				0		3		4				-1		1		4				-3		0		3				-3		4		4				0		0		4				-4		0		4				-4		0		4				-4		0		4				-4		1.33		3.89				-2.56

		K6-1844A		80,698		5		3				2		4		3				1		4		4				0		0		0				0		4		0				4		0		0				0		0		0				0		4		4				0		0		0				0		2.33		1.56				0.78

		K6-1847		417,810		5		4		5		0.5		4		4		4		0		4		4		5		-0.5		4		0		5		1.5		3		4		5		-1.5		4		4		4		0		4		4		0		2		4		4		5		-0.5		4		4		5		-0.5		4.00		3.56		4.22		0.11

		K6-1847A		400,597		4		5				-1		3		4				-1		2		1				1		2		4				-2		4		4				0		4		3				1		0		0				0		2		5				-3		0		0				0		2.33		2.89				-0.56

		K6-1847C		309,358		3		4				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		4				-4		0		0				0		4		4				0		0		0				0		2.11		2.67				-0.56

		K6-1847E		167,480		2		5				-3		4		5				-1		4		5				-1		0		0				0		4		3				1		0		0				0		0		0				0		4		0				4		0		0				0		2.00		2.00				0.00

		K6-1996		998,852		4		4				0		3		2				1		2		2				0		3		5				-2		2		4				-2		3		2				1		3		5				-2		3		4				-1		4		4				0		3.00		3.56				-0.56

		K6-1996D		80,248		4		4		3		0.5		2		2		2		0		3		2		3		0.5		4		5		4		-0.5		3		5		4		-1.5		3		2		4		0		3		0		0		3		4		3		3		1		4		0		0		4		3.33		2.56		2.56		0.78

		K6-1996F		22,142		5		4				1		4		0				4		4		3				1		0		0				0		3		3				0		0		0				0		0		0				0		4		0				4		0		0				0		2.22		1.11				1.11

		K6-1996H		257,242		5		5				0		4		3				1		4		5				-1		4		5				-1		4		5				-1		4		3				1		0		0				0		4		4				0		0		0				0		3.22		3.33				-0.11

		K6-2197		6,542		3		4				-1		3		0				3		3		4				-1		0		0				0		4		4				0		3		0				3		0		0				0		3		0				3		0		0				0		2.11		1.33				0.78

		K7-0164		154,319		3		4				-1		3		4				-1		2		2				0		0		0				0		4		4				0		0		0				0		0		0				0		4		4				0		0		0				0		1.78		2.00				-0.22

		K7-0165		250,642		4		4				0		3		4				-1		2		3				-1		0		2				-2		4		3				1		3		3				0		0		0				0		3		3				0		0		0				0		2.11		2.44				-0.33

		K7-0188A		298,722		4		5				-1		4		4				0		4		4				0		0		4				-4		0		3				-3		0		3				-3		0		0				0		3		3				0		0		3				-3		1.67		3.22				-1.56

		K7-0188B		257,803		4		4				0		3		4				-1		4		4				0		0		4				-4		3		4				-1		2		3				-1		0		0				0		4		4				0		0		0				0		2.22		3.00				-0.78

		K7-0255		650,350		4		5				-1		3		4				-1		2		4				-2		0		0				0		4		3				1		0		0				0		4		5				-1		4		4				0		0		0				0		2.33		2.78				-0.44

		K7-0314		197,147		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		3		3				0		0		0				0		4		4				0		4		0				4		3.00		2.56				0.44

		K7-0356		580,194		4		4		4		0		3		4		4		-1		3		4		4		-1		0		0		0		0		4		3		4		0.5		0		0		0		0		4		4		0		2		4		4		3		0.5		0		0		0		0		2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		3		0		1.5		0		0		0		0		1.56		1.67		1.33		0.06

		K7-0416B		591,124		4		3				1		2		3				-1		4		3				1		4		3				1		4		3				1		4		3				1		0		0				0		3		3				0		0		0				0		2.78		2.33				0.44

		K7-0417		246,789		4		4				0		3		3				0		4		4				0		3		4				-1		3		4				-1		3		4				-1		0		0				0		3		3				0		0		0				0		2.56		2.89				-0.33

		K7-0422		83,705		4		4		4		0		3		3		3		0		4		3		4		0.5		3		3		3		0		2		4		4		-2		0		0		0		0		0		0		0		0		4		3		3		1		0		0		0		0		2.22		2.22		2.33		-0.06

		K7-0464B		47,139		4		4				0		4		4				0		4		4				0		0		0				0		3		3				0		3		3				0		0		0				0		4		4				0		0		0				0		2.44		2.44				0.00

		K7-0468		23,223,334		4		4		4		0		4		3		4		0.5		4		4		4		0		4		3		4		0.5		2		2		2		0		3		3		4		-0.5		0		0		0		0		4		3		3		1		4		3		4		0.5		3.22		2.78		3.22		0.22

		K7-0506		1,309,827		3		5				-2		3		3				0		4		4				0		4		5				-1		4		4				0		3		3				0		4		5				-1		3		4				-1		0		5				-5		3.11		4.22				-1.11

		K7-0569		1,785,937		4		4				0		2		3				-1		2		3				-1		4		4				0		3		4				-1		3		4				-1		0		5				-5		3		3				0		0		3				-3		2.33		3.67				-1.33

		K7-0569B		16,584		4		4				0		4		0				4		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		0		0				0		0		0				0		2.00		1.11				0.89

		K7-0619		30,174		4		4				0		3		3				0		3		2				1		0		0				0		4		4				0		0		0				0		0		0				0		3		0				3		0		0				0		1.89		1.44				0.44

		K7-0853		6,490,008		4		5		4		-0.5		4		4		3		0.5		4		5		3		0		0		0		0		0		3		5		3		-1		0		5		4		-4.5		0		0		0		0		4		5		4		-0.5		4		5		3		0		2.56		3.78		2.67		-0.67

		K7-0901		243,276		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		0		0				0		0		0				0		3		4				-1		0		0				0		2.44		2.67				-0.22

		K7-1005		16,268,837		3		4				-1		3		0				3		0		0				0		0		0				0		3		4				-1		0		0				0		0		0				0		0		0				0		3		4				-1		1.33		1.33				0.00

		K7-1205A		31,823		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		0		0				0		2.56		2.67				-0.11

		K7-1207		627,802		4		5				-1		2		4				-2		2		5				-3		4		4				0		4		5				-1		3		5				-2		0		0				0		3		5				-2		0		5				-5		2.44		4.22				-1.78

		K7-1557		2,525,605		3		5		4		-1.5		3		5		3		-1		1		4		3		-2.5		4		4		5		-0.5		3		5		3		-1		4		4		4		0		0		0		0		0		3		4		3		-0.5		0		0		0		0		2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0		3		3		3		0		3		3		3		0		3		3		3		0		3		4		3		-0.5		4		3		3		1		0		0		0		0		4		3		3		1		0		0		0		0		2.56		2.44		2.33		0.17

		L6-0147		4,700,542		5		5				0		4		4				0		5		4				1		3		4				-1		4		4				0		4		4				0		0		0				0		5		4				1		4		4				0		3.78		3.67				0.11

		L7-0940		155,042		4		4				0		4		3				1		4		4				0		3		4				-1		3		3				0		4		3				1		0		0				0		3		3				0		0		4				-4		2.78		3.11				-0.33

		L7-0989		5,574		4		4				0		4		3				1		4		3				1		3		3				0		3		3				0		0		0				0		0		0				0		4		3				1		0		0				0		2.44		2.11				0.33

		L7-1557		3,463,510		3		4		4		-1		3		3		4		-0.5		2		3		2		-0.5		4		4		4		0		3		4		4		-1		4		4		3		0.5		0		0		0		0		3		4		3		-0.5		4		0		0		4		2.89		2.89		2.67		0.11

		M3-0002		482,313		4		4				0		2		3				-1		3		2				1		4		4				0		4		4				0		5		5				0		0		0				0		3		3				0		0		0				0		2.78		2.78				0.00

		M3-0003		24,342,974		3		3				0		3		3				0		3		3				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		3		2				1		2.56		2.56				0.00

		M5-0791		430,679		4		5				-1		4		4				0		4		4				0		4		3				1		4		3				1		0		0				0		0		0				0		4		4				0		4		3				1		3.11		2.89				0.22

		M5-1495		137,925		5		5				0		4		3				1		4		4				0		4		4				0		4		5				-1		4		5				-1		0		0				0		4		5				-1		0		0				0		3.22		3.44				-0.22

		M5-1544		670,279		4		5				-1		4		4				0		4		5				-1		4		3				1		4		3				1		4		0				4		0		0				0		3		2				1		3		0				3		3.33		2.44				0.89

		M6-0039		708,015		4		3				1		3		3				0		2		3				-1		4		3				1		4		4				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.44				0.22

		M6-0138		9,204,831		4		4				0		4		3				1		3		3				0		4		4				0		5		4				1		3		2				1		0		0				0		3		3				0		5		4				1		3.44		3.00				0.44

		M6-0232		815,783		4		4		5		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.44		0.44		1.00		-0.28

		M6-0342		45,263,621		4		4				0		3		4				-1		2		2				0		2		3				-1		2		3				-1		2		4				-2		3		3				0		3		4				-1		4		5				-1		2.78		3.56				-0.78

		M6-0342B		16,584		4		4				0		3		0				3		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		3		0				3		0		0				0		2.22		1.11				1.11

		M6-0399		62,700,535		4		4				0		3		3				0		4		3				1		3		2				1		2		2				0		2		2				0		4		4				0		2		3				-1		3		4				-1		3.00		3.00				0.00

		M6-0409I		7,433,763		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.00				-0.11

		M6-0495		5,703,410		4		4				0		4		4				0		4		4				0		2		3				-1		3		5				-2		3		3				0		0		0				0		5		4				1		4		0				4		3.22		3.00				0.22

		M6-0504		492,639		4		4				0		4		4				0		3		4				-1		3		4				-1		4		4				0		4		0				4		0		4				-4		4		0				4		0		0				0		2.89		2.67				0.22

		M6-0506		9,596		4		3				1		4		2				2		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.78		1.33				0.44

		M6-0539		152,632		4		4				0		4		4				0		4		4				0		0		0				0		2		4				-2		0		0				0		0		0				0		4		4				0		0		0				0		2.00		2.22				-0.22

		M6-0589		693,758		4		4				0		3		4				-1		4		4				0		4		3				1		2		2				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.56				0.11

		M6-0595		11,086,969		4		5		4		-0.5		3		4		4		-1		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		2		4		0		0		4		3		-3.5		4		3		3		1		4		4		4		0		3.22		3.78		3.67		-0.50

		M6-0595D		533,273		4		4				0		4		4				0		3		4				-1		3		0				3		4		4				0		3		4				-1		0		0				0		3		4				-1		0		0				0		2.67		2.67				0.00

		M6-0689		645,072		4		4		4		0		4		3		3		1		4		3		4		0.5		4		3		4		0.5		4		3		4		0.5		3		0		4		1		0		0		0		0		3		3		4		-0.5		0		3		4		-3.5		2.89		2.44		3.44		-0.06

		M6-0698		3,136,856		4		3				1		3		3				0		4		4				0		3		3				0		4		4				0		3		4				-1		0		0				0		2		3				-1		0		0				0		2.56		2.67				-0.11

		M6-0744A		5,922		4		4				0		4		0				4		2		2				0		0		0				0		4		3				1		0		0				0		0		0				0		0		0				0		0		0				0		1.56		1.00				0.56

		M6-0785		488,468		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		3		3		3		0		0		0		0		0		4		4		4		0		0		0		0		0		3.00		3.00		3.33		-0.17

		M6-0794		4,281,688		4		4				0		3		4				-1		2		3				-1		4		4				0		4		4				0		3		3				0		0		0				0		3		4				-1		4		0				4		3.00		2.89				0.11

		M6-0794A		34,799		4		5				-1		4		4				0		4		4				0		4		5				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		3.00		3.33				-0.33

		M6-0798		152,455		4		4		3		0.5		4		0		0		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.89		0.44		0.33		0.50

		M6-0891		99,866		4		4				0		3		3				0		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.67		1.56				0.11

		M6-0894A		166,344		4		4				0		3		3				0		2		3				-1		0		0				0		0		4				-4		3		4				-1		0		0				0		0		3				-3		0		0				0		1.33		2.33				-1.00

		M6-0895		297,244		4		4				0		3		3				0		4		3				1		4		2				2		4		3				1		3		3				0		0		0				0		3		3				0		4		0				4		3.22		2.33				0.89

		M6-0895A		687,220		4		4		5		-0.5		3		3		4		-0.5		4		3		5		0		0		3		0		-1.5		4		4		5		-0.5		4		4		5		-0.5		0		0		0		0		4		3		5		0		0		4		5		-4.5		2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5		3		4		3		-0.5		4		3		3		1		4		4		4		0		4		4		4		0		3		4		4		-1		0		0		0		0		3		3		4		-0.5		0		0		0		0		2.78		2.89		3.00		-0.17

		M6-1624		152,172		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		0		0				0		3		3				0		0		0				0		2.11		2.11				0.00

		M6-1627		399,189		4		4				0		3		3				0		4		4				0		4		2				2		4		4				0		0		0				0		0		0				0		3		3				0		4		4				0		2.89		2.67				0.22

		M6-1628		243,530		4		3				1		4		3				1		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		4		4				0		3.00		2.89				0.11

		M7-0335		65,470		4		4		4		0		3		3		4		-0.5		4		3		4		0.5		0		0		0		0		3		4		4		-1		0		0		0		0		0		0		0		0		3		3		3		0		0		0		0		0		1.89		1.89		2.11		-0.11

		M7-0407		9,746,866		5		4				1		4		4				0		3		3				0		4		4				0		5		4				1		5		4				1		0		0				0		4		4				0		4		4				0		3.78		3.44				0.33

		M7-0409		16,276,349		4		4		4		0		3		4		3		-0.5		3		2		2		1		3		2		2		1		3		3		4		-0.5		4		3		3		1		4		5		5		-1		3		3		3		0		0		0		0		0		3.00		2.89		2.89		0.11

		M7-0505A		3,253,292		4		3				1		3		3				0		4		3				1		4		4				0		4		3				1		0		3				-3		3		0				3		4		3				1		4		2				2		3.33		2.67				0.67

		M7-0554		140,005		4		4				0		3		3				0		4		4				0		0		0				0		3		4				-1		3		3				0		0		0				0		3		4				-1		0		0				0		2.22		2.44				-0.22

		M7-0581		791,533		4		4				0		2		3				-1		2		2				0		4		3				1		4		4				0		4		4				0		0		4				-4		3		3				0		0		0				0		2.56		3.00				-0.44

		M7-0656		139,926		3		5				-2		4		4				0		4		4				0		3		0				3		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.78				0.11

		M7-0776A		50,421		4		4				0		3		4				-1		3		4				-1		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		4.00				-2.00

		M7-0776B		137,746		4		4				0		3		4				-1		3		3				0		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		3.89				-1.89

		M7-0777		9,001,190		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		3.89		4.00				-0.11

		M7-0867		1,099,063		4		3		3		1		3		2		2		1		2		3		3		-1		3		3		3		0		4		3		3		1		4		3		3		1		2		2		2		0		2		1		2		0.5		0		3		3		-3		2.67		2.56		2.67		0.06

		M7-0961		14,239,205		3		4				-1		3		3				0		2		2				0		2		3				-1		2		2				0		2		3				-1		3		4				-1		3		3				0		3		4				-1		2.56		3.11				-0.56

		M7-1061		6,491,457		4		4				0		3		3				0		4		3				1		3		3				0		4		3				1		2		4				-2		0		0				0		3		4				-1		4		0				4		3.00		2.67				0.33

		M7-1104		7,600,793		5		5				0		5		4				1		5		4				1		4		4				0		5		5				0		5		4				1		5		5				0		5		4				1		5		4				1		4.89		4.33				0.56

		M7-1104A		238,758		5		5		4		0.5		4		0		4		2		4		4		4		0		0		0		0		0		5		3		4		1.5		5		4		4		1		0		0		0		0		0		0		0		0		0		0		4		-2		2.56		1.78		2.67		0.33

		M7-1354		14,136,862		4		5				-1		3		4				-1		3		4				-1		3		3				0		4		4				0		3		4				-1		4		5				-1		4		4				0		4		4				0		3.56		4.11				-0.56

		M7-1354C		927,735		4		4				0		4		4				0		4		4				0		3		0				3		4		5				-1		0		0				0		0		0				0		4		4				0		0		3				-3		2.56		2.67				-0.11

		M7-1355		505,871		4		5				-1		4		3				1		4		3				1		0		0				0		4		5				-1		0		0				0		0		0				0		4		4				0		0		0				0		2.22		2.22				0.00

		M7-1357		2,537,131		4		5				-1		3		3				0		3		3				0		3		5				-2		3		3				0		4		5				-1		0		0				0		4		4				0		4		4				0		3.11		3.56				-0.44

		M7-1362		3,600,765		4		4		4		0		4		4		4		0		4		4		4		0		3		4		4		-1		4		4		4		0		4		3		4		0.5		4		0		4		2		4		4		4		0		4		4		4		0		3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0		4		4		4		0		4		0		4		2		0		0		0		0		4		4		3		0.5		4		4		3		0.5		0		0		0		0		0		4		0		-2		0		0		0		0		2.22		2.22		2.00		0.11

		M7-1410A		419,792		4		4				0		4		3				1		4		2				2		0		0				0		4		2				2		0		0				0		0		0				0		3		3				0		2		4				-2		2.33		2.00				0.33

		M7-1412A		497,902		4		4				0		4		4				0		4		4				0		0		0				0		4		3				1		0		0				0		0		0				0		3		3				0		0		4				-4		2.11		2.44				-0.33

		M7-1460		22,376		1		4				-3		0		0				0		0		0				0		0		0				0		1		2				-1		0		0				0		0		0				0		0		0				0		0		0				0		0.22		0.67				-0.44

		M7-1469		32,164,186		4		4		4		0		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		3		4		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		4		0		3.56		3.78		3.67		-0.17

		M7-1472		1,314,678		4		4				0		4		4				0		4		3				1		4		4				0		4		4				0		4		0				4		5		4				1		4		3				1		4		0				4		4.11		2.89				1.22

		M7-1509		302,254		4		4		5		-0.5		4		4		4		0		4		3		4		0.5		4		3		4		0.5		4		4		4		0		4		3		4		0.5		0		0		0		0		4		3		4		0.5		0		0		4		-2		3.11		2.67		3.67		-0.06

		M7-1522		512,981		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.11		3.11				0.00

		N6-1007		1,182,120		4		3		4		0.5		3		3		4		-0.5		4		3		4		0.5		0		0		3		-1.5		3		4		3		-0.5		3		4		0		1		0		0		4		-2		4		3		3		1		0		0		0		0		2.33		2.22		2.78		-0.17

		N6-1009		624,378		4		5				-1		4		4				0		4		4				0		4		4				0		4		5				-1		4		4				0		0		0				0		3		3				0		0		0				0		3.00		3.22				-0.22

		N6-1118		946,804		4		4		4		0		3		4		4		-1		3		2		4		0		4		4		4		0		4		3		4		0.5		3		3		4		-0.5		0		0		0		0		2		2		4		-1		0		4		0		-2		2.56		2.89		3.11		-0.44

		P6-1435		65,458		4		4				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.11				-0.22

		TR1-487		39,329		3		4				-1		1		3				-2		3		3				0		1		3				-2		3		4				-1		1		4				-3		0		0				0		1		3				-2		0		0				0		1.44		2.67				-1.22

		TR1-745		29,096		3		3				0		3		3				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		3		3				0		0		0				0		2.33		2.33				0.00

		TR1-757		5,807		1		2		3		-1.5		2		2		2		0		3		2		2		1		3		3		3		0		2		3		3		-1		1		2		3		-1.5		0		0		0		0		1		2		3		-1.5		0		0		0		0		1.44		1.78		2.11		-0.50

		TRM-003		83,770		4		3				1		3		2				1		3		1				2		4		2				2		4		3				1		4		3				1		0		0				0		3		2				1		0		0				0		2.78		1.78				1.00

		TRM-052		35,613		2		3				-1		2		3				-1		2		3				-1		2		3				-1		2		3				-1		0		0				0		0		0				0		2		3				-1		0		0				0		1.33		2.00				-0.67

						3.9074074074		4.0617283951		-0.1543209877				3.2716049383		3.1604938272		0.1111111111				3.1543209877		3.2037037037		-0.049382716				2.3518518519		2.4320987654		-0.0802469136				3.4135802469		3.524691358		-0.1111111111				2.3703703704		2.3024691358		0.0679012346				0.7777777778		0.8456790123		-0.0679012346				3.0679012346		2.9320987654		0.1358024691				1.5802469136		1.4938271605		0.0864197531
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 2nd look

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2		DEV

		1385		6,077,972		4		4		0				3		3		0				2		2		0				2		2		0				3		2		1				3		2		1				0		0		0				3		2		1				0		0		0				2.22		1.89		0.33

		1728		8,831,218		3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				4		0		4				4		4		0				4		4		0				3.78		3.56		0.22

		15730		7,991,016		3		4		-1				3		3		0				3		3		0				4		4		0				4		4		0				3		3		0				4		4		0				4		3		1				4		0		4				3.56		3.11		0.44

		54906		51,612		4		4		0				4		3		1				3		3		0				0		0		0				4		3		1				4		3		1				0		0		0				4		4		0				4		4		0				3.00		2.67		0.33

		60640		95,453		4		4		0				2		3		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.89		0.00

		66250		14,043,284		4		4		0				3		3		0				2		3		-1				3		3		0				3		3		0				2		3		-1				4		4		0				3		4		-1				4		4		0				3.11		3.44		-0.33

		66320		594,096		5		4		1				4		3		1				4		4		0				4		4		0				5		4		1				4		4		0				4		0		4				4		4		0				4		4		0				4.22		3.44		0.78

		1207E		55,865		4		4		0				4		3		1				3		4		-1				0		0		0				2		4		-2				0		0		0				0		0		0				3		4		-1				0		0		0				1.78		2.11		-0.33

		E4-2414		5,473,726		4		3		1				3		3		0				4		3		1				4		5		-1				4		4		0				0		0		0				4		0		4				4		3		1				4		3		1				3.44		2.67		0.78

		H2-1198		15,480,588		3		2		1				3		2		1				3		3		0				3		5		-2				3		4		-1				0		0		0				3		0		3				2		4		-2				2		3		-1				2.44		2.56		-0.11

		H5-2176		198,381		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		J5-0677		199,657		4		4		0				3		3		0				4		0		4				3		0		3				3		4		-1				0		0		0				0		0		0				4		0		4				4		4		0				2.78		1.67		1.11

		J5-1299		81,363		4		3		1				3		2		1				3		2		1				0		0		0				3		3		0				0		0		0				4		0		4				3		2		1				0		0		0				2.22		1.33		0.89

		J6-0393		249,310		5		4		1				3		0		3				4		0		4				4		0		4				4		5		-1				4		0		4				0		0		0				4		0		4				4		0		4				3.56		1.00		2.56

		J6-0553		389,658		4		4		0				3		2		1				4		3		1				4		4		0				2		4		-2				3		3		0				0		0		0				3		2		1				4		0		4				3.00		2.44		0.56

		J6-2313		2,186,330		5		4		1				4		5		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				3		0		3				3.56		3.11		0.44

		J6-2327		423,149		5		5		0				4		4		0				4		5		-1				4		5		-1				4		4		0				5		0		5				5		0		5				4		0		4				0		0		0				3.89		2.56		1.33

		K6-0261		198,380		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		K6-0496		75,920		4		3		1				4		3		1				4		3		1				5		3		2				3		3		0				0		0		0				0		0		0				3		2		1				0		3		-3				2.56		2.22		0.33

		K6-0546		18,116,344		4		5		-1				3		4		-1				4		0		4				3		0		3				4		0		4				3		0		3				0		0		0				4		0		4				4		0		4				3.22		1.00		2.22

		K6-0696		28,378,623		4		4		0				3		4		-1				3		3		0				3		3		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				3.44		3.78		-0.33

		K6-0792		1,965,320		5		5		0				5		3		2				0		3		-3				5		3		2				5		4		1				5		3		2				0		0		0				4		4		0				5		3		2				3.78		3.11		0.67

		K6-0793		194,780		4		3		1				2		2		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				2		3		-1				0		0		0				2.22		2.22		0.00

		K6-0844		717,463		4		5		-1				3		4		-1				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.44		4.67		-1.22

		K6-0893		688,296		4		5		-1				4		4		0				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.56		4.67		-1.11

		K6-0947		28,559,464		5		4		1				4		4		0				3		3		0				5		3		2				4		3		1				4		3		1				0		3		-3				4		2		2				5		4		1				3.78		3.22		0.56

		K6-0947B		4,541,549		4		4		0				3		4		-1				4		2		2				0		0		0				4		4		0				3		2		1				0		0		0				3		0		3				3		3		0				2.67		2.11		0.56

		K6-0996		393,432		5		4		1				3		2		1				3		3		0				0		0		0				4		3		1				5		3		2				0		0		0				3		3		0				0		0		0				2.56		2.00		0.56

		K6-1141		22,027,240		4		5		-1				3		0		3				2		0		2				4		0		4				3		4		-1				4		0		4				0		0		0				2		0		2				4		4		0				2.89		1.44		1.44

		K6-1200A		439,358		2		4		-2				2		3		-1				2		3		-1				2		0		2				2		2		0				2		0		2				0		0		0				1		2		-1				0		0		0				1.44		1.56		-0.11

		K6-1200B		386,313		2		4		-2				2		3		-1				2		4		-2				2		4		-2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.56		-1.11

		K6-1200D		479,427		2		4		-2				2		4		-2				2		4		-2				2		0		2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.22		-0.78

		K6-1200G		426,947		4		4		0				4		3		1				3		3		0				3		4		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				2.78		2.89		-0.11

		K6-1200I		447,568		2		4		-2				1		3		-2				2		3		-1				1		3		-2				2		4		-2				2		0		2				0		0		0				2		3		-1				0		0		0				1.33		2.22		-0.89

		K6-1247		8,438,098		4		4		0				4		3		1				4		3		1				4		3		1				3		4		-1				3		4		-1				4		4		0				4		3		1				4		4		0				3.78		3.56		0.22

		K6-1298		707,785		5		4		1				4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.00		3.00		0.00

		K6-1446A		152,923		5		4		1				4		4		0				4		4		0				0		3		-3				4		4		0				0		3		-3				0		0		0				4		3		1				0		0		0				2.33		2.78		-0.44

		K6-1446D		945,333		5		5		0				3		3		0				2		4		-2				2		2		0				4		5		-1				4		4		0				5		5		0				3		4		-1				5		4		1				3.67		4.00		-0.33

		K6-1696		15,670,740		4		5		-1				3		4		-1				2		4		-2				3		4		-1				2		4		-2				3		5		-2				3		4		-1				3		4		-1				4		2		2				3.00		4.00		-1.00

		K6-1747		TBD		4		4		0				3		4		-1				1		4		-3				0		3		-3				4		4		0				0		4		-4				0		4		-4				0		4		-4				0		4		-4				1.33		3.89		-2.56

		K6-1844A		80,698		5		3		2				4		3		1				4		4		0				0		0		0				4		0		4				0		0		0				0		0		0				4		4		0				0		0		0				2.33		1.56		0.78

		K6-1847A		400,597		4		5		-1				3		4		-1				2		1		1				2		4		-2				4		4		0				4		3		1				0		0		0				2		5		-3				0		0		0				2.33		2.89		-0.56

		K6-1847C		309,358		3		4		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		4		-4				0		0		0				4		4		0				0		0		0				2.11		2.67		-0.56

		K6-1847E		167,480		2		5		-3				4		5		-1				4		5		-1				0		0		0				4		3		1				0		0		0				0		0		0				4		0		4				0		0		0				2.00		2.00		0.00

		K6-1996		998,852		4		4		0				3		2		1				2		2		0				3		5		-2				2		4		-2				3		2		1				3		5		-2				3		4		-1				4		4		0				3.00		3.56		-0.56

		K6-1996F		22,142		5		4		1				4		0		4				4		3		1				0		0		0				3		3		0				0		0		0				0		0		0				4		0		4				0		0		0				2.22		1.11		1.11

		K6-1996H		257,242		5		5		0				4		3		1				4		5		-1				4		5		-1				4		5		-1				4		3		1				0		0		0				4		4		0				0		0		0				3.22		3.33		-0.11

		K6-2197		6,542		3		4		-1				3		0		3				3		4		-1				0		0		0				4		4		0				3		0		3				0		0		0				3		0		3				0		0		0				2.11		1.33		0.78

		K7-0164		154,319		3		4		-1				3		4		-1				2		2		0				0		0		0				4		4		0				0		0		0				0		0		0				4		4		0				0		0		0				1.78		2.00		-0.22

		K7-0165		250,642		4		4		0				3		4		-1				2		3		-1				0		2		-2				4		3		1				3		3		0				0		0		0				3		3		0				0		0		0				2.11		2.44		-0.33

		K7-0188A		298,722		4		5		-1				4		4		0				4		4		0				0		4		-4				0		3		-3				0		3		-3				0		0		0				3		3		0				0		3		-3				1.67		3.22		-1.56

		K7-0188B		257,803		4		4		0				3		4		-1				4		4		0				0		4		-4				3		4		-1				2		3		-1				0		0		0				4		4		0				0		0		0				2.22		3.00		-0.78

		K7-0255		650,350		4		5		-1				3		4		-1				2		4		-2				0		0		0				4		3		1				0		0		0				4		5		-1				4		4		0				0		0		0				2.33		2.78		-0.44

		K7-0314		197,147		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				3		3		0				0		0		0				4		4		0				4		0		4				3.00		2.56		0.44

		K7-0416B		591,124		4		3		1				2		3		-1				4		3		1				4		3		1				4		3		1				4		3		1				0		0		0				3		3		0				0		0		0				2.78		2.33		0.44

		K7-0417		246,789		4		4		0				3		3		0				4		4		0				3		4		-1				3		4		-1				3		4		-1				0		0		0				3		3		0				0		0		0				2.56		2.89		-0.33

		K7-0464B		47,139		4		4		0				4		4		0				4		4		0				0		0		0				3		3		0				3		3		0				0		0		0				4		4		0				0		0		0				2.44		2.44		0.00

		K7-0506		1,309,827		3		5		-2				3		3		0				4		4		0				4		5		-1				4		4		0				3		3		0				4		5		-1				3		4		-1				0		5		-5				3.11		4.22		-1.11

		K7-0569		1,785,937		4		4		0				2		3		-1				2		3		-1				4		4		0				3		4		-1				3		4		-1				0		5		-5				3		3		0				0		3		-3				2.33		3.67		-1.33

		K7-0569B		16,584		4		4		0				4		0		4				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				0		0		0				0		0		0				2.00		1.11		0.89

		K7-0619		30,174		4		4		0				3		3		0				3		2		1				0		0		0				4		4		0				0		0		0				0		0		0				3		0		3				0		0		0				1.89		1.44		0.44

		K7-0901		243,276		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				0		0		0				0		0		0				3		4		-1				0		0		0				2.44		2.67		-0.22

		K7-1005		16,268,837		3		4		-1				3		0		3				0		0		0				0		0		0				3		4		-1				0		0		0				0		0		0				0		0		0				3		4		-1				1.33		1.33		0.00

		K7-1205A		31,823		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				0		0		0				2.56		2.67		-0.11

		K7-1207		627,802		4		5		-1				2		4		-2				2		5		-3				4		4		0				4		5		-1				3		5		-2				0		0		0				3		5		-2				0		5		-5				2.44		4.22		-1.78

		L6-0147		4,700,542		5		5		0				4		4		0				5		4		1				3		4		-1				4		4		0				4		4		0				0		0		0				5		4		1				4		4		0				3.78		3.67		0.11

		L7-0940		155,042		4		4		0				4		3		1				4		4		0				3		4		-1				3		3		0				4		3		1				0		0		0				3		3		0				0		4		-4				2.78		3.11		-0.33

		L7-0989		5,574		4		4		0				4		3		1				4		3		1				3		3		0				3		3		0				0		0		0				0		0		0				4		3		1				0		0		0				2.44		2.11		0.33

		M3-0002		482,313		4		4		0				2		3		-1				3		2		1				4		4		0				4		4		0				5		5		0				0		0		0				3		3		0				0		0		0				2.78		2.78		0.00

		M3-0003		24,342,974		3		3		0				3		3		0				3		3		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				3		2		1				2.56		2.56		0.00

		M5-0791		430,679		4		5		-1				4		4		0				4		4		0				4		3		1				4		3		1				0		0		0				0		0		0				4		4		0				4		3		1				3.11		2.89		0.22

		M5-1495		137,925		5		5		0				4		3		1				4		4		0				4		4		0				4		5		-1				4		5		-1				0		0		0				4		5		-1				0		0		0				3.22		3.44		-0.22

		M5-1544		670,279		4		5		-1				4		4		0				4		5		-1				4		3		1				4		3		1				4		0		4				0		0		0				3		2		1				3		0		3				3.33		2.44		0.89

		M6-0039		708,015		4		3		1				3		3		0				2		3		-1				4		3		1				4		4		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.44		0.22

		M6-0138		9,204,831		4		4		0				4		3		1				3		3		0				4		4		0				5		4		1				3		2		1				0		0		0				3		3		0				5		4		1				3.44		3.00		0.44

		M6-0342		45,263,621		4		4		0				3		4		-1				2		2		0				2		3		-1				2		3		-1				2		4		-2				3		3		0				3		4		-1				4		5		-1				2.78		3.56		-0.78

		M6-0342B		16,584		4		4		0				3		0		3				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				3		0		3				0		0		0				2.22		1.11		1.11

		M6-0399		62,700,535		4		4		0				3		3		0				4		3		1				3		2		1				2		2		0				2		2		0				4		4		0				2		3		-1				3		4		-1				3.00		3.00		0.00

		M6-0409I		7,433,763		4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.00		-0.11

		M6-0495		5,703,410		4		4		0				4		4		0				4		4		0				2		3		-1				3		5		-2				3		3		0				0		0		0				5		4		1				4		0		4				3.22		3.00		0.22

		M6-0504		492,639		4		4		0				4		4		0				3		4		-1				3		4		-1				4		4		0				4		0		4				0		4		-4				4		0		4				0		0		0				2.89		2.67		0.22

		M6-0506		9,596		4		3		1				4		2		2				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.78		1.33		0.44

		M6-0539		152,632		4		4		0				4		4		0				4		4		0				0		0		0				2		4		-2				0		0		0				0		0		0				4		4		0				0		0		0				2.00		2.22		-0.22

		M6-0589		693,758		4		4		0				3		4		-1				4		4		0				4		3		1				2		2		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.56		0.11

		M6-0595D		533,273		4		4		0				4		4		0				3		4		-1				3		0		3				4		4		0				3		4		-1				0		0		0				3		4		-1				0		0		0				2.67		2.67		0.00

		M6-0698		3,136,856		4		3		1				3		3		0				4		4		0				3		3		0				4		4		0				3		4		-1				0		0		0				2		3		-1				0		0		0				2.56		2.67		-0.11

		M6-0744A		5,922		4		4		0				4		0		4				2		2		0				0		0		0				4		3		1				0		0		0				0		0		0				0		0		0				0		0		0				1.56		1.00		0.56

		M6-0794		4,281,688		4		4		0				3		4		-1				2		3		-1				4		4		0				4		4		0				3		3		0				0		0		0				3		4		-1				4		0		4				3.00		2.89		0.11

		M6-0794A		34,799		4		5		-1				4		4		0				4		4		0				4		5		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				3.00		3.33		-0.33

		M6-0891		99,866		4		4		0				3		3		0				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.67		1.56		0.11

		M6-0894A		166,344		4		4		0				3		3		0				2		3		-1				0		0		0				0		4		-4				3		4		-1				0		0		0				0		3		-3				0		0		0				1.33		2.33		-1.00

		M6-0895		297,244		4		4		0				3		3		0				4		3		1				4		2		2				4		3		1				3		3		0				0		0		0				3		3		0				4		0		4				3.22		2.33		0.89

		M6-1624		152,172		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				0		0		0				3		3		0				0		0		0				2.11		2.11		0.00

		M6-1627		399,189		4		4		0				3		3		0				4		4		0				4		2		2				4		4		0				0		0		0				0		0		0				3		3		0				4		4		0				2.89		2.67		0.22

		M6-1628		243,530		4		3		1				4		3		1				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				4		4		0				3.00		2.89		0.11

		M7-0407		9,746,866		5		4		1				4		4		0				3		3		0				4		4		0				5		4		1				5		4		1				0		0		0				4		4		0				4		4		0				3.78		3.44		0.33

		M7-0505A		3,253,292		4		3		1				3		3		0				4		3		1				4		4		0				4		3		1				0		3		-3				3		0		3				4		3		1				4		2		2				3.33		2.67		0.67

		M7-0554		140,005		4		4		0				3		3		0				4		4		0				0		0		0				3		4		-1				3		3		0				0		0		0				3		4		-1				0		0		0				2.22		2.44		-0.22

		M7-0581		791,533		4		4		0				2		3		-1				2		2		0				4		3		1				4		4		0				4		4		0				0		4		-4				3		3		0				0		0		0				2.56		3.00		-0.44

		M7-0656		139,926		3		5		-2				4		4		0				4		4		0				3		0		3				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.78		0.11

		M7-0776A		50,421		4		4		0				3		4		-1				3		4		-1				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		4.00		-2.00

		M7-0776B		137,746		4		4		0				3		4		-1				3		3		0				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		3.89		-1.89

		M7-0777		9,001,190		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				3.89		4.00		-0.11

		M7-0961		14,239,205		3		4		-1				3		3		0				2		2		0				2		3		-1				2		2		0				2		3		-1				3		4		-1				3		3		0				3		4		-1				2.56		3.11		-0.56

		M7-1061		6,491,457		4		4		0				3		3		0				4		3		1				3		3		0				4		3		1				2		4		-2				0		0		0				3		4		-1				4		0		4				3.00		2.67		0.33

		M7-1104		7,600,793		5		5		0				5		4		1				5		4		1				4		4		0				5		5		0				5		4		1				5		5		0				5		4		1				5		4		1				4.89		4.33		0.56

		M7-1354		14,136,862		4		5		-1				3		4		-1				3		4		-1				3		3		0				4		4		0				3		4		-1				4		5		-1				4		4		0				4		4		0				3.56		4.11		-0.56

		M7-1354C		927,735		4		4		0				4		4		0				4		4		0				3		0		3				4		5		-1				0		0		0				0		0		0				4		4		0				0		3		-3				2.56		2.67		-0.11

		M7-1355		505,871		4		5		-1				4		3		1				4		3		1				0		0		0				4		5		-1				0		0		0				0		0		0				4		4		0				0		0		0				2.22		2.22		0.00

		M7-1357		2,537,131		4		5		-1				3		3		0				3		3		0				3		5		-2				3		3		0				4		5		-1				0		0		0				4		4		0				4		4		0				3.11		3.56		-0.44

		M7-1410A		419,792		4		4		0				4		3		1				4		2		2				0		0		0				4		2		2				0		0		0				0		0		0				3		3		0				2		4		-2				2.33		2.00		0.33

		M7-1412A		497,902		4		4		0				4		4		0				4		4		0				0		0		0				4		3		1				0		0		0				0		0		0				3		3		0				0		4		-4				2.11		2.44		-0.33

		M7-1460		22,376		1		4		-3				0		0		0				0		0		0				0		0		0				1		2		-1				0		0		0				0		0		0				0		0		0				0		0		0				0.22		0.67		-0.44

		M7-1472		1,314,678		4		4		0				4		4		0				4		3		1				4		4		0				4		4		0				4		0		4				5		4		1				4		3		1				4		0		4				4.11		2.89		1.22

		M7-1522		512,981		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.11		3.11		0.00

		N6-1009		624,378		4		5		-1				4		4		0				4		4		0				4		4		0				4		5		-1				4		4		0				0		0		0				3		3		0				0		0		0				3.00		3.22		-0.22

		P6-1435		65,458		4		4		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.11		-0.22

		TR1-487		39,329		3		4		-1				1		3		-2				3		3		0				1		3		-2				3		4		-1				1		4		-3				0		0		0				1		3		-2				0		0		0				1.44		2.67		-1.22

		TR1-745		29,096		3		3		0				3		3		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				3		3		0				0		0		0				2.33		2.33		0.00

		TRM-003		83,770		4		3		1				3		2		1				3		1		2				4		2		2				4		3		1				4		3		1				0		0		0				3		2		1				0		0		0				2.78		1.78		1.00

		TRM-052		35,613		2		3		-1				2		3		-1				2		3		-1				2		3		-1				2		3		-1				0		0		0				0		0		0				2		3		-1				0		0		0				1.33		2.00		-0.67

				Column Averages:		3.9256198347		4.0909090909		-0.1652892562				3.3140495868		3.1818181818		0.132231405				3.2314049587		3.2396694215		-0.0082644628				2.4132231405		2.520661157		-0.1074380165				3.4628099174		3.5702479339		-0.1074380165				2.2892561983		2.2479338843		0.041322314		0.041322314		0.7438016529		0.8842975207		-0.1404958678				3.2148760331		3.0330578512		0.1818181818				1.5867768595		1.520661157		0.0661157025				2.69		2.70		-0.0119375574
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 3rd look

		Facility #		2001 CRV		STRUC										EXT										ROOF										HVAC										ELEC										PLUMB										CONV										INTF										EQUIP										OVERALL

						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3		Dev

		1039		20,747		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				3		3		4		-0.5				0		0		0		0				0		0		0		0				4		3		4		0.5				0		0		0		0				2.00		2.00		2.22		-0.11

		54928		484,899		4		4		4		0				3		3		3		0				3		4		4		-1				0		0		0		0				4		3		3		1				0		0		3		-1.5				0		0		3		-1.5				3		4		3		-0.5				4		0		0		4				2.33		2.00		2.56		0.06

		J5-1598		24,612		4		4		4		0				3		2		1		1.5				3		4		4		-1				4		4		4		0				3		4		3		-0.5				0		0		0		0				0		0		0		0				3		3		4		-0.5				4		0		4		2				2.67		2.33		2.67		0.17

		K6-0848		509,289,373		4		3		4		0.5				3		3		3		0				3		3		2		0.5				3		3		2		0.5				3		2		2		1				3		2		3		0.5				3		3		3		0				3		2		3		0.5				3		2		4		0				3.11		2.56		2.89		0.39

		K6-0946		418,128		5		5		4		0.5				4		4		4		0				3		4		4		-1				0		0		0		0				4		4		0		2				4		4		0		2				0		0		0		0				0		0		0		0				0		0		0		0				2.22		2.33		1.33		0.39

		K6-0994		534,996		4		4		5		-0.5				4		3		3		1				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		4		1				0		0		0		0				0		0		0		0				4		0		0		4				2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5				4		4		3		0.5				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		3		1.5				0		0		0		0				0		0		3		-1.5				0		0		0		0				2.00		2.22		1.78		0.00

		K6-1091		7,227,693		2		4		4		-2				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		0		0		4				4		4		4		0				5		4		5		0.5				3.89		3.56		3.67		0.28

		K6-1193		8,138,035		4		5		4		-0.5				4		4		4		0				2		3		3		-1				4		4		4		0				5		4		4		1				3		4		4		-1				0		0		0		0				3		2		4		0				4		5		4		-0.5				3.22		3.44		3.44		-0.22

		K6-1200C		484,235		3		4		5		-1.5				3		4		4		-1				3		4		4		-1				3		4		3		-0.5				3		3		4		-0.5				3		4		4		-1				0		0		0		0				2		3		4		-1.5				0		0		0		0				2.22		2.89		3.11		-0.78

		K6-1397		196,496		4		5		4		-0.5				2		2		2		0				3		4		3		-0.5				2		3		3		-1				3		3		4		-0.5				4		0		0		4				0		0		0		0				2		4		3		-1.5				4		5		0		1.5				2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2				3		3		3		0				2		2		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		0		2				3.33		3.44		2.78		0.22

		K6-1847		417,810		5		4		5		0.5				4		4		4		0				4		4		5		-0.5				4		0		5		1.5				3		4		5		-1.5				4		4		4		0				4		4		0		2				4		4		5		-0.5				4		4		5		-0.5				4.00		3.56		4.22		0.11

		K6-1996D		80,248		4		4		3		0.5				2		2		2		0				3		2		3		0.5				4		5		4		-0.5				3		5		4		-1.5				3		2		4		0				3		0		0		3				4		3		3		1				4		0		0		4				3.33		2.56		2.56		0.78

		K7-0356		580,194		4		4		4		0				3		4		4		-1				3		4		4		-1				0		0		0		0				4		3		4		0.5				0		0		0		0				4		4		0		2				4		4		3		0.5				0		0		0		0				2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				3		3		0		1.5				0		0		0		0				1.56		1.67		1.33		0.06

		K7-0422		83,705		4		4		4		0				3		3		3		0				4		3		4		0.5				3		3		3		0				2		4		4		-2				0		0		0		0				0		0		0		0				4		3		3		1				0		0		0		0				2.22		2.22		2.33		-0.06

		K7-0468		23,223,334		4		4		4		0				4		3		4		0.5				4		4		4		0				4		3		4		0.5				2		2		2		0				3		3		4		-0.5				0		0		0		0				4		3		3		1				4		3		4		0.5				3.22		2.78		3.22		0.22

		K7-0853		6,490,008		4		5		4		-0.5				4		4		3		0.5				4		5		3		0				0		0		0		0				3		5		3		-1				0		5		4		-4.5				0		0		0		0				4		5		4		-0.5				4		5		3		0				2.56		3.78		2.67		-0.67

		K7-1557		2,525,605		3		5		4		-1.5				3		5		3		-1				1		4		3		-2.5				4		4		5		-0.5				3		5		3		-1				4		4		4		0				0		0		0		0				3		4		3		-0.5				0		0		0		0				2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0				3		3		3		0				3		3		3		0				3		3		3		0				3		4		3		-0.5				4		3		3		1				0		0		0		0				4		3		3		1				0		0		0		0				2.56		2.44		2.33		0.17

		L7-1557		3,463,510		3		4		4		-1				3		3		4		-0.5				2		3		2		-0.5				4		4		4		0				3		4		4		-1				4		4		3		0.5				0		0		0		0				3		4		3		-0.5				4		0		0		4				2.89		2.89		2.67		0.11

		M6-0232		815,783		4		4		5		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.44		0.44		1.00		-0.28

		M6-0595		11,086,969		4		5		4		-0.5				3		4		4		-1				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		2		4		0				0		4		3		-3.5				4		3		3		1				4		4		4		0				3.22		3.78		3.67		-0.50

		M6-0689		645,072		4		4		4		0				4		3		3		1				4		3		4		0.5				4		3		4		0.5				4		3		4		0.5				3		0		4		1				0		0		0		0				3		3		4		-0.5				0		3		4		-3.5				2.89		2.44		3.44		-0.06

		M6-0785		488,468		4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				3		3		3		0				0		0		0		0				4		4		4		0				0		0		0		0				3.00		3.00		3.33		-0.17

		M6-0798		152,455		4		4		3		0.5				4		0		0		4				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.89		0.44		0.33		0.50

		M6-0895A		687,220		4		4		5		-0.5				3		3		4		-0.5				4		3		5		0				0		3		0		-1.5				4		4		5		-0.5				4		4		5		-0.5				0		0		0		0				4		3		5		0				0		4		5		-4.5				2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5				3		4		3		-0.5				4		3		3		1				4		4		4		0				4		4		4		0				3		4		4		-1				0		0		0		0				3		3		4		-0.5				0		0		0		0				2.78		2.89		3.00		-0.17

		M7-0335		65,470		4		4		4		0				3		3		4		-0.5				4		3		4		0.5				0		0		0		0				3		4		4		-1				0		0		0		0				0		0		0		0				3		3		3		0				0		0		0		0				1.89		1.89		2.11		-0.11

		M7-0409		16,276,349		4		4		4		0				3		4		3		-0.5				3		2		2		1				3		2		2		1				3		3		4		-0.5				4		3		3		1				4		5		5		-1				3		3		3		0				0		0		0		0				3.00		2.89		2.89		0.11

		M7-0867		1,099,063		4		3		3		1				3		2		2		1				2		3		3		-1				3		3		3		0				4		3		3		1				4		3		3		1				2		2		2		0				2		1		2		0.5				0		3		3		-3				2.67		2.56		2.67		0.06

		M7-1104A		238,758		5		5		4		0.5				4		0		4		2				4		4		4		0				0		0		0		0				5		3		4		1.5				5		4		4		1				0		0		0		0				0		0		0		0				0		0		4		-2				2.56		1.78		2.67		0.33

		M7-1362		3,600,765		4		4		4		0				4		4		4		0				4		4		4		0				3		4		4		-1				4		4		4		0				4		3		4		0.5				4		0		4		2				4		4		4		0				4		4		4		0				3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0				4		4		4		0				4		0		4		2				0		0		0		0				4		4		3		0.5				4		4		3		0.5				0		0		0		0				0		4		0		-2				0		0		0		0				2.22		2.22		2.00		0.11

		M7-1469		32,164,186		4		4		4		0				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		3		4		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		4		0				3.56		3.78		3.67		-0.17

		M7-1509		302,254		4		4		5		-0.5				4		4		4		0				4		3		4		0.5				4		3		4		0.5				4		4		4		0				4		3		4		0.5				0		0		0		0				4		3		4		0.5				0		0		4		-2				3.11		2.67		3.67		-0.06

		N6-1007		1,182,120		4		3		4		0.5				3		3		4		-0.5				4		3		4		0.5				0		0		3		-1.5				3		4		3		-0.5				3		4		0		1				0		0		4		-2				4		3		3		1				0		0		0		0				2.33		2.22		2.78		-0.17

		N6-1118		946,804		4		4		4		0				3		4		4		-1				3		2		4		0				4		4		4		0				4		3		4		0.5				3		3		4		-0.5				0		0		0		0				2		2		4		-1				0		4		0		-2				2.56		2.89		3.11		-0.44

		TR1-757		5,807		1		2		3		-1.5				2		2		2		0				3		2		2		1				3		3		3		0				2		3		3		-1				1		2		3		-1.5				0		0		0		0				1		2		3		-1.5				0		0		0		0				1.44		1.78		2.11		-0.50

				Column Averages:		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				3.1463414634		3.0975609756		3.3170731707		-0.0609756098				2.9268292683		3.0975609756		3.1463414634		-0.1951219512				2.1707317073		2.1707317073		2.2926829268		-0.0609756098				3.2682926829		3.3902439024		3.3414634146		-0.0975609756				2.6097560976		2.4634146341		2.5609756098		0.0975609756				0.8780487805		0.7317073171		0.7804878049		0.1219512195				2.6341463415		2.6341463415		2.7804878049		-0.0731707317				1.5609756098		1.4146341463		1.487804878		0.1097560976				2.56		2.55		2.64		-0.0339
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Zero Effects

		Facility #		2001 CRV		NASA Code		DM Code		Zero/#		STRUC1		STRUC2		STRUC3		EXT1		DM$*		EXT2		DM$		EXT3		DM$		EXT NET DM$		ROOF1		DM$		ROOF2		DM$		ROOF3		DM$		ROOF NET DM$		HVAC1		DM$		HVAC2		DM$		HVAC3		DM$		HVAC NET DM$		ELEC1		DM$		ELEC2		DM$		ELEC3		DM$		ELEC NET DM$		PLUMB1		DM$		PLUMB2		DM$		PLUMB3		DM$		PLUM NET DM$		CONV1		DM$		CONV2		DM$		CONV3		DM$		CONV NET DM$		INTF1		DM$		INTF2		DM$		INTF3		DM$		INTF NET DM$		EQUIP1		DM$		EQUIP2		DM$		EQUIP3		DM$		EQUIP NET DM$		FACILITY NET DM$

		J5-0677		199,657		132		13		y																						4		499.1425		0								$499		3		1497.4275		0								$1,497																																												4		499.1425		0								$499																$2,496

		J6-0393		249,310		382		20		y								3		5235.51		0								$5,236		4		747.93		0								$748		4		747.93		0								$748																4		498.62		0								$499																4		997.24		0								$997		4		997.24		0								$997		$9,224

		K6-0546		18,116,344		852		21		y																						4		0		0								$0		3		0		0								$0		4		226454.3		0								$226,454		3		0		0								$0																4		0		0								$0		4		0		0								$0		$226,454

		K6-0792		1,965,320		831		18		y																						0				3		14739.9						-$14,740																																																																																						-$14,740

		K6-0994		534,996		841		19		y																						0				4		1337.49		0				-$1,337																																																																								4		267.498		0				0				$267		-$1,070

		K6-0995		755,151		841		19		y																						0				4		1887.8775		0				-$1,888																																																										0				0				3		1132.7265		-$1,133																-$3,021

		K6-1141		22,027,240		812		15		y								3		165204.3		0								$165,204		2		440544.8		0								$440,545		4		0		0								$0																4		0		0								$0																2		0		0								$0																$605,749

		K6-1200A		439,358		630		7		y																																				2		28118.912		0								$28,119																2		8787.16		0								$8,787																																												$36,906

		K6-1200D		479,427		630		7		y																																				2		30683.328		0								$30,683																																																																								$30,683

		K6-1446A		152,923		442		9		y																																				0				3		1605.6915						-$1,606																0				3		229.3845						-$229																																												-$1,835

		K6-1747		TBD						y																																				0				3								$0																0				4								$0		0				4								$0		0				4								$0		0				4								$0		$0

		K6-1847		417,810		219		23		y																																				4		2715.765		0				5		0		$2,716																														4		417.81		4		417.81		0				$0																														$2,716

		K7-0165		250,642		442		9		y																																				0				2		7017.976						-$7,018																																																																								-$7,018

		K7-0188A		298,722		442		9		y																																				0				4		1045.527						-$1,046		0				3		2688.498						-$2,688		0				3		448.083						-$448																														0				3		3584.664						-$3,585		-$7,767

		K7-0188B		257,803		811		16		y																																				0				4		1289.015						-$1,289																																																																								-$1,289

		L7-0940		155,042		171		6		y																																																																																																										0				4		1162.815						-$1,163		-$1,163

		L7-1557		3,463,510		610		5		y																																																																																																										4		25976.325		0				0				$25,976		$25,976

		M5-1544		670,279		140		12		y																																																																4		1675.6975		0								$1,676																														3		20108.37		0								$20,108		$21,784

		M6-0342B		16,584		442		9		y								3		422.892		0								$423																																												4		8.292		0								$8																3		149.256		0								$149																$580

		M6-0495		5,703,410		510		24		y																																																																																																										4		42775.575		0								$42,776		$42,776

		M6-0504		492,639		219		23		y																																																																4		985.278		0								$985		0				4		492.639						-$493		4		1970.556		0								$1,971																$2,463

		M6-0595		11,086,969		821		17		y																																																																														0				4		11086.969		3		33260.907		-$22,174																														-$22,174

		M6-0595D		533,273		610		5		y																																				3		12798.552		0								$12,799																																																																								$12,799

		M6-0689		645,072		219		23		y																																																																3		3870.432		0				4		1290.144		$2,580																														0				3		10321.152		4		2580.288		-$6,451		-$3,870

		M6-0794		4,281,688		442		9		y																																																																																																										4		12845.064		0								$12,845		$12,845

		M6-0894A		166,344		442		9		y																																																																																																																								$0

		M6-0895		297,244		610		5		y																																																																																																										4		2229.33		0								$2,229		$2,229

		M6-0895A		687,220		832		18		y																																				0				3		10308.3		0				-$10,308																																																										0				4		343.61		5				-$344		-$10,652

		M7-0505A		3,253,292		320		2		y																																																																0				3		9759.876						-$9,760		3		14639.814		0								$14,640																														$4,880

		M7-0581		791,533		310		1		y																																																																														0				4		395.7665						-$396																														-$396

		M7-0656		139,926		442		9		y																																				3		1469.223		0								$1,469																																																																								$1,469

		M7-0776A		50,421		442		9		y																																				0				4		176.4735						-$176																0				4		25.2105						-$25		0				4		0						$0																0				4		151.263						-$151		-$353

		M7-0776B		137,746		442		9		y																																				0				4		482.111						-$482																0				4		68.873						-$69		0				4		0						$0																0				4		413.238						-$413		-$964

		M7-0867		1,099,063		140		12		y																																																																																																										0				3		32971.89		3		32971.89		-$32,972		-$32,972

		M7-1061		6,491,457		310		1		y																																																																																																										4		48685.9275		0								$48,686		$48,686

		M7-1354C		927,735		630		7		y																																				3				0		22265.64						-$22,266																																																										0				3		27832.05						-$27,832		-$50,098

		M7-1362		3,600,765		843		19		y																																																																														4		3600.765		0				4		3600.765		$0																														$0

		M7-1362A		309,604		841		19		y																						4		774.01		0				4		774.01		$0																																																										0				4		154.802		0				-$155																-$155

		M7-1412A		497,902		812		15		y																																																																																																										0				4		0						$0		$0

		M7-1472		1,314,678		310		1		y																																																																4		1314.678		0								$1,315																														4		9860.085		0								$9,860		$11,175

		N6-1118		946,804		131		12		y																																																																																																										0				4		7101.03		0				-$7,101		-$7,101

																Column Totals:				$170,863				$0				$0		$170,863				$442,566				$17,965				$774		$423,827				$78,031				$44,191				$0		$33,840				$226,454				$2,688				$0		$223,766				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$935,254

														#4/8 Corrected:						$5,658				$0				$0		$5,658				$2,021				$17,965				$774		-$16,718				$78,031				$44,191				$0		$33,840				$0				$2,688				$0		-$2,688				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$103,051

		Two facilities are the root cause of the principal amount of differnence in net DM $ between first and second looks.

		These two facilities are K6-0546 and K6-1141, MLP Refurb Area and the Orsino Power Substation, respectively.

		Due to the unique nature of these two facilities, there are differences in the perceived applicability of several systems.

		A system believed to be non-applicable and given a 0, was rated by another person. Due to the large CRV of both

		facilities, any model calculation results in a significant discrepancy. The pink highlighted sections show the

		cumulative net DM $ of all "zero vs. a number" occurences after removal of these two facilities from the analysis.
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Summary

		Second Look Summary										Third Look Summary												"Zero vs a Number" Effects Summary														"Zero vs a Number" Effects Summary												K6-0546 and K6-1141 Analysis

																																						minus K6-0546 and K6-1141														K6-0546								K6-1141

		System		Average 1st look		Average 2nd look		Average Difference				System		Average 1st look		Average 2nd look		Average 3rd look		Average Difference				System		Occurences		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Model %		1st rating		2nd rating		Recommended Model % (20 - Launch Pad)		Model %		1st rating		2nd rating		Recommended Model % (16 -  Substation)

		Structural		3.9256198347		4.0909090909		-0.1652892562				Structural		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				Structural		0								0				Structural								0				Structural		75%		4		5		28%		10%		4		5		35%

		Exterior		3.3140495868		3.1818181818		0.132231405				Exterior		3.1463414634		3.0975609756		3.3170731707		-0.0609756098				Exterior		3		$170,863		$0		$0		$170,863				Exterior		$5,658		$0		$0		$5,658				Exterior		0%		3		4		14%		5%		3		0		10%

		Roof		3.2314049587		3.2396694215		-0.0082644628				Roof		2.9268292683		3.0975609756		3.1463414634		-0.1951219512				Roof		8		$442,566		$17,965		$774		$423,827				Roof		$2,021		$17,965		$774		-$16,718				Roof		0%		4		0		6%		2%		2		0		4%

		HVAC		2.4132231405		2.520661157		-0.1074380165				HVAC		2.1707317073		2.1707317073		2.2926829268		-0.0609756098				HVAC		18		$78,031		$44,191		$0		$33,840				HVAC		$78,031		$44,191		$0		$33,840				HVAC		0%		3		0		13%		0%		4		0		10%

		Electrical		3.4628099174		3.5702479339		-0.1074380165				Electrical		3.2682926829		3.3902439024		3.3414634146		-0.0975609756				Electrical		2		$226,454		$2,688		$0		$223,766				Electrical		$0		$2,688		$0		-$2,688				Electrical		25%		4		0		25%		83%		2		4		33%

		Plumbing		2.2892561983		2.2479338843		0.041322314				Plumbing		2.6097560976		2.4634146341		2.5609756098		0.0975609756				Plumbing		15		$17,140		$10,531		$1,290		$5,319				Plumbing		$17,140		$10,531		$1,290		$5,319				Plumbing		0%		3		0		4%		0%		4		0		1%

		Conveyances		0.7438016529		0.8842975207		-0.1404958678				Conveyances		0.8780487805		0.7317073171		0.7804878049		0.1219512195				Conveyances		9		$18,658		$12,393		$36,862		-$8,423				Conveyances		$18,658		$12,393		$36,862		-$8,423				Conveyances		0%		0		0		2%		0%		0		0		2%

		Interior Finish		3.2148760331		3.0330578512		0.1818181818				Interior Finish		2.6341463415		2.6341463415		2.7804878049		-0.0731707317				Interior Finish		9		$3,616		$155		$1,133		$2,329				Interior Finish		$3,616		$155		$1,133		$2,329				Interior Finish		0%		4		0		8%		0%		2		0		5%

		Facility Equip		1.5867768595		1.520661157		0.0661157025				Facility Equip		1.5609756098		1.4146341463		1.487804878		0.1097560976				Facility Equip		21		$163,745		$83,882		$35,552		$83,734				Facility Equip		$163,745		$83,882		$35,552		$83,734				Facility Equip		0%		4		0		0%		0%		4		4		0%

		OVERALL		2.687		2.699		-0.0119375574				OVERALL		2.5609756098		2.5528455285		2.6368563686		-0.034				OVERALL		85		$1,121,074		$171,806		$75,611		$935,254				OVERALL		$288,871		$171,806		$75,611		$103,051
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		FAC		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		C2-1060		1986		5		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		6:30 AM

		C2-1060A		2002		5		3		3		3		3		0		0		4		4																				KSC		-		-		8/2/02		6:40 AM

		C2-1409		1988		5		4		0		0		3		0		0		0		0																				KSC		-		-		7/26/02		9:20 AM

		E4-2414		1965		4		3		4		4		4		0		4		4		4																				KSC		-		-		7/23/02		2:30 PM

		E4-2414A		2001		5		4		5		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:20 AM

		F5-2151		1962		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/12/02		9:30 AM

		G5-0961		1966		4		2		5		0		3		0		0		3		3				Pest infestation																KSC		-		-		8/1/02		1:30 PM

		G5-1011		1972		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		1:40 PM

		G5-1061		1986		4		3		0		0		4		0		0		0		4																				KSC		-		-		7/31/02		9:00 AM

		H2-1198		1963		3		3		3		3		3		0		3		2		2																Damage/wear		counterweight damage,  track corrosion		KSC		-		-		7/22/02		8:00 AM

		H2-1245		1993		5		4		4		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:55 AM

		H4-1725		1965		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		2:00 PM

		H5-1434		1965		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:30 AM

		H5-1434B		1974		4		3		2		0		0		0		0		0		0						5' x 5' part of roof is missing														KSC		-		-		7/12/02		12:30 PM

		H5-1434E		2001		5		4		4		3		5		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		H5-1633		1982		0		0		0		0		0		0		0		0		0		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		KSC		-		-		8/5/02		1:00 PM

		H5-2176		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:35 AM

		H5-2274		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:40 AM

		H7-1681		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:45 AM

		H7-1682		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:50 AM

		H7-1683		1982		4		3		3		3		3		0		0		3		0																				KSC		-		-		7/25/02		10:30 AM

		H7-1986		1965		1		1		0		0		1		0		0		0		0		HEAVILY corroded		HEAVILY corroded						HEAVILY corroded										KSC		-		-		7/12/02		2:15 PM

		J5-0386		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:40 AM

		J5-0440		2002		5		5		5		5		5		0		0		5		5																				KSC		-		-		7/25/02		9:35 AM

		J5-0441		1982		2		3		3		3		3		0		0		4		2		Tower structure not stable/corrosion																>10 years past life expectancy		KSC		-		-		7/25/02		9:30 AM

		J5-0583		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:35 AM

		J5-0677		1976		4		3		4		3		3		0		0		4		4																				KSC		-		-		7/26/02		10:20 AM

		J5-1195A		2001		5		4		0		0		4		0		0		0		5																				KSC		-		-		7/25/02		9:20 AM

		J5-1198		1982		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/26/02		9:50 AM

		J5-1198A		1992		5		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:50 PM

		J5-1244		2001		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		1:30 PM

		J5-1299		1985		4		3		3		0		3		0		4		3		0		Should not be used for occupancy																		KSC		-		-		7/30/02		1:00 PM

		J5-1441		1993		5		0		0		0		4		0		0		0		0		To become storage facility																		KSC		-		-		7/24/02		11:10 AM

		J5-1598		1984		4		3		3		4		3		0		0		3		4																				KSC		-		-		7/24/02		9:20 AM

		J5-2000		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:30 AM

		J5-2098		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:20 AM

		J6-0306		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:00 AM

		J6-0393		1966		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0407		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0490		1965		4		3		3		4		3		0		0		4		4																				KSC		-		-		8/2/02		7:10 AM

		J6-0490A		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:10 AM

		J6-0490B		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:20 AM

		J6-0553		1964		4		3		4		4		2		3		0		3		4										Power above ground, routine conduit damage										KSC		-		-		7/31/02		2:15 PM

		J6-0553A		1995		5		3		3		0		4		0		0		4		5																				KSC		-		-		7/22/02		8:30 AM

		J6-1725		1964		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/22/02		8:00 AM

		J6-1808		1976		4		3		3		3		3		0		0		3		4																				KSC		-		-		7/26/02		10:45 AM

		J6-1924		1997		5		4		4		4		4		4		5		4		4																				KSC		-		-		7/22/02		10:00 AM

		J6-1974		2001		5		5		5		5		5		5		0		5		0																				KSC		-		-		7/25/02		11:35 AM

		J6-2025		1988		5		4		4		0		4		3		0		4		0																				KSC		-		-		7/22/02		9:40 AM

		J6-2026		2001		5		5		5		5		5		0		0		5		0																				KSC		-		-		8/16/02		8:00 AM

		J6-2126		2001		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/16/02		8:10 AM

		J6-2262		1979		4		3		4		4		4		0		4		2		4																Heavy wear				KSC		-		-		7/24/02		10:25 AM

		J6-2312		1976		4		3		3		3		3		0		0		4		0																				KSC		-		-		7/24/02		8:50 AM

		J6-2313		1976		5		4		4		4		4		4		0		4		3																				KSC		-		-		7/24/02		10:10 AM

		J6-2314		2001		4		3		4		4		4		0		0		2		0																Excessive wear and tear-walls, floor				KSC		-		-		7/26/02		11:45 AM

		J6-2327		2000		5		4		4		4		4		5		5		4		0																				KSC		-		-		7/26/02		8:35 AM

		J6-2362		1993		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/24/02		9:55 AM

		J6-2363		1976		5		3		3		0		3		0		0		3		5																				KSC		-		-		7/24/02		10:00 AM

		J6-2364		1986		3		3		1		3		3		0		0		1		2						heavy leakage										rotten floor &walls		>10 years past life expectancy		KSC		-		-		7/25/02		8:15 AM

		J6-2365		2001		4		4		4		4		4		0		4		4		4																				KSC		-		-		7/25/02		8:10 AM

		J6-2377		1963		4		3		2		3		3		3		0		3		0																				KSC		-		-		7/26/02		8:50 AM

		J6-2428		1995		5		4		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:25 AM

		J6-2463		2001		5		1		5		5		5		0		0		5		0				Severe corrosion on door																KSC		-		-		7/31/02		11:30 AM

		J7-0132		1967		3		3		3		3		3		3		3		4		3		Poor drainage				Roof leaks		Corroded duct work				Water hammer								KSC		-		-		7/23/02		8:10 AM

		J7-0140		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-		-		7/26/02		8:10 AM

		J7-0182		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-				7/26/02		8:20 AM

		J7-0183		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0191		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0192		1967		3		3		0		0		3		3		0		0		3												Firex corrosion								KSC		-		-		7/26/02		10:30 AM

		J7-0231		1967		4		4		4		3		3		3		0		0		3										Corrosion, downgrade due to age										KSC		-		-		7/26/02		9:00 AM

		J7-0240		1985		3		0		0		0		3		2		0		0		3		Corroded pipe supports																		KSC		-		-		7/26/02		9:30 AM

		J7-0241		1967		4		3		3		4		3		0		0		3		4										Corrosion, downgrade due to age										KSC		-		-		7/23/02		8:20 AM

		J7-0242		1967		3		3		3		0		2		0		0		0		0		Mothballed								Corrosion										KSC		-		-		7/26/02		8:30 AM

		J7-0243		1967		4		3		4		2		3		3		3		3		0								Corroded duct work												KSC		-		-		7/23/02		8:20 AM

		J7-0243A		1984		1		1		1		0		3		0		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		8:30 AM

		J7-0286		1996		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/26/02		8:40 AM

		J7-0288		1981		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/23/02		8:35 AM

		J7-0292		1967		3		1		1		0		1		0		0		1		0		Mothballed																		KSC		-		-		7/23/02		8:40 AM

		J7-0331		1967		4		4		3		0		4		4		0		4		4						Erosion on earthen roof														KSC		-		-		7/23/02		8:45:AM

		J7-0337		1967		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/26/02		8:00 AM

		J7-0337A		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:00 AM

		J7-0337B		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:05 AM

		J7-0337C		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:10 AM

		J7-0337D		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:15 AM

		J7-0337E		1984		1		1		1		3		3		0		0		3		0		Rusted boxcar		Rusted boxcar		Rusted boxcar										Refurbished interior				KSC		-		-		7/23/02		9:10 AM

		J7-0337F		1985		1		1		1		3		3		3		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar						Safety eyewash								KSC		-		-		7/23/02		9:15 AM

		J7-0337G		1985		4		0		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:00 AM

		J7-0337H		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:20 AM

		J7-0338		1967		4		3		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:30 AM

		J7-0338A		1996		4		3		3		0		3		3		0		3		4										Downgrade due to age										KSC		-		-		7/23/02		9:20 AM

		J7-0342		1967		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:35 AM

		J7-0384		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:40 AM

		J7-0384A		1967		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:30 AM

		J7-0384B		1967		4		4		4		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0385		1968		4		4		4		3		3		4		0		3		4																				KSC		-		-		7/26/02		9:30 AM

		J7-0432		1967		4		4		4		0		4		0		0		4		5										New electrical equipment								New equipment		KSC		-		-		7/26/02		9:30 AM

		J7-0490		1981		3		0		4		0		3		3		0		0		2																		Obsolete equipment,corrosion		KSC		-				7/26/02		9:40 AM

		J7-0491		1981		3		2		2		3		2		0		0		3		3		Corrosion		Rusted exterior, holes		Roof leaks				Corrosion, downgrade due to age								Obsolete parts		KSC		-		-		7/26/02		9:40 AM

		J7-0534		1981		3		0		4		0		3		3		0		0		3																				KSC		-		-		7/26/02		9:50 AM

		J7-0535		1981		3		3		2		3		3		0		0		3		3				Exterior patches		Roof leaks														KSC		-		-		7/26/02		9:55 AM

		J7-0537		1967		3		3		3		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:35 AM

		J7-0584		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0588		1985		4		4		4		3		3		0		0		0		4																				KSC		-		-		7/26/02		12:00 AM

		J7-0589		1967		4		0		0		0		3		3		0		0		3																				KSC		-				7/23/02		9:25 AM

		J7-0637A		1985		4		0		4		0		4		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0637B		1985		4		0		4		0		0		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0686		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		9:55 AM

		J7-0688		1978		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/23/02		10:00 AM

		J7-0986		1967		3		3		2		3		3		0		0		0		3						Roof in poor condition														KSC		-		-		7/26/02		7:00 AM

		J7-1339		1991		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/26/02		12:10 PM

		J7-1387		1999		3		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:15 PM

		J7-1388		1965		4		3		3		3		3		3		4		3		4																				KSC		-		-		7/26/02		12:30 PM

		J7-1389		1998		4		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:00 PM

		J7-1736		1967		3		3		3		3		3		0		0		0		3																				KSC		-		-		7/26/02		7:10 AM

		J7-1886		1999		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/26/02		7:20 AM

		J7-2112		1966		4		4		0		0		3		0		0		0		0		Small concrete pad																		KSC		-		-		7/26/02		1:30 PM

		J7-2112A		1994		4		4		4		3		4		0		0		0		3																				KSC		-		-		7/26/02		1:00 PM

		J8-0755		1986		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/11/02		2:00 PM

		J8-1462		1968		4		0		0		0		3		3		0		0		0										Corrosion		Corrosion								KSC		-		-		7/11/02		8:30 AM

		J8-1502		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		8:45 AM

		J8-1503		1966		4		3		3		3		3		3		3		3		3										On generator power										KSC				-		7/2/02		9:00: AM

		J8-1503A		1996		3		3		3		1		3		0		0		3		0								Window unit out of service												KSC				-		7/2/02		12:00 AM

		J8-1512		1965		4		0		0		0		3		0		0		0		4																		Cameras		KSC				-		7/2/02		12:00 AM

		J8-1513		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		9:00 AM

		J8-1553		1965		3		3		3		3		5		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1554		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1563		1965		4		3		3		5		3		0		0		0		3										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1564		1965		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1565		1964		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1567		1967		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1610		1980		4		0		0		0		3		0		0		0		3																				KSC				-		7/2/02		12:00 AM

		J8-1611		1985		3		0		0		0		3		0		0		0		3																				KSC		-		-		7/11/02		9:30 AM

		J8-1613		1965		1		1		1		0		0		0		0		0		0		Standby																		KSC				-		7/2/02		12:00 AM

		J8-1614		1966		4		4		4		4		4		3		3		4		4														Chain hoists						KSC				-		7/2/02		11:00 AM

		J8-1659		1965		3		3		3		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1659A		1996		4		4		4		0		3		0		0		0		0										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1703		1965		4		4		4		0		4		3		0		0		0																				KSC				-		7/2/02		12:00 AM

		J8-1705		1965		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:45 AM

		J8-1705A		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1705B		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1707		1968		4		3		4		0		4		4		0		0		4																				KSC		-		-		7/11/02		10:00 AM

		J8-1708		1966		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/11/02		12:00:PM

		J8-1708A		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708B		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708C		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708D		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708E		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708F		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708G		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708H		1985		3		0		3		0		0		0		0		0		0																				KSC				-		7/2/02		10:00 AM

		J8-1708I		1982		2		2		1		2		1		0		0		1		0		Severely rusted boxcar																		KSC				-		7/2/02		10:00 AM

		J8-1714		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:00 AM

		J8-1753		1965		4		4		4		0		5		0		0		0		5																				KSC		-		-		7/11/02		10:30 AM

		J8-1768		1996		4		4		4		4		4		4		4		0		4																				KSC		-		-		7/11/02		10:45 AM

		J8-1811		1979		3		3		3		3		3		0		0		0		0																				KSC		-		-		7/11/02		11:00 AM

		J8-1821		1988		4		0		0		0		3		0		0		0		0																				KSC		-		-		7/11/02		2:15 PM

		J8-1856		1979		3		0		3		0		3		3		0		0		3																				KSC		-		-		7/11/02		10:00 AM

		J8-1858		1965		1		1		1		0		2		0		0		0		0		Standby																		KSC				-		7/2/02		11:30 AM

		J8-1862		1979		3		3		3		0		3		2		0		0		3												Corrosion								KSC		-		-		7/11/02		9:45 AM

		J8-1862A		1996		4		4		4		4		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1906		1979		4		0		4		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:15 AM

		J8-1906A		1996		4		4		4		3		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1956		1965		4		0		0		0		3		0		0		0		4																				KSC						7/2/02		11:30 AM

		J8-1959A		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1959B		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1961		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:30 AM

		J8-2008		1994		4		4		4		4		4		4		0		3		0																				KSC				-		7/2/02		9:00 AM

		J8-2009		1977		3		2		2		2		3		3		0		2		0		Significant corrosion		Insulation exposed, significant corrosion		Roof leaks										Mold problem				KSC				-		7/2/02		9:00 AM

		J8-2010		1978		3		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2059		1996		4		4		4		0		4		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2204		1965		4		4		4		3		3		0		0		0		0																				KSC		-		-		7/11/02		2:30 PM

		K6-0261		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:45 AM

		K6-0309		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:25 AM

		K6-0345		1984		4		3		2		3		2		0		0		3		0						Numerous leaks														KSC		-		-		7/22/02		1:10 PM

		K6-0445		1967		3		2		2		3		2		3		0		3		0				Severe corrosion		Severe Corrosion				Age of system										KSC		-		-		7/22/02		1:25 PM

		K6-0446		1967		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/22/02		1:35 PM

		K6-0494		1984		4		3		3		3		2		4		2		3		3		Fencing corrosion				Several leaks				Age of system-obsolescence				Crane overhaul req'd-Debris build up on rails						KSC		-		-		7/22/02		12:40 PM

		K6-0495		1984		3		3		3		3		3		2		0		3		0												Original piping-iron deteriorating								KSC		-		-		7/22/02		12:30 PM

		K6-0496		1985		4		4		4		5		3		0		0		3		0																				KSC		-		-		7/22/02		1:48 PM

		K6-0497		1984		4		3		2		3		2		0		0		3		0						Numerous leaks				Age of system										KSC		-		-		7/22/02		12:00 PM

		K6-0545		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		12:30 PM

		K6-0546		1966		4		3		4		3		4		3		0		4		4																				KSC		-		-		8/8/02		12:00 AM

		K6-0548		1985		5		3		4		4		4		0		0		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0696		1987		4		3		3		3		3		3		4		4		4		Corrosion on structural supports		Faded paint		Age, number of repairs		Age, corrosion		Age		Firex system obsolete, original water lines				Minor window leaks				KSC		-		-		8/8/02		8:30 AM

		K6-0696A		2001		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K6-0696F		2001		4		3		4		0		4		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K6-0742		1984		4		3		3		0		4		0		0		0		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0743		1981		4		4		3		3		4		4		4		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0792		1966		5		5		0		5		5		5		0		4		5																				KSC		-		-		7/15/02		9:30 AM

		K6-0792B		1994		0		0		0		0		0		0		0		0		0		Abandoned in place-																		KSC		-		-		8/12/02		1:00 PM

		K6-0793		1970		4		2		3		3		3		3		0		2		0				not sound or weatherproof, doors blow inward, walls leak												insulation falling apart and excessive wear				KSC		-		-		8/8/02		12:00 AM

		K6-0794		1988		3		3		2		5		3		3		4		3		3				Doors in disrepair, paint		Numerous repairs/leaks		Newly installed		Age		Age & numerous repairs								KSC		-		-		8/7/02		12:00 PM

		K6-0794A		1988		3		3		3		0		3		3		0		3		0																				KSC		-		-		8/7/02		1:20 PM

		K6-0799		1979		4		3		3		0		3		0		0		0		0																				KSC		-		-		8/14/02		11:50 AM

		K6-0844		1995		4		3		4		4		4		4		0		4		4				Minor corrosion																KSC		-		-		8/15/02		12:30 PM

		K6-0848		1964		4		3		3		3		3		3		3		3		3				Tower doors require significant maintenance		Leaks, ponding, spalling on the highest roof section		Chilled water piping in poor condition		Age, corrosion, PCBs		Age		Main cranes require significant repairs		Many interior office areas in poor condition		Obsolete equipment		KSC		-		-		8/14/02		8:30 AM

		K6-0893		1997		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		1:45 PM

		K6-0894		1977		4		3		3		2		3		2		4		4		4				Siding corrosion at corners-both bays, siding damage from weather shroud for supply duct		Minor leaks		Weather exposure contributed to deterioration.  Equipment is aged		Working, but mainly original to facility		main distribution lines original-disintegrating								KSC		-		-		8/20/02		8:00 AM

		K6-0894A		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		1:30 PM

		K6-0894B		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		12:40 PM

		K6-0894D		1985		4		3		4		0		4		0		0		4		0				Repeated roll up door issues																KSC		-		-		8/15/02		12:50 PM

		K6-0895		1977		4		4		4		0		3		3		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		K6-0897		1966		4		0		0		3		3		3		0		0		0																				KSC		-		-		8/14/02		3:45 PM

		K6-0899		1980		4		3		3		0		3		3		3		3		3		Some surface corrosion																		KSC		-		-		8/14/02		8:55 AM

		K6-0900		1966		4		4		4		3		4		2		4		3		4												Heavy corrosion, mineral deposits								KSC		-		-		6/6/02		6:00 AM

		K6-0900A		1988		5		4		4		3		4		4		0		4		4																				KSC		-		-		6/28/02		7:00 AM

		K6-0943		1984		5		4		4		0		4		0		0		0		0																				KSC		-		-		7/17/02		11:45 AM

		K6-0946		1998		5		4		3		0		4		4		0		0		0																				KSC		-		-		7/17/02		11:40 AM

		K6-0947		1966		5		4		3		5		4		4		0		4		5																				KSC		-		-		7/16/02		9:00 AM

		K6-0947A		1987		5		4		3		0		0		0		0		4		0																				KSC		-		-		7/16/02		10:00 AM

		K6-0947B		1991		4		3		4		0		4		3		0		3		3																				KSC		-		-		7/16/02		9:20 AM

		K6-0947C		1993		5		3		3		0		4		0		0		2		0																Interior damage, equipment removed, building abandoned				KSC		-		-		7/16/02		09:10AM

		K6-0947D		1994		5		3		3		5		5		5		0		4		5																				KSC		-		-		7/16/02		10:20 AM

		K6-0947E		2002		5		5		4		0		4		4		0		4		5																				KSC		-		-		7/16/02		9:40 AM

		K6-0994		1966		4		4		0		0		5		5		0		0		4																				KSC		-		-		7/16/02		8:20 AM

		K6-0995		1966		4		4		0		0		5		5		0		0		0																				KSC		-		-		7/16/02		8:30 AM

		K6-0996		1966		5		3		3		0		4		5		0		3		0																				KSC		-		-		7/16/02		8:40 AM

		K6-0996A		1985		5		5		3		4		5		5		0		3		0																				KSC		-		-		7/16/02		8:45 AM

		K6-0998		1984		5		4		3		0		5		5		0		4		0																				KSC		-		-		7/16/02		8:00 AM

		K6-0999		1979		5		3		4		0		3		0		0		3		5																				KSC		-		-		7/12/02		11:30 AM

		K6-1046		1984		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/16/02		3:00 PM

		K6-1091		1979		2		4		4		4		4		4		4		4		5		Bank erosion-northern foundation																		KSC		-		-		7/17/02		1:45 PM

		K6-1094		1992		5		5		4		4		4		4		5		4		5																				KSC		-		-		7/24/02		12:00 AM

		K6-1096		1990		5		4		2		4		4		3		5		3		0						leaks, damaged														KSC		-		-		8/12/02		8:30 AM

		K6-1141		1964		4		3		2		4		3		4		0		2		4						Leaks every rain										Termites				KSC		-		-		7/23/02		11:55 AM

		K6-1141A		2001		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		11:40 AM

		K6-1145		1985		4		4		3		5		4		4		0		4		4																				KSC		-		-		7/22/02		10:45 AM

		K6-1145A		1985		4		4		4		0		4		4		0		4		3																				KSC		-		-		7/22/02		10:45 AM

		K6-1148		1984		1		1		1		1		1		0		0		1		1		Abandoned																		KSC		-		-		7/22/02		11:45 AM

		K6-1193		1965		4		4		2		4		5		3		0		3		4						roof leaks														KSC		-		-		8/1/02		8:30 AM

		K6-1198		1967		4		4		2		3		4		3		0		3		4						Leaks every rain														KSC		-		-		7/22/02		10:35 AM

		K6-1200A		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:00 AM

		K6-1200B		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:05 AM

		K6-1200C		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:10 AM

		K6-1200D		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:15 AM

		K6-1200E		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:20 AM

		K6-1200F		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:25 AM

		K6-1200G		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:30 PM

		K6-1200H		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:40 PM

		K6-1200I		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:45 AM

		K6-1200J		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:50 AM

		K6-1200K		1984		4		4		4		0		0		0		0		2		0																Plywood floor is caved in				KSC		-		-		7/10/02		3:00 PM

		K6-1247		1965		4		4		4		4		3		3		4		4		4																				KSC		-		-		7/31/02		9:00 AM

		K6-1247D		1982		2		1		2		3		3		0		0		3		0		Corrosion		Corrosion		Corrosion														KSC		-		-		7/31/02		12:45 PM

		K6-1298		1985		5		4		4		2		4		4		0		4		0								Exhaust system very dirty												KSC		-		-		7/17/02		11:00 AM

		K6-1345		1972		3		3		3		0		3		0		0		3		3																				KSC		-		-		7/12/02		11:00 AM

		K6-1346		1984		4		3		4		4		4		4		5		4		5																				KSC		-		-		7/26/02		8:30 AM

		K6-1347		1984		5		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		11:15 AM

		K6-1348		1998		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/2/02		9:30 AM

		K6-1396		1984		4		3		3		0		3		0		0		4		0																				KSC		-		-		8/1/02		1:20 PM

		K6-1397		1984		4		2		3		2		3		4		0		2		4				Almost no paint remaining				Insufficient A/C in south half of building								Spray on insulation heavily damaged				KSC		-		-		7/26/02		8:00 AM

		K6-1446		1969		5		3		2		3		3		3		4		3		4						Leaks														KSC		-		-		7/17/02		1:15 PM

		K6-1446A		1986		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		K6-1446D		1990		5		3		2		2		4		4		5		3		5						Leaks where addition meets		Poor air quality, high moisture, AHU corroded												KSC		-		-		7/17/02		1:00 PM

		K6-1446F		1994		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:25 PM

		K6-1449		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		3:15 PM

		K6-1547		1986		5		3		3		4		3		3		4		4		4																				KSC		-		-		7/26/02		12:50 PM

		K6-1547A		1986		4		3		4		1		3		3		4		4		0								Temp exceeds 104F-MSDS violation												KSC		-		-		7/26/02		1:20 PM

		K6-1547B		1986		4		4		3		0		3		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		K6-1547C		1986		4		4		3		4		4		3		4		4		0																				KSC		-		-		7/26/02		1:25 PM

		K6-1547D		1986		4		3		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547E		1986		4		4		4		0		3		4		0		3		0																				KSC		-		-		7/26/02		1:55 PM

		K6-1547F		1986		3		3		3		4		3		3		0		3		0																				KSC		-		-		7/26/02		1:30 PM

		K6-1547G		1986		4		4		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547H		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:00 PM

		K6-1696		1996		4		4		3		2		3		3		2		4		3								Numerous malfunctioning components, ODMS for clean rooms not functional						Manual design for crane movement poses serious safety hazards to operators						KSC		-		-		8/2/02		10:00 AM

		K6-1696A		1996		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/2/02		11:00 AM

		K6-1696B		2002		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/2/02		10:30 AM

		K6-1745		1995		5		3		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:30 AM

		K6-1748A		1997		3		3		3		3		3		3		3		3		0																				KSC		-		-		8/2/02		10:45 AM

		K6-1844		1978		4		2		2		3		4		4		0		2		4				Boxcar damage/corrosion		Boxcar damage/corrosion										Boxcar wear/damage				KSC		-		-		7/23/02		1:30 PM

		K6-1844A		1993		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		1:40 PM

		K6-1844B		1996		5		4		4		4		4		0		0		3		3																				KSC		-		-		8/5/02		12:00 PM

		K6-1847		1988		5		4		4		4		3		4		4		4		4																				KSC		-		-		7/12/02		9:25 AM

		K6-1847A		1988		4		3		2		2		4		4		0		2		0						Roof leaks		Crushed AHU								Severe water damage				KSC		-		-		7/12/02		8:45 AM

		K6-1847B		1988		4		0		4		3		3		0		0		0		0																				KSC		-		-		7/12/02		8:55 AM

		K6-1847C		1990		3		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:10 AM

		K6-1847D		1991		3		1		4		0		3		0		0		0		0				Fence is heavily corroded																KSC		-		-		7/12/02		9:20 AM

		K6-1847E		1991		2		4		4		0		4		0		0		4		0		Foundation is cracked in four places																		KSC		-		-		7/12/02		9:05 AM

		K6-1896		1965		4		2		3		4		3		3		3		4		0																				KSC		-		-		7/30/02		1:30 PM

		K6-1995		1983		4		3		4		3		3		0		4		4		0																				KSC		-		-		8/2/02		8:00 AM

		K6-1995A		2001		4		4		4		0		3		0		0		0		0																				KSC		-		-		8/2/02		8:10 AM

		K6-1996		1967		4		3		2		3		2		3		3		3		4						Numerous roof leaks				Numerous light fixtures are falling apart										KSC		-		-		8/2/02		7:50 AM

		K6-1996D		1966		4		2		3		4		3		3		3		4		4				Corrosion, paint, and insulation problems																KSC		-		-		7/31/02		9:20 AM

		K6-1996E		1972		5		4		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		2:00 PM

		K6-1996F		1986		5		4		4		0		3		0		0		4		0																				KSC		-		-		7/31/02		9:15 AM

		K6-1996G		1988		4		4		4		3		4		0		4		4		0																				KSC		-		-		8/2/02		8:15 AM

		K6-1996H		1992		5		4		4		4		4		4		0		4		0																				KSC		-		-		8/2/02		8:25 AM

		K6-1996J		2001		3		2		3		3		3		3		0		3		2				Extensive damage/wear														Battery storage shelfing heavily corroded		KSC		-		-		8/2/02		1:00 PM

		K6-2045		1992		5		4		4		4		5		4		4		4		0																				KSC		-		-		8/5/02		8:15 AM

		K6-2046		1984		4		3		3		3		3		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2047		1985		3		3		3		0		0		4		0		4		4																				KSC		-		-		8/5/02		12:00 AM

		K6-2096		1984		4		4		4		0		5		5		3		4		0																				KSC		-		-		8/5/02		8:55 AM

		K6-2196		1968		3		3		3		4		4		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2197		1988		3		3		3		0		4		3		0		3		0																				KSC		-		-		7/26/02		12:00 AM

		K6-2359		1989		3		4		3		2		3		1		0		1		0								Trailer only				Restroom not available				Trailer only				KSC		-		-		8/5/02		10:00 AM

		K6-2359A		2001		3		3		0		0		3		0		0		2		0																Plywood floor rotten				KSC		-		-		8/5/02		10:30 AM

		K6-2496		1988		3		4		3		4		4		4		0		4		4																				KSC		-		-		7/26/02		12:00 AM

		K6-2496A		1988		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/26/02		12:00 AM

		K7-0089		1965		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		K7-0114		1995		4		4		3		0		4		0		0		3		0																				KSC		-		-		7/10/02		2:25 PM

		K7-0115		1984		4		4		3		0		4		3		0		4		0																				KSC		-		-		7/10/02		2:10 PM

		K7-0140		1999		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/30/02		12:30 PM

		K7-0141		1999		4		3		3		4		4		3		4		4		0																				KSC		-		-		8/9/02		12:00 AM

		K7-0142		1999		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:35 PM

		K7-0163		1970		4		3		4		0		4		3		0		0		4																				KSC		-		-		7/15/02		12:35 PM

		K7-0164		1997		3		3		2		0		4		0		0		4		0						Roof leaks														KSC		-		-		7/10/02		1:40 PM

		K7-0165		1984		4		3		2		0		4		3		0		3		0						Roof leaks														KSC		-		-		7/10/02		1:55 PM

		K7-0187		1966		4		4		4		0		3		0		0		4		0																				KSC		-		-		8/13/02		12:15 PM

		K7-0188		1966		4		0		0		0		3		0		0		0		0																				KSC		-		-		8/6/02		12:05 PM

		K7-0188A		1969		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		12:00 PM

		K7-0188B		1995		4		3		4		0		3		2		0		4		0												Pipes leak								KSC		-		-		8/6/02		12:35 PM

		K7-0255		1965		4		3		2		0		4		0		4		4		0						Roof leaks														KSC		-		-		7/10/02		10:00 AM

		K7-0306		1965		4		2		2		0		4		0		4		4		0				Doors leak		Roof leaks														KSC		-		-		7/10/02		10:10 AM

		K7-0314		1967		4		4		4		0		4		3		0		4		4																				KSC		-		-		7/15/02		12:40 PM

		K7-0314A		2001		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/15/02		12:45 PM

		K7-0315A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:50 PM

		K7-0356		1965		4		3		3		0		4		0		4		4		0																				KSC		-		-		7/10/02		10:20 AM

		K7-0367		1993		3		3		3		4		3		3		0		3		3																				KSC		-		-		7/24/02		9:10 AM

		K7-0405		1965		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/10/02		10:30 AM

		K7-0412		1979		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:55 PM

		K7-0412A		2001		4		3		4		0		4		4		0		0		0																				KSC		-		-		7/15/02		1:00 PM

		K7-0413		1970		4		3		4		0		0		0		0		3		0																				KSC		-		-		7/15/02		1:05 PM

		K7-0416		1967		4		3		4		4		4		4		0		2		0																Wall paint peeling				KSC		-		-		7/15/02		1:15 PM

		K7-0416A		1968		4		3		3		0		4		4		0		4		0																				KSC		-		-		7/15/02		1:25 PM

		K7-0416B		1968		4		2		4		4		4		4		0		3		0				Door leaks																KSC		-		-		7/16/02		11:00 AM

		K7-0417		1967		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/10/02		1:25 PM

		K7-0422		1965		4		3		4		3		2		0		0		4		0										No power, replacing transformers										KSC		-		-		7/12/02		12:45 PM

		K7-0464A		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:30 PM

		K7-0464B		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:35 PM

		K7-0467		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		8:55 AM

		K7-0468		1965		4		4		4		4		2		3		0		4		4										System is outdated										KSC		-		-		7/23/02		8:40 AM

		K7-0506		1965		3		3		4		4		4		3		4		3		0																				KSC		-		-		7/10/02		10:35 AM

		K7-0513		1993		4		4		3		0		1		0		0		0		0		Abandoned in place-Remediation facility								Power disconnected										KSC		-		-		8/14/02		1:45 PM

		K7-0514		1967		4		4		4		0		3		3		3		4		3		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:50 PM

		K7-0515		1967		2		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:55 PM

		K7-0516		1967		3		2		3		1		1		1		1		1		1		Abandoned in place-Remediation facility		Severe deterioration				Not functional		Not functional		Not functional		Not functional		Not functional		Not functional		KSC		-		-		8/14/02		2:00 PM

		K7-0517		1984		4		5		5		0		3		3		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:00 PM

		K7-0558		1970		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/10/02		10:45 AM

		K7-0562		1984		4		3		3		0		1		0		0		4		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:45 PM

		K7-0563		1967		3		3		3		1		1		1		1		3		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:30 PM

		K7-0564		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		2:20 PM

		K7-0565		1966		1		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		2:40 PM

		K7-0569		1967		4		2		2		4		3		3		0		3		0				Doors leak		Roof leaks														KSC		-		-		7/23/02		10:05 AM

		K7-0569B		1986		4		4		2		0		4		4		0		0		0						Holes in metal roof														KSC		-		-		7/15/02		10:35 AM

		K7-0569C		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/15/02		10:45 AM

		K7-0570		1982		4		2		3		0		4		0		0		3		0				Door leaks																KSC		-		-		7/23/02		10:15 AM

		K7-0612		1965		3		2		2		0		0		0		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:20 PM

		K7-0614		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		3:00 PM

		K7-0618		1984		4		3		3		2		4		4		4		4		0								In door air quality/mold in AHU ducts												KSC		-		-		8/1/02		11:55 AM

		K7-0619		1983		4		3		3		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:55 PM

		K7-0621		1984		4		4		3		0		4		0		0		4		0																				KSC		-		-		7/15/02		9:50 AM

		K7-0709		1965		4		4		4		4		3		0		0		4		0																				KSC		-		-		7/12/02		12:45 PM

		K7-0853		1965		4		4		4		0		3		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K7-0901		1985		4		4		4		4		3		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K7-0902		1985		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		8/12/02		7:30 AM

		K7-0905		1997		4		0		0		0		4		4		0		0		0																				KSC		-		-		8/6/02		10:50 AM

		K7-1005		1965		3		3		0		0		3		0		0		0		3																				KSC		-		-		7/17/02		11:30 AM

		K7-1052		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		8:30 AM

		K7-1203		1997		4		3		4		4		4		4		0		3		2																		The generators are old, need service, and are leaking oil and water.		KSC		-		-		8/16/02		8:35 AM

		K7-1205		1967		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/12/02		8:35 AM

		K7-1205A		1967		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/12/02		8:55 AM

		K7-1205B		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:20 PM

		K7-1205C		1967		4		3		3		0		3		0		0		2		0																Windowsill damage from leak				KSC		-		-		8/6/02		12:45 PM

		K7-1205F		1980		4		3		2		4		4		4		0		4		0						Leaks throughout with repeat repairs.														KSC		-		-		8/1/02		9:10 AM

		K7-1206		1993		3		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		8:45 AM

		K7-1207		1996		4		2		2		4		4		3		0		3		0				Corrosion on exterior, severe on doors.		Leaks throughout														KSC		-		-		8/1/02		9:00 AM

		K7-1557		1965		3		3		1		4		3		4		0		3		0						Numerous leaks.  Patches on roof.														KSC		-		-		7/12/02		8:00 AM

		K7-1557A		1965		4		4		2		0		0		0		0		2		0						Evidence of roof leaks throughout interior.										Severe damage due to walls and ceiling due to roof leaks and wear and tear.				KSC		-		-		8/15/02		8:35 AM

		K7-1607		2002		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/1/02		8:15 AM

		K7-2468		1992		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:40 PM

		K7-2468A		2001		4		5		5		0		5		0		0		4		0																				KSC		-		-		7/25/02		9:45 AM

		K7-2468B		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/23/02		1:45 PM

		K8-0237		2000		3		3		3		3		3		4		0		4		0																				KSC		-		-		8/6/02		10:10 AM

		K8-0741		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/15/02		9:00 AM

		K8-1404		1979		4		3		0		0		4		0		0		0		0																				KSC		-		-		8/6/02		9:40 AM

		K8-1699		1962		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/29/02		2:25 PM

		L5-0683		1965		4		1		1		0		0		0		0		1		0				Severe damage-erosion & visible wear from security training exercises.		Severe damage- numerous holes and plant growth.										Severe damage due to rain and security training exercises.				KSC		-		-		7/15/02		9:30 AM

		L5-0734		1964		4		1		2		0		0		0		0		1		0				Severe damage-mildew, deterioration		Numerous leaks inside.										Severe damage sustained due to roof leaks				KSC		-		-		7/15/02		9:40 AM

		L6-0043		1976		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/2/02		8:50 AM

		L6-0146		1986		5		4		2		3		3		3		4		4		0						Constant roof leaks-heavy rain.  Original construct w/ patches. Needs replacement														KSC		-		-		7/17/02		9:40 AM

		L6-0147		1986		5		4		5		3		4		4		0		5		4																				KSC		-		-		7/17/02		10:20 AM

		L6-0195		1990		4		3		3		4		4		0		0		3		0																				KSC		-		-		7/17/02		12:00 PM

		L6-0247		1986		4		4		2		3		3		4		3		3		3						Constant roof leaks-heavy rain.  Original construct w/ patches.  Needs replacement.														KSC		-		-		7/17/02		11:00 AM

		L6-0248		1986		5		5		5		4		4		4		0		3		4																				KSC		-		-		7/17/02		12:30 PM

		L6-0249		1996		5		4		4		0		4		0		0		4		4																				KSC		-		-		7/17/02		12:40 PM

		L6-0295		1992		5		5		4		0		4		5		0		4		0																				KSC		-		-		7/17/02		11:30 AM

		L6-0297		1988		5		5		5		4		4		5		5		5		4																				KSC		-		-		7/17/02		12:10 PM

		L7-0071		1996		4		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		12:00 AM

		L7-0201		1992		5		3		3		0		3		4		0		3		0																				KSC		-		-		7/17/02		12:45 PM

		L7-0251		1986		5		5		4		3		3		3		4		4		4																				KSC		-		-		7/17/02		1:00 PM

		L7-0888		1969		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/30/02		10:00 AM

		L7-0889		1969		4		3		3		0		0		4		0		3		0																				KSC		-		-		8/8/02		8:50 AM

		L7-0940		1985		4		4		4		3		3		4		0		3		0																				KSC		-		-		8/6/02		9:35 AM

		L7-0940A		1963		4		3		4		3		3		0		0		3		0																				KSC		-		-		7/24/02		11:45 AM

		L7-0988		1965		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/24/02		11:55 AM

		L7-0989		1987		4		4		4		3		3		0		0		4		0																				KSC		-		-		8/13/02		10:45 AM

		L7-1557		1965		3		3		2		4		3		4		0		3		4						Numerous leaks				50% is original wiring										KSC		-		-		7/29/02		11:00 AM

		L7-1557C		1967		4		2		2		0		4		0		0		3		0				Corrosion and large hole in the wall.		Severe leaks														KSC		-		-		8/1/02		9:50 AM

		L7-1557D		1985		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		9:40 AM

		L7-1759A		2002		5		0		0		0		5		0		0		0		5																				KSC		-		-		8/9/02		3:55 PM

		L7-2242		1964		4		0		0		0		4		0		0		0		0																				KSC		-		-		8/9/02		2:25 PM

		LA-001		1971		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-002		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-003		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		M3-0001		1965		4		3		4		4		3		0		0		3		0																				KSC		-		-		7/15/02		10:10 AM

		M3-0002		1965		4		2		3		4		4		5		0		3		0				Walls & doors not watertight.																KSC		-		-		8/1/02		1:00 PM

		M3-0003		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks										Poor houskeeping				KSC		-		-		8/16/02		12:00 AM

		M3-0007		1966		2		2		0		0		3		2		0		2		1		excessive detioration, safety issues		excessive detioration, safety issues								excessive corrosion, holes in piping and structure				excessive corrosion, holes in piping and structure		equipment deteriorated, need replacement if facility returned to service		KSC		-		-		7/15/02		10:00 AM

		M3-0147		1995		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/9/02		8:30 AM

		M5-0791		1966		4		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1394		1988		4		4		0		0		0		0		0		3		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1443		1987		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1444		1966		4		4		4		3		4		3		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1494		1966		4		4		4		3		4		3		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1494B		1992		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1495		1982		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1544		1966		4		4		4		4		4		4		0		3		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1545		1978		4		3		4		4		4		4		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1546		1992		5		4		4		5		5		0		0		5		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1594		1984		4		5		4		0		4		0		0		4		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1595		1988		4		3		4		0		5		0		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1695		1981		3		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M6-0038		1964		4		3		2		4		4		4		0		3		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		10:15 AM

		M6-0039		1986		4		3		2		4		4		4		0		3		0						Leaks														KSC		-		-		8/6/02		7:45 AM

		M6-0039A		1985		4		4		4		0		4		0		0		3		4																				KSC		-		-		7/17/02		9:50 AM

		M6-0138		1964		4		4		3		4		5		3		0		3		5																				KSC		-		-		7/15/02		11:00 AM

		M6-0139		2001		5		5		5		0		5		0		0		5		5																				KSC		-		-		7/12/02		1:00 PM

		M6-0211		1995		4		4		4		3		4		4		4		4		0																				KSC		-		-		7/30/02		11:55 AM

		M6-0232		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/17/02		11:20 AM

		M6-0260		1995		4		4		2		3		4		4		0		2		0						Leaks throughout										Mold on walls/poor air quality				KSC		-		-		7/30/02		12:00 PM

		M6-0310		1994		4		4		4		3		4		4		0		4		0																				KSC		-		-		7/30/02		11:50 PM

		M6-0336		1963		4		4		4		3		3		3		0		4		0																				KSC		-		-		8/7/02		10:00 AM

		M6-0339		1965		4		4		3		3		2		3		4		4		0										Age & undersized for mission										KSC		-		-		8/6/02		9:30 AM

		M6-0342		1965		4		3		2		2		2		2		3		3		4						Numerous leaks		Indoor air quality-2nd worst on site, leaks, mold, significant corrosion on ducts/dampers		Mostly original		Original, pipe deterioration								KSC		-		-		8/9/02		7:30 AM

		M6-0342B		1986		4		3		2		0		4		4		0		3		0						Corrosion and holes evident														KSC		-		-		7/30/02		10:55 AM

		M6-0362		2001		4		4		4		3		4		0		0		4		0																				KSC		-		-		8/9/02		8:40 AM

		M6-0392		1966		4		3		3		3		4		4		0		2		0																There is a hole in the cinder block wall.				KSC		-		-		7/30/02		11:00 AM

		M6-0399		1965		4		3		4		3		2		2		4		2		3										old and obsolete		old and leaking				excessive wear & tear				KSC		-		-		8/12/02		11:00 AM

		M6-0399A		1986		4		3		1		0		4		4		0		3		0						The roof is severely corroded and full of holes.														KSC		-		-		8/1/02		10:40 AM

		M6-0409		1967		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:30 PM

		M6-0409C		1972		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:35 PM

		M6-0409D		1976		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:40 PM

		M6-0409E		1976		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:45 PM

		M6-0409F		1976		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:50 PM

		M6-0409G		1982		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:55 PM

		M6-0409H		1982		4		3		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:00 PM

		M6-0409I		1985		4		4		2		4		4		4		0		4		0						Roof leaks														KSC		-		-		7/26/02		2:05 PM

		M6-0409K		1983		4		4		2		0		0		0		0		0		0						Roof leaks														KSC		-		-		7/26/02		1:05 PM

		M6-0409M		1995		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		1:10 PM

		M6-0410		1997		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:15 PM

		M6-0411		1994		4		4		4		0		4		4		0		4		0																				KSC		-		-		7/26/02		1:20 PM

		M6-0455		1979		4		3		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:25 PM

		M6-0455A		1994		3		3		4		0		4		3		0		3		3																				KSC		-		-		7/26/02		1:30 PM

		M6-0455B		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:35 PM

		M6-0455C		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		M6-0455D		2001		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:45 PM

		M6-0455E		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:50 PM

		M6-0457		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:55 PM

		M6-0457A		2001		5		5		4		4		5		0		0		4		0																				KSC		-		-		8/9/02		4:10 PM

		M6-0486		1964		4		4		3		2		2		2		3		3		2						Age/metal roof repairs required		Age, asbestos, dust collectors don't wok properly, poor maintenance		Age		Original water distribution system.		Original systems				Original/Reactive maintenance only.		KSC		-		-		8/7/02		2:30 PM

		M6-0486A		1966		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:45 PM

		M6-0486B		1970		4		3		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:40 PM

		M6-0486I		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/24/02		12:25 PM

		M6-0488		1984		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/24/02		1:50 PM

		M6-0489		2001		4		3		4		3		4		4		0		4		0																				KSC		-		-		7/24/02		2:00 PM

		M6-0493		1964		4		4		4		4		3		3		0		3		0																				KSC		-		-		7/26/02		9:05 AM

		M6-0493C		1996		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:20 AM

		M6-0495		1964		4		4		4		2		3		3		0		5		4								Age, AHUs leak condensate into facility												KSC		-		-		8/7/02		11:00 AM

		M6-0495A		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/23/02		1:15 PM

		M6-0495B		1982		4		3		4		4		3		0		0		4		0																				KSC		-		-		7/23/02		1:05 PM

		M6-0495D		1995		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:15 AM

		M6-0503		1962		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M6-0504		1982		4		4		3		3		4		4		0		4		0																				KSC		-		-		7/26/02		2:10 PM

		M6-0505		1979		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:15 PM

		M6-0506		1968		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		2:20 PM

		M6-0507		2001		4		4		0		0		0		4		0		0		0																				KSC		-		-		7/26/02		2:25 PM

		M6-0534		1996		4		3		3		0		3		3		0		0		0																				KSC		-		-		7/16/02		1:10 PM

		M6-0536		1964		3		3		2		0		4		0		0		0		0						Roof leaks														KSC		-		-		7/17/02		1:40 PM

		M6-0536A		1996		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/29/02		12:00 PM

		M6-0537		1965		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/18/02		1:00 PM

		M6-0539		1990		4		4		4		0		2		0		0		4		0										Does not meet code										KSC		-		-		7/23/02		11:15 AM

		M6-0553		2000		0		0		0		0		0		0		0		0		0		Facility no longer exists.  Bldg removed.																		KSC		-		-		NO DATE		12:00 AM

		M6-0553A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/26/02		2:30 PM

		M6-0556		1980		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:35 PM

		M6-0584		1968		4		3		3		0		4		3		0		4		0																				KSC		-		-		7/24/02		12:15 PM

		M6-0586		1986		3		3		0		0		4		0		3		0		0																				KSC		-		-		7/18/02		12:00 PM

		M6-0587		1964		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/18/02		11:45 AM

		M6-0588		1984		4		4		3		4		4		3		0		3		0																				KSC		-		-		7/29/02		12:30 PM

		M6-0589		1965		4		3		4		4		2		4		0		3		0										Doesn't meet codes										KSC		-		-		7/23/02		11:00 AM

		M6-0595		1964		4		3		3		4		4		3		0		4		4				duct tape on windows		asphalt showing through						rusty pipes								KSC		-		-		7/18/02		2:20 PM

		M6-0595A		1964		4		3		3		0		0		3		0		0		0																				KSC		-		-		7/18/02		1:30 PM

		M6-0595B		1970		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/18/02		1:40 PM

		M6-0595C		1981		3		4		3		0		3		0		0		0		3																				KSC		-		-		7/18/02		1:50 PM

		M6-0595D		1985		4		4		3		3		4		3		0		3		0																				KSC		-		-		7/18/02		2:00 PM

		M6-0639		1993		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/29/02		10:30 AM

		M6-0687		1981		4		4		4		0		4		4		0		3		0																				KSC		-		-		7/30/02		11:45 AM

		M6-0688		1966		4		3		3		3		4		3		0		4		0		Satellite storage in poor condition		Window leaks		Roof Leaks		Corrosion, vibration				Plumbing rusted				Asbestos tiling				KSC		-		-		NO DATE		12:00 AM

		M6-0689		1966		4		4		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:10 AM

		M6-0689A		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:15 AM

		M6-0689B		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:20 AM

		M6-0695		1964		3		3		2		4		4		2		0		3		0						Roof leaks						Pipes leak								KSC		-		-		7/31/02		9:30 AM

		M6-0698		1965		4		3		4		3		4		3		0		2		0																Paint peeling				KSC		-		-		7/24/02		8:25 AM

		M6-0737		1984		3		3		3		0		4		3		0		0		0																				KSC		-		-		7/30/02		11:50 AM

		M6-0744		1964		4		3		3		3		2		2		3		3		4				Age, faded paint, sgl pane windows		Age, some patching		Insulation-asbestos/fair condition		Original		Original		Original		Visible wear & tear				KSC		-		-		8/12/02		12:00 PM

		M6-0744A		1986		4		4		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		7/30/02		12:40 PM

		M6-0744B		1995		4		3		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:05 PM

		M6-0785		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/2/02		11:05 AM

		M6-0790		1995		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		11:45 AM

		M6-0791		1964		4		2		3		4		3		3		4		3		0				Doors leak																KSC		-		-		7/30/02		9:00 AM

		M6-0791A		1964		4		4		0		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:15 AM

		M6-0791C		1995		4		4		4		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:20 AM

		M6-0791D		2001		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/30/02		9:25 AM

		M6-0792		1988		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/17/02		1:30 PM

		M6-0794		1965		4		3		2		4		4		3		0		3		4						Roof leaks														KSC		-		-		7/24/02		8:45 AM

		M6-0794A		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:00 PM

		M6-0798		1991		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		8:10 AM

		M6-0798A		1991		3		3		4		0		2		0		0		0		0										No power										KSC		-		-		7/18/02		12:30 PM

		M6-0847		1989		4		3		4		0		4		3		0		3		0																				KSC		-		-		7/30/02		11:05 AM

		M6-0883		1997		4		3		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		7/24/02		11:05 AM

		M6-0891		1967		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		M6-0894		1965		4		3		4		4		4		4		0		3		0																				KSC		-		-		7/17/02		12:30 PM

		M6-0894A		1966		4		3		2		0		0		3		0		0		0						Rusted, holes														KSC		-		-		7/17/02		12:45 PM

		M6-0894B		1972		4		3		4		0		0		3		0		0		0																				KSC		-		-		7/17/02		12:55 PM

		M6-0895		1964		4		3		4		4		4		3		0		3		4																				KSC		-		-		7/16/02		12:20 PM

		M6-0895A		1964		4		3		4		0		4		4		0		4		0																				KSC		-		-		7/16/02		12:25 PM

		M6-0895B		1964		4		3		3		4		4		3		0		3		4																				KSC		-		-		7/15/02		9:00 AM

		M6-0895C		2002		4		4		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:30 PM

		M6-0895D		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:35 PM

		M6-0895E		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:40 PM

		M6-0896		1964		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:45 AM

		M6-0896A		1964		4		3		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:55 PM

		M6-0897		1995		4		3		3		4		4		3		0		4		4																				KSC		-		-		7/16/02		12:45 PM

		M6-0946		2001		4		4		4		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:50 PM

		M6-0996		1964		5		4		4		5		4		4		0		3		5																				KSC		-		-		7/12/02		10:30 AM

		M6-1044		1970		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:15 AM

		M6-1621		1967		4		3		2		0		0		0		0		4		0						Roof leaks and visible holes														KSC		-		-		7/25/02		9:20 AM

		M6-1623		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:05 AM

		M6-1624		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:10 AM

		M6-1625		1988		4		4		3		4		4		4		0		4		0																				KSC		-		-		8/1/02		12:45 PM

		M6-1626		1993		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/18/02		8:30 AM

		M6-1627		1995		4		3		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:15 AM

		M6-1628		1970		4		4		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:20 AM

		M6-1629		1997		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/18/02		8:25 AM

		M6-1671		1969		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/25/02		9:00 AM

		M6-1671A		1971		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/25/02		9:15 AM

		M6-1671B		1994		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/25/02		9:05 AM

		M6-1671C		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/25/02		9:10 AM

		M6-1723		1963		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/25/02		9:30 AM

		M7-0335		1964		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:30 AM

		M7-0351		1964		4		4		3		4		4		4		0		4		0						Evidence of roof leaks in the foyer.														KSC		-		-		7/15/02		9:00 AM

		M7-0355		1964		4		3		4		3		3		3		4		3		5																				KSC		-		-		7/31/02		12:30 PM

		M7-0355A		1986		4		4		2		0		4		0		0		4		0						Corrosion and holes														KSC		-		-		8/9/02		10:25 AM

		M7-0355B		1992		4		4		4		4		0		4		0		3		0																				KSC		-		-		8/9/02		10:20 AM

		M7-0355C		1991		3		3		4		0		0		0		0		3		0																				KSC		-		-		8/9/02		10:30 AM

		M7-0360		1992		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/25/02		12:00 AM

		M7-0361		2001		5		5		5		4		5		0		0		4		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0362		2001		4		4		4		4		4		4		0		4		0												Sprinkler system only								KSC		-		-		NO DATE		12:00 AM

		M7-0404		1967		3		3		3		0		3		0		0		3		4																				KSC		-		-		8/6/02		10:15 AM

		M7-0407		1994		5		4		3		4		5		5		0		4		4																				KSC		-		-		7/15/02		10:30 AM

		M7-0407A		1994		5		4		3		3		4		4		0		3		3																				KSC		-		-		7/15/02		10:40 AM

		M7-0409		1966		4		3		3		3		3		4		4		3		0				Most exterior doors do not fit properly		Leaks, especially at transitions		Temporary AC for >5 years, condensate problems, temperature control problems		Age						Ceiling damage from roof and condensate leaks				KSC		-		-		NO DATE		12:00 AM

		M7-0409A		1966		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/6/02		12:50 PM

		M7-0409B		1968		4		4		3		4		4		0		0		4		0																				KSC		-		-		8/1/02		11:35 AM

		M7-0433		1964		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/2/02		8:40 AM

		M7-0451		1964		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:45 AM

		M7-0453		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/23/02		1:00 PM

		M7-0457		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		8/13/02		11:40 AM

		M7-0458		1989		4		4		3		4		4		0		0		3		0																				KSC		-		-		7/29/02		1:30 PM

		M7-0459		1999		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		11:20 PM

		M7-0460		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:10 AM

		M7-0460A		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:15 AM

		M7-0505		1964		4		3		4		4		4		3		5		4		5				cracking in exterior walls, exterior window/ doors leak						corrosion- substations		eyewash/shower, mild corrosion on bathroom plumbing		2x1 ton cranes 3x3 ton cranes 2x10 ton hoists						KSC		-		-		8/2/02		9:00 AM

		M7-0505A		1976		4		3		4		4		4		0		3		4		4																				KSC		-		-		7/18/02		9:35 AM

		M7-0507		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/13/02		11:45 AM

		M7-0531		1964		3		4		4		4		4		4		0		3		0																				KSC		-		-		8/9/02		2:15 PM

		M7-0554		1965		4		3		4		0		3		3		0		3		0																				KSC		-		-		8/9/02		2:20 PM

		M7-0555		1984		4		3		2		4		4		4		0		3		0						Severe leaks														KSC		-		-		8/2/02		8:30 AM

		M7-0555A		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/1/02		11:00 AM

		M7-0556		1984		4		4		3		0		4		4		0		4		0																				KSC		-		-		8/1/02		10:50 AM

		M7-0557		1983		4		4		4		5		4		5		0		3		4																				KSC		-		-		7/18/02		9:45 AM

		M7-0581		1986		4		2		2		4		4		4		0		3		0				Windows leak and do not shut properly		Severe leaks														KSC		-		-		8/1/02		11:10 AM

		M7-0609		2001		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:35 AM

		M7-0651		1965		2		0		0		0		0		0		0		0		0		Significant cracks. Plant overgrowth.																		KSC		-		-		8/1/02		11:15 AM

		M7-0656		1992		3		4		4		3		4		4		0		4		0																				KSC		-		-		7/17/02		9:15 AM

		M7-0657		1964		3		4		4		4		3		3		3		3		4																				KSC		-		-		7/17/02		8:15 AM

		M7-0657A		1992		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0776A		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:00 AM

		M7-0776B		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:05 AM

		M7-0777		1993		4		4		4		4		3		4		4		4		4										corrosion										KSC		-		-		7/26/02		12:20 PM

		M7-0809		1993		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/15/02		9:10 AM

		M7-0862		1984		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		11:55 AM

		M7-0867		1964		4		3		2		3		4		4		2		2		0				General state of disrepair, mold growth visible		Severe leaks								Crane in poor condition.		Severe water damage from AC unit, window sills rotted, wall coverings molded				KSC		-		-		8/1/02		12:30 PM

		M7-0912		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		4:00 PM

		M7-0961		1964		3		3		2		2		2		2		3		3		3		Corrosion		Age, worn paint, High bay doors leak		Numerous leaks, needs replacing, not repair		Corrosion, age, asbestos in insulation		Original equipment on 75% of systems, obsolescence an issue		Original pipes, obsolescence an issue		Age/obsolete systems		Worn & faded paint, mismatched ceiling/floor tiles, some tiles contain asbestos, visible wear		Obsolescence		KSC		-		-		8/8/02		11:45 AM

		M7-1011		1988		5		5		5		5		5		5		5		5		5																				KSC		-		-		8/2/02		12:00 AM

		M7-1061		1964		4		3		4		3		4		2		0		3		4												Potable water is yellow								KSC		-		-		8/2/02		10:00 AM

		M7-1061A		1972		5		5		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		11:10 AM

		M7-1098		1965		4		4		4		0		4		4		0		4		4																				KSC		-		-		8/6/02		2:00 PM

		M7-1098A		1995		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/6/02		1:45 PM

		M7-1104		1995		5		5		5		4		5		5		5		5		5																				KSC		-		-		8/9/02		1:00 PM

		M7-1104A		1995		5		4		4		0		5		5		0		0		0																				KSC		-		-		8/9/02		1:00 PM

		M7-1112		1979		3		3		3		0		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1150		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks														KSC		-		-		8/16/02		12:00 AM

		M7-1210		1966		4		4		4		3		3		4		4		3		4		To be deactivated in late 2002						Aged, corrosion, numerous repairs		Original wiring on 1/3										KSC		-		-		7/22/02		2:00 PM

		M7-1210A		1994		4		4		4		4		4		0		0		4		4		Inactive																		KSC		-		-		7/22/02		3:30 PM

		M7-1212		1964		4		3		3		3		3		3		4		4		4																				KSC		-		-		8/6/02		10:00 AM

		M7-1261		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:40 AM

		M7-1262		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:30 AM

		M7-1303		1987		3		3		3		3		4		0		0		3		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1354		1986		4		3		3		3		4		3		4		4		4								corrosion				eyewash/shower, water deluge system-leaks, corrosion		2x50 ton cranes, 1x15 ton crane				two scrubbers,natural gas, helium, nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1354A		1986		3		3		2		0		0		3		0		0		0						corrosion, holes						eyewash/shower								KSC		-		-		8/7/02		8:00 AM

		M7-1354B		1986		4		3		3		4		4		4		0		3		0												water deluge system				corrosion		helium, compressed gas		KSC		-		-		8/7/02		8:00 AM

		M7-1354C		1996		4		4		4		3		4		0		0		4		0								corrosion												KSC		-		-		8/7/02		8:00 AM

		M7-1355		1987		4		4		4		0		4		0		0		4		0																corrosion				KSC		-		-		8/7/02		8:00 AM

		M7-1356		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/7/02		8:00 AM

		M7-1357		1987		4		3		3		3		3		4		0		4		4				corrosion														nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1361		1964		1		0		0		0		1		0		0		0		0		Inactive								Power disconected.Severe corrosion.										KSC		-		-		7/27/02		12:15 PM

		M7-1362		1986		4		4		4		3		4		4		4		4		4																				KSC		-		-		7/26/02		12:05 PM

		M7-1362A		1964		4		4		4		0		4		4		0		0		0																				KSC		-		-		7/26/02		12:30 PM

		M7-1410		1966		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:00 PM

		M7-1410A		1966		4		4		4		0		4		0		0		3		2																		Extreme rust and corrosion. See photo.		KSC		-		-		7/26/02		1:15 PM

		M7-1411		1985		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		1:30 PM

		M7-1412		1964		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:45 PM

		M7-1412A		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M7-1417		1966		4		4		4		4		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1419		2001		5		4		4		5		5		0		0		5		0																				KSC		-		-		8/7/02		8:45 AM

		M7-1460		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:50 AM

		M7-1461		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:30 AM

		M7-1469		1965		4		3		4		4		3		3		4		3		4				cracks in pavement								eyewash/shower, water deluge system		1xmonorail crane, 1x12.5 ton crane, 1x25 ton crane, elevator				GHE system, compressed air, fuel vapor scrubber		KSC		-		-		8/6/02		8:00 AM

		M7-1469E		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/7/02		8:00 AM

		M7-1472		1964		4		4		4		4		4		4		5		4		4																				KSC		-		-		8/7/02		8:20 AM

		M7-1509		1967		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		8:30 AM

		M7-1521		1982		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:00 AM

		M7-1522		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:30 AM

		MLP-1		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/16/02		8:30 AM

		MLP-2		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/12/02		9:00 AM

		MLP-3		1967		3		3		3		4		3		3		0		3		4		sound, downgraded due to corrosion control efforts																		KSC		-		-		7/16/02		10:00 AM

		N6-0959		1965		4		4		4		4		3		0		0		3		0																				KSC		-		-		7/24/02		10:50 AM

		N6-1007		1964		4		3		4		0		3		3		0		4		0																				KSC		-		-		7/16/02		1:30 PM

		N6-1009		1964		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/29/02		10:00 AM

		N6-1118		1964		4		3		3		4		4		3		0		2		0																Holes in ceiling, missing tiles				KSC		-		-		7/12/02		12:15 PM

		P6-1435		1966		4		3		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		11:15 AM

		P6-1638		1963		4		3		3		3		4		4		0		3		0																				KSC		-		-		7/17/02		10:50 AM

		P6-1738		1963		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		10:40 AM

		P6-1789		2001		4		3		4		4		3		3		0		4		0																				KSC		-		-		7/17/02		10:30 AM

		TR1-224		1964		1		1		1		0		1		0		0		1		0		Structural damage		Corrosion, weather damage		Roof leaks				Not hooked up						Floor, wall, and ceiling damage				KSC		-		-		7/17/02		11:30 AM

		TR1-408		1981		1		1		1		1		3		0		0		0		0																				KSC				-		NO DATE		12:00 AM

		TR1-430		1981		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/19/02		11:20 AM

		TR1-439		1981		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Warped paneling, severe wear & tear				KSC		-		-		7/19/02		12:30 PM

		TR1-457		1981		3		3		2		2		3		0		0		3		3						Severe surface corrosion on roof		A/C breaks down regularly												KSC		-		-		7/25/02		11:50 AM

		TR1-469		1981		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TR1-474		1981		3		1		3		0		4		0		0		2		0				Severe corrosion												Severe Corrosion, warped floor boards, and main door falling off.				KSC		-		-		7/12/02		9:00 AM

		TR1-475		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-476		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/23/02		12:00 AM

		TR1-477		1981		2		2		2		0		0		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-479		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:00 PM

		TR1-482		1982		3		2		3		3		3		0		0		3		0				Siding coming apart																KSC		-		-		8/5/02		2:05 PM

		TR1-487		1982		3		1		3		1		3		1		0		1		0				Wall covered with mildew				Severe mildew problem in A/C vents				Bathroom stalls severely corroded				Floor covered with water from condensation				KSC		-		-		7/25/02		1:45 PM

		TR1-501		1991		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-510		1991		1		1		1		1		3		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-567		1983		4		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		TR1-580		1983		3		2		1		2		3		0		0		1		3				Severe surface corrosion		Severe roof leaks		A/C breaks down regularly								Floor tiles missing				KSC		-		-		7/25/02		12:00 PM

		TR1-585		1983		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Floor is warped-tiles detached				KSC		-		-		7/19/02		12:15 PM

		TR1-586		1983		4		3		3		3		4		0		0		1		0																Floor is warped-tiles detached				KSC		-		-		7/19/02		11:55 AM

		TR1-590		1983		3		2		1		2		3		0		0		3		0				Corrosion on walls		Severe roof leaks		Mold in AC vents												KSC		-		-		7/31/02		10:10 AM

		TR1-591		1981		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/26/02		2:21 PM

		TR1-594		1981		3		2		2		3		4		3		0		2		0				Windows leak		Leaks								Tiles coming up						KSC		-		-		8/5/02		2:30 PM

		TR1-596		1981		3		2		3		3		4		0		0		2		0				Windows leak										Flooring coming up, warped panels						KSC		-		-		8/5/02		2:42 PM

		TR1-597		1981		4		3		3		3		3		3		0		3		0																				KSC		-		-		8/23/02		12:00 AM

		TR1-600		1981		3		2		3		2		3		0		0		3		0				Beehive inside wall				Mold in AC vents												KSC		-		-		7/31/02		10:15 AM

		TR1-610		1983		5		4		3		5		4		0		0		4		5																				KSC		-		-		8/5/02		12:50 PM

		TR1-611		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-612		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-617		1983		3		1		1		2		3		0		0		1		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended								Significant holes in ceiling				KSC		-		-		7/25/02		2:25 PM

		TR1-620		1983		1		2		1		2		1		0		0		1		0		Floor joists are rotted to failure		Wall covered with mildew		Severe roof leaks		Mold in AC vents		Failing electrical breakers						Large holes in walls				KSC		-		-		7/25/02		2:45 PM

		TR1-621		1983		3		2		3		2		3		0		0		2		0				Severely corroded walls				Mold in AC vents								Cracked walls				KSC		-		-		8/5/02		10:05 AM

		TR1-622		1983		4		3		4		4		4		0		0		3		0																				KSC		-		-		7/19/02		11:00 AM

		TR1-623		1983		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/5/02		3:05 PM

		TR1-625		1983		3		1		1		2		3		0		0		3		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended												KSC		-		-		7/25/02		2:40 PM

		TR1-627		1984		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:30 PM

		TR1-632		1984		3		1		3		2		3		0		0		1		3				Wall covered with mildew				Mildew in ventilation system								Many floor tiles missing				KSC		-		-		7/25/02		12:35 PM

		TR1-634		1984		4		2		3		3		4		0		0		3		0				Windows leak, Siding warped																KSC		-		-		7/19/02		2:30 PM

		TR1-635		1984		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:50 PM

		TR1-691		1984		2		3		3		0		3		0		0		3		0																				KSC		-		-		7/26/02		8:00 AM

		TR1-703		1985		1		1		1		3		3		3		0		2		0		Restroom trailer																		KSC		-		-		7/23/02		8:55 AM

		TR1-704		1986		1		1		1		1		1		1		0		1		0		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI				Removed From RPI				KSC		-		-		7/25/02		12:20 AM

		TR1-709		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-710		1985		1		1		1		0		3		0		0		1		0		temp trailer																		KSC		-		-		7/23/02		12:00 AM

		TR1-711		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-712		1985		3		1		2		0		4		0		0		2		0				Severe Corrosion		Visible holes, leaks throughout										Severe Corrosion, warped floor boards, and visible holes				KSC		-		-		7/12/02		9:10 AM

		TR1-716		1982		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/31/02		2:20 PM

		TR1-717		1982		3		2		3		3		3		0		0		2		0				Excessive wear, doors & windows leak												Warped paneling, stained tiles				KSC		-		-		8/2/02		12:00 AM

		TR1-718		1986		2		2		2		3		3		3		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-719		1986		1		1		1		1		2		1		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-721		1988		1		1		1		1		3		1		0		1		0		Floor is falling out		Severely warped door		Severe roof leaks		AC does not function				Toilets leak onto floor				Floor tiles severely warped				KSC		-		-		7/31/02		9:35 AM

		TR1-723		1987		3		2		2		2		2		0		0		3		0				Door severely rotted		Moderate roof leaks		Mold in AC vents		Wires falling through floors										KSC		-		-		8/2/02		11:00 AM

		TR1-724		1987		3		3		3		2		3		3		0		1		0								Mildew in the A/C vents								Many floor tiles missing				KSC		-		-		7/25/02		2:05 PM

		TR1-727		1989		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TR1-729		1990		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/30/02		1:51 PM

		TR1-730		1990		4		2		3		4		4		0		0		3		0				Siding separating, Holes above doors,Windows leak, Extreme mold and mildew build up																KSC		-		-		7/15/02		10:00 AM

		TR1-736		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:40 PM

		TR1-737		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:20 PM

		TR1-738		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:00 PM

		TR1-739		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:25 PM

		TR1-740		1990		4		2		2		4		4		0		0		2		0				Siding separating, Doors do not seal, Windows leak, Rot around window frames, Extreme mold and mildew build up		Flashing separating from siding.										Paneling is warped and carpet is stained				KSC		-		-		7/15/02		11:00 AM

		TR1-741		1990		4		2		3		3		4		0		0		2		0				Doors do not seal, Windows Leak, Extreme mold and mildew build up												Paneling is warped and carpet is stained				KSC		-		-		7/15/02		10:30 AM

		TR1-742		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:10 PM

		TR1-743		1990		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-744		1991		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-745		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		11:35 AM

		TR1-751		1991		3		2		3		3		3		0		0		3		0				Surface corrosion on walls																KSC		-		-		7/12/02		1:45 PM

		TR1-752		1991		2		2		2		2		3		0		0		1		0		Corroded floor girders		Surface corrosion on walls		Surface corrosion on roof		Surface corrosion on window unit								floor tiles severly warped, some missing				KSC		-		-		7/12/02		9:30 AM

		TR1-755		1986		3		3		1		1		3		0		0		2		3						Severe roof leaks		AC not functioning properly								Floor tiles are warped				KSC		-		-		7/31/02		12:05 PM

		TR1-756		1987		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/23/02		8:45 AM

		TR1-757		1984		1		2		3		3		2		1		0		1		0		Floor joists are rotted to failure		Mildew on exterior walls						Lights missing		Toilet falling through floor				Excessive wear and tear				KSC		-		-		7/25/02		2:40 PM

		TR1-758		1998		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TRM-003		1981		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-005		1981		3		1		2		3		3		0		0		3		3				Doors not weather proof		Moderate roof leaks														KSC		-		-		7/31/02		2:15 PM

		TRM-006		2001		3		2		1		3		3		0		0		3		3				Parts of walls are rotted to failure		Numerous & severe roof leaks														KSC		-		-		7/26/02		2:25 PM

		TRM-017		1981		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TRM-018		1984		3		2		2		2		3		0		0		3		3				Corrosion on doors		Moderate roof leaks		Mold in AC vents												KSC		-		-		7/31/02		9:40 AM

		TRM-019		1984		3		3		2		2		2		0		3		0		0						Severe leaks		Severe corrosion and poor operation.		Possible overload of circuit caused fire										KSC		-		-		8/1/02		8:55 AM

		TRM-020		1982		0		0		0		0		0		0		0		0		0		Excessed as of 9/30/01																		KSC		-		-		8/9/02		12:00 AM

		TRM-021		1982		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-023		1982		3		3		4		4		3		0		0		3		0				Sub-flooring deteriorated due to age- '82 vintage		Recent repair/overhaul.														KSC		-		-		7/22/02		1:30 PM

		TRM-024		1982		3		2		2		2		3		0		0		3		0				Severely corroded walls		Moderate roof leaks		Mold in AC vents												KSC		-		-		8/2/02		9:55 AM

		TRM-025		1985		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-026		1985		3		2		2		3		2		0		0		3		3				Mold on walls		Moderate roof leaks				Insufficient outlets										KSC		-		-		7/31/02		9:55 AM

		TRM-027		1985		2		1		1		2		2		0		0		1		2		Corroded support beams		Severe window leaks		Severe roof leaks		Mold in AC vents		Wiring can not handle load						tiles severely warped		Frequent computer problems		KSC		-		-		7/31/02		9:20 AM

		TRM-030		1985		3		1		1		2		3		0		0		2		0				Severe window leaks		Severe roof leaks		Mold in AC vents								Floor tiles are warped		Frequent computer problems		KSC		-		-		7/31/02		9:15 AM

		TRM-031		1987		4		3		3		4		0		0		0		0		0																				KSC		-		-		8/6/02		12:00 AM

		TRM-032		1987		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-033		1988		2		2		3		2		3		0		0		3		0		Foundation severely corroded		Walls covered with mildew				Constant A/C repair req'd												KSC		-		-		7/25/02		2:00 PM

		TRM-035		1984		2		2		2		3		3		0		0		2		0		Damaged floorboards		Awning falling off		Roof leaks										Damaged ceiling and floor tiles				KSC		-		-		7/31/02		9:05 AM

		TRM-038		1984		4		2		3		3		4		0		0		3		0				Excessive mold and mildew, Doors do not seal, Window & door frames are rotting																KSC		-		-		7/19/02		12:55 PM

		TRM-039		1988		3		3		3		3		3		0		0		3		0		Corroded floor girders		Minor window leakage		Minor roof leakage		Surface corrosion on window unit												KSC		-		-		7/12/02		11:30 AM

		TRM-041		1989		1		1		1		1		1		1		0		1		0		Facility excessed																		KSC		-		-		NO DATE		12:00 AM

		TRM-044		1989		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:45 PM

		TRM-050		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		9:50 AM

		TRM-051		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TRM-052		1992		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/23/02		12:00 AM

		TRM-053		1993		2		2		3		2		3		2		0		2		0		Structural damage		Corrosion, weather damage				Old, leaks				Leaks				Floor and wall damage				KSC		-		-		7/26/02		2:50 PM

		UK-001		1964		0		0		0		0		0		0		0		0		0		No longer exists																		KSC		-		-		8/26/02		12:00 AM

		UK-002		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-003		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-004		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-005		1964		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		UK-006		1970		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-007		1965		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-008		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-009		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-010		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-011		1986		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-012		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-013		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-014		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-015		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-016		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		8:00 AM

		UK-017		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		10:00 AM

		UK-018		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-019		1963		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-020		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:20 PM

		UK-021		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-022		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-023		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-024		1964		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-025		1963		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:45 PM

		UK-026		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-027		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-028		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-029		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-030		1987		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-031		1964		4		0		0		0		0		0		0		0		0		Transite underground piping should be replaced.																		KSC		-		-		8/26/02		12:00 AM

		UK-032		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-033		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-034		1992		4		0		0		0		0		0		0		0		0		Undrgrnd Firex																		KSC		-		-		8/26/02		12:00 AM

		UK-036		2002		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		1037		1956		4		3		4		0		3		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1039		1963		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040A		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040C		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1042		1955		4		3		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1044		1955		4		4		4		0		3		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1046		1955		4		4		4		0		4		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1047		1955		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050A		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050B		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1051		1957		4		2		3		1		3		3		0		2		0		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		KSC		CCAFS		-		7/23/02		12:00 AM

		1052		1955		4		2		5		0		0		0		4		3		0				not sound or weatherproof																KSC		CCAFS		-		7/23/02		12:00 AM

		1207A		1955		4		4		4		4		3		2		0		4		0												unusable bathrooms								KSC		CCAFS		-		8/28/02		8:00 AM

		1207AA		1969		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207B		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207BB		1955		removed		removed		removed		removed		removed		removed		removed		removed		removed																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207C		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207CC		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207DD		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207E		1955		4		4		3		0		2		0		0		3		0										not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207EE		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207F		1955		4		4		3		0		3		0		0		3		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207FF		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207G		1955		4		4		3		2		2		0		0		4		0								not functioning		not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207GG		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207H		1955		4		3		2		0		0		0		0		3		2						various holes												not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207HH		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207II		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207J		1955		4		3		3		0		2		0		0		3		2										not functioning								not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207M		1955		4		4		3		0		3		0		0		3		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207S		1955		4		3		4		0		0		3		0		4		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207W		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1385		1958		4		3		2		2		3		3		0		3		0						various leaks		partially operational												KSC		CCAFS		-		8/8/02		12:00 AM

		15530		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		15730		1959		3		3		3		4		4		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		15830		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		1726		1958		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1728		1958		3		3		4		4		4		4		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1732		1956		4		2		3		3		2		2		4		3		3				not sound or weather-proof						old w/frequent trips		corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		17750		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		17751		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		19015		1976		4		3		0		0		0		4		0		0		3																				KSC		CCAFS		-		7/23/02		12:00 AM

		21900H		1961		3		3		2		3		3		2		0		2		3						various leaks						various leaks				excessive wear, corrosion				KSC		CCAFS		-		7/23/02		12:00 AM

		25201		2002		0		0		0		0		0		0		0		0		0		Could not be located																		KSC		CCAFS		-		8/28/02		12:00 AM

		49635		1965		4		3		4		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		49637		2001		4		3		4		0		0		0		0		0		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		54905		1957		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54906		1987		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54926		1994		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54928		1958		4		3		3		0		4		0		0		3		4																				KSC		CCAFS		-		NO DATE		12:00 AM

		54945		1986		5		4		4		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		55005		1963		4		4		4		4		3		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60400		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60425		1958		4		3		3		4		4		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60505		1965		4		4		4		3		3		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60540		1966		4		3		3		4		4		4		4		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60541		1977		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60630		1983		5		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60640		1985		4		2		4		4		4		4		0		4		0				not sound or weather-proof																KSC		CCAFS		-		8/1/02		12:00 AM

		60650		1961		4		4		4		3		4		4		0		4		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		60680		1959		4		3		2		3		3		3		4		3		4						various leaks														KSC		CCAFS		-		8/1/02		12:00 AM

		60687		1994		4		4		4		4		4		0		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66200		1957		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66220		1960		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66221		1988		5		4		4		4		4		5		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66232		1986		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66235		1960		4		3		4		3		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66237		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66238		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66240		1979		4		3		3		4		3		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66242		1979		4		3		3		0		3		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66244		1979		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66249		1985		4		4		2		3		4		4		4		4		0						various leaks														KSC		CCAFS		-		7/24/02		12:00 AM

		66250		1963		4		3		2		3		3		2		4		3		4						leaks						corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		66251		1963		5		4		3		4		3		0		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66257		1988		4		4		3		0		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66295		1961		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66310		1984		4		4		3		4		4		0		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66320		1987		5		4		4		4		5		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66330		1963		4		4		3		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66336		1996		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66340		1992		4		4		3		4		4		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		73020		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		73720		1997		5		5		4		4		4		4		0		5		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		77602		1995		3		3		4		0		0		0		0		3		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77609		1964		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77610		1958		4		4		4		0		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77611		1958		4		5		5		0		0		4		0		5		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77615		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77616		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77617		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77618		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77619		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80520		1962		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541A		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541B		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541C		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541D		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80700		1962		4		3		4		0		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		UK-035		2002		0		0		0		0		0		0		0		0		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		TAL-001		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-002		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-003		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-004		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-005		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-006		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-007		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-008		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-009		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-010		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		FAC not on original RPI		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		66246				4		4								4																																7/31/02

		66256				4		4								4																																7/31/02

		E3-1139				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/16/02		8:00 AM

		F5-2158				4		0		0		0		4		4		0		0		0																				KSC		TALS		-		8/12/02		9:50 AM

		G5-1061A		2000		5		3		4		3		4		0		0		3		4																										7/31/02		9:10 AM

		H5-1113				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:15 PM

		H5-1315				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:10 PM

		H5-2144				3		2		3		2		2		0		0		3		0				Corrosion on walls				not functioning as intended		Moderately Corroded electrical boxes										KSC		TALS		-		7/25/02		10:30 AM

		H5-2324				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:30 PM

		J5-0132				5		0		0		0		4		0		0		0		0																				KSC						7/24/02		11:35 AM

		J5-0341				4		4		4		4		3		0		0		4		2																		Equipment obsolete								8/1/02		12:30 PM

		J5-0533				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:40 PM

		J5-1094				5		5		5		5		5		5		5		5		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1095				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1144				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1145				5		0		0		0		5		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1195		2001		5		5		5		5		5		0		0		5		5																				KSC						7/25/02		9:10 AM

		J5-2050				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:50 PM

		J6-0490C				4		4		3		0		3		0		0		3		0

		J6-2024				4		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC				-		7/25/02		11:25 AM

		J6-2076				5		4		0		0		3		0		0		0		0																				KSC		TALS		-		7/25/02		11:10 PM

		J6-2077				5		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC		TALS		-		7/25/02		11:25 AM

		J6-2409				5		4		0		0		4		0		0		0		4																										8/1/02		2:45 PM

		J6-2465		2001		5		5		5		5		5		5		5		5		5																										8/2/02		2:15 PM

		J7-0132A		2002		5		5		5		5		5		4		0		5		5		New Building																								7/25/02

		J7-0243B		2002		5		4		5		5		5		5		0		5		5		New LH2 Office																								7/23/02		9:25 AM

		J7-0337I				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02

		J7-0337J				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02		9:25 AM

		J7-0689		2003		5		5		5		5		5		5		0		5		0		Under Construction																								7/25/02

		J7-1287				3		3		3		3		3		0		0		3		0		Guard house																								7/26/02		7:30 AM

		J7-1338		2002		5		4		5		5		5		5		0		4		5		New Building																								7/25/02

		J7-1388B				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J7-1388C				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J8-0956				3		3		3		3		3		0		0		3		0

		J8-1503B		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1614A		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1708J				4		4		4		0		4		0		0		0		0		Haz waste shed																		KSC						7/2/02		10:00 AM

		J8-1708K				4		4		4		0		0		0		0		0		0		Storage shed																		KSC						7/2/02		10:00 AM

		J8-2126				4		4		4		4		4		4		0		4		0												Port-a-let only														8/15/02		11:30 AM

		J8-2227				4		4		4		4		4		0		0		0		0																										7/11/02

		J8-2228				4		0		0		0		3		0		0		0		0										Corrosion																7/11/02

		K6-0015				5		5		5		5		1		0		5		5		5																				KSC		TALS		-		7/25/02		1:15 PM

		K6-0258				4		3		3		4		3		0		0		4		2																		10 yrs past life expectancy		KSC						7/25/02		8:00 AM

		K6-0696B				4		4		3		0		4		0		0		4		3																										8/6/02		9:15 AM

		K6-0696C				3		2		2		0		4		0		0		2		0				Holes in siding		Leaks										Corrosion										8/6/02		9:25 AM

		K6-0696D				4		3		3		0		4		4		0		3		5																										8/6/02		9:36 AM

		K6-0696E				4		4		4		0		4		0		0		4		4																										8/6/02		9:50 AM

		K6-0743A				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		1:00 PM

		K6-0743B				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:55 PM

		K6-0743C				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:50 PM

		K6-0791				5		5		5		5		5		5		0		5		0																										7/26/02		1:30 PM

		K6-0792A				5		3		5		3		3		4		0		4		4																				KSC		-		-		8/5/02		9:20 AM

		K6-0794B		1988		3		3		4		3		3		3		0		3		0																				KSC						8/7/02		1:30 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0948				5		4		3		5		4		5		0		3		0																										7/23/02		2:00 PM

		K6-1170				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1323				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1347A				5		4		4		0		3		0		0		0		0																										7/12/02		11:25 AM

		K6-1446E		1986		5		4		4				5						4																						KSC						7/17/02		1:30 PM

		K6-1697				5		0		0		0		2		3		0		0		2										extension cord provides power to areas of this facility								nitrogen canister leaks, equipment broken, corrosion								7/26/02		12:45 PM

		K6-1697A				4		3		3		2		4		0		0		4		0								Mildew												KSC						8/7/02		11:30 AM

		K6-1747				4		4		4		4		4		4		0		4		4																										7/22/02		11:00 AM

		K6-1748				4		4		3		4		4		4		4		4		0																										8/2/02		10:50 AM

		K6-1847F				4		4		4		0		4		0		0		4		0																										7/12/02

		K6-1896A		2001		5		5		5		0		5		0		0		5		0																										7/30/02		1:40 PM

		K6-1996I				4		3		3		0		3		3		0		3		0																				KSC						8/2/02		1:10 PM

		K6-1997				4		3		3		0		3		0		3		3		0																				KSC		-		-		8/5/02		8:00 AM

		K6-2044				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:10 AM

		K6-2095				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:12 AM

		K7-0042				5		3		5		3		5		0		0		5		0																				KSC		-		-		7/31/02		1:00 PM

		K7-0140A				5		4		3		3		3		0		0		3		0																				KSC		-		-		7/31/02		1:15 PM

		K7-0188C				4		3		3		1		4		3		0		3		0								Doesn't work																		8/6/02		12:00 PM

		K7-0287				4		3		3		0		2		0		0		3		0										Running off of a generator										KSC		-		-		7/31/02		12:50 PM

		K7-0851				4		3		3		0		3		0		0		4		0																				KSC		-		-		8/16/02		10:05 AM

		K7-0951				4		4		4		4		3		0		0		3		0																				KSC		-		-		7/31/02		12:30 PM

		K7-1153A				0		0		0		0		0		0		0		0		0		Facility could not be located																								8/9/02		8:00 AM

		L5-0033				4		3		4		0		0		0		0		0		3																										7/29/02		10:35 AM

		L5-1647				5		4		5		0		0		0		0		0		3																										7/29/02		10:25 AM

		L6-1636				3		3		3		3		2		0		0		3		0										Corroded electrical conduits										KSC		-		-		7/31/02		1:30 PM

		L7-1759				4		3		2		2		3		0		0		4		4						Moderate Roof Leaks		Wrong tonnage for equipment												KSC		-		-		8/2/02		10:00 AM

		M5-1543				4		3						4																																		7/31/02

		M5-1547				4		3						4																																		7/31/02

		M5-1586				3		3																																								7/31/02

		M5-1586A				3		3																																								7/31/02

		M5-1594A				4		3		4				4		3				4																												7/31/02

		M6-0166				3		3		3		0		0		0		0		0		3																										7/29/02		9:55 AM

		M6-0211A				4		3		0		0		0		0		0		0		0																				KSC		-		-		8/5/02		10:45 AM

		M6-0240				3		3		4		2		2		0		0		3		0								AC does not function		Poor lighting										KSC		-		-		7/31/02		1:50 PM

		M6-0409N				4		4		4		0		0		0		0		0		0																										7/26/02		2:50 PM

		M6-0456				4		4		4		0		0		0		0		0		0																										7/26/02		2:55 PM

		M6-0502				4		4		0		0		0		0		0		0		0																										7/26/02		3:00 PM

		M6-0505A				4		4		4		0		0		0		0		0		4																										7/26/02		3:05 PM

		M6-0555				5		0		0		0		0		5		0		0		0																				KSC		-		-		8/5/02		10:35 AM

		M6-0689C				4		4		4		0		4		0		0		4		4																										7/29/02		9:25 AM

		M6-0880				3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:05 AM

		M6-0894C				4		3		3		0		0		0		0		0		0																				KSC						7/17/02		1:05 PM

		M6-0934				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/1/02		4:05 PM

		M6-1757				4		3		5		0		0		0		0		0		3																										7/29/02		11:00 AM

		M7-0353				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/2/02		10:30 AM

		M7-0355D				5		5		4		0		4		0		0		5		0																				KSC		TALS		-		8/9/02		10:35 AM

		M7-0360A				2		2		2		3		4		4		0		3		0		corrosion		corrosion		corrosion		corrosion		explosion proof		eyewash/shower				ceiling damage				KSC		-		-		8/2/02		8:15 AM

		M7-0361A				4		4		4		4		5		4		0		5		0										lightning protection on roof		eyewash/shower								KSC		-		-		8/2/02		10:00 AM

		M7-0457A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/13/02		11:50 AM

		M7-0459A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/1/02		11:25 AM

		M7-0556A				4		3		4		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:15 AM

		M7-0556B				4		3		3		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:20 AM

		M7-1059		2002		5		5		5		5		5		5		0		5		5		New Building																								7/22/02		9:50 AM

		M7-1061B				4		4		0		0		4		0		0		0		4																										8/8/02		2:30 PM

		M7-1211				4		4		0		0		4		4		0		0		3																										8/6/02		3:45 PM

		M7-1357A				4		4		0		0		0		0		0		0		0																				KSC				-		8/7/02		9:00 AM

		M7-1469C				3		3		3		0		0		0		0		3		0																				KSC				-		8/6/02		9:00 AM

		M7-1469D				1		1		1		0		0		0		0		2		0		major corrosion		major corrosion		major corrosion										major damage				KSC				-		8/6/02		9:00 AM

		M7-1469F				4		4		0		0		4		4		0		0		3																										8/8/02		2:50 PM

		M8-2230				4		4																																								8/16/02

		N6-0065				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/2/02		8:00 AM

		N6-0107				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:10 PM

		N6-0146				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/2/02		3:30 PM

		N6-0407				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:20 PM

		TR1-582		1983		1		1		1		1		1		0		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI						Removed from RPI										7/12/02		2:05 PM

		TR1-705				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR1-706				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR3-034		1991		5		5		4		3		4		4		0		5		0		Active-Office																		KSC						7/17/02		1:30 PM

		TR6-094				3		3		3		0		3		3		0		2		0		Restroom trailer																		KSC						7/2/02		9:30 AM

		TRM4-100				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:10 PM

		TRM4-101				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:11 PM

		TRM4-102				3		3		3		2		3		2		0		3		3								Frequent malfunctions				Not sure if  water fountain is drinkable								KSC		-		-		7/31/02		9:50 AM

		TRM4-103				4		5		5		5		4		4		0		5		0																				KSC		TALS		-		7/26/02		11:30 AM

		TRM4-104				3		3		3		3		3		3		0		3		3																				KSC		-		-		7/31/02		10:37 AM

		TRM4-105				4		5		5		5		5		5		0		5		0																				KSC		TALS		-		7/26/02		11:35 AM

		K6-2026				0		0		0		0		0		0		0		0		0		Can not be located																								8/27/02		4:00 PM

		K7-0315				4		3		3		0		3		0		0		4		0				Corrosion		corrosion				Age of grounding system																8/27/02		4:13 PM





QC1

		Facility #		2001 CRV		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		1039		20,747		1963		4		4		4		0		3		0		0		3		0																				KSC		CCAFS		-		8/16/02		12:00 PM

		1385		6,077,972		1958		4		3		2		2		2		2		0		2		0						roof leaks		old, breaks often		old, obsolete		old, leaks				poor condtion										8/7/02		10:45 AM

		1728		8,831,218		1958		4		4		4		4		4		4		0		4		4																										8/6/02		1:00 PM

		15730		7,991,016		1959		4		3		3		4		4		3		4		3		0																				KSC		CCAFS		-		8/13/02		10:00 AM

		54906		51,612		1987		4		3		3		0		3		3		0		4		4																				KSC		CCAFS		-		8/16/02		10:55 AM

		54928		484,899		1958		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		8/16/02		10:50 AM

		60640		95,453		1985		4		3		4		4		3		4		0		4		0																				KSC		CCAFS		-		8/16/02		11:05 AM

		66250		14,043,284		1963		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		8/9/02		10:45 AM

		66320		594,096		1987		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		8/16/02		10:40 AM

		1207E		55,865		1955		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/16/02		11:45 AM

		E4-2414		5,473,726		1965		3		3		3		5		4		0		0		3		3																				KSC		-		-		8/2/02		12:00 AM

		H2-1198		15,480,588		1963		2		2		3		5		4		0		0		4		3		Support sand under east side of bridge is missing.  Structural span defects as noted by inspection reports.		East control room wall damaged.  Excessive corrosion to failure in some areas.  Missing or damaged wood.																KSC		-		-		8/2/02		12:00 AM

		H5-2176		198,381		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:25 AM

		J5-0677		199,657		1976		4		3		0		0		4		0		0		0		4																				KSC		-		-		8/13/02		1:30 PM

		J5-1299		81,363		1985		3		2		2		0		3		0		0		2		0																				KSC		-		-		8/13/02		12:15 PM

		J5-1598		24,612		1984		4		2		4		4		4		0		0		3		0																				KSC		-		-		8/14/02		10:30 AM

		J6-0393		249,310		1966		4		0		0		0		5		0		0		0		0																				KSC		-		-		8/9/02		12:00 AM

		J6-0553		389,658		1964		4		2		3		4		4		3		0		2		0																				KSC		-		-		8/14/02		10:00 AM

		J6-2313		2,186,330		1976		4		5		4		4		3		4		0		4		0																				KSC		-		-		8/20/02		8:00 AM

		J6-2327		423,149		2000		5		4		5		5		4		0		0		0		0																				KSC		-		-		8/8/02		12:35 PM

		K6-0261		198,380		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:15 AM

		K6-0496		75,920		1985		3		3		3		3		3		0		0		2		3																Damaged ceiling tiles				KSC		-		-		8/9/02		1:35 PM

		K6-0546		18,116,344		1966		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/13/02		10:55 AM

		K6-0696		28,378,623		1987		4		4		3		3		4		4		4		4		4																				KSC		-		-		8/8/02		8:30 AM

		K6-0792		1,965,320		1966		5		3		3		3		4		3		0		4		3																				KSC		-		-		8/19/02		10:00 AM

		K6-0793		194,780		1970		3		2		2		4		3		3		0		3		0				Exterior leaks		Roof leaks														KSC		-		-		8/12/02		11:00 AM

		K6-0844		717,463		1995		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		7:55 AM

		K6-0848		509,289,373		1964		3		3		3		3		2		2		3		2		2		Age		Corrosion, temp fixes to siding, main door age		Leaks occuring, numerous patches - high bay		Original piping-asbestos laden-Some upgrades, some AIP equipment		Mostly original panels		Original distribution		1 Crane inoperable, recent elevator upgrades		Severe damage in office areas-not habitable		Original distribution pipes-some through work areas, wall thickness suspect		KSC		-		-		8/14/02		8:30 AM

		K6-0893		688,296		1997		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		8:05 AM

		K6-0946		418,128		1998		5		4		4		0		4		4		0		0		0																				KSC		-		-		8/13/02		12:30 PM

		K6-0947		28,559,464		1966		4		4		3		3		3		3		3		2		4																damage				KSC		-		-		8/13/02		10:30 AM

		K6-0947B		4,541,549				4		4		2		0		4		2		0		0		3						radial cracking						heavy corrosion								KSC		-		-		8/13/02		10:45 AM

		K6-0994		534,996		1966		4		3		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:00 AM

		K6-0995		755,151		1966		4		4		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:05 AM

		K6-0996		393,432		1966		4		2		3		0		3		3		0		3		0				Missing door																KSC		-		-		8/12/02		12:00 PM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/1/02		11:40 AM

		K6-1141		22,027,240		1964		5		0		0		0		4		0		0		0		4																				KSC		-		-		8/19/02		10:15 AM

		K6-1193		8,138,035		1965		5		4		3		4		4		4		0		2		5																floor aged & heavily damaged				KSC		-		-		8/16/02		7:15 AM

		K6-1200A		439,358		1984		4		3		3		0		2		0		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/9/02-2		9:00 AM

		K6-1200B		386,313		1984		4		3		4		4		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:35 AM

		K6-1200C		484,235		1984		4		4		4		4		3		4		0		3		0																				KSC		-		-		8/6/02-2		11:30 AM

		K6-1200D		479,427		1984		4		4		4		0		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:40 AM

		K6-1200G		426,947		1984		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:15 AM

		K6-1200I		447,568		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/9/02-2		9:05 AM

		K6-1247		8,438,098		1965		4		3		3		3		4		4		4		3		4														1x5 ton crane				compressed air		KSC		-		-		8/12/02		9:30 AM

		K6-1298		707,785		1985		4		4		4		3		4		4		0		4		0																				KSC		-		-		8/1/02		12:30 PM

		K6-1397		196,496		1984		5		2		4		3		3		0		0		4		5				Severe surface corrosion, paint peeling																KSC		-		-		8/2/02		11:30 AM

		K6-1446		540,214		1969		3		3		2		4		4		4		4		3		4																				KSC		-		-		8/13/02		12:45 PM

		K6-1446A		152,923		1986		4		4		4		3		4		3		0		3		0																				KSC		-		-		8/15/02		8:45 AM

		K6-1446D		945,333		1990		5		3		4		2		5		4		5		4		4																				KSC		-		-		8/13/02		12:58 PM

		K6-1696		15,670,740		1996		5		4		4		4		4		5		4		4		2																		O2 detect sys-inoper, fume hoods-no maint		KSC		-		-		8/9/02		8:30 AM

		K6-1747		TBD				4		4		4		3		4		4		4		4		4																										8/2/02		10:35 AM

		K6-1844A		80,698		1993		3		3		4		0		0		0		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		K6-1847		417,810		1988		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/13/02		1:25 PM

		K6-1847A		400,597		1988		5		4		1		4		4		3		0		5		0						Numerous repairs on roof														KSC		-		-		8/2/02		12:00 PM

		K6-1847C		309,358		1990		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:35 AM

		K6-1847E		167,480		1991		5		5		5		0		3		0		0		0		0																				KSC		-		-		8/8/02		11:00 AM

		K6-1996		998,852		1967		4		2		2		5		4		2		5		4		4																				KSC		-		-		8/13/02		1:10 PM

		K6-1996D		80,248		1966		4		2		2		5		5		2		0		3		0				Excessive wear, not weatherproof		Not weatherproof						Nonfunctional, can be repaired								KSC		-		-		8/14/02		7:00 AM

		K6-1996F		22,142		1986		4		0		3		0		3		0		0		0		0																				KSC		-		-		8/8/02		10:35 AM

		K6-1996H		257,242		1992		5		3		5		5		5		3		0		4		0																				KSC		-		-		8/2/02		11:40 AM

		K6-2197		6,542		1988		4		0		4		0		4		0		0		0		0																										8/23/02		9:30 AM

		K7-0164		154,319		1997		4		4		2		0		4		0		0		4		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		9:00 AM

		K7-0165		250,642		1984		4		4		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		11:35 AM

		K7-0188A		298,722		1969		5		4		4		4		3		3		0		3		3																				KSC		-		-		8/23/02		1:15 PM

		K7-0188B		257,803		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/12/02		1:25 PM

		K7-0255		650,350		1965		5		4		4		0		3		0		5		4		0																				KSC		-		-		8/13/02		1:00 PM

		K7-0314		197,147		1967		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/12/02		8:50 AM

		K7-0356		580,194		1965		4		4		4		0		3		0		4		4		0										corrosion				3/4 ton crane						KSC		-		-		8/9/02		10:00 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/12/02		8:45 AM

		K7-0416B		591,124		1968		3		3		3		3		3		3		0		3		0				dents in building, doors leak				corrosion/ HVAC insulation saturated with water								wall/ carpet damaged, paint peeling, ceiling tiles damaged				KSC		-		-		8/9/02		9:00 AM

		K7-0417		246,789		1967		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/12/02		8:55 AM

		K7-0422		83,705		1965		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/13/02		11:45 AM

		K7-0464B		47,139				4		4		4		0		3		3		0		4		0																										8/22/02		11:15 AM

		K7-0468		23,223,334		1965		4		3		4		3		2		3		0		3		3				Faded paint				Obsolete equipment												KSC		-		-		8/12/02		1:50 PM

		K7-0506		1,309,827		1965		5		3		4		5		4		3		5		4		5																				KSC		-		-		8/6/02		1:50 PM

		K7-0569		1,785,937		1967		4		3		3		4		4		4		5		3		3																				KSC		-		-		8/13/02		2:30 PM

		K7-0569B		16,584		1986		4		0		2		0		4		0		0		0		0						Severely corroded roof														KSC		-		-		8/6/02		1:25 PM

		K7-0619		30,174		1983		4		3		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		8/6/02		11:35 AM

		K7-0853		6,490,008		1965		5		4		5		0		5		5		0		5		5																				KSC		-		-		8/14/02		8:00 AM

		K7-0901		243,276		1985		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/9/02		10:00 AM

		K7-1005		16,268,837		1965		4		0		0		0		4		0		0		0		4																				KSC		-		-		8/16/02		3:00 PM

		K7-1205A		31,823		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/6/02		11:25 AM

		K7-1207		627,802		1996		5		4		5		4		5		5		0		5		5																				KSC		-		-		8/6/02		1:15 PM

		K7-1557		2,525,605		1965		5		5		4		4		5		4		0		4		0																				KSC		-		-		8/16/02		1:30 PM

		K8-0741		41,116		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		2:30 PM

		K8-237		250,088		2000		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/13/02		11:20 AM

		L6-0147		4700542		1986		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/21/02		2:20 PM

		L7-0940		155,042		1985		4		3		4		4		3		3		0		3		4																				KSC		-		-		8/6/02		10:50 AM

		L7-0989		5,574		1987		4		3		3		3		3		0		0		3		0																				KSC		-		-		8/13/02		10:40 AM

		L7-1557		3,463,510		1965		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:10 AM

		M3-0002		482,313		1965		4		3		2		4		4		5		0		3		0																				KSC		-		-		8/14/02		9:00 AM

		M3-0003		24,342,974		1964		3		3		3		4		4		0		0		4		2																				KSC		-		-		8/16/02		2:00 PM

		M5-0791		430,679		1966		5		4		4		3		3		0		0		4		3																				KSC		-		-		8/6/02		3:00 PM

		M5-1495		137,925		1982		5		3		4		4		5		5		0		5		0																				KSC		-		-		8/6/02		2:35 PM

		M5-1544		670,279		1966		5		4		5		3		3		0		0		2		0																Broken floor tiles				KSC		-		-		8/6/02		2:40 PM

		M6-0039		708,015		1986		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/31/02		8:15 AM

		M6-0138		9,204,831		1964		4		3		3		4		4		2		0		3		4												Leaks, backs up								KSC		-		-		8/1/02		9:10 AM

		M6-0232		815,783		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		1:15 PM

		M6-0342		45,263,621		1965		4		4		2		3		3		4		3		4		5																				KSC		-		-		8/12/02		10:00 AM

		M6-0342B		16,584		1986		4		0		2		0		4		0		0		0		0						Severe roof corrosion														KSC		-		-		8/6/02		2:20 PM

		M6-0399		62,700,535		1965		4		3		3		2		2		2		4		3		4				Mold on panels, caulk deterioration		Age, some leaks		In door air quality, asbestos on ducts		Original wiring in most places		Dated fixtures, original distribution pipes				Mismatched tiles-floor, ceiling, chipped paint throughout				KSC		-		-		8/13/02		8:30 AM

		M6-0409I		7,433,763		1985		4		4		3		4		4		4		0		4		0						Minor Leaks														KSC		-		-		8/14/02		4:00 PM

		M6-0495		5,703,410		1964		4		4		4		3		5		3		0		4		0																				KSC		-		-		8/16/02		12:30 PM

		M6-0504		492,639		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		12/31/99

		M6-0506		9,596		1968		3		2		4		0		0		0		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		M6-0539		152,632		1990		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/9/02-2		10:40 AM

		M6-0589		693,758		1965		4		4		4		3		2		3		0		3		0										Insufficient distribution										KSC		-		-		8/7/02		11:30 AM

		M6-0595		11,086,969		1964		5		4		4		4		4		2		4		3		4												floor drains clogged								KSC		-		-		8/21/02		1:35 PM

		M6-0595D		533,273		1985		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:55 AM

		M6-0689		645,072		1966		4		3		3		3		3		0		0		3		3																				KSC		-		-		8/7/02		2:45 PM

		M6-0698		3,136,856		1965		3		3		4		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		2:05 PM

		M6-0744A		5,922		1986		4		0		2		0		3		0		0		0		0						Severe corrosion on roof														KSC		-		-		8/5/02		12:30 PM

		M6-0785		488,468		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/9/02-2		10:45 AM

		M6-0794		4,281,688		1965		4		4		3		4		4		3		0		4		0																				KSC		-		-		8/2/02		1:25 PM

		M6-0794A		34,799		1995		5		4		4		5		4		4		0		4		0																				KSC		-		-		8/21/02		12:30 PM

		M6-0798		152,455		1991		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		2:12 PM

		M6-0891		99,866		1967		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		11:05 AM

		M6-0894A		166,344		1966		4		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		11:00 AM

		M6-0895		297,244		1964		4		3		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		2:30 PM

		M6-0895A		687,220		1964		4		3		3		3		4		4		0		3		4																				KSC		-		-		8/13/02		2:10 PM

		M6-0896		971,111		1964		4		4		3		4		4		4		0		3		0																				KSC		-		-		8/13/02		1:55 PM

		M6-1624		152,172		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		M6-1627		399,189		1995		4		3		4		2		4		0		0		3		4								Face missing												KSC		-		-		8/9/02		9:20 AM

		M6-1628		243,530		1970		3		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		9:30 AM

		M7-0335		65,470		1964		4		3		3		0		4		0		0		3		0																				KSC		-		-		8/6/02		10:35 AM

		M7-0407		9,746,866		1994		4		4		3		4		4		4		0		4		4																				KSC		-		-		8/1/02		9:45 AM

		M7-0409		16,276,349		1966		4		4		2		2		3		3		5		3		0						leaks		aged, inadequate in some areas												KSC		-		-		8/16/02		8:00 AM

		M7-0505A		3,253,292		1976		3		3		3		4		3		3		0		3		2																		Severe corrosion		KSC		-		-		8/9/02		11:15 AM

		M7-0554		140,005		1965		4		3		4		0		4		3		0		4		0																				KSC		-		-		8/9/02		2:30 PM

		M7-0581		791,533		1986		4		3		2		3		4		4		4		3		0						Roof leaks														KSC		-		-		8/6/02		11:05 AM

		M7-0656		139,926		1992		5		4		4		0		4		4		0		4		0																				KSC		-		-		8/13/02		1:51 PM

		M7-0776A		50,421		1989		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/26/02		12:00 PM

		M7-0776B		137,746		1989		4		4		3		4		4		4		4		4		4						rain intrusion through vent caps														KSC		-		-		7/26/02		12:10 PM

		M7-0777		9,001,190		1993		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/2/02		1:00 PM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		1		3				Door rotted through										Severely corroded		Walls rotting				KSC		-		-		8/14/02		10:35 AM

		M7-0961		14,239,205		1964		4		3		2		3		2		3		4		3		4						Leaks, poor condition				Obsolete, insufficient capacity										KSC		-		-		8/8/02		11:45 AM

		M7-1061		6,491,457		1964		4		3		3		3		3		4		0		4		0						minor roof leak		corrosion				eyewash/shower								KSC		-		-		8/12/02		12:00PM

		M7-1104		7,600,793		1995		5		4		4		4		5		4		5		4		4												eyewash/shower		20 ton crane				helium, nitrogen. Compressed air		KSC		-		-		8/9/02		1:00 PM

		M7-1104A		238,758				5		0		4		0		3		4		0		0		0

		M7-1354		14,136,862		1986		5		4		4		3		4		4		5		4		4																				KSC		-		-		8/21/02		1:00 PM

		M7-1354C		927,735		1996		4		4		4		0		5		0		0		4		3																		accelerated corrosion issues		KSC		-		-		8/22/02		8:15 AM

		M7-1355		$505,871		1987		5		3		3		0		5		0		0		4		0																				KSC		-		-		8/22/02		8:00 AM

		M7-1357		2,537,131		1987		5		3		3		5		3		5		0		4		4																				KSC		-		-		8/22/02		7:30 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		3		0		4		4																				KSC		-		-		8/8/02		12:40 PM

		M7-1362A		309,604		1964		4		4		0		0		4		4		0		4		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1410A		419,792		1966		4		3		2		0		2		0		0		3		4						Several roof leaks				Severely corroded electrical boxes										KSC		-		-		8/8/02		10:00 AM

		M7-1412A		497,902		1964		4		4		4		0		3		0		0		3		4																				KSC		-		-		8/8/02		10:15 AM

		M7-1460		22,376		1966		4		0		0		0		2		0		0		0		0										Severely corroded electrical boxes										KSC		-		-		8/8/02		10:10 AM

		M7-1469		32,164,186		1965		4		4		4		4		3		4		4		3		4																				KSC		-		-		8/6/02		8:00 AM

		M7-1472		1,314,678		1964		4		4		3		4		4		0		4		3		0																				KSC		-		-		8/14/02		1:15 PM

		M7-1509		302,254		1967		4		4		3		3		4		3		0		3		0																				KSC		-		-		8/9/02		10:39 AM

		M7-1522		512,981		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/5/02		10:00 AM

		N6-1007		1,182,120		1964		3		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		2:45 PM

		N6-1009		624,378		1964		5		4		4		4		5		4		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		N6-1118		946,804		1964		4		4		2		4		3		3		0		2		4						leaks										water damage				KSC		-		-		8/16/02		6:45 AM

		P6-1435		65,458		1966		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		TR1-487		39,329		1982		4		3		3		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		9:10 AM

		TR1-745		29,096		1990		3		3		2		4		3		3		0		3		0						Roof leaks														KSC		-		-		8/14/02		11:20 AM

		TR1-757		5,807		1984		2		2		2		3		3		2		0		2		0		Floorboards rotting		Siding damage		Corroded, leaks						Frequent backups				Broken tiles				KSC		-		-		8/14/02		12:15 PM

		TRM-003		83,770		1981		3		2		1		2		3		3		0		2		0				Corrosion on doors and walls		Severe rook leaks		Mold in AC vents								Interior walls rotting				KSC		-		-		8/2/02		12:20 PM

		TRM-052		35,613		1992		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/14/02		10:50 AM

				1,103,972,745
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		1039		20,747		1963		4		4		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/15/02		8:10 AM

		54928		484,899		1958		4		3		4		0		3		3		3		3		0				Spalling over main roll up door																KSC		CCAFS		-		8/13/02		9:30 AM

		J5-1598		24,612		1984		4		1		4		4		3		0		0		4		4				Walls severely corroded																KSC		-		-		8/16/02		9:35 AM

		K6-0848		509,289,373		1964		4		3		2		2		2		3		3		3		4																				KSC		-		-		8/14/02		8:30 AM

		K6-0946		418,128		1998		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/12/02		10:30 AM

		K6-0994		534,996		1966		5		3		0		0		4		4		0		0		0																				KSC		-		-		8/8/02		11:20 AM

		K6-0995		755,151		1966		3		3		0		0		4		3		0		3		0																				KSC		-		-		8/1/02		11:00 AM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		5																										8/26/02		10:56 AM

		K6-1193		8,138,035		1965		4		4		3		4		4		4		0		4		4																										8/26/02		9:48 AM

		K6-1200C		484,235		1984		5		4		4		3		4		4		0		4		0																				KSC		-		-		8/8/02		11:30 AM

		K6-1397		196,496		1984		4		2		3		3		4		0		0		3		0				Chipped paint, corrosion																KSC		-		-		8/9/02-3		9:30 AM

		K6-1446		540,214		1969		3		3		3		3		3		3		4		3		0																				KSC		-		-		8/12/02		12:15 PM

		K6-1847		417,810		1988		5		4		5		5		5		4		0		5		5																				KSC		-		-		8/8/02		11:10 AM

		K6-1996D		80,248		1966		3		2		3		4		4		4		0		3		0																				KSC		-		-		8/14/02		1:10 PM

		K7-0356		580,194		1965		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/12/02		9:05 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/13/02		3:05 PM

		K7-0422		83,705		1965		4		3		4		3		4		0		0		3		0																				KSC		-		-		8/1/02		8:50 AM

		K7-0468		23,223,334		1965		4		4		4		4		2		4		0		3		4										H.V transfomer support corroded to failure										KSC		-		-		8/2/02		9:40 AM

		K7-0853		6,490,008		1965		4		3		3		0		3		4		0		4		3																		vessels		KSC		-		-		8/12/02		11:30 AM

		K7-1557		2,525,605		1965		4		3		3		5		3		4		0		3		0						roof leaks		brand new unit												KSC		-		-		8/12/02		10:30 AM

		K8-0741		41,116		1989		4		4		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		12:30 PM

		K8-237		250,088		2000		3		3		3		3		3		3		0		3		0																				KSC		-		-		8/13/02		10:00 AM

		L7-1557		3,463,510		1965		4		4		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		8/13/02		12:50 PM

		M6-0232		815,783		1964		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		11:40 AM

		M6-0595		11,086,969		1964		4		4		3		4		4		4		3		3		4																				KSC		-		-		8/16/02		9:00 AM

		M6-0689		645,072		1966		4		3		4		4		4		4		0		4		4																				KSC		-		-		8/14/02		2:05 PM

		M6-0785		488,468		1994		5		4		5		4		5		3		0		4		0																				KSC		-		-		8/8/02		11:50 AM

		M6-0798		152,455		1991		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/9/02-2		2:00 PM

		M6-0895A		687,220		1964		5		4		5		0		5		5		0		5		5																		wet well ladder corroded beyond use.		KSC		-		-		7/29/02		9:25 AM

		M6-0896		971,111		1964		5		3		3		4		4		4		0		4		0																				KSC		-		-		8/8/02		12:10 PM

		M7-0335		65,470		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		1:30 PM

		M7-0409		16,276,349		1966		4		3		2		2		4		3		5		3		0						Signs of roof leaks		Signs of water leaks, age issues												KSC		-		-		8/16/02		8:00 AM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		2		3				Faded paint, doors corroded and/or rotting		Minor leaks		Oversized for facility		Original		Original		Crane is AIP, heavy corrosion-needs removal		Severe damage to window sills, paint is peeling, chipped				KSC		-		-		8/12/02		7:00 AM

		M7-1104A		238,758		1995		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/14/02		10:00 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/14/02		4:25 PM

		M7-1362A		309,604		1964		4		4		4		0		3		3		0		0		0																				KSC		-		-		8/9/02		10:00 AM

		M7-1469		32,164,186		1965		4		3		4		4		4		3		4		3		4																				KSC		-		-		8/6/02		9:15 AM

		M7-1509		302,254		1967		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		10:30 AM

		N6-1007		1,182,120		1964		5		4		4		4		3		3		0		4		3																				KSC		-		-		8/19/02		11:00 AM

		N6-1118		946,804		1964		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		3:45 PM

		TR1-757		5,807		1984		3		2		2		3		3		3		0		3		0																				KSC		-		-		8/14/02		12:45 PM

				636,346,557



Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison Master

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3		% Dev

		1039		20,747		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		3		3		4		-0.5		0		0		0		0		0		0		0		0		4		3		4		0.5		0		0		0		0		2.00		2.00		2.22		-0.11

		1385		6,077,972		4		4				0		3		3				0		2		2				0		2		2				0		3		2				1		3		2				1		0		0				0		3		2				1		0		0				0		2.22		1.89				0.33

		1728		8,831,218		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		4		0				4		4		4				0		4		4				0		3.78		3.56				0.22

		15730		7,991,016		3		4				-1		3		3				0		3		3				0		4		4				0		4		4				0		3		3				0		4		4				0		4		3				1		4		0				4		3.56		3.11				0.44

		54906		51,612		4		4				0		4		3				1		3		3				0		0		0				0		4		3				1		4		3				1		0		0				0		4		4				0		4		4				0		3.00		2.67				0.33

		54928		484,899		4		4		4		0		3		3		3		0		3		4		4		-1		0		0		0		0		4		3		3		1		0		0		3		-1.5		0		0		3		-1.5		3		4		3		-0.5		4		0		0		4		2.33		2.00		2.56		0.06

		60640		95,453		4		4				0		2		3				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.89				0.00

		66250		14,043,284		4		4				0		3		3				0		2		3				-1		3		3				0		3		3				0		2		3				-1		4		4				0		3		4				-1		4		4				0		3.11		3.44				-0.33

		66320		594,096		5		4				1		4		3				1		4		4				0		4		4				0		5		4				1		4		4				0		4		0				4		4		4				0		4		4				0		4.22		3.44				0.78

		1207E		55,865		4		4				0		4		3				1		3		4				-1		0		0				0		2		4				-2		0		0				0		0		0				0		3		4				-1		0		0				0		1.78		2.11				-0.33

		E4-2414		5,473,726		4		3				1		3		3				0		4		3				1		4		5				-1		4		4				0		0		0				0		4		0				4		4		3				1		4		3				1		3.44		2.67				0.78

		H2-1198		15,480,588		3		2				1		3		2				1		3		3				0		3		5				-2		3		4				-1		0		0				0		3		0				3		2		4				-2		2		3				-1		2.44		2.56				-0.11

		H5-2176		198,381		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		J5-0677		199,657		4		4				0		3		3				0		4		0				4		3		0				3		3		4				-1		0		0				0		0		0				0		4		0				4		4		4				0		2.78		1.67				1.11

		J5-1299		81,363		4		3				1		3		2				1		3		2				1		0		0				0		3		3				0		0		0				0		4		0				4		3		2				1		0		0				0		2.22		1.33				0.89

		J5-1598		24,612		4		4		4		0		3		2		1		1.5		3		4		4		-1		4		4		4		0		3		4		3		-0.5		0		0		0		0		0		0		0		0		3		3		4		-0.5		4		0		4		2		2.67		2.33		2.67		0.17

		J6-0393		249,310		5		4				1		3		0				3		4		0				4		4		0				4		4		5				-1		4		0				4		0		0				0		4		0				4		4		0				4		3.56		1.00				2.56

		J6-0553		389,658		4		4				0		3		2				1		4		3				1		4		4				0		2		4				-2		3		3				0		0		0				0		3		2				1		4		0				4		3.00		2.44				0.56

		J6-2313		2,186,330		5		4				1		4		5				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		3		0				3		3.56		3.11				0.44

		J6-2327		423,149		5		5				0		4		4				0		4		5				-1		4		5				-1		4		4				0		5		0				5		5		0				5		4		0				4		0		0				0		3.89		2.56				1.33

		K6-0261		198,380		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		K6-0496		75,920		4		3				1		4		3				1		4		3				1		5		3				2		3		3				0		0		0				0		0		0				0		3		2				1		0		3				-3		2.56		2.22				0.33

		K6-0546		18,116,344		4		5				-1		3		4				-1		4		0				4		3		0				3		4		0				4		3		0				3		0		0				0		4		0				4		4		0				4		3.22		1.00				2.22

		K6-0696		28,378,623		4		4				0		3		4				-1		3		3				0		3		3				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		3.44		3.78				-0.33

		K6-0792		1,965,320		5		5				0		5		3				2		0		3				-3		5		3				2		5		4				1		5		3				2		0		0				0		4		4				0		5		3				2		3.78		3.11				0.67

		K6-0793		194,780		4		3				1		2		2				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		2		3				-1		0		0				0		2.22		2.22				0.00

		K6-0844		717,463		4		5				-1		3		4				-1		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.44		4.67				-1.22

		K6-0848		509,289,373		4		3		4		0.5		3		3		3		0		3		3		2		0.5		3		3		2		0.5		3		2		2		1		3		2		3		0.5		3		3		3		0		3		2		3		0.5		3		2		4		0		3.11		2.56				0.56

		K6-0893		688,296		4		5				-1		4		4				0		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.56		4.67				-1.11

		K6-0946		418,128		5		5		4		0.5		4		4		4		0		3		4		4		-1		0		0		0		0		4		4		0		2		4		4		0		2		0		0		0		0		0		0		0		0		0		0		0		0		2.22		2.33		1.33		0.39

		K6-0947		28,559,464		5		4				1		4		4				0		3		3				0		5		3				2		4		3				1		4		3				1		0		3				-3		4		2				2		5		4				1		3.78		3.22				0.56

		K6-0947B		4,541,549		4		4				0		3		4				-1		4		2				2		0		0				0		4		4				0		3		2				1		0		0				0		3		0				3		3		3				0		2.67		2.11				0.56

		K6-0994		534,996		4		4		5		-0.5		4		3		3		1		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		4		1		0		0		0		0		0		0		0		0		4		0		0		4		2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5		4		4		3		0.5		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		3		1.5		0		0		0		0		0		0		3		-1.5		0		0		0		0		2.00		2.22		1.78		0.00

		K6-0996		393,432		5		4				1		3		2				1		3		3				0		0		0				0		4		3				1		5		3				2		0		0				0		3		3				0		0		0				0		2.56		2.00				0.56

		K6-1091		7,227,693		2		4		4		-2		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		0		0		4		4		4		4		0		5		4		5		0.5		3.89		3.56		3.67		0.28

		K6-1141		22,027,240		4		5				-1		3		0				3		2		0				2		4		0				4		3		4				-1		4		0				4		0		0				0		2		0				2		4		4				0		2.89		1.44				1.44

		K6-1193		8,138,035		4		5		4		-0.5		4		4		4		0		2		3		3		-1		4		4		4		0		5		4		4		1		3		4		4		-1		0		0		0		0		3		2		4		0		4		5		4		-0.5		3.22		3.44		3.44		-0.22

		K6-1200A		439,358		2		4				-2		2		3				-1		2		3				-1		2		0				2		2		2				0		2		0				2		0		0				0		1		2				-1		0		0				0		1.44		1.56				-0.11

		K6-1200B		386,313		2		4				-2		2		3				-1		2		4				-2		2		4				-2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.56				-1.11

		K6-1200C		484,235		3		4		5		-1.5		3		4		4		-1		3		4		4		-1		3		4		3		-0.5		3		3		4		-0.5		3		4		4		-1		0		0		0		0		2		3		4		-1.5		0		0		0		0		2.22		2.89		3.11		-0.78

		K6-1200D		479,427		2		4				-2		2		4				-2		2		4				-2		2		0				2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.22				-0.78

		K6-1200G		426,947		4		4				0		4		3				1		3		3				0		3		4				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		2.78		2.89				-0.11

		K6-1200I		447,568		2		4				-2		1		3				-2		2		3				-1		1		3				-2		2		4				-2		2		0				2		0		0				0		2		3				-1		0		0				0		1.33		2.22				-0.89

		K6-1247		8,438,098		4		4				0		4		3				1		4		3				1		4		3				1		3		4				-1		3		4				-1		4		4				0		4		3				1		4		4				0		3.78		3.56				0.22

		K6-1298		707,785		5		4				1		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.00		3.00				0.00

		K6-1397		196,496		4		5		4		-0.5		2		2		2		0		3		4		3		-0.5		2		3		3		-1		3		3		4		-0.5		4		0		0		4		0		0		0		0		2		4		3		-1.5		4		5		0		1.5		2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2		3		3		3		0		2		2		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		0		2		3.33		3.44		2.78		0.22

		K6-1446A		152,923		5		4				1		4		4				0		4		4				0		0		3				-3		4		4				0		0		3				-3		0		0				0		4		3				1		0		0				0		2.33		2.78				-0.44

		K6-1446D		945,333		5		5				0		3		3				0		2		4				-2		2		2				0		4		5				-1		4		4				0		5		5				0		3		4				-1		5		4				1		3.67		4.00				-0.33

		K6-1696		15,670,740		4		5				-1		3		4				-1		2		4				-2		3		4				-1		2		4				-2		3		5				-2		3		4				-1		3		4				-1		4		2				2		3.00		4.00				-1.00

		K6-1747		TBD		4		4				0		3		4				-1		1		4				-3		0		3				-3		4		4				0		0		4				-4		0		4				-4		0		4				-4		0		4				-4		1.33		3.89				-2.56

		K6-1844A		80,698		5		3				2		4		3				1		4		4				0		0		0				0		4		0				4		0		0				0		0		0				0		4		4				0		0		0				0		2.33		1.56				0.78

		K6-1847		417,810		5		4		5		0.5		4		4		4		0		4		4		5		-0.5		4		0		5		1.5		3		4		5		-1.5		4		4		4		0		4		4		0		2		4		4		5		-0.5		4		4		5		-0.5		4.00		3.56		4.22		0.11

		K6-1847A		400,597		4		5				-1		3		4				-1		2		1				1		2		4				-2		4		4				0		4		3				1		0		0				0		2		5				-3		0		0				0		2.33		2.89				-0.56

		K6-1847C		309,358		3		4				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		4				-4		0		0				0		4		4				0		0		0				0		2.11		2.67				-0.56

		K6-1847E		167,480		2		5				-3		4		5				-1		4		5				-1		0		0				0		4		3				1		0		0				0		0		0				0		4		0				4		0		0				0		2.00		2.00				0.00

		K6-1996		998,852		4		4				0		3		2				1		2		2				0		3		5				-2		2		4				-2		3		2				1		3		5				-2		3		4				-1		4		4				0		3.00		3.56				-0.56

		K6-1996D		80,248		4		4		3		0.5		2		2		2		0		3		2		3		0.5		4		5		4		-0.5		3		5		4		-1.5		3		2		4		0		3		0		0		3		4		3		3		1		4		0		0		4		3.33		2.56		2.56		0.78

		K6-1996F		22,142		5		4				1		4		0				4		4		3				1		0		0				0		3		3				0		0		0				0		0		0				0		4		0				4		0		0				0		2.22		1.11				1.11

		K6-1996H		257,242		5		5				0		4		3				1		4		5				-1		4		5				-1		4		5				-1		4		3				1		0		0				0		4		4				0		0		0				0		3.22		3.33				-0.11

		K6-2197		6,542		3		4				-1		3		0				3		3		4				-1		0		0				0		4		4				0		3		0				3		0		0				0		3		0				3		0		0				0		2.11		1.33				0.78

		K7-0164		154,319		3		4				-1		3		4				-1		2		2				0		0		0				0		4		4				0		0		0				0		0		0				0		4		4				0		0		0				0		1.78		2.00				-0.22

		K7-0165		250,642		4		4				0		3		4				-1		2		3				-1		0		2				-2		4		3				1		3		3				0		0		0				0		3		3				0		0		0				0		2.11		2.44				-0.33

		K7-0188A		298,722		4		5				-1		4		4				0		4		4				0		0		4				-4		0		3				-3		0		3				-3		0		0				0		3		3				0		0		3				-3		1.67		3.22				-1.56

		K7-0188B		257,803		4		4				0		3		4				-1		4		4				0		0		4				-4		3		4				-1		2		3				-1		0		0				0		4		4				0		0		0				0		2.22		3.00				-0.78

		K7-0255		650,350		4		5				-1		3		4				-1		2		4				-2		0		0				0		4		3				1		0		0				0		4		5				-1		4		4				0		0		0				0		2.33		2.78				-0.44

		K7-0314		197,147		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		3		3				0		0		0				0		4		4				0		4		0				4		3.00		2.56				0.44

		K7-0356		580,194		4		4		4		0		3		4		4		-1		3		4		4		-1		0		0		0		0		4		3		4		0.5		0		0		0		0		4		4		0		2		4		4		3		0.5		0		0		0		0		2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		3		0		1.5		0		0		0		0		1.56		1.67		1.33		0.06

		K7-0416B		591,124		4		3				1		2		3				-1		4		3				1		4		3				1		4		3				1		4		3				1		0		0				0		3		3				0		0		0				0		2.78		2.33				0.44

		K7-0417		246,789		4		4				0		3		3				0		4		4				0		3		4				-1		3		4				-1		3		4				-1		0		0				0		3		3				0		0		0				0		2.56		2.89				-0.33

		K7-0422		83,705		4		4		4		0		3		3		3		0		4		3		4		0.5		3		3		3		0		2		4		4		-2		0		0		0		0		0		0		0		0		4		3		3		1		0		0		0		0		2.22		2.22		2.33		-0.06

		K7-0464B		47,139		4		4				0		4		4				0		4		4				0		0		0				0		3		3				0		3		3				0		0		0				0		4		4				0		0		0				0		2.44		2.44				0.00

		K7-0468		23,223,334		4		4		4		0		4		3		4		0.5		4		4		4		0		4		3		4		0.5		2		2		2		0		3		3		4		-0.5		0		0		0		0		4		3		3		1		4		3		4		0.5		3.22		2.78		3.22		0.22

		K7-0506		1,309,827		3		5				-2		3		3				0		4		4				0		4		5				-1		4		4				0		3		3				0		4		5				-1		3		4				-1		0		5				-5		3.11		4.22				-1.11

		K7-0569		1,785,937		4		4				0		2		3				-1		2		3				-1		4		4				0		3		4				-1		3		4				-1		0		5				-5		3		3				0		0		3				-3		2.33		3.67				-1.33

		K7-0569B		16,584		4		4				0		4		0				4		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		0		0				0		0		0				0		2.00		1.11				0.89

		K7-0619		30,174		4		4				0		3		3				0		3		2				1		0		0				0		4		4				0		0		0				0		0		0				0		3		0				3		0		0				0		1.89		1.44				0.44

		K7-0853		6,490,008		4		5		4		-0.5		4		4		3		0.5		4		5		3		0		0		0		0		0		3		5		3		-1		0		5		4		-4.5		0		0		0		0		4		5		4		-0.5		4		5		3		0		2.56		3.78		2.67		-0.67

		K7-0901		243,276		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		0		0				0		0		0				0		3		4				-1		0		0				0		2.44		2.67				-0.22

		K7-1005		16,268,837		3		4				-1		3		0				3		0		0				0		0		0				0		3		4				-1		0		0				0		0		0				0		0		0				0		3		4				-1		1.33		1.33				0.00

		K7-1205A		31,823		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		0		0				0		2.56		2.67				-0.11

		K7-1207		627,802		4		5				-1		2		4				-2		2		5				-3		4		4				0		4		5				-1		3		5				-2		0		0				0		3		5				-2		0		5				-5		2.44		4.22				-1.78

		K7-1557		2,525,605		3		5		4		-1.5		3		5		3		-1		1		4		3		-2.5		4		4		5		-0.5		3		5		3		-1		4		4		4		0		0		0		0		0		3		4		3		-0.5		0		0		0		0		2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0		3		3		3		0		3		3		3		0		3		3		3		0		3		4		3		-0.5		4		3		3		1		0		0		0		0		4		3		3		1		0		0		0		0		2.56		2.44		2.33		0.17

		L6-0147		4,700,542		5		5				0		4		4				0		5		4				1		3		4				-1		4		4				0		4		4				0		0		0				0		5		4				1		4		4				0		3.78		3.67				0.11

		L7-0940		155,042		4		4				0		4		3				1		4		4				0		3		4				-1		3		3				0		4		3				1		0		0				0		3		3				0		0		4				-4		2.78		3.11				-0.33

		L7-0989		5,574		4		4				0		4		3				1		4		3				1		3		3				0		3		3				0		0		0				0		0		0				0		4		3				1		0		0				0		2.44		2.11				0.33

		L7-1557		3,463,510		3		4		4		-1		3		3		4		-0.5		2		3		2		-0.5		4		4		4		0		3		4		4		-1		4		4		3		0.5		0		0		0		0		3		4		3		-0.5		4		0		0		4		2.89		2.89		2.67		0.11

		M3-0002		482,313		4		4				0		2		3				-1		3		2				1		4		4				0		4		4				0		5		5				0		0		0				0		3		3				0		0		0				0		2.78		2.78				0.00

		M3-0003		24,342,974		3		3				0		3		3				0		3		3				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		3		2				1		2.56		2.56				0.00

		M5-0791		430,679		4		5				-1		4		4				0		4		4				0		4		3				1		4		3				1		0		0				0		0		0				0		4		4				0		4		3				1		3.11		2.89				0.22

		M5-1495		137,925		5		5				0		4		3				1		4		4				0		4		4				0		4		5				-1		4		5				-1		0		0				0		4		5				-1		0		0				0		3.22		3.44				-0.22

		M5-1544		670,279		4		5				-1		4		4				0		4		5				-1		4		3				1		4		3				1		4		0				4		0		0				0		3		2				1		3		0				3		3.33		2.44				0.89

		M6-0039		708,015		4		3				1		3		3				0		2		3				-1		4		3				1		4		4				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.44				0.22

		M6-0138		9,204,831		4		4				0		4		3				1		3		3				0		4		4				0		5		4				1		3		2				1		0		0				0		3		3				0		5		4				1		3.44		3.00				0.44

		M6-0232		815,783		4		4		5		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.44		0.44		1.00		-0.28

		M6-0342		45,263,621		4		4				0		3		4				-1		2		2				0		2		3				-1		2		3				-1		2		4				-2		3		3				0		3		4				-1		4		5				-1		2.78		3.56				-0.78

		M6-0342B		16,584		4		4				0		3		0				3		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		3		0				3		0		0				0		2.22		1.11				1.11

		M6-0399		62,700,535		4		4				0		3		3				0		4		3				1		3		2				1		2		2				0		2		2				0		4		4				0		2		3				-1		3		4				-1		3.00		3.00				0.00

		M6-0409I		7,433,763		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.00				-0.11

		M6-0495		5,703,410		4		4				0		4		4				0		4		4				0		2		3				-1		3		5				-2		3		3				0		0		0				0		5		4				1		4		0				4		3.22		3.00				0.22

		M6-0504		492,639		4		4				0		4		4				0		3		4				-1		3		4				-1		4		4				0		4		0				4		0		4				-4		4		0				4		0		0				0		2.89		2.67				0.22

		M6-0506		9,596		4		3				1		4		2				2		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.78		1.33				0.44

		M6-0539		152,632		4		4				0		4		4				0		4		4				0		0		0				0		2		4				-2		0		0				0		0		0				0		4		4				0		0		0				0		2.00		2.22				-0.22

		M6-0589		693,758		4		4				0		3		4				-1		4		4				0		4		3				1		2		2				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.56				0.11

		M6-0595		11,086,969		4		5		4		-0.5		3		4		4		-1		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		2		4		0		0		4		3		-3.5		4		3		3		1		4		4		4		0		3.22		3.78		3.67		-0.50

		M6-0595D		533,273		4		4				0		4		4				0		3		4				-1		3		0				3		4		4				0		3		4				-1		0		0				0		3		4				-1		0		0				0		2.67		2.67				0.00

		M6-0689		645,072		4		4		4		0		4		3		3		1		4		3		4		0.5		4		3		4		0.5		4		3		4		0.5		3		0		4		1		0		0		0		0		3		3		4		-0.5		0		3		4		-3.5		2.89		2.44		3.44		-0.06

		M6-0698		3,136,856		4		3				1		3		3				0		4		4				0		3		3				0		4		4				0		3		4				-1		0		0				0		2		3				-1		0		0				0		2.56		2.67				-0.11

		M6-0744A		5,922		4		4				0		4		0				4		2		2				0		0		0				0		4		3				1		0		0				0		0		0				0		0		0				0		0		0				0		1.56		1.00				0.56

		M6-0785		488,468		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		3		3		3		0		0		0		0		0		4		4		4		0		0		0		0		0		3.00		3.00		3.33		-0.17

		M6-0794		4,281,688		4		4				0		3		4				-1		2		3				-1		4		4				0		4		4				0		3		3				0		0		0				0		3		4				-1		4		0				4		3.00		2.89				0.11

		M6-0794A		34,799		4		5				-1		4		4				0		4		4				0		4		5				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		3.00		3.33				-0.33

		M6-0798		152,455		4		4		3		0.5		4		0		0		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.89		0.44		0.33		0.50

		M6-0891		99,866		4		4				0		3		3				0		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.67		1.56				0.11

		M6-0894A		166,344		4		4				0		3		3				0		2		3				-1		0		0				0		0		4				-4		3		4				-1		0		0				0		0		3				-3		0		0				0		1.33		2.33				-1.00

		M6-0895		297,244		4		4				0		3		3				0		4		3				1		4		2				2		4		3				1		3		3				0		0		0				0		3		3				0		4		0				4		3.22		2.33				0.89

		M6-0895A		687,220		4		4		5		-0.5		3		3		4		-0.5		4		3		5		0		0		3		0		-1.5		4		4		5		-0.5		4		4		5		-0.5		0		0		0		0		4		3		5		0		0		4		5		-4.5		2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5		3		4		3		-0.5		4		3		3		1		4		4		4		0		4		4		4		0		3		4		4		-1		0		0		0		0		3		3		4		-0.5		0		0		0		0		2.78		2.89		3.00		-0.17

		M6-1624		152,172		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		0		0				0		3		3				0		0		0				0		2.11		2.11				0.00

		M6-1627		399,189		4		4				0		3		3				0		4		4				0		4		2				2		4		4				0		0		0				0		0		0				0		3		3				0		4		4				0		2.89		2.67				0.22

		M6-1628		243,530		4		3				1		4		3				1		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		4		4				0		3.00		2.89				0.11

		M7-0335		65,470		4		4		4		0		3		3		4		-0.5		4		3		4		0.5		0		0		0		0		3		4		4		-1		0		0		0		0		0		0		0		0		3		3		3		0		0		0		0		0		1.89		1.89		2.11		-0.11

		M7-0407		9,746,866		5		4				1		4		4				0		3		3				0		4		4				0		5		4				1		5		4				1		0		0				0		4		4				0		4		4				0		3.78		3.44				0.33

		M7-0409		16,276,349		4		4		4		0		3		4		3		-0.5		3		2		2		1		3		2		2		1		3		3		4		-0.5		4		3		3		1		4		5		5		-1		3		3		3		0		0		0		0		0		3.00		2.89		2.89		0.11

		M7-0505A		3,253,292		4		3				1		3		3				0		4		3				1		4		4				0		4		3				1		0		3				-3		3		0				3		4		3				1		4		2				2		3.33		2.67				0.67

		M7-0554		140,005		4		4				0		3		3				0		4		4				0		0		0				0		3		4				-1		3		3				0		0		0				0		3		4				-1		0		0				0		2.22		2.44				-0.22

		M7-0581		791,533		4		4				0		2		3				-1		2		2				0		4		3				1		4		4				0		4		4				0		0		4				-4		3		3				0		0		0				0		2.56		3.00				-0.44

		M7-0656		139,926		3		5				-2		4		4				0		4		4				0		3		0				3		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.78				0.11

		M7-0776A		50,421		4		4				0		3		4				-1		3		4				-1		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		4.00				-2.00

		M7-0776B		137,746		4		4				0		3		4				-1		3		3				0		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		3.89				-1.89

		M7-0777		9,001,190		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		3.89		4.00				-0.11

		M7-0867		1,099,063		4		3		3		1		3		2		2		1		2		3		3		-1		3		3		3		0		4		3		3		1		4		3		3		1		2		2		2		0		2		1		2		0.5		0		3		3		-3		2.67		2.56		2.67		0.06

		M7-0961		14,239,205		3		4				-1		3		3				0		2		2				0		2		3				-1		2		2				0		2		3				-1		3		4				-1		3		3				0		3		4				-1		2.56		3.11				-0.56

		M7-1061		6,491,457		4		4				0		3		3				0		4		3				1		3		3				0		4		3				1		2		4				-2		0		0				0		3		4				-1		4		0				4		3.00		2.67				0.33

		M7-1104		7,600,793		5		5				0		5		4				1		5		4				1		4		4				0		5		5				0		5		4				1		5		5				0		5		4				1		5		4				1		4.89		4.33				0.56

		M7-1104A		238,758		5		5		4		0.5		4		0		4		2		4		4		4		0		0		0		0		0		5		3		4		1.5		5		4		4		1		0		0		0		0		0		0		0		0		0		0		4		-2		2.56		1.78		2.67		0.33

		M7-1354		14,136,862		4		5				-1		3		4				-1		3		4				-1		3		3				0		4		4				0		3		4				-1		4		5				-1		4		4				0		4		4				0		3.56		4.11				-0.56

		M7-1354C		927,735		4		4				0		4		4				0		4		4				0		3		0				3		4		5				-1		0		0				0		0		0				0		4		4				0		0		3				-3		2.56		2.67				-0.11

		M7-1355		505,871		4		5				-1		4		3				1		4		3				1		0		0				0		4		5				-1		0		0				0		0		0				0		4		4				0		0		0				0		2.22		2.22				0.00

		M7-1357		2,537,131		4		5				-1		3		3				0		3		3				0		3		5				-2		3		3				0		4		5				-1		0		0				0		4		4				0		4		4				0		3.11		3.56				-0.44

		M7-1362		3,600,765		4		4		4		0		4		4		4		0		4		4		4		0		3		4		4		-1		4		4		4		0		4		3		4		0.5		4		0		4		2		4		4		4		0		4		4		4		0		3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0		4		4		4		0		4		0		4		2		0		0		0		0		4		4		3		0.5		4		4		3		0.5		0		0		0		0		0		4		0		-2		0		0		0		0		2.22		2.22		2.00		0.11

		M7-1410A		419,792		4		4				0		4		3				1		4		2				2		0		0				0		4		2				2		0		0				0		0		0				0		3		3				0		2		4				-2		2.33		2.00				0.33

		M7-1412A		497,902		4		4				0		4		4				0		4		4				0		0		0				0		4		3				1		0		0				0		0		0				0		3		3				0		0		4				-4		2.11		2.44				-0.33

		M7-1460		22,376		1		4				-3		0		0				0		0		0				0		0		0				0		1		2				-1		0		0				0		0		0				0		0		0				0		0		0				0		0.22		0.67				-0.44

		M7-1469		32,164,186		4		4		4		0		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		3		4		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		4		0		3.56		3.78		3.67		-0.17

		M7-1472		1,314,678		4		4				0		4		4				0		4		3				1		4		4				0		4		4				0		4		0				4		5		4				1		4		3				1		4		0				4		4.11		2.89				1.22

		M7-1509		302,254		4		4		5		-0.5		4		4		4		0		4		3		4		0.5		4		3		4		0.5		4		4		4		0		4		3		4		0.5		0		0		0		0		4		3		4		0.5		0		0		4		-2		3.11		2.67		3.67		-0.06

		M7-1522		512,981		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.11		3.11				0.00

		N6-1007		1,182,120		4		3		4		0.5		3		3		4		-0.5		4		3		4		0.5		0		0		3		-1.5		3		4		3		-0.5		3		4		0		1		0		0		4		-2		4		3		3		1		0		0		0		0		2.33		2.22		2.78		-0.17

		N6-1009		624,378		4		5				-1		4		4				0		4		4				0		4		4				0		4		5				-1		4		4				0		0		0				0		3		3				0		0		0				0		3.00		3.22				-0.22

		N6-1118		946,804		4		4		4		0		3		4		4		-1		3		2		4		0		4		4		4		0		4		3		4		0.5		3		3		4		-0.5		0		0		0		0		2		2		4		-1		0		4		0		-2		2.56		2.89		3.11		-0.44

		P6-1435		65,458		4		4				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.11				-0.22

		TR1-487		39,329		3		4				-1		1		3				-2		3		3				0		1		3				-2		3		4				-1		1		4				-3		0		0				0		1		3				-2		0		0				0		1.44		2.67				-1.22

		TR1-745		29,096		3		3				0		3		3				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		3		3				0		0		0				0		2.33		2.33				0.00

		TR1-757		5,807		1		2		3		-1.5		2		2		2		0		3		2		2		1		3		3		3		0		2		3		3		-1		1		2		3		-1.5		0		0		0		0		1		2		3		-1.5		0		0		0		0		1.44		1.78		2.11		-0.50

		TRM-003		83,770		4		3				1		3		2				1		3		1				2		4		2				2		4		3				1		4		3				1		0		0				0		3		2				1		0		0				0		2.78		1.78				1.00

		TRM-052		35,613		2		3				-1		2		3				-1		2		3				-1		2		3				-1		2		3				-1		0		0				0		0		0				0		2		3				-1		0		0				0		1.33		2.00				-0.67

						3.9074074074		4.0617283951		-0.1543209877				3.2716049383		3.1604938272		0.1111111111				3.1543209877		3.2037037037		-0.049382716				2.3518518519		2.4320987654		-0.0802469136				3.4135802469		3.524691358		-0.1111111111				2.3703703704		2.3024691358		0.0679012346				0.7777777778		0.8456790123		-0.0679012346				3.0679012346		2.9320987654		0.1358024691				1.5802469136		1.4938271605		0.0864197531
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 2nd look

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2		DEV

		1385		6,077,972		4		4		0				3		3		0				2		2		0				2		2		0				3		2		1				3		2		1				0		0		0				3		2		1				0		0		0				2.22		1.89		0.33

		1728		8,831,218		3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				4		0		4				4		4		0				4		4		0				3.78		3.56		0.22

		15730		7,991,016		3		4		-1				3		3		0				3		3		0				4		4		0				4		4		0				3		3		0				4		4		0				4		3		1				4		0		4				3.56		3.11		0.44

		54906		51,612		4		4		0				4		3		1				3		3		0				0		0		0				4		3		1				4		3		1				0		0		0				4		4		0				4		4		0				3.00		2.67		0.33

		60640		95,453		4		4		0				2		3		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.89		0.00

		66250		14,043,284		4		4		0				3		3		0				2		3		-1				3		3		0				3		3		0				2		3		-1				4		4		0				3		4		-1				4		4		0				3.11		3.44		-0.33

		66320		594,096		5		4		1				4		3		1				4		4		0				4		4		0				5		4		1				4		4		0				4		0		4				4		4		0				4		4		0				4.22		3.44		0.78

		1207E		55,865		4		4		0				4		3		1				3		4		-1				0		0		0				2		4		-2				0		0		0				0		0		0				3		4		-1				0		0		0				1.78		2.11		-0.33

		E4-2414		5,473,726		4		3		1				3		3		0				4		3		1				4		5		-1				4		4		0				0		0		0				4		0		4				4		3		1				4		3		1				3.44		2.67		0.78

		H2-1198		15,480,588		3		2		1				3		2		1				3		3		0				3		5		-2				3		4		-1				0		0		0				3		0		3				2		4		-2				2		3		-1				2.44		2.56		-0.11

		H5-2176		198,381		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		J5-0677		199,657		4		4		0				3		3		0				4		0		4				3		0		3				3		4		-1				0		0		0				0		0		0				4		0		4				4		4		0				2.78		1.67		1.11

		J5-1299		81,363		4		3		1				3		2		1				3		2		1				0		0		0				3		3		0				0		0		0				4		0		4				3		2		1				0		0		0				2.22		1.33		0.89

		J6-0393		249,310		5		4		1				3		0		3				4		0		4				4		0		4				4		5		-1				4		0		4				0		0		0				4		0		4				4		0		4				3.56		1.00		2.56

		J6-0553		389,658		4		4		0				3		2		1				4		3		1				4		4		0				2		4		-2				3		3		0				0		0		0				3		2		1				4		0		4				3.00		2.44		0.56

		J6-2313		2,186,330		5		4		1				4		5		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				3		0		3				3.56		3.11		0.44

		J6-2327		423,149		5		5		0				4		4		0				4		5		-1				4		5		-1				4		4		0				5		0		5				5		0		5				4		0		4				0		0		0				3.89		2.56		1.33

		K6-0261		198,380		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		K6-0496		75,920		4		3		1				4		3		1				4		3		1				5		3		2				3		3		0				0		0		0				0		0		0				3		2		1				0		3		-3				2.56		2.22		0.33

		K6-0546		18,116,344		4		5		-1				3		4		-1				4		0		4				3		0		3				4		0		4				3		0		3				0		0		0				4		0		4				4		0		4				3.22		1.00		2.22

		K6-0696		28,378,623		4		4		0				3		4		-1				3		3		0				3		3		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				3.44		3.78		-0.33

		K6-0792		1,965,320		5		5		0				5		3		2				0		3		-3				5		3		2				5		4		1				5		3		2				0		0		0				4		4		0				5		3		2				3.78		3.11		0.67

		K6-0793		194,780		4		3		1				2		2		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				2		3		-1				0		0		0				2.22		2.22		0.00

		K6-0844		717,463		4		5		-1				3		4		-1				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.44		4.67		-1.22

		K6-0893		688,296		4		5		-1				4		4		0				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.56		4.67		-1.11

		K6-0947		28,559,464		5		4		1				4		4		0				3		3		0				5		3		2				4		3		1				4		3		1				0		3		-3				4		2		2				5		4		1				3.78		3.22		0.56

		K6-0947B		4,541,549		4		4		0				3		4		-1				4		2		2				0		0		0				4		4		0				3		2		1				0		0		0				3		0		3				3		3		0				2.67		2.11		0.56

		K6-0996		393,432		5		4		1				3		2		1				3		3		0				0		0		0				4		3		1				5		3		2				0		0		0				3		3		0				0		0		0				2.56		2.00		0.56

		K6-1141		22,027,240		4		5		-1				3		0		3				2		0		2				4		0		4				3		4		-1				4		0		4				0		0		0				2		0		2				4		4		0				2.89		1.44		1.44

		K6-1200A		439,358		2		4		-2				2		3		-1				2		3		-1				2		0		2				2		2		0				2		0		2				0		0		0				1		2		-1				0		0		0				1.44		1.56		-0.11

		K6-1200B		386,313		2		4		-2				2		3		-1				2		4		-2				2		4		-2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.56		-1.11

		K6-1200D		479,427		2		4		-2				2		4		-2				2		4		-2				2		0		2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.22		-0.78

		K6-1200G		426,947		4		4		0				4		3		1				3		3		0				3		4		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				2.78		2.89		-0.11

		K6-1200I		447,568		2		4		-2				1		3		-2				2		3		-1				1		3		-2				2		4		-2				2		0		2				0		0		0				2		3		-1				0		0		0				1.33		2.22		-0.89

		K6-1247		8,438,098		4		4		0				4		3		1				4		3		1				4		3		1				3		4		-1				3		4		-1				4		4		0				4		3		1				4		4		0				3.78		3.56		0.22

		K6-1298		707,785		5		4		1				4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.00		3.00		0.00

		K6-1446A		152,923		5		4		1				4		4		0				4		4		0				0		3		-3				4		4		0				0		3		-3				0		0		0				4		3		1				0		0		0				2.33		2.78		-0.44

		K6-1446D		945,333		5		5		0				3		3		0				2		4		-2				2		2		0				4		5		-1				4		4		0				5		5		0				3		4		-1				5		4		1				3.67		4.00		-0.33

		K6-1696		15,670,740		4		5		-1				3		4		-1				2		4		-2				3		4		-1				2		4		-2				3		5		-2				3		4		-1				3		4		-1				4		2		2				3.00		4.00		-1.00

		K6-1747		TBD		4		4		0				3		4		-1				1		4		-3				0		3		-3				4		4		0				0		4		-4				0		4		-4				0		4		-4				0		4		-4				1.33		3.89		-2.56

		K6-1844A		80,698		5		3		2				4		3		1				4		4		0				0		0		0				4		0		4				0		0		0				0		0		0				4		4		0				0		0		0				2.33		1.56		0.78

		K6-1847A		400,597		4		5		-1				3		4		-1				2		1		1				2		4		-2				4		4		0				4		3		1				0		0		0				2		5		-3				0		0		0				2.33		2.89		-0.56

		K6-1847C		309,358		3		4		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		4		-4				0		0		0				4		4		0				0		0		0				2.11		2.67		-0.56

		K6-1847E		167,480		2		5		-3				4		5		-1				4		5		-1				0		0		0				4		3		1				0		0		0				0		0		0				4		0		4				0		0		0				2.00		2.00		0.00

		K6-1996		998,852		4		4		0				3		2		1				2		2		0				3		5		-2				2		4		-2				3		2		1				3		5		-2				3		4		-1				4		4		0				3.00		3.56		-0.56

		K6-1996F		22,142		5		4		1				4		0		4				4		3		1				0		0		0				3		3		0				0		0		0				0		0		0				4		0		4				0		0		0				2.22		1.11		1.11

		K6-1996H		257,242		5		5		0				4		3		1				4		5		-1				4		5		-1				4		5		-1				4		3		1				0		0		0				4		4		0				0		0		0				3.22		3.33		-0.11

		K6-2197		6,542		3		4		-1				3		0		3				3		4		-1				0		0		0				4		4		0				3		0		3				0		0		0				3		0		3				0		0		0				2.11		1.33		0.78

		K7-0164		154,319		3		4		-1				3		4		-1				2		2		0				0		0		0				4		4		0				0		0		0				0		0		0				4		4		0				0		0		0				1.78		2.00		-0.22

		K7-0165		250,642		4		4		0				3		4		-1				2		3		-1				0		2		-2				4		3		1				3		3		0				0		0		0				3		3		0				0		0		0				2.11		2.44		-0.33

		K7-0188A		298,722		4		5		-1				4		4		0				4		4		0				0		4		-4				0		3		-3				0		3		-3				0		0		0				3		3		0				0		3		-3				1.67		3.22		-1.56

		K7-0188B		257,803		4		4		0				3		4		-1				4		4		0				0		4		-4				3		4		-1				2		3		-1				0		0		0				4		4		0				0		0		0				2.22		3.00		-0.78

		K7-0255		650,350		4		5		-1				3		4		-1				2		4		-2				0		0		0				4		3		1				0		0		0				4		5		-1				4		4		0				0		0		0				2.33		2.78		-0.44

		K7-0314		197,147		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				3		3		0				0		0		0				4		4		0				4		0		4				3.00		2.56		0.44

		K7-0416B		591,124		4		3		1				2		3		-1				4		3		1				4		3		1				4		3		1				4		3		1				0		0		0				3		3		0				0		0		0				2.78		2.33		0.44

		K7-0417		246,789		4		4		0				3		3		0				4		4		0				3		4		-1				3		4		-1				3		4		-1				0		0		0				3		3		0				0		0		0				2.56		2.89		-0.33

		K7-0464B		47,139		4		4		0				4		4		0				4		4		0				0		0		0				3		3		0				3		3		0				0		0		0				4		4		0				0		0		0				2.44		2.44		0.00

		K7-0506		1,309,827		3		5		-2				3		3		0				4		4		0				4		5		-1				4		4		0				3		3		0				4		5		-1				3		4		-1				0		5		-5				3.11		4.22		-1.11

		K7-0569		1,785,937		4		4		0				2		3		-1				2		3		-1				4		4		0				3		4		-1				3		4		-1				0		5		-5				3		3		0				0		3		-3				2.33		3.67		-1.33

		K7-0569B		16,584		4		4		0				4		0		4				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				0		0		0				0		0		0				2.00		1.11		0.89

		K7-0619		30,174		4		4		0				3		3		0				3		2		1				0		0		0				4		4		0				0		0		0				0		0		0				3		0		3				0		0		0				1.89		1.44		0.44

		K7-0901		243,276		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				0		0		0				0		0		0				3		4		-1				0		0		0				2.44		2.67		-0.22

		K7-1005		16,268,837		3		4		-1				3		0		3				0		0		0				0		0		0				3		4		-1				0		0		0				0		0		0				0		0		0				3		4		-1				1.33		1.33		0.00

		K7-1205A		31,823		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				0		0		0				2.56		2.67		-0.11

		K7-1207		627,802		4		5		-1				2		4		-2				2		5		-3				4		4		0				4		5		-1				3		5		-2				0		0		0				3		5		-2				0		5		-5				2.44		4.22		-1.78

		L6-0147		4,700,542		5		5		0				4		4		0				5		4		1				3		4		-1				4		4		0				4		4		0				0		0		0				5		4		1				4		4		0				3.78		3.67		0.11

		L7-0940		155,042		4		4		0				4		3		1				4		4		0				3		4		-1				3		3		0				4		3		1				0		0		0				3		3		0				0		4		-4				2.78		3.11		-0.33

		L7-0989		5,574		4		4		0				4		3		1				4		3		1				3		3		0				3		3		0				0		0		0				0		0		0				4		3		1				0		0		0				2.44		2.11		0.33

		M3-0002		482,313		4		4		0				2		3		-1				3		2		1				4		4		0				4		4		0				5		5		0				0		0		0				3		3		0				0		0		0				2.78		2.78		0.00

		M3-0003		24,342,974		3		3		0				3		3		0				3		3		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				3		2		1				2.56		2.56		0.00

		M5-0791		430,679		4		5		-1				4		4		0				4		4		0				4		3		1				4		3		1				0		0		0				0		0		0				4		4		0				4		3		1				3.11		2.89		0.22

		M5-1495		137,925		5		5		0				4		3		1				4		4		0				4		4		0				4		5		-1				4		5		-1				0		0		0				4		5		-1				0		0		0				3.22		3.44		-0.22

		M5-1544		670,279		4		5		-1				4		4		0				4		5		-1				4		3		1				4		3		1				4		0		4				0		0		0				3		2		1				3		0		3				3.33		2.44		0.89

		M6-0039		708,015		4		3		1				3		3		0				2		3		-1				4		3		1				4		4		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.44		0.22

		M6-0138		9,204,831		4		4		0				4		3		1				3		3		0				4		4		0				5		4		1				3		2		1				0		0		0				3		3		0				5		4		1				3.44		3.00		0.44

		M6-0342		45,263,621		4		4		0				3		4		-1				2		2		0				2		3		-1				2		3		-1				2		4		-2				3		3		0				3		4		-1				4		5		-1				2.78		3.56		-0.78

		M6-0342B		16,584		4		4		0				3		0		3				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				3		0		3				0		0		0				2.22		1.11		1.11

		M6-0399		62,700,535		4		4		0				3		3		0				4		3		1				3		2		1				2		2		0				2		2		0				4		4		0				2		3		-1				3		4		-1				3.00		3.00		0.00

		M6-0409I		7,433,763		4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.00		-0.11

		M6-0495		5,703,410		4		4		0				4		4		0				4		4		0				2		3		-1				3		5		-2				3		3		0				0		0		0				5		4		1				4		0		4				3.22		3.00		0.22

		M6-0504		492,639		4		4		0				4		4		0				3		4		-1				3		4		-1				4		4		0				4		0		4				0		4		-4				4		0		4				0		0		0				2.89		2.67		0.22

		M6-0506		9,596		4		3		1				4		2		2				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.78		1.33		0.44

		M6-0539		152,632		4		4		0				4		4		0				4		4		0				0		0		0				2		4		-2				0		0		0				0		0		0				4		4		0				0		0		0				2.00		2.22		-0.22

		M6-0589		693,758		4		4		0				3		4		-1				4		4		0				4		3		1				2		2		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.56		0.11

		M6-0595D		533,273		4		4		0				4		4		0				3		4		-1				3		0		3				4		4		0				3		4		-1				0		0		0				3		4		-1				0		0		0				2.67		2.67		0.00

		M6-0698		3,136,856		4		3		1				3		3		0				4		4		0				3		3		0				4		4		0				3		4		-1				0		0		0				2		3		-1				0		0		0				2.56		2.67		-0.11

		M6-0744A		5,922		4		4		0				4		0		4				2		2		0				0		0		0				4		3		1				0		0		0				0		0		0				0		0		0				0		0		0				1.56		1.00		0.56

		M6-0794		4,281,688		4		4		0				3		4		-1				2		3		-1				4		4		0				4		4		0				3		3		0				0		0		0				3		4		-1				4		0		4				3.00		2.89		0.11

		M6-0794A		34,799		4		5		-1				4		4		0				4		4		0				4		5		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				3.00		3.33		-0.33

		M6-0891		99,866		4		4		0				3		3		0				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.67		1.56		0.11

		M6-0894A		166,344		4		4		0				3		3		0				2		3		-1				0		0		0				0		4		-4				3		4		-1				0		0		0				0		3		-3				0		0		0				1.33		2.33		-1.00

		M6-0895		297,244		4		4		0				3		3		0				4		3		1				4		2		2				4		3		1				3		3		0				0		0		0				3		3		0				4		0		4				3.22		2.33		0.89

		M6-1624		152,172		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				0		0		0				3		3		0				0		0		0				2.11		2.11		0.00

		M6-1627		399,189		4		4		0				3		3		0				4		4		0				4		2		2				4		4		0				0		0		0				0		0		0				3		3		0				4		4		0				2.89		2.67		0.22

		M6-1628		243,530		4		3		1				4		3		1				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				4		4		0				3.00		2.89		0.11

		M7-0407		9,746,866		5		4		1				4		4		0				3		3		0				4		4		0				5		4		1				5		4		1				0		0		0				4		4		0				4		4		0				3.78		3.44		0.33

		M7-0505A		3,253,292		4		3		1				3		3		0				4		3		1				4		4		0				4		3		1				0		3		-3				3		0		3				4		3		1				4		2		2				3.33		2.67		0.67

		M7-0554		140,005		4		4		0				3		3		0				4		4		0				0		0		0				3		4		-1				3		3		0				0		0		0				3		4		-1				0		0		0				2.22		2.44		-0.22

		M7-0581		791,533		4		4		0				2		3		-1				2		2		0				4		3		1				4		4		0				4		4		0				0		4		-4				3		3		0				0		0		0				2.56		3.00		-0.44

		M7-0656		139,926		3		5		-2				4		4		0				4		4		0				3		0		3				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.78		0.11

		M7-0776A		50,421		4		4		0				3		4		-1				3		4		-1				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		4.00		-2.00

		M7-0776B		137,746		4		4		0				3		4		-1				3		3		0				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		3.89		-1.89

		M7-0777		9,001,190		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				3.89		4.00		-0.11

		M7-0961		14,239,205		3		4		-1				3		3		0				2		2		0				2		3		-1				2		2		0				2		3		-1				3		4		-1				3		3		0				3		4		-1				2.56		3.11		-0.56

		M7-1061		6,491,457		4		4		0				3		3		0				4		3		1				3		3		0				4		3		1				2		4		-2				0		0		0				3		4		-1				4		0		4				3.00		2.67		0.33

		M7-1104		7,600,793		5		5		0				5		4		1				5		4		1				4		4		0				5		5		0				5		4		1				5		5		0				5		4		1				5		4		1				4.89		4.33		0.56

		M7-1354		14,136,862		4		5		-1				3		4		-1				3		4		-1				3		3		0				4		4		0				3		4		-1				4		5		-1				4		4		0				4		4		0				3.56		4.11		-0.56

		M7-1354C		927,735		4		4		0				4		4		0				4		4		0				3		0		3				4		5		-1				0		0		0				0		0		0				4		4		0				0		3		-3				2.56		2.67		-0.11

		M7-1355		505,871		4		5		-1				4		3		1				4		3		1				0		0		0				4		5		-1				0		0		0				0		0		0				4		4		0				0		0		0				2.22		2.22		0.00

		M7-1357		2,537,131		4		5		-1				3		3		0				3		3		0				3		5		-2				3		3		0				4		5		-1				0		0		0				4		4		0				4		4		0				3.11		3.56		-0.44

		M7-1410A		419,792		4		4		0				4		3		1				4		2		2				0		0		0				4		2		2				0		0		0				0		0		0				3		3		0				2		4		-2				2.33		2.00		0.33

		M7-1412A		497,902		4		4		0				4		4		0				4		4		0				0		0		0				4		3		1				0		0		0				0		0		0				3		3		0				0		4		-4				2.11		2.44		-0.33

		M7-1460		22,376		1		4		-3				0		0		0				0		0		0				0		0		0				1		2		-1				0		0		0				0		0		0				0		0		0				0		0		0				0.22		0.67		-0.44

		M7-1472		1,314,678		4		4		0				4		4		0				4		3		1				4		4		0				4		4		0				4		0		4				5		4		1				4		3		1				4		0		4				4.11		2.89		1.22

		M7-1522		512,981		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.11		3.11		0.00

		N6-1009		624,378		4		5		-1				4		4		0				4		4		0				4		4		0				4		5		-1				4		4		0				0		0		0				3		3		0				0		0		0				3.00		3.22		-0.22

		P6-1435		65,458		4		4		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.11		-0.22

		TR1-487		39,329		3		4		-1				1		3		-2				3		3		0				1		3		-2				3		4		-1				1		4		-3				0		0		0				1		3		-2				0		0		0				1.44		2.67		-1.22

		TR1-745		29,096		3		3		0				3		3		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				3		3		0				0		0		0				2.33		2.33		0.00

		TRM-003		83,770		4		3		1				3		2		1				3		1		2				4		2		2				4		3		1				4		3		1				0		0		0				3		2		1				0		0		0				2.78		1.78		1.00

		TRM-052		35,613		2		3		-1				2		3		-1				2		3		-1				2		3		-1				2		3		-1				0		0		0				0		0		0				2		3		-1				0		0		0				1.33		2.00		-0.67

				Column Averages:		3.9256198347		4.0909090909		-0.1652892562				3.3140495868		3.1818181818		0.132231405				3.2314049587		3.2396694215		-0.0082644628				2.4132231405		2.520661157		-0.1074380165				3.4628099174		3.5702479339		-0.1074380165				2.2892561983		2.2479338843		0.041322314		0.041322314		0.7438016529		0.8842975207		-0.1404958678				3.2148760331		3.0330578512		0.1818181818				1.5867768595		1.520661157		0.0661157025				2.69		2.70		-0.0119375574
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 3rd look

		Facility #		2001 CRV		STRUC										EXT										ROOF										HVAC										ELEC										PLUMB										CONV										INTF										EQUIP										OVERALL

						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3		Dev

		1039		20,747		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				3		3		4		-0.5				0		0		0		0				0		0		0		0				4		3		4		0.5				0		0		0		0				2.00		2.00		2.22		-0.11

		54928		484,899		4		4		4		0				3		3		3		0				3		4		4		-1				0		0		0		0				4		3		3		1				0		0		3		-1.5				0		0		3		-1.5				3		4		3		-0.5				4		0		0		4				2.33		2.00		2.56		0.06

		J5-1598		24,612		4		4		4		0				3		2		1		1.5				3		4		4		-1				4		4		4		0				3		4		3		-0.5				0		0		0		0				0		0		0		0				3		3		4		-0.5				4		0		4		2				2.67		2.33		2.67		0.17

		K6-0848		509,289,373		4		3		4		0.5				3		3		3		0				3		3		2		0.5				3		3		2		0.5				3		2		2		1				3		2		3		0.5				3		3		3		0				3		2		3		0.5				3		2		4		0				3.11		2.56		2.89		0.39

		K6-0946		418,128		5		5		4		0.5				4		4		4		0				3		4		4		-1				0		0		0		0				4		4		0		2				4		4		0		2				0		0		0		0				0		0		0		0				0		0		0		0				2.22		2.33		1.33		0.39

		K6-0994		534,996		4		4		5		-0.5				4		3		3		1				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		4		1				0		0		0		0				0		0		0		0				4		0		0		4				2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5				4		4		3		0.5				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		3		1.5				0		0		0		0				0		0		3		-1.5				0		0		0		0				2.00		2.22		1.78		0.00

		K6-1091		7,227,693		2		4		4		-2				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		0		0		4				4		4		4		0				5		4		5		0.5				3.89		3.56		3.67		0.28

		K6-1193		8,138,035		4		5		4		-0.5				4		4		4		0				2		3		3		-1				4		4		4		0				5		4		4		1				3		4		4		-1				0		0		0		0				3		2		4		0				4		5		4		-0.5				3.22		3.44		3.44		-0.22

		K6-1200C		484,235		3		4		5		-1.5				3		4		4		-1				3		4		4		-1				3		4		3		-0.5				3		3		4		-0.5				3		4		4		-1				0		0		0		0				2		3		4		-1.5				0		0		0		0				2.22		2.89		3.11		-0.78

		K6-1397		196,496		4		5		4		-0.5				2		2		2		0				3		4		3		-0.5				2		3		3		-1				3		3		4		-0.5				4		0		0		4				0		0		0		0				2		4		3		-1.5				4		5		0		1.5				2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2				3		3		3		0				2		2		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		0		2				3.33		3.44		2.78		0.22

		K6-1847		417,810		5		4		5		0.5				4		4		4		0				4		4		5		-0.5				4		0		5		1.5				3		4		5		-1.5				4		4		4		0				4		4		0		2				4		4		5		-0.5				4		4		5		-0.5				4.00		3.56		4.22		0.11

		K6-1996D		80,248		4		4		3		0.5				2		2		2		0				3		2		3		0.5				4		5		4		-0.5				3		5		4		-1.5				3		2		4		0				3		0		0		3				4		3		3		1				4		0		0		4				3.33		2.56		2.56		0.78

		K7-0356		580,194		4		4		4		0				3		4		4		-1				3		4		4		-1				0		0		0		0				4		3		4		0.5				0		0		0		0				4		4		0		2				4		4		3		0.5				0		0		0		0				2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				3		3		0		1.5				0		0		0		0				1.56		1.67		1.33		0.06

		K7-0422		83,705		4		4		4		0				3		3		3		0				4		3		4		0.5				3		3		3		0				2		4		4		-2				0		0		0		0				0		0		0		0				4		3		3		1				0		0		0		0				2.22		2.22		2.33		-0.06

		K7-0468		23,223,334		4		4		4		0				4		3		4		0.5				4		4		4		0				4		3		4		0.5				2		2		2		0				3		3		4		-0.5				0		0		0		0				4		3		3		1				4		3		4		0.5				3.22		2.78		3.22		0.22

		K7-0853		6,490,008		4		5		4		-0.5				4		4		3		0.5				4		5		3		0				0		0		0		0				3		5		3		-1				0		5		4		-4.5				0		0		0		0				4		5		4		-0.5				4		5		3		0				2.56		3.78		2.67		-0.67

		K7-1557		2,525,605		3		5		4		-1.5				3		5		3		-1				1		4		3		-2.5				4		4		5		-0.5				3		5		3		-1				4		4		4		0				0		0		0		0				3		4		3		-0.5				0		0		0		0				2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0				3		3		3		0				3		3		3		0				3		3		3		0				3		4		3		-0.5				4		3		3		1				0		0		0		0				4		3		3		1				0		0		0		0				2.56		2.44		2.33		0.17

		L7-1557		3,463,510		3		4		4		-1				3		3		4		-0.5				2		3		2		-0.5				4		4		4		0				3		4		4		-1				4		4		3		0.5				0		0		0		0				3		4		3		-0.5				4		0		0		4				2.89		2.89		2.67		0.11

		M6-0232		815,783		4		4		5		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.44		0.44		1.00		-0.28

		M6-0595		11,086,969		4		5		4		-0.5				3		4		4		-1				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		2		4		0				0		4		3		-3.5				4		3		3		1				4		4		4		0				3.22		3.78		3.67		-0.50

		M6-0689		645,072		4		4		4		0				4		3		3		1				4		3		4		0.5				4		3		4		0.5				4		3		4		0.5				3		0		4		1				0		0		0		0				3		3		4		-0.5				0		3		4		-3.5				2.89		2.44		3.44		-0.06

		M6-0785		488,468		4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				3		3		3		0				0		0		0		0				4		4		4		0				0		0		0		0				3.00		3.00		3.33		-0.17

		M6-0798		152,455		4		4		3		0.5				4		0		0		4				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.89		0.44		0.33		0.50

		M6-0895A		687,220		4		4		5		-0.5				3		3		4		-0.5				4		3		5		0				0		3		0		-1.5				4		4		5		-0.5				4		4		5		-0.5				0		0		0		0				4		3		5		0				0		4		5		-4.5				2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5				3		4		3		-0.5				4		3		3		1				4		4		4		0				4		4		4		0				3		4		4		-1				0		0		0		0				3		3		4		-0.5				0		0		0		0				2.78		2.89		3.00		-0.17

		M7-0335		65,470		4		4		4		0				3		3		4		-0.5				4		3		4		0.5				0		0		0		0				3		4		4		-1				0		0		0		0				0		0		0		0				3		3		3		0				0		0		0		0				1.89		1.89		2.11		-0.11

		M7-0409		16,276,349		4		4		4		0				3		4		3		-0.5				3		2		2		1				3		2		2		1				3		3		4		-0.5				4		3		3		1				4		5		5		-1				3		3		3		0				0		0		0		0				3.00		2.89		2.89		0.11

		M7-0867		1,099,063		4		3		3		1				3		2		2		1				2		3		3		-1				3		3		3		0				4		3		3		1				4		3		3		1				2		2		2		0				2		1		2		0.5				0		3		3		-3				2.67		2.56		2.67		0.06

		M7-1104A		238,758		5		5		4		0.5				4		0		4		2				4		4		4		0				0		0		0		0				5		3		4		1.5				5		4		4		1				0		0		0		0				0		0		0		0				0		0		4		-2				2.56		1.78		2.67		0.33

		M7-1362		3,600,765		4		4		4		0				4		4		4		0				4		4		4		0				3		4		4		-1				4		4		4		0				4		3		4		0.5				4		0		4		2				4		4		4		0				4		4		4		0				3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0				4		4		4		0				4		0		4		2				0		0		0		0				4		4		3		0.5				4		4		3		0.5				0		0		0		0				0		4		0		-2				0		0		0		0				2.22		2.22		2.00		0.11

		M7-1469		32,164,186		4		4		4		0				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		3		4		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		4		0				3.56		3.78		3.67		-0.17

		M7-1509		302,254		4		4		5		-0.5				4		4		4		0				4		3		4		0.5				4		3		4		0.5				4		4		4		0				4		3		4		0.5				0		0		0		0				4		3		4		0.5				0		0		4		-2				3.11		2.67		3.67		-0.06

		N6-1007		1,182,120		4		3		4		0.5				3		3		4		-0.5				4		3		4		0.5				0		0		3		-1.5				3		4		3		-0.5				3		4		0		1				0		0		4		-2				4		3		3		1				0		0		0		0				2.33		2.22		2.78		-0.17

		N6-1118		946,804		4		4		4		0				3		4		4		-1				3		2		4		0				4		4		4		0				4		3		4		0.5				3		3		4		-0.5				0		0		0		0				2		2		4		-1				0		4		0		-2				2.56		2.89		3.11		-0.44

		TR1-757		5,807		1		2		3		-1.5				2		2		2		0				3		2		2		1				3		3		3		0				2		3		3		-1				1		2		3		-1.5				0		0		0		0				1		2		3		-1.5				0		0		0		0				1.44		1.78		2.11		-0.50

				Column Averages:		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				3.1463414634		3.0975609756		3.3170731707		-0.0609756098				2.9268292683		3.0975609756		3.1463414634		-0.1951219512				2.1707317073		2.1707317073		2.2926829268		-0.0609756098				3.2682926829		3.3902439024		3.3414634146		-0.0975609756				2.6097560976		2.4634146341		2.5609756098		0.0975609756				0.8780487805		0.7317073171		0.7804878049		0.1219512195				2.6341463415		2.6341463415		2.7804878049		-0.0731707317				1.5609756098		1.4146341463		1.487804878		0.1097560976				2.56		2.55		2.64		-0.0339
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Zero Effects

		Facility #		2001 CRV		NASA Code		DM Code		Zero/#		STRUC1		STRUC2		STRUC3		EXT1		DM$		EXT2		DM$		EXT3		DM$		EXT NET DM$		ROOF1		DM$		ROOF2		DM$		ROOF3		DM$		ROOF NET DM$		HVAC1		DM$		HVAC2		DM$		HVAC3		DM$		HVAC NET DM$		ELEC1		DM$*		ELEC2		DM$		ELEC3		DM$		ELEC NET DM$		PLUMB1		DM$		PLUMB2		DM$		PLUMB3		DM$		PLUM NET DM$		CONV1		DM$		CONV2		DM$		CONV3		DM$		CONV NET DM$		INTF1		DM$		INTF2		DM$		INTF3		DM$		INTF NET DM$		EQUIP1		DM$		EQUIP2		DM$		EQUIP3		DM$		EQUIP NET DM$		FACILITY NET DM$

		J5-0677		199,657		132		13		y																						4		499.1425		0								$499		3		1497.4275		0								$1,497																																												4		499.1425		0								$499																$2,496

		J6-0393		249,310		382		20		y								3		5235.51		0								$5,236		4		747.93		0								$748		4		747.93		0								$748																4		498.62		0								$499																4		997.24		0								$997		4		997.24		0								$997		$9,224

		K6-0546		18,116,344		852		21		y																						4		0		0								$0		3		0		0								$0		4		226454.3		0								$226,454		3		0		0								$0																4		0		0								$0		4		0		0								$0		$226,454

		K6-0792		1,965,320		831		18		y																						0				3		14739.9						-$14,740																																																																																						-$14,740

		K6-0994		534,996		841		19		y																						0				4		1337.49		0				-$1,337																																																																								4		267.498		0				0				$267		-$1,070

		K6-0995		755,151		841		19		y																						0				4		1887.8775		0				-$1,888																																																										0				0				3		1132.7265		-$1,133																-$3,021

		K6-1141		22,027,240		812		15		y								3		165204.3		0								$165,204		2		440544.8		0								$440,545		4		0		0								$0																4		0		0								$0																2		0		0								$0																$605,749

		K6-1200A		439,358		630		7		y																																				2		28118.912		0								$28,119																2		8787.16		0								$8,787																																												$36,906

		K6-1200D		479,427		630		7		y																																				2		30683.328		0								$30,683																																																																								$30,683

		K6-1446A		152,923		442		9		y																																				0				3		1605.6915						-$1,606																0				3		229.3845						-$229																																												-$1,835

		K6-1747		TBD						y																																				0				3								$0																0				4								$0		0				4								$0		0				4								$0		0				4								$0		$0

		K6-1847		417,810		219		23		y																																				4		2715.765		0				5		0		$2,716																														4		417.81		4		417.81		0				$0																														$2,716

		K7-0165		250,642		442		9		y																																				0				2		7017.976						-$7,018																																																																								-$7,018

		K7-0188A		298,722		442		9		y																																				0				4		1045.527						-$1,046		0				3		2688.498						-$2,688		0				3		448.083						-$448																														0				3		3584.664						-$3,585		-$7,767

		K7-0188B		257,803		811		16		y																																				0				4		1289.015						-$1,289																																																																								-$1,289

		L7-0940		155,042		171		6		y																																																																																																										0				4		1162.815						-$1,163		-$1,163

		L7-1557		3,463,510		610		5		y																																																																																																										4		25976.325		0				0				$25,976		$25,976

		M5-1544		670,279		140		12		y																																																																4		1675.6975		0								$1,676																														3		20108.37		0								$20,108		$21,784

		M6-0342B		16,584		442		9		y								3		422.892		0								$423																																												4		8.292		0								$8																3		149.256		0								$149																$580

		M6-0495		5,703,410		510		24		y																																																																																																										4		42775.575		0								$42,776		$42,776

		M6-0504		492,639		219		23		y																																																																4		985.278		0								$985		0				4		492.639						-$493		4		1970.556		0								$1,971																$2,463

		M6-0595		11,086,969		821		17		y																																																																														0				4		11086.969		3		33260.907		-$22,174																														-$22,174

		M6-0595D		533,273		610		5		y																																				3		12798.552		0								$12,799																																																																								$12,799

		M6-0689		645,072		219		23		y																																																																3		3870.432		0				4		1290.144		$2,580																														0				3		10321.152		4		2580.288		-$6,451		-$3,870

		M6-0794		4,281,688		442		9		y																																																																																																										4		12845.064		0								$12,845		$12,845

		M6-0894A		166,344		442		9		y																																																																																																																								$0

		M6-0895		297,244		610		5		y																																																																																																										4		2229.33		0								$2,229		$2,229

		M6-0895A		687,220		832		18		y																																				0				3		10308.3		0				-$10,308																																																										0				4		343.61		5				-$344		-$10,652

		M7-0505A		3,253,292		320		2		y																																																																0				3		9759.876						-$9,760		3		14639.814		0								$14,640																														$4,880

		M7-0581		791,533		310		1		y																																																																														0				4		395.7665						-$396																														-$396

		M7-0656		139,926		442		9		y																																				3		1469.223		0								$1,469																																																																								$1,469

		M7-0776A		50,421		442		9		y																																				0				4		176.4735						-$176																0				4		25.2105						-$25		0				4		0						$0																0				4		151.263						-$151		-$353

		M7-0776B		137,746		442		9		y																																				0				4		482.111						-$482																0				4		68.873						-$69		0				4		0						$0																0				4		413.238						-$413		-$964

		M7-0867		1,099,063		140		12		y																																																																																																										0				3		32971.89		3		32971.89		-$32,972		-$32,972

		M7-1061		6,491,457		310		1		y																																																																																																										4		48685.9275		0								$48,686		$48,686

		M7-1354C		927,735		630		7		y																																				3				0		22265.64						-$22,266																																																										0				3		27832.05						-$27,832		-$50,098

		M7-1362		3,600,765		843		19		y																																																																														4		3600.765		0				4		3600.765		$0																														$0

		M7-1362A		309,604		841		19		y																						4		774.01		0				4		774.01		$0																																																										0				4		154.802		0				-$155																-$155

		M7-1412A		497,902		812		15		y																																																																																																										0				4		0						$0		$0

		M7-1472		1,314,678		310		1		y																																																																4		1314.678		0								$1,315																														4		9860.085		0								$9,860		$11,175

		N6-1118		946,804		131		12		y																																																																																																										0				4		7101.03		0				-$7,101		-$7,101

																Column Totals:				$170,863				$0				$0		$170,863				$442,566				$17,965				$774		$423,827				$78,031				$44,191				$0		$33,840				$226,454				$2,688				$0		$223,766				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$935,254

														#4/8 Corrected:						$5,658				$0				$0		$5,658				$2,021				$17,965				$774		-$16,718				$78,031				$44,191				$0		$33,840				$0				$2,688				$0		-$2,688				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$103,051

		Two facilities are the root cause of the principal amount of differnence in net DM $ between first and second looks.

		These two facilities are K6-0546 and K6-1141, MLP Refurb Area and the Orsino Power Substation, respectively.

		Due to the unique nature of these two facilities, there are differences in the perceived applicability of several systems.

		A system believed to be non-applicable and given a 0, was rated by another person. Due to the large CRV of both

		facilities, any model calculation results in a significant discrepancy. The pink highlighted sections show the

		cumulative net DM $ of all "zero vs. a number" occurences after removal of these two facilities from the analysis.
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Summary

		Second Look Summary										Third Look Summary												"Zero vs a Number" Effects Summary														"Zero vs a Number" Effects Summary												K6-0546 and K6-1141 Analysis

																																						minus K6-0546 and K6-1141														K6-0546								K6-1141

		System		Average 1st look		Average 2nd look		Average Difference				System		Average 1st look		Average 2nd look		Average 3rd look		Average Difference				System		Occurences		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Model %		1st rating		2nd rating		Recommended Model % (20 - Launch Pad)		Model %		1st rating		2nd rating		Recommended Model % (16 -  Substation)

		Structural		3.9256198347		4.0909090909		-0.1652892562				Structural		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				Structural		0								0				Structural								0				Structural		75%		4		5		28%		10%		4		5		35%

		Exterior		3.3140495868		3.1818181818		0.132231405				Exterior		3.1463414634		3.0975609756		3.3170731707		-0.0609756098				Exterior		3		$170,863		$0		$0		$170,863				Exterior		$5,658		$0		$0		$5,658				Exterior		0%		3		4		14%		5%		3		0		10%

		Roof		3.2314049587		3.2396694215		-0.0082644628				Roof		2.9268292683		3.0975609756		3.1463414634		-0.1951219512				Roof		8		$442,566		$17,965		$774		$423,827				Roof		$2,021		$17,965		$774		-$16,718				Roof		0%		4		0		6%		2%		2		0		4%

		HVAC		2.4132231405		2.520661157		-0.1074380165				HVAC		2.1707317073		2.1707317073		2.2926829268		-0.0609756098				HVAC		18		$78,031		$44,191		$0		$33,840				HVAC		$78,031		$44,191		$0		$33,840				HVAC		0%		3		0		13%		0%		4		0		10%

		Electrical		3.4628099174		3.5702479339		-0.1074380165				Electrical		3.2682926829		3.3902439024		3.3414634146		-0.0975609756				Electrical		2		$226,454		$2,688		$0		$223,766				Electrical		$0		$2,688		$0		-$2,688				Electrical		25%		4		0		25%		83%		2		4		33%

		Plumbing		2.2892561983		2.2479338843		0.041322314				Plumbing		2.6097560976		2.4634146341		2.5609756098		0.0975609756				Plumbing		15		$17,140		$10,531		$1,290		$5,319				Plumbing		$17,140		$10,531		$1,290		$5,319				Plumbing		0%		3		0		4%		0%		4		0		1%

		Conveyances		0.7438016529		0.8842975207		-0.1404958678				Conveyances		0.8780487805		0.7317073171		0.7804878049		0.1219512195				Conveyances		9		$18,658		$12,393		$36,862		-$8,423				Conveyances		$18,658		$12,393		$36,862		-$8,423				Conveyances		0%		0		0		2%		0%		0		0		2%

		Interior Finish		3.2148760331		3.0330578512		0.1818181818				Interior Finish		2.6341463415		2.6341463415		2.7804878049		-0.0731707317				Interior Finish		9		$3,616		$155		$1,133		$2,329				Interior Finish		$3,616		$155		$1,133		$2,329				Interior Finish		0%		4		0		8%		0%		2		0		5%

		Facility Equip		1.5867768595		1.520661157		0.0661157025				Facility Equip		1.5609756098		1.4146341463		1.487804878		0.1097560976				Facility Equip		21		$163,745		$83,882		$35,552		$83,734				Facility Equip		$163,745		$83,882		$35,552		$83,734				Facility Equip		0%		4		0		0%		0%		4		4		0%

		OVERALL		2.687		2.699		-0.0119375574				OVERALL		2.5609756098		2.5528455285		2.6368563686		-0.034				OVERALL		85		$1,121,074		$171,806		$75,611		$935,254				OVERALL		$288,871		$171,806		$75,611		$103,051






_1100454904.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Plumbing System Construction Estimate		Plumbing System Replacement Cost		Plumbing System Replacement % of Plumbing System Constr		75% Plumbing System Replacement Cost		75% Plumbing System Replacement % of Plumbing System Constr		% of CRV

		K6-1446D		Base Electric Shop		15,000		$   956,211.00		$   37,075.50		$   37,190.79		100%		$   28,762.63		78%		3.88%

		K6-2196		Roads and Grounds Maintenance #3		2,844		$   231,057.00		$   14,900.75		$   14,675.89		98%		$   12,457.93		84%		6.45%

		M6-0336		Electromagnetic Lab		9,486		$   1,419,303.00		$   28,899.00		$   26,348.14		91%		$   21,833.41		76%		2.04%

		M6-0495		Dispensary		19,646		$   5,769,035.00		$   129,916.50		$   132,150.66		102%		$   101,614.50		78%		2.25%

		M7-0657		Parachute Refurbishment Facility		35,758		$   7,370,327.00		$   66,627.00		$   75,377.32		113%		$   58,977.62		89%		0.90%

														101%				81%





K6-1446D Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   1,365.00		327		Union		2000

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		$   249.00		$   318.00		$   - 0		$   567.00		$   756.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   1,939.00		327		Union		2000

		7.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   1,120.00		$   1,260.00		$   - 0		$   2,380.00		$   3,150.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   3,115.00		327		Union		2000

		7.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   1,827.00		$   819.00		$   - 0		$   2,646.00		$   3,255.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   3,270.00		327		Union		2000

						Totals										$   21,670.70		$   8,709.70		$   - 0		$   30,380.40		$   37,075.50

																cv





K6-1446D Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   85.40		$   926.80		$   1,204.84		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   146.40		$   824.80		$   1,072.24		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   42.70		$   159.60		$   207.48		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   68.70		$   353.40		$   459.42		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   54.90		$   673.80		$   875.94		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   - 0		$   1,134.00		$   1,474.20		$   1,365.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   - 0		$   1,662.50		$   2,161.25		$   1,939.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   - 0		$   2,705.50		$   3,517.15		$   3,115.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   138.00		$   981.00		$   1,275.30		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   427.00		$   4,529.00		$   5,887.70		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   - 0		$   1,107.00		$   1,439.10		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   - 0		$   2,240.00		$   2,912.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   - 0		$   957.00		$   1,244.10		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   1,515.00		$   3,903.00		$   5,073.90		$   3,270.00		327		Union		2000

		7.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   116.20		$   - 0		$   116.20		$   - 0		$   116.20		$   151.06		$   175.00		327		Union		2000

		7.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   168.00		$   - 0		$   168.00		$   - 0		$   168.00		$   218.40		$   252.00		327		Union		2000

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		1,100.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   913.00		$   - 0		$   913.00		$   - 0		$   913.00		$   1,186.90		$   1,386.00		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   18,442.70		$   7,539.90		$   - 0		$   25,982.60		$   2,625.70		$   28,608.30		$   37,190.79		$   31,735.00





K6-1446D 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   540.00		$   61.00		$   - 0		$   601.00		$   61.00		$   662.00		$   860.60		$   690.00		327		Union		2000

		6.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   399.00		$   109.80		$   - 0		$   508.80		$   109.80		$   618.60		$   804.18		$   618.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   53.00		$   30.50		$   - 0		$   83.50		$   30.50		$   114.00		$   148.20		$   107.50		327		Union		2000

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   180.00		$   57.25		$   - 0		$   237.25		$   57.25		$   294.50		$   382.85		$   287.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   556.00		$   200.00		$   - 0		$   756.00		$   - 0		$   756.00		$   982.80		$   910.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,000.00		$   187.50		$   - 0		$   1,187.50		$   - 0		$   1,187.50		$   1,543.75		$   1,385.00		327		Union		2000

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,675.00		$   257.50		$   - 0		$   1,932.50		$   - 0		$   1,932.50		$   2,512.25		$   2,225.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   470.00		$   92.00		$   - 0		$   562.00		$   92.00		$   654.00		$   850.20		$   660.00		327		Union		2000

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   2,625.00		$   305.00		$   - 0		$   2,930.00		$   305.00		$   3,235.00		$   4,205.50		$   3,350.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		225.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   337.50		$   492.75		$   - 0		$   830.25		$   - 0		$   830.25		$   1,079.33		$   1,118.25		327		Union		2000

		375.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   761.25		$   918.75		$   - 0		$   1,680.00		$   - 0		$   1,680.00		$   2,184.00		$   2,212.50		327		Union		2000

		225.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   256.50		$   461.25		$   - 0		$   717.75		$   - 0		$   717.75		$   933.08		$   981.00		327		Union		2000

		225.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   654.75		$   1,136.25		$   - 0		$   1,791.00		$   1,136.25		$   2,927.25		$   3,805.43		$   2,452.50		327		Union		2000

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   83.00		$   - 0		$   83.00		$   - 0		$   83.00		$   107.90		$   125.00		327		Union		2000

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   120.00		$   - 0		$   120.00		$   - 0		$   120.00		$   156.00		$   180.00		327		Union		2000

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		825.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   684.75		$   - 0		$   684.75		$   - 0		$   684.75		$   890.18		$   1,039.50		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   14,519.00		$   5,642.30		$   - 0		$   20,161.30		$   1,963.80		$   22,125.10		$   28,762.63		$   19,092.75





K6-2196 Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   510.00		327		Union		2000

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		$   53.50		$   146.00		$   - 0		$   199.50		$   281.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   831.00		327		Union		2000

		3.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   480.00		$   540.00		$   - 0		$   1,020.00		$   1,350.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   1,335.00		327		Union		2000

		3.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   783.00		$   351.00		$   - 0		$   1,134.00		$   1,395.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   810.00		327		Union		2000

						Totals										$   9,069.55		$   3,243.40		$   - 0		$   12,312.95		$   14,900.75





K6-2196 Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   48.80		$   529.60		$   688.48		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   91.50		$   515.50		$   670.15		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   18.30		$   68.40		$   88.92		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   - 0		$   712.50		$   926.25		$   831.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   34.35		$   176.70		$   229.71		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   - 0		$   1,159.50		$   1,507.35		$   1,335.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   - 0		$   276.75		$   359.78		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   - 0		$   239.25		$   311.03		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   - 0		$   896.00		$   1,164.80		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   378.75		$   969.75		$   1,260.68		$   810.00		327		Union		2000

		3.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   49.80		$   - 0		$   49.80		$   - 0		$   49.80		$   64.74		$   75.00		327		Union		2000

		3.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		350.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   290.50		$   - 0		$   290.50		$   - 0		$   290.50		$   377.65		$   441.00		327		Union		2000

						Totals										$   7,721.05		$   2,527.70		$   - 0		$   10,248.75		$   1,040.40		$   11,289.15		$   14,675.89		$   12,324.75





K6-2196 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		3.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   324.00		$   36.60		$   - 0		$   360.60		$   36.60		$   397.20		$   516.36		$   414.00		327		Union		2000

		4.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   266.00		$   73.20		$   - 0		$   339.20		$   73.20		$   412.40		$   536.12		$   412.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		2.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   21.20		$   12.20		$   - 0		$   33.40		$   12.20		$   45.60		$   59.28		$   43.00		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		2.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   400.00		$   75.00		$   - 0		$   475.00		$   - 0		$   475.00		$   617.50		$   554.00		327		Union		2000

		2.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   72.00		$   22.90		$   - 0		$   94.90		$   22.90		$   117.80		$   153.14		$   115.00		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		2.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   670.00		$   103.00		$   - 0		$   773.00		$   - 0		$   773.00		$   1,004.90		$   890.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		56.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   84.00		$   122.64		$   - 0		$   206.64		$   - 0		$   206.64		$   268.63		$   278.32		327		Union		2000

		56.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   63.84		$   114.80		$   - 0		$   178.64		$   - 0		$   178.64		$   232.23		$   244.16		327		Union		2000

		150.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   304.50		$   367.50		$   - 0		$   672.00		$   - 0		$   672.00		$   873.60		$   885.00		327		Union		2000

		56.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   158.48		$   282.80		$   - 0		$   441.28		$   282.80		$   724.08		$   941.30		$   604.80		327		Union		2000

		2.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   33.20		$   - 0		$   33.20		$   - 0		$   33.20		$   43.16		$   50.00		327		Union		2000

		2.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		262.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   217.46		$   - 0		$   217.46		$   - 0		$   217.46		$   282.70		$   330.12		327		Union		2000

						Totals										$   6,733.02		$   1,965.80		$   - 0		$   8,698.82		$   884.20		$   9,583.02		$   12,457.93		$   10,385.40





M6-0336 Const

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		1,150.00		329		R and R		2002

		1.000		154122003980		Drinking founts, wl mtd, non-recessed, for rgh-in, sply and W, add		1 Plum		2.21		3.620		Ea.		51.50		93.50		0.00		145.00		203.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		1,020.00		329		R and R		2002

		2.000		154117009000		Urinal min labor/equip charge		Q1		4		4		Job		0.00		186.00		0.00		186.00		290.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		1,746.00		329		R and R		2002

		6.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,308.00		1,338.00		0.00		2,646.00		3,540.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		2,850.00		329		R and R		2002

		6.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		1,626.00		870.00		0.00		2,496.00		3,150.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		2,310.00		329		R and R		2002

						Totals										$15,226.75		$7,707.90		$0.00		$22,934.65		$28,899.00





M6-0336 Repl

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		$   465.00		$   3,870.00		$   5,031.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		$   90.65		$   958.30		$   1,245.79		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		$   58.20		$   371.40		$   482.82		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		$   77.70		$   302.40		$   393.12		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		$   38.70		$   147.90		$   192.27		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		$   72.60		$   373.20		$   485.16		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		0.00		$   1,467.00		$   1,907.10		1,746.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		0.00		$   2,424.00		$   3,151.20		2,850.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		0.00		$   1,722.00		$   2,238.60		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		0.00		$   838.25		$   1,089.73		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		0.00		$   715.75		$   930.48		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		$   1,102.50		$   2,747.50		$   3,571.75		2,310.00		329		R and R		2002

		6.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		126.00		0.00		126.00		0.00		$   126.00		$   163.80		195.00		329		R and R		2002

		6.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		177.00		0.00		177.00		0.00		$   177.00		$   230.10		276.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		650		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		676		0.00		676		0.00		$   676.00		$   878.80		1046.5		329		R and R		2002

						Totals										$12,156.25		$5,986.40		$0.00		$18,142.65		$2,125.15		$20,267.80		$26,348.14		$22,808.00





M6-0336 75%

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,450.00		387.50		0.00		2,837.50		$   387.50		$   3,225.00		$   4,192.50		3,350.00		329		R and R		2002

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		555.00		64.75		0.00		619.75		$   64.75		$   684.50		$   889.85		720.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		1,700.00		320.00		0.00		2,020.00		0.00		$   2,020.00		$   2,626.00		2,375.00		329		R and R		2002

		225.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		607.50		684.00		0.00		1,291.50		0.00		$   1,291.50		$   1,678.95		1,732.50		329		R and R		2002

		132.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		273.24		359.04		0.00		632.28		0.00		$   632.28		$   821.96		858.00		329		R and R		2002

		132.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		203.28		336.60		0.00		539.88		0.00		$   539.88		$   701.84		752.40		329		R and R		2002

		132.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		409.20		831.60		0.00		1,240.80		$   831.60		$   2,072.40		$   2,694.12		1,742.40		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		488.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		507.52		0.00		507.52		0.00		$   507.52		$   659.78		785.68		329		R and R		2002

						Totals										$10,298.47		$4,786.81		$0.00		$15,085.28		$1,709.65		$16,794.93		$21,833.41		$18,877.98





M6-0495 Const

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		3,675.00		329		R and R		2002

		1.000		154802009000		Water heater min labor/equip charge		1 Plum		1.75		4.571		Job		0.00		118.00		0.00		118.00		184.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		918.00		329		R and R		2002

		4.000		060557409000		Counter top, minimum labor/equipment charge		1 Carp		3.75		2.133		Job		0.00		180.00		0.00		180.00		298.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		2,760.00		329		R and R		2002

		10.000		154184503580		Lavatories, W/trim, vanity top, rgh-in, sply, W & vent for abv lav		Q1		2.30		6.957		Ea.		740.00		1,620.00		0.00		2,360.00		3,350.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		6,693.00		329		R and R		2002

		23.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		5,014.00		5,129.00		0.00		10,143.00		13,570.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		2,600.00		329		R and R		2002

		2.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		103.00		226.00		0.00		329.00		466.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		6,650.00		329		R and R		2002

		14.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		3,794.00		2,030.00		0.00		5,824.00		7,350.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		2,220.00		329		R and R		2002

		3.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		241.50		543.00		0.00		784.50		1,125.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		26,400.00		329		R and R		2002

						Totals										$60,092.45		$40,786.95		$0.00		$100,879.40		$129,916.50





M6-0495 Repl

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		$   186.00		$   825.00		$   1,072.50		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		$   47.25		$   159.95		$   207.94		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		$   151.20		$   909.90		$   1,182.87		918.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		0.00		$   2,260.00		$   2,938.00		2,760.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		0.00		$   5,623.50		$   7,310.55		6,693.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		0.00		$   5,656.00		$   7,352.80		6,650.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		$   440.30		$   4,654.60		$   6,050.98		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		$   329.80		$   2,104.60		$   2,735.98		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		$   411.40		$   2,114.80		$   2,749.24		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		$   90.30		$   345.10		$   448.63		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		$   558.00		$   2,346.00		$   3,049.80		2,220.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		$   44.70		$   168.90		$   219.57		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		$   97.50		$   915.00		$   1,189.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		$   451.50		$   5,558.00		$   7,225.40		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		$   145.50		$   1,086.00		$   1,411.80		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		0.00		$   11,480.00		$   14,924.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		0.00		$   4,790.00		$   6,227.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		0.00		$   4,090.00		$   5,317.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		$   12,600.00		$   31,400.00		$   40,820.00		26,400.00		329		R and R		2002

		23.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		483.00		0.00		483.00		0.00		$   483.00		$   627.90		747.50		329		R and R		2002

		10.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		260.00		0.00		260.00		0.00		$   260.00		$   338.00		405.00		329		R and R		2002

		14.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		413.00		0.00		413.00		0.00		$   413.00		$   536.90		644.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		4,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		4,160.00		0.00		4,160.00		0.00		$   4,160.00		$   5,408.00		6,440.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$49,911.95		$35,911.95		$0.00		$85,823.90		$15,830.45		$101,654.35		$132,150.66		$110,959.50





M6-0495 75%

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		377.50		155.00		0.00		532.50		$   155.00		$   687.50		$   893.75		655.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		5.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		46.75		33.75		0.00		80.50		$   33.75		$   114.25		$   148.53		107.50		329		R and R		2002

		20.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		450.00		112.00		0.00		562.00		$   112.00		$   674.00		$   876.20		680.00		329		R and R		2002

		8.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,344.00		464.00		0.00		1,808.00		0.00		$   1,808.00		$   2,350.40		2,208.00		329		R and R		2002

		17.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		3,366.00		790.50		0.00		4,156.50		0.00		$   4,156.50		$   5,403.45		4,947.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		11.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		3,740.00		704.00		0.00		4,444.00		0.00		$   4,444.00		$   5,777.20		5,225.00		329		R and R		2002

		26.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		2,886.00		336.70		0.00		3,222.70		$   336.70		$   3,559.40		$   4,627.22		3,744.00		329		R and R		2002

		26.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,105.00		252.20		0.00		1,357.20		$   252.20		$   1,609.40		$   2,092.22		1,638.00		329		R and R		2002

		26.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		988.00		314.60		0.00		1,302.60		$   314.60		$   1,617.20		$   2,102.36		1,612.00		329		R and R		2002

		11.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		129.25		70.95		0.00		200.20		$   70.95		$   271.15		$   352.50		258.50		329		R and R		2002

		2.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		820.00		372.00		0.00		1,192.00		$   372.00		$   1,564.00		$   2,033.20		1,480.00		329		R and R		2002

		2.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		53.00		29.80		0.00		82.80		$   29.80		$   112.60		$   146.38		108.00		329		R and R		2002

		2.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		480.00		65.00		0.00		545.00		$   65.00		$   610.00		$   793.00		640.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		3,325.00		322.50		0.00		3,647.50		$   322.50		$   3,970.00		$   5,161.00		4,175.00		329		R and R		2002

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		530.00		97.00		0.00		627.00		$   97.00		$   724.00		$   941.20		740.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		1,500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		4,050.00		4,560.00		0.00		8,610.00		0.00		$   8,610.00		$   11,193.00		11,550.00		329		R and R		2002

		750.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,552.50		2,040.00		0.00		3,592.50		0.00		$   3,592.50		$   4,670.25		4,875.00		329		R and R		2002

		750.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,155.00		1,912.50		0.00		3,067.50		0.00		$   3,067.50		$   3,987.75		4,275.00		329		R and R		2002

		1,500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		4,650.00		9,450.00		0.00		14,100.00		$   9,450.00		$   23,550.00		$   30,615.00		19,800.00		329		R and R		2002

		17.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		357.00		0.00		357.00		0.00		$   357.00		$   464.10		552.50		329		R and R		2002

		8.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		208.00		0.00		208.00		0.00		$   208.00		$   270.40		324.00		329		R and R		2002

		11.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		324.50		0.00		324.50		0.00		$   324.50		$   421.85		506.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		3,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		3,120.00		0.00		3,120.00		0.00		$   3,120.00		$   4,056.00		4,830.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$39,191.00		$27,085.50		$0.00		$66,276.50		$11,888.50		$78,165.00		$101,614.50		$85,368.00





M7-0657 Const

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		2,025.00		329		R and R		2002

		3.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		372.00		0.00		372.00		579.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		1,455.00		329		R and R		2002

		5.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,090.00		1,115.00		0.00		2,205.00		2,950.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		650.00		329		R and R		2002

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		80.50		181.00		0.00		261.50		375.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		2,900.00		329		R and R		2002

		5.000		154189000960		Water clos, tk type, vit china, incl seat, for rgh-in, sply, W, vent		Q1		2.73		5.861		Ea.		1,295.00		685.00		0.00		1,980.00		2,475.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		474.00		329		R and R		2002

						Totals										$35,001.75		$17,936.90		$0.00		$52,938.65		$66,627.00





M7-0657 Repl

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		$   222.00		$   2,424.00		$   3,151.20		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		$   103.60		$   1,095.20		$   1,423.76		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		$   279.00		$   1,998.00		$   2,597.40		2,025.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		0.00		$   2,475.00		$   3,217.50		2,900.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		0.00		$   5,740.00		$   7,462.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		0.00		$   2,395.00		$   3,113.50		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		0.00		$   2,045.00		$   2,658.50		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		$   3,150.00		$   7,850.00		$   10,205.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		$   2,774.40		$   12,172.80		$   15,824.64		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		$   172.50		$   345.00		$   448.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		$   220.50		$   1,251.00		$   1,626.30		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		$   306.00		$   612.00		$   795.60		474.00		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		2,080.00		0.00		2,080.00		0.00		$   2,080.00		$   2,704.00		3,220.00		329		R and R		2002

						Totals										$32,163.25		$17,434.90		$0.00		$49,598.15		$8,384.40		$57,982.55		$75,377.32		$62,703.50





M7-0657 75%

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,485.00		166.50		0.00		1,651.50		$   166.50		$   1,818.00		$   2,363.40		1,905.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		6.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		666.00		77.70		0.00		743.70		$   77.70		$   821.40		$   1,067.82		864.00		329		R and R		2002

		4.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		170.00		38.80		0.00		208.80		$   38.80		$   247.60		$   321.88		252.00		329		R and R		2002

		4.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		98.00		51.80		0.00		149.80		$   51.80		$   201.60		$   262.08		194.00		329		R and R		2002

		4.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		47.00		25.80		0.00		72.80		$   25.80		$   98.60		$   128.18		94.00		329		R and R		2002

		4.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		152.00		48.40		0.00		200.40		$   48.40		$   248.80		$   323.44		248.00		329		R and R		2002

		2.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		248.00		0.00		248.00		$   248.00		$   496.00		$   644.80		386.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		4.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		792.00		186.00		0.00		978.00		0.00		$   978.00		$   1,271.40		1,164.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		4.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		1,700.00		280.00		0.00		1,980.00		0.00		$   1,980.00		$   2,574.00		2,320.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		750.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,025.00		2,280.00		0.00		4,305.00		0.00		$   4,305.00		$   5,596.50		5,775.00		329		R and R		2002

		375.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		776.25		1,020.00		0.00		1,796.25		0.00		$   1,796.25		$   2,335.13		2,437.50		329		R and R		2002

		375.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		577.50		956.25		0.00		1,533.75		0.00		$   1,533.75		$   1,993.88		2,137.50		329		R and R		2002

		375.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,162.50		2,362.50		0.00		3,525.00		$   2,362.50		$   5,887.50		$   7,653.75		4,950.00		329		R and R		2002

		144.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		4,968.00		2,080.80		0.00		7,048.80		$   2,080.80		$   9,129.60		$   11,868.48		8,784.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		2.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		115.00		0.00		115.00		$   115.00		$   230.00		$   299.00		176.00		329		R and R		2002

		2.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		540.00		147.00		0.00		687.00		$   147.00		$   834.00		$   1,084.20		820.00		329		R and R		2002

		2.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		204.00		0.00		204.00		$   204.00		$   408.00		$   530.40		316.00		329		R and R		2002

		4.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		84.00		0.00		84.00		0.00		$   84.00		$   109.20		130.00		329		R and R		2002

		4.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		118.00		0.00		118.00		0.00		$   118.00		$   153.40		184.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1,500.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		1,560.00		0.00		1,560.00		0.00		$   1,560.00		$   2,028.00		2,415.00		329		R and R		2002

						Totals										$25,542.75		$13,307.95		$0.00		$38,850.70		$6,516.70		$45,367.40		$58,977.62		$48,950.00






_1100454905.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Plumbing System Construction Estimate		Plumbing System Replacement Cost		Plumbing System Replacement % of Plumbing System Constr		75% Plumbing System Replacement Cost		75% Plumbing System Replacement % of Plumbing System Constr		% of CRV

		K6-1446D		Base Electric Shop		15,000		$   956,211.00		$   37,075.50		$   37,190.79		100%		$   28,762.63		78%		3.88%

		K6-2196		Roads and Grounds Maintenance #3		2,844		$   231,057.00		$   14,900.75		$   14,675.89		98%		$   12,457.93		84%		6.45%

		M6-0336		Electromagnetic Lab		9,486		$   1,419,303.00		$   28,899.00		$   26,348.14		91%		$   21,833.41		76%		2.04%

		M6-0495		Dispensary		19,646		$   5,769,035.00		$   129,916.50		$   132,150.66		102%		$   101,614.50		78%		2.25%

		M7-0657		Parachute Refurbishment Facility		35,758		$   7,370,327.00		$   66,627.00		$   75,377.32		113%		$   58,977.62		89%		0.90%

														101%				81%





K6-1446D Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   1,365.00		327		Union		2000

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		$   249.00		$   318.00		$   - 0		$   567.00		$   756.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   1,939.00		327		Union		2000

		7.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   1,120.00		$   1,260.00		$   - 0		$   2,380.00		$   3,150.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   3,115.00		327		Union		2000

		7.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   1,827.00		$   819.00		$   - 0		$   2,646.00		$   3,255.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   3,270.00		327		Union		2000

						Totals										$   21,670.70		$   8,709.70		$   - 0		$   30,380.40		$   37,075.50

																cv





K6-1446D Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   85.40		$   926.80		$   1,204.84		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   146.40		$   824.80		$   1,072.24		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   42.70		$   159.60		$   207.48		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   68.70		$   353.40		$   459.42		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   54.90		$   673.80		$   875.94		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   - 0		$   1,134.00		$   1,474.20		$   1,365.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   - 0		$   1,662.50		$   2,161.25		$   1,939.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   - 0		$   2,705.50		$   3,517.15		$   3,115.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   138.00		$   981.00		$   1,275.30		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   427.00		$   4,529.00		$   5,887.70		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   - 0		$   1,107.00		$   1,439.10		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   - 0		$   2,240.00		$   2,912.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   - 0		$   957.00		$   1,244.10		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   1,515.00		$   3,903.00		$   5,073.90		$   3,270.00		327		Union		2000

		7.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   116.20		$   - 0		$   116.20		$   - 0		$   116.20		$   151.06		$   175.00		327		Union		2000

		7.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   168.00		$   - 0		$   168.00		$   - 0		$   168.00		$   218.40		$   252.00		327		Union		2000

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		1,100.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   913.00		$   - 0		$   913.00		$   - 0		$   913.00		$   1,186.90		$   1,386.00		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   18,442.70		$   7,539.90		$   - 0		$   25,982.60		$   2,625.70		$   28,608.30		$   37,190.79		$   31,735.00





K6-1446D 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   540.00		$   61.00		$   - 0		$   601.00		$   61.00		$   662.00		$   860.60		$   690.00		327		Union		2000

		6.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   399.00		$   109.80		$   - 0		$   508.80		$   109.80		$   618.60		$   804.18		$   618.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   53.00		$   30.50		$   - 0		$   83.50		$   30.50		$   114.00		$   148.20		$   107.50		327		Union		2000

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   180.00		$   57.25		$   - 0		$   237.25		$   57.25		$   294.50		$   382.85		$   287.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   556.00		$   200.00		$   - 0		$   756.00		$   - 0		$   756.00		$   982.80		$   910.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,000.00		$   187.50		$   - 0		$   1,187.50		$   - 0		$   1,187.50		$   1,543.75		$   1,385.00		327		Union		2000

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,675.00		$   257.50		$   - 0		$   1,932.50		$   - 0		$   1,932.50		$   2,512.25		$   2,225.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   470.00		$   92.00		$   - 0		$   562.00		$   92.00		$   654.00		$   850.20		$   660.00		327		Union		2000

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   2,625.00		$   305.00		$   - 0		$   2,930.00		$   305.00		$   3,235.00		$   4,205.50		$   3,350.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		225.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   337.50		$   492.75		$   - 0		$   830.25		$   - 0		$   830.25		$   1,079.33		$   1,118.25		327		Union		2000

		375.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   761.25		$   918.75		$   - 0		$   1,680.00		$   - 0		$   1,680.00		$   2,184.00		$   2,212.50		327		Union		2000

		225.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   256.50		$   461.25		$   - 0		$   717.75		$   - 0		$   717.75		$   933.08		$   981.00		327		Union		2000

		225.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   654.75		$   1,136.25		$   - 0		$   1,791.00		$   1,136.25		$   2,927.25		$   3,805.43		$   2,452.50		327		Union		2000

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   83.00		$   - 0		$   83.00		$   - 0		$   83.00		$   107.90		$   125.00		327		Union		2000

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   120.00		$   - 0		$   120.00		$   - 0		$   120.00		$   156.00		$   180.00		327		Union		2000

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		825.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   684.75		$   - 0		$   684.75		$   - 0		$   684.75		$   890.18		$   1,039.50		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   14,519.00		$   5,642.30		$   - 0		$   20,161.30		$   1,963.80		$   22,125.10		$   28,762.63		$   19,092.75





K6-2196 Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   510.00		327		Union		2000

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		$   53.50		$   146.00		$   - 0		$   199.50		$   281.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   831.00		327		Union		2000

		3.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   480.00		$   540.00		$   - 0		$   1,020.00		$   1,350.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   1,335.00		327		Union		2000

		3.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   783.00		$   351.00		$   - 0		$   1,134.00		$   1,395.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   810.00		327		Union		2000

						Totals										$   9,069.55		$   3,243.40		$   - 0		$   12,312.95		$   14,900.75





K6-2196 Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   48.80		$   529.60		$   688.48		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   91.50		$   515.50		$   670.15		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   18.30		$   68.40		$   88.92		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   - 0		$   712.50		$   926.25		$   831.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   34.35		$   176.70		$   229.71		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   - 0		$   1,159.50		$   1,507.35		$   1,335.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   - 0		$   276.75		$   359.78		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   - 0		$   239.25		$   311.03		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   - 0		$   896.00		$   1,164.80		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   378.75		$   969.75		$   1,260.68		$   810.00		327		Union		2000

		3.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   49.80		$   - 0		$   49.80		$   - 0		$   49.80		$   64.74		$   75.00		327		Union		2000

		3.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		350.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   290.50		$   - 0		$   290.50		$   - 0		$   290.50		$   377.65		$   441.00		327		Union		2000

						Totals										$   7,721.05		$   2,527.70		$   - 0		$   10,248.75		$   1,040.40		$   11,289.15		$   14,675.89		$   12,324.75





K6-2196 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		3.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   324.00		$   36.60		$   - 0		$   360.60		$   36.60		$   397.20		$   516.36		$   414.00		327		Union		2000

		4.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   266.00		$   73.20		$   - 0		$   339.20		$   73.20		$   412.40		$   536.12		$   412.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		2.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   21.20		$   12.20		$   - 0		$   33.40		$   12.20		$   45.60		$   59.28		$   43.00		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		2.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   400.00		$   75.00		$   - 0		$   475.00		$   - 0		$   475.00		$   617.50		$   554.00		327		Union		2000

		2.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   72.00		$   22.90		$   - 0		$   94.90		$   22.90		$   117.80		$   153.14		$   115.00		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		2.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   670.00		$   103.00		$   - 0		$   773.00		$   - 0		$   773.00		$   1,004.90		$   890.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		56.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   84.00		$   122.64		$   - 0		$   206.64		$   - 0		$   206.64		$   268.63		$   278.32		327		Union		2000

		56.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   63.84		$   114.80		$   - 0		$   178.64		$   - 0		$   178.64		$   232.23		$   244.16		327		Union		2000

		150.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   304.50		$   367.50		$   - 0		$   672.00		$   - 0		$   672.00		$   873.60		$   885.00		327		Union		2000

		56.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   158.48		$   282.80		$   - 0		$   441.28		$   282.80		$   724.08		$   941.30		$   604.80		327		Union		2000

		2.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   33.20		$   - 0		$   33.20		$   - 0		$   33.20		$   43.16		$   50.00		327		Union		2000

		2.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		262.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   217.46		$   - 0		$   217.46		$   - 0		$   217.46		$   282.70		$   330.12		327		Union		2000

						Totals										$   6,733.02		$   1,965.80		$   - 0		$   8,698.82		$   884.20		$   9,583.02		$   12,457.93		$   10,385.40





M6-0336 Const

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		1,150.00		329		R and R		2002

		1.000		154122003980		Drinking founts, wl mtd, non-recessed, for rgh-in, sply and W, add		1 Plum		2.21		3.620		Ea.		51.50		93.50		0.00		145.00		203.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		1,020.00		329		R and R		2002

		2.000		154117009000		Urinal min labor/equip charge		Q1		4		4		Job		0.00		186.00		0.00		186.00		290.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		1,746.00		329		R and R		2002

		6.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,308.00		1,338.00		0.00		2,646.00		3,540.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		2,850.00		329		R and R		2002

		6.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		1,626.00		870.00		0.00		2,496.00		3,150.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		2,310.00		329		R and R		2002

						Totals										$15,226.75		$7,707.90		$0.00		$22,934.65		$28,899.00





M6-0336 Repl

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		$   465.00		$   3,870.00		$   5,031.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		$   90.65		$   958.30		$   1,245.79		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		$   58.20		$   371.40		$   482.82		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		$   77.70		$   302.40		$   393.12		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		$   38.70		$   147.90		$   192.27		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		$   72.60		$   373.20		$   485.16		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		0.00		$   1,467.00		$   1,907.10		1,746.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		0.00		$   2,424.00		$   3,151.20		2,850.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		0.00		$   1,722.00		$   2,238.60		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		0.00		$   838.25		$   1,089.73		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		0.00		$   715.75		$   930.48		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		$   1,102.50		$   2,747.50		$   3,571.75		2,310.00		329		R and R		2002

		6.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		126.00		0.00		126.00		0.00		$   126.00		$   163.80		195.00		329		R and R		2002

		6.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		177.00		0.00		177.00		0.00		$   177.00		$   230.10		276.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		650		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		676		0.00		676		0.00		$   676.00		$   878.80		1046.5		329		R and R		2002

						Totals										$12,156.25		$5,986.40		$0.00		$18,142.65		$2,125.15		$20,267.80		$26,348.14		$22,808.00





M6-0336 75%

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,450.00		387.50		0.00		2,837.50		$   387.50		$   3,225.00		$   4,192.50		3,350.00		329		R and R		2002

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		555.00		64.75		0.00		619.75		$   64.75		$   684.50		$   889.85		720.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		1,700.00		320.00		0.00		2,020.00		0.00		$   2,020.00		$   2,626.00		2,375.00		329		R and R		2002

		225.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		607.50		684.00		0.00		1,291.50		0.00		$   1,291.50		$   1,678.95		1,732.50		329		R and R		2002

		132.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		273.24		359.04		0.00		632.28		0.00		$   632.28		$   821.96		858.00		329		R and R		2002

		132.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		203.28		336.60		0.00		539.88		0.00		$   539.88		$   701.84		752.40		329		R and R		2002

		132.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		409.20		831.60		0.00		1,240.80		$   831.60		$   2,072.40		$   2,694.12		1,742.40		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		488.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		507.52		0.00		507.52		0.00		$   507.52		$   659.78		785.68		329		R and R		2002

						Totals										$10,298.47		$4,786.81		$0.00		$15,085.28		$1,709.65		$16,794.93		$21,833.41		$18,877.98





M6-0495 Const

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		3,675.00		329		R and R		2002

		1.000		154802009000		Water heater min labor/equip charge		1 Plum		1.75		4.571		Job		0.00		118.00		0.00		118.00		184.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		918.00		329		R and R		2002

		4.000		060557409000		Counter top, minimum labor/equipment charge		1 Carp		3.75		2.133		Job		0.00		180.00		0.00		180.00		298.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		2,760.00		329		R and R		2002

		10.000		154184503580		Lavatories, W/trim, vanity top, rgh-in, sply, W & vent for abv lav		Q1		2.30		6.957		Ea.		740.00		1,620.00		0.00		2,360.00		3,350.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		6,693.00		329		R and R		2002

		23.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		5,014.00		5,129.00		0.00		10,143.00		13,570.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		2,600.00		329		R and R		2002

		2.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		103.00		226.00		0.00		329.00		466.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		6,650.00		329		R and R		2002

		14.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		3,794.00		2,030.00		0.00		5,824.00		7,350.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		2,220.00		329		R and R		2002

		3.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		241.50		543.00		0.00		784.50		1,125.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		26,400.00		329		R and R		2002

						Totals										$60,092.45		$40,786.95		$0.00		$100,879.40		$129,916.50





M6-0495 Repl

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		$   186.00		$   825.00		$   1,072.50		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		$   47.25		$   159.95		$   207.94		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		$   151.20		$   909.90		$   1,182.87		918.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		0.00		$   2,260.00		$   2,938.00		2,760.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		0.00		$   5,623.50		$   7,310.55		6,693.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		0.00		$   5,656.00		$   7,352.80		6,650.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		$   440.30		$   4,654.60		$   6,050.98		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		$   329.80		$   2,104.60		$   2,735.98		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		$   411.40		$   2,114.80		$   2,749.24		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		$   90.30		$   345.10		$   448.63		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		$   558.00		$   2,346.00		$   3,049.80		2,220.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		$   44.70		$   168.90		$   219.57		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		$   97.50		$   915.00		$   1,189.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		$   451.50		$   5,558.00		$   7,225.40		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		$   145.50		$   1,086.00		$   1,411.80		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		0.00		$   11,480.00		$   14,924.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		0.00		$   4,790.00		$   6,227.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		0.00		$   4,090.00		$   5,317.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		$   12,600.00		$   31,400.00		$   40,820.00		26,400.00		329		R and R		2002

		23.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		483.00		0.00		483.00		0.00		$   483.00		$   627.90		747.50		329		R and R		2002

		10.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		260.00		0.00		260.00		0.00		$   260.00		$   338.00		405.00		329		R and R		2002

		14.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		413.00		0.00		413.00		0.00		$   413.00		$   536.90		644.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		4,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		4,160.00		0.00		4,160.00		0.00		$   4,160.00		$   5,408.00		6,440.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$49,911.95		$35,911.95		$0.00		$85,823.90		$15,830.45		$101,654.35		$132,150.66		$110,959.50





M6-0495 75%

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		377.50		155.00		0.00		532.50		$   155.00		$   687.50		$   893.75		655.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		5.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		46.75		33.75		0.00		80.50		$   33.75		$   114.25		$   148.53		107.50		329		R and R		2002

		20.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		450.00		112.00		0.00		562.00		$   112.00		$   674.00		$   876.20		680.00		329		R and R		2002

		8.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,344.00		464.00		0.00		1,808.00		0.00		$   1,808.00		$   2,350.40		2,208.00		329		R and R		2002

		17.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		3,366.00		790.50		0.00		4,156.50		0.00		$   4,156.50		$   5,403.45		4,947.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		11.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		3,740.00		704.00		0.00		4,444.00		0.00		$   4,444.00		$   5,777.20		5,225.00		329		R and R		2002

		26.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		2,886.00		336.70		0.00		3,222.70		$   336.70		$   3,559.40		$   4,627.22		3,744.00		329		R and R		2002

		26.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,105.00		252.20		0.00		1,357.20		$   252.20		$   1,609.40		$   2,092.22		1,638.00		329		R and R		2002

		26.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		988.00		314.60		0.00		1,302.60		$   314.60		$   1,617.20		$   2,102.36		1,612.00		329		R and R		2002

		11.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		129.25		70.95		0.00		200.20		$   70.95		$   271.15		$   352.50		258.50		329		R and R		2002

		2.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		820.00		372.00		0.00		1,192.00		$   372.00		$   1,564.00		$   2,033.20		1,480.00		329		R and R		2002

		2.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		53.00		29.80		0.00		82.80		$   29.80		$   112.60		$   146.38		108.00		329		R and R		2002

		2.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		480.00		65.00		0.00		545.00		$   65.00		$   610.00		$   793.00		640.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		3,325.00		322.50		0.00		3,647.50		$   322.50		$   3,970.00		$   5,161.00		4,175.00		329		R and R		2002

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		530.00		97.00		0.00		627.00		$   97.00		$   724.00		$   941.20		740.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		1,500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		4,050.00		4,560.00		0.00		8,610.00		0.00		$   8,610.00		$   11,193.00		11,550.00		329		R and R		2002

		750.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,552.50		2,040.00		0.00		3,592.50		0.00		$   3,592.50		$   4,670.25		4,875.00		329		R and R		2002

		750.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,155.00		1,912.50		0.00		3,067.50		0.00		$   3,067.50		$   3,987.75		4,275.00		329		R and R		2002

		1,500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		4,650.00		9,450.00		0.00		14,100.00		$   9,450.00		$   23,550.00		$   30,615.00		19,800.00		329		R and R		2002

		17.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		357.00		0.00		357.00		0.00		$   357.00		$   464.10		552.50		329		R and R		2002

		8.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		208.00		0.00		208.00		0.00		$   208.00		$   270.40		324.00		329		R and R		2002

		11.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		324.50		0.00		324.50		0.00		$   324.50		$   421.85		506.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		3,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		3,120.00		0.00		3,120.00		0.00		$   3,120.00		$   4,056.00		4,830.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$39,191.00		$27,085.50		$0.00		$66,276.50		$11,888.50		$78,165.00		$101,614.50		$85,368.00





M7-0657 Const

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		2,025.00		329		R and R		2002

		3.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		372.00		0.00		372.00		579.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		1,455.00		329		R and R		2002

		5.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,090.00		1,115.00		0.00		2,205.00		2,950.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		650.00		329		R and R		2002

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		80.50		181.00		0.00		261.50		375.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		2,900.00		329		R and R		2002

		5.000		154189000960		Water clos, tk type, vit china, incl seat, for rgh-in, sply, W, vent		Q1		2.73		5.861		Ea.		1,295.00		685.00		0.00		1,980.00		2,475.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		474.00		329		R and R		2002

						Totals										$35,001.75		$17,936.90		$0.00		$52,938.65		$66,627.00





M7-0657 Repl

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		$   222.00		$   2,424.00		$   3,151.20		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		$   103.60		$   1,095.20		$   1,423.76		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		$   279.00		$   1,998.00		$   2,597.40		2,025.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		0.00		$   2,475.00		$   3,217.50		2,900.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		0.00		$   5,740.00		$   7,462.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		0.00		$   2,395.00		$   3,113.50		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		0.00		$   2,045.00		$   2,658.50		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		$   3,150.00		$   7,850.00		$   10,205.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		$   2,774.40		$   12,172.80		$   15,824.64		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		$   172.50		$   345.00		$   448.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		$   220.50		$   1,251.00		$   1,626.30		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		$   306.00		$   612.00		$   795.60		474.00		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		2,080.00		0.00		2,080.00		0.00		$   2,080.00		$   2,704.00		3,220.00		329		R and R		2002

						Totals										$32,163.25		$17,434.90		$0.00		$49,598.15		$8,384.40		$57,982.55		$75,377.32		$62,703.50





M7-0657 75%

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,485.00		166.50		0.00		1,651.50		$   166.50		$   1,818.00		$   2,363.40		1,905.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		6.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		666.00		77.70		0.00		743.70		$   77.70		$   821.40		$   1,067.82		864.00		329		R and R		2002

		4.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		170.00		38.80		0.00		208.80		$   38.80		$   247.60		$   321.88		252.00		329		R and R		2002

		4.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		98.00		51.80		0.00		149.80		$   51.80		$   201.60		$   262.08		194.00		329		R and R		2002

		4.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		47.00		25.80		0.00		72.80		$   25.80		$   98.60		$   128.18		94.00		329		R and R		2002

		4.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		152.00		48.40		0.00		200.40		$   48.40		$   248.80		$   323.44		248.00		329		R and R		2002

		2.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		248.00		0.00		248.00		$   248.00		$   496.00		$   644.80		386.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		4.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		792.00		186.00		0.00		978.00		0.00		$   978.00		$   1,271.40		1,164.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		4.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		1,700.00		280.00		0.00		1,980.00		0.00		$   1,980.00		$   2,574.00		2,320.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		750.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,025.00		2,280.00		0.00		4,305.00		0.00		$   4,305.00		$   5,596.50		5,775.00		329		R and R		2002

		375.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		776.25		1,020.00		0.00		1,796.25		0.00		$   1,796.25		$   2,335.13		2,437.50		329		R and R		2002

		375.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		577.50		956.25		0.00		1,533.75		0.00		$   1,533.75		$   1,993.88		2,137.50		329		R and R		2002

		375.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,162.50		2,362.50		0.00		3,525.00		$   2,362.50		$   5,887.50		$   7,653.75		4,950.00		329		R and R		2002

		144.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		4,968.00		2,080.80		0.00		7,048.80		$   2,080.80		$   9,129.60		$   11,868.48		8,784.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		2.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		115.00		0.00		115.00		$   115.00		$   230.00		$   299.00		176.00		329		R and R		2002

		2.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		540.00		147.00		0.00		687.00		$   147.00		$   834.00		$   1,084.20		820.00		329		R and R		2002

		2.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		204.00		0.00		204.00		$   204.00		$   408.00		$   530.40		316.00		329		R and R		2002

		4.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		84.00		0.00		84.00		0.00		$   84.00		$   109.20		130.00		329		R and R		2002

		4.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		118.00		0.00		118.00		0.00		$   118.00		$   153.40		184.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1,500.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		1,560.00		0.00		1,560.00		0.00		$   1,560.00		$   2,028.00		2,415.00		329		R and R		2002

						Totals										$25,542.75		$13,307.95		$0.00		$38,850.70		$6,516.70		$45,367.40		$58,977.62		$48,950.00






_1100454902.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Plumbing System Construction Estimate		Plumbing System Replacement Cost		Plumbing System Replacement % of Plumbing System Constr		75% Plumbing System Replacement Cost		75% Plumbing System Replacement % of Plumbing System Constr		% of CRV

		K6-1446D		Base Electric Shop		15,000		$   956,211.00		$   37,075.50		$   37,190.79		100%		$   28,762.63		78%		3.88%

		K6-2196		Roads and Grounds Maintenance #3		2,844		$   231,057.00		$   14,900.75		$   14,675.89		98%		$   12,457.93		84%		6.45%

		M6-0336		Electromagnetic Lab		9,486		$   1,419,303.00		$   28,899.00		$   26,348.14		91%		$   21,833.41		76%		2.04%

		M6-0495		Dispensary		19,646		$   5,769,035.00		$   129,916.50		$   132,150.66		102%		$   101,614.50		78%		2.25%

		M7-0657		Parachute Refurbishment Facility		35,758		$   7,370,327.00		$   66,627.00		$   75,377.32		113%		$   58,977.62		89%		0.90%

														101%				81%





K6-1446D Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   1,365.00		327		Union		2000

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		$   249.00		$   318.00		$   - 0		$   567.00		$   756.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   1,939.00		327		Union		2000

		7.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   1,120.00		$   1,260.00		$   - 0		$   2,380.00		$   3,150.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   3,115.00		327		Union		2000

		7.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   1,827.00		$   819.00		$   - 0		$   2,646.00		$   3,255.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   3,270.00		327		Union		2000

						Totals										$   21,670.70		$   8,709.70		$   - 0		$   30,380.40		$   37,075.50

																cv





K6-1446D Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   85.40		$   926.80		$   1,204.84		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   146.40		$   824.80		$   1,072.24		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   42.70		$   159.60		$   207.48		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   68.70		$   353.40		$   459.42		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   54.90		$   673.80		$   875.94		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   - 0		$   1,134.00		$   1,474.20		$   1,365.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   - 0		$   1,662.50		$   2,161.25		$   1,939.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   - 0		$   2,705.50		$   3,517.15		$   3,115.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   138.00		$   981.00		$   1,275.30		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   427.00		$   4,529.00		$   5,887.70		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   - 0		$   1,107.00		$   1,439.10		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   - 0		$   2,240.00		$   2,912.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   - 0		$   957.00		$   1,244.10		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   1,515.00		$   3,903.00		$   5,073.90		$   3,270.00		327		Union		2000

		7.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   116.20		$   - 0		$   116.20		$   - 0		$   116.20		$   151.06		$   175.00		327		Union		2000

		7.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   168.00		$   - 0		$   168.00		$   - 0		$   168.00		$   218.40		$   252.00		327		Union		2000

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		1,100.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   913.00		$   - 0		$   913.00		$   - 0		$   913.00		$   1,186.90		$   1,386.00		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   18,442.70		$   7,539.90		$   - 0		$   25,982.60		$   2,625.70		$   28,608.30		$   37,190.79		$   31,735.00





K6-1446D 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   540.00		$   61.00		$   - 0		$   601.00		$   61.00		$   662.00		$   860.60		$   690.00		327		Union		2000

		6.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   399.00		$   109.80		$   - 0		$   508.80		$   109.80		$   618.60		$   804.18		$   618.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   53.00		$   30.50		$   - 0		$   83.50		$   30.50		$   114.00		$   148.20		$   107.50		327		Union		2000

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   180.00		$   57.25		$   - 0		$   237.25		$   57.25		$   294.50		$   382.85		$   287.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   556.00		$   200.00		$   - 0		$   756.00		$   - 0		$   756.00		$   982.80		$   910.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,000.00		$   187.50		$   - 0		$   1,187.50		$   - 0		$   1,187.50		$   1,543.75		$   1,385.00		327		Union		2000

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,675.00		$   257.50		$   - 0		$   1,932.50		$   - 0		$   1,932.50		$   2,512.25		$   2,225.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   470.00		$   92.00		$   - 0		$   562.00		$   92.00		$   654.00		$   850.20		$   660.00		327		Union		2000

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   2,625.00		$   305.00		$   - 0		$   2,930.00		$   305.00		$   3,235.00		$   4,205.50		$   3,350.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		225.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   337.50		$   492.75		$   - 0		$   830.25		$   - 0		$   830.25		$   1,079.33		$   1,118.25		327		Union		2000

		375.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   761.25		$   918.75		$   - 0		$   1,680.00		$   - 0		$   1,680.00		$   2,184.00		$   2,212.50		327		Union		2000

		225.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   256.50		$   461.25		$   - 0		$   717.75		$   - 0		$   717.75		$   933.08		$   981.00		327		Union		2000

		225.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   654.75		$   1,136.25		$   - 0		$   1,791.00		$   1,136.25		$   2,927.25		$   3,805.43		$   2,452.50		327		Union		2000

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   83.00		$   - 0		$   83.00		$   - 0		$   83.00		$   107.90		$   125.00		327		Union		2000

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   120.00		$   - 0		$   120.00		$   - 0		$   120.00		$   156.00		$   180.00		327		Union		2000

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		825.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   684.75		$   - 0		$   684.75		$   - 0		$   684.75		$   890.18		$   1,039.50		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   14,519.00		$   5,642.30		$   - 0		$   20,161.30		$   1,963.80		$   22,125.10		$   28,762.63		$   19,092.75





K6-2196 Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   510.00		327		Union		2000

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		$   53.50		$   146.00		$   - 0		$   199.50		$   281.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   831.00		327		Union		2000

		3.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   480.00		$   540.00		$   - 0		$   1,020.00		$   1,350.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   1,335.00		327		Union		2000

		3.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   783.00		$   351.00		$   - 0		$   1,134.00		$   1,395.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   810.00		327		Union		2000

						Totals										$   9,069.55		$   3,243.40		$   - 0		$   12,312.95		$   14,900.75





K6-2196 Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   48.80		$   529.60		$   688.48		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   91.50		$   515.50		$   670.15		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   18.30		$   68.40		$   88.92		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   - 0		$   712.50		$   926.25		$   831.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   34.35		$   176.70		$   229.71		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   - 0		$   1,159.50		$   1,507.35		$   1,335.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   - 0		$   276.75		$   359.78		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   - 0		$   239.25		$   311.03		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   - 0		$   896.00		$   1,164.80		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   378.75		$   969.75		$   1,260.68		$   810.00		327		Union		2000

		3.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   49.80		$   - 0		$   49.80		$   - 0		$   49.80		$   64.74		$   75.00		327		Union		2000

		3.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		350.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   290.50		$   - 0		$   290.50		$   - 0		$   290.50		$   377.65		$   441.00		327		Union		2000

						Totals										$   7,721.05		$   2,527.70		$   - 0		$   10,248.75		$   1,040.40		$   11,289.15		$   14,675.89		$   12,324.75





K6-2196 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		3.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   324.00		$   36.60		$   - 0		$   360.60		$   36.60		$   397.20		$   516.36		$   414.00		327		Union		2000

		4.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   266.00		$   73.20		$   - 0		$   339.20		$   73.20		$   412.40		$   536.12		$   412.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		2.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   21.20		$   12.20		$   - 0		$   33.40		$   12.20		$   45.60		$   59.28		$   43.00		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		2.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   400.00		$   75.00		$   - 0		$   475.00		$   - 0		$   475.00		$   617.50		$   554.00		327		Union		2000

		2.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   72.00		$   22.90		$   - 0		$   94.90		$   22.90		$   117.80		$   153.14		$   115.00		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		2.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   670.00		$   103.00		$   - 0		$   773.00		$   - 0		$   773.00		$   1,004.90		$   890.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		56.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   84.00		$   122.64		$   - 0		$   206.64		$   - 0		$   206.64		$   268.63		$   278.32		327		Union		2000

		56.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   63.84		$   114.80		$   - 0		$   178.64		$   - 0		$   178.64		$   232.23		$   244.16		327		Union		2000

		150.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   304.50		$   367.50		$   - 0		$   672.00		$   - 0		$   672.00		$   873.60		$   885.00		327		Union		2000

		56.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   158.48		$   282.80		$   - 0		$   441.28		$   282.80		$   724.08		$   941.30		$   604.80		327		Union		2000

		2.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   33.20		$   - 0		$   33.20		$   - 0		$   33.20		$   43.16		$   50.00		327		Union		2000

		2.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		262.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   217.46		$   - 0		$   217.46		$   - 0		$   217.46		$   282.70		$   330.12		327		Union		2000

						Totals										$   6,733.02		$   1,965.80		$   - 0		$   8,698.82		$   884.20		$   9,583.02		$   12,457.93		$   10,385.40





M6-0336 Const

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		1,150.00		329		R and R		2002

		1.000		154122003980		Drinking founts, wl mtd, non-recessed, for rgh-in, sply and W, add		1 Plum		2.21		3.620		Ea.		51.50		93.50		0.00		145.00		203.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		1,020.00		329		R and R		2002

		2.000		154117009000		Urinal min labor/equip charge		Q1		4		4		Job		0.00		186.00		0.00		186.00		290.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		1,746.00		329		R and R		2002

		6.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,308.00		1,338.00		0.00		2,646.00		3,540.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		2,850.00		329		R and R		2002

		6.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		1,626.00		870.00		0.00		2,496.00		3,150.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		2,310.00		329		R and R		2002

						Totals										$15,226.75		$7,707.90		$0.00		$22,934.65		$28,899.00





M6-0336 Repl

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		$   465.00		$   3,870.00		$   5,031.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		$   90.65		$   958.30		$   1,245.79		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		$   58.20		$   371.40		$   482.82		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		$   77.70		$   302.40		$   393.12		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		$   38.70		$   147.90		$   192.27		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		$   72.60		$   373.20		$   485.16		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		0.00		$   1,467.00		$   1,907.10		1,746.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		0.00		$   2,424.00		$   3,151.20		2,850.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		0.00		$   1,722.00		$   2,238.60		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		0.00		$   838.25		$   1,089.73		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		0.00		$   715.75		$   930.48		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		$   1,102.50		$   2,747.50		$   3,571.75		2,310.00		329		R and R		2002

		6.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		126.00		0.00		126.00		0.00		$   126.00		$   163.80		195.00		329		R and R		2002

		6.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		177.00		0.00		177.00		0.00		$   177.00		$   230.10		276.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		650		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		676		0.00		676		0.00		$   676.00		$   878.80		1046.5		329		R and R		2002

						Totals										$12,156.25		$5,986.40		$0.00		$18,142.65		$2,125.15		$20,267.80		$26,348.14		$22,808.00





M6-0336 75%

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,450.00		387.50		0.00		2,837.50		$   387.50		$   3,225.00		$   4,192.50		3,350.00		329		R and R		2002

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		555.00		64.75		0.00		619.75		$   64.75		$   684.50		$   889.85		720.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		1,700.00		320.00		0.00		2,020.00		0.00		$   2,020.00		$   2,626.00		2,375.00		329		R and R		2002

		225.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		607.50		684.00		0.00		1,291.50		0.00		$   1,291.50		$   1,678.95		1,732.50		329		R and R		2002

		132.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		273.24		359.04		0.00		632.28		0.00		$   632.28		$   821.96		858.00		329		R and R		2002

		132.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		203.28		336.60		0.00		539.88		0.00		$   539.88		$   701.84		752.40		329		R and R		2002

		132.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		409.20		831.60		0.00		1,240.80		$   831.60		$   2,072.40		$   2,694.12		1,742.40		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		488.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		507.52		0.00		507.52		0.00		$   507.52		$   659.78		785.68		329		R and R		2002

						Totals										$10,298.47		$4,786.81		$0.00		$15,085.28		$1,709.65		$16,794.93		$21,833.41		$18,877.98





M6-0495 Const

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		3,675.00		329		R and R		2002

		1.000		154802009000		Water heater min labor/equip charge		1 Plum		1.75		4.571		Job		0.00		118.00		0.00		118.00		184.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		918.00		329		R and R		2002

		4.000		060557409000		Counter top, minimum labor/equipment charge		1 Carp		3.75		2.133		Job		0.00		180.00		0.00		180.00		298.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		2,760.00		329		R and R		2002

		10.000		154184503580		Lavatories, W/trim, vanity top, rgh-in, sply, W & vent for abv lav		Q1		2.30		6.957		Ea.		740.00		1,620.00		0.00		2,360.00		3,350.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		6,693.00		329		R and R		2002

		23.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		5,014.00		5,129.00		0.00		10,143.00		13,570.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		2,600.00		329		R and R		2002

		2.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		103.00		226.00		0.00		329.00		466.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		6,650.00		329		R and R		2002

		14.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		3,794.00		2,030.00		0.00		5,824.00		7,350.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		2,220.00		329		R and R		2002

		3.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		241.50		543.00		0.00		784.50		1,125.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		26,400.00		329		R and R		2002

						Totals										$60,092.45		$40,786.95		$0.00		$100,879.40		$129,916.50





M6-0495 Repl

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		$   186.00		$   825.00		$   1,072.50		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		$   47.25		$   159.95		$   207.94		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		$   151.20		$   909.90		$   1,182.87		918.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		0.00		$   2,260.00		$   2,938.00		2,760.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		0.00		$   5,623.50		$   7,310.55		6,693.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		0.00		$   5,656.00		$   7,352.80		6,650.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		$   440.30		$   4,654.60		$   6,050.98		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		$   329.80		$   2,104.60		$   2,735.98		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		$   411.40		$   2,114.80		$   2,749.24		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		$   90.30		$   345.10		$   448.63		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		$   558.00		$   2,346.00		$   3,049.80		2,220.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		$   44.70		$   168.90		$   219.57		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		$   97.50		$   915.00		$   1,189.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		$   451.50		$   5,558.00		$   7,225.40		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		$   145.50		$   1,086.00		$   1,411.80		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		0.00		$   11,480.00		$   14,924.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		0.00		$   4,790.00		$   6,227.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		0.00		$   4,090.00		$   5,317.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		$   12,600.00		$   31,400.00		$   40,820.00		26,400.00		329		R and R		2002

		23.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		483.00		0.00		483.00		0.00		$   483.00		$   627.90		747.50		329		R and R		2002

		10.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		260.00		0.00		260.00		0.00		$   260.00		$   338.00		405.00		329		R and R		2002

		14.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		413.00		0.00		413.00		0.00		$   413.00		$   536.90		644.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		4,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		4,160.00		0.00		4,160.00		0.00		$   4,160.00		$   5,408.00		6,440.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$49,911.95		$35,911.95		$0.00		$85,823.90		$15,830.45		$101,654.35		$132,150.66		$110,959.50





M6-0495 75%

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		377.50		155.00		0.00		532.50		$   155.00		$   687.50		$   893.75		655.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		5.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		46.75		33.75		0.00		80.50		$   33.75		$   114.25		$   148.53		107.50		329		R and R		2002

		20.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		450.00		112.00		0.00		562.00		$   112.00		$   674.00		$   876.20		680.00		329		R and R		2002

		8.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,344.00		464.00		0.00		1,808.00		0.00		$   1,808.00		$   2,350.40		2,208.00		329		R and R		2002

		17.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		3,366.00		790.50		0.00		4,156.50		0.00		$   4,156.50		$   5,403.45		4,947.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		11.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		3,740.00		704.00		0.00		4,444.00		0.00		$   4,444.00		$   5,777.20		5,225.00		329		R and R		2002

		26.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		2,886.00		336.70		0.00		3,222.70		$   336.70		$   3,559.40		$   4,627.22		3,744.00		329		R and R		2002

		26.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,105.00		252.20		0.00		1,357.20		$   252.20		$   1,609.40		$   2,092.22		1,638.00		329		R and R		2002

		26.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		988.00		314.60		0.00		1,302.60		$   314.60		$   1,617.20		$   2,102.36		1,612.00		329		R and R		2002

		11.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		129.25		70.95		0.00		200.20		$   70.95		$   271.15		$   352.50		258.50		329		R and R		2002

		2.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		820.00		372.00		0.00		1,192.00		$   372.00		$   1,564.00		$   2,033.20		1,480.00		329		R and R		2002

		2.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		53.00		29.80		0.00		82.80		$   29.80		$   112.60		$   146.38		108.00		329		R and R		2002

		2.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		480.00		65.00		0.00		545.00		$   65.00		$   610.00		$   793.00		640.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		3,325.00		322.50		0.00		3,647.50		$   322.50		$   3,970.00		$   5,161.00		4,175.00		329		R and R		2002

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		530.00		97.00		0.00		627.00		$   97.00		$   724.00		$   941.20		740.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		1,500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		4,050.00		4,560.00		0.00		8,610.00		0.00		$   8,610.00		$   11,193.00		11,550.00		329		R and R		2002

		750.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,552.50		2,040.00		0.00		3,592.50		0.00		$   3,592.50		$   4,670.25		4,875.00		329		R and R		2002

		750.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,155.00		1,912.50		0.00		3,067.50		0.00		$   3,067.50		$   3,987.75		4,275.00		329		R and R		2002

		1,500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		4,650.00		9,450.00		0.00		14,100.00		$   9,450.00		$   23,550.00		$   30,615.00		19,800.00		329		R and R		2002

		17.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		357.00		0.00		357.00		0.00		$   357.00		$   464.10		552.50		329		R and R		2002

		8.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		208.00		0.00		208.00		0.00		$   208.00		$   270.40		324.00		329		R and R		2002

		11.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		324.50		0.00		324.50		0.00		$   324.50		$   421.85		506.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		3,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		3,120.00		0.00		3,120.00		0.00		$   3,120.00		$   4,056.00		4,830.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$39,191.00		$27,085.50		$0.00		$66,276.50		$11,888.50		$78,165.00		$101,614.50		$85,368.00





M7-0657 Const

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		2,025.00		329		R and R		2002

		3.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		372.00		0.00		372.00		579.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		1,455.00		329		R and R		2002

		5.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,090.00		1,115.00		0.00		2,205.00		2,950.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		650.00		329		R and R		2002

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		80.50		181.00		0.00		261.50		375.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		2,900.00		329		R and R		2002

		5.000		154189000960		Water clos, tk type, vit china, incl seat, for rgh-in, sply, W, vent		Q1		2.73		5.861		Ea.		1,295.00		685.00		0.00		1,980.00		2,475.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		474.00		329		R and R		2002

						Totals										$35,001.75		$17,936.90		$0.00		$52,938.65		$66,627.00
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		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		$   222.00		$   2,424.00		$   3,151.20		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		$   103.60		$   1,095.20		$   1,423.76		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		$   279.00		$   1,998.00		$   2,597.40		2,025.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		0.00		$   2,475.00		$   3,217.50		2,900.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		0.00		$   5,740.00		$   7,462.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		0.00		$   2,395.00		$   3,113.50		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		0.00		$   2,045.00		$   2,658.50		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		$   3,150.00		$   7,850.00		$   10,205.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		$   2,774.40		$   12,172.80		$   15,824.64		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		$   172.50		$   345.00		$   448.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		$   220.50		$   1,251.00		$   1,626.30		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		$   306.00		$   612.00		$   795.60		474.00		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		2,080.00		0.00		2,080.00		0.00		$   2,080.00		$   2,704.00		3,220.00		329		R and R		2002

						Totals										$32,163.25		$17,434.90		$0.00		$49,598.15		$8,384.40		$57,982.55		$75,377.32		$62,703.50
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,485.00		166.50		0.00		1,651.50		$   166.50		$   1,818.00		$   2,363.40		1,905.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		6.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		666.00		77.70		0.00		743.70		$   77.70		$   821.40		$   1,067.82		864.00		329		R and R		2002

		4.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		170.00		38.80		0.00		208.80		$   38.80		$   247.60		$   321.88		252.00		329		R and R		2002

		4.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		98.00		51.80		0.00		149.80		$   51.80		$   201.60		$   262.08		194.00		329		R and R		2002

		4.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		47.00		25.80		0.00		72.80		$   25.80		$   98.60		$   128.18		94.00		329		R and R		2002

		4.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		152.00		48.40		0.00		200.40		$   48.40		$   248.80		$   323.44		248.00		329		R and R		2002

		2.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		248.00		0.00		248.00		$   248.00		$   496.00		$   644.80		386.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		4.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		792.00		186.00		0.00		978.00		0.00		$   978.00		$   1,271.40		1,164.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		4.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		1,700.00		280.00		0.00		1,980.00		0.00		$   1,980.00		$   2,574.00		2,320.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		750.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,025.00		2,280.00		0.00		4,305.00		0.00		$   4,305.00		$   5,596.50		5,775.00		329		R and R		2002

		375.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		776.25		1,020.00		0.00		1,796.25		0.00		$   1,796.25		$   2,335.13		2,437.50		329		R and R		2002

		375.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		577.50		956.25		0.00		1,533.75		0.00		$   1,533.75		$   1,993.88		2,137.50		329		R and R		2002

		375.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,162.50		2,362.50		0.00		3,525.00		$   2,362.50		$   5,887.50		$   7,653.75		4,950.00		329		R and R		2002

		144.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		4,968.00		2,080.80		0.00		7,048.80		$   2,080.80		$   9,129.60		$   11,868.48		8,784.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		2.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		115.00		0.00		115.00		$   115.00		$   230.00		$   299.00		176.00		329		R and R		2002

		2.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		540.00		147.00		0.00		687.00		$   147.00		$   834.00		$   1,084.20		820.00		329		R and R		2002

		2.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		204.00		0.00		204.00		$   204.00		$   408.00		$   530.40		316.00		329		R and R		2002

		4.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		84.00		0.00		84.00		0.00		$   84.00		$   109.20		130.00		329		R and R		2002

		4.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		118.00		0.00		118.00		0.00		$   118.00		$   153.40		184.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1,500.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		1,560.00		0.00		1,560.00		0.00		$   1,560.00		$   2,028.00		2,415.00		329		R and R		2002

						Totals										$25,542.75		$13,307.95		$0.00		$38,850.70		$6,516.70		$45,367.40		$58,977.62		$48,950.00






_1100454898.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Plumbing System Construction Estimate		Plumbing System Replacement Cost		Plumbing System Replacement % of Plumbing System Constr		75% Plumbing System Replacement Cost		75% Plumbing System Replacement % of Plumbing System Constr		% of CRV

		K6-1446D		Base Electric Shop		15,000		$   956,211.00		$   37,075.50		$   37,190.79		100%		$   28,762.63		78%		3.88%

		K6-2196		Roads and Grounds Maintenance #3		2,844		$   231,057.00		$   14,900.75		$   14,675.89		98%		$   12,457.93		84%		6.45%

		M6-0336		Electromagnetic Lab		9,486		$   1,419,303.00		$   28,899.00		$   26,348.14		91%		$   21,833.41		76%		2.04%

		M6-0495		Dispensary		19,646		$   5,769,035.00		$   129,916.50		$   132,150.66		102%		$   101,614.50		78%		2.25%

		M7-0657		Parachute Refurbishment Facility		35,758		$   7,370,327.00		$   66,627.00		$   75,377.32		113%		$   58,977.62		89%		0.90%

														101%				81%





K6-1446D Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   1,365.00		327		Union		2000

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		$   249.00		$   318.00		$   - 0		$   567.00		$   756.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   1,939.00		327		Union		2000

		7.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   1,120.00		$   1,260.00		$   - 0		$   2,380.00		$   3,150.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   3,115.00		327		Union		2000

		7.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   1,827.00		$   819.00		$   - 0		$   2,646.00		$   3,255.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   3,270.00		327		Union		2000

						Totals										$   21,670.70		$   8,709.70		$   - 0		$   30,380.40		$   37,075.50

																cv





K6-1446D Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   85.40		$   926.80		$   1,204.84		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   146.40		$   824.80		$   1,072.24		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   42.70		$   159.60		$   207.48		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   68.70		$   353.40		$   459.42		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   54.90		$   673.80		$   875.94		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   - 0		$   1,134.00		$   1,474.20		$   1,365.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   - 0		$   1,662.50		$   2,161.25		$   1,939.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   - 0		$   2,705.50		$   3,517.15		$   3,115.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   138.00		$   981.00		$   1,275.30		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   427.00		$   4,529.00		$   5,887.70		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   - 0		$   1,107.00		$   1,439.10		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   - 0		$   2,240.00		$   2,912.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   - 0		$   957.00		$   1,244.10		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   1,515.00		$   3,903.00		$   5,073.90		$   3,270.00		327		Union		2000

		7.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   116.20		$   - 0		$   116.20		$   - 0		$   116.20		$   151.06		$   175.00		327		Union		2000

		7.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   168.00		$   - 0		$   168.00		$   - 0		$   168.00		$   218.40		$   252.00		327		Union		2000

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		1,100.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   913.00		$   - 0		$   913.00		$   - 0		$   913.00		$   1,186.90		$   1,386.00		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   18,442.70		$   7,539.90		$   - 0		$   25,982.60		$   2,625.70		$   28,608.30		$   37,190.79		$   31,735.00





K6-1446D 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   540.00		$   61.00		$   - 0		$   601.00		$   61.00		$   662.00		$   860.60		$   690.00		327		Union		2000

		6.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   399.00		$   109.80		$   - 0		$   508.80		$   109.80		$   618.60		$   804.18		$   618.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   53.00		$   30.50		$   - 0		$   83.50		$   30.50		$   114.00		$   148.20		$   107.50		327		Union		2000

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   180.00		$   57.25		$   - 0		$   237.25		$   57.25		$   294.50		$   382.85		$   287.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   556.00		$   200.00		$   - 0		$   756.00		$   - 0		$   756.00		$   982.80		$   910.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,000.00		$   187.50		$   - 0		$   1,187.50		$   - 0		$   1,187.50		$   1,543.75		$   1,385.00		327		Union		2000

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,675.00		$   257.50		$   - 0		$   1,932.50		$   - 0		$   1,932.50		$   2,512.25		$   2,225.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   470.00		$   92.00		$   - 0		$   562.00		$   92.00		$   654.00		$   850.20		$   660.00		327		Union		2000

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   2,625.00		$   305.00		$   - 0		$   2,930.00		$   305.00		$   3,235.00		$   4,205.50		$   3,350.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		225.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   337.50		$   492.75		$   - 0		$   830.25		$   - 0		$   830.25		$   1,079.33		$   1,118.25		327		Union		2000

		375.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   761.25		$   918.75		$   - 0		$   1,680.00		$   - 0		$   1,680.00		$   2,184.00		$   2,212.50		327		Union		2000

		225.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   256.50		$   461.25		$   - 0		$   717.75		$   - 0		$   717.75		$   933.08		$   981.00		327		Union		2000

		225.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   654.75		$   1,136.25		$   - 0		$   1,791.00		$   1,136.25		$   2,927.25		$   3,805.43		$   2,452.50		327		Union		2000

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   83.00		$   - 0		$   83.00		$   - 0		$   83.00		$   107.90		$   125.00		327		Union		2000

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   120.00		$   - 0		$   120.00		$   - 0		$   120.00		$   156.00		$   180.00		327		Union		2000

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		825.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   684.75		$   - 0		$   684.75		$   - 0		$   684.75		$   890.18		$   1,039.50		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   14,519.00		$   5,642.30		$   - 0		$   20,161.30		$   1,963.80		$   22,125.10		$   28,762.63		$   19,092.75





K6-2196 Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   510.00		327		Union		2000

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		$   53.50		$   146.00		$   - 0		$   199.50		$   281.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   831.00		327		Union		2000

		3.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   480.00		$   540.00		$   - 0		$   1,020.00		$   1,350.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   1,335.00		327		Union		2000

		3.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   783.00		$   351.00		$   - 0		$   1,134.00		$   1,395.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   810.00		327		Union		2000

						Totals										$   9,069.55		$   3,243.40		$   - 0		$   12,312.95		$   14,900.75





K6-2196 Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   48.80		$   529.60		$   688.48		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   91.50		$   515.50		$   670.15		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   18.30		$   68.40		$   88.92		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   - 0		$   712.50		$   926.25		$   831.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   34.35		$   176.70		$   229.71		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   - 0		$   1,159.50		$   1,507.35		$   1,335.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   - 0		$   276.75		$   359.78		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   - 0		$   239.25		$   311.03		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   - 0		$   896.00		$   1,164.80		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   378.75		$   969.75		$   1,260.68		$   810.00		327		Union		2000

		3.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   49.80		$   - 0		$   49.80		$   - 0		$   49.80		$   64.74		$   75.00		327		Union		2000

		3.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		350.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   290.50		$   - 0		$   290.50		$   - 0		$   290.50		$   377.65		$   441.00		327		Union		2000

						Totals										$   7,721.05		$   2,527.70		$   - 0		$   10,248.75		$   1,040.40		$   11,289.15		$   14,675.89		$   12,324.75





K6-2196 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		3.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   324.00		$   36.60		$   - 0		$   360.60		$   36.60		$   397.20		$   516.36		$   414.00		327		Union		2000

		4.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   266.00		$   73.20		$   - 0		$   339.20		$   73.20		$   412.40		$   536.12		$   412.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		2.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   21.20		$   12.20		$   - 0		$   33.40		$   12.20		$   45.60		$   59.28		$   43.00		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		2.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   400.00		$   75.00		$   - 0		$   475.00		$   - 0		$   475.00		$   617.50		$   554.00		327		Union		2000

		2.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   72.00		$   22.90		$   - 0		$   94.90		$   22.90		$   117.80		$   153.14		$   115.00		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		2.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   670.00		$   103.00		$   - 0		$   773.00		$   - 0		$   773.00		$   1,004.90		$   890.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		56.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   84.00		$   122.64		$   - 0		$   206.64		$   - 0		$   206.64		$   268.63		$   278.32		327		Union		2000

		56.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   63.84		$   114.80		$   - 0		$   178.64		$   - 0		$   178.64		$   232.23		$   244.16		327		Union		2000

		150.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   304.50		$   367.50		$   - 0		$   672.00		$   - 0		$   672.00		$   873.60		$   885.00		327		Union		2000

		56.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   158.48		$   282.80		$   - 0		$   441.28		$   282.80		$   724.08		$   941.30		$   604.80		327		Union		2000

		2.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   33.20		$   - 0		$   33.20		$   - 0		$   33.20		$   43.16		$   50.00		327		Union		2000

		2.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		262.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   217.46		$   - 0		$   217.46		$   - 0		$   217.46		$   282.70		$   330.12		327		Union		2000

						Totals										$   6,733.02		$   1,965.80		$   - 0		$   8,698.82		$   884.20		$   9,583.02		$   12,457.93		$   10,385.40





M6-0336 Const

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		1,150.00		329		R and R		2002

		1.000		154122003980		Drinking founts, wl mtd, non-recessed, for rgh-in, sply and W, add		1 Plum		2.21		3.620		Ea.		51.50		93.50		0.00		145.00		203.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		1,020.00		329		R and R		2002

		2.000		154117009000		Urinal min labor/equip charge		Q1		4		4		Job		0.00		186.00		0.00		186.00		290.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		1,746.00		329		R and R		2002

		6.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,308.00		1,338.00		0.00		2,646.00		3,540.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		2,850.00		329		R and R		2002

		6.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		1,626.00		870.00		0.00		2,496.00		3,150.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		2,310.00		329		R and R		2002

						Totals										$15,226.75		$7,707.90		$0.00		$22,934.65		$28,899.00





M6-0336 Repl

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		$   465.00		$   3,870.00		$   5,031.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		$   90.65		$   958.30		$   1,245.79		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		$   58.20		$   371.40		$   482.82		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		$   77.70		$   302.40		$   393.12		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		$   38.70		$   147.90		$   192.27		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		$   72.60		$   373.20		$   485.16		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		0.00		$   1,467.00		$   1,907.10		1,746.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		0.00		$   2,424.00		$   3,151.20		2,850.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		0.00		$   1,722.00		$   2,238.60		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		0.00		$   838.25		$   1,089.73		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		0.00		$   715.75		$   930.48		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		$   1,102.50		$   2,747.50		$   3,571.75		2,310.00		329		R and R		2002

		6.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		126.00		0.00		126.00		0.00		$   126.00		$   163.80		195.00		329		R and R		2002

		6.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		177.00		0.00		177.00		0.00		$   177.00		$   230.10		276.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		650		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		676		0.00		676		0.00		$   676.00		$   878.80		1046.5		329		R and R		2002

						Totals										$12,156.25		$5,986.40		$0.00		$18,142.65		$2,125.15		$20,267.80		$26,348.14		$22,808.00





M6-0336 75%

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,450.00		387.50		0.00		2,837.50		$   387.50		$   3,225.00		$   4,192.50		3,350.00		329		R and R		2002

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		555.00		64.75		0.00		619.75		$   64.75		$   684.50		$   889.85		720.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		1,700.00		320.00		0.00		2,020.00		0.00		$   2,020.00		$   2,626.00		2,375.00		329		R and R		2002

		225.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		607.50		684.00		0.00		1,291.50		0.00		$   1,291.50		$   1,678.95		1,732.50		329		R and R		2002

		132.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		273.24		359.04		0.00		632.28		0.00		$   632.28		$   821.96		858.00		329		R and R		2002

		132.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		203.28		336.60		0.00		539.88		0.00		$   539.88		$   701.84		752.40		329		R and R		2002

		132.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		409.20		831.60		0.00		1,240.80		$   831.60		$   2,072.40		$   2,694.12		1,742.40		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		488.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		507.52		0.00		507.52		0.00		$   507.52		$   659.78		785.68		329		R and R		2002

						Totals										$10,298.47		$4,786.81		$0.00		$15,085.28		$1,709.65		$16,794.93		$21,833.41		$18,877.98





M6-0495 Const

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		3,675.00		329		R and R		2002

		1.000		154802009000		Water heater min labor/equip charge		1 Plum		1.75		4.571		Job		0.00		118.00		0.00		118.00		184.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		918.00		329		R and R		2002

		4.000		060557409000		Counter top, minimum labor/equipment charge		1 Carp		3.75		2.133		Job		0.00		180.00		0.00		180.00		298.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		2,760.00		329		R and R		2002

		10.000		154184503580		Lavatories, W/trim, vanity top, rgh-in, sply, W & vent for abv lav		Q1		2.30		6.957		Ea.		740.00		1,620.00		0.00		2,360.00		3,350.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		6,693.00		329		R and R		2002

		23.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		5,014.00		5,129.00		0.00		10,143.00		13,570.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		2,600.00		329		R and R		2002

		2.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		103.00		226.00		0.00		329.00		466.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		6,650.00		329		R and R		2002

		14.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		3,794.00		2,030.00		0.00		5,824.00		7,350.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		2,220.00		329		R and R		2002

		3.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		241.50		543.00		0.00		784.50		1,125.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		26,400.00		329		R and R		2002

						Totals										$60,092.45		$40,786.95		$0.00		$100,879.40		$129,916.50





M6-0495 Repl

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		$   186.00		$   825.00		$   1,072.50		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		$   47.25		$   159.95		$   207.94		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		$   151.20		$   909.90		$   1,182.87		918.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		0.00		$   2,260.00		$   2,938.00		2,760.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		0.00		$   5,623.50		$   7,310.55		6,693.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		0.00		$   5,656.00		$   7,352.80		6,650.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		$   440.30		$   4,654.60		$   6,050.98		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		$   329.80		$   2,104.60		$   2,735.98		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		$   411.40		$   2,114.80		$   2,749.24		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		$   90.30		$   345.10		$   448.63		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		$   558.00		$   2,346.00		$   3,049.80		2,220.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		$   44.70		$   168.90		$   219.57		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		$   97.50		$   915.00		$   1,189.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		$   451.50		$   5,558.00		$   7,225.40		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		$   145.50		$   1,086.00		$   1,411.80		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		0.00		$   11,480.00		$   14,924.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		0.00		$   4,790.00		$   6,227.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		0.00		$   4,090.00		$   5,317.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		$   12,600.00		$   31,400.00		$   40,820.00		26,400.00		329		R and R		2002

		23.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		483.00		0.00		483.00		0.00		$   483.00		$   627.90		747.50		329		R and R		2002

		10.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		260.00		0.00		260.00		0.00		$   260.00		$   338.00		405.00		329		R and R		2002

		14.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		413.00		0.00		413.00		0.00		$   413.00		$   536.90		644.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		4,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		4,160.00		0.00		4,160.00		0.00		$   4,160.00		$   5,408.00		6,440.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$49,911.95		$35,911.95		$0.00		$85,823.90		$15,830.45		$101,654.35		$132,150.66		$110,959.50





M6-0495 75%

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		377.50		155.00		0.00		532.50		$   155.00		$   687.50		$   893.75		655.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		5.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		46.75		33.75		0.00		80.50		$   33.75		$   114.25		$   148.53		107.50		329		R and R		2002

		20.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		450.00		112.00		0.00		562.00		$   112.00		$   674.00		$   876.20		680.00		329		R and R		2002

		8.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,344.00		464.00		0.00		1,808.00		0.00		$   1,808.00		$   2,350.40		2,208.00		329		R and R		2002

		17.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		3,366.00		790.50		0.00		4,156.50		0.00		$   4,156.50		$   5,403.45		4,947.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		11.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		3,740.00		704.00		0.00		4,444.00		0.00		$   4,444.00		$   5,777.20		5,225.00		329		R and R		2002

		26.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		2,886.00		336.70		0.00		3,222.70		$   336.70		$   3,559.40		$   4,627.22		3,744.00		329		R and R		2002

		26.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,105.00		252.20		0.00		1,357.20		$   252.20		$   1,609.40		$   2,092.22		1,638.00		329		R and R		2002

		26.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		988.00		314.60		0.00		1,302.60		$   314.60		$   1,617.20		$   2,102.36		1,612.00		329		R and R		2002

		11.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		129.25		70.95		0.00		200.20		$   70.95		$   271.15		$   352.50		258.50		329		R and R		2002

		2.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		820.00		372.00		0.00		1,192.00		$   372.00		$   1,564.00		$   2,033.20		1,480.00		329		R and R		2002

		2.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		53.00		29.80		0.00		82.80		$   29.80		$   112.60		$   146.38		108.00		329		R and R		2002

		2.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		480.00		65.00		0.00		545.00		$   65.00		$   610.00		$   793.00		640.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		3,325.00		322.50		0.00		3,647.50		$   322.50		$   3,970.00		$   5,161.00		4,175.00		329		R and R		2002

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		530.00		97.00		0.00		627.00		$   97.00		$   724.00		$   941.20		740.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		1,500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		4,050.00		4,560.00		0.00		8,610.00		0.00		$   8,610.00		$   11,193.00		11,550.00		329		R and R		2002

		750.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,552.50		2,040.00		0.00		3,592.50		0.00		$   3,592.50		$   4,670.25		4,875.00		329		R and R		2002

		750.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,155.00		1,912.50		0.00		3,067.50		0.00		$   3,067.50		$   3,987.75		4,275.00		329		R and R		2002

		1,500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		4,650.00		9,450.00		0.00		14,100.00		$   9,450.00		$   23,550.00		$   30,615.00		19,800.00		329		R and R		2002

		17.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		357.00		0.00		357.00		0.00		$   357.00		$   464.10		552.50		329		R and R		2002

		8.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		208.00		0.00		208.00		0.00		$   208.00		$   270.40		324.00		329		R and R		2002

		11.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		324.50		0.00		324.50		0.00		$   324.50		$   421.85		506.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		3,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		3,120.00		0.00		3,120.00		0.00		$   3,120.00		$   4,056.00		4,830.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$39,191.00		$27,085.50		$0.00		$66,276.50		$11,888.50		$78,165.00		$101,614.50		$85,368.00





M7-0657 Const

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		2,025.00		329		R and R		2002

		3.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		372.00		0.00		372.00		579.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		1,455.00		329		R and R		2002

		5.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,090.00		1,115.00		0.00		2,205.00		2,950.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		650.00		329		R and R		2002

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		80.50		181.00		0.00		261.50		375.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		2,900.00		329		R and R		2002

		5.000		154189000960		Water clos, tk type, vit china, incl seat, for rgh-in, sply, W, vent		Q1		2.73		5.861		Ea.		1,295.00		685.00		0.00		1,980.00		2,475.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		474.00		329		R and R		2002

						Totals										$35,001.75		$17,936.90		$0.00		$52,938.65		$66,627.00





M7-0657 Repl

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		$   222.00		$   2,424.00		$   3,151.20		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		$   103.60		$   1,095.20		$   1,423.76		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		$   279.00		$   1,998.00		$   2,597.40		2,025.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		0.00		$   2,475.00		$   3,217.50		2,900.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		0.00		$   5,740.00		$   7,462.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		0.00		$   2,395.00		$   3,113.50		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		0.00		$   2,045.00		$   2,658.50		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		$   3,150.00		$   7,850.00		$   10,205.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		$   2,774.40		$   12,172.80		$   15,824.64		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		$   172.50		$   345.00		$   448.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		$   220.50		$   1,251.00		$   1,626.30		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		$   306.00		$   612.00		$   795.60		474.00		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		2,080.00		0.00		2,080.00		0.00		$   2,080.00		$   2,704.00		3,220.00		329		R and R		2002

						Totals										$32,163.25		$17,434.90		$0.00		$49,598.15		$8,384.40		$57,982.55		$75,377.32		$62,703.50





M7-0657 75%

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,485.00		166.50		0.00		1,651.50		$   166.50		$   1,818.00		$   2,363.40		1,905.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		6.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		666.00		77.70		0.00		743.70		$   77.70		$   821.40		$   1,067.82		864.00		329		R and R		2002

		4.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		170.00		38.80		0.00		208.80		$   38.80		$   247.60		$   321.88		252.00		329		R and R		2002

		4.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		98.00		51.80		0.00		149.80		$   51.80		$   201.60		$   262.08		194.00		329		R and R		2002

		4.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		47.00		25.80		0.00		72.80		$   25.80		$   98.60		$   128.18		94.00		329		R and R		2002

		4.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		152.00		48.40		0.00		200.40		$   48.40		$   248.80		$   323.44		248.00		329		R and R		2002

		2.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		248.00		0.00		248.00		$   248.00		$   496.00		$   644.80		386.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		4.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		792.00		186.00		0.00		978.00		0.00		$   978.00		$   1,271.40		1,164.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		4.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		1,700.00		280.00		0.00		1,980.00		0.00		$   1,980.00		$   2,574.00		2,320.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		750.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,025.00		2,280.00		0.00		4,305.00		0.00		$   4,305.00		$   5,596.50		5,775.00		329		R and R		2002

		375.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		776.25		1,020.00		0.00		1,796.25		0.00		$   1,796.25		$   2,335.13		2,437.50		329		R and R		2002

		375.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		577.50		956.25		0.00		1,533.75		0.00		$   1,533.75		$   1,993.88		2,137.50		329		R and R		2002

		375.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,162.50		2,362.50		0.00		3,525.00		$   2,362.50		$   5,887.50		$   7,653.75		4,950.00		329		R and R		2002

		144.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		4,968.00		2,080.80		0.00		7,048.80		$   2,080.80		$   9,129.60		$   11,868.48		8,784.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		2.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		115.00		0.00		115.00		$   115.00		$   230.00		$   299.00		176.00		329		R and R		2002

		2.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		540.00		147.00		0.00		687.00		$   147.00		$   834.00		$   1,084.20		820.00		329		R and R		2002

		2.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		204.00		0.00		204.00		$   204.00		$   408.00		$   530.40		316.00		329		R and R		2002

		4.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		84.00		0.00		84.00		0.00		$   84.00		$   109.20		130.00		329		R and R		2002

		4.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		118.00		0.00		118.00		0.00		$   118.00		$   153.40		184.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1,500.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		1,560.00		0.00		1,560.00		0.00		$   1,560.00		$   2,028.00		2,415.00		329		R and R		2002

						Totals										$25,542.75		$13,307.95		$0.00		$38,850.70		$6,516.70		$45,367.40		$58,977.62		$48,950.00






_1100454899.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Plumbing System Construction Estimate		Plumbing System Replacement Cost		Plumbing System Replacement % of Plumbing System Constr		75% Plumbing System Replacement Cost		75% Plumbing System Replacement % of Plumbing System Constr		% of CRV

		K6-1446D		Base Electric Shop		15,000		$   956,211.00		$   37,075.50		$   37,190.79		100%		$   28,762.63		78%		3.88%

		K6-2196		Roads and Grounds Maintenance #3		2,844		$   231,057.00		$   14,900.75		$   14,675.89		98%		$   12,457.93		84%		6.45%

		M6-0336		Electromagnetic Lab		9,486		$   1,419,303.00		$   28,899.00		$   26,348.14		91%		$   21,833.41		76%		2.04%

		M6-0495		Dispensary		19,646		$   5,769,035.00		$   129,916.50		$   132,150.66		102%		$   101,614.50		78%		2.25%

		M7-0657		Parachute Refurbishment Facility		35,758		$   7,370,327.00		$   66,627.00		$   75,377.32		113%		$   58,977.62		89%		0.90%

														101%				81%





K6-1446D Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   1,365.00		327		Union		2000

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		$   249.00		$   318.00		$   - 0		$   567.00		$   756.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   1,939.00		327		Union		2000

		7.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   1,120.00		$   1,260.00		$   - 0		$   2,380.00		$   3,150.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   3,115.00		327		Union		2000

		7.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   1,827.00		$   819.00		$   - 0		$   2,646.00		$   3,255.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   3,270.00		327		Union		2000

						Totals										$   21,670.70		$   8,709.70		$   - 0		$   30,380.40		$   37,075.50

																cv





K6-1446D Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   756.00		$   85.40		$   - 0		$   841.40		$   85.40		$   926.80		$   1,204.84		$   966.00		327		Union		2000

		8.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   532.00		$   146.40		$   - 0		$   678.40		$   146.40		$   824.80		$   1,072.24		$   824.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		7.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   74.20		$   42.70		$   - 0		$   116.90		$   42.70		$   159.60		$   207.48		$   150.50		327		Union		2000

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   216.00		$   68.70		$   - 0		$   284.70		$   68.70		$   353.40		$   459.42		$   345.00		327		Union		2000

		3.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   564.00		$   54.90		$   - 0		$   618.90		$   54.90		$   673.80		$   875.94		$   708.00		327		Union		2000

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   834.00		$   300.00		$   - 0		$   1,134.00		$   - 0		$   1,134.00		$   1,474.20		$   1,365.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		7.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,400.00		$   262.50		$   - 0		$   1,662.50		$   - 0		$   1,662.50		$   2,161.25		$   1,939.00		327		Union		2000

		7.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   2,345.00		$   360.50		$   - 0		$   2,705.50		$   - 0		$   2,705.50		$   3,517.15		$   3,115.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   705.00		$   138.00		$   - 0		$   843.00		$   138.00		$   981.00		$   1,275.30		$   990.00		327		Union		2000

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   3,675.00		$   427.00		$   - 0		$   4,102.00		$   427.00		$   4,529.00		$   5,887.70		$   4,690.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		300.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   450.00		$   657.00		$   - 0		$   1,107.00		$   - 0		$   1,107.00		$   1,439.10		$   1,491.00		327		Union		2000

		500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   1,015.00		$   1,225.00		$   - 0		$   2,240.00		$   - 0		$   2,240.00		$   2,912.00		$   2,950.00		327		Union		2000

		300.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   342.00		$   615.00		$   - 0		$   957.00		$   - 0		$   957.00		$   1,244.10		$   1,308.00		327		Union		2000

		300.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   873.00		$   1,515.00		$   - 0		$   2,388.00		$   1,515.00		$   3,903.00		$   5,073.90		$   3,270.00		327		Union		2000

		7.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   116.20		$   - 0		$   116.20		$   - 0		$   116.20		$   151.06		$   175.00		327		Union		2000

		7.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   168.00		$   - 0		$   168.00		$   - 0		$   168.00		$   218.40		$   252.00		327		Union		2000

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		1,100.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   913.00		$   - 0		$   913.00		$   - 0		$   913.00		$   1,186.90		$   1,386.00		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   18,442.70		$   7,539.90		$   - 0		$   25,982.60		$   2,625.70		$   28,608.30		$   37,190.79		$   31,735.00





K6-1446D 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   540.00		$   61.00		$   - 0		$   601.00		$   61.00		$   662.00		$   860.60		$   690.00		327		Union		2000

		6.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   399.00		$   109.80		$   - 0		$   508.80		$   109.80		$   618.60		$   804.18		$   618.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   53.00		$   30.50		$   - 0		$   83.50		$   30.50		$   114.00		$   148.20		$   107.50		327		Union		2000

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   180.00		$   57.25		$   - 0		$   237.25		$   57.25		$   294.50		$   382.85		$   287.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		$   556.00		$   200.00		$   - 0		$   756.00		$   - 0		$   756.00		$   982.80		$   910.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   - 0		$   1,183.50		$   1,538.55		$   - 0		$   1,183.50		$   1,538.55		$   1,325.00		327		Union		2000

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   1,000.00		$   187.50		$   - 0		$   1,187.50		$   - 0		$   1,187.50		$   1,543.75		$   1,385.00		327		Union		2000

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,675.00		$   257.50		$   - 0		$   1,932.50		$   - 0		$   1,932.50		$   2,512.25		$   2,225.00		327		Union		2000

		1.000		154802004140		Water htrs, com, 100< rise,  elec, 50 gal., 9 kW, 37 GPH, 208V		1 Plum		1.8		4.444		Ea.		$   1,900.00		$   92.50		$   - 0		$   1,992.50		$   - 0		$   1,992.50		$   2,590.25		$   - 0		$   1,992.50		$   2,590.25		$   2,250.00		327		Union		2000

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.5		2.462		Ea.		$   82.00		$   46.00		$   - 0		$   128.00		$   46.00		$   174.00		$   226.20		$   46.00		$   174.00		$   226.20		$   160.00		327		Union		2000

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		$   470.00		$   92.00		$   - 0		$   562.00		$   92.00		$   654.00		$   850.20		$   660.00		327		Union		2000

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   2,625.00		$   305.00		$   - 0		$   2,930.00		$   305.00		$   3,235.00		$   4,205.50		$   3,350.00		327		Union		2000

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		225.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   337.50		$   492.75		$   - 0		$   830.25		$   - 0		$   830.25		$   1,079.33		$   1,118.25		327		Union		2000

		375.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   761.25		$   918.75		$   - 0		$   1,680.00		$   - 0		$   1,680.00		$   2,184.00		$   2,212.50		327		Union		2000

		225.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   256.50		$   461.25		$   - 0		$   717.75		$   - 0		$   717.75		$   933.08		$   981.00		327		Union		2000

		225.000		151085204460		Pipe, plstc, DWV, cplgs 10' o.c., hgrs 3 per 10', PVC, 2" dia		Q1		59		0.271		L.F.		$   654.75		$   1,136.25		$   - 0		$   1,791.00		$   1,136.25		$   2,927.25		$   3,805.43		$   2,452.50		327		Union		2000

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   83.00		$   - 0		$   83.00		$   - 0		$   83.00		$   107.90		$   125.00		327		Union		2000

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   120.00		$   - 0		$   120.00		$   - 0		$   120.00		$   156.00		$   180.00		327		Union		2000

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		$   - 0		$   21.00		$   - 0		$   21.00		$   - 0		$   21.00		$   27.30		$   - 0		$   21.00		$   27.30		$   31.50		327		Union		2000

		825.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   684.75		$   - 0		$   684.75		$   - 0		$   684.75		$   890.18		$   1,039.50		327		Union		2000

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		$   - 0		$   28.00		$   - 0		$   28.00		$   - 0		$   28.00		$   36.40		$   - 0		$   28.00		$   36.40		$   42.00		327		Union		2000

						Totals										$   14,519.00		$   5,642.30		$   - 0		$   20,161.30		$   1,963.80		$   22,125.10		$   28,762.63		$   19,092.75





K6-2196 Const

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   510.00		327		Union		2000

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		$   53.50		$   146.00		$   - 0		$   199.50		$   281.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   831.00		327		Union		2000

		3.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		$   480.00		$   540.00		$   - 0		$   1,020.00		$   1,350.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   1,335.00		327		Union		2000

		3.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.25		Ea.		$   783.00		$   351.00		$   - 0		$   1,134.00		$   1,395.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   1,325.00		327		Union		2000

		1.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		$   32.00		$   91.00		$   - 0		$   123.00		$   174.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   810.00		327		Union		2000

						Totals										$   9,069.55		$   3,243.40		$   - 0		$   12,312.95		$   14,900.75





K6-2196 Repl

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		4.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   432.00		$   48.80		$   - 0		$   480.80		$   48.80		$   529.60		$   688.48		$   552.00		327		Union		2000

		5.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   332.50		$   91.50		$   - 0		$   424.00		$   91.50		$   515.50		$   670.15		$   515.00		327		Union		2000

		3.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   79.50		$   36.60		$   - 0		$   116.10		$   36.60		$   152.70		$   198.51		$   144.00		327		Union		2000

		3.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   31.80		$   18.30		$   - 0		$   50.10		$   18.30		$   68.40		$   88.92		$   64.50		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		3.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   600.00		$   112.50		$   - 0		$   712.50		$   - 0		$   712.50		$   926.25		$   831.00		327		Union		2000

		3.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   108.00		$   34.35		$   - 0		$   142.35		$   34.35		$   176.70		$   229.71		$   172.50		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		3.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   1,005.00		$   154.50		$   - 0		$   1,159.50		$   - 0		$   1,159.50		$   1,507.35		$   1,335.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		75.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   112.50		$   164.25		$   - 0		$   276.75		$   - 0		$   276.75		$   359.78		$   372.75		327		Union		2000

		75.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   85.50		$   153.75		$   - 0		$   239.25		$   - 0		$   239.25		$   311.03		$   327.00		327		Union		2000

		200.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   406.00		$   490.00		$   - 0		$   896.00		$   - 0		$   896.00		$   1,164.80		$   1,180.00		327		Union		2000

		75.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   212.25		$   378.75		$   - 0		$   591.00		$   378.75		$   969.75		$   1,260.68		$   810.00		327		Union		2000

		3.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   49.80		$   - 0		$   49.80		$   - 0		$   49.80		$   64.74		$   75.00		327		Union		2000

		3.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   72.00		$   - 0		$   72.00		$   - 0		$   72.00		$   93.60		$   108.00		327		Union		2000

		350.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   290.50		$   - 0		$   290.50		$   - 0		$   290.50		$   377.65		$   441.00		327		Union		2000

						Totals										$   7,721.05		$   2,527.70		$   - 0		$   10,248.75		$   1,040.40		$   11,289.15		$   14,675.89		$   12,324.75





K6-2196 75%

		CostWorks 2000 - Plumbing

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		$   1,500.00		$   65.00		$   - 0		$   1,565.00		$   65.00		$   1,630.00		$   2,119.00		$   1,750.00		327		Union		2000

		3.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		0.533		Ea.		$   324.00		$   36.60		$   - 0		$   360.60		$   36.60		$   397.20		$   516.36		$   414.00		327		Union		2000

		4.000		108201005000		Bathroom accessories, soap disp, chrome, rec stainless steel, liq		1 Carp		10		0.8		Ea.		$   266.00		$   73.20		$   - 0		$   339.20		$   73.20		$   412.40		$   536.12		$   412.00		327		Union		2000

		2.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		0.533		Ea.		$   53.00		$   24.40		$   - 0		$   77.40		$   24.40		$   101.80		$   132.34		$   96.00		327		Union		2000

		2.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		0.267		Ea.		$   21.20		$   12.20		$   - 0		$   33.40		$   12.20		$   45.60		$   59.28		$   43.00		327		Union		2000

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		0.8		Ea.		$   376.00		$   36.60		$   - 0		$   412.60		$   36.60		$   449.20		$   583.96		$   472.00		327		Union		2000

		1.000		154185003000		Showers, stall, w/door & trim, fbgls, one PC, w/ 3 wall, 32" x 32" sq		Q1		2.4		6.667		Ea.		$   290.00		$   125.00		$   - 0		$   415.00		$   125.00		$   540.00		$   702.00		$   510.00		327		Union		2000

		2.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		$   400.00		$   75.00		$   - 0		$   475.00		$   - 0		$   475.00		$   617.50		$   554.00		327		Union		2000

		2.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		0.5		Ea.		$   72.00		$   22.90		$   - 0		$   94.90		$   22.90		$   117.80		$   153.14		$   115.00		327		Union		2000

		2.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		$   1,050.00		$   122.00		$   - 0		$   1,172.00		$   122.00		$   1,294.00		$   1,682.20		$   1,340.00		327		Union		2000

		2.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.8		2.759		Ea.		$   670.00		$   103.00		$   - 0		$   773.00		$   - 0		$   773.00		$   1,004.90		$   890.00		327		Union		2000

		1.000		154122008400		Drinking founts, flr mtd, pedestal type, SS, architectural style		1 Plum		2		4		Ea.		$   1,100.00		$   83.50		$   - 0		$   1,183.50		$   83.50		$   1,267.00		$   1,647.10		$   1,325.00		327		Union		2000

		56.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		0.105		L.F.		$   84.00		$   122.64		$   - 0		$   206.64		$   - 0		$   206.64		$   268.63		$   278.32		327		Union		2000

		56.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		0.099		L.F.		$   63.84		$   114.80		$   - 0		$   178.64		$   - 0		$   178.64		$   232.23		$   244.16		327		Union		2000

		150.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		0.118		L.F.		$   304.50		$   367.50		$   - 0		$   672.00		$   - 0		$   672.00		$   873.60		$   885.00		327		Union		2000

		56.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		0.271		L.F.		$   158.48		$   282.80		$   - 0		$   441.28		$   282.80		$   724.08		$   941.30		$   604.80		327		Union		2000

		2.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		0.8		Ea.		$   - 0		$   33.20		$   - 0		$   33.20		$   - 0		$   33.20		$   43.16		$   50.00		327		Union		2000

		2.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		$   - 0		$   48.00		$   - 0		$   48.00		$   - 0		$   48.00		$   62.40		$   72.00		327		Union		2000

		262.000		150556002000		Plumbing dml, piping, metal, to 2" dia		1 Plum		200		0.04		L.F.		$   - 0		$   217.46		$   - 0		$   217.46		$   - 0		$   217.46		$   282.70		$   330.12		327		Union		2000

						Totals										$   6,733.02		$   1,965.80		$   - 0		$   8,698.82		$   884.20		$   9,583.02		$   12,457.93		$   10,385.40





M6-0336 Const

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		1,150.00		329		R and R		2002

		1.000		154122003980		Drinking founts, wl mtd, non-recessed, for rgh-in, sply and W, add		1 Plum		2.21		3.620		Ea.		51.50		93.50		0.00		145.00		203.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		1,020.00		329		R and R		2002

		2.000		154117009000		Urinal min labor/equip charge		Q1		4		4		Job		0.00		186.00		0.00		186.00		290.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		1,746.00		329		R and R		2002

		6.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,308.00		1,338.00		0.00		2,646.00		3,540.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		2,850.00		329		R and R		2002

		6.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		1,626.00		870.00		0.00		2,496.00		3,150.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		2,310.00		329		R and R		2002

						Totals										$15,226.75		$7,707.90		$0.00		$22,934.65		$28,899.00





M6-0336 Repl

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,940.00		465.00		0.00		3,405.00		$   465.00		$   3,870.00		$   5,031.00		4,020.00		329		R and R		2002

		7.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		777.00		90.65		0.00		867.65		$   90.65		$   958.30		$   1,245.79		1,008.00		329		R and R		2002

		6.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		255.00		58.20		0.00		313.20		$   58.20		$   371.40		$   482.82		378.00		329		R and R		2002

		6.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		147.00		77.70		0.00		224.70		$   77.70		$   302.40		$   393.12		291.00		329		R and R		2002

		6.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		70.50		38.70		0.00		109.20		$   38.70		$   147.90		$   192.27		141.00		329		R and R		2002

		6.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		228.00		72.60		0.00		300.60		$   72.60		$   373.20		$   485.16		372.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		6.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		1,188.00		279.00		0.00		1,467.00		0.00		$   1,467.00		$   1,907.10		1,746.00		329		R and R		2002

		6.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		2,040.00		384.00		0.00		2,424.00		0.00		$   2,424.00		$   3,151.20		2,850.00		329		R and R		2002

		300.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		810.00		912.00		0.00		1,722.00		0.00		$   1,722.00		$   2,238.60		2,310.00		329		R and R		2002

		175.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		362.25		476.00		0.00		838.25		0.00		$   838.25		$   1,089.73		1,137.50		329		R and R		2002

		175.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		269.50		446.25		0.00		715.75		0.00		$   715.75		$   930.48		997.50		329		R and R		2002

		175.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		542.50		1,102.50		0.00		1,645.00		$   1,102.50		$   2,747.50		$   3,571.75		2,310.00		329		R and R		2002

		6.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		126.00		0.00		126.00		0.00		$   126.00		$   163.80		195.00		329		R and R		2002

		6.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		177.00		0.00		177.00		0.00		$   177.00		$   230.10		276.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		650		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		676		0.00		676		0.00		$   676.00		$   878.80		1046.5		329		R and R		2002

						Totals										$12,156.25		$5,986.40		$0.00		$18,142.65		$2,125.15		$20,267.80		$26,348.14		$22,808.00





M6-0336 75%

		CostWorks 2002 - M6-0336 Const

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		101551001100		Partitions, toilet, cubs, flr & clg ahr, plastic lam on particle bd		2 Carp		5		3.200		Ea.		2,450.00		387.50		0.00		2,837.50		$   387.50		$   3,225.00		$   4,192.50		3,350.00		329		R and R		2002

		5.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		555.00		64.75		0.00		619.75		$   64.75		$   684.50		$   889.85		720.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		2.000		108201008000		Bathroom accessories, waste recpts, stainless steel, with top, 13 gal		1 Carp		10		.800		Ea.		338.00		38.80		0.00		376.80		$   38.80		$   415.60		$   540.28		438.00		329		R and R		2002

		1.000		154122002740		Drinking fountain, wall mtd, non-recessed, sst, sgl bubbler, w/back		1 Plum		4		2		Ea.		980.00		52.00		0.00		1,032.00		0.00		$   1,032.00		$   1,341.60		1,150.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		1.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		75.50		31.00		0.00		106.50		$   31.00		$   137.50		$   178.75		131.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		5.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		1,700.00		320.00		0.00		2,020.00		0.00		$   2,020.00		$   2,626.00		2,375.00		329		R and R		2002

		225.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		607.50		684.00		0.00		1,291.50		0.00		$   1,291.50		$   1,678.95		1,732.50		329		R and R		2002

		132.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		273.24		359.04		0.00		632.28		0.00		$   632.28		$   821.96		858.00		329		R and R		2002

		132.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		203.28		336.60		0.00		539.88		0.00		$   539.88		$   701.84		752.40		329		R and R		2002

		132.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		409.20		831.60		0.00		1,240.80		$   831.60		$   2,072.40		$   2,694.12		1,742.40		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		26.00		0.00		26.00		0.00		$   26.00		$   33.80		40.50		329		R and R		2002

		488.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		507.52		0.00		507.52		0.00		$   507.52		$   659.78		785.68		329		R and R		2002

						Totals										$10,298.47		$4,786.81		$0.00		$15,085.28		$1,709.65		$16,794.93		$21,833.41		$18,877.98





M6-0495 Const

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		3,675.00		329		R and R		2002

		1.000		154802009000		Water heater min labor/equip charge		1 Plum		1.75		4.571		Job		0.00		118.00		0.00		118.00		184.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		675.00		329		R and R		2002

		1.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		124.00		0.00		124.00		193.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		918.00		329		R and R		2002

		4.000		060557409000		Counter top, minimum labor/equipment charge		1 Carp		3.75		2.133		Job		0.00		180.00		0.00		180.00		298.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		2,760.00		329		R and R		2002

		10.000		154184503580		Lavatories, W/trim, vanity top, rgh-in, sply, W & vent for abv lav		Q1		2.30		6.957		Ea.		740.00		1,620.00		0.00		2,360.00		3,350.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		6,693.00		329		R and R		2002

		23.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		5,014.00		5,129.00		0.00		10,143.00		13,570.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		2,600.00		329		R and R		2002

		2.000		154122008900		Drinking founts, flr mtd, pedestal type, for rgh-in, sply and W, add		1 Plum		1.83		4.372		Ea.		103.00		226.00		0.00		329.00		466.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		6,650.00		329		R and R		2002

		14.000		154189003200		Water clos, bowl only, seat, for rgh-in, sply, W & vent, sgl WC		Q1		2.56		6.250		Ea.		3,794.00		2,030.00		0.00		5,824.00		7,350.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		2,220.00		329		R and R		2002

		3.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		241.50		543.00		0.00		784.50		1,125.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		26,400.00		329		R and R		2002

						Totals										$60,092.45		$40,786.95		$0.00		$100,879.40		$129,916.50





M6-0495 Repl

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		6.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		453.00		186.00		0.00		639.00		$   186.00		$   825.00		$   1,072.50		786.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		7.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		65.45		47.25		0.00		112.70		$   47.25		$   159.95		$   207.94		150.50		329		R and R		2002

		27.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		607.50		151.20		0.00		758.70		$   151.20		$   909.90		$   1,182.87		918.00		329		R and R		2002

		10.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,680.00		580.00		0.00		2,260.00		0.00		$   2,260.00		$   2,938.00		2,760.00		329		R and R		2002

		23.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		4,554.00		1,069.50		0.00		5,623.50		0.00		$   5,623.50		$   7,310.55		6,693.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		14.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		4,760.00		896.00		0.00		5,656.00		0.00		$   5,656.00		$   7,352.80		6,650.00		329		R and R		2002

		34.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		3,774.00		440.30		0.00		4,214.30		$   440.30		$   4,654.60		$   6,050.98		4,896.00		329		R and R		2002

		34.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,445.00		329.80		0.00		1,774.80		$   329.80		$   2,104.60		$   2,735.98		2,142.00		329		R and R		2002

		34.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		1,292.00		411.40		0.00		1,703.40		$   411.40		$   2,114.80		$   2,749.24		2,108.00		329		R and R		2002

		14.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		164.50		90.30		0.00		254.80		$   90.30		$   345.10		$   448.63		329.00		329		R and R		2002

		3.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		1,230.00		558.00		0.00		1,788.00		$   558.00		$   2,346.00		$   3,049.80		2,220.00		329		R and R		2002

		3.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		79.50		44.70		0.00		124.20		$   44.70		$   168.90		$   219.57		162.00		329		R and R		2002

		3.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		720.00		97.50		0.00		817.50		$   97.50		$   915.00		$   1,189.50		960.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		7.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		4,655.00		451.50		0.00		5,106.50		$   451.50		$   5,558.00		$   7,225.40		5,845.00		329		R and R		2002

		3.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		795.00		145.50		0.00		940.50		$   145.50		$   1,086.00		$   1,411.80		1,110.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		2,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		5,400.00		6,080.00		0.00		11,480.00		0.00		$   11,480.00		$   14,924.00		15,400.00		329		R and R		2002

		1,000.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		2,070.00		2,720.00		0.00		4,790.00		0.00		$   4,790.00		$   6,227.00		6,500.00		329		R and R		2002

		1,000.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,540.00		2,550.00		0.00		4,090.00		0.00		$   4,090.00		$   5,317.00		5,700.00		329		R and R		2002

		2,000.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		6,200.00		12,600.00		0.00		18,800.00		$   12,600.00		$   31,400.00		$   40,820.00		26,400.00		329		R and R		2002

		23.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		483.00		0.00		483.00		0.00		$   483.00		$   627.90		747.50		329		R and R		2002

		10.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		260.00		0.00		260.00		0.00		$   260.00		$   338.00		405.00		329		R and R		2002

		14.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		413.00		0.00		413.00		0.00		$   413.00		$   536.90		644.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		4,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		4,160.00		0.00		4,160.00		0.00		$   4,160.00		$   5,408.00		6,440.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$49,911.95		$35,911.95		$0.00		$85,823.90		$15,830.45		$101,654.35		$132,150.66		$110,959.50





M6-0495 75%

		CostWorks 2002 - M6-0495

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		5.000		151553002040		Drains, flr, medium dty, C.I., D flange, 7" dia top, 2" and 3" pipe size		Q1		12		1.333		Ea.		377.50		155.00		0.00		532.50		$   155.00		$   687.50		$   893.75		655.00		329		R and R		2002

		1.000		154802004160		Water htrs, com, 100< rise,  elec, 50 gal., 36 kW, 148 GPH, 208V		1 Plum		1.80		4.444		Ea.		3,200.00		115.00		0.00		3,315.00		$   - 0		$   3,315.00		$   4,309.50		3,675.00		329		R and R		2002

		1.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		480.00		93.00		0.00		573.00		$   93.00		$   666.00		$   865.80		675.00		329		R and R		2002

		5.000		060557402200		Counter top, built-in place, 25" wide, plastic laminate		1 Carp		25		.320		L.F.		46.75		33.75		0.00		80.50		$   33.75		$   114.25		$   148.53		107.50		329		R and R		2002

		20.000		060557401000		Counter top, square edge, plastic face, 7/8" thick, with splash		1 Carp		30		.267		L.F.		450.00		112.00		0.00		562.00		$   112.00		$   674.00		$   876.20		680.00		329		R and R		2002

		8.000		154184500600		Lavatory, w/trim, vanity top, porc enam on CI, 20" x 18"		Q1		6.40		2.500		Ea.		1,344.00		464.00		0.00		1,808.00		0.00		$   1,808.00		$   2,350.40		2,208.00		329		R and R		2002

		17.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		3,366.00		790.50		0.00		4,156.50		0.00		$   4,156.50		$   5,403.45		4,947.00		329		R and R		2002

		2.000		154122008600		Drinking founts, flr mtd, ped type, hvy dty svce, 2 bubblers		1 Plum		2		4		Ea.		2,100.00		208.00		0.00		2,308.00		0.00		$   2,308.00		$   3,000.40		2,600.00		329		R and R		2002

		11.000		154189003100		Water clo, bowl only, w/flush valve, seat, wall hung		Q1		5.80		2.759		Ea.		3,740.00		704.00		0.00		4,444.00		0.00		$   4,444.00		$   5,777.20		5,225.00		329		R and R		2002

		26.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		2,886.00		336.70		0.00		3,222.70		$   336.70		$   3,559.40		$   4,627.22		3,744.00		329		R and R		2002

		26.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		1,105.00		252.20		0.00		1,357.20		$   252.20		$   1,609.40		$   2,092.22		1,638.00		329		R and R		2002

		26.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		988.00		314.60		0.00		1,302.60		$   314.60		$   1,617.20		$   2,102.36		1,612.00		329		R and R		2002

		11.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		129.25		70.95		0.00		200.20		$   70.95		$   271.15		$   352.50		258.50		329		R and R		2002

		2.000		154185001530		Showers,stall,W/drain only,baked enam,molded stone receptor,36" sq		Q1		2		8		Ea.		820.00		372.00		0.00		1,192.00		$   372.00		$   1,564.00		$   2,033.20		1,480.00		329		R and R		2002

		2.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		53.00		29.80		0.00		82.80		$   29.80		$   112.60		$   146.38		108.00		329		R and R		2002

		2.000		108201003300		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 72" x 24"		1 Carp		6		1.333		Ea.		480.00		65.00		0.00		545.00		$   65.00		$   610.00		$   793.00		640.00		329		R and R		2002

		2.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		170.00		114.00		0.00		284.00		$   114.00		$   398.00		$   517.40		366.00		329		R and R		2002

		5.000		101551002600		Partitions,toilet,cubs,flr mtd,hdrail braced,plstc lam on part bd		2 Carp		6		2.667		Ea.		3,325.00		322.50		0.00		3,647.50		$   322.50		$   3,970.00		$   5,161.00		4,175.00		329		R and R		2002

		2.000		101551004800		Partitions, toilet, ur scrn, 18" W, clg braced, plstc lam on part bd		2 Carp		8		2		Ea.		530.00		97.00		0.00		627.00		$   97.00		$   724.00		$   941.20		740.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		114101505800		Food service eqpt, ice cube maker, 50 pounds per day		Q1		6		2.667		Ea.		1,625.00		70.00		0.00		1,695.00		$   70.00		$   1,765.00		$   2,294.50		1,875.00		329		R and R		2002

		1,500.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		4,050.00		4,560.00		0.00		8,610.00		0.00		$   8,610.00		$   11,193.00		11,550.00		329		R and R		2002

		750.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,552.50		2,040.00		0.00		3,592.50		0.00		$   3,592.50		$   4,670.25		4,875.00		329		R and R		2002

		750.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		1,155.00		1,912.50		0.00		3,067.50		0.00		$   3,067.50		$   3,987.75		4,275.00		329		R and R		2002

		1,500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		4,650.00		9,450.00		0.00		14,100.00		$   9,450.00		$   23,550.00		$   30,615.00		19,800.00		329		R and R		2002

		17.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		357.00		0.00		357.00		0.00		$   357.00		$   464.10		552.50		329		R and R		2002

		8.000		150556001220		Plumbing demo, fixtures, including 10' piping, lavatory, counter top		1 Plum		8		1		Ea.		0.00		208.00		0.00		208.00		0.00		$   208.00		$   270.40		324.00		329		R and R		2002

		11.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		324.50		0.00		324.50		0.00		$   324.50		$   421.85		506.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		2.000		150556001600		Plumbing dml, fixtures w/10' pipe, water fountains, free stand		1 Plum		8		1		Ea.		0.00		52.00		0.00		52.00		0.00		$   52.00		$   67.60		81.00		329		R and R		2002

		3,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		3,120.00		0.00		3,120.00		0.00		$   3,120.00		$   4,056.00		4,830.00		329		R and R		2002

		1.000		150556002250		Plumbing demo, water heater, 40 gal		1 Plum		6		1.333		Ea.		0.00		34.50		0.00		34.50		0.00		$   34.50		$   44.85		53.50		329		R and R		2002

						Totals										$39,191.00		$27,085.50		$0.00		$66,276.50		$11,888.50		$78,165.00		$101,614.50		$85,368.00





M7-0657 Const

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		2,025.00		329		R and R		2002

		3.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		372.00		0.00		372.00		579.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		183.00		329		R and R		2002

		1.000		154184009600		Laundry sinks, with trim, rgh-in, sply, W and vent, for all laundry sks		Q1		2.14		7.477		Ea.		85.00		174.00		0.00		259.00		365.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		1,455.00		329		R and R		2002

		5.000		154184506960		Lavatories,wl hung,hosp type,rgh-in,sply,w&vent for abv lavatories		Q1		1.66		9.639		Ea.		1,090.00		1,115.00		0.00		2,205.00		2,950.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		650.00		329		R and R		2002

		1.000		154185004200		Showers, stall, rough-in, supply, waste and vent for above showers		Q1		2.05		7.805		Ea.		80.50		181.00		0.00		261.50		375.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		2,900.00		329		R and R		2002

		5.000		154189000960		Water clos, tk type, vit china, incl seat, for rgh-in, sply, W, vent		Q1		2.73		5.861		Ea.		1,295.00		685.00		0.00		1,980.00		2,475.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		1,530.00		329		R and R		2002

		3.000		154117003300		Urinals, wall hung, vitreous china, rough-in, supply, waste & vent		Q1		2.83		5.654		Ea.		288.00		396.00		0.00		684.00		930.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		474.00		329		R and R		2002

						Totals										$35,001.75		$17,936.90		$0.00		$52,938.65		$66,627.00





M7-0657 Repl

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		4.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,980.00		222.00		0.00		2,202.00		$   222.00		$   2,424.00		$   3,151.20		2,540.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		8.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		888.00		103.60		0.00		991.60		$   103.60		$   1,095.20		$   1,423.76		1,152.00		329		R and R		2002

		5.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		212.50		48.50		0.00		261.00		$   48.50		$   309.50		$   402.35		315.00		329		R and R		2002

		5.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		122.50		64.75		0.00		187.25		$   64.75		$   252.00		$   327.60		242.50		329		R and R		2002

		5.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		58.75		32.25		0.00		91.00		$   32.25		$   123.25		$   160.23		117.50		329		R and R		2002

		5.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		190.00		60.50		0.00		250.50		$   60.50		$   311.00		$   404.30		310.00		329		R and R		2002

		3.000		154142006000		Industrial safety shower,no rough in, multi-noz, eye/face wash comb		Q1		4		4		Ea.		1,440.00		279.00		0.00		1,719.00		$   279.00		$   1,998.00		$   2,597.40		2,025.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		5.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		990.00		232.50		0.00		1,222.50		0.00		$   1,222.50		$   1,589.25		1,455.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		5.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		2,125.00		350.00		0.00		2,475.00		0.00		$   2,475.00		$   3,217.50		2,900.00		329		R and R		2002

		3.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		852.00		372.00		0.00		1,224.00		0.00		$   1,224.00		$   1,591.20		1,530.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		1,000.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,700.00		3,040.00		0.00		5,740.00		0.00		$   5,740.00		$   7,462.00		7,700.00		329		R and R		2002

		500.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		1,035.00		1,360.00		0.00		2,395.00		0.00		$   2,395.00		$   3,113.50		3,250.00		329		R and R		2002

		500.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		770.00		1,275.00		0.00		2,045.00		0.00		$   2,045.00		$   2,658.50		2,850.00		329		R and R		2002

		500.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,550.00		3,150.00		0.00		4,700.00		$   3,150.00		$   7,850.00		$   10,205.00		6,600.00		329		R and R		2002

		192.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		6,624.00		2,774.40		0.00		9,398.40		$   2,774.40		$   12,172.80		$   15,824.64		11,712.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		3.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		172.50		0.00		172.50		$   172.50		$   345.00		$   448.50		264.00		329		R and R		2002

		3.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		810.00		220.50		0.00		1,030.50		$   220.50		$   1,251.00		$   1,626.30		1,230.00		329		R and R		2002

		3.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		306.00		0.00		306.00		$   306.00		$   612.00		$   795.60		474.00		329		R and R		2002

		5.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		105.00		0.00		105.00		0.00		$   105.00		$   136.50		162.50		329		R and R		2002

		5.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		147.50		0.00		147.50		0.00		$   147.50		$   191.75		230.00		329		R and R		2002

		3.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		88.50		0.00		88.50		0.00		$   88.50		$   115.05		138.00		329		R and R		2002

		2,000.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		2,080.00		0.00		2,080.00		0.00		$   2,080.00		$   2,704.00		3,220.00		329		R and R		2002

						Totals										$32,163.25		$17,434.90		$0.00		$49,598.15		$8,384.40		$57,982.55		$75,377.32		$62,703.50





M7-0657 75%

		CostWorks 2002 - M7-0657

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		101551001800		Partitions toilet, cubicles, fl mounted, plstc lam on prt bd		2 Carp		7		2.286		Ea.		1,485.00		166.50		0.00		1,651.50		$   166.50		$   1,818.00		$   2,363.40		1,905.00		329		R and R		2002

		2.000		101551005400		Partitions toilet, urinal screen, fl mounted, plstc lam on prt bd		2 Carp		8		2		Ea.		464.00		97.00		0.00		561.00		$   97.00		$   658.00		$   855.40		670.00		329		R and R		2002

		1.000		108201000200		Bathroom accessories, curtain rod, sst, 5' long, 1" dia		1 Carp		13		.615		Ea.		26.50		14.90		0.00		41.40		$   14.90		$   56.30		$   73.19		54.00		329		R and R		2002

		6.000		108201003100		Bathroom accessories, mir with stainless steel, 3/4" sq FR, 36" x 24"		1 Carp		15		.533		Ea.		666.00		77.70		0.00		743.70		$   77.70		$   821.40		$   1,067.82		864.00		329		R and R		2002

		4.000		108201004600		Bathroom accessories, soap disp, chrome, surf mounted, liquid		1 Carp		20		.400		Ea.		170.00		38.80		0.00		208.80		$   38.80		$   247.60		$   321.88		252.00		329		R and R		2002

		4.000		108201006050		Bathroom accessories, toilet seat cov disp, SS, surface mtd		1 Carp		15		.533		Ea.		98.00		51.80		0.00		149.80		$   51.80		$   201.60		$   262.08		194.00		329		R and R		2002

		4.000		108201006100		Bathroom accessories, toilet tissue disp, surf mounted,sst,single roll		1 Carp		30		.267		Ea.		47.00		25.80		0.00		72.80		$   25.80		$   98.60		$   128.18		94.00		329		R and R		2002

		4.000		108201006700		Bathroom accessories, towel dispenser, sst, surf mounted		1 Carp		16		.500		Ea.		152.00		48.40		0.00		200.40		$   48.40		$   248.80		$   323.44		248.00		329		R and R		2002

		2.000		154142009000		Industrial safety fixtures min labor/equip charge		Q1		3		5.333		Job		0.00		248.00		0.00		248.00		$   248.00		$   496.00		$   644.80		386.00		329		R and R		2002

		1.000		154184003020		Laundry sinks, W/ trim, plstc, on wl hgr or legs, 18" x 23", sgl compt		Q1		6.50		2.462		Ea.		85.00		57.00		0.00		142.00		$   57.00		$   199.00		$   258.70		183.00		329		R and R		2002

		4.000		154184504180		Lavatory, w/trim, wall hung, porc enam on CI, 20" x 18", single bowl		Q1		8		2		Ea.		792.00		186.00		0.00		978.00		0.00		$   978.00		$   1,271.40		1,164.00		329		R and R		2002

		1.000		154185001520		Showers,stall,W/drain only, baked enam,molded stone receptor,32" sq		Q1		2		8		Ea.		325.00		186.00		0.00		511.00		$   186.00		$   697.00		$   906.10		650.00		329		R and R		2002

		4.000		154189000200		Water clo, tank, vit china, seat, wall hung, supply w/stop, 1 piece		Q1		5.30		3.019		Ea.		1,700.00		280.00		0.00		1,980.00		0.00		$   1,980.00		$   2,574.00		2,320.00		329		R and R		2002

		2.000		154117003100		Urinals, wall hung, vitreous china, hanger & self-closing valve,siphon		Q1		3		5.333		Ea.		568.00		248.00		0.00		816.00		0.00		$   816.00		$   1,060.80		1,020.00		329		R and R		2002

		1.000		111194506200		Laundry equipment, washers, combination washer/extractor, 50 lb. cap		L6		.68		17.647		Ea.		8,375.00		510.00		0.00		8,885.00		$   510.00		$   9,395.00		$   12,213.50		10,000.00		329		R and R		2002

		750.000		151074202200		Pipe cu solder joints, type L tubing, cplgs & hgrs 10' o.c., 1" dia		1 Plum		68		.118		L.F.		2,025.00		2,280.00		0.00		4,305.00		0.00		$   4,305.00		$   5,596.50		5,775.00		329		R and R		2002

		375.000		151074202180		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' o.c., 3/4" dia		1 Plum		76		.105		L.F.		776.25		1,020.00		0.00		1,796.25		0.00		$   1,796.25		$   2,335.13		2,437.50		329		R and R		2002

		375.000		151074202140		Pipe cu solder jts, type L tubing, cplgs & hgrs 10' O.C., 1/2" dia.		1 Plum		81		.099		L.F.		577.50		956.25		0.00		1,533.75		0.00		$   1,533.75		$   1,993.88		2,137.50		329		R and R		2002

		375.000		151085201910		Pipe, plastic, PVC, cplgs 10' O.C., hgrs 3 per 10', sched 40, 2" dia.		Q1		59		.271		L.F.		1,162.50		2,362.50		0.00		3,525.00		$   2,362.50		$   5,887.50		$   7,653.75		4,950.00		329		R and R		2002

		144.000		139304002660		Sprinkler sys, hds, dry, pendent, 1/2" orifice, 1/2" to 6" lg		1 Spri		14		.571		Ea.		4,968.00		2,080.80		0.00		7,048.80		$   2,080.80		$   9,129.60		$   11,868.48		8,784.00		329		R and R		2002

		2.000		138510658400		Detect sys, fire sprnklr & stndpipe alarm, alarm device		1 Elec		8		1		Ea.		250.00		57.00		0.00		307.00		$   57.00		$   364.00		$   473.20		364.00		329		R and R		2002

		1.000		138510658600		Detect sys, fire sprnklr & stndpipe alarm, actuating device		1 Elec		8		1		Ea.		290.00		28.50		0.00		318.50		$   28.50		$   347.00		$   451.10		365.00		329		R and R		2002

		2.000		138510659410		Detection systems, min labor/equip charge		1 Elec		4		2		Job		0.00		115.00		0.00		115.00		$   115.00		$   230.00		$   299.00		176.00		329		R and R		2002

		2.000		139104007300		Fire hose & eqpt, sp conn, w, dbl, fl, pol brs, 2.5"x2.5"x4"		Q12		5		3.200		Ea.		540.00		147.00		0.00		687.00		$   147.00		$   834.00		$   1,084.20		820.00		329		R and R		2002

		2.000		139104009000		Fire hose&equip min labor/equip charge		1 Plum		2		4		Job		0.00		204.00		0.00		204.00		$   204.00		$   408.00		$   530.40		316.00		329		R and R		2002

		4.000		150556001200		Plumbing dml, fixtures w/10' pipe, lavatory, wall hung		1 Plum		10		.800		Ea.		0.00		84.00		0.00		84.00		0.00		$   84.00		$   109.20		130.00		329		R and R		2002

		4.000		150556001420		Plumbing demo, fixtures, w/10' pipe, water closet, wall mounted		1 Plum		7		1.143		Ea.		0.00		118.00		0.00		118.00		0.00		$   118.00		$   153.40		184.00		329		R and R		2002

		2.000		150556001520		Plumbing dml, fixtures w/10' pipe, urinal, wall mounted		1 Plum		7		1.143		Ea.		0.00		59.00		0.00		59.00		0.00		$   59.00		$   76.70		92.00		329		R and R		2002

		1,500.000		150556002000		Plumbing dml, piping, metal, to 1-1/2" dia		1 Plum		200		.040		L.F.		0.00		1,560.00		0.00		1,560.00		0.00		$   1,560.00		$   2,028.00		2,415.00		329		R and R		2002

						Totals										$25,542.75		$13,307.95		$0.00		$38,850.70		$6,516.70		$45,367.40		$58,977.62		$48,950.00






_1100452398.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452394.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452395.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452393.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452377.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452381.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452383.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452380.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452373.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452374.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452372.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452364.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452367.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452369.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100452366.xls
Summary

		Facility #		Fac Name		Total S.F.		CRV		Joist		Roof Construction Estimate		Roof Replacement Cost		Roofing Replacement % of Roof Constr		75% Roof Replacement Cost		75% Roofing Replacement % of Roof Constr		25% Roof Replacement Cost		25% Roof Replacement Cost % of Roof Construction		5% Roof Replacement Cost		5% Roof Replacement Cost % of Roof Construction		% of CRV		CRV$/S.F.

		J6-2313		LANDING AIDS CONTROL BLDG.		4640		2,211,487		16"		$53,992.08		$33,531.83		62.11%		$14,767.09		27.35%		$6,113.03		11.32%		$2,509.72		4.65%		2.44%		476.6135775862

		K6-1145		MULTI-FUNCTION FACILITY		15953		2,360,189		24"		$199,365.78		$131,005.89		65.71%		$68,776.82		34.50%		$18,798.26		9.43%		$5,464.47		2.74%		8.45%		147.9464050649

		M6-0336		ELECTROMAGNETIC LAB		9486		1,419,303		16"		$113,862.46		$74,612.85		65.53%		$29,593.66		25.99%		$11,050.63		9.71%		$3,598.42		3.16%		8.02%		149.6208096142

		K7-0416		OPERATIONS BLDG #1		2906		602,660		16"		$33,326.07		$22,113.47		66.35%		$9,345.15		28.04%		$3,467.66		10.41%		$1,069.05		3.21%		5.53%		207.3847212663

		K6-1547		LOGISTICS FACILITY		288661		22,022,457		24"		$3,446,415.99		$2,122,713.18		61.59%		$758,528.89		22.01%		$251,648.66		7.30%		$51,934.58		1.51%		15.65%		76.291764388

																64.26%				27.58%				9.63%				3.05%		8.02%





J6-2313 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equip.		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1025		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1026		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1027		00003		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1029		00004		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1028		00005		Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1032		00006		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1033		00007		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1022		00008		Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF				4,640.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$20,323.20		$9,697.60		$1,995.20		$11,692.80		$32,016.00		$4.84		$3.60		$0.48		$4.07				$8.91		$22,457.60		$16,680.80		$2,204.00		$18,884.80				$41,342.40

		Totals		00010												164.661																$25,660.80		$13,101.26		$2,693.15		$15,794.41		$41,455.21														$28,328.96		$22,691.33		$2,971.75		$25,663.08				$53,992.08





J6-2313 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1043		00001		Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		131.600		47.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,538.00		$2,608.50		$697.95		$3,306.45		$5,844.45		$59.40		$99.29		$16.34		$115.62				$175.03		$2,791.80		$4,666.58		$767.75		$5,434.33				$8,226.18

		1063		00002		Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		17.408		272.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,319.20		$459.68				$459.68		$1,778.88		$5.34		$2.77				$2.77				$8.10		$1,451.12		$752.08				$752.08				$2,203.20

		1064		00003		Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1044		00004		Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1048		00005		Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1049		00006		Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1058		00007		Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		84.750		250.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,887.50		$1,075.00		$2,962.50		$2,962.50				$12.32		$4.73		$17.05				$17.05				$3,080.50		$1,182.50		$4,263.00				$4,263.00

		1059		00008		Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1060		00009		Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		211.500		4,700.000		S.F.				$0.93				$0.93		$0.93				$4,371.00				$4,371.00		$4,371.00				$1.55				$1.55				$1.55				$7,285.00				$7,285.00				$7,285.00

		1061		00010		Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1066				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										1,175.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$5,146.50		$2,455.75		$505.25		$2,961.00		$8,107.50		$4.84		$3.60		$0.48		$4.07				$8.91		$5,687.00		$4,224.13		$558.13		$4,782.25				$10,469.25

		Totals		00012																		466.059																$9,262.90		$12,218.07		$2,337.70		$14,555.77		$23,818.67														$10,215.04		$20,742.93		$2,573.83		$23,316.75				$33,531.83





J6-2313 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		100.800		36.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,944.00		$1,998.00		$534.60		$2,532.60		$4,476.60		$59.40		$99.29		$16.34		$115.62				$175.03		$2,138.40		$3,574.40		$588.06		$4,162.46				$6,300.90

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.85		$1.69				$1.69		$6.54		$979.70		$341.38				$341.38		$1,321.08		$5.34		$2.77				$2.77				$8.10		$1,077.67		$558.53				$558.53				$1,636.20

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		3.006		18.000		Ea.		$10.10		$3.32				$3.32		$13.42		$181.80		$59.76				$59.76		$241.56		$11.11		$5.99				$5.99				$17.10		$199.98		$107.80				$107.80				$307.78

		1086				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1087				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		12.928		202.000		L.F.		$4.78		$1.69				$1.69		$6.47		$965.56		$341.38				$341.38		$1,306.94		$5.26		$2.74				$2.74				$8.00		$1,062.12		$553.68				$553.68				$1,615.80

		1088				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1089				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1090				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1091				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		88.125		3,525.000		S.F.				$0.52				$0.52		$0.52				$1,833.00				$1,833.00		$1,833.00				$0.86				$0.86				$0.86				$3,031.50				$3,031.50				$3,031.50

		1092				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				232.898																$5,263.06		$4,900.72		$534.60		$5,435.32		$10,698.38														$5,789.37		$8,389.62		$588.06		$8,977.68				$14,767.09





J6-2313 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1093				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		33.600		12.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$648.00		$666.00		$178.20		$844.20		$1,492.20		$59.40		$99.29		$16.34		$115.62				$175.03		$712.80		$1,191.47		$196.02		$1,387.49				$2,100.30

		1094				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.85		$1.69				$1.69		$6.54		$329.80		$114.92				$114.92		$444.72		$5.34		$2.77				$2.77				$8.10		$362.78		$188.02				$188.02				$550.80

		1095				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1096				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1097				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		4.352		68.000		L.F.		$4.78		$1.69				$1.69		$6.47		$325.04		$114.92				$114.92		$439.96		$5.26		$2.74				$2.74				$8.00		$357.54		$186.39				$186.39				$543.93

		1098				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1099				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1100				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1101				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		29.375		1,175.000		S.F.				$0.52				$0.52		$0.52				$611.00				$611.00		$611.00				$0.86				$0.86				$0.86				$1,010.50				$1,010.50				$1,010.50

		1102				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				87.258																$2,509.44		$1,843.36		$178.20		$2,021.56		$4,531.00														$2,760.38		$3,156.62		$196.02		$3,352.64				$6,113.03





J6-2313 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1103				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8.400		3.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$162.00		$166.50		$44.55		$211.05		$373.05		$59.40		$99.29		$16.34		$115.62				$175.03		$178.20		$297.87		$49.01		$346.87				$525.08

		1104				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		0.896		14.000		L.F.		$4.85		$1.69				$1.69		$6.54		$67.90		$23.66				$23.66		$91.56		$5.34		$2.77				$2.77				$8.10		$74.69		$38.71				$38.71				$113.40

		1105				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1106				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1108				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1109				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1110				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1111				Normal		Unit		022256903000		022256903000		Roofing & siding dml, built-up 5 ply roof, no gravel		B2		1,600.00		0.025		5.875		235.000		S.F.				$0.52				$0.52		$0.52				$122.20				$122.20		$122.20				$0.86				$0.86				$0.86				$202.10				$202.10				$202.10

		Totals																				26.711																$1,373.10		$548.30		$44.55		$592.85		$1,965.95		$1,311.15		$508.55		$16.34		$524.88		$0.00		$1,836.03		$1,510.41		$950.30		$49.01		$999.31		$0.00		$2,509.72





K6-1145 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1042				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF				16,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$79,520.00		$35,040.00		$8,640.00		$43,680.00		$123,200.00		$5.45		$3.81		$0.60		$4.40				$9.85		$87,152.00		$60,896.00		$9,536.00		$70,432.00				$157,584.00

		1043				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1044				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1045				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1046				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1047				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1048				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1049				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1050				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		18.180		505.000		L.F.		$0.68		$0.80				$0.80		$1.48		$343.40		$404.00				$404.00		$747.40		$0.75		$1.33				$1.33				$2.08		$377.74		$672.66				$672.66				$1,050.40

		1051				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1052				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		26.765		505.000		L.F.		$1.16		$1.40				$1.40		$2.56		$585.80		$707.00				$707.00		$1,292.80		$1.28		$2.23				$2.23				$3.51		$644.38		$1,128.17				$1,128.17				$1,772.55

		Totals		00010												622.248																$95,176.85		$47,591.93		$11,016.00		$58,607.93		$153,784.78														$104,374.54		$82,841.49		$12,149.60		$94,991.09				$199,365.78





K6-1145 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1067				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1068				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1069				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1070				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1071				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		448.000		1,000.000		L.F.				$9.95		$5.70		$15.65		$15.65				$9,950.00		$5,700.00		$15,650.00		$15,650.00				$16.23		$6.27		$22.50				$22.50				$16,228.00		$6,270.00		$22,498.00				$22,498.00

		1072				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1082				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										4,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$19,880.00		$8,760.00		$2,160.00		$10,920.00		$30,800.00		$5.45		$3.81		$0.60		$4.40				$9.85		$21,788.00		$15,224.00		$2,384.00		$17,608.00				$39,396.00

		1073				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1074				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1075				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1076				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1077				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1078				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1079				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1080				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1081				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				1,812.759																$37,056.90		$46,614.18		$10,295.50		$56,909.68		$93,966.58														$40,682.60		$78,990.10		$11,333.05		$90,323.15				$131,005.89





K6-1145 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1033				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		448.000		160.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$8,640.00		$8,880.00		$2,376.00		$11,256.00		$19,896.00		$59.40		$99.29		$16.34		$115.62				$175.03		$9,504.00		$15,886.24		$2,613.60		$18,499.84				$28,004.00

		1034				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		32.320		505.000		L.F.		$4.85		$1.69				$1.69		$6.54		$2,449.25		$853.45				$853.45		$3,302.70		$5.34		$2.77				$2.77				$8.10		$2,694.18		$1,396.33				$1,396.33				$4,090.50

		1035				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1036				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1037				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1038				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		101.000		505.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,469.25		$1,984.65				$1,984.65		$6,453.90		$9.74		$6.47				$6.47				$16.20		$4,916.18		$3,264.83				$3,264.83				$8,181.00

		1039				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1040				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1041				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1042				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		720.000		16,000.000		S.F.				$0.93				$0.93		$0.93				$14,880.00				$14,880.00		$14,880.00				$1.55				$1.55				$1.55				$24,800.00				$24,800.00				$24,800.00

		1043				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		16.665		505.000		L.F.				$0.68				$0.68		$0.68				$343.40				$343.40		$343.40				$1.12				$1.12				$1.12				$565.60				$565.60				$565.60

		1044				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1045				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		Totals																				1,356.759																$17,176.90		$27,740.18		$2,376.00		$30,116.18		$47,293.08														$18,894.60		$47,268.48		$2,613.60		$49,882.08				$68,776.82





K6-1145 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1046				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		112.000		40.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$2,160.00		$2,220.00		$594.00		$2,814.00		$4,974.00		$59.40		$99.29		$16.34		$115.62				$175.03		$2,376.00		$3,971.56		$653.40		$4,624.96				$7,001.00

		1047				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		8.064		126.000		L.F.		$4.85		$1.69				$1.69		$6.54		$611.10		$212.94				$212.94		$824.04		$5.34		$2.77				$2.77				$8.10		$672.21		$348.39				$348.39				$1,020.60

		1048				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1049				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1050				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1051				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		25.200		126.000		L.F.		$8.85		$3.93				$3.93		$12.78		$1,115.10		$495.18				$495.18		$1,610.28		$9.74		$6.47				$6.47				$16.20		$1,226.61		$814.59				$814.59				$2,041.20

		1052				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1053				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.068		4.000		Ea.		$23.00		$5.30				$5.30		$28.30		$92.00		$21.20				$21.20		$113.20		$25.30		$9.70				$9.70				$35.00		$101.20		$38.80				$38.80				$140.00

		1054				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1055				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		180.000		4,000.000		S.F.				$0.93				$0.93		$0.93				$3,720.00				$3,720.00		$3,720.00				$1.55				$1.55				$1.55				$6,200.00				$6,200.00				$6,200.00

		1056				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.284		4.000		Ea.				$11.70				$11.70		$11.70				$46.80				$46.80		$46.80				$19.20				$19.20				$19.20				$76.80				$76.80				$76.80

		1057				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		4.158		126.000		L.F.				$0.68				$0.68		$0.68				$85.68				$85.68		$85.68				$1.12				$1.12				$1.12				$141.12				$141.12				$141.12

		1058				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				358.486																$5,138.80		$7,336.72		$594.00		$7,930.72		$13,069.52														$5,652.68		$12,492.14		$653.40		$13,145.54				$18,798.26





K6-1145 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1059				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1060				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		1.664		26.000		L.F.		$4.85		$1.69				$1.69		$6.54		$126.10		$43.94				$43.94		$170.04		$5.34		$2.77				$2.77				$8.10		$138.71		$71.89				$71.89				$210.60

		1061				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1062				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1063				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1064				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		5.200		26.000		L.F.		$8.85		$3.93				$3.93		$12.78		$230.10		$102.18				$102.18		$332.28		$9.74		$6.47				$6.47				$16.20		$253.11		$168.09				$168.09				$421.20

		1065				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1066				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1067				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1068				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		36.000		800.000		S.F.				$0.93				$0.93		$0.93				$744.00				$744.00		$744.00				$1.55				$1.55				$1.55				$1,240.00				$1,240.00				$1,240.00

		1069				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		1070				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		0.858		26.000		L.F.				$0.68				$0.68		$0.68				$17.68				$17.68		$17.68				$1.12				$1.12				$1.12				$29.12				$29.12				$29.12

		1071				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		Totals																				92.004																$1,931.40		$1,890.44		$118.80		$2,009.24		$3,940.64														$2,124.54		$3,209.24		$130.68		$3,339.92				$5,464.47





M6-0336 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1083				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1084				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.85		$1.69				$1.69		$6.54		$1,940.00		$676.00				$676.00		$2,616.00		$5.34		$2.77				$2.77				$8.10		$2,134.00		$1,106.00				$1,106.00				$3,240.00

		1085				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1086				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1087				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1088				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1089				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1090				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										10,000.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$43,800.00		$20,900.00		$4,300.00		$25,200.00		$69,000.00		$4.84		$3.60		$0.48		$4.07				$8.91		$48,400.00		$35,950.00		$4,750.00		$40,700.00				$89,100.00

		Totals																				342.005																$53,432.40		$28,031.48		$5,785.00		$33,816.48		$87,248.88														$58,995.64		$48,483.22		$6,383.50		$54,866.72				$113,862.46





M6-0336 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1200				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		280.000		100.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$5,400.00		$5,550.00		$1,485.00		$7,035.00		$12,435.00		$59.40		$99.29		$16.34		$115.62				$175.03		$5,940.00		$9,928.90		$1,633.50		$11,562.40				$17,502.50

		1201				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		4.008		24.000		Ea.		$10.10		$3.32				$3.32		$13.42		$242.40		$79.68				$79.68		$322.08		$11.11		$5.99				$5.99				$17.10		$266.64		$143.74				$143.74				$410.38

		1202				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1203				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		25.600		400.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,912.00		$676.00				$676.00		$2,588.00		$5.26		$2.74				$2.74				$8.00		$2,103.20		$1,096.40				$1,096.40				$3,199.60

		1204				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1205				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1206				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1207				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		211.875		625.000		L.F.				$7.55		$4.30		$11.85		$11.85				$4,718.75		$2,687.50		$7,406.25		$7,406.25				$12.32		$4.73		$17.05				$17.05				$7,701.25		$2,956.25		$10,657.50				$10,657.50

		1208				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1209				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1210				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		450.000		10,000.000		S.F.				$0.93				$0.93		$0.93				$9,300.00				$9,300.00		$9,300.00				$1.55				$1.55				$1.55				$15,500.00				$15,500.00				$15,500.00

		1211				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		6.852		12.000		Ea.				$11.70				$11.70		$11.70				$140.40				$140.40		$140.40				$19.20				$19.20				$19.20				$230.40				$230.40				$230.40

		1212				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										2,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$12,425.00		$5,475.00		$1,350.00		$6,825.00		$19,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$13,617.50		$9,515.00		$1,490.00		$11,005.00				$24,622.50

		Totals																				1,003.582																$21,355.40		$26,473.43		$5,582.00		$32,055.43		$53,410.83														$23,440.94		$45,026.61		$6,145.20		$51,171.81				$74,612.85





M6-0336 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1213				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		210.000		75.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$4,050.00		$4,162.50		$1,113.75		$5,276.25		$9,326.25		$59.40		$99.29		$16.34		$115.62				$175.03		$4,455.00		$7,446.68		$1,225.13		$8,671.80				$13,126.88

		1214				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1215				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1216				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		19.200		300.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,434.00		$507.00				$507.00		$1,941.00		$5.26		$2.74				$2.74				$8.00		$1,577.40		$822.30				$822.30				$2,399.70

		1217				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1218				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		2.136		8.000		Ea.		$23.00		$5.30				$5.30		$28.30		$184.00		$42.40				$42.40		$226.40		$25.30		$9.70				$9.70				$35.00		$202.40		$77.59				$77.59				$279.99

		1219				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1220				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1221				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		337.500		7,500.000		S.F.				$0.93				$0.93		$0.93				$6,975.00				$6,975.00		$6,975.00				$1.55				$1.55				$1.55				$11,625.00				$11,625.00				$11,625.00

		1222				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		4.568		8.000		Ea.				$11.70				$11.70		$11.70				$93.60				$93.60		$93.60				$19.20				$19.20				$19.20				$153.60				$153.60				$153.60

		Totals																				590.119																$6,929.60		$12,139.62		$1,113.75		$13,253.37		$20,182.97														$7,622.56		$20,745.90		$1,225.13		$21,971.02				$29,593.66





M6-0336 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1223				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		70.000		25.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,350.00		$1,387.50		$371.25		$1,758.75		$3,108.75		$59.40		$99.29		$16.34		$115.62				$175.03		$1,485.00		$2,482.23		$408.38		$2,890.60				$4,375.63

		1224				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.002		6.000		Ea.		$10.10		$3.32				$3.32		$13.42		$60.60		$19.92				$19.92		$80.52		$11.11		$5.99				$5.99				$17.10		$66.66		$35.93				$35.93				$102.59

		1225				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1226				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		6.400		100.000		L.F.		$4.78		$1.69				$1.69		$6.47		$478.00		$169.00				$169.00		$647.00		$5.26		$2.74				$2.74				$8.00		$525.80		$274.10				$274.10				$799.90

		1227				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1228				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1229				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1230				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1231				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		112.500		2,500.000		S.F.				$0.93				$0.93		$0.93				$2,325.00				$2,325.00		$2,325.00				$1.55				$1.55				$1.55				$3,875.00				$3,875.00				$3,875.00

		1232				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				206.459																$3,057.60		$4,258.42		$371.25		$4,629.67		$7,687.27														$3,363.36		$7,278.87		$408.38		$7,687.24				$11,050.63





M6-0336 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1233				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		14.000		5.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$270.00		$277.50		$74.25		$351.75		$621.75		$59.40		$99.29		$16.34		$115.62				$175.03		$297.00		$496.45		$81.68		$578.12				$875.13

		1234				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1235				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1236				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		1.280		20.000		L.F.		$4.78		$1.69				$1.69		$6.47		$95.60		$33.80				$33.80		$129.40		$5.26		$2.74				$2.74				$8.00		$105.16		$54.82				$54.82				$159.98

		1237				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1238				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267						Ea.		$23.00		$5.30				$5.30		$28.30												$25.30		$9.70				$9.70				$35.00

		1239				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1240				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1241				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		22.500		500.000		S.F.				$0.93				$0.93		$0.93				$465.00				$465.00		$465.00				$1.55				$1.55				$1.55				$775.00				$775.00				$775.00

		1242				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				52.728																$1,485.80		$1,100.64		$74.25		$1,174.89		$2,660.69														$1,634.38		$1,882.36		$81.68		$1,964.03				$3,598.42





K6-1547 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1128				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1129				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1130				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1131				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1132				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1133				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1134				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1135				Normal		Unit		077107500400		077107500400		Reglet, galvanized steel, 24 gauge, in conc parapet		1 Carp		225.00		0.036		79.200		2,200.000		L.F.		$0.68		$0.80				$0.80		$1.48		$1,496.00		$1,760.00				$1,760.00		$3,256.00		$0.75		$1.33				$1.33				$2.08		$1,645.60		$2,930.40				$2,930.40				$4,576.00

		1136				Normal		Unit		077107500900		077107500900		Reglet, counter flashing for above, 12" wide, .032" aluminum		1 Shee		150.00		0.053		116.600		2,200.000		L.F.		$1.16		$1.40				$1.40		$2.56		$2,552.00		$3,080.00				$3,080.00		$5,632.00		$1.28		$2.23				$2.23				$3.51		$2,807.20		$4,914.80				$4,914.80				$7,722.00

		1137				Normal		Unit		077107509000		077107509000		Reglet, flashing minimum labor/equipment charge		1 Carp		3.00		2.667		2.667		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$99.48				$99.48				$99.48				$99.48				$99.48				$99.48

		1139				Normal		Unit		077108001900		077108001900		Expansion jt, neoprene, dbl-seal type with thick center, 4-1/2" wide		1 Rofc		125.00		0.064		134.400		2,100.000		L.F.		$8.75		$1.27				$1.27		$10.02		$18,375.00		$2,667.00				$2,667.00		$21,042.00		$9.63		$2.28				$2.28				$11.90		$20,212.50		$4,777.50				$4,777.50				$24,990.00

		1140				Normal		Unit		151553004640		151553004640		Drains, roof, main, all al, 12" l profile dome, 2"; 3" & 4" pipe		Q1		14.00		1.143		27.432		24.000		Ea.		$164.00		$26.50				$26.50		$190.50		$3,936.00		$636.00				$636.00		$4,572.00		$180.40		$41.61				$41.61				$222.01		$4,329.60		$998.52				$998.52				$5,328.12

		1138				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										290,000.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$1,441,300.00		$635,100.00		$156,600.00		$791,700.00		$2,233,000.00		$5.45		$3.81		$0.60		$4.40				$9.85		$1,579,630.00		$1,103,740.00		$172,840.00		$1,276,580.00				$2,856,210.00

		Totals																				8,958.753																$1,646,383.00		$813,669.80		$199,665.00		$1,013,334.80		$2,659,717.80														$1,805,221.30		$1,420,980.29		$220,211.50		$1,641,191.79				$3,446,415.99





K6-1547 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1072				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		8,120.000		2,900.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$156,600.00		$160,950.00		$43,065.00		$204,015.00		$360,615.00		$59.40		$99.29		$16.34		$115.62				$175.03		$172,260.00		$287,938.10		$47,371.50		$335,309.60				$507,572.50

		1073				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		6.680		40.000		Ea.		$10.10		$3.32				$3.32		$13.42		$404.00		$132.80				$132.80		$536.80		$11.11		$5.99				$5.99				$17.10		$444.40		$239.56				$239.56				$683.96

		1074				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1075				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		440.000		2,200.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,470.00		$8,646.00				$8,646.00		$28,116.00		$9.74		$6.47				$6.47				$16.20		$21,417.00		$14,223.00				$14,223.00				$35,640.00

		1076				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1077				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		13.350		50.000		Ea.		$23.00		$5.30				$5.30		$28.30		$1,150.00		$265.00				$265.00		$1,415.00		$25.30		$9.70				$9.70				$35.00		$1,265.00		$484.95				$484.95				$1,749.95

		1078				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1079				Normal		Unit		022253902520		022253902520		Framing demo, steel framing, girders, 10" x 24"		B13		125.00		0.448		8,120.000		18,125.000		L.F.				$9.95		$5.70		$15.65		$15.65				$180,343.75		$103,312.50		$283,656.25		$283,656.25				$16.23		$6.27		$22.50				$22.50				$294,132.50		$113,643.75		$407,776.25				$407,776.25

		1080				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1081				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		13,050.000		290,000.000		S.F.				$0.93				$0.93		$0.93				$269,700.00				$269,700.00		$269,700.00				$1.55				$1.55				$1.55				$449,500.00				$449,500.00				$449,500.00

		1082				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1083				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		72.600		2,200.000		L.F.				$0.68				$0.68		$0.68				$1,496.00				$1,496.00		$1,496.00				$1.12				$1.12				$1.12				$2,464.00				$2,464.00				$2,464.00

		1084				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		28.550		50.000		Ea.				$11.70				$11.70		$11.70				$585.00				$585.00		$585.00				$19.20				$19.20				$19.20				$960.00				$960.00				$960.00

		1085				Normal		Assembly		B30101151600		XUNIT		St jst rf & clg, open web bar jst, 24" d, 11.52#/LF										72,500.000		S.F.		$4.97		$2.19		$0.54		$2.73		$7.70		$360,325.00		$158,775.00		$39,150.00		$197,925.00		$558,250.00		$5.45		$3.81		$0.60		$4.40				$9.85		$394,907.50		$275,935.00		$43,210.00		$319,145.00				$714,052.50

		Totals																				29,881.604																$539,049.00		$781,512.55		$185,587.00		$967,099.55		$1,506,148.55														$591,503.90		$1,326,915.68		$204,290.70		$1,531,206.38				$2,122,713.18





K6-1547 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1086				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		6,090.000		2,175.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$117,450.00		$120,712.50		$32,298.75		$153,011.25		$270,461.25		$59.40		$99.29		$16.34		$115.62				$175.03		$129,195.00		$215,953.58		$35,528.63		$251,482.20				$380,679.38

		1087				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		5.010		30.000		Ea.		$10.10		$3.32				$3.32		$13.42		$303.00		$99.60				$99.60		$402.60		$11.11		$5.99				$5.99				$17.10		$333.30		$179.67				$179.67				$512.97

		1088				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1089				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		435.000		2,175.000		L.F.		$8.85		$3.93				$3.93		$12.78		$19,248.75		$8,547.75				$8,547.75		$27,796.50		$9.74		$6.47				$6.47				$16.20		$21,173.63		$14,061.38				$14,061.38				$35,235.00

		1090				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1091				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.204		12.000		Ea.		$23.00		$5.30				$5.30		$28.30		$276.00		$63.60				$63.60		$339.60		$25.30		$9.70				$9.70				$35.00		$303.60		$116.39				$116.39				$419.99

		1092				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1093				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		9,787.500		217,500.000		S.F.				$0.93				$0.93		$0.93				$202,275.00				$202,275.00		$202,275.00				$1.55				$1.55				$1.55				$337,125.00				$337,125.00				$337,125.00

		1094				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1095				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		54.450		1,650.000		L.F.				$0.68				$0.68		$0.68				$1,122.00				$1,122.00		$1,122.00				$1.12				$1.12				$1.12				$1,848.00				$1,848.00				$1,848.00

		1096				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		21.698		38.000		Ea.				$11.70				$11.70		$11.70				$444.60				$444.60		$444.60				$19.20				$19.20				$19.20				$729.60				$729.60				$729.60

		Totals																				16,419.286																$138,377.75		$333,720.05		$32,298.75		$366,018.80		$504,396.55														$152,215.53		$570,782.57		$35,528.63		$606,311.19				$758,528.89





K6-1547 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1097				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		2,030.000		725.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$39,150.00		$40,237.50		$10,766.25		$51,003.75		$90,153.75		$59.40		$99.29		$16.34		$115.62				$175.03		$43,065.00		$71,984.53		$11,842.88		$83,827.40				$126,893.13

		1098				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		1.670		10.000		Ea.		$10.10		$3.32				$3.32		$13.42		$101.00		$33.20				$33.20		$134.20		$11.11		$5.99				$5.99				$17.10		$111.10		$59.89				$59.89				$170.99

		1099				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1100				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		110.000		550.000		L.F.		$8.85		$3.93				$3.93		$12.78		$4,867.50		$2,161.50				$2,161.50		$7,029.00		$9.74		$6.47				$6.47				$16.20		$5,354.25		$3,555.75				$3,555.75				$8,910.00

		1101				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1102				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		3.471		13.000		Ea.		$23.00		$5.30				$5.30		$28.30		$299.00		$68.90				$68.90		$367.90		$25.30		$9.70				$9.70				$35.00		$328.90		$126.09				$126.09				$454.99

		1103				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1104				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		3,262.500		72,500.000		S.F.				$0.93				$0.93		$0.93				$67,425.00				$67,425.00		$67,425.00				$1.55				$1.55				$1.55				$112,375.00				$112,375.00				$112,375.00

		1105				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1106				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		18.150		550.000		L.F.				$0.68				$0.68		$0.68				$374.00				$374.00		$374.00				$1.12				$1.12				$1.12				$616.00				$616.00				$616.00

		1107				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		7.423		13.000		Ea.				$11.70				$11.70		$11.70				$152.10				$152.10		$152.10				$19.20				$19.20				$19.20				$249.60				$249.60				$249.60

		Totals																				5,455.638																$45,517.50		$110,907.20		$10,766.25		$121,673.45		$167,190.95														$50,069.25		$189,735.80		$11,842.88		$201,578.68				$251,648.66





K6-1547 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1108				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		406.000		145.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$7,830.00		$8,047.50		$2,153.25		$10,200.75		$18,030.75		$59.40		$99.29		$16.34		$115.62				$175.03		$8,613.00		$14,396.91		$2,368.58		$16,765.48				$25,378.63

		1109				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.334		2.000		Ea.		$10.10		$3.32				$3.32		$13.42		$20.20		$6.64				$6.64		$26.84		$11.11		$5.99				$5.99				$17.10		$22.22		$11.98				$11.98				$34.20

		1110				Normal		Unit		077207001200		077207001200		Roof hatches, 2'-6" x 8'-0", w/curb, 1" fbgls insul, al curb/cov		G3		6.60		4.848		4.848		1.000		Ea.		$1,100.00		$106.00				$106.00		$1,206.00		$1,100.00		$106.00				$106.00		$1,206.00		$1,210.00		$189.95				$189.95				$1,399.95		$1,210.00		$189.95				$189.95				$1,399.95

		1111				Normal		Unit		042203400800		042203400800		Coping, stock units, aluminum, for 12" wall		D1		80.00		0.200		22.000		110.000		L.F.		$8.85		$3.93				$3.93		$12.78		$973.50		$432.30				$432.30		$1,405.80		$9.74		$6.47				$6.47				$16.20		$1,070.85		$711.15				$711.15				$1,782.00

		1112				Normal		Unit		042203609000		042203609000		Cornices, minimum labor/equipment charge		D1		1.50		10.667		10.667		1.000		Job				$209.00				$209.00		$209.00				$209.00				$209.00		$209.00				$340.04				$340.04				$340.04				$340.04				$340.04				$340.04

		1113				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.801		3.000		Ea.		$23.00		$5.30				$5.30		$28.30		$69.00		$15.90				$15.90		$84.90		$25.30		$9.70				$9.70				$35.00		$75.90		$29.10				$29.10				$105.00

		1114				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1115				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		652.500		14,500.000		S.F.				$0.93				$0.93		$0.93				$13,485.00				$13,485.00		$13,485.00				$1.55				$1.55				$1.55				$22,475.00				$22,475.00				$22,475.00

		1116				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1117				Normal		Unit		022256902650		022256902650		Roofing & siding demo, roof accessories, sheet metal coping, up to 12"wide		1 Clab		240.00		0.033		3.630		110.000		L.F.				$0.68				$0.68		$0.68				$74.80				$74.80		$74.80				$1.12				$1.12				$1.12				$123.20				$123.20				$123.20

		1118				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.713		3.000		Ea.				$11.70				$11.70		$11.70				$35.10				$35.10		$35.10				$19.20				$19.20				$19.20				$57.60				$57.60				$57.60

		Totals																				1,109.402																$9,992.70		$22,552.24		$2,153.25		$24,705.49		$34,698.19														$10,991.97		$38,573.89		$2,368.57		$40,942.46				$51,934.58





K7-0416 Construction

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1141				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										2,900.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$12,702.00		$6,061.00		$1,247.00		$7,308.00		$20,010.00		$4.84		$3.60		$0.48		$4.07				$8.91		$14,036.00		$10,425.50		$1,377.50		$11,803.00				$25,839.00

		1142				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1143				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1144				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1145				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1146				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1147				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		Totals																				104.493																$15,600.08		$8,238.46		$1,677.65		$9,916.11		$25,516.19														$17,223.89		$14,250.94		$1,851.22		$16,102.16				$33,326.07





K7-0416 Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1170				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		81.200		29.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,566.00		$1,609.50		$430.65		$2,040.15		$3,606.15		$59.40		$99.29		$16.34		$115.62				$175.03		$1,722.60		$2,879.38		$473.72		$3,353.10				$5,075.73

		1171				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.672		16.000		Ea.		$10.10		$3.32				$3.32		$13.42		$161.60		$53.12				$53.12		$214.72		$11.11		$5.99				$5.99				$17.10		$177.76		$95.82				$95.82				$273.58

		1172				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		13.824		216.000		L.F.		$4.78		$1.69				$1.69		$6.47		$1,032.48		$365.04				$365.04		$1,397.52		$5.26		$2.74				$2.74				$8.00		$1,135.73		$592.06				$592.06				$1,727.78

		1173				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1174				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.602		6.000		Ea.		$23.00		$5.30				$5.30		$28.30		$138.00		$31.80				$31.80		$169.80		$25.30		$9.70				$9.70				$35.00		$151.80		$58.19				$58.19				$209.99

		1175				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1176				Normal		Unit		022253902480		022253902480		Framing demo, steel framing, girders, 10" x 16"		B13		165.00		0.339		61.359		181.000		L.F.				$7.55		$4.30		$11.85		$11.85				$1,366.55		$778.30		$2,144.85		$2,144.85				$12.32		$4.73		$17.05				$17.05				$2,230.28		$856.13		$3,086.41				$3,086.41

		1177				Normal		Unit		022253902950		022253902950		Framing demo, steel framing labor & equip min charge		A1		1.00		8.000		8.000		1.000		Job				$164.00		$59.50		$223.50		$223.50				$164.00		$59.50		$223.50		$223.50				$269.62		$65.45		$335.07				$335.07				$269.62		$65.45		$335.07				$335.07

		1178				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1179				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		130.500		2,900.000		S.F.				$0.93				$0.93		$0.93				$2,697.00				$2,697.00		$2,697.00				$1.55				$1.55				$1.55				$4,495.00				$4,495.00				$4,495.00

		1181				Normal		Assembly		B30101151300		XUNIT		St jst rf & clg, open web bar jst, 16" d, 5#/LF										725.000		S.F.		$4.38		$2.09		$0.43		$2.52		$6.90		$3,175.50		$1,515.25		$311.75		$1,827.00		$5,002.50		$4.84		$3.60		$0.48		$4.07				$8.91		$3,509.00		$2,606.38		$344.38		$2,950.75				$6,459.75

		1180				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		3.426		6.000		Ea.				$11.70				$11.70		$11.70				$70.20				$70.20		$70.20				$19.20				$19.20				$19.20				$115.20				$115.20				$115.20

		Totals																				311.778																$6,073.58		$8,072.46		$1,580.20		$9,652.66		$15,726.24														$6,696.89		$13,676.89		$1,739.68		$15,416.56				$22,113.47





K7-0416 75% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1161				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		61.600		22.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$1,188.00		$1,221.00		$326.70		$1,547.70		$2,735.70		$59.40		$99.29		$16.34		$115.62				$175.03		$1,306.80		$2,184.36		$359.37		$2,543.73				$3,850.55

		1162				Normal		Unit		077105500700		077105500700		Gravel stop, aluminum, .050" thick, 8" height, painted		1 Shee		125.00		0.064		10.368		162.000		L.F.		$4.85		$1.69				$1.69		$6.54		$785.70		$273.78				$273.78		$1,059.48		$5.34		$2.77				$2.77				$8.10		$864.27		$447.93				$447.93				$1,312.20

		1163				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		2.004		12.000		Ea.		$10.10		$3.32				$3.32		$13.42		$121.20		$39.84				$39.84		$161.04		$11.11		$5.99				$5.99				$17.10		$133.32		$71.87				$71.87				$205.19

		1164				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1165				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		1.335		5.000		Ea.		$23.00		$5.30				$5.30		$28.30		$115.00		$26.50				$26.50		$141.50		$25.30		$9.70				$9.70				$35.00		$126.50		$48.50				$48.50				$175.00

		1166				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1167				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1168				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		97.875		2,175.000		S.F.				$0.93				$0.93		$0.93				$2,022.75				$2,022.75		$2,022.75				$1.55				$1.55				$1.55				$3,371.25				$3,371.25				$3,371.25

		1169				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		2.855		5.000		Ea.				$11.70				$11.70		$11.70				$58.50				$58.50		$58.50				$19.20				$19.20				$19.20				$96.00				$96.00				$96.00

		Totals																				185.232																$2,209.90		$3,842.37		$326.70		$4,169.07		$6,378.97														$2,430.89		$6,554.87		$359.37		$6,914.24				$9,345.15





J7-0416 25% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1182				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		22.400		8.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$432.00		$444.00		$118.80		$562.80		$994.80		$59.40		$99.29		$16.34		$115.62				$175.03		$475.20		$794.31		$130.68		$924.99				$1,400.20

		1183				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.668		4.000		Ea.		$10.10		$3.32				$3.32		$13.42		$40.40		$13.28				$13.28		$53.68		$11.11		$5.99				$5.99				$17.10		$44.44		$23.96				$23.96				$68.40

		1184				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		3.456		54.000		L.F.		$4.78		$1.69				$1.69		$6.47		$258.12		$91.26				$91.26		$349.38		$5.26		$2.74				$2.74				$8.00		$283.93		$148.01				$148.01				$431.95

		1185				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1186				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.534		2.000		Ea.		$23.00		$5.30				$5.30		$28.30		$46.00		$10.60				$10.60		$56.60		$25.30		$9.70				$9.70				$35.00		$50.60		$19.40				$19.40				$70.00

		1187				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1188				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1189				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		32.625		725.000		S.F.				$0.93				$0.93		$0.93				$674.25				$674.25		$674.25				$1.55				$1.55				$1.55				$1,123.75				$1,123.75				$1,123.75

		1190				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		1.142		2.000		Ea.				$11.70				$11.70		$11.70				$23.40				$23.40		$23.40				$19.20				$19.20				$19.20				$38.40				$38.40				$38.40

		Totals																				70.020																$776.52		$1,456.79		$118.80		$1,575.59		$2,352.11														$854.17		$2,482.79		$130.68		$2,613.47				$3,467.66





K7-0416 5% Repair

		ID		Sort		Type		Source		Line Number		Unit Line Number		Description		Crew		Daily Output		Labor Hours		Ext. Labor Hours		Quantity		Unit		Unit Material		Unit Labor		Unit Equipment		Unit Installation		Unit Total		Ext. Material		Ext. Labor		Ext. Equipment		Ext. Installation		Ext. Total		Unit Material Incl O&P		Unit Labor Incl O&P		Unit Equipment Incl O&P		Unit Installation Incl O&P		Unit Sub Incl O&P		Unit Total Incl O&P		Ext. Material Incl O&P		Ext. Labor Incl O&P		Ext. Equipment Incl O&P		Ext. Installation Incl O&P		Ext. Sub Incl O&P		Ext. Total Incl O&P

		1191				Normal		Unit		075103000500		075103000500		BUR, asph flood ct w/grvl surf, base sheet, 4 plies #15 felt, mppd		G1		20.00		2.800		5.600		2.000		Sq.		$54.00		$55.50		$14.85		$70.35		$124.35		$108.00		$111.00		$29.70		$140.70		$248.70		$59.40		$99.29		$16.34		$115.62				$175.03		$118.80		$198.58		$32.67		$231.25				$350.05

		1192				Normal		Unit		077204800100		077204800100		Pitch Pockets, adjustable, 4" to 7", welded corners, 4" deep		1 Rofc		48.00		0.167		0.167		1.000		Ea.		$10.10		$3.32				$3.32		$13.42		$10.10		$3.32				$3.32		$13.42		$11.11		$5.99				$5.99				$17.10		$11.11		$5.99				$5.99				$17.10

		1193				Normal		Unit		077105500650		077105500650		Gravel stop, aluminum, .050" thick, 8" height, duranodic finish		1 Shee		125.00		0.064		0.704		11.000		L.F.		$4.78		$1.69				$1.69		$6.47		$52.58		$18.59				$18.59		$71.17		$5.26		$2.74				$2.74				$8.00		$57.84		$30.15				$30.15				$87.99

		1194				Normal		Unit		077105509000		077105509000		Gravel stop, minimum labor/equipment charge		1 Shee		3.50		2.286		2.286		1.000		Job				$60.00				$60.00		$60.00				$60.00				$60.00		$60.00				$96.00				$96.00				$96.00				$96.00				$96.00				$96.00

		1195				Normal		Unit		077205000010		077205000010		Roof vents mushroom for built-up roofs, aluminum		1 Rofc		30.00		0.267		0.267		1.000		Ea.		$23.00		$5.30				$5.30		$28.30		$23.00		$5.30				$5.30		$28.30		$25.30		$9.70				$9.70				$35.00		$25.30		$9.70				$9.70				$35.00

		1196				Normal		Unit		077205009000		077205009000		Roof vents, minimum labor/equipment charge		1 Rofc		2.75		2.909		2.909		1.000		Job				$58.00				$58.00		$58.00				$58.00				$58.00		$58.00				$103.99				$103.99				$103.99				$103.99				$103.99				$103.99

		1197				Normal		Unit		022256909000		022256909000		Roofing & siding demo, labor/equip minimum charge		1 Clab		2.00		4.000		4.000		1.000		Job				$82.00				$82.00		$82.00				$82.00				$82.00		$82.00				$134.97				$134.97				$134.97				$134.97				$134.97				$134.97

		1198				Normal		Unit		022256903001		022256903001		Roofing & siding demo, built-up 5 ply roof, including gravel		B2		890.00		0.045		6.525		145.000		S.F.				$0.93				$0.93		$0.93				$134.85				$134.85		$134.85				$1.55				$1.55				$1.55				$224.75				$224.75				$224.75

		1199				Normal		Unit		022256902500		022256902500		Roofing & siding demo, roof accessories, plumbing vent flashing		1 Clab		14.00		0.571		0.571		1.000		Ea.				$11.70				$11.70		$11.70				$11.70				$11.70		$11.70				$19.20				$19.20				$19.20				$19.20				$19.20				$19.20

		Totals																				23.029																$193.68		$484.76		$29.70		$514.46		$708.14														$213.05		$823.33		$32.67		$856.00				$1,069.05






_1100431848.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50
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		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30
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Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100433109.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100432589.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95
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		CostWorks 2000 - M6-0339								Daily Out put																						Zip Code Prefix

		Qty		CSI Number		Description		Crew				Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78
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		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60

		M6-0339 25%





M6-0339 5%

		CostWorks 2000 - M6-0339								Daily Output		Labor Hours																				Zip Code Prefix

		Qty		CSI Number		Description		Crew						Unit		Bare Mat.		Bare Labor		Bare Equip		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45

		Mg-0339 5%





M6-0486 Const

		CostWorks 2000 - M6-0486						Crew		Daily Output		Labor Hours		Unit												Zip Code Prefix

		Qty		CSI Number		Description										Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P				Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700				2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50

		M6-0486 Construction





M6-0486 Repl

		CostWorks 2000 - M6-0486								Daily Output		Labor Hours																				Zip Code Prefix		Type		Release

		Qty		CSI Number		Description		Crew						Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P								Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00

		M6-0486 Replacement





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50

		Building M6-0486, 75% Replacement cost.





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100431500.xls
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		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339								Daily Out put																						Zip Code Prefix

		Qty		CSI Number		Description		Crew				Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78

		M6-0339 75%





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60

		M6-0339 25%





M6-0339 5%

		CostWorks 2000 - M6-0339								Daily Output		Labor Hours																				Zip Code Prefix

		Qty		CSI Number		Description		Crew						Unit		Bare Mat.		Bare Labor		Bare Equip		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45

		Mg-0339 5%





M6-0486 Const

		CostWorks 2000 - M6-0486						Crew		Daily Output		Labor Hours		Unit												Zip Code Prefix

		Qty		CSI Number		Description										Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P				Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700				2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50

		M6-0486 Construction





M6-0486 Repl

		CostWorks 2000 - M6-0486								Daily Output		Labor Hours																				Zip Code Prefix		Type		Release
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		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00

		M6-0486 Replacement





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100431563.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50
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		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30
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Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100431534.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100430647.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100431429.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339								Daily Out put																						Zip Code Prefix

		Qty		CSI Number		Description		Crew				Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78

		M6-0339 75%





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60

		M6-0339 25%





M6-0339 5%

		CostWorks 2000 - M6-0339								Daily Output		Labor Hours																				Zip Code Prefix

		Qty		CSI Number		Description		Crew						Unit		Bare Mat.		Bare Labor		Bare Equip		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45

		Mg-0339 5%





M6-0486 Const

		CostWorks 2000 - M6-0486						Crew		Daily Output		Labor Hours		Unit												Zip Code Prefix

		Qty		CSI Number		Description										Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P				Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700				2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50
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		Qty		CSI Number		Description		Crew						Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P								Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00

		M6-0486 Replacement





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100429556.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50
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		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30
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		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100429201.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100425510.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78
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		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100426715.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100427721.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50
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		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30
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		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100427304.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100427030.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95
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		CostWorks 2000 - M6-0339								Daily Out put																						Zip Code Prefix

		Qty		CSI Number		Description		Crew				Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78
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		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60

		M6-0339 25%





M6-0339 5%

		CostWorks 2000 - M6-0339								Daily Output		Labor Hours																				Zip Code Prefix

		Qty		CSI Number		Description		Crew						Unit		Bare Mat.		Bare Labor		Bare Equip		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45

		Mg-0339 5%





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100425963.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100426651.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50
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		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100426022.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339								Daily Out put																						Zip Code Prefix

		Qty		CSI Number		Description		Crew				Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78

		M6-0339 75%





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60

		M6-0339 25%





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100425727.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100425888.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339								Daily Out put																						Zip Code Prefix

		Qty		CSI Number		Description		Crew				Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P				Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78
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		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60

		M6-0339 25%





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100423288.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30
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		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50
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		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100425146.xls
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		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00





M6-0486 75%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1100423567.xls
Summary

		

		Facility #		Fac Name		Total S.F.		CRV		Electrical System Construction Estimate		Electrical System Replacement Cost		Electrical System Replacement % of Electrical System Constr		75% Electrical System Replacement Cost		75% Electrical System Replacement % of Electrical System Constr		25% Electrical System Replacement Cost		25% Electrical System Replacement Cost % of Electrical System Construction		5% Electrical System Replacement Cost		5% Electrical System Replacement Cost % of Electrical System Construction		% of CRV

		K6-1446D		KSC Electric Shop		15,000		$956,211.00		$   55,692.40		$   79,941.29		144%		$   57,805.74		104%		$   9,136.34		16%		$   1,708.82		3%		$   0.06

		K6-2196		Roads & Grounds Maint. Bldg. No. 3		2,844		$231,057.00		$   40,797.00		$   52,880.62		130%		$   35,133.01		86%		$   3,998.98		10%		$   607.36		1%		$   0.18

		M6-0399		Base Operations Bldg		20,088		$4,462,296.00		$   111,191.45		$   141,682.51		127%		$   72,975.06		66%		$   18,360.91		17%		$   3,228.62		3%		$   0.02

		M6-0486		Base Support Building		85,564		$8,221,482.00		$   694,803.00		$   1,004,592.94		145%		$   697,667.23		100%		$   93,917.46		14%		$   11,799.45		2%		$   0.08

		M6-0595		KSC Industrial Area Heat Plant		6,299		$11,214,540.00		$   124,689.00		$   149,786.88		120%		$   116,074.99		93%		$   9,430.32		8%		$   1,116.72		1%		$   0.01

														133%				90%				13%				2%





K6-1446D Const

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%								327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   627.00		327		Union		2000

						Totals										$   33,932.80		$   12,031.20		$   300.00		$   46,263.80		$   55,692.40





K6-1446D Repl

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		2.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   3,900.00		$   840.00		$   - 0		$   4,740.00		$   840.00		$   5,580.00		$   7,254.00		$   5,550.00		327		Union		2000

		1.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   1,050.00		$   325.00		$   - 0		$   1,375.00		$   325.00		$   1,700.00		$   2,210.00		$   1,650.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		3.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   519.00		$   190.50		$   - 0		$   709.50		$   190.50		$   900.00		$   1,170.00		$   855.00		327		Union		2000

		5.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,360.00		$   385.00		$   - 0		$   1,745.00		$   385.00		$   2,130.00		$   2,769.00		$   2,075.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		9.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,386.00		$   328.50		$   - 0		$   1,714.50		$   328.50		$   2,043.00		$   2,655.90		$   2,025.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		40.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   2,620.00		$   1,180.00		$   - 0		$   3,800.00		$   - 0		$   3,800.00		$   4,940.00		$   4,640.00		327		Union		2000

		20.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,740.00		$   660.00		$   - 0		$   2,400.00		$   - 0		$   2,400.00		$   3,120.00		$   2,905.20		327		Union		2000

		10.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   2,390.00		$   762.00		$   - 0		$   3,152.00		$   762.00		$   3,914.00		$   5,088.20		$   3,794.20		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		25.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   775.00		$   1,662.50		$   - 0		$   2,437.50		$   - 0		$   2,437.50		$   3,168.75		$   3,325.00		327		Union		2000

		1,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,740.00		$   1,820.00		$   - 0		$   3,560.00		$   - 0		$   3,560.00		$   4,628.00		$   4,650.00		327		Union		2000

		0.000		161322059920		Conduit, add to labor for higher elevated inst, 20' to 25' hi, add												20%										$   - 0				327		Union		2000

		20.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   128.00		$   171.00		$   - 0		$   299.00		$   171.00		$   470.00		$   611.00		$   396.00		327		Union		2000

		60.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   130.80		$   324.00		$   - 0		$   454.80		$   324.00		$   778.80		$   1,012.44		$   627.00		327		Union		2000

		1,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   600.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   900.00		327		Union		2000

		2,500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   575.00		$   - 0		$   575.00		$   - 0		$   575.00		$   747.50		$   875.00		327		Union		2000

		2.000		160553001420		Electrical demo, transformer dry supports, wire & tremn 75 kVA		1 Elec		1.25		6.4		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   348.00		327		Union		2000

		2,500.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   - 0		$   6,625.00		$   8,612.50		$   9,950.00		327		Union		2000

		5.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   58.00		$   - 0		$   58.00		$   - 0		$   58.00		$   75.40		$   87.00		327		Union		2000

		20.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   195.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   293.00		327		Union		2000

		40.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   234.00		$   - 0		$   234.00		$   - 0		$   234.00		$   304.20		$   350.00		327		Union		2000

						Totals										$   33,932.80		$   20,552.20		$   300.00		$   54,784.80		$   6,708.50		$   61,493.30		$   79,941.29		$   68,495.40





K6-1446D 75%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407200950		Panelboards, NQOD, 4 wire, 120/208 volts, 225 amp main lugs, 36 circs		2 Elec		0.8		20		Ea.		$   840.00		$   365.00		$   - 0		$   1,205.00		$   365.00		$   1,570.00		$   2,041.00		$   1,475.00		327		Union		2000

		1.000		164407201450		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 36 circs		2 Elec		0.72		22.222		Ea.		$   1,925.00		$   405.00		$   - 0		$   2,330.00		$   405.00		$   2,735.00		$   3,555.50		$   2,725.00		327		Union		2000

		1.000		164407202300		Panelboards, NQOD, 4 wire, 120/208 volts, 400 amp main, 42 circuits		2 Elec		0.48		33.333		Ea.		$   2,200.00		$   610.00		$   - 0		$   2,810.00		$   610.00		$   3,420.00		$   4,446.00		$   3,300.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   780.00		$   570.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		30.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,965.00		$   885.00		$   - 0		$   2,850.00		$   - 0		$   2,850.00		$   3,705.00		$   3,480.00		327		Union		2000

		15.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   1,305.00		$   495.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,178.90		327		Union		2000

		8.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   1,912.00		$   609.60		$   - 0		$   2,521.60		$   609.60		$   3,131.20		$   4,070.56		$   3,035.36		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		4.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   520.00		$   176.00		$   - 0		$   696.00		$   176.00		$   872.00		$   1,133.60		$   840.00		327		Union		2000

		18.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   558.00		$   1,197.00		$   - 0		$   1,755.00		$   - 0		$   1,755.00		$   2,281.50		$   2,394.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		15.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   96.00		$   128.25		$   - 0		$   224.25		$   128.25		$   352.50		$   458.25		$   297.00		327		Union		2000

		45.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   98.10		$   243.00		$   - 0		$   341.10		$   243.00		$   584.10		$   759.33		$   470.25		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		1,875.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   431.25		$   - 0		$   431.25		$   - 0		$   431.25		$   560.63		$   656.25		327		Union		2000

		1,875.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   - 0		$   4,968.75		$   6,459.38		$   7,462.50		327		Union		2000

		4.000		160553001930		Electrical demo, wire, THW-THWN-THHN, removed from, in place conduit, 3/0		2 Elec		25		0.64		C.L.F.		$   - 0		$   46.40		$   - 0		$   46.40		$   - 0		$   46.40		$   60.32		$   69.60		327		Union		2000

		15.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   146.25		$   - 0		$   146.25		$   - 0		$   146.25		$   190.13		$   219.75		327		Union		2000

		30.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   175.50		$   - 0		$   175.50		$   - 0		$   175.50		$   228.15		$   262.50		327		Union		2000

						Totals										$   24,824.60		$   14,750.75		$   300.00		$   39,875.35		$   4,590.60		$   44,465.95		$   57,805.74		$   49,767.11





K6-1446D 25%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		3.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   462.00		$   109.50		$   - 0		$   571.50		$   109.50		$   681.00		$   885.30		$   675.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		10.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   655.00		$   295.00		$   - 0		$   950.00		$   - 0		$   950.00		$   1,235.00		$   1,160.00		327		Union		2000

		5.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   435.00		$   165.00		$   - 0		$   600.00		$   - 0		$   600.00		$   780.00		$   726.30		327		Union		2000

		3.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   717.00		$   228.60		$   - 0		$   945.60		$   228.60		$   1,174.20		$   1,526.46		$   1,138.26		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   435.00		$   455.00		$   - 0		$   890.00		$   - 0		$   890.00		$   1,157.00		$   1,162.50		327		Union		2000

		5.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   32.00		$   42.75		$   - 0		$   74.75		$   42.75		$   117.50		$   152.75		$   99.00		327		Union		2000

		250.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   150.00		$   - 0		$   150.00		$   - 0		$   150.00		$   195.00		$   225.00		327		Union		2000

		625.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   143.75		$   - 0		$   143.75		$   - 0		$   143.75		$   186.88		$   218.75		327		Union		2000

		625.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   - 0		$   1,656.25		$   2,153.13		$   2,487.50		327		Union		2000

		5.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   48.75		$   - 0		$   48.75		$   - 0		$   48.75		$   63.38		$   73.25		327		Union		2000

		10.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   58.50		$   - 0		$   58.50		$   - 0		$   58.50		$   76.05		$   87.50		327		Union		2000

						Totals										$   2,925.00		$   3,703.85		$   - 0		$   6,628.85		$   399.10		$   7,027.95		$   9,136.34		$   8,783.56





K6-1446D 5%

		CostWorks 2000 - K6-1446D

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   84.60		$   65.50		327		Union		2000

		2.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   131.00		$   59.00		$   - 0		$   190.00		$   - 0		$   190.00		$   228.00		$   232.00		327		Union		2000

		1.000		165104401500		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, four 40 W		1 Elec		5.3		1.509		Ea.		$   87.00		$   33.00		$   - 0		$   120.00		$   - 0		$   120.00		$   144.00		$   145.26		327		Union		2000

		1.000		165104404030		Interior ltg fxtr, hg vap, surf mtd., hi bay, sgl unit, 400 W DX lamp		2 Elec		4.6		3.478		Ea.		$   239.00		$   76.20		$   - 0		$   315.20		$   76.20		$   391.40		$   469.68		$   379.42		327		Union		2000

		1.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   6.40		$   8.55		$   - 0		$   14.95		$   8.55		$   23.50		$   28.20		$   19.80		327		Union		2000

		50.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   30.00		$   - 0		$   30.00		$   - 0		$   30.00		$   36.00		$   45.00		327		Union		2000

		125.000		160553001840		Electrical demo, wire, THN-THWN-THHN, removed from, in place conduit, #12		1 Elec		55		0.145		C.L.F.		$   - 0		$   331.25		$   - 0		$   331.25		$   - 0		$   331.25		$   397.50		$   497.50		327		Union		2000

		1.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   9.75		$   - 0		$   9.75		$   - 0		$   9.75		$   11.70		$   14.65		327		Union		2000

		2.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   11.70		$   - 0		$   11.70		$   - 0		$   11.70		$   14.04		$   17.50		327		Union		2000

						Totals										$   651.40		$   614.20		$   - 0		$   1,265.60		$   139.50		$   1,405.10		$   1,708.82		$   1,641.63





K6-2196 Const

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   665.00		327		Union		2000

						Totals										$   25,323.90		$   8,363.00		$   360.00		$   34,046.90		$   40,797.00

						2001 Inflation Adjusted Totals										$   26,083.62		$   8,613.89		$   370.80		$   35,068.31		$   42,020.91

						2002 Inflation Adjusted Totals										$   26,866.13		$   8,872.31		$   381.92		$   36,120.36		$   43,281.54





K6-2196 Repl

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		2.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   790.00		$   224.00		$   - 0		$   1,014.00		$   224.00		$   1,238.00		$   1,609.40		$   1,210.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		2.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   1,050.00		$   398.00		$   - 0		$   1,448.00		$   398.00		$   1,846.00		$   2,399.80		$   1,760.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   881.40		$   565.00		327		Union		2000

		20.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   570.00		$   660.00		$   - 0		$   1,230.00		$   660.00		$   1,890.00		$   2,457.00		$   1,620.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162702003900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 112.5 kVA		R3		0.9		22.222		Ea.		$   2,575.00		$   400.00		$   151.00		$   3,126.00		$   400.00		$   3,526.00		$   4,583.80		$   3,600.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		50.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   3,750.00		$   1,175.00		$   - 0		$   4,925.00		$   - 0		$   4,925.00		$   6,402.50		$   5,900.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,830.40		$   1,160.00		327		Union		2000

		2.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   58.00		$   19.50		$   - 0		$   77.50		$   19.50		$   97.00		$   126.10		$   93.00		327		Union		2000

		1.000		161397008680		Resi,HW htr hook-up,incl 1-2 p CB,box, 3' flex, 20' #10/2, EMT & wire		1 Elec		3.4		2.353		Ea.		$   27.00		$   43.00		$   - 0		$   70.00		$   43.00		$   113.00		$   146.90		$   93.50		327		Union		2000

		2.000		161397009240		Ht pump hkup,40A/100A 2p bkr,locl disc,3' seal,40'#8/2,30'#3/2,MC cbl		1 Elec		1.08		7.407		Ea.		$   860.00		$   270.00		$   - 0		$   1,130.00		$   270.00		$   1,400.00		$   1,820.00		$   1,340.00		327		Union		2000

		2.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   2,750.00		$   650.00		$   - 0		$   3,400.00		$   650.00		$   4,050.00		$   5,265.00		$   4,000.00		327		Union		2000

		2.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   1,140.00		$   448.00		$   - 0		$   1,588.00		$   448.00		$   2,036.00		$   2,646.80		$   1,920.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   506.22		$   313.50		327		Union		2000

		500.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   870.00		$   910.00		$   - 0		$   1,780.00		$   - 0		$   1,780.00		$   2,314.00		$   2,325.00		327		Union		2000

		5.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   155.00		$   332.50		$   - 0		$   487.50		$   - 0		$   487.50		$   633.75		$   665.00		327		Union		2000

		5.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   3.00		$   - 0		$   3.00		$   - 0		$   3.00		$   3.90		$   4.50		327		Union		2000

		500.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   115.00		$   - 0		$   115.00		$   - 0		$   115.00		$   149.50		$   175.00		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		50.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   292.50		$   - 0		$   292.50		$   - 0		$   292.50		$   380.25		$   437.50		327		Union		2000

						Totals										$   25,323.90		$   8,972.50		$   435.50		$   34,731.90		$   5,945.50		$   40,677.40		$   52,880.62		$   41,799.00





K6-2196 75%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		2.000		164108000200		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   214.00		$   127.00		$   - 0		$   341.00		$   127.00		$   468.00		$   608.40		$   426.00		327		Union		2000

		1.000		164108000400		Safety switches, general duty 240 volt, 3 pole NEMA 1, fusible, 200 amp		1 Elec		1.3		6.154		Ea.		$   395.00		$   112.00		$   - 0		$   507.00		$   112.00		$   619.00		$   804.70		$   605.00		327		Union		2000

		2.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   770.00		$   246.00		$   - 0		$   1,016.00		$   246.00		$   1,262.00		$   1,640.60		$   1,200.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		8.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   134.40		$   204.00		$   - 0		$   338.40		$   204.00		$   542.40		$   705.12		$   452.00		327		Union		2000

		15.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   427.50		$   495.00		$   - 0		$   922.50		$   495.00		$   1,417.50		$   1,842.75		$   1,215.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		1.000		162706000100		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 150 kVA		R3		0.65		30.769		Ea.		$   5,750.00		$   555.00		$   209.00		$   6,514.00		$   555.00		$   7,069.00		$   9,189.70		$   7,400.00		327		Union		2000

		1.000		164407201400		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 30 circs		2 Elec		0.8		20		Ea.		$   1,675.00		$   365.00		$   - 0		$   2,040.00		$   365.00		$   2,405.00		$   3,126.50		$   2,375.00		327		Union		2000

		38.000		165104401300		Interior ltg fxtr, fluor, surf mtd, acryl lens, 2'w x 4'l, two 40 W		1 Elec		6.2		1.29		Ea.		$   2,850.00		$   893.00		$   - 0		$   3,743.00		$   - 0		$   3,743.00		$   4,865.90		$   4,484.00		327		Union		2000

		1.000		164407201350		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main lugs, 24 circs		2 Elec		0.9		17.778		Ea.		$   1,375.00		$   325.00		$   - 0		$   1,700.00		$   325.00		$   2,025.00		$   2,632.50		$   2,000.00		327		Union		2000

		1.000		164407200700		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 20 circs		1 Elec		0.65		12.308		Ea.		$   570.00		$   224.00		$   - 0		$   794.00		$   224.00		$   1,018.00		$   1,323.40		$   960.00		327		Union		2000

		23.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   50.14		$   124.20		$   - 0		$   174.34		$   124.20		$   298.54		$   388.10		$   240.35		327		Union		2000

		375.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   652.50		$   682.50		$   - 0		$   1,335.00		$   - 0		$   1,335.00		$   1,735.50		$   1,743.75		327		Union		2000

		4.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   124.00		$   266.00		$   - 0		$   390.00		$   - 0		$   390.00		$   507.00		$   532.00		327		Union		2000

		4.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   2.40		$   - 0		$   2.40		$   - 0		$   2.40		$   3.12		$   3.60		327		Union		2000

		375.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   86.25		$   - 0		$   86.25		$   - 0		$   86.25		$   112.13		$   131.25		327		Union		2000

		1.000		160553001550		Electrical demo, transformer, 3 phase to 600v, primary, 300 kVA		R3		1.8		11.111		Ea.		$   - 0		$   199.00		$   75.50		$   274.50		$   - 0		$   274.50		$   356.85		$   385.00		327		Union		2000

		38.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   222.30		$   - 0		$   222.30		$   - 0		$   222.30		$   288.99		$   332.50		327		Union		2000

						Totals										$   17,291.04		$   5,900.65		$   284.50		$   23,476.19		$   3,549.20		$   27,025.39		$   35,133.01		$   28,196.45





K6-2196 25%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397001100		Resi, svce&pnl, 24' al serv, mtr socket, 100 A, W/10 branch bkrs		1 Elec		1.19		6.723		Ea.		$   385.00		$   123.00		$   - 0		$   508.00		$   123.00		$   631.00		$   820.30		$   600.00		327		Union		2000

		1.000		161397001120		Resi, svce&pnl, 24' al serv, mtr socket,100A,w/10 BR bkrs,w/rgs cnd&w		1 Elec		0.73		10.959		Ea.		$   525.00		$   199.00		$   - 0		$   724.00		$   199.00		$   923.00		$   1,199.90		$   880.00		327		Union		2000

		3.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   50.40		$   76.50		$   - 0		$   126.90		$   76.50		$   203.40		$   264.42		$   169.50		327		Union		2000

		5.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   142.50		$   165.00		$   - 0		$   307.50		$   165.00		$   472.50		$   614.25		$   405.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		8.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   17.44		$   43.20		$   - 0		$   60.64		$   43.20		$   103.84		$   134.99		$   83.60		327		Union		2000

		125.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   217.50		$   227.50		$   - 0		$   445.00		$   - 0		$   445.00		$   578.50		$   581.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		125.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   28.75		$   - 0		$   28.75		$   - 0		$   28.75		$   37.38		$   43.75		327		Union		2000

		13.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   76.05		$   - 0		$   76.05		$   - 0		$   76.05		$   98.87		$   113.75		327		Union		2000

						Totals										$   1,397.34		$   1,039.10		$   - 0		$   2,436.44		$   639.70		$   3,076.14		$   3,998.98		$   3,091.75





K6-2196 5%

		CostWorks 2000 - K6-2196

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   88.14		$   56.50		327		Union		2000

		2.000		161397003430		Resi, comb dvc, decorator style, S.P. sw/15 A recpt., EMT & wire		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		25.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   43.50		$   45.50		$   - 0		$   89.00		$   - 0		$   89.00		$   115.70		$   116.25		327		Union		2000

		1.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   31.00		$   66.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   133.00		327		Union		2000

		1.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   0.60		$   - 0		$   0.60		$   - 0		$   0.60		$   0.78		$   0.90		327		Union		2000

		25.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   5.75		$   - 0		$   5.75		$   - 0		$   5.75		$   7.48		$   8.75		327		Union		2000

		3.000		160553002340		Electrical demo, fluore fixt, strp fixt, surf mt, 4' long, 2 lamp		2 Elec		50		0.32		Ea.		$   - 0		$   17.55		$   - 0		$   17.55		$   - 0		$   17.55		$   22.81		$   26.25		327		Union		2000

						Totals										$   148.30		$   227.40		$   - 0		$   375.70		$   91.50		$   467.20		$   607.36		$   503.65





M6-0339 Const

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   2,351.25		327		Union		2000

						Totals										$   64,507.35		$   26,230.85		$   765.00		$   91,503.20		$   111,191.45

						2001 Inflation Adjusted Totals										$   66,442.57		$   27,017.78		$   787.95		$   94,248.30		$   114,527.19

						2002 Inflation Adjusted Totals										$   68,435.85		$   27,828.31		$   811.59		$   97,075.74		$   117,963.01





M6-0339 Repl

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164503202400		Copper bus duct, plug-in, indr, 3 P 4 W, bus duct, str sect, 800 amp		2 Elec		20		0.8		L.F.		$   156.00		$   14.65		$   - 0		$   170.65		$   14.65		$   185.30		$   240.89		$   194.00		327		Union		2000

		1.000		164503207800		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 800 amp		2 Elec		0.66		24.242		Ea.		$   5,600.00		$   440.00		$   - 0		$   6,040.00		$   440.00		$   6,480.00		$   8,424.00		$   6,825.00		327		Union		2000

		1.000		162702000300		Dry type XFMR, sgl ph, 240/480 volt pri, 120/240 volt sec, 2 kVA		1 Elec		1.6		5		Ea.		$   213.00		$   91.00		$   - 0		$   304.00		$   91.00		$   395.00		$   513.50		$   370.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,722.00		$   5,775.00		327		Union		2000

		2.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   1,430.00		$   554.00		$   - 0		$   1,984.00		$   554.00		$   2,538.00		$   3,299.40		$   2,400.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		4.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   9,400.00		$   1,620.00		$   - 0		$   11,020.00		$   1,620.00		$   12,640.00		$   16,432.00		$   12,800.00		327		Union		2000

		3.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   576.00		$   190.50		$   - 0		$   766.50		$   190.50		$   957.00		$   1,244.10		$   915.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		4.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   1,088.00		$   308.00		$   - 0		$   1,396.00		$   308.00		$   1,704.00		$   2,215.20		$   1,660.00		327		Union		2000

		22.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,388.00		$   803.00		$   - 0		$   4,191.00		$   803.00		$   4,994.00		$   6,492.20		$   4,950.00		327		Union		2000

		10.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   340.00		$   182.50		$   - 0		$   522.50		$   182.50		$   705.00		$   916.50		$   655.00		327		Union		2000

		10.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,550.00		$   665.00		$   - 0		$   3,215.00		$   665.00		$   3,880.00		$   5,044.00		$   3,800.00		327		Union		2000

		10.000		165203003000		Exterior fixts, light poles, anchor base, w/o conc base, alum, 20' H		R3		2.9		6.897		Ea.		$   5,850.00		$   1,240.00		$   465.00		$   7,555.00		$   1,240.00		$   8,795.00		$   11,433.50		$   8,750.00		327		Union		2000

		10.000		165203003800		Exterior fixts,light poles,anchor base,w/o conc base,alum,1 brkt arm		1 Elec		8		1		Ea.		$   735.00		$   182.50		$   - 0		$   917.50		$   182.50		$   1,100.00		$   1,430.00		$   1,080.00		327		Union		2000

		24.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   1,152.00		$   612.00		$   - 0		$   1,764.00		$   - 0		$   1,764.00		$   2,293.20		$   2,196.00		327		Union		2000

		90.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   4,860.00		$   2,790.00		$   - 0		$   7,650.00		$   - 0		$   7,650.00		$   9,945.00		$   9,540.00		327		Union		2000

		34.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   217.60		$   290.70		$   - 0		$   508.30		$   290.70		$   799.00		$   1,038.70		$   673.20		327		Union		2000

		175.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   1,601.25		$   2,082.50		$   - 0		$   3,683.75		$   2,082.50		$   5,766.25		$   7,496.13		$   4,900.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   245.70		$   162.00		327		Union		2000

		5.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   650.00		$   220.00		$   - 0		$   870.00		$   220.00		$   1,090.00		$   1,417.00		$   1,050.00		327		Union		2000

		50.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,550.00		$   3,325.00		$   - 0		$   4,875.00		$   - 0		$   4,875.00		$   6,337.50		$   6,650.00		327		Union		2000

		3,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   5,220.00		$   5,460.00		$   - 0		$   10,680.00		$   - 0		$   10,680.00		$   13,884.00		$   13,950.00		327		Union		2000

		100.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,590.00		$   730.00		$   - 0		$   2,320.00		$   - 0		$   2,320.00		$   3,016.00		$   2,850.00		327		Union		2000

		225.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   490.50		$   1,215.00		$   - 0		$   1,705.50		$   1,215.00		$   2,920.50		$   3,796.65		$   2,351.25		327		Union		2000

		3,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   - 0		$   1,800.00		$   2,340.00		$   2,700.00		327		Union		2000

		100.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   182.00		$   - 0		$   182.00		$   - 0		$   182.00		$   236.60		$   273.00		327		Union		2000

		5,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   - 0		$   1,150.00		$   1,495.00		$   1,750.00		327		Union		2000

		1.000		160553001520		Electrical demo, transformer, 3 phase to 600v, primary, 75 kVA		1 Elec		1.35		5.926		Ea.		$   - 0		$   108.00		$   - 0		$   108.00		$   - 0		$   108.00		$   140.40		$   161.00		327		Union		2000

		20.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   133.00		$   - 0		$   133.00		$   - 0		$   133.00		$   172.90		$   199.00		327		Union		2000

		90.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   796.50		$   - 0		$   796.50		$   - 0		$   796.50		$   1,035.45		$   1,192.50		327		Union		2000

						Totals										$   64,507.35		$   30,400.35		$   765.00		$   95,672.70		$   13,313.85		$   108,986.55		$   141,682.51		$   117,466.95





M6-0339 75%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   6,136.00		$   4,700.00		327		Union		2000

		2.000		164407202600		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 30 circuits		2 Elec		0.72		22.222		Ea.		$   4,700.00		$   810.00		$   - 0		$   5,510.00		$   810.00		$   6,320.00		$   8,216.00		$   6,400.00		327		Union		2000

		1.000		164406600100		Starter, magnetic, FVNR, w/ encl & htr, NEMA 1, 480 V, 5 HP, size 0		1 Elec		2.3		3.478		Ea.		$   192.00		$   63.50		$   - 0		$   255.50		$   63.50		$   319.00		$   414.70		$   305.00		327		Union		2000

		6.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   612.00		$   273.00		$   - 0		$   885.00		$   273.00		$   1,158.00		$   1,505.40		$   1,086.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		12.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,848.00		$   438.00		$   - 0		$   2,286.00		$   438.00		$   2,724.00		$   3,541.20		$   2,700.00		327		Union		2000

		6.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   204.00		$   109.50		$   - 0		$   313.50		$   109.50		$   423.00		$   549.90		$   393.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		13.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   624.00		$   331.50		$   - 0		$   955.50		$   - 0		$   955.50		$   1,242.15		$   1,189.50		327		Union		2000

		51.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   2,754.00		$   1,581.00		$   - 0		$   4,335.00		$   - 0		$   4,335.00		$   5,635.50		$   5,406.00		327		Union		2000

		18.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   115.20		$   153.90		$   - 0		$   269.10		$   153.90		$   423.00		$   549.90		$   356.40		327		Union		2000

		98.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   896.70		$   1,166.20		$   - 0		$   2,062.90		$   1,166.20		$   3,229.10		$   4,197.83		$   2,744.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   122.85		$   81.00		327		Union		2000

		3.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   390.00		$   132.00		$   - 0		$   522.00		$   132.00		$   654.00		$   850.20		$   630.00		327		Union		2000

		28.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   868.00		$   1,862.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   3,724.00		327		Union		2000

		2,250.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   3,915.00		$   4,095.00		$   - 0		$   8,010.00		$   - 0		$   8,010.00		$   10,413.00		$   10,462.50		327		Union		2000

		75.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   1,192.50		$   547.50		$   - 0		$   1,740.00		$   - 0		$   1,740.00		$   2,262.00		$   2,137.50		327		Union		2000

		168.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   366.24		$   907.20		$   - 0		$   1,273.44		$   907.20		$   2,180.64		$   2,834.83		$   1,755.60		327		Union		2000

		1,687.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   - 0		$   1,012.20		$   1,315.86		$   1,518.30		327		Union		2000

		56.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   101.92		$   - 0		$   101.92		$   - 0		$   101.92		$   132.50		$   152.88		327		Union		2000

		2,800.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   644.00		$   - 0		$   644.00		$   - 0		$   644.00		$   837.20		$   980.00		327		Union		2000

		13.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   86.45		$   - 0		$   86.45		$   - 0		$   86.45		$   112.39		$   129.35		327		Union		2000

		51.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   451.35		$   - 0		$   451.35		$   - 0		$   451.35		$   586.76		$   675.75		327		Union		2000

						Totals										$   32,246.14		$   17,150.72		$   300.00		$   49,696.86		$   6,437.80		$   56,134.66		$   72,975.06		$   61,606.78





M6-0339 25%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200800		Panelboards, NQOD, 4 wire, 120/208 volts, 100 amp main lugs, 30 circs		1 Elec		0.53		15.094		Ea.		$   715.00		$   277.00		$   - 0		$   992.00		$   277.00		$   1,269.00		$   1,649.70		$   1,200.00		327		Union		2000

		1.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   102.00		$   45.50		$   - 0		$   147.50		$   45.50		$   193.00		$   250.90		$   181.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   390.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   553.80		$   415.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,475.50		$   1,125.00		327		Union		2000

		3.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   102.00		$   54.75		$   - 0		$   156.75		$   54.75		$   211.50		$   274.95		$   196.50		327		Union		2000

		3.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   765.00		$   199.50		$   - 0		$   964.50		$   199.50		$   1,164.00		$   1,513.20		$   1,140.00		327		Union		2000

		6.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   288.00		$   153.00		$   - 0		$   441.00		$   - 0		$   441.00		$   573.30		$   549.00		327		Union		2000

		22.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   1,188.00		$   682.00		$   - 0		$   1,870.00		$   - 0		$   1,870.00		$   2,431.00		$   2,332.00		327		Union		2000

		8.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   51.20		$   68.40		$   - 0		$   119.60		$   - 0		$   119.60		$   155.48		$   158.40		327		Union		2000

		43.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   393.45		$   511.70		$   - 0		$   905.15		$   511.70		$   1,416.85		$   1,841.91		$   1,204.00		327		Union		2000

		12.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   372.00		$   798.00		$   - 0		$   1,170.00		$   - 0		$   1,170.00		$   1,521.00		$   1,596.00		327		Union		2000

		750.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   1,305.00		$   1,365.00		$   - 0		$   2,670.00		$   - 0		$   2,670.00		$   3,471.00		$   3,487.50		327		Union		2000

		56.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   122.08		$   302.40		$   - 0		$   424.48		$   302.40		$   726.88		$   944.94		$   585.20		327		Union		2000

		750.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   450.00		$   - 0		$   450.00		$   - 0		$   450.00		$   585.00		$   675.00		327		Union		2000

		25.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   45.50		$   - 0		$   45.50		$   - 0		$   45.50		$   59.15		$   68.25		327		Union		2000

		1,250.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   287.50		$   - 0		$   287.50		$   - 0		$   287.50		$   373.75		$   437.50		327		Union		2000

		5.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   33.25		$   - 0		$   33.25		$   - 0		$   33.25		$   43.23		$   49.75		327		Union		2000

		22.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   194.70		$   - 0		$   194.70		$   - 0		$   194.70		$   253.11		$   291.50		327		Union		2000

						Totals										$   6,618.73		$   5,791.20		$   - 0		$   12,409.93		$   1,713.85		$   14,123.78		$   18,360.91		$   15,976.60





M6-0339 5%

		CostWorks 2000 - M6-0339

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		1.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   255.00		$   66.50		$   - 0		$   321.50		$   66.50		$   388.00		$   504.40		$   380.00		327		Union		2000

		1.000		165104400300		Interior ltg fxtr, fluor, rec mtd, acryl lens, 2'w x 2'l, two U40 W		1 Elec		5.7		1.404		Ea.		$   48.00		$   25.50		$   - 0		$   73.50		$   - 0		$   73.50		$   95.55		$   91.50		327		Union		2000

		4.000		165104400600		Interior ltg fxtr, flour, rec mtd, acryl lens, 2'w x 4'l, four 40 watt		1 Elec		4.7		1.702		Ea.		$   216.00		$   124.00		$   - 0		$   340.00		$   - 0		$   340.00		$   442.00		$   424.00		327		Union		2000

		2.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   12.80		$   17.10		$   - 0		$   29.90		$   17.10		$   47.00		$   61.10		$   39.60		327		Union		2000

		9.000		161397004100		Resi, recpt dvc, DX outlet, 20 A recpt., #12/2, type NM cable		1 Elec		12.3		0.65		Ea.		$   82.35		$   107.10		$   - 0		$   189.45		$   107.10		$   296.55		$   385.52		$   252.00		327		Union		2000

		2.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   62.00		$   133.00		$   - 0		$   195.00		$   - 0		$   195.00		$   253.50		$   266.00		327		Union		2000

		150.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   261.00		$   273.00		$   - 0		$   534.00		$   - 0		$   534.00		$   694.20		$   697.50		327		Union		2000

		5.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   79.50		$   36.50		$   - 0		$   116.00		$   - 0		$   116.00		$   150.80		$   142.50		327		Union		2000

		150.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   90.00		$   - 0		$   90.00		$   - 0		$   90.00		$   117.00		$   135.00		327		Union		2000

		5.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   9.10		$   - 0		$   9.10		$   - 0		$   9.10		$   11.83		$   13.65		327		Union		2000

		200.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   46.00		$   - 0		$   46.00		$   - 0		$   46.00		$   59.80		$   70.00		327		Union		2000

		1.000		160553002220		Electrical demo, fluore fixt, surf mt, 2'x2', 2 lamp		2 Elec		44		0.364		Ea.		$   - 0		$   6.65		$   - 0		$   6.65		$   - 0		$   6.65		$   8.65		$   9.95		327		Union		2000

		5.000		160553002260		Electrical demo, fluore fixt, surf mt, 2'x4', 4 lamp		2 Elec		33		0.485		Ea.		$   - 0		$   44.25		$   - 0		$   44.25		$   - 0		$   44.25		$   57.53		$   66.25		327		Union		2000

						Totals										$   1,204.65		$   1,033.45		$   - 0		$   2,238.10		$   245.45		$   2,483.55		$   3,228.62		$   2,878.45





M6-0486 Const

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   42,560.00		327		Union		2000

						Totals										$   329,440.00		$   221,011.90		$   940.00		$   551,391.90		$   694,803.00

						2001 Inflation Adjusted Totals										$   339,323.20		$   227,642.26		$   968.20		$   567,933.66		$   715,647.09

						2002 Inflation Adjusted Totals										$   349,502.90		$   234,471.52		$   997.25		$   584,971.67		$   737,116.50





M6-0486 Repl

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		200.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   13,500.00		$   4,100.00		$   - 0		$   17,600.00		$   - 0		$   17,600.00		$   22,880.00		$   21,000.00		327		Union		2000

		600.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   24,900.00		$   15,300.00		$   - 0		$   40,200.00		$   - 0		$   40,200.00		$   52,260.00		$   50,700.00		327		Union		2000

		2,600.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   5,668.00		$   14,040.00		$   - 0		$   19,708.00		$   14,040.00		$   33,748.00		$   43,872.40		$   27,170.00		327		Union		2000

		600.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   3,840.00		$   5,130.00		$   - 0		$   8,970.00		$   5,130.00		$   14,100.00		$   18,330.00		$   11,880.00		327		Union		2000

		2,000.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   10,000.00		$   20,100.00		$   - 0		$   30,100.00		$   20,100.00		$   50,200.00		$   65,260.00		$   41,000.00		327		Union		2000

		4.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   74.00		$   118.00		$   - 0		$   192.00		$   118.00		$   310.00		$   403.00		$   254.00		327		Union		2000

		4.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   116.00		$   39.00		$   - 0		$   155.00		$   39.00		$   194.00		$   252.20		$   186.00		327		Union		2000

		4.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   44.00		$   24.40		$   - 0		$   68.40		$   24.40		$   92.80		$   120.64		$   84.00		327		Union		2000

		32,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   55,680.00		$   58,240.00		$   - 0		$   113,920.00		$   58,240.00		$   172,160.00		$   223,808.00		$   148,800.00		327		Union		2000

		2,000.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   31,800.00		$   14,600.00		$   - 0		$   46,400.00		$   14,600.00		$   61,000.00		$   79,300.00		$   57,000.00		327		Union		2000

		4,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   20,600.00		$   12,960.00		$   - 0		$   33,560.00		$   12,960.00		$   46,520.00		$   60,476.00		$   42,200.00		327		Union		2000

		4.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   114.00		$   132.00		$   - 0		$   246.00		$   132.00		$   378.00		$   491.40		$   324.00		327		Union		2000

		2.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   260.00		$   88.00		$   - 0		$   348.00		$   88.00		$   436.00		$   566.80		$   420.00		327		Union		2000

		400.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   23,600.00		$   26,600.00		$   - 0		$   50,200.00		$   26,600.00		$   76,800.00		$   99,840.00		$   65,600.00		327		Union		2000

		2.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   15,200.00		$   1,600.00		$   600.00		$   17,400.00		$   1,600.00		$   19,000.00		$   24,700.00		$   19,800.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		2.000		162702002900		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 9 kVA		1 Elec		0.7		11.429		Ea.		$   1,380.00		$   414.00		$   - 0		$   1,794.00		$   414.00		$   2,208.00		$   2,870.40		$   2,150.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,852.50		$   1,400.00		327		Union		2000

		4.000		162702003700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 75 kVA		2 Elec		0.7		22.857		Ea.		$   7,800.00		$   1,680.00		$   - 0		$   9,480.00		$   1,680.00		$   11,160.00		$   14,508.00		$   11,100.00		327		Union		2000

		1.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   1,250.00		$   365.00		$   - 0		$   1,615.00		$   365.00		$   1,980.00		$   2,574.00		$   1,925.00		327		Union		2000

		3.000		162702002700		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 6 kVA		1 Elec		0.8		10		Ea.		$   1,815.00		$   546.00		$   - 0		$   2,361.00		$   546.00		$   2,907.00		$   3,779.10		$   2,820.00		327		Union		2000

		4.000		162702003300		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 30 kVA		2 Elec		0.9		17.778		Ea.		$   4,200.00		$   1,300.00		$   - 0		$   5,500.00		$   1,300.00		$   6,800.00		$   8,840.00		$   6,600.00		327		Union		2000

		2.000		162702002310		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 3 kVA		1 Elec		1		8		Ea.		$   820.00		$   292.00		$   - 0		$   1,112.00		$   292.00		$   1,404.00		$   1,825.20		$   1,350.00		327		Union		2000

		23.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   12,420.00		$   5,152.00		$   - 0		$   17,572.00		$   5,152.00		$   22,724.00		$   29,541.20		$   21,390.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		12.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   35,100.00		$   6,300.00		$   - 0		$   41,400.00		$   6,300.00		$   47,700.00		$   62,010.00		$   47,700.00		327		Union		2000

		6.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   2,100.00		$   315.00		$   - 0		$   2,415.00		$   315.00		$   2,730.00		$   3,549.00		$   2,790.00		327		Union		2000

		2.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   800.00		$   127.00		$   - 0		$   927.00		$   127.00		$   1,054.00		$   1,370.20		$   1,080.00		327		Union		2000

		2.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   1,860.00		$   195.00		$   - 0		$   2,055.00		$   195.00		$   2,250.00		$   2,925.00		$   2,350.00		327		Union		2000

		4.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   13,000.00		$   2,940.00		$   - 0		$   15,940.00		$   2,940.00		$   18,880.00		$   24,544.00		$   18,800.00		327		Union		2000

		14.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,428.00		$   637.00		$   - 0		$   2,065.00		$   637.00		$   2,702.00		$   3,512.60		$   2,534.00		327		Union		2000

		18.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   3,114.00		$   1,143.00		$   - 0		$   4,257.00		$   1,143.00		$   5,400.00		$   7,020.00		$   5,130.00		327		Union		2000

		13.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   3,536.00		$   1,001.00		$   - 0		$   4,537.00		$   1,001.00		$   5,538.00		$   7,199.40		$   5,395.00		327		Union		2000

		3.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   1,410.00		$   336.00		$   - 0		$   1,746.00		$   336.00		$   2,082.00		$   2,706.60		$   2,055.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		27.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   4,158.00		$   985.50		$   - 0		$   5,143.50		$   985.50		$   6,129.00		$   7,967.70		$   6,075.00		327		Union		2000

		22.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   748.00		$   401.50		$   - 0		$   1,149.50		$   401.50		$   1,551.00		$   2,016.30		$   1,441.00		327		Union		2000

		8.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   2,040.00		$   532.00		$   - 0		$   2,572.00		$   532.00		$   3,104.00		$   4,035.20		$   3,040.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   592.80		$   475.00		327		Union		2000

		1.000		164503207500		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 200 amp		2 Elec		3.2		5		Ea.		$   950.00		$   91.00		$   - 0		$   1,041.00		$   91.00		$   1,132.00		$   1,471.60		$   1,150.00		327		Union		2000

		320.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   9,920.00		$   21,280.00		$   - 0		$   31,200.00		$   - 0		$   31,200.00		$   40,560.00		$   42,560.00		327		Union		2000

		32,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   - 0		$   19,200.00		$   24,960.00		$   28,800.00		327		Union		2000

		4,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   - 0		$   3,880.00		$   5,044.00		$   5,760.00		327		Union		2000

		2,000.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   - 0		$   3,640.00		$   4,732.00		$   5,460.00		327		Union		2000

		32,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   - 0		$   7,360.00		$   9,568.00		$   11,200.00		327		Union		2000

		600.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   - 0		$   5,010.00		$   6,513.00		$   7,470.00		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   329,440.00		$   262,051.90		$   940.00		$   592,431.90						$   1,004,592.94		$   756,423.00
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		150.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   10,125.00		$   3,075.00		$   - 0		$   13,200.00		$   - 0		$   13,200.00		$   17,160.00		$   15,750.00		327		Union		2000

		450.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   18,675.00		$   11,475.00		$   - 0		$   30,150.00		$   - 0		$   30,150.00		$   39,195.00		$   38,025.00		327		Union		2000

		1,950.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   4,251.00		$   10,530.00		$   - 0		$   14,781.00		$   10,530.00		$   25,311.00		$   32,904.30		$   20,377.50		327		Union		2000

		450.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   2,880.00		$   3,847.50		$   - 0		$   6,727.50		$   3,847.50		$   10,575.00		$   13,747.50		$   8,910.00		327		Union		2000

		1,500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   7,500.00		$   15,075.00		$   - 0		$   22,575.00		$   15,075.00		$   37,650.00		$   48,945.00		$   30,750.00		327		Union		2000

		3.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   55.50		$   88.50		$   - 0		$   144.00		$   88.50		$   232.50		$   302.25		$   190.50		327		Union		2000

		3.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   87.00		$   29.25		$   - 0		$   116.25		$   29.25		$   145.50		$   189.15		$   139.50		327		Union		2000

		3.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   33.00		$   18.30		$   - 0		$   51.30		$   18.30		$   69.60		$   90.48		$   63.00		327		Union		2000

		24,000.000		161322051770		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,3/4" dia		1 Elec		80		0.1		L.F.		$   41,760.00		$   43,680.00		$   - 0		$   85,440.00		$   43,680.00		$   129,120.00		$   167,856.00		$   111,600.00		327		Union		2000

		1,500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   23,850.00		$   10,950.00		$   - 0		$   34,800.00		$   10,950.00		$   45,750.00		$   59,475.00		$   42,750.00		327		Union		2000

		3,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   15,450.00		$   9,720.00		$   - 0		$   25,170.00		$   9,720.00		$   34,890.00		$   45,357.00		$   31,650.00		327		Union		2000

		3.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   85.50		$   99.00		$   - 0		$   184.50		$   99.00		$   283.50		$   368.55		$   243.00		327		Union		2000

		1.000		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   130.00		$   44.00		$   - 0		$   174.00		$   44.00		$   218.00		$   283.40		$   210.00		327		Union		2000

		300.000		161201200100		Armored cable, 600 volt, copper (BX), #14, 3 conductor, solid		1 Elec		2.2		3.636		C.L.F.		$   17,700.00		$   19,950.00		$   - 0		$   37,650.00		$   19,950.00		$   57,600.00		$   74,880.00		$   49,200.00		327		Union		2000

		1.000		162706000200		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 300 kVA		R3		0.45		44.444		Ea.		$   7,600.00		$   800.00		$   300.00		$   8,700.00		$   800.00		$   9,500.00		$   12,350.00		$   9,900.00		327		Union		2000

		1.000		162706000300		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 500 kVA		R3		0.4		50		Ea.		$   10,100.00		$   900.00		$   340.00		$   11,340.00		$   900.00		$   12,240.00		$   15,912.00		$   12,900.00		327		Union		2000

		17.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   9,180.00		$   3,808.00		$   - 0		$   12,988.00		$   3,808.00		$   16,796.00		$   21,834.80		$   15,810.00		327		Union		2000

		1.000		164407201900		Panelboards, NQOD, 3 wire, 120/240 volt, 400 amp main, 30 circuits		2 Elec		0.54		29.63		Ea.		$   1,750.00		$   540.00		$   - 0		$   2,290.00		$   540.00		$   2,830.00		$   3,679.00		$   2,750.00		327		Union		2000

		9.000		164407202650		Panelboards, NEHB, 4 wire, 277/480 volts, 225 amp main, 42 circuits		2 Elec		0.56		28.571		Ea.		$   26,325.00		$   4,725.00		$   - 0		$   31,050.00		$   4,725.00		$   35,775.00		$   46,507.50		$   35,775.00		327		Union		2000

		4.000		164102000200		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 60 amp		1 Elec		2.8		2.857		Ea.		$   1,400.00		$   210.00		$   - 0		$   1,610.00		$   210.00		$   1,820.00		$   2,366.00		$   1,860.00		327		Union		2000

		1.000		164102000400		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 100 amp		1 Elec		2.3		3.478		Ea.		$   400.00		$   63.50		$   - 0		$   463.50		$   63.50		$   527.00		$   685.10		$   540.00		327		Union		2000

		1.000		164102000600		Circuit breakers, enclosed (nema 1), 600 volt, 3 pole, 225 amp		1 Elec		1.5		5.333		Ea.		$   930.00		$   97.50		$   - 0		$   1,027.50		$   97.50		$   1,125.00		$   1,462.50		$   1,175.00		327		Union		2000

		3.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   9,750.00		$   2,205.00		$   - 0		$   11,955.00		$   2,205.00		$   14,160.00		$   18,408.00		$   14,100.00		327		Union		2000

		10.000		164108002910		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 30 amp		1 Elec		3.2		2.5		Ea.		$   1,020.00		$   455.00		$   - 0		$   1,475.00		$   455.00		$   1,930.00		$   2,509.00		$   1,810.00		327		Union		2000

		13.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   2,249.00		$   825.50		$   - 0		$   3,074.50		$   825.50		$   3,900.00		$   5,070.00		$   3,705.00		327		Union		2000

		9.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   2,448.00		$   693.00		$   - 0		$   3,141.00		$   693.00		$   3,834.00		$   4,984.20		$   3,735.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,804.40		$   1,370.00		327		Union		2000

		1.000		164108003700		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 400 amp		2 Elec		1.8		8.889		Ea.		$   1,075.00		$   162.00		$   - 0		$   1,237.00		$   162.00		$   1,399.00		$   1,818.70		$   1,425.00		327		Union		2000

		20.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   3,080.00		$   730.00		$   - 0		$   3,810.00		$   730.00		$   4,540.00		$   5,902.00		$   4,500.00		327		Union		2000

		16.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   544.00		$   292.00		$   - 0		$   836.00		$   292.00		$   1,128.00		$   1,466.40		$   1,048.00		327		Union		2000

		6.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   1,530.00		$   399.00		$   - 0		$   1,929.00		$   399.00		$   2,328.00		$   3,026.40		$   2,280.00		327		Union		2000

		240.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   7,440.00		$   15,960.00		$   - 0		$   23,400.00		$   - 0		$   23,400.00		$   30,420.00		$   31,920.00		327		Union		2000

		2,400.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   - 0		$   1,440.00		$   1,872.00		$   2,160.00		327		Union		2000

		3,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   - 0		$   2,910.00		$   3,783.00		$   4,320.00		327		Union		2000

		1,500.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   - 0		$   2,730.00		$   3,549.00		$   4,095.00		327		Union		2000

		2,400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   552.00		$   - 0		$   552.00		$   - 0		$   552.00		$   717.60		$   840.00		327		Union		2000

		450.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   - 0		$   3,757.50		$   4,884.75		$   5,602.50		327		Union		2000

		150.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   - 0		$   1,462.50		$   1,901.25		$   2,197.50		327		Union		2000

						Totals										$   230,343.00		$   174,523.05		$   640.00		$   405,506.05						$   697,667.23		$   515,676.50





M6-0486 25%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		50.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   3,375.00		$   1,025.00		$   - 0		$   4,400.00		$   - 0		$   4,400.00		$   5,720.00		$   5,250.00		327		Union		2000

		150.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   6,225.00		$   3,825.00		$   - 0		$   10,050.00		$   - 0		$   10,050.00		$   13,065.00		$   12,675.00		327		Union		2000

		150.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   960.00		$   1,282.50		$   - 0		$   2,242.50		$   1,282.50		$   3,525.00		$   4,582.50		$   2,970.00		327		Union		2000

		500.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   2,500.00		$   5,025.00		$   - 0		$   7,525.00		$   5,025.00		$   12,550.00		$   16,315.00		$   10,250.00		327		Union		2000

		1.000		161397008660		Resi,HW htr hook-up,incl 1-2 p CB,box,3' of flex,20' of #10/2 NM cable		1 Elec		5		1.6		Ea.		$   18.50		$   29.50		$   - 0		$   48.00		$   29.50		$   77.50		$   100.75		$   63.50		327		Union		2000

		1.000		161397008270		Resi, bathroom vent fan, 50 CFM (use w/above hook-up), low noise model		1 Elec		15		0.533		Ea.		$   29.00		$   9.75		$   - 0		$   38.75		$   9.75		$   48.50		$   63.05		$   46.50		327		Union		2000

		1.000		161397008220		Residential wiring, resi equip, vent/exhaust fan hook-up,type MC cable		1 Elec		24		0.333		Ea.		$   11.00		$   6.10		$   - 0		$   17.10		$   6.10		$   23.20		$   30.16		$   21.00		327		Union		2000

		500.000		161322051970		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,4" dia		2 Elec		40		0.4		L.F.		$   7,950.00		$   3,650.00		$   - 0		$   11,600.00		$   3,650.00		$   15,250.00		$   19,825.00		$   14,250.00		327		Union		2000

		1,000.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   5,150.00		$   3,240.00		$   - 0		$   8,390.00		$   3,240.00		$   11,630.00		$   15,119.00		$   10,550.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   2,065.70		$   1,575.00		327		Union		2000

		5.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   170.00		$   91.25		$   - 0		$   261.25		$   91.25		$   352.50		$   458.25		$   327.50		327		Union		2000

		2.000		165203001600		Exterior fxtr,floodlights W/blst&lamp,P mtd P not incld,hg vap,400 W		2 Elec		4.4		3.636		Ea.		$   510.00		$   133.00		$   - 0		$   643.00		$   133.00		$   776.00		$   1,008.80		$   760.00		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   - 0		$   7,800.00		$   10,140.00		$   10,640.00		327		Union		2000

		1,000.000		160553000140		Electrical demo, conduit to 15' high galv, 2" to 4" diam		1 Elec		151		0.053		L.F.		$   - 0		$   970.00		$   - 0		$   970.00		$   - 0		$   970.00		$   1,261.00		$   1,440.00		327		Union		2000

		150.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   - 0		$   1,252.50		$   1,628.25		$   1,867.50		327		Union		2000

		200.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   - 0		$   1,950.00		$   2,535.00		$   2,930.00		327		Union		2000

						Totals										$   30,456.50		$   28,065.10		$   - 0		$   58,521.60						$   93,917.46		$   75,616.00





M6-0486 5%

		CostWorks 2000 - M6-0486

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		10.000		165104401100		Interior ltg fxtr, fluor, surf mtd, acryl lens, 1'w x 4'l, two 40 W		1 Elec		7		1.143		Ea.		$   675.00		$   205.00		$   - 0		$   880.00		$   - 0		$   880.00		$   1,144.00		$   1,050.00		327		Union		2000

		30.000		165104403100		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 40 W,RS		1 Elec		5.7		1.404		Ea.		$   1,245.00		$   765.00		$   - 0		$   2,010.00		$   - 0		$   2,010.00		$   2,613.00		$   2,535.00		327		Union		2000

		30.000		161397002110		Resi,sgl P,15 amp,ivory,w/a 1-gang box,cov pl,type NM (romex) cable		1 Elec		17.1		0.468		Ea.		$   192.00		$   256.50		$   - 0		$   448.50		$   256.50		$   705.00		$   916.50		$   594.00		327		Union		2000

		100.000		161397004015		Resi, DX outlet, 15 A recpt., ivory, 1-gang box, pl, type NM cable		1 Elec		14.55		0.55		Ea.		$   500.00		$   1,005.00		$   - 0		$   1,505.00		$   1,005.00		$   2,510.00		$   3,263.00		$   2,050.00		327		Union		2000

		200.000		161322051870		Cond to 15' H,incl 2 termn,2 elb&11 bm CLP per 100',galv stl,2" dia		1 Elec		45		0.178		L.F.		$   1,030.00		$   648.00		$   - 0		$   1,678.00		$   648.00		$   2,326.00		$   3,023.80		$   2,110.00		327		Union		2000

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   295.10		$   225.00		327		Union		2000

		1.000		165303200080		Exit and emer ltg, exit light clg or wall mount, incan, single face		1 Elec		8		1		Ea.		$   34.00		$   18.25		$   - 0		$   52.25		$   18.25		$   70.50		$   91.65		$   65.50		327		Union		2000

		30.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   250.50		$   - 0		$   250.50		$   - 0		$   250.50		$   325.65		$   373.50		327		Union		2000

		10.000		160553002140		Electrical demo, int fluore fixt, rec drop-in 2'x4', 4 lamp		2 Elec		30		0.533		Ea.		$   - 0		$   97.50		$   - 0		$   97.50		$   - 0		$   97.50		$   126.75		$   146.50		327		Union		2000

						Totals										$   3,830.00		$   3,282.25		$   - 0		$   7,112.25						$   11,799.45		$   9,149.50





M6-0595 Const

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   2,780.00		$   3,240.00		$   - 0		$   6,020.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   12,150.00		$   5,265.00		$   - 0		$   17,415.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.296		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   10,640.00		327		Union		2000

						Totals										$   78,734.90		$   25,398.75		$   360.00		$   104,493.65		$   124,689.00

						2001 Inflation Adjusted Totals										$   81,096.95		$   26,160.71		$   370.80		$   107,628.46		$   128,429.67

						2002 Inflation Adjusted Totals										$   83,529.86		$   26,945.53		$   381.92		$   110,857.31		$   132,282.56





M6-0595 Repl

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		162702003500		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 45 kVA		2 Elec		0.8		20		Ea.		$   3,750.00		$   1,095.00		$   - 0		$   4,845.00		$   1,095.00		$   5,940.00		$   7,128.00		$   5,775.00		327		Union		2000

		1.000		162702003100		Dry type xfmr, 3 ph, 480 V pri 120/208 V sec, vent, 15 kVA		2 Elec		1.1		14.545		Ea.		$   895.00		$   265.00		$   - 0		$   1,160.00		$   265.00		$   1,425.00		$   1,710.00		$   1,400.00		327		Union		2000

		4.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   2,160.00		$   896.00		$   - 0		$   3,056.00		$   896.00		$   3,952.00		$   4,742.40		$   3,720.00		327		Union		2000

		3.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,830.00		$   729.00		$   - 0		$   2,559.00		$   729.00		$   3,288.00		$   3,945.60		$   3,150.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		2.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   346.00		$   127.00		$   - 0		$   473.00		$   127.00		$   600.00		$   720.00		$   570.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		2.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   940.00		$   224.00		$   - 0		$   1,164.00		$   224.00		$   1,388.00		$   1,665.60		$   1,370.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		7.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   1,078.00		$   255.50		$   - 0		$   1,333.50		$   255.50		$   1,589.00		$   1,906.80		$   1,575.00		327		Union		2000

		2.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   57.00		$   66.00		$   - 0		$   123.00		$   66.00		$   189.00		$   226.80		$   162.00		327		Union		2000

		0.500		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   65.00		$   22.00		$   - 0		$   87.00		$   22.00		$   109.00		$   130.80		$   105.00		327		Union		2000

		12.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   10,860.00		$   1,752.00		$   - 0		$   12,612.00		$   1,752.00		$   14,364.00		$   17,236.80		$   14,400.00		327		Union		2000

		80.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   5,240.00		$   2,360.00		$   - 0		$   7,600.00		$   - 0		$   7,600.00		$   9,120.00		$   9,280.00		327		Union		2000

		10.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   168.00		$   255.00		$   - 0		$   423.00		$   255.00		$   678.00		$   813.60		$   565.00		327		Union		2000

		20.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   308.00		$   550.00		$   - 0		$   858.00		$   550.00		$   1,408.00		$   1,689.60		$   1,160.00		327		Union		2000

		2,000.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   3,240.00		$   - 0		$   6,020.00		$   - 0		$   6,020.00		$   7,224.00		$   7,900.00		327		Union		2000

		900.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   5,265.00		$   - 0		$   17,415.00		$   - 0		$   17,415.00		$   20,898.00		$   21,150.00		327		Union		2000

		30.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   65.40		$   162.00		$   - 0		$   227.40		$   162.00		$   389.40		$   467.28		$   313.50		327		Union		2000

		80.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   2,480.00		$   5,320.00		$   - 0		$   7,800.00		$   5,320.00		$   13,120.00		$   15,744.00		$   10,640.00		327		Union		2000

		2,000.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   - 0		$   1,200.00		$   1,440.00		$   1,800.00		327		Union		2000

		900.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   - 0		$   1,638.00		$   1,965.60		$   2,457.00		327		Union		2000

		8,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   - 0		$   1,840.00		$   2,208.00		$   2,800.00		327		Union		2000

		1.000		160553001570		Electrical demo, transformer, 3 phase to 600v, primary, 750 kVA		R3		1.1		18.182		Ea.		$   - 0		$   325.00		$   124.00		$   449.00		$   - 0		$   449.00		$   538.80		$   625.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   63,804.90		$   31,069.75		$   484.00		$   110,288.65		$   14,533.75		$   124,822.40		$   149,786.88		$   133,367.00





M6-0595 75%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		162706000400		Oil fed XFMR, 5 kV or 15 kV, W/ taps, 277/480 V sec, 3 ph, 750 KVA		R3		0.38		52.632		Ea.		$   13,700.00		$   955.00		$   360.00		$   15,015.00		$   955.00		$   15,970.00		$   19,164.00		$   16,800.00		327		Union		2000

		3.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   1,620.00		$   672.00		$   - 0		$   2,292.00		$   672.00		$   2,964.00		$   3,556.80		$   2,790.00		327		Union		2000

		2.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   1,220.00		$   486.00		$   - 0		$   1,706.00		$   486.00		$   2,192.00		$   2,630.40		$   2,100.00		327		Union		2000

		1.000		164407202350		Panelboards, NQOD, 4 wire, 120/208 volts, 600 amp main, 42 circuits		2 Elec		0.4		40		Ea.		$   3,250.00		$   735.00		$   - 0		$   3,985.00		$   735.00		$   4,720.00		$   5,664.00		$   4,700.00		327		Union		2000

		1.000		164408200480		Feeder section, circuit breakers, MAL frame, 1000 amp		1 Elec		1		8		Ea.		$   3,375.00		$   146.00		$   - 0		$   3,521.00		$   146.00		$   3,667.00		$   4,400.40		$   3,925.00		327		Union		2000

		1.000		164408200160		Feeder sect, ckt brkr, FA frame, 15 to 60 amp, 240 volt, 1 pole		1 Elec		8		1		Ea.		$   60.50		$   18.25		$   - 0		$   78.75		$   18.25		$   97.00		$   116.40		$   94.50		327		Union		2000

		1.000		164408200280		Feeder sect, ckt brkr, FA frame, 70 to 100 amp, 240 volt, 1 pole		1 Elec		7		1.143		Ea.		$   80.00		$   20.50		$   - 0		$   100.50		$   20.50		$   121.00		$   145.20		$   119.00		327		Union		2000

		1.000		164108003000		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 60 amp		1 Elec		2.3		3.478		Ea.		$   173.00		$   63.50		$   - 0		$   236.50		$   63.50		$   300.00		$   360.00		$   285.00		327		Union		2000

		1.000		164108003300		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 100 amp		1 Elec		1.9		4.211		Ea.		$   272.00		$   77.00		$   - 0		$   349.00		$   77.00		$   426.00		$   511.20		$   415.00		327		Union		2000

		1.000		164108003500		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 200 A		1 Elec		1.3		6.154		Ea.		$   470.00		$   112.00		$   - 0		$   582.00		$   112.00		$   694.00		$   832.80		$   685.00		327		Union		2000

		1.000		164108003900		Safety switches, heavy duty, 240 volt, 3 pole NEMA 1 fusible, 600 A		2 Elec		1.2		13.333		Ea.		$   1,950.00		$   243.00		$   - 0		$   2,193.00		$   243.00		$   2,436.00		$   2,923.20		$   2,525.00		327		Union		2000

		1.000		164503207900		Copper bus duct, plug-in switches, 600 volt, 3 pole, 1200 amp		2 Elec		0.5		32		Ea.		$   10,500.00		$   580.00		$   - 0		$   11,080.00		$   580.00		$   11,660.00		$   13,992.00		$   12,400.00		327		Union		2000

		1.000		164503207300		Copper bus duct, plug-in, indr, plug-in switch, 600 V, 3 pole, 60 amp		1 Elec		3.6		2.222		Ea.		$   375.00		$   40.50		$   - 0		$   415.50		$   40.50		$   456.00		$   547.20		$   475.00		327		Union		2000

		5.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   770.00		$   182.50		$   - 0		$   952.50		$   182.50		$   1,135.00		$   1,362.00		$   1,125.00		327		Union		2000

		1.000		160608000100		Grounding, rod, copper clad, 10' long, 3/4" dia		1 Elec		4.4		1.818		Ea.		$   28.50		$   33.00		$   - 0		$   61.50		$   33.00		$   94.50		$   113.40		$   81.00		327		Union		2000

		0.375		160608000800		Grounding, bare copper wire stranded, 3/0		2 Elec		6.6		2.424		C.L.F.		$   48.75		$   16.50		$   - 0		$   65.25		$   16.50		$   81.75		$   98.10		$   78.75		327		Union		2000

		9.000		164406600900		Motor strs & cont, mag, comb, W/ mot circ protectors, 25 HP, size 2		2 Elec		2		8		Ea.		$   8,145.00		$   1,314.00		$   - 0		$   9,459.00		$   1,314.00		$   10,773.00		$   12,927.60		$   10,800.00		327		Union		2000

		60.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   3,930.00		$   1,770.00		$   - 0		$   5,700.00		$   - 0		$   5,700.00		$   6,840.00		$   6,960.00		327		Union		2000

		7.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   117.60		$   178.50		$   - 0		$   296.10		$   178.50		$   474.60		$   569.52		$   395.50		327		Union		2000

		15.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   231.00		$   412.50		$   - 0		$   643.50		$   412.50		$   1,056.00		$   1,267.20		$   870.00		327		Union		2000

		1,500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   2,430.00		$   - 0		$   4,515.00		$   - 0		$   4,515.00		$   5,418.00		$   5,925.00		327		Union		2000

		675.000		161322052730		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',4" dia		2 Elec		50		0.32		L.F.		$   - 0		$   3,948.75		$   - 0		$   13,061.25		$   - 0		$   13,061.25		$   15,673.50		$   15,862.50		327		Union		2000

		22.000		161366000650		Outlet boxes, pressed steel, switchbox		1 Elec		27		0.592		Ea.		$   47.96		$   118.80		$   - 0		$   166.76		$   118.80		$   285.56		$   342.67		$   229.90		327		Union		2000

		60.000		161205500300		Non-metallic sheathed cable, 600V, copper with ground, #12, 3 conductor		1 Elec		2.2		3.636		C.L.F.		$   1,860.00		$   3,990.00		$   - 0		$   5,850.00		$   3,990.00		$   9,840.00		$   11,808.00		$   7,980.00		327		Union		2000

		1,500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   900.00		$   - 0		$   900.00		$   - 0		$   900.00		$   1,080.00		$   1,350.00		327		Union		2000

		675.000		160553000160		Electrical demo, conduit to 15' high, galv, 4" to 6" diam		1 Elec		80		0.1		L.F.		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   - 0		$   1,228.50		$   1,474.20		$   1,842.75		327		Union		2000

		6,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   - 0		$   1,380.00		$   1,656.00		$   2,100.00		327		Union		2000

		60.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   501.00		$   - 0		$   501.00		$   - 0		$   501.00		$   601.20		$   747.00		327		Union		2000

						Totals										$   52,224.31		$   22,552.80		$   360.00		$   86,334.61		$   10,394.55		$   96,729.16		$   116,074.99		$   103,660.90





M6-0595 25%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		164407200300		Panelboards, NQOD, 3 wire, 100 amp main lugs,120/240 volts,20 circuits		1 Elec		0.65		12.308		Ea.		$   540.00		$   224.00		$   - 0		$   764.00		$   224.00		$   988.00		$   1,185.60		$   930.00		327		Union		2000

		1.000		164407200350		Panelboards, NQOD, 3 wire, 225 amp main lugs,120/240 volts,24 circuits		2 Elec		1.2		13.333		Ea.		$   610.00		$   243.00		$   - 0		$   853.00		$   243.00		$   1,096.00		$   1,315.20		$   1,050.00		327		Union		2000

		2.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   308.00		$   73.00		$   - 0		$   381.00		$   73.00		$   454.00		$   544.80		$   450.00		327		Union		2000

		20.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   1,310.00		$   590.00		$   - 0		$   1,900.00		$   - 0		$   1,900.00		$   2,280.00		$   2,320.00		327		Union		2000

		2.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   33.60		$   51.00		$   - 0		$   84.60		$   51.00		$   135.60		$   162.72		$   113.00		327		Union		2000

		5.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   77.00		$   137.50		$   - 0		$   214.50		$   137.50		$   352.00		$   422.40		$   290.00		327		Union		2000

		500.000		161322052530		Conduit to 15' H,IMC,incl 2 termn,2 elb&11 bm clp per 100',3/4" dia		1 Elec		90		0.089		L.F.		$   - 0		$   810.00		$   - 0		$   1,505.00		$   - 0		$   1,505.00		$   1,806.00		$   1,975.00		327		Union		2000

		500.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   300.00		$   - 0		$   300.00		$   - 0		$   300.00		$   360.00		$   450.00		327		Union		2000

		2,000.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   460.00		$   - 0		$   460.00		$   - 0		$   460.00		$   552.00		$   700.00		327		Union		2000

		80.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   668.00		$   - 0		$   668.00		$   - 0		$   668.00		$   801.60		$   996.00		327		Union		2000

						Totals										$   2,878.60		$   3,556.50		$   - 0		$   7,130.10		$   728.50		$   7,858.60		$   9,430.32		$   9,274.00





M6-0595 5%

		CostWorks 2000 - M6-0595

		Qty		CSI Number		Description		Crew		Daily Output		Labor Hours		Unit		Bare Mat.		Bare Labor		Bare Equip.		Total		Demolition Labor		Total w/ Demolition		Total O&P With Demo		Total Incl. O&P		Zip Code Prefix		Type		Release		Note

		1.000		165303200500		Emer lt units,btry operated,twin sealed bm lt,25 W,6 V ea,lead btry		1 Elec		4		2		Ea.		$   154.00		$   36.50		$   - 0		$   190.50		$   36.50		$   227.00		$   272.40		$   225.00		327		Union		2000

		4.000		165104403200		Intr,fluor,strp fixt,pendent mtd,indl,wh porc enam,4' L,two 60 W,HO		1 Elec		5		1.6		Ea.		$   262.00		$   118.00		$   - 0		$   380.00		$   - 0		$   380.00		$   456.00		$   464.00		327		Union		2000

		1.000		161397002130		Resi, sw dvc, sgl P, 15 amp, ivory, w/a 1-gang box, cov pl, EMT & wire		1 Elec		5.7		1.401		Ea.		$   16.80		$   25.50		$   - 0		$   42.30		$   25.50		$   67.80		$   81.36		$   56.50		327		Union		2000

		1.000		161397004030		Resi, recpt dvc, DX outlet, 15 A recpt., ivory,1-gang box,pl,EMT& wire		1 Elec		5.35		1.501		Ea.		$   15.40		$   27.50		$   - 0		$   42.90		$   27.50		$   70.40		$   84.48		$   58.00		327		Union		2000

		100.000		160553000100		Electrical dml, conduit to 15' high, rigid galv steel,1/2" to 1" dia		1 Elec		242		0.033		L.F.		$   - 0		$   60.00		$   - 0		$   60.00		$   - 0		$   60.00		$   72.00		$   90.00		327		Union		2000

		400.000		160553000380		Electrical demo, non-metallic sheathed cable (Romex), #12, 2 wire		1 Elec		630		0.013		L.F.		$   - 0		$   92.00		$   - 0		$   92.00		$   - 0		$   92.00		$   110.40		$   140.00		327		Union		2000

		4.000		160553002420		Electrical demo, int fluor fixt, pendant mt, indl, to 15'hi, 4'l, 2 lamp		2 Elec		35		0.457		Ea.		$   - 0		$   33.40		$   - 0		$   33.40		$   - 0		$   33.40		$   40.08		$   49.80		327		Union		2000

						Totals										$   448.20		$   392.90		$   - 0		$   841.10		$   89.50		$   930.60		$   1,116.72		$   1,083.30






_1097854549.xls
Changed % for Orig DM CAT Codes

		CAT_CODE		DESC		COUNT		SUM_CRV		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP

		0		Uncategorized Facility/Building		277		$57,372.00		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		513		$5,710,153,535.00		0.18		0.19		0.04		0.15		0.2		0.04		0.01		0.15		0.04

		2		R&D Structures and Facilities		124		$707,974,407.00		0.4		0.17		0.01		0.06		0.25		0.02		0.02		0.03		0.05

		3		Wind Tunnels		74		$2,390,258,261.00		0.3		0.05		0.01		0.01		0.15		0.01		0.01		0.01		0.45

		4		Engine/Vehicle Static Test Facilities		117		$1,094,314,228.00		0.38		0.03		0.01		0.04		0.26		0.01		0.03		0.02		0.22

		5		Administrative Buildings		268		$1,215,464,073.00		0.19		0.17		0.06		0.16		0.18		0.05		0.03		0.16		0

		6		Training Buildings		24		$91,222,273.00		0.18		0.2		0.05		0.12		0.21		0.05		0.01		0.18		0

		7		Trailers		375		$27,076,031.00		0.2		0.19		0.06		0.18		0.2		0.02		0		0.15		0

		8		Storage Buildings		432		$362,284,817.00		0.6		0.15		0.1		0.04		0.06		0.01		0		0.04		0

		9		Storage Facilities		396		$98,373,534.00		0.55		0.22		0.11		0.03		0.04		0.01		0		0.04		0

		10		Fuel Storage Tanks		113		$69,576,139.00		0.7		0.13		0.02		0		0.1		0.05		0		0		0

		11		Magazines		75		$22,219,975.00		0.33		0.3		0.05		0.06		0.15		0.02		0		0.09		0

		12		Communication and Tracking Buildings		131		$155,163,399.00		0.21		0.2		0.05		0.16		0.18		0.05		0		0.15		0

		13		Communication and Tracking Facilities		109		$170,446,514.00		0.55		0.1		0.02		0.05		0.26		0		0		0.02		0

		14		Mission Control Operations Buildings		13		$310,384,779.00		0.22		0.13		0.05		0.15		0.2		0.04		0.02		0.1		0.09

		15		Lighting		59		$49,984,748.00		0.17		0		0		0		0.83		0		0		0		0

		16		Electrical Distribution System		111		$503,553,949.00		0.39		0.03		0		0		0.58		0		0		0		0

		17		HVAC Distribution		84		$470,811,182.00		0.3		0.1		0		0		0.33		0.27		0		0		0

		18		Waste Water Collection & Disposal System		88		$108,681,704.00		0.5		0.02		0.02		0		0.05		0.41		0		0		0

		19		Potable Water Distribution System		200		$253,773,317.00		0.38		0.05		0.02		0		0.05		0.5		0		0		0

		20		Launch Pads		16		$592,940,566.00		0.51		0.1		0.03		0.03		0.25		0.04		0.02		0.02		0

		21		Pavement		210		$1,288,560,348.00		1		0		0		0		0		0		0		0		0

		22		Rail		0				0.95		0		0		0		0.05		0		0		0		0

		23		Maintenance Facilities and PW Shops		221		$239,585,617.00		0.2		0.14		0.06		0.13		0.3		0.09		0		0.08		0

		24		Other Buildings		424		$1,021,608,558.00		0.22		0.15		0.12		0.1		0.15		0.11		0		0.15		0

		25		Other Facilities		267		$169,349,944.00		0.71		0.1		0.02		0.05		0.1		0.01		0		0.01		0





New or Added DM_Cat Codes

		DM_CAT_CODE		DESC		COUNT		SUM_CRV		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP

		0		Uncategorized Facility/Building		277		$57,372.00		0		0		0		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		4		$476,991.00		0.51		0.13		0.02		0		0.14		0.2		0		0		0

		10.2		Fueling Stations & Systems		28		$7,241,333.00		0.4		0.1		0.05		0.05		0.15		0.2		0		0.05		0

		13.1		Large Antennas		17		$322,013,432.00		0.2		0.2		0.02		0.05		0.15		0.02		0.01		0.02		0.33

		13.2		Small Antennas		46		$37,882,895.00		0.5		0.3		0		0		0.1		0		0		0		0.1

		16.1		Power Generation/Power Plant		32		$55,748,216.00		0.3		0.1		0.05		0.1		0.39		0.01		0		0.05		0

		16.2		Electric Substations, Switchgear & Transformer Yards		214		$247,611,090.00		0.1		0.07		0		0		0.83		0		0		0		0

		17.1		HVAC Generation		103		$462,969,560.00		0.2		0.1		0.05		0.35		0.1		0.15		0		0.05		0

		18.1		Waste Water Facilities & Treatment Plants		91		$46,009,951.00		0.34		0.1		0.05		0.03		0.15		0.32		0		0.01		0

		18.2		Storm drains, Ditches, Dams, Retaining walls		43		$100,379,781.00		0.9		0		0		0		0.05		0.05		0		0		0

		19.1		Potable Water Facilities & Treatment Plants		37		$20,894,959.00		0.25		0.05		0.05		0.03		0.24		0.37		0		0.01		0

		20.1		Launch support camera pads		34		$4,031,834.00		0.8		0.1		0		0		0.1		0		0		0		0

		20.2		Launch propellant & high pressure gas  facilities		22		$157,971,166.00		0.48		0.05		0.02		0		0.2		0.25		0		0		0

		23.1		Operational maintenance facilities		61		$800,195,047.00		0.2		0.14		0.06		0.13		0.28		0.09		0.02		0.08		0

		26		Land & Easements		65		$715,864,629.00		1		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		4		$31,592,416.00		0.5		0		0		0		0.1		0.4		0		0		0

		27.1		Compressed Air Generation		8		$28,473,227.00		0.25		0.1		0.05		0.05		0.15		0.35		0		0.05		0

		28		Prefabricated buildings, various uses		87		$16,707,373.00		0.18		0.17		0.05		0.15		0.15		0.15		0		0.15		0

		29		Berthing & Housing		42		$10,102,181.00		0.15		0.17		0.09		0.16		0.18		0.07		0.02		0.16		0





Facilities with changed DM_CAT

		CTR		SITE		INST		FAC		DESC		ORIGINAL DM_CAT_CODE		NEW DM_CAT_CODE		STAT		CRV		BUILT		CLASS

		ARC		-		-		LAND		LAND		25		26		Active		$53,220,179.00		1939		911-10

		ARC		-		-		N123		MATERIAL/EQUIPMENT STORAGE		7		28		Mothballed		$0.00		1944		630-14

		ARC		-		-		N127B		MAINTENANCE EQUIPMENT STORAGE SHED		7		28		Active		$93,401.00		2000		630-14

		ARC		-		-		N127C		FEMA EQUIPMENT STORAGE SHED		7		28		Active		$92,789.00		1999		630-16

		ARC		-		-		N144		GENERAL WAREHOUSE		9		8		Active		$7,781,631.00		1952		442-10

		ARC		-		-		N203		PHOTOTECHNOLOGY LAB.		5		1		Active		$10,960,633.00		1942		610-20

		ARC		-		-		N207		PLANT ENGINEERING SERVICES		23		1		Active		$63,088,105.00		1946		219-11

		ARC		-		-		N212		MODEL DEVELOPMENT BLDG.		23		1		Active		$3,332,711.00		1950		220-11

		ARC		-		-		N215		ARMY AEROMECH.LAB.WT No. 1 7X10 FT		3		24		Active		$25,548,423.00		1941		330-10

		ARC		-		-		N216A		MODEL PREPARATION BLDG.		3		24		Active		$560,513.00		1973		330-10

		ARC		-		-		N216B		ARMY MODEL ASSEMBLY BLDG.		3		24		Active		$160,842.00		1973		330-10

		ARC		-		-		N218B		SUPPORT SHED TO 14-FT TWT		3		8		Mothballed		$0.00		1977		331-60

		ARC		-		-		N225		ELECTRICAL SUBSTATION (SOUTH)		15		16.2		Active		$14,615,444.00		1940		812-10

		ARC		-		-		N225B		MAIN ELECTRICAL SUBSTATION (NORTH)		15		16.2		Active		$19,856,507.00		1975		812-10

		ARC		-		-		N229		EXPER.FLUID DYNAMICS FAC.		3		2		Mothballed		$21,848,921.00		1961		330-20

		ARC		-		-		N231		FLUID DYNAMICS LABORATORY		3		1		Mothballed		$4,069,581.00		1960		330-20

		ARC		-		-		N238		ARC JET LABORATORY		3		1		Active		$26,473,021.00		1964		330-40

		ARC		-		-		N246		MODEL CONSTRUCTION FAC.		23		1		Active		$3,385,502.00		1973		220-11

		ARC		-		-		N248D		AIRCRAFT SVC.STORAGE BLDG		9		8		Active		$135,689.00		1987		442-10

		ARC		-		-		N250		COMPRESSOR BUILDING		17		27.1		Active		$10,238,439.00		1974		890-25

		ARC		-		-		N250B		STORAGE SHED		7		28		Active		$57,551.00		1995		630-14

		ARC		-		-		N252		PROPANE FUEL FACILITY		10		10.2		Mothballed		$0.00		1970		411-60

		ARC		-		-		N255		SUPPLY SUPPORT FACILITY		5		8		Active		$4,684,582.00		1978		610-30

		ARC		-		-		N259		AIRCRAFT OPERATIONS SUPPORT FACILITY		23		23.1		Active		$430,813.00		1984		220-14

		ARC		-		-		N271		INDUSTRIAL WASTEWATER PRE-TREATMENT PLANT		19		18.1		Active		$2,599,847.00		1999		841-10

		ARC		-		-		NA281		WATER DISTRIBUTION SYSTEM		19		17		Active		$5,484,861.00		1968		842-10

		ARC		-		-		NA285		LANDSCAPING		25		26		Active		$806,053.00		1968		932-50

		ARC		-		-		NA286		TELEPHONE AND COMMUNICATIONS SYSTEM		15		16		Active		$1,898,709.00		1968		812-35

		ARC		-		-		NA288		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$11,055,526.00		1968		812-30

		ARC		-		-		NA292		V-TOL PAD		2		21		Mothballed		$0.00		1969		320-50

		ARC		-		-		NA302		AIRCRAFT FUELING STATION 1,2 & 3		25		10.2		Active		$1,572,047.00		1997		121-10

		ARC		-		-		T12-A		COMPUTER HISTORY MUSEUM FILE# T-025		7		28		Out Grant		$0.00		1984		630-21

		ARC		-		-		T12-B		ARMY/NASA ROTORCRAFT MODULAR BUILDING FILE# T-042		7		28		Active		$719,562.00		1988		630-21

		ARC		-		-		T20-F		OFFICE MODULAR BLDG FILE# T-046		7		28		Active		$231,583.00		1989		630-21

		ARC		-		-		T20-G		MODULAR BUILDING FILE# T-041		7		28		Active		$1,240,359.00		1988		630-21

		ARC		-		-		T27-A		MODULAR OFFICE BLDG FILE# T-045		7		28		Active		$1,216,132.00		1989		630-21

		ARC		-		-		T27-B		MODULAR OFFICE BLDG		7		28		Active		$1,131,674.00		1990		630-21

		ARC		-		-		T923-B		TEMPORARY CHILD CARE TRAILER (ARMY PROPERTY)		25		7		Active		$600,449.00		2001		631-20

		ARC		-		-		T923-C		TEMPORARY CHILD CARE PRESCHOOL TRAILER COMPLEX		25		7		Active		$313,506.00		2001		631-30

		ARC		CL		-		C040/40A		PILOTS READY ROOM/CRASH CREW		7		28		Abandoned		$0.00		1944		630-10

		ARC		CL		-		C103		AIRFIELD LIGHTING VAULT		15		16		Abandoned		$0.00		1953		812-10

		ARC		CL		-		C135		WATER DISTRIBUTION PUMPHOUSE		19		19.1		Abandoned		$0.00		1955		841-50

		ARC		CL		-		C136		PERSONNEL SUPPORT STORAGE		9		8		Abandoned		$0.00		1958		442-10

		ARC		CL		-		C137		WAREHOUSE/SUPPLY		9		8		Abandoned		$0.00		1959		442-10

		ARC		CL		-		C150		WATER PUMPING STATION		19		19.1		Active		$86,016.00		1943		841-55

		ARC		CL		-		C163		OUTDOOR SWIMMING POOL		24		25		Abandoned		$0.00		1960		740-53

		ARC		CL		-		C164		SWIMMING POOL FILTER BUILDING		19		24		Abandoned		$0.00		1960		841-10

		ARC		CL		-		CL203		COMMUNICATION LINES		13		16		Abandoned		$0.00		1959		132-90

		ARC		CL		-		CL204		WATER DISTRIBUTION SYSTEM		19		17		Active		$324,873.00		1975		842-10

		ARC		CL		-		CL210		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$1,035,422.00		1992		812-90

		ARC		CL		-		CL214		STORM SEWER AND DRAINAGE DITCHES		18		18.2		Active		$1,755,375.00		1944		871-10

		ARC		CL		-		LAND		LAND		25		26		Active		$15,566,101.00		1943		911-32

		ARC		CL		-		T-400		FUEL FARM OFFICE TRAILER		5		7		Abandoned		$0.00		1994		610-10

		ARC		CP		-		CP281		WATER DISTRIBUTION		19		17		Active		$167,004.00		1953		842-10

		ARC		CP		-		CP294		RAILROAD TRACK		22		21		Standby		$0.00		1953		860-10

		ARC		CP		-		LAND		LAND		25		26		Active		$14,692.00		1947		911-31

		ARC		CP		-		N-121		WAREHOUSE		9		8		Active		$4,703,208.00		1953		442-10

		ARC		MFA		-		045A		WESTERN-SIDE AQUIFER TREATMENT SYSTEM (WATS)		19		19.1		Active		$4,321,808.00		1999		841-10

		ARC		MFA		-		10		BOILER PLANT FACILITY AND FACILITY MAINT SHOP		17		17.1		Active/Heritage		$7,543,653.00		1932		821-30

		ARC		MFA		-		104		12/2.4 KV WESTSIDE SUBSTATION		15		16.2		Active		$240,203.00		1943		812-10

		ARC		MFA		-		105		AIRFIELD LIGHTING VAULT		15		16		Active		$1,118,111.00		1947		812-10

		ARC		MFA		-		111		TRANSPORTATION STORAGE		7		28		Out Grant		$0.00		1944		630-14

		ARC		MFA		-		113		NAVY EXCHANGE STORAGE		7		28		Out Grant		$0.00		1944		630-14

		ARC		MFA		-		118		LINE MAINTENANCE SHELTER		7		28		Mothballed		$0.00		1944		630-10

		ARC		MFA		-		119		LINE MAINTENANCE SHELTER		7		28		Mothballed		$0.00		1944		630-10

		ARC		MFA		-		126		COMPUTER HISTORY MUSEUM CENTER		7		28		Out Grant		$0.00		1949		630-10

		ARC		MFA		-		13		COMMISSARY STORAGE		24		8		Out Grant		$0.00		1933		740-90

		ARC		MFA		-		141		TANK TRUCK FILLING RACK		25		10.2		Out Grant		$0.00		1952		121-20

		ARC		MFA		-		142		AIRCRAFT EQUIPMENT MAINTENANCE SHOP		7		28		Out Grant		$0.00		1952		630-10

		ARC		MFA		-		148		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		149		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		150		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		151		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		161		SERVICE STATION/FUEL ISLAND 1 & 2		25		10.2		Active		$239,465.00		1952		123-10

		ARC		MFA		-		184		MAINTENANCE STORAGE		7		28		Active		$7,331.00		1955		630-14

		ARC		MFA		-		20		BACHELOR OFFICER QUARTERS		24		29		Heritage		$0.00		1933		711-00

		ARC		MFA		-		31		COMMISSARY/STORAGE		24		8		Out Grant		$0.00		1933		740-90

		ARC		MFA		-		32		NORTH FLOODLIGHT TOWER		9		25		Heritage		$0.00		1934		442-50

		ARC		MFA		-		328		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1938		126-90

		ARC		MFA		-		33		SOUTH FLOODLIGHT TOWER		9		25		Heritage		$0.00		1934		442-50

		ARC		MFA		-		331		AIRFIELD STORAGE		7		28		Active		$11,801.00		1958		630-14

		ARC		MFA		-		34		STORAGE		9		8		Active		$34,892.00		1934		442-10

		ARC		MFA		-		342		FUEL FARM STORAGE		9		8		Out Grant		$0.00		1948		442-10

		ARC		MFA		-		347		AIRCRAFT LINE OPERATIONS BUILDING		23		23.1		Abandoned		$0.00		1942		220-14

		ARC		MFA		-		359		GOLF COURSE GROUNDS MAINTENANCE SHOP		7		28		Out Grant		$0.00		1956		630-16

		ARC		MFA		-		360		FUEL ADDITIVE STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		361		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		362		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		37		SCALE HOUSE		17		25		Active/Heritage		$46,316.00		1933		890-95

		ARC		MFA		-		380		BUS/PERSONNEL SHELTER		24		25		Active		$2,463.00		1957		730-65

		ARC		MFA		-		382		AIRCRAFT LINE OPERATIONS FACILITY		9		12		Active		$8,251.00		1950		442-10

		ARC		MFA		-		390		FUEL PARTS STORAGE		9		8		Out Grant		$0.00		1948		442-10

		ARC		MFA		-		400		AIR OPERATIONS STORAGE		7		28		Active		$7,640.00		1958		630-14

		ARC		MFA		-		402		BUS/PERSONNEL SHELTER		24		25		Active		$2,463.00		1957		730-65

		ARC		MFA		-		409		ABOVE GROUND FUEL DISPENSING TANK		25		10.2		Out Grant		$0.00		1994		123-90

		ARC		MFA		-		421		COMMUNICATIONS ANTENNA		13		13.2		Active		$46,667.00		1958		132-10

		ARC		MFA		-		439A		EASTERN-SIDE AQUIFER TREATMENT SYSTEM (EATS)		19		19.1		Active		$2,435,551.00		1999		841-10

		ARC		MFA		-		44		STORAGE FACILITY		9		8		Mothballed		$0.00		1942		442-10

		ARC		MFA		-		45		COMPUTER HISTORY MUSEUM STORAGE		9		8		Out Grant		$0.00		1944		442-10

		ARC		MFA		-		455		GOLF CART CHARGING AND MAINTENANCE FACILITY		7		28		Out Grant		$0.00		1994		630-16

		ARC		MFA		-		459		RECREATION STORAGE		24		8		Active		$12,033.00		1950		740-95

		ARC		MFA		-		463		COMMUNICATIONS ANTENNA		13		13.2		Active		$40,420.00		1960		132-10

		ARC		MFA		-		464		OPERATIONAL STORAGE		9		8		Active		$16,937.00		1940		442-10

		ARC		MFA		-		470		PUBLIC WORKS STORAGE		23		8		Active		$53,237.00		1933		219-11

		ARC		MFA		-		478		STAND-BY GENERATOR SHELTER		16		16.1		Active		$3,015.00		1963		811-60

		ARC		MFA		-		498		HAZARD WASTE STORAGE AREA		9		8		Out Grant		$0.00		1989		442-10

		ARC		MFA		-		511		GUIDED MISSILE INTEGRATION		23		23.1		Mothballed		$0.00		1968		212-10

		ARC		MFA		-		512A		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		512B		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		512C		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		526		EM CLUB STORAGE		9		8		Mothballed		$0.00		1970		442-10

		ARC		MFA		-		527		MAINTENANCE STORAGE SHED		9		8		Active		$15,647.00		1968		442-10

		ARC		MFA		-		529		STORAGE FACILITY		7		28		Mothballed		$0.00		1970		630-14

		ARC		MFA		-		539		AIRCRAFT LINE OPERATIONS		9		12		Mothballed		$0.00		1972		442-10

		ARC		MFA		-		540		AIRCRAFT LINE OPERATIONS		9		12		Mothballed		$0.00		1972		442-10

		ARC		MFA		-		547B		BEQ SERVICE BUILDING		24		23		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547C		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547D		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547E		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		55		BOILER HOUSE, HANGARS 2 & 3		17		17.1		Active/Heritage		$6,282,100.00		1943		821-30

		ARC		MFA		-		563		STAND-BY GENERATOR BUILDING (WH ARF)		16		16.1		Mothballed		$0.00		1977		811-10

		ARC		MFA		-		574		STORAGE WAREHOUSE B		9		8		Active		$3,206.00		1982		442-10

		ARC		MFA		-		583A		NASA EXCHANGE HOTEL		24		29		Out Grant		$0.00		1985		711-00

		ARC		MFA		-		583B		NASA EXCHANGE HOTEL		24		29		Out Grant		$0.00		1985		711-00

		ARC		MFA		-		583C		NASA EXCHANGE HOTEL		24		29		Active		$2,491,379.00		1985		711-00

		ARC		MFA		-		590		12 KV SUBSTATION SWITCHGEAR C		15		16.2		Active		$710,077.00		1986		812-10

		ARC		MFA		-		591		115/12KV MAIN ELECTRICAL SUBSTATION		16		16.2		Active		$63,412.00		1985		811-90

		ARC		MFA		-		6		RECYCLING & STORAGE		23		8		Active		$1,156,423.00		1933		219-10

		ARC		MFA		-		64		WAREHOUSE		9		8		Active		$204,156.00		1940		442-10

		ARC		MFA		-		655		MOBILITY WAREHOUSE A		7		28		Out Grant		$0.00		1945		630-14

		ARC		MFA		-		656		129TH RESCUE OPERATIONS		12		24		Out Grant		$0.00		1971		131-15

		ARC		MFA		-		657		WAREHOUSE F		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		658		WAREHOUSE F		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		659		WAREHOUSE G		9		8		Out Grant		$0.00		1956		442-10

		ARC		MFA		-		660		WAREHOUSE H		9		8		Out Grant		$0.00		1956		442-10

		ARC		MFA		-		661		WAREHOUSE I		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		669		PROPULSION/TRAINING FACILITY		23		6		Out Grant		$0.00		1943		219-11

		ARC		MFA		-		681		BASE SUPPLY EQUIPMENT WAREHOUSE		9		8		Out Grant		$0.00		1980		442-10

		ARC		MFA		-		79		GENERAL WAREHOUSE		9		8		Mothballed		$0.00		1944		442-10

		ARC		MFA		-		80		SOUTH GATE BUS SHELTER		24		25		Active		$21,904.00		2000		730-65

		ARC		MFA		-		81		GENERAL STORAGE		7		28		Active		$26,487.00		1944		630-14

		ARC		MFA		-		82		GENERAL/ATHLETIC STORAGE		7		28		Active		$35,357.00		1944		630-14

		ARC		MFA		-		85		GENERAL STORAGE		7		28		Mothballed		$0.00		1944		630-14

		ARC		MFA		-		LAND		LAND		25		26		Active		$71,160,569.00		1933		911-32

		ARC		MFA		-		MF1003		HI-SPEED AIRCRAFT FUELING PITS		25		10.2		Out Grant		$0.00		1955		121-10

		ARC		MFA		-		MF1006		TELEPHONE AND COMMUNICATIONS DUCT BANK AND LINES		15		16		Active		$5,211,368.00		1932		812-35

		ARC		MFA		-		MF1010		LEVEES		25		18.2		Active		$867,474.00		1945		164-30

		ARC		MFA		-		MF1017		GOLF COURSE		25		26		Out Grant		$0.00		1940		750-40

		ARC		MFA		-		MF1020		STORM DRAIN DISTRIBUTION SYSTEM		18		18.2		Active		$25,265,687.00		1935		871-10

		ARC		MFA		-		MF1021		IRRIGATION SYSTEMS (SPRINKLER)		18		18.2		Active		$392,030.00		1948		871-30

		ARC		MFA		-		MF1022		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$51,954,661.00		1932		812-30

		ARC		MFA		-		MF1025		WATER DISTRIBUTION SYSTEM		19		17		Active		$1,348,154.00		1956		842-10

		ARC		MFA		-		MF1027		RAILROAD		22		21		Active		$1,320,070.00		1986		860-10

		ARC		MFA		-		MF1028		OPEN DRAINAGE DITCHES		18		18.2		Active		$668,194.00		1952		871-20

		ARC		MFA		-		MF1033		LANDSCAPING IMPROVED GROUNDS		25		26		Active		$71,053.00		1932		932-50

		ARC		MFA		-		T37-A		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-B		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-C		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-D		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		DFRC		-		-		13		SHUTTLE SUPPORT (DEBRIS)		23		23.1		Active		$18,813.00		1994		212-10

		DFRC		-		-		1623		AIRCRAFT SUPPORT FACILITY		1		2		Active		$674,595.00		2000		310-40

		DFRC		-		-		20		CREW ROOM		14		5		Active		$17,500.00		2001		381-30

		DFRC		-		-		26		SHUTTLE SUPPORT KSC SAFETY/SECURITY/Q.C.		23		23.1		Active		$2,960.00		2000		212-10

		DFRC		-		-		28		SHUTTLE SUPPORT (KSC PAYLOADS)		23		23.1		Active		$16,375.00		2001		212-10

		DFRC		-		-		4801		A/C CONSTRUCTION & MODIFICATION HANGAR		23		23.1		Active		$15,381,832.00		1954		212-10

		DFRC		-		-		4802		MAIN HANGAR		23		23.1		Active		$16,031,586.00		1954		212-10

		DFRC		-		-		4806		WAREHOUSE No. 1 (GARAGE/BATTERY SHOP)		23		8		Active		$1,570,042.00		1955		219-10

		DFRC		-		-		4807B		R&D TEST LIFE SCIENCE/STORAGE BLDG./AGE SHOP		9		8		Active		$763,389.00		1953		442-10

		DFRC		-		-		4808		WAREHOUSE NO.2		9		8		Active		$709,897.00		1954		442-10

		DFRC		-		-		4809		WAREHOUSE NO.3/AGE SUPPORT SHOP		9		8		Active		$1,816,264.00		1964		442-10

		DFRC		-		-		4821		PAINT SPRAY BUILDING		1		23.1		Active		$432,081.00		1966		310-50

		DFRC		-		-		4826		AIRCRAFT MAINTENANCE HANGAR		23		23.1		Active		$5,360,326.00		1968		212-10

		DFRC		-		-		4827		WAREHOUSE NO. 9 (FACILITY EQUIPMENT STORAGE)		9		8		Active		$74,201.00		1975		442-10

		DFRC		-		-		4828		MAINTENANCE STORAGE BUILDING		24		8		Active		$28,510.00		1988		730-65

		DFRC		-		-		4830A		RESEARCH ENGINEERING SUPPORT		7		28		Active		$283,157.00		2000		630-17

		DFRC		-		-		4830B		RESEARCH ENGINEERING SUPPORT		7		28		Active		$294,730.00		1999		630-17

		DFRC		-		-		4830C		RESEARCH ENGINEERING SUPPORT		7		28		Active		$351,650.00		2000		630-17

		DFRC		-		-		4830D		RESEARCH ENGINEERING SUPPORT		7		28		Active		$322,660.00		2000		630-17

		DFRC		-		-		4830E		RESEARCH ENGINEERING SUPPORT		7		28		Active		$276,565.00		2000		630-17

		DFRC		-		-		4831		WAREHOUSE NO.5 (SHUTTLE)		9		8		Active		$132,155.00		1968		442-10

		DFRC		-		-		4832		WAREHOUSE NO.7		9		8		Active		$769,258.00		1976		442-10

		DFRC		-		-		4833		SHUTTLE HANGAR AND SHOPS		23		23.1		Active		$6,344,824.00		1976		212-10

		DFRC		-		-		4834		SHUTTLE SHOPS		23		23.1		Active		$843,832.00		1976		212-10

		DFRC		-		-		4837		WAREHOUSE No. 8 (SHUTTLE)		9		8		Active		$662,702.00		1978		442-10

		DFRC		-		-		4839		FACILITY SUPPORT COMPLEX (MODULAR)		7		28		Active		$915,608.00		1999		630-10

		DFRC		-		-		4841		PROJECT SUPPORT COMPLEX		7		28		Active		$113,034.00		1999		630-16

		DFRC		-		-		4842		PROJECT SUPPORT COMPLEX		7		28		Active		$228,658.00		1999		630-16

		DFRC		-		-		4844		PROJECT SUPPORT COMPLEX		7		28		Active		$98,736.00		1999		630-16

		DFRC		-		-		4845		PROJECT SUPPORT COMPLEX		7		28		Active		$154,470.00		1999		630-16

		DFRC		-		-		4846		ATFI F-16 SUPPORT COMPLEX		7		28		Active		$104,655.00		1999		630-17

		DFRC		-		-		4847		Special Projects Building		7		28		Active		$142,636.00		2000		630-17

		DFRC		-		-		4848		UPS for ATR		15		16.2		Active		$632,122.00		1986		812-10

		DFRC		-		-		4853		FIRE PROTECTION PUMP STATION No. 1		19		19.1		Active		$1,498,512.00		1976		843-20

		DFRC		-		-		4854		FUELING STATION (GASOLINE)		25		10.2		Active		$1,695,885.00		1991		123-10

		DFRC		-		-		4856		RELOCATABLE STORAGE BUILDING		9		8		Active		$209,901.00		1999		442-10

		DFRC		-		-		4857		WATR STORAGE BUILDING		7		28		Active		$492,152.00		1999		630-14

		DFRC		-		-		4865		WAREHOUSE - ACCESS TO SPACE		7		28		Active		$184,638.00		1999		630-14

		DFRC		-		-		4867		PAYLOAD PROCESSING FACILITY		7		28		Active		$325,790.00		2000		630-10

		DFRC		-		-		4873		TELEPHONE GENERATOR		16		16.1		Active		$55,966.00		1986		811-40

		DFRC		-		-		4874		BACK-UP PWR SYSTEM		16		16.1		Active		$327,829.00		1999		811-90

		DFRC		-		-		4875A		UPS FOR CDC FACILITY		16		16.1		Active		$622,387.00		1981		811-90

		DFRC		-		-		4876		WAREHOUSE No. 6 (SHIPPING AND RECEIVING)		9		8		Active		$959,448.00		1990		442-10

		DFRC		-		-		4879		PEERSONNEL HOUSTING		24		29		Active		$4,157.00		1999		730-65

		DFRC		-		-		4886		STEAM PLANT		17		17.1		Active		$795,312.00		1954		821-50

		DFRC		-		-		4889		CENTRAL STANDBY ELECTRIC GENERATOR PLANT		16		16.1		Active		$2,458,977.00		1971		811-40

		DFRC		-		-		4890		CENTRAL SYSTEM HYDRAULIC PUMP PLANT		25		24		Active		$504,007.00		1999		126-90

		DFRC		-		-		4891		FILLING STATION(GASOLINE)		25		10.2		Active		$66,537.00		1954		123-10

		DFRC		-		-		4898		A/C FUEL DISPENSING TANK		25		10		Active		$33,834.00		1952		126-90

		DFRC		-		-		4983		WATER PUMP STATION (CATSITE)		7		28		Active		$11,587.00		1964		630-16

		DFRC		-		-		4984B		PAYLOAD RECEIVING AREA		1		8		Active		$410,961.00		1976		310-30

		DFRC		-		-		69		ASTRONAUT TRAILER		23		7		Active		$13,482.00		1994		212-10

		DFRC		-		-		na		Steam distribution Center		18		17		Active		$337,093.00		2000		871-90

		DFRC		-		-		NB111		FPS-16 TRIPLEX ANTENNA		13		13.2		Active		$53,496.00		1975		141-30

		DFRC		-		-		NB113		SUBSTATION No. 20		16		16.2		Active		$101,408.00		1975		811-90

		DFRC		-		-		NB117		HAZARDOUS MATERIALS STORAGE FACILITY		11		9		Active		$195,079.00		1991		423-90

		DFRC		-		-		NB118		GROUNDS IMPROVEMENT		5		26		Active		$99,410.00		1993		141-20

		DFRC		-		-		NB12		CONTAMINATED WASTE STORAGE		18		18.1		Active		$260,340.00		1976		831-40

		DFRC		-		-		NB13		FIRE SPRINKLER SYSTEM		24		25		Active		$12,100.00		1986		730-65

		DFRC		-		-		NB14		LANDSCAPING		25		26		Active		$173,517.00		1954		750-90

		DFRC		-		-		NB15		FLAME DEFLECTORS		2		18.2		Active		$27,484.00		1954		320-22

		DFRC		-		-		NB19		GROUND RETRIEVAL PAD		2		21		Active		$34,496.00		1978		320-41

		DFRC		-		-		NB20		RELAYING AT MSBLS		15		16.2		Active		$34,384.00		1988		812-10

		DFRC		-		-		NB21		DIESEL GENERATOR for BLDG 4824 & 4870		16		16.1		Active		$40,000.00		1965		811-60

		DFRC		-		-		NB24		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$6,698,963.00		1954		812-30

		DFRC		-		-		NB25		ELECTRICAL DISTRIBUTION SYSTEM, CATSITE		15		16		Active		$100,944.00		1974		812-30

		DFRC		-		-		NB26		ELECTRICAL & COMMUNICATIONS DUCT SYSTEMS		15		16		Active		$3,173,912.00		1976		812-35

		DFRC		-		-		NB28		DISTRIBUTION TRANSFORMER		15		16.2		Active		$59,061.00		1976		812-60

		DFRC		-		-		NB29		GROUNDING SYSTEM		15		16		Active		$10,144.00		1979		812-90

		DFRC		-		-		NB32		SEPTIC TANK & DRAIN FIELD		18		18.1		Active		$9,934.00		1968		831-30

		DFRC		-		-		NB33		SEPTIC TANK & DRAIN FIELD		18		18.1		Active		$9,067.00		1969		831-30

		DFRC		-		-		NB37		WATER DISTRIBUTION PIPE (POTABLE)		19		17		Active		$812,374.00		1954		842-10

		DFRC		-		-		NB42		2 DIESEL GENERATORS (SHUTTLE AREA)		16		16.1		Active		$111,499.00		1986		811-60

		DFRC		-		-		NB43		ANTENNA-LONG PERIODIC RADIATOR		13		13.2		Active		$23,408.00		1964		132-20

		DFRC		-		-		NB45		ANTENNA, CROSS-DIPOLE		13		13.2		Active		$175,558.00		1964		132-90

		DFRC		-		-		NB46		COMMUNICATION DUCTS (MANHOLES)		13		16		Active		$1,718,366.00		1954		132-90

		DFRC		-		-		NB63		STORM SEWER SYSTEM		18		18.2		Active		$494,658.00		1954		871-10

		DFRC		-		-		NB64		DRAIN DITCH (OPEN)		18		18.2		Active		$181,983.00		1965		871-20

		DFRC		-		-		NB65		LAWN SPRINKLER SYSTEM		18		18.2		Active		$96,617.00		1965		871-30

		DFRC		-		-		NB66		EVAPORATION POND		18		18.2		Active		$13,924.00		1959		871-90

		DFRC		-		-		NB73		MSB LANDING SYSTEMS SHELTER PADS		19		25		Active		$1,229,500.00		1983		843-50

		DFRC		-		-		NB81		SUBSTATION No. 1		15		16.2		Active		$943,672.00		1954		812-10

		DFRC		-		-		NB82		SUBSTATION No. 2		15		16.2		Active		$109,777.00		1964		812-10

		DFRC		-		-		NB83		SUBSTATION No. 3		15		16.2		Active		$1,382,993.00		1966		812-10

		DFRC		-		-		NB84		SUBSTATION No. 4		15		16.2		Active		$313,293.00		1968		812-10

		DFRC		-		-		NB85		SUBSTATION No. 5		15		16.2		Active		$794,792.00		1975		812-10

		DFRC		-		-		NB86		SUBSTATION No. 7		15		16.2		Active		$35,401.00		1985		812-10

		DFRC		-		-		NB87		SUBSTATION No. 10		15		16.2		Active		$351,822.00		1974		812-10

		DFRC		-		-		NB88		SUBSTATION No. 11		15		16.2		Active		$303,562.00		1973		812-10

		DFRC		-		-		NB89		SUBSTATION No. 16		15		16.2		Active		$1,560,796.00		1975		812-10

		DFRC		-		-		NB90		SUBSTATION NO. 19		15		16.2		Active		$17,657.00		1965		812-10

		DFRC		-		-		NB91		SUBSTATION No. 22		15		16.2		Active		$13,959.00		1988		812-10

		GRC		-		-		10		COOLING TOWER No. 1		2		17.1		Active		$4,562,629.00		1943		320-22

		GRC		-		-		113		10X10 FT.SWT SHOP BLDG.		3		24		Active		$0.00		1955		330-40

		GRC		-		-		119		TRUCK SCALE		17		25		Active		$228,167.00		1944		890-95

		GRC		-		-		12		STEAM PLANT		17		17.1		Active		$8,507,863.00		1942		821-30

		GRC		-		-		123		PSL PRIMARY & SEC.COOLER		2		17.1		Active		$10,310,821.00		1972		320-22

		GRC		-		-		124		PSL HEATER BUILDING		2		17.1		Active		$1,236,748.00		1969		320-22

		GRC		-		-		126		PSL COOLING TOWER No. 6		2		17.1		Active		$7,869,841.00		1969		320-22

		GRC		-		-		13		SUBSTATION B		15		16.2		Active		$6,545,417.00		1942		812-10

		GRC		-		-		134		STORAGE BUILDING		9		8		Active		$32,091.00		1978		442-10

		GRC		-		-		136		COMPONENTS CLEANING FACILITY ANNEX		1		23.1		Active		$31,525.00		1972		310-22

		GRC		-		-		137		WAREHOUSE No. 2		9		8		Active		$162,880.00		1974		442-10

		GRC		-		-		138		8X6 SWT HYDRAULIC PUMP HOUSE		19		19.1		Active		$116,081.00		1975		841-20

		GRC		-		-		14		TECHNICAL SERVICES BLDG.		23		1		Active		$13,687,449.00		1943		220-13

		GRC		-		-		141		FLIGHT RESEARCH DRUM STORAGE BLDG.		10		9		Active		$5,667.00		1971		411-90

		GRC		-		-		146		Natural Gas Fueling Station		25		10.2		Active		$123,586.00		1998		123-10

		GRC		-		-		17		UNDERGROUND FUEL STORAGE		11		10		Active		$5,823,122.00		1942		423-10

		GRC		-		-		200		SUBSTATION A		15		16.2		Active		$9,870,485.00		1943		812-10

		GRC		-		-		201		SUBSTATION L		15		16.2		Active		$549,043.00		1955		812-10

		GRC		-		-		205		TRANSFER & STORAGE AREA (S.A.PROP.)		11		9		Active		$185,904.00		1972		423-10

		GRC		-		-		206		CRYOGENIC VAPORIZER FACILITY		10		2		Active		$167,802.00		1972		461-90

		GRC		-		-		208		MATERIALS STORAGE BUILDING		9		8		Active		$332,996.00		1977		442-10

		GRC		-		-		210		GROUNDS BULK MATERIAL STORAGE BLDG.		9		8		Active		$136,300.00		1983		442-10

		GRC		-		-		303		SUBSTATION M		15		16.2		Active		$486,469.00		1961		812-10

		GRC		-		-		306		HYDROGEN STORAGE AREA		11		10		Active		$797,013.00		1962		423-10

		GRC		-		-		307		OXYGEN STORAGE AREA		11		10		Active		$213,822.00		1964		423-10

		GRC		-		-		317		RECREATION SHELTER		24		25		Active		$218,850.00		1964		740-90

		GRC		-		-		319		SUBSTATION N		15		16.2		Active		$0.00		1982		812-10

		GRC		-		-		32		SUBSTATION C		15		16.2		Active		$695,176.00		1942		812-10

		GRC		-		-		3902		COMBUSTION AIR PIPING		2		25		Active		$24,089,122.00		1941		320-22

		GRC		-		-		3907		CITY WATER PIPING		19		17		Active		$6,837,289.00		1942		842-10

		GRC		-		-		3909		ELECTRICAL POWER DISTRIBUTION		15		16		Active		$23,561,864.00		1941		812-30

		GRC		-		-		3911		FUEL PIPING		2		25		Active		$1,911,234.00		1941		320-22

		GRC		-		-		3914		LAND PARCELS		25		26		Active		$5,491,665.00		1940		911-10

		GRC		-		-		3916		NASA TELEPHONE SYSTEM		13		16		Active		$10,291,784.00		1941		132-90

		GRC		-		-		3920		STORM SEWERS		18		18.2		Active		$3,902,884.00		1941		871-10

		GRC		-		-		3921		SERVICE AIR PIPING		2		25		Active		$1,200,173.00		1943		320-22

		GRC		-		-		3923		SITE DEVELOPMENT & IMPROVEMENT		18		18.2		Active		$4,310,832.00		1941		871-90

		GRC		-		-		3926		DEB PARKING AND ACCESS ROADS		25		21		Active		$808,854.00		1964		922-20

		GRC		-		-		3930		DISPOSAL AREA		18		25		Active		$11,020.00		1966		831-90

		GRC		-		-		3932		HELIUM RECOVERY PIPING		2		25		Active		$418,755.00		1969		320-22

		GRC		-		-		40		SUBSTATION D		15		16.2		Active		$1,701,310.00		1943		812-10

		GRC		-		-		41		SUBSTATION F		15		16.2		Active		$1,952,198.00		1948		812-10

		GRC		-		-		42		SUBSTATION E		15		16.2		Active		$1,491,876.00		1943		812-10

		GRC		-		-		43		SUBSTATION G		15		16.2		Active		$10,250,107.00		1948		812-10

		GRC		-		-		44		GAS METER HOUSE		17		24		Active		$189,825.00		1947		823-30

		GRC		-		-		46		8X6 FT.SWT COOLING TWR. No. 2		2		17.1		Active		$837,724.00		1948		320-22

		GRC		-		-		55		COMMUNICATIONS LABORATORY		3		1		Active		$11,646,262.00		1948		330-10

		GRC		-		-		58		SUBSTATION H		15		16.2		Active		$703,242.00		1948		812-10

		GRC		-		-		61		8X6 SWT MODELS PREPARATION BUILDING		3		24		Active		$1,504,834.00		1949		330-40

		GRC		-		-		63		HIGH TEMPERATURE VAPOR PLANT		9		24		Active		$1,670,436.00		1951		442-10

		GRC		-		-		67		PSL PRIMARY COOLERS(2)		2		17.1		Active		$6,411,968.00		1952		320-22

		GRC		-		-		68		PSL SECONDARY COOLER(1)		2		17.1		Active		$2,579,407.00		1952		320-22

		GRC		-		-		70		PSL COOLING TOWER No. 3		2		17.1		Active		$2,562,923.00		1952		320-22

		GRC		-		-		74		PSL COOL.TWR.WATER PUMP B		1		17.1		Active		$1,936,886.00		1952		310-22

		GRC		-		-		75		PSL SUBSTATION J		15		16.2		Active		$4,014,582.00		1948		812-10

		GRC		-		-		81		ERB SPRAY COOLER BUILDING		2		17.1		Active		$2,245,675.00		1953		320-22

		GRC		-		-		82		COOLING TOWER No. 4		2		17.1		Active		$1,212,996.00		1953		320-22

		GRC		-		-		83		CRYOGENIC SERVICES BLDG.		23		24		Active		$1,182,499.00		1953		219-11

		GRC		-		-		84		STORAGE BUILDING		9		8		Active		$436,432.00		1951		442-10

		GRC		-		-		89		10X10 FT.SWT SUBSTATION K		15		16.2		Active		$24,067,037.00		1955		812-10

		GRC		-		-		91		10X10 SWT LOW PRESSURE FUEL PUMP ST		3		25		Active		$328,647.00		1955		331-40

		GRC		-		-		93		10X10 FT.SWT COOL.TWR. No. 5		2		17.1		Active		$5,230,151.00		1954		320-22

		GRC		-		-		96		PSL FUEL STORAGE BUILDING		1		8		Active		$175,558.00		1964		310-22

		GRC		-		-		97		PSL OXIDANT STORAGE BLDG.		1		8		Active		$146,298.00		1964		310-22

		GRC		PBS		-		1135		REACTOR 5 COMPRESSOR BUILDING (A)		1		27.1		In-Active		$400,070.00		1962		310-22

		GRC		PBS		-		1142		REACTOR OFFICE BUILDING		1		5		In-Active		$1,537,247.00		1965		310-22

		GRC		PBS		-		1161		REACTOR SUBSTATION E		15		16.2		In-Active		$650,053.00		1959		812-10

		GRC		PBS		-		1191		REACTOR SECURITY BUILDING		1		5		In-Active		$90,855.00		1959		310-22

		GRC		PBS		-		1431		SPF WATER TREATMENT BUILDING		19		19.1		Active		$401,862.00		1964		841-10

		GRC		PBS		-		1432		SPF LN2 SERVICE BUILDING		1		24		Active		$8,259.00		1967		310-22

		GRC		PBS		-		1433		SPF BOTTLE STORAGE BUILDING		1		9		Active		$12,309.00		1968		310-22

		GRC		PBS		-		1441		SPF OFFICE BUILDING		1		5		Active		$2,568,574.00		1968		310-22

		GRC		PBS		-		1451		SPF STACK		2		25		Active		$365,058.00		1967		320-22

		GRC		PBS		-		1453		SPF COOLING TOWER		2		17.1		Active		$387,690.00		1968		320-22

		GRC		PBS		-		1454		SPF LN2 TANK 200K GAL.		11		10		Active		$1,454,646.00		1968		423-10

		GRC		PBS		-		1461		SPF SUBSTATION H		15		16.2		Active		$1,216,829.00		1967		812-10

		GRC		PBS		-		1491		SPF SECURITY BUILDING		1		5		Active		$320,272.00		1968		310-22

		GRC		PBS		-		1911		WIND POWER GENERATOR FACILITY		19		25		In-Active		$2,797,624.00		1975		841-35

		GRC		PBS		-		1913		WIND TURBINE WEATHER TOWER		19		25		In-Active		$12,566.00		1976		841-35

		GRC		PBS		-		2221		C SITE SHOP BUILDING		1		23.1		In-Active		$325,910.00		1960		310-22

		GRC		PBS		-		2231		C SITE BOILER HOUSE		17		17.1		In-Active		$52,980.00		1960		821-30

		GRC		PBS		-		2321		D SITE SHOP BUILDING		1		23.1		Active		$283,848.00		1960		310-22

		GRC		PBS		-		2331		D SITE BOILER HOUSE		17		17.1		Active		$52,980.00		1960		821-30

		GRC		PBS		-		2421		E SITE SHOP BUILDING		1		23.1		In-Active		$92,979.00		1960		310-22

		GRC		PBS		-		2431		E SITE BOILER HOUSE		17		17.1		In-Active		$49,518.00		1960		821-30

		GRC		PBS		-		2531		F SITE BOILER HOUSE		17		17.1		In-Active		$52,980.00		1960		821-30

		GRC		PBS		-		2621		I SITE SHOP BUILDING		1		23.1		In-Active		$92,979.00		1960		310-22

		GRC		PBS		-		2631		I SITE BOILER & SAFETY WASH BLDG.		17		17.1		In-Active		$58,278.00		1960		821-30

		GRC		PBS		-		2721		J SITE SHOP BUILDING		1		23.1		In-Active		$298,484.00		1964		310-22

		GRC		PBS		-		2732		J SITE BOILER HOUSE		17		17.1		In-Active		$58,946.00		1960		821-30

		GRC		PBS		-		2831		K SITE BOILER HOUSE		17		17.1		Active		$298,734.00		1965		821-30

		GRC		PBS		-		3111		B1 TEST STAND		1		4		In-Active		$9,301,820.00		1961		310-22

		GRC		PBS		-		3161		B1 SUBSTATION (D)		15		16.2		In-Active		$185,427.00		1961		812-10

		GRC		PBS		-		3232		B2 UTILITY SERVICE BUILDING		1		23		Active		$722,647.00		1967		310-22

		GRC		PBS		-		3233		B2 LN2 TRANSFER BUILDING		2		20.2		Active		$679,056.00		1967		320-22

		GRC		PBS		-		3252		B2 COOLING TOWER (TEST BUILDING)		2		17.1		Active		$156,436.00		1967		320-22

		GRC		PBS		-		3261		B2 SUBSTATION (G)		15		16.2		Active		$477,122.00		1967		812-10

		GRC		PBS		-		3311		B3 TEST STAND		1		4		In-Active		$9,140,670.00		1964		310-22

		GRC		PBS		-		3331		B3 BOILER HOUSE		17		17.1		In-Active		$58,860.00		1964		821-30

		GRC		PBS		-		3412		HTF WATER SYSTEM PUMP HOUSE		19		19.1		Active		$758,898.00		2000		841-50

		GRC		PBS		-		3431		HTF BOILER & ELEC. SWITCHGEAR HOUSE		17		16.1		Active		$42,801.00		1967		821-30

		GRC		PBS		-		3461		HTF SUBSTATION (F)		15		16.2		Active		$118,886.00		1967		812-10

		GRC		PBS		-		5131		AIR COMPRESSOR BUILDING		1		27.1		In-Active		$3,961,866.00		1943		310-22

		GRC		PBS		-		5170		SERVICE AIR PIPING		2		25		In-Active		$232,550.00		1958		320-22

		GRC		PBS		-		5221		SHOP BUILDING		1		23.1		Active		$79,469.00		1961		310-22

		GRC		PBS		-		5231		BOILER BUILDING		2		17.1		Active		$4,736,481.00		1961		320-22

		GRC		PBS		-		5331		GAS HANDLING HE BUILDING		1		24		In-Active		$437,611.00		1960		310-22

		GRC		PBS		-		5332		GAS HANDLING N2 BUILDING		1		24		In-Active		$581,450.00		1960		310-22

		GRC		PBS		-		5333		GAS HANDLING H2 BUILDING		1		24		In-Active		$738,040.00		1960		310-22

		GRC		PBS		-		5334		GAS HANDLING STORAGE BUILDING		1		8		In-Active		$231,631.00		1960		310-22

		GRC		PBS		-		5335		LH2 STORAGE DEWAR CONTROL BUILDING		11		24		In-Active		$222,123.00		1965		423-90

		GRC		PBS		-		5351		LH2 STORAGE DEWAR		11		10		In-Active		$2,689,678.00		1965		423-10

		GRC		PBS		-		5431		GUARANTEE POWER BUILDING		16		16.1		In-Active		$157,025.00		1969		811-60

		GRC		PBS		-		7195		RECREATION SHELTER NO.1		24		25		In-Active		$48,747.00		1964		740-90

		GRC		PBS		-		7196		RECREATION SHELTER NO.2		24		25		In-Active		$27,708.00		1967		740-90

		GRC		PBS		-		7233		A SITE SHOP BUILDING		1		23.1		Active		$1,324,245.00		1960		310-22

		GRC		PBS		-		7234		PLANT PROTECTION BOILER HOUSE		17		17.1		Active		$52,980.00		1960		821-30

		GRC		PBS		-		8131		BIG ISLAND PUMPING STATION		19		19.1		Active		$1,953,858.00		1943		841-20

		GRC		PBS		-		8132		RYE BEACH PUMPING STATION		19		19.1		Active		$5,195,352.00		1943		841-20

		GRC		PBS		-		8133		PUMP STATION NO.1		19		19.1		Active		$1,362,152.00		1943		841-20

		GRC		PBS		-		8134		PUMP HOUSE (INACTIVE)		19		19.1		In-Active		$781,961.00		1943		841-20

		GRC		PBS		-		8231		DOMESTIC WATER PUMP HOUSE		19		19.1		Active		$136,173.00		1943		841-50

		GRC		PBS		-		8270		CITY WATER PIPING		19		17		Active		$29,389,835.00		1943		842-10

		GRC		PBS		-		8331		SEWAGE PUMPING PLANT		18		18.1		Active		$407,231.00		1943		831-10

		GRC		PBS		-		8332		SEWAGE TREATMENT BUILDING		18		18.1		Active		$209,081.00		1943		831-10

		GRC		PBS		-		8336		SEWAGE TREATMENT PLANT - SPF		18		18.1		Active		$85,225.00		1967		831-10

		GRC		PBS		-		8337		SEWAGE CHEMICAL BUILDING		18		24		In-Active		$82,431.00		1968		831-90

		GRC		PBS		-		8352		SEWAGE CHLORINE CONTACT TANK		18		18.1		Active		$24,836.00		1968		831-10

		GRC		PBS		-		8353		SEWAGE MIXING CHAMBER		18		18.1		Active		$17,385.00		1968		831-10

		GRC		PBS		-		8391		SEWAGE SETTLING TANK		18		18.1		In-Active		$51,263.00		1943		831-10

		GRC		PBS		-		8392		SEWAGE DIGESTING TANK		18		18.1		In-Active		$67,640.00		1943		831-10

		GRC		PBS		-		8393		SEWAGE SLUDGE BED		18		18.1		In-Active		$7,820.00		1943		831-10

		GRC		PBS		-		8394		SEWAGE SLUDGE BED		18		18.1		In-Active		$7,820.00		1943		831-10

		GRC		PBS		-		8395		SEWAGE FLOCCULATOR & FINAL SETTLING		18		18.1		In-Active		$171,370.00		1968		831-10

		GRC		PBS		-		8396		SEWAGE DIVERSION CHAMBER		18		18.1		In-Active		$17,385.00		1968		831-10

		GRC		PBS		-		8397		SEWAGE TRICKLING FILTER		18		18.1		In-Active		$111,763.00		1968		831-10

		GRC		PBS		-		8431		GAS METER HOUSE (ADMIN. AREA)		17		24		Active		$4,035.00		1961		824-10

		GRC		PBS		-		8432		GAS METER HOUSE (REACTOR AREA)		17		24		Active		$16,600.00		1959		824-10

		GRC		PBS		-		8433		GAS METER HOUSE (MAINTENANCE AREA)		17		24		Active		$6,535.00		1960		824-10

		GRC		PBS		-		8434		GAS METER HOUSE (ROCKET AREA)		17		24		Active		$6,535.00		1960		824-10

		GRC		PBS		-		8435		GAS METER HOUSE (SPACE PROP. AREA)		17		24		Active		$9,012.00		1964		824-10

		GRC		PBS		-		8531		POWER HOUSE NO. 1 (BOILER AREA)		17		17.1		Active		$5,651,398.00		1943		821-50

		GRC		PBS		-		8532		POWER HOUSE NO. 2 (BOILER AREA)		17		17.1		In-Active		$5,309,750.00		1943		821-50

		GRC		PBS		-		8561		SUBSTATION A		15		16.2		Active		$4,856,346.00		1967		812-10

		GRC		PBS		-		8562		SUBSTATION B (POWER HOUSE 1)		15		16.2		Active		$275,469.00		1943		812-10

		GRC		PBS		-		8563		SUBSTATION C (POWER HOUSE 2)		15		16.2		In-Active		$113,746.00		1943		812-10

		GRC		PBS		-		8570		ELECTRICAL POWER DISTRIBUTION		15		16		Active		$20,274,542.00		1943		812-30

		GRC		PBS		-		8670		NASA TELEPHONE SYSTEM		13		16		Active		$1,103,451.00		1958		132-90

		GRC		PBS		-		8770		RAILROADS		22		21		In-Active		$6,155,573.00		1942		860-10

		GRC		PBS		-		9101		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9102		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9103		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9104		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9105		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9106		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9107		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9108		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9109		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9110		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9111		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9112		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9113		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9114		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9115		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9116		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9117		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9118		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9119		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9120		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9121		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9122		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9123		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9124		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9125		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9126		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9127		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9128		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9129		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9130		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9131		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9132		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9133		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9134		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9135		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9136		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9137		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9138		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9139		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9140		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9141		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9142		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9143		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9144		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9145		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9146		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9147		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9148		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9149		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9150		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9151		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9152		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9153		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9154		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9155		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9156		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9157		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9158		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9159		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9160		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9161		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9162		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9163		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9164		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9165		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9166		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9167		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9168		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9169		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9170		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9171		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9172		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9173		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9174		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9175		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9176		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9177		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9178		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9179		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9180		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9181		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9182		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9183		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9184		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9185		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9186		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9187		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9188		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9189		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9190		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9191		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9192		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9193		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9194		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9195		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9196		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9197		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9198		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9199		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9201		WAREHOUSE		9		8		Active		$362,693.00		1943		442-10

		GRC		PBS		-		9202		WAREHOUSE		9		8		Active		$355,435.00		1943		442-10

		GRC		PBS		-		9203		WAREHOUSE		9		8		Active		$307,273.00		1943		442-10

		GRC		PBS		-		9204		WAREHOUSE		9		8		Active		$274,743.00		1958		442-10

		GRC		PBS		-		9205		WAREHOUSE		9		8		Active		$1,106,932.00		1943		442-10

		GRC		PBS		-		9206		WAREHOUSE		9		8		Active		$307,370.00		1943		442-10

		GRC		PBS		-		9207		WAREHOUSE		9		8		Active		$307,370.00		1943		442-10

		GRC		PBS		-		9208		WAREHOUSE		9		8		Active		$156,925.00		1943		442-10

		GRC		PBS		-		9209		WAREHOUSE		9		8		Active		$711,046.00		1943		442-10

		GRC		PBS		-		9210		WAREHOUSE		9		8		Active		$485,848.00		1943		442-10

		GRC		PBS		-		9211		WAREHOUSE		9		8		Active		$314,114.00		1943		442-10

		GRC		PBS		-		9212		WAREHOUSE		9		8		Active		$393,733.00		1943		442-10

		GRC		PBS		-		9213		WAREHOUSE		9		8		Active		$480,361.00		1960		442-10

		GRC		PBS		-		9214		WAREHOUSE		9		8		Active		$79,287.00		1943		442-10

		GRC		PBS		-		9215		WAREHOUSE		9		8		Active		$1,954,971.00		1943		442-10

		GRC		PBS		-		9216		WAREHOUSE (BARN)		9		8		In-Active		$86,013.00		1943		442-10

		GRC		PBS		-		9320		SITE IMPROVEMENT & DEVELOPMENT		18		18.2		In-Active		$3,190,883.00		1955		871-90

		GRC		PBS		-		9370		STORM SEWERS AND SURFACE DRAINAGE		18		18.2		Active		$613,779.00		1941		871-10

		GRC		PBS		-		9490		LAND PARCELS		25		26		Active		$16,867,280.00		1954		911-30

		GSFC		-		-		005A		B-COMPOSITE MATERIALS LAB BLDG		23		1		Active		$969,750.00		1995		220-13

		GSFC		-		-		005B		B-STORAGE BLDG FOR BLDG 5 (old B93)		9		8		Active		$26,347.00		1990		442-10

		GSFC		-		-		015A		B-LPS HYDRAULIC POWER SUPPLY BLDG (old B77)		7		28		Active		$132,353.00		1969		630-10

		GSFC		-		-		025F		B-CUSTODIAL SUPPORT BLDG		9		8		Active		$414,862.00		1996		442-10

		GSFC		-		-		025J		B-STORAGE SHED (old B75)		9		8		Active		$196,622.00		1999		442-10

		GSFC		-		-		029D		B-STORAGE BLDG FOR BLDG 7/10/15 COMPLEX (old B85)		9		8		Active		$29,990.00		1990		442-10

		GSFC		-		-		16		B-LOGISTICS/SUPPLY FACILITY BLDG		9		8		Active		$21,933,218.00		1964		442-10

		GSFC		-		-		221		B-ADMINISTRATION PRE-FAB BLDG/OTS		7		28		Active		$96,570.00		1967		630-10

		GSFC		-		-		24		S-CENTRAL HEAT/REFRIG PLANT COMPLEX		17		17.1		Active		$24,215,916.00		1961		821-30

		GSFC		-		-		31		S-EAST CAMPUS CENTRAL HEAT/REFRIG PLANT		15		17.1		Active		$16,629,682.00		1994		812-10

		GSFC		-		-		4		B-PLANT OPERATIONS BLDG		23		17.1		Active		$14,589,892.00		1961		219-11

		GSFC		-		-		415		B-SERVICE BLDG/PROPULSION TEST SITE		1		2		Active		$91,109.00		1974		310-22

		GSFC		-		-		5		B-INSTRUMENT CONSTRUCT/DEVELOP LAB BLDG		23		1		Active		$35,614,119.00		1962		220-13

		GSFC		-		-		602		B-CUSTODIAL SUPPORT BLDG #2		9		8		Active		$65,141.00		2001		442-10

		GSFC		-		-		79		B-ONSITE CONSTRUCTION SUPPORT BLDG		9		8		Active		$331,687.00		1991		442-10

		GSFC		-		-		920		S-NITROGEN STORAGE FACILITY		11		25		Active		$3,155,746.00		1962		423-90

		GSFC		-		-		921		S-COMPATIBLE TEST VAN (CTV) FACILITY		2		13		Active		$52,175.00		1995		320-60

		GSFC		-		-		922		S-ELECTRICAL DISTR SWITCHYARD AT EOSDIS		15		16.2		Active		$5,153,654.00		1994		812-30

		GSFC		-		-		925		B-BUS STOP KOISK		24		25		Active		$13,159.00		1993		740-83

		GSFC		-		-		935		LAND OWNED (1,120.8 ACRES)		25		26		Active		$9,821,350.00		1961		911-33

		GSFC		-		-		935A		LAND UNDER PERMIT (149.5 ACRES)		25		26		Active		$0.00		1997		913-30

		GSFC		-		-		948		S-OPTICAL TRACKING FAC/UTILITIES-OTS		2		13		Active		$1,103,563.00		1966		320-60

		GSFC		-		-		950		S-ANTENNA COMBINING RANGE/ATR		2		13.2		Active		$204,470.00		1965		320-60

		GSFC		-		-		954		S-CONCRETE PAD/PROPAGATION SITE		2		21		Active		$8,211.00		1977		320-22

		GSFC		-		-		966		S-ANTENNA FOUNDATIONS/NTTF		2		21		Active		$4,939,120.00		1966		320-60

		GSFC		-		-		969		S-LANDSAT DIRECT READOUT FACILITY		2		13		Active		$171,888.00		1981		320-60

		GSFC		-		-		970		S-MICROWAVE TERMINAL FACILITY		2		13		Active		$59,527.00		1983		320-60

		GSFC		-		-		973		S-WATER DISTRIBUTION PIPE LINE (POTABLE) 7.8MILES		19		17		Active		$4,629,811.00		1961		842-10

		GSFC		-		-		974		S-SUBSTATIONS		15		16.2		Active		$4,020,347.00		1959		812-10

		GSFC		-		-		977		S-STORM SEWER SYSTEM (8.2 MILES)		18		18.2		Active		$3,708,072.00		1959		871-10

		GSFC		-		-		978		S-STAND-BY GENERATOR PLANT		16		16.1		Active		$2,756,147.00		1961		811-60

		GSFC		-		-		980		S-STREET SIGNS/TRAFFIC LIGHTS		21		25		Active		$257,632.00		1966		851-92

		GSFC		-		-		983		S-SEPTIC TANKS/DRAIN FIELDS		18		18.1		Active		$25,615.00		1965		831-30

		GSFC		-		-		985		S-ELECTRICAL DISTRIBUTION LINE (25 MILES)		15		16		Active		$12,953,951.00		1961		812-30

		GSFC		-		-		990		S-GUARD SHELTERS		25		24		Active		$257,456.00		1962		872-30

		GSFC		-		-		992		S-HIGH VOLTAGE DUCTBANK SYSTEM (20 MILES)		15		16		Active		$6,155,224.00		1964		812-90

		GSFC		-		-		993		S-PUMP HOUSE STATION (WATER)		19		19.1		Active		$429,283.00		1961		842-15

		GSFC		HSTDN		-		12		FLAMMABLE STORAGE BUILDING		12		8		Active		$9,056.00		1972		140-40

		GSFC		HSTDN		-		17		UTILITY BUILDING-2		12		23		Active		$262,743.00		1972		140-40

		GSFC		HSTDN		-		19		SANITARY FACILITY BUILDING		12		24		Active		$5,712.00		1965		140-30

		GSFC		HSTDN		-		2		UTILITY/SUPPORT BUILDING		12		23		Active		$480,655.00		1966		140-40

		GSFC		HSTDN		-		20		COVERED STORAGE BUILDING		12		8		Active		$10,697.00		1978		140-40

		GSFC		HSTDN		-		22		SUPPLY/STORAGE BUILDING		12		8		Active		$10,853.00		1963		140-40

		GSFC		HSTDN		-		222		GROUND IMPROVEMENTS		5		26		Active		$503,626.00		1966		141-20

		GSFC		HSTDN		-		24		SECURITY BUILDING		12		24		Active		$5,510.00		1966		140-90

		GSFC		HSTDN		-		3		ADMINISTRATION BUILDING		12		5		Active		$64,223.00		1971		140-20

		GSFC		HSTDN		-		32		HYDRO-MECHANICAL BUILDING		12		23		Active		$99,823.00		1966		140-50

		GSFC		HSTDN		-		333		COMMUNICATIONS		13		16		Active		$3,254,979.00		1966		141-30

		GSFC		HSTDN		-		35		SANITARY FACILITY		12		25		Active		$5,298.00		1967		140-30

		GSFC		HSTDN		-		4		TECHNOLOGICAL LIBRARY BUILDING		12		6		Active		$4,533.00		1969		140-20

		GSFC		HSTDN		-		444		UTILITIES		13		16		Active		$6,074,265.00		1966		141-40

		GSFC		HSTDN		-		5		FLAMMABLE STORAGE BUILDING		12		8		Active		$22,667.00		1969		140-40

		GSFC		HSTDN		-		6		SENTRY HOUSE (SECURITY BLDG)		12		24		Active		$23,623.00		1968		140-90

		GSFC		HSTDN		-		X64		GUARD SHACK		0		24								0

		GSFC		PSTDN		-		2		POWER PLANT		16		16.1		Active		$322,858.00		1991		811-10

		GSFC		PSTDN		-		997		UTILITIES		13		16		Active		$21,975.00		1981		141-40

		GSFC		PSTDN		-		998		COMMUNICATIONS		13		16		Active		$62,753.00		1981		141-30

		GSFC		PSTDN		-		999		GROUND IMPROVEMENTS		5		26		Active		$75,487.00		1981		141-20

		GSFC		WFF		-		8-001		LAND OWNED - WALLOPS STATION		25		26		Active		$3,311,001.00		1959		911-32

		GSFC		WFF		-		8-002		LAND OWNED - WALLOPS ISLAND		25		26		Active		$1,753,307.00		1947		911-10

		GSFC		WFF		-		8-003		LAND OWNED - WALLOPS ML		25		26		Active		$310,686.00		1959		911-10

		GSFC		WFF		-		A-002		PAD MTD.TRANSFORMER		15		16.2		Active		$12,578.00		1974		812-60

		GSFC		WFF		-		A-003		TAXIWAY LTG & SWITCHGEAR B		15		16.2		Active		$130,323.00		1944		136-90

		GSFC		WFF		-		A-028		AFLD.MLS LDG. 2.4KV SUB#2		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-029		AFLD MLS LDG 2.4KV SUB #3		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-031		AFLD MLS LDG 2.4KV SUB #4		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-038		LIQ OXYGEN STORAGE FAC		11		10.1		Active		$26,415.00		1967		424-30

		GSFC		WFF		-		A-041A		RADAR PROPERTY STORAGE FAC		7		28		Active		$6,365.00		1988		630-20

		GSFC		WFF		-		A-042		WIND TETRAHEDRON-TRAFFIC		13		25		Active		$16,329.00		1945		132-90

		GSFC		WFF		-		A-044		AN/FPS-16(V) RADAR ANT.		13		13.2		Active		$472,181.00		1971		141-30

		GSFC		WFF		-		A-132		ELECTRICAL SUBSTATION		15		16.2		Active		$47,113.00		1964		812-10

		GSFC		WFF		-		B-031		GEN WAREHOUSE STOR BLDG		9		8		Active		$1,634,982.00		1944		442-10

		GSFC		WFF		-		C-015		ULDB - Balloon Craft Lab		14		2		Active		$394,671.00		1946		381-30

		GSFC		WFF		-		C-016		ULDB BALLOON CRAFT STORAGE BUILDING		14		24		Active		$6,523.00		1988		381-50

		GSFC		WFF		-		C-094		AIRFIELD LGT CTRL VAULT		5		16		Active		$718,352.00		1953		610-90

		GSFC		WFF		-		D-001		A/C MAINT HANGER-AVIONIC		1		23.1		Standby		$0.00		1944		310-40

		GSFC		WFF		-		D-004		WATER PUMPING STATION		19		19.1		Active		$434,446.00		1944		841-20

		GSFC		WFF		-		D-008		CENTRAL HEATING PLANT		17		17.1		Active		$2,255,662.00		1944		821-20

		GSFC		WFF		-		D-008A		OTDR ELECT SEC UNIT SUB		15		16.2		Active		$38,368.00		1968		812-10

		GSFC		WFF		-		D-010A		ELECT.TRANSFORMER STATION		15		16.2		Active		$15,200.00		1968		812-10

		GSFC		WFF		-		D-012		SEW.& WASTE DISP.PUMP HSE		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012A		SEW.TREAT.PLT.BIOFILTER		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012B		SEW.TREAT.PLT.COMMINUTOR		18		18.1		Active		$122,334.00		1944		831-10

		GSFC		WFF		-		D-012C		STP PRIMARY SEDIMENT.TANK		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012D		STP SLUDGE DRYING BED		18		18.1		Active		$89,095.00		1944		831-10

		GSFC		WFF		-		D-012E		STP SLUDGE DIGESTION TANK		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012F		STP DIVERSION BOX		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012G		STP SEC.SEDIMENTATION TK.		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012I		STP OUTFALL		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012J		STP CHLORINE REACT.BASIN		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012K		GRIT REMOVAL SYSTEM		18		18.1		Active		$212,415.00		1992		831-10

		GSFC		WFF		-		D-029		ELECTRICAL EQUIPMENT RACK		15		25		Active		$49,349.00		1981		812-90

		GSFC		WFF		-		D-030		UNLOADING PUMPS		25		10.2		Active		$46,011.00		1981		121-10

		GSFC		WFF		-		D-031		UNLOADING ISLAND		25		10.2		Active		$19,277.00		1981		121-10

		GSFC		WFF		-		D-032		UNLOADING ISLAND		25		10.2		Active		$16,222.00		1982		121-10

		GSFC		WFF		-		D-034		LOADING ISLAND		25		10.2		Active		$72,408.00		1982		121-10

		GSFC		WFF		-		D-035		TRANSFER PUMPS		25		10.2		Active		$48,233.00		1982		121-10

		GSFC		WFF		-		D-036		FUELING HYDRANT		25		10.2		Active		$3,511.00		1982		121-10

		GSFC		WFF		-		D-038		TRANSFORMER PAD		15		21		Active		$10,205.00		1982		812-60

		GSFC		WFF		-		D-041		FUEL HDLG/DISPENSING/PIPELINE FAC		25		10.2		Active		$909,104.00		1993		121-10

		GSFC		WFF		-		D-049		Packing & Crating Facility		5		24		Active		$162,253.00		1982		610-90

		GSFC		WFF		-		D-049A		SUBSTATION		15		16.2		Active		$32,688.00		1972		812-10

		GSFC		WFF		-		D-050		WASTEWATER TREATMENT CONTROL BLDG		18		18.1		Active		$1,583,669.00		2000		831-10

		GSFC		WFF		-		D-050A		GENERATOR - WASTE WATER TREATMENT PLANT		16		16.1		Active		$150,124.00		2000		811-60

		GSFC		WFF		-		D-051		EXTENDED AIR AERATION TANK NO. 1		18		18.1		Active		$549,486.00		2000		831-10

		GSFC		WFF		-		D-052		EXTENDED AIR AERATION TANK NO. 2		18		18.1		Active		$549,486.00		2000		831-10

		GSFC		WFF		-		D-053		ENCLOSED SLUDGE DRYING BED - WASTE WATER TREATMENT		18		18.1		Active		$258,605.00		2000		831-10

		GSFC		WFF		-		D-054		OPEN AIR SLUDGE DRYING BED - WASTE WATER TREATMENT		18		18.1		Active		$16,595.00		2000		831-10

		GSFC		WFF		-		D-096		STP ROTARY BIOFILTER		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-097		STP PRIMARY SEDIMENT.TANK		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-098		STP SLUDGE DRYING BED		18		18.1		Active		$57,101.00		1954		831-10

		GSFC		WFF		-		D-098A		STP SLUDGE DRYING BED		18		18.1		Active		$28,290.00		1954		831-10

		GSFC		WFF		-		D-099		STP SLUDGE DIGESTION TANK		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-100		STP SEC.SEDIMENTATION TK.		18		18.1		Abandoned		$0.00		1954		831-40

		GSFC		WFF		-		D-104		FUEL OIL TRANSFER STATION		23		24		Active		$8,361.00		1992		219-10

		GSFC		WFF		-		D-137A		WATER PURIFICATION PLANT		19		19.1		Active		$115,004.00		1967		841-70

		GSFC		WFF		-		E-002A		40 TON AIR COOLED CONDEN.		17		17.1		Active		$18,620.00		1983		890-40

		GSFC		WFF		-		E-006		SUBSTATION		15		16.2		Active		$12,167.00		1979		812-10

		GSFC		WFF		-		E-007A		25 TON AIR COOLED CONDEN.		17		17.1		Active		$9,731.00		1973		890-40

		GSFC		WFF		-		E-010		GROUNDWATER REMEDIATION FACILITY		24		18.1		Active		$1,174,248.00		2000		730-70

		GSFC		WFF		-		E-106		CONTROL CTR AND RGE OPERATIONS BLDG		14		24		Active		$4,792,425.00		1954		381-20

		GSFC		WFF		-		E-106A		INTEGRATED RANGE CNTRL CTR - E-AREA		14		24		Active		$1,763,145.00		1990		381-20

		GSFC		WFF		-		E-107		SOUND ROCKET/BALLOON PROJ BLDG		14		24		Active		$5,125,367.00		1954		381-20

		GSFC		WFF		-		E-108		RANGE ENGINEERING BUILDING		14		24		Active		$5,222,342.00		1954		381-20

		GSFC		WFF		-		E-133		SUBSTATION		15		16.2		Active		$12,989.00		1976		812-10

		GSFC		WFF		-		F-004		DORMITORY		24		29		Active		$1,933,082.00		1946		730-90

		GSFC		WFF		-		F-004A		WTR CHILLER UNIT		17		17.1		Active		$10,741.00		1982		890-40

		GSFC		WFF		-		F-005		DORMITORY		24		29		Active		$2,161,871.00		1946		730-90

		GSFC		WFF		-		F-005A		PKG AIRCOOLED WATER CHILLER UNIT		17		17.1		Active		$9,396.00		1978		890-40

		GSFC		WFF		-		F-006B		SUBSTATION		15		16.2		Active		$45,162.00		1973		812-10

		GSFC		WFF		-		F-007		MULTI-PAYLOAD PROCESSING FACILITY		14		5		Active		$4,168,223.00		1946		381-30

		GSFC		WFF		-		F-008		PLATING SHOP		23		23.1		Active		$3,453,391.00		1946		212-20

		GSFC		WFF		-		F-008A		SUBSTATION		15		16.2		Active		$8,073.00		1979		812-10

		GSFC		WFF		-		F-010A		TOOL & EQUIP STOREHOUSE		9		8		Active		$32,038.00		1947		442-10

		GSFC		WFF		-		F-013		Pump Facility (Payload Vacuum System)		9		11		Active		$31,970.00		1998		421-90

		GSFC		WFF		-		F-014		EMPTY DRUM STORAGE FACILITY		25		9		Active		$82,266.00		1974		126-10

		GSFC		WFF		-		F-016A		O/D TRANSFORMER LOAD CTR.		15		16.2		Active		$19,904.00		1981		812-10

		GSFC		WFF		-		F-016B		ELECT.LOAD TEST BANK		15		16		Active		$49,185.00		1981		812-30

		GSFC		WFF		-		F-019		SUPPLY WAREHOUSE		5		8		Active		$1,722,206.00		1974		610-30

		GSFC		WFF		-		F-021		COMPRESSED AIR DISTR FAC - WFF		17		25		Active		$55,128.00		1990		890-30

		GSFC		WFF		-		F-023		MAGNETIC FIELD SIMULATION LAB		23		1		Active		$494,242.00		1992		220-14

		GSFC		WFF		-		F-026		VEHICLE SERVICE FACILITY		24		23		Active		$294,197.00		1987		740-30

		GSFC		WFF		-		F-027		PAPER SHREDDER FACILITY		5		24		Active		$36,775.00		1947		610-90

		GSFC		WFF		-		F-028		ELECTRICAL SUBSTATION		15		16.2		Active		$22,074.00		1976		812-10

		GSFC		WFF		-		F-036		WEMA STORAGE BLDG - WFF		24		8		Active		$7,197.00		1952		740-90

		GSFC		WFF		-		F-037		225 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$13,718.00		1993		812-10

		GSFC		WFF		-		F-038		150 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$12,749.00		1993		812-10

		GSFC		WFF		-		F-039		112.5 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$12,343.00		1993		812-10

		GSFC		WFF		-		F-043		ELECTRICAL SUBSTATION		15		16.2		Active		$22,448.00		1964		812-10

		GSFC		WFF		-		F-157		OFF FURN SUPPLY WAREHOUSE		9		8		Active		$422,878.00		1957		442-10

		GSFC		WFF		-		F-161		PAPER SHREDDER SHELTER		7		28		Active		$16,882.00		1974		630-20

		GSFC		WFF		-		H-002		FAMILY HOUSING		24		29		Active		$144,534.00		1947		711-00

		GSFC		WFF		-		H-003		FAMILY HOUSING		24		29		Active		$146,409.00		1947		711-00

		GSFC		WFF		-		H-004		FAMILY HOUSING		24		29		Active		$146,416.00		1947		711-00

		GSFC		WFF		-		H-005		FAMILY HOUSING		24		29		Active		$144,606.00		1947		711-00

		GSFC		WFF		-		H-006		FAMILY HOUSING		24		29		Active		$146,270.00		1947		711-00

		GSFC		WFF		-		H-007		FAMILY HOUSING		24		29		Active		$145,121.00		1947		711-00

		GSFC		WFF		-		H-008		FAMILY HOUSING		24		29		Active		$144,927.00		1947		711-00

		GSFC		WFF		-		H-009		FAMILY HOUSING		24		29		Active		$145,173.00		1947		711-00

		GSFC		WFF		-		H-010		FAMILY HOUSING		24		29		Active		$145,812.00		1947		711-00

		GSFC		WFF		-		H-011		FAMILY HOUSING		24		29		Active		$145,484.00		1947		711-00

		GSFC		WFF		-		H-012		FAMILY HOUSING		24		29		Active		$143,832.00		1947		711-00

		GSFC		WFF		-		H-013		FAMILY HOUSING		24		29		Active		$132,039.00		1948		711-00

		GSFC		WFF		-		H-014		FAMILY HOUSING		24		29		Active		$131,737.00		1948		711-00

		GSFC		WFF		-		H-015		FAMILY HOUSING		24		29		Active		$132,622.00		1948		711-00

		GSFC		WFF		-		H-016		FAMILY HOUSING		24		29		Active		$135,204.00		1948		711-00

		GSFC		WFF		-		H-017		FAMILY HOUSING		24		29		Active		$131,826.00		1948		711-00

		GSFC		WFF		-		H-018		FAMILY HOUSING		24		29		Active		$130,493.00		1948		711-00

		GSFC		WFF		-		H-019		FAMILY HOUSING		24		29		Active		$130,408.00		1948		711-00

		GSFC		WFF		-		H-020		FAMILY HOUSING		24		29		Active		$132,212.00		1948		711-00

		GSFC		WFF		-		H-021		FAMILY HOUSING		24		29		Active		$132,250.00		1948		711-00

		GSFC		WFF		-		H-023		WATER PUMP HOUSE		19		19.1		Abandoned		$0.00		1948		841-20

		GSFC		WFF		-		H-024		FAMILY HOUSING		24		29		Active		$143,234.00		1949		711-00

		GSFC		WFF		-		H-025		FAMILY HOUSING		24		29		Active		$143,605.00		1949		711-00

		GSFC		WFF		-		H-026		FAMILY HOUSING		24		29		Active		$144,892.00		1949		711-00

		GSFC		WFF		-		H-027		FAMILY HOUSING		24		29		Active		$146,799.00		1949		711-00

		GSFC		WFF		-		H-028		FAMILY HOUSING		24		29		Active		$145,787.00		1949		711-00

		GSFC		WFF		-		H-114		WATER PUMP HOUSE		19		19.1		Abandoned		$0.00		1954		841-20

		GSFC		WFF		-		I-0002		OUTDOOR CABLE TRAY SYS (COMM)		20		13		Active		$1,170,431.00		1964		382-70

		GSFC		WFF		-		I-0006		COMM CABLE SVCS (BETWEEN ISL & STA)		13		16		Active		$1,832,626.00		1961		141-40

		GSFC		WFF		-		I-0008		ISLAND COMM CABLE PLANT - WI		13		16		Active		$771,686.00		1963		141-30

		GSFC		WFF		-		I-0009		COMMUNICATIONS U/G CABLE (FPQ-6)		13		16		Active		$8,838.00		1963		141-30

		GSFC		WFF		-		I-0014		ISLAND ELECT DISTRIBUTION SYSTEM		15		16		Active		$3,966,180.00		1961		812-30

		GSFC		WFF		-		I-0018		GRDS DRAINAGE FAC - LAUNCH COMPLEX		18		18.2		Active		$134,356.00		1963		871-90

		GSFC		WFF		-		I-0019		LAUNCH ASSY & CHECKOUT SVC PAVEMENT		2		21		Active		$170,875.00		1952		390-00

		GSFC		WFF		-		I-0021		NSWC MK86 RADAR TWR FOUNDATION SLAB		13		21		Active		$3,458.00		1981		141-90

		GSFC		WFF		-		I-0022		ELEC & COMM MANHOLE & DUCT SYSTEM		15		16		Active		$3,230,577.00		1960		812-35

		GSFC		WFF		-		I-0024		LCH ASSY 6 CHECKOUT - STGE PVD AREA		2		21		Active		$138,823.00		1961		390-00

		GSFC		WFF		-		I-0034		SEPTIC TANK & DRAINFIELD SYSTEM		18		18.1		Active		$22,845.00		1960		831-30

		GSFC		WFF		-		I-0042		ISL POTABLE WTR DIST MAINS/PIPELINE		19		17		Active		$1,511,220.00		1954		842-10

		GSFC		WFF		-		I-0046		CONC SWALE/FLUME GD DRAINAGE STRUCT		18		18.2		Active		$87,645.00		1960		871-90

		GSFC		WFF		-		I-0048		UNDIRECTIONAL HF ANTENNA - WLPS ML		13		13.2		Active		$54,917.00		1965		132-10

		GSFC		WFF		-		I-0049		UNDIRECTIONAL HF ANTENNA NO. 2		12		13.2		Active		$45,847.00		1965		131-10

		GSFC		WFF		-		I-0051		HF BROADBAND MONOPOLE ANTENNA - ML		13		13.2		Active		$18,972.00		1965		132-30

		GSFC		WFF		-		I-0052		PAYLOAD INSTR CABLING		13		16		Active		$111,233.00		1962		141-30

		GSFC		WFF		-		I-0055		FIXED CAMERA NETWORK FAC		20		20.1		Active		$112,656.00		1965		382-13

		GSFC		WFF		-		I-0057		GD DRAINAGE & STORM SEWER SYSTEM		18		18.2		Active		$1,088,139.00		1966		871-90

		GSFC		WFF		-		I-0061		LIGHTING PROT & GROUNDING SYSTEM		20		16		Active		$1,430,888.00		1958		382-70

		GSFC		WFF		-		I-0065		60 FT PARABOLIC ANT SYS - TWR SPTD		13		13.2		Active		$5,149,777.00		1962		141-30

		GSFC		WFF		-		I-0067		SEWAGE/SEPTIC TANK DRAINFIELD		18		18.1		Active		$2,982.00		1983		831-30

		GSFC		WFF		-		I-0069		PRE-FLGT RKT TESTG (SPIN) PWR CBL		4		16		Active		$96,468.00		1963		355-30

		GSFC		WFF		-		I-0086		BORESIGHT COAXIAL CABLE SYSTEM		13		16		Active		$193,249.00		1967		141-30

		GSFC		WFF		-		I-0090		PAYLOAD ASSEMBLY & CHKOUT FAC PAVE		2		21		Active		$49,628.00		1968		320-21

		GSFC		WFF		-		I-0092		COMM & COMD & DESTRUCT U/G PWR LINE		15		16		Active		$43,583.00		1963		812-30

		GSFC		WFF		-		I-0093		ISL TRKG RDR & CCTV VIDEO CABLE RUN		13		16		Active		$30,189.00		1983		141-30

		GSFC		WFF		-		I-0112		SEPTIC TANK & DRAINFIELD SYS - ML		18		18.1		Active		$38,901.00		1965		831-30

		GSFC		WFF		-		I-0118		FPQ-6 ANTENNA SSY SERVICE PAVEMENT		13		21		Active		$9,835.00		1966		141-30

		GSFC		WFF		-		I-0121		PORT EQUIP ELEC OUTLET POWER STANDS		13		16		Active		$22,409.00		1970		141-40

		GSFC		WFF		-		I-0133		437Y-1 ANTENNA CONTROL CABLING SYS		13		16		Active		$23,817.00		1970		141-30

		GSFC		WFF		-		I-0139		MAINLAND ELECTR COAX CABLE		13		16		Active		$50,409.00		1966		141-30

		GSFC		WFF		-		I-0151		SPANDAR ANTENNA ASSY SERV PAVEMENT		13		21		Active		$3,816.00		1960		141-30

		GSFC		WFF		-		I-0153		WIND DATA SYSTEM (SPEED TRANS ASSY)		2		25		Active		$425,570.00		1972		390-00

		GSFC		WFF		-		I-0154		CABLE HOUSE (M/H NO. 65) TERMINAL		20		16		Active		$13,245.00		1967		382-70

		GSFC		WFF		-		I-0160		MET TOWERS LIGHTING ELIMINATION SYS		20		16		Active		$48,397.00		1976		382-70

		GSFC		WFF		-		J-010		ADAS BORESIGHT FACILITY		13		25		Active		$402,491.00		1974		141-30

		GSFC		WFF		-		M-003		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		421-90

		GSFC		WFF		-		M-004		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-005		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-006		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-009		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-010		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-011		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-012		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-014		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-016A		34.6 TON COOLING TOWER		17		17.1		Active		$14,390.00		1967		890-75

		GSFC		WFF		-		M-017		HEATING PLANT BUILDING		17		17.1		Active		$109,939.00		1963		821-20

		GSFC		WFF		-		M-019		HEATING PLANT BUILDING		17		17.1		Active		$59,109.00		1967		821-20

		GSFC		WFF		-		M-021		HEATING PLANT BUILDING		17		17.1		Active		$72,035.00		1968		821-20

		GSFC		WFF		-		M-022A		HEATING PLANT BUILDING		17		17.1		Active		$25,294.00		1988		821-20

		GSFC		WFF		-		M-031		AFLD MLS 2.4 KV SUBSTA #1		15		16.2		Mothballed		$0.00		1973		812-60

		GSFC		WFF		-		N-116		INACTIVE EQUIP STOR BLDG		9		8		Active		$1,061,900.00		1954		442-10

		GSFC		WFF		-		N-129		ODOR CONTROL FACILITY		18		18.1		Active		$46,514.00		1994		831-10

		GSFC		WFF		-		N-132		12.47KV Primary Volt Elec Main Switching Sta - WFF		15		16.2		Active		$449,559.00		1997		812-30

		GSFC		WFF		-		N-132A		12.47KV 3 Phase Regulator - MB		15		16.2		Active		$131,881.00		1997		812-30

		GSFC		WFF		-		N-155		CEILOMETER PROJECTOR		2		25		Active		$15,785.00		1969		390-00

		GSFC		WFF		-		N-158A		MED GAIN S&L ANT/PDSTL TWR #1		13		13.2		Active		$206,520.00		1971		141-30

		GSFC		WFF		-		N-158B		MED GAIN S&L ANT/PDSTL TWR #2		13		13.2		Active		$200,895.00		1971		141-30

		GSFC		WFF		-		N-159C		O/D ELECT SUBSTA "A"		15		16.2		Active		$181,109.00		1960		812-10

		GSFC		WFF		-		N-159D		O/D ELECT SUBSTA "B"		15		16.2		Active		$232,262.00		1960		812-10

		GSFC		WFF		-		N-159E		ASR-7 RADAR ANT/PED TWR		13		13.2		Active		$61,151.00		1961		141-30

		GSFC		WFF		-		N-160		POWER STAND		15		16.2		Active		$19,567.00		1978		812-60

		GSFC		WFF		-		N-161C		500 KVA ELECT SUBSTATION		15		16.2		Active		$136,273.00		1969		812-10

		GSFC		WFF		-		N-162B		FREQ MONITORING ANTENNA TWR		2		13		Active		$165,972.00		1963		390-00

		GSFC		WFF		-		N-162C		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		N-163A		ELECT TRANSFORMER STATION		15		16.2		Active		$42,602.00		1964		812-10

		GSFC		WFF		-		N-164		HF/RECEIVER ANTENNA		13		13.2		Active		$85,131.00		1965		132-10

		GSFC		WFF		-		N-164A		HF/RECEIVER ANTENNA		13		13.2		Active		$60,402.00		1968		132-10

		GSFC		WFF		-		N-165		Hydraulic Systems Maintenance Facility		12		23		Active		$164,829.00		1998		140-50

		GSFC		WFF		-		N-167A		OUTDOOR ELECT SUBSTATIONS - ADAS		15		16.2		Active		$200,606.00		1965		812-10

		GSFC		WFF		-		N-167B		12.5 TON AIR COOLED COND		19		17.1		Active		$17,216.00		1965		842-12

		GSFC		WFF		-		N-169A		9 METER S BAND ANT SYS		13		13.2		Active		$2,098,420.00		1986		141-30

		GSFC		WFF		-		N-169C		ANTENNA SPT EQUIP SHELTER		12		9		Active		$26,546.00		1990		140-50

		GSFC		WFF		-		N-170		OUTDOOR ELECT SUBSTATIONS		15		16.2		Active		$146,466.00		1959		812-10

		GSFC		WFF		-		N-171		OUTDOOR ELECT SUBSTATIONS		15		16.2		Active		$136,244.00		1964		812-10

		GSFC		WFF		-		N-172		WOTS - Uninterruptible Power Supply Building		16		16.1		Active		$36,882.00		1998		811-90

		GSFC		WFF		-		N-173		POWER SWITCHGEAR BLDG		16		16.1		Active		$24,064.00		1964		811-80

		GSFC		WFF		-		N-174		BORE SIGHT & CALIBRA TWR		13		25		Active		$137,482.00		1962		141-30

		GSFC		WFF		-		N-174A		TELEMETRY ELEC EQUIP SHELTER		12		9		Active		$11,140.00		1968		140-90

		GSFC		WFF		-		N-174B		MICROWAVE EQUIPMENT SHELTER - OPEC		12		25		Active		$41,554.00		1991		140-90

		GSFC		WFF		-		N-175A		SATAN CMD ANTENNA SYS		13		13.2		Active		$322,007.00		1986		141-30

		GSFC		WFF		-		N-175B		SATAN CMD ANT ON MED PED SYS		13		13.2		Active		$291,948.00		1986		141-30

		GSFC		WFF		-		N-176		ELECTRICAL SUBSTATION		15		16.2		Active		$59,836.00		1967		812-10

		GSFC		WFF		-		N-176A		15KV SECTIONALIZING SWITC		15		16.2		Active		$11,100.00		1976		812-30

		GSFC		WFF		-		N-177		ADAS PUMPS & OIL STOR BLDG		12		8		Active		$55,113.00		1969		140-50

		GSFC		WFF		-		N-178		AFLD MLS 12.5KV SUBSTA #5		15		16.2		Mothballed		$0.00		1973		812-60

		GSFC		WFF		-		N-179		BALLOON LAUNCH SHELTER		14		8		Active		$90,207.00		1984		381-20

		GSFC		WFF		-		N-181		TELEMETRY ANTENNA TRACKING SITE		2		13		Active		$30,061.00		1990		320-60

		GSFC		WFF		-		N-200		SATAN RECEIVE ANT SYSTEM		13		13.2		Active		$249,143.00		1986		141-30

		GSFC		WFF		-		N-201		SATAN RECEIVE ANT SYS		13		13.2		Active		$306,838.00		1986		141-30

		GSFC		WFF		-		N-222		SURPL UTIL & DISPOSAL BLDG		9		8		Active		$716,132.00		1958		442-10

		GSFC		WFF		-		S-0006		Station U/G Ductbank Elec Distribution System		15		16		Active		$3,207,901.00		1995		812-30

		GSFC		WFF		-		S-0009		STORM SEWERS & DRAINS - MB		18		18.2		Active		$3,662,802.00		1942		871-10

		GSFC		WFF		-		S-0010		STA WATER DIST PIPELINES (POTABLE)		19		17		Active		$12,525,344.00		1942		842-10

		GSFC		WFF		-		S-0012		STA STEAM GENERATING PLANT - MB		17		17.1		Active		$15,532,582.00		1943		821-20

		GSFC		WFF		-		S-0013		TELE UTIL & FEEDER CABLE - STA		13		16		Active		$2,113,200.00		1943		132-90

		GSFC		WFF		-		S-0014		GROUNDS DRAINAGE - MB		18		18.2		Active		$143,906.00		1954		871-20

		GSFC		WFF		-		S-0016		STATION COMM CABLING PLANT		13		16		Active		$2,211,499.00		1962		132-90

		GSFC		WFF		-		S-0017		STA MANHOLE & DUCT BANK SYS		15		16		Active		$430,378.00		1964		812-35

		GSFC		WFF		-		S-0018		RUNWAY RUNOFF STORM DRAINAGE SYS		21		18.2		Active		$1,711,316.00		1977		111-12

		GSFC		WFF		-		S-0020		SEPTIC TKS & DRAIN FLD SYS - MB		18		18.1		Active		$40,643.00		1964		831-30

		GSFC		WFF		-		S-0034		E-28 ARRESTING GEAR - RUNWAY 4/22		21		25		Active		$287,743.00		1993		111-12

		GSFC		WFF		-		S-0046		ACFT NAV & TRAFFIC AIDS		13		15		Active		$16,900.00		1961		132-90

		GSFC		WFF		-		S-0054		HIGH POWER CMD SYS ANT SVC PAVEMENT		13		21		Active		$32,528.00		1967		141-30

		GSFC		WFF		-		S-0056		ACFT TEST AREA WATER SYS		2		19		Active		$222,334.00		1968		320-40

		GSFC		WFF		-		S-0057		O/D ELEC SVC POWER STAND		15		16.2		Active		$17,298.00		1968		812-10

		GSFC		WFF		-		S-0058		VALT ILS ANT SITE CABLING		13		16		Active		$3,317.00		1977		132-90

		GSFC		WFF		-		S-0064		ELEC WATT HR METERING SYSTEM		15		16		Active		$54,098.00		1979		812-90

		GSFC		WFF		-		S-0071		AFLD STOR, DRAINAGE SYSTEM		18		18.2		Active		$116,015.00		1979		871-10

		GSFC		WFF		-		S-0073		ENERGY MONITORING SYSTEM		17		16		Active		$736,604.00		1980		821-50

		GSFC		WFF		-		S-0074		METEOROLOGY MEAS INSTR CABLE RTE		2		16		Active		$24,480.00		1969		390-00

		GSFC		WFF		-		S-0082		CHAINLINK SEC FENCING & GATES		5		25		Active		$63,124.00		1970		141-20

		GSFC		WFF		-		S-0083		RFI WARNING LIGHT & CABLING		13		16		Active		$8,371.00		1970		141-30

		GSFC		WFF		-		S-0089		LAND VEHICLE FUEL DISPENSING		25		10.2		Active		$8,264.00		1981		123-10

		GSFC		WFF		-		S-0096		FLIGHT PAT GUID (TRSB-M/W LAND) FAC		2		13.2		Active		$3,537,823.00		1979		320-60

		GSFC		WFF		-		S-0097		HI FREQ RCVG ANT (POLE & WIRE) FAC		13		13.2		Active		$9,462.00		1981		132-30

		GSFC		WFF		-		S-0098		ANTENNA RECEIVER - TRANSMITTER		13		13.2		Active		$3,916.00		1981		141-30

		GSFC		WFF		-		S-0106		FISCAL DATA & COMM CABLE INSTAL		13		16		Active		$221,640.00		1972		132-90

		GSFC		WFF		-		S-0107		R/W RADAR COMPLEX (BORESGT) COMM CA		13		16		Active		$14,663.00		1972		132-90

		GSFC		WFF		-		S-0111		M-G S-BD/C-BD/VHF TELEMRY ANT SYS 1		13		13.2		Active		$460,160.00		1972		141-30

		GSFC		WFF		-		S-0112		M-G S-BD/C-BD/VHF TELEMTY ANT SYS 2		13		13.2		Active		$460,160.00		1972		141-30

		GSFC		WFF		-		S-0126		AFLD M/W LDG SYS POWER SERVICE		15		16.2		Active		$204,293.00		1973		812-60

		GSFC		WFF		-		S-0138		C-BAND TRANSPONDER - R/W RADAR		13		13.2		Active		$386,195.00		1975		141-30

		GSFC		WFF		-		S-0143		FPS-16 (ASIR) RDR S-BD H-GN ANT SYS		2		13.2		Active		$300,632.00		1977		320-60

		GSFC		WFF		-		S-0149		AVIATION FUEL HANDLG FAC		25		10.2		Active		$267,703.00		1982		121-10

		GSFC		WFF		-		S-0150		JET FUEL TRANSFER PIPELINE		25		10.2		Active		$16,408.00		1982		121-10

		GSFC		WFF		-		S-0151		FENCES & GATES (INT) SECURITY		18		25		Active		$79,735.00		1944		871-10

		GSFC		WFF		-		S-0169		BRIDGE LIGHTING ELECT POWER DIST		15		16		Active		$35,827.00		1972		812-90

		GSFC		WFF		-		S-0177		JP FUEL HAND/DISP FLOW PIPELINE FAC		25		10.2		Active		$73,609.00		1983		121-10

		GSFC		WFF		-		S-0180		BACK-UP POWER SYSTEM - WOTS		13		16.1		Active		$542,311.00		1990		141-90

		GSFC		WFF		-		U-010		GUARD HOUSE		14		24		Active		$82,394.00		1961		381-50

		GSFC		WFF		-		U-020B		ELECT POWER CNTRL BLDG		12		16.1		Active		$16,665.00		1959		140-50

		GSFC		WFF		-		U-020C		MOBILE RADAR SPARE PARTS STOR BLDG		12		8		Active		$6,097.00		1990		140-40

		GSFC		WFF		-		U-025B		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$64,631.00		1959		812-10

		GSFC		WFF		-		U-025C		RARF FLAMMABLES STORAGE BLDG		7		28		Mothballed		$0.00		1989		630-20

		GSFC		WFF		-		U-026		PROJECTS MAINTENANCE SHOP		12		23		Mothballed		$0.00		1961		140-40

		GSFC		WFF		-		U-027		SPARE PARTS STORAGE BLDG		12		8		Mothballed		$0.00		1961		140-40

		GSFC		WFF		-		U-031		ELECTRICAL SUBSTATION		15		16.2		Active		$106,780.00		1959		812-10

		GSFC		WFF		-		U-033		BORESITE EQUIP SHELTER (RADAR COLL)		12		25		Active		$9,806.00		1990		140-90

		GSFC		WFF		-		U-040A		O/D ELECT SUBSTATION		15		16.2		Active		$33,418.00		1961		812-10

		GSFC		WFF		-		U-048		WATER PUMP HOUSE		19		19.1		Active		$45,034.00		1982		842-15

		GSFC		WFF		-		U-050		WATER PUMPING & TREAT BLDG		19		19.1		Active		$192,310.00		1964		841-10

		GSFC		WFF		-		U-051		WATER PUMP HOUSE #1		19		19.1		Active		$18,909.00		1964		841-20

		GSFC		WFF		-		U-052		WATER PUMP HOUSE #2		19		19.1		Active		$18,909.00		1964		841-20

		GSFC		WFF		-		U-053		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$9,715.00		1964		812-10

		GSFC		WFF		-		U-056		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$50,385.00		1964		812-10

		GSFC		WFF		-		U-060A		BORESIGHT EQUIP SHELTER		12		25		Active		$20,087.00		1968		140-90

		GSFC		WFF		-		U-065		EMERG GENERATOR STATION		12		16.1		Active		$165,539.00		1963		131-90

		GSFC		WFF		-		U-066		TRANSMITTING ANTENNA		13		13.2		Active		$73,986.00		1965		132-10

		GSFC		WFF		-		U-071		COMPRESS DEHYDRATOR BLDG		12		25		Active		$10,566.00		1977		140-50

		GSFC		WFF		-		U-072		AN/FPQ 6 RADAR SPT STOR BLDG - ML		12		8		Active		$5,869.00		1990		140-40

		GSFC		WFF		-		U-085		ELECTRICAL SUBSTATION		15		16.2		Active		$219,460.00		1963		812-10

		GSFC		WFF		-		V-025		INERT PAY ASSEM & CHKOUT BLDG		14		5		Mothballed		$0.00		1957		381-30

		GSFC		WFF		-		V-025A		OUTDOOR ELECT SUBSTATION		15		16.2		Mothballed		$0.00		1968		812-10

		GSFC		WFF		-		V-026		HOT PAY ASSEM & CKOUT BLDG		14		5		Mothballed		$0.00		1957		381-30

		GSFC		WFF		-		V-026A		OUTDOOR ELECT SUBSTATION		15		16.2		Mothballed		$0.00		1968		812-10

		GSFC		WFF		-		V-030		AMMUNITION MAGAZINE		9		11		Standby		$0.00		1958		442-40

		GSFC		WFF		-		V-042		READY SERVICE MAGAZINE		9		11		Standby		$0.00		1956		421-90

		GSFC		WFF		-		V-050B		O/D ELECT POWER CENTER		15		16.2		Standby		$0.00		1963		812-10

		GSFC		WFF		-		V-052		READY SVC CHML STOR MAG		9		11		Standby		$0.00		1956		421-90

		GSFC		WFF		-		V-070		OBSERVATION TOWER		13		25		Abandoned		$0.00		1936		132-90

		GSFC		WFF		-		V-081		OUTDOOR ELECT SUBSTATION		15		16.2		Standby		$0.00		1963		812-10

		GSFC		WFF		-		V-100		CAMERA TR STA #15 W/DOME		20		20.1		Active		$79,497.00		1987		382-13

		GSFC		WFF		-		W-010		TERMINAL BLDG LAUNCH AREA		14		24		Active		$235,605.00		1960		381-50

		GSFC		WFF		-		W-015		ASSEMBLY SHOP #4		14		24		Reimbursable		$0.00		1957		381-30

		GSFC		WFF		-		W-016		READY STORAGE CUBICAL		9		11		Active		$11,050.00		1957		421-90

		GSFC		WFF		-		W-020		BLOCKHOUSE #3		20		24		Active		$5,488,253.00		1960		382-15

		GSFC		WFF		-		W-021		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$10,897.00		1992		811-80

		GSFC		WFF		-		W-022		RANGE GD SUPT EQUIP BLDG		14		24		Active		$400,670.00		1978		381-50

		GSFC		WFF		-		W-025		HAZARDOUS WASTE STORAGE BLDG		9		8		Active		$57,148.00		1960		442-50

		GSFC		WFF		-		W-032		UTILITY BUILDING		14		24		Active		$108,917.00		1969		381-50

		GSFC		WFF		-		W-035		TERM BLDG LAUNCH AREA #4		14		24		Active		$37,930.00		1960		381-50

		GSFC		WFF		-		W-036		CAMERA PLATFORM W/15' ASTRODOME		20		20.1		Active		$15,189.00		1993		382-13

		GSFC		WFF		-		W-040		ASSEMBLY SHOP #5		14		24		Reimbursable		$0.00		1957		381-30

		GSFC		WFF		-		W-049		TERMINAL CUBICAL BUILDING		14		24		Active		$24,150.00		1967		381-50

		GSFC		WFF		-		W-050		CABLE TERM BLDG LAUNCH AREA		14		24		Active		$188,493.00		1960		381-50

		GSFC		WFF		-		W-052		ELECT EQUIP SHLTR (PRI STCHSTA)		16		25		Active		$52,431.00		1967		811-90

		GSFC		WFF		-		W-056		OUTDOOR ELECT SUBSTATION		15		16.2		Abandoned		$0.00		1960		812-10

		GSFC		WFF		-		W-057		MICROWAVE RAIN ATTENUATION TOWER		2		13.2		Active		$102,819.00		1961		390-00

		GSFC		WFF		-		W-060		CAMERA PAD W/10 FT ASTRODOME		20		20.1		Active		$13,251.00		1984		382-13

		GSFC		WFF		-		W-065		ASSEMBLY SHOP #3		14		24		Active		$5,041,346.00		1962		381-30

		GSFC		WFF		-		W-066		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$139,273.00		1962		812-10

		GSFC		WFF		-		W-070		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$100,889.00		1961		812-10

		GSFC		WFF		-		W-080		METEOROLOGICAL TOWER #2		2		25		Active		$398,548.00		1964		390-00

		GSFC		WFF		-		W-082		MICROWAVE EQUIPMENT SHELTER - OPEC		12		25		Active		$24,450.00		1991		140-90

		GSFC		WFF		-		W-083		Meteorological Instrumentation Control (STIC) Buil		14		24		Active		$20,318.00		1998		381-40

		GSFC		WFF		-		W-096		ASSY & CKOUT ENVIR MOBILE SHLTR		14		24		Mothballed		$0.00		1964		381-30

		GSFC		WFF		-		W-100		UTILITY BLDG (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-105		WINCH SHELTER (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-110		GUARD HOUSE (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-111		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		W-115		CAMERA PLATFORM - WALLOPS ISLAND		20		20.1		Active		$10,784.00		1993		382-13

		GSFC		WFF		-		W-116		SERVICE & STORAGE BLDG		14		24		Mothballed		$0.00		1962		381-50

		GSFC		WFF		-		W-125		LAUNCHER SERVICE BLDG (PAD 3A)		14		24		Mothballed		$0.00		1962		381-50

		GSFC		WFF		-		W-126		TRAILER SHELTER & SUPPLY BLDG		14		24		Mothballed		$0.00		1968		381-50

		GSFC		WFF		-		W-127		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,403.00		1992		811-80

		GSFC		WFF		-		W-128		SPACECFT ENVIR CTRL EQUIP		14		24		Mothballed		$0.00		1976		381-50

		GSFC		WFF		-		X-005		FIRE DEPARTMENT SUPPORT BLDG - WFF		14		24		Active		$239,880.00		1955		381-50

		GSFC		WFF		-		X-007		RADAR ELECT EQUIP SHELTER		13		9		Active		$7,240.00		1974		141-30

		GSFC		WFF		-		X-015		PAYLOAD PROC FAC & FIRE DEPT		14		24		Standby		$2,147,764.00		1950		381-30

		GSFC		WFF		-		X-016		EMERGENCY PWR GENERATOR - (DIESEL)		16		16.1		Active		$39,207.00		1994		811-10

		GSFC		WFF		-		X-030		PAINT SHOP		12		23		Active		$682,832.00		1955		140-40

		GSFC		WFF		-		X-033		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		X-035		LAUNCH SERVICE SHOP & STORAGE FAC		23		23.1		Active		$3,774,738.00		1947		212-10

		GSFC		WFF		-		X-053		STORM DRAINAGE PUMP STA		18		18.1		Active		$2,450.00		1982		871-90

		GSFC		WFF		-		X-054		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,403.00		1992		811-80

		GSFC		WFF		-		X-055		LAUNCH SUPPORT SERVICE BLDG		14		24		Active		$1,368,300.00		1946		381-50

		GSFC		WFF		-		X-065		TWR CAMERA TRKG STA #5		20		20.1		Active		$158,534.00		1951		382-13

		GSFC		WFF		-		X-072		150 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$13,833.00		1992		812-10

		GSFC		WFF		-		X-075C		75 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$6,916.00		1992		812-10

		GSFC		WFF		-		X-076		EMER POWER GENERATOR BLDG (DIESEL)		16		16.1		Active		$30,276.00		1992		811-10

		GSFC		WFF		-		X-085		SPECIAL PROJECTS BUILDING		14		5		Standby		$0.00		1963		381-20

		GSFC		WFF		-		X-086		METEOROLOGICAL INSTR LAB		14		1		Mothballed		$0.00		1972		381-20

		GSFC		WFF		-		X-089		75 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$6,916.00		1992		812-10

		GSFC		WFF		-		X-091		FIRE PUMP HOUSE		19		19.1		Abandoned		$0.00		1964		843-20

		GSFC		WFF		-		X-093		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,928.00		1991		811-80

		GSFC		WFF		-		X-100		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		X-105		SHOP & ELECT MATL STOR BLDG		12		8		Mothballed		$0.00		1955		140-40

		GSFC		WFF		-		Y-015		ASSEMBLY SHOP #1		14		24		Active		$4,419,711.00		1950		381-30

		GSFC		WFF		-		Y-016		READY SERVICE MAGAZINE		9		11		Active		$16,746.00		1957		442-30

		GSFC		WFF		-		Y-025		PROPELLANT MAGAZINE		9		11		Active		$574,960.00		1950		421-90

		GSFC		WFF		-		Y-035B		ASSY & C/O ENVIR SHELTER		14		24		Active		$404,943.00		1969		381-30

		GSFC		WFF		-		Y-036		FIRING CUBICAL		20		16		Active		$6,470.00		1956		382-70

		GSFC		WFF		-		Y-037		FIRING CUBICAL		20		16		Abandoned		$0.00		1956		382-70

		GSFC		WFF		-		Y-037A		LAUNCH COMPLEX FIRE CUBICAL 2		20		16		Active		$5,712.00		1965		382-70

		GSFC		WFF		-		Y-037B		LAUNCH COMPLEX FIRE CUBICAL 3		20		16		Active		$5,712.00		1965		382-70

		GSFC		WFF		-		Y-038		LAUNCHER EQUIP SHELTER		14		24		Active		$15,891.00		1965		381-50

		GSFC		WFF		-		Y-038A		LAUNCH COMPLEX FIRE CNTL SHELTER		20		16		Active		$6,470.00		1956		382-70

		GSFC		WFF		-		Y-039		MOBILE LAUNCH SHELTER (PAD 2)		14		24		Active		$417,235.00		1998		381-50

		GSFC		WFF		-		Y-041		Electrical/Control System Terminal Building		14		24		Active		$113,095.00		1998		381-50

		GSFC		WFF		-		Y-045		IGNITER MAGAZINE		9		11		Active		$228,654.00		1950		421-90

		GSFC		WFF		-		Y-046		STORM DRAINAGE PUMP STATION		18		18.1		Active		$5,953.00		1983		871-90

		GSFC		WFF		-		Y-050		ROCKET FLIGHT HARDWARE STORAGE FAC		9		8		Active		$2,357,536.00		1950		442-90

		GSFC		WFF		-		Y-056		ELECT TRANSFORMER STATION		15		16.2		Active		$71,383.00		1958		812-10

		GSFC		WFF		-		Y-059		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		Y-062		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Y-063		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Y-067		SUPPORT CUBICAL		13		25		Active		$10,576.00		1969		141-30

		GSFC		WFF		-		Y-074		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Y-075		225/300 KVA TRANSFORMERS - PAD MTD		15		16.2		Active		$48,414.00		1992		812-10

		GSFC		WFF		-		Y-080		225/300 KVA TRANSFORMERS - PAD MTD		15		16.2		Active		$48,414.00		1992		812-10

		GSFC		WFF		-		Y-085		METEOROLOGICAL TOWER #1		2		25		Active		$129,169.00		1989		390-00

		GSFC		WFF		-		Y-086A		OUTDOOR ELECT TRANS STATION		15		16.2		Active		$8,364.00		1966		812-10

		GSFC		WFF		-		Y-088		METEOR INST CNTRL BLDG #1		7		28		Active		$43,672.00		1989		630-20

		GSFC		WFF		-		Y-095		CAMERA PLATFORM W/12FT AS		20		20.1		Active		$105,371.00		1964		382-13

		GSFC		WFF		-		Y-110		CAMERA PLATFORM W/ASTRODO		20		20.1		Active		$66,922.00		1964		382-13

		GSFC		WFF		-		Z-020		LIQ PROPELLANT STOR BLDG		11		8		Standby		$0.00		1960		423-10

		GSFC		WFF		-		Z-025		LIQ PROPELLANT STOR BLDG		11		8		Standby		$0.00		1960		423-10

		GSFC		WFF		-		Z-026		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Z-035		TRKG CAMERA TWR W/DOME		20		20.1		Active		$188,388.00		1951		382-13

		GSFC		WFF		-		Z-040		LAUNCH AREA 0 SERVICE BLDG		14		24		Active		$1,302,353.00		1960		381-50

		GSFC		WFF		-		Z-041C		AIRCOOLED RECIP WATER CHILLER		17		17.1		Mothballed		$0.00		1982		890-40

		GSFC		WFF		-		Z-042		SO LAUNCH PAD TERMINAL BLDG		14		24		Active		$627,966.00		1969		381-50

		GSFC		WFF		-		Z-043		ELEC POWER INTERFACE FACILITY		20		16		Active		$6,600.00		1957		382-70

		GSFC		WFF		-		Z-044A		PAD MOUNTED TRANSFORMER STAT - WI		15		16.2		Active		$21,871.00		1991		812-60

		GSFC		WFF		-		Z-045		COMMUNICATIONS INTERFACE BLDG		14		24		Active		$13,154.00		1966		381-50

		GSFC		WFF		-		Z-053		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Z-054		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$20,883.00		1992		811-80

		GSFC		WFF		-		Z-056		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Z-060		150 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$13,833.00		1992		812-10

		GSFC		WFF		-		Z-065		BLOCKHOUSE #1		20		24		Standby		$0.00		1952		382-15

		GSFC		WFF		-		Z-071		MOVABLE LAUNCH SHELTER BLDG		14		24		Standby		$0.00		1993		381-30

		GSFC		WFF		-		Z-072		LAUNCH CNTRL BLDG - LCH PAD NO. 1		14		24		Standby		$0.00		1993		381-50

		GSFC		WFF		-		Z-076		OUTDOOR ELECT SUBSTATION		15		16.2		Abandoned		$0.00		1967		812-10

		GSFC		WFF		-		Z-096		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		Z-097		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		Z-100		CAMERA EQUIP PED W/12' ASTRODOME		20		20.1		Active		$87,108.00		1990		382-13

		GSFC		WFF		NBF		018/1621		1018 - NASA PROP/CONT HELD -WAREHOUSE II		9		8		Active		$237,790.00		1982		442-10

		GSFC		WFF		NBF		026/1631		1018-NASA PROP/CONT HELD - LOADING DOCK		9		21		Active		$23,251.00		1995		442-90

		GSFC		WFF		PFR		PF001/1621		1018-NASA PROP/CONT HELD - PAYLOAD ASSEMBLY BLDG		14		24		Active		$936,653.00		1975		381-30

		GSFC		WFF		PFR		PF003/1621		1018-NASA PROP/CONT HELD - WAREHOUSE STORAGE BLDG		9		8		Active		$65,905.00		1975		442-10

		GSFC		WFF		PFR		PF004/1621		1018-NASA PROP/CONT HELD - C-ROCKET ASSEMBLY BLDG		14		24		Active		$831,775.00		1995		381-30

		GSFC		WFF		PFR		PF005/1621		1018-NASA PROP/CONT HELD-LAUNCHER ENCLOSURE-PAD 3		14		24		Active		$1,328,619.00		1994		381-30

		GSFC		WFF		PFR		PF007/1621		1018-NASA PROP/CONT HELD-MOBILE LNCH SHELTER-PAD 4		14		24		Active		$1,090,599.00		1996		381-30

		JPL		-		-		103		ELECTRONIC FABRICATION SHOP		23		1		Active		$3,191,845.00		1951		220-13

		JPL		-		-		115		HEATING PLANT		17		17.1		Active		$52,850.00		1953		821-30

		JPL		-		-		138		MISSION OPERATIONS		1		14		Active		$1,878,404.00		1958		310-60

		JPL		-		-		140		PROPULSION MATERIALS STORAGE		9		11		Active		$172,073.00		1954		421-90

		JPL		-		-		141		PROPULSION MATERIALS STORAGE		9		11		Active		$156,632.00		1954		421-90

		JPL		-		-		145		MAGIZINE - PROPELLANT		9		11		Active		$25,734.00		1953		421-90

		JPL		-		-		159		PUMP HOUSE (WATER)		19		19.1		Active		$371,107.00		1959		841-70

		JPL		-		-		166		Cooling Tower		17		17.1		Active		$1,180,760.00		1958		890-75

		JPL		-		-		173		TEST SHELTER		1		2		Active		$63,955.00		1958		310-22

		JPL		-		-		184		ELECTRONIC STORES		9		8		Active		$260,683.00		1959		442-10

		JPL		-		-		195		GUARD SHELTER		25		24		Active		$7,541.00		1960		872-90

		JPL		-		-		196		GUARD SHELTER		25		24		Active		$6,388.00		1960		872-90

		JPL		-		-		225		GUARD SHELTER		25		24		Active		$6,469.00		1961		872-90

		JPL		-		-		227		GUARD SHELTER		25		24		Active		$6,305.00		1961		872-90

		JPL		-		-		228		COOLING TOWER ( A & B )		17		17.1		Active		$176,548.00		1961		890-75

		JPL		-		-		230		SPACE FLIGHT OPERATIONS COMMAND FAC		12		14		Active		$54,583,780.00		1963		131-20

		JPL		-		-		237		COOLING TOWER		17		17.1		Active		$37,049.00		1962		890-75

		JPL		-		-		241		RECEIVING & SHIPPING		5		8		Active		$3,619,884.00		1963		610-30

		JPL		-		-		250		MAIN GUARD SHELTER		25		24		Active		$62,762.00		1966		872-90

		JPL		-		-		252		GUARD SHELTER		25		24		Active		$6,029.00		1963		872-90

		JPL		-		-		257		MAIN GUARD SHELTER		25		24		Active		$25,665.00		1966		872-90

		JPL		-		-		259		LIQUID NITROGEN BOTTLING STORAGE		11		10		Active		$62,158.00		1966		423-90

		JPL		-		-		261		CONTROLLED STORAGE		9		8		Active		$204,620.00		1967		442-10

		JPL		-		-		268		PUMP HOUSE		19		19.1		Active		$335,461.00		1969		842-15

		JPL		-		-		270		SEWAGE METERING STATION		18		18.1		Active		$184,344.00		1966		831-90

		JPL		-		-		274		COOLING TOWER		17		17.1		Active		$19,869.00		1968		890-75

		JPL		-		-		275		PYROTECHNIC STORAGE		9		11		Active		$93,878.00		1970		421-90

		JPL		-		-		276		PROPELLANT STORAGE		9		11		Active		$93,878.00		1970		421-90

		JPL		-		-		279		GUARD SHELTER		25		24		Active		$29,474.00		1970		872-90

		JPL		-		-		283		METAL STORAGE		9		8		Active		$310,598.00		1972		442-10

		JPL		-		-		286		GUARD STATION		25		24		Active		$31,306.00		1972		872-90

		JPL		-		-		287		GUARD ISLAND		25		24		Active		$24,478.00		1972		872-90

		JPL		-		-		288		PROJECT EQUIPMENT STORAGE		9		8		Active		$74,667.00		1973		442-10

		JPL		-		-		290		ANTENNA INSPECTION		12		13		Active		$42,662.00		1972		131-90

		JPL		-		-		293		INSTRUMENTATION CABLE AMPLIFIER		12		25		Active		$41,992.00		1975		131-10

		JPL		-		-		294		GUARD SHELTER (VISITORS LOT)		25		24		Active		$24,333.00		1976		872-90

		JPL		-		-		295		ANTENNA TEST FACILITY		12		13		Active		$90,490.00		1980		131-90

		JPL		-		-		296		CENTRAL COOLING TOWER		17		17.1		Active		$1,574,529.00		1982		890-75

		JPL		-		-		299		ASSEMBLY HANDLING & SHIPPING EQUIP.		9		8		Active		$734,715.00		1986		442-10

		JPL		-		-		305		HAZARDOUS WASTE/CRYOGENIC STORAGE		11		9		Active		$1,454,342.00		1989		423-90

		JPL		-		-		309		MAINTENANCE STORAGE FACILITY		9		8		Active		$755,497.00		1995		442-30

		JPL		-		-		311		Grounds Maintenance Facility		18		24		Active		$977,753.00		1998		871-90

		JPL		-		-		315		COOLING TOWER SOUTHERN SECTOR		24		17.1		Active		$5,420,855.00		1997		730-90

		JPL		-		-		JE-101		ELECTRICAL SYSTEM		15		16		Active		$17,394,473.00		1963		812-30

		JPL		-		-		JI-127		OTHER GROUNDS IMPROVEMENTS		17		26		Active		$17,235,444.00		1958		822-10

		JPL		-		-		JS-103		Sewage & Industrial Waste		18		18.1		Active		$820,211.00		1958		831-90

		JPL		-		-		JW-102		WATER DISTRIBUTION SYSTEM		19		17		Active		$4,828,243.00		1958		842-10

		JPL		-		-		LP-1		LAND PARCEL NO. 1 (ARMY)		25		26		Active		$1,976,194.00		1966		911-10

		JPL		-		-		LP-2		LAND PARCEL NO.2 (VALDEZ)		25		26		Active		$399,462.00		1966		911-10

		JPL		-		-		LP-3		LAND PARCEL NO.3 (LOGAN)		25		26		Active		$385,687.00		1966		911-10

		JPL		-		-		LP-4		LAND PARCEL NO. 4 (GODBEY)		25		26		Active		$2,975,300.00		1966		911-10

		JPL		-		-		LP-5		LAND PARCEL NO.5 (CITY OF PASADENA)		25		26		Active		$280,483.00		1977		911-10

		JPL		-		-		T1721		Two Story Modular		7		28		Active		$0.00		2001		630-30

		JPL		DSN		CAN		1		OPERATIONS BLDG		12		14		Active		$9,706,288.00		1964		140-10

		JPL		DSN		CAN		10		RIVER PUMP CONTROL BLDG		12		19.1		Active		$12,845.00		1964		140-50

		JPL		DSN		CAN		12		CARAVAN STORE		12		5		Active		$22,039.00		1966		140-40

		JPL		DSN		CAN		13		PUMP HOUSE		12		19.1		Active		$39,835.00		1972		140-50

		JPL		DSN		CAN		16		CHLORINATOR/PUMP HOUSE		12		19.1		Active		$23,748.00		1978		140-40

		JPL		DSN		CAN		17		PETROL PUMP SHELTER		12		9		Active		$826.00		1966		140-40

		JPL		DSN		CAN		18		CARPORT		12		23		Active		$923.00		1980		140-40

		JPL		DSN		CAN		2		POWER BLDG		12		16.1		Active		$3,597,358.00		1964		140-90

		JPL		DSN		CAN		21		FACILITY STORES		12		8		Active		$20,768.00		1967		140-40

		JPL		DSN		CAN		23		GARDEN STORE		12		9		Active		$3,005.00		1983		140-40

		JPL		DSN		CAN		24		C.M.F. (Complex Maint. Facility)		12		23		Active		$509,348.00		1978		140-40

		JPL		DSN		CAN		25		VEHICLE SHELTER		12		23		Active		$11,854.00		1984		140-40

		JPL		DSN		CAN		26		ANTENNA SUPPORT BLDG		12		23		Active		$1,212,306.00		1984		140-50

		JPL		DSN		CAN		27		GROUNDS MAINTENANCE FACILITY		9		23		Active		$681,659.00		1995		442-10

		JPL		DSN		CAN		29		X-Band Transmitter M.G. Bldg.		12		24		Active		$68,737.00		1987		140-40

		JPL		DSN		CAN		3		ANTENNA SUPPORT BLDG		12		23		Active		$982,196.00		1964		140-50

		JPL		DSN		CAN		30		Antenna Storage Bldg.		12		8		Active		$365,368.00		1987		140-40

		JPL		DSN		CAN		31		Carport		12		25		Active		$12,612.00		1985		140-40

		JPL		DSN		CAN		32		Additional Fire Tank Pump House		12		24		Active		$33,590.00		1987		140-40

		JPL		DSN		CAN		33		Antenna Support Services Bldg.		12		23		Active		$879,160.00		1989		140-50

		JPL		DSN		CAN		34		Waste Paper Store		12		8		Active		$12,620.00		1989		140-40

		JPL		DSN		CAN		35		First Aid Room		12		24		Active		$28,763.00		1989		140-30

		JPL		DSN		CAN		36		Sub Reflector Shelter		12		25		Active		$3,263.00		1989		140-40

		JPL		DSN		CAN		4		COLLIMATION TOWER BLDG		12		13		Active		$68,819.00		1964		140-10

		JPL		DSN		CAN		41		Combined Car Wash, Paint Spray and Garden Store Bl		12		23		Active		$32,857.00		1992		140-40

		JPL		DSN		CAN		44		Carport (Canteen, Visitors Center)		12		25		Active		$2,390.00		1993		140-40

		JPL		DSN		CAN		46		Logistics Timber Storage Shed		12		9		Active		$13,311.00		1994		140-40

		JPL		DSN		CAN		47		Compressed Gas Storage Compound		12		9		Active		$24,357.00		1995		140-40

		JPL		DSN		CAN		48		Facilities Vehicle Storage		12		23		Active		$42,952.00		1997		140-40

		JPL		DSN		CAN		49		Traning Building		12		6		Active		$266,122.00		1997		140-20

		JPL		DSN		CAN		5		CAFETERIA & VISITORS CENTRE		12		5		Active		$2,489,364.00		1964		140-30

		JPL		DSN		CAN		50		Klystron Storage Building		13		8		Active		$39,209.00		1997		141-40

		JPL		DSN		CAN		6		SAFETY TECHNICIAN WORKSHOP		12		23		Active		$12,845.00		1964		140-40

		JPL		DSN		CAN		7		TIMBER STORE BLDG		12		9		Active		$5,520.00		1967		140-40

		JPL		DSN		CAN		8		FLAMMABLE MATERIALS STORE		12		8		Active		$12,845.00		1964		140-40

		JPL		DSN		CAN		9		CHECKPOINT OFFICE		12		24		Active		$46,224.00		1974		140-90

		JPL		DSN		CAN		MS 11		Fire Detection And Alarm System		13		25		Active		$269,096.00		1989		141-90

		JPL		DSN		CAN		MS7		PERIMETER FENCE		13		25		Active		$150,262.00		1964		141-40

		JPL		DSN		CAN		MS9		POLLUTION LAGOON		12		18		Active		$129,304.00		1982		140-40

		JPL		DSN		CAN		ST 20		Additional Fire Water Storage Tank		13		25		Active		$118,774.00		1988		141-40

		JPL		DSN		CAN		ST 21		GRTS S Band Antenna		13		13.2		Active		$149,370.00		1993		141-30

		JPL		DSN		CAN		ST 22		GRTS KU Band Antenna		13		13.2		Active		$118,934.00		1993		141-30

		JPL		DSN		CAN		ST 25		IMP8 YAGI Antenna		13		13.2		Active		$96,230.00		1997		141-30

		JPL		DSN		CAN		ST 26		DSS-45 Transformer Yard		13		16.2		Active		$5,609.00		1999		141-40

		JPL		DSN		CAN		ST1		COOLING TOWER		13		25		Active		$60,445.00		1971		141-90

		JPL		DSN		CAN		ST17		34 METER AZ. EL. ANTENNA (112 FT)		13		13.1		Active		$11,380,980.00		1981		141-30

		JPL		DSN		CAN		ST18		26 M ANTENNA		13		13.1		Active		$1,545,362.00		1982		141-30

		JPL		DSN		CAN		ST-2		ANTENNA 70 METER		13		13.1		Active		$57,306,285.00		1973		141-30

		JPL		DSN		CAN		ST23		ANTENNA, 11-METER		13		13.2		Active		$2,112,585.00		1998		141-30

		JPL		DSN		CAN		ST-24		34-M BWG Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		GLDSTN		G-101		FACILITIES HYDRO-MECHANICAL MAINTENANCE BLDG.		13		23		Active		$401,391.00		1998		141-50

		JPL		DSN		GLDSTN		G-102		HAZARDOUS MATERIAL DRUM STORAGE AND EYE WASH		12		9		Active		$251,398.00		1998		140-90

		JPL		DSN		GLDSTN		G-104		M.G. ENCLOSURE		12		25		Active		$95,066.00		1998		140-90

		JPL		DSN		GLDSTN		G-105		REVERSE OSMOSIS BLDG.		12		19.1		Active		$9,007.00		2002		140-40

		JPL		DSN		GLDSTN		G-21		ADMINISTRATION BLDG		12		5		Active		$2,210,032.00		1961		140-20

		JPL		DSN		GLDSTN		G-22		PUMP HOUSE		12		19.1		Active		$76,323.00		1961		140-90

		JPL		DSN		GLDSTN		G-223		ANTENNA 11-METER (DSS-23)		13		13.2		Active		$2,112,585.00		1998		141-30

		JPL		DSN		GLDSTN		G-224		ANTENNA, BEAM WAVE GUIDE 34 M		13		13.1		Active		$13,505,797.00		1996		141-30

		JPL		DSN		GLDSTN		G-225		ANTENNA, BEAM WAVE GUIDE 34 METER		13		13.1		Active		$13,891,278.00		1996		141-30

		JPL		DSN		GLDSTN		G-226		ANTENNA, BEAM WAVE GUIDE 34 METER		13		13.1		Standby		$12,877,371.00		1998		141-30

		JPL		DSN		GLDSTN		G-22A		PUMP HOUSE		13		19.1		Active		$132,037.00		1998		141-90

		JPL		DSN		GLDSTN		G-23		DORMITORY/OFFICE		12		24		Active		$585,098.00		1961		140-30

		JPL		DSN		GLDSTN		G-24		POWER PLANT GENERATOR BLDG		12		16.1		Active		$997,341.00		1973		140-40

		JPL		DSN		GLDSTN		G-25		DIESEL MECHANIC REPAIR SHOP		12		23		Active		$314,890.00		1960		140-40

		JPL		DSN		GLDSTN		G-27		FACILITIES/STORAGE BLDG.		12		8		Active		$627,770.00		1959		140-50

		JPL		DSN		GLDSTN		G-28		MACHINE SHOP		12		23		Active		$327,974.00		1959		140-50

		JPL		DSN		GLDSTN		G-29		STORAGE/CARPENTER SHOP BLDG.		12		23		Active		$205,371.00		1959		140-90

		JPL		DSN		GLDSTN		G-30		STORAGE BLDG.		12		8		Active		$83,016.00		1960		140-40

		JPL		DSN		GLDSTN		G-31		HAZARDOUS MATERIAL STORAGE FACILITY		12		9		Active		$251,398.00		1998		140-90

		JPL		DSN		GLDSTN		G-33		ADM./MUSEUM/COMM.STRG.BLDG.		12		24		Active		$2,421,617.00		1961		140-90

		JPL		DSN		GLDSTN		G-34		HYDROMECHANICAL BLDG		12		23		Active		$272,893.00		1962		140-50

		JPL		DSN		GLDSTN		G-35		34 METER STD ANTENNA - GAVRT		13		13.1		Active		$10,046,263.00		1964		141-30

		JPL		DSN		GLDSTN		G-37		SEISMIC LABORATORY		12		1		Active		$284,731.00		1963		140-90

		JPL		DSN		GLDSTN		G-38		M&I ST0RAGE BLDG.		12		8		Active		$1,693,823.00		1964		140-40

		JPL		DSN		GLDSTN		G-39		PAINT SHOP		12		23		Active		$38,248.00		1968		140-40

		JPL		DSN		GLDSTN		G-4		26 METER AZ/EL ANTENNA		13		13.1		Heritage		$3,004,610.00		1958		141-30

		JPL		DSN		GLDSTN		G-40		FLAMMABLE STORAGE		12		9		Active		$12,418.00		1968		140-40

		JPL		DSN		GLDSTN		G-41		ELEC/HAVC STORAGE BLDG.		12		8		Active		$408,566.00		1956		140-40

		JPL		DSN		GLDSTN		G-42		HEAVY EQUIP. GARAGE/SHOP/ADMIN.BLDG.		12		23		Active		$466,191.00		1957		140-40

		JPL		DSN		GLDSTN		G-43		UTILITY BLDG.		12		23		Mothballed		$107,039.00		1968		140-40

		JPL		DSN		GLDSTN		G-44		STORAGE/DOCK		12		9		Active		$16,866.00		1970		140-40

		JPL		DSN		GLDSTN		G-45		CARPENTER SHOP		12		23		Active		$40,208.00		1970		140-40

		JPL		DSN		GLDSTN		G-46		ANTENNA SHOP/ADM. BLDG/ JPL YARD		12		23		Active		$49,748.00		1971		140-40

		JPL		DSN		GLDSTN		G-47		FACILITIES SHOP/ADM. BLDG.		12		23		Active		$126,960.00		1973		140-40

		JPL		DSN		GLDSTN		G-52		26 METER AZ/EL ANTENNA (85 FT.)		13		13.1		Mothballed		$3,184,321.00		1960		141-30

		JPL		DSN		GLDSTN		G-53		HIGH POWER TRANSMISSION BLDG.		12		16.1		Active		$858,181.00		1963		140-90

		JPL		DSN		GLDSTN		G-53B		TRANSMITTER/STORAGE BLDG.		12		8		Active		$116,192.00		1998		140-90

		JPL		DSN		GLDSTN		G-56		UTILITY BLDG.		12		23		Active		$30,338.00		1964		140-40

		JPL		DSN		GLDSTN		G-58		ENGINEERING SUPPORT SHOP/STORAGE BLDG.		12		23		Active		$210,389.00		1964		140-40

		JPL		DSN		GLDSTN		G-59		34-METER BWG ANTENNA		13		13.1		Active		$6,760,270.00		1998		141-30

		JPL		DSN		GLDSTN		G-60		LABORATORY/OFFICE BLDG		12		5		Active		$496,357.00		1967		140-20

		JPL		DSN		GLDSTN		G-61		100 KW TRANSMITTER BLDG.		12		16.2		Active		$26,847.00		1970		140-90

		JPL		DSN		GLDSTN		G-62		FIRE LINE PUMP HOUSE		12		24		Active		$70,484.00		1971		140-40

		JPL		DSN		GLDSTN		G-63		MACHINE SHOP/WAREHOUSE		12		23		Active		$72,429.00		1971		140-40

		JPL		DSN		GLDSTN		G-67		DISTILLED WATER BLDG.		12		24		Active		$23,918.00		1970		140-90

		JPL		DSN		GLDSTN		G-68		ENGINEERING SUPPORT BUILDING		12		5		Active		$357,286.00		1995		140-20

		JPL		DSN		GLDSTN		G-69		AIRPORT SHELTER		12		25		Active		$211,258.00		1998		140-90

		JPL		DSN		GLDSTN		G-74		DIESEL FIRE PUMP BUILDING		12		24		Active		$89,785.00		1998		140-40

		JPL		DSN		GLDSTN		G-75		HAZARDOUS STORAGE FACILITY		12		9		Active		$211,258.00		1998		140-90

		JPL		DSN		GLDSTN		G-76		HAZ.MAT. STORAGE/WASH FACILITY		12		9		Active		$105,629.00		1998		140-90

		JPL		DSN		GLDSTN		G-77		DSS-27 ANTENNA (GEMINI I - EAST)		13		13.1		Active		$7,483,707.00		1994		141-30

		JPL		DSN		GLDSTN		G-77A		RESTROOM		12		24		Active		$21,126.00		1998		140-30

		JPL		DSN		GLDSTN		G-78		DSS-28 ANTENNA (GEMINI II - WEST)		13		13.1		Standby		$7,483,707.00		1994		141-30

		JPL		DSN		GLDSTN		G-78A		RESTROOM		12		24		Active		$21,126.00		1998		140-30

		JPL		DSN		GLDSTN		G-78B		M.G. ENCLOSURE		12		25		Active		$79,222.00		1998		140-90

		JPL		DSN		GLDSTN		G-80		70 METER AZ/EL ANTENNA (230 FT.)		13		13.1		Active		$80,351,200.00		1966		141-30

		JPL		DSN		GLDSTN		G-81		GENERATOR BLDG		12		16.1		Active		$2,480,444.00		1964		140-90

		JPL		DSN		GLDSTN		G-82		PUMP HOUSE		12		19.1		Active		$309,578.00		1965		140-40

		JPL		DSN		GLDSTN		G-83		COOLING TOWERS		13		25		Active		$62,433.00		1965		141-90

		JPL		DSN		GLDSTN		G-84		COMMUNICATIONS ADM. BLDG.		12		5		Active		$932,107.00		1964		140-20

		JPL		DSN		GLDSTN		G-85		FLAMMABLE STORAGE		12		9		Active		$14,171.00		1978		140-40

		JPL		DSN		GLDSTN		G-86		OPERATIONS SUPPORT BLDG/SPC 10		12		14		Active		$4,722,407.00		1968		140-10

		JPL		DSN		GLDSTN		G-87		UTILITY BLDG.		12		23		Mothballed		$15,596.00		1968		140-40

		JPL		DSN		GLDSTN		G-88		TRANSFORMER RECTIFIER BLDG		12		16.1		Active		$349,409.00		1971		140-90

		JPL		DSN		GLDSTN		G-90		STORAGE BLDG		12		8		Active		$55,034.00		1966		140-40

		JPL		DSN		GLDSTN		G-91		SWITCH GEAR BLDG		12		16.2		Active		$50,265.00		1976		140-90

		JPL		DSN		GLDSTN		G-92		PUMP HOUSE/FT. IRWIN		12		24		Active		$248,474.00		1968		140-30

		JPL		DSN		GLDSTN		G-93		COMPLEX SECURITY BLDG		12		24		Active		$13,908.00		1968		140-90

		JPL		DSN		GLDSTN		G-94		DIESEL FIRE PUMP BUILDING		12		24		Active		$89,785.00		1998		140-90

		JPL		DSN		GLDSTN		G-95		34 METER AZ/EL ANTENNA (112 FT)		13		13.1		Active		$11,710,916.00		1985		141-30

		JPL		DSN		GLDSTN		G-96		LOGISTICS HAZARDOUS MATERIAL FACILITY		12		8		Active		$266,131.00		1996		140-90

		JPL		DSN		GLDSTN		G-98		LOGISTICS PAINT STORE		12		23		Active		$21,126.00		1998		140-40

		JPL		DSN		GLDSTN		G-99		LOGISTICS BUILDING		12		8		Active		$490,327.00		1998		140-40

		JPL		DSN		MAD		100		UTILITY AND SUPPORT BUILDING		12		16.1		Active		$7,927,750.00		1965		140-90

		JPL		DSN		MAD		1000		WAREHOUSE		12		8		Active		$344,800.00		1966		140-40

		JPL		DSN		MAD		1100		Fire Protection Pump House		12		19.1		Active		$548,315.00		1974		140-40

		JPL		DSN		MAD		1200		ANTENNA TRACKING 85 Feet		13		13.2		Active		$3,221,800.00		1967		141-30

		JPL		DSN		MAD		1300		ANTENNA 70 METER		13		13.1		Active		$45,081,813.00		1973		141-30

		JPL		DSN		MAD		2100		Logistics		12		8		Active		$211,241.00		1985		140-40

		JPL		DSN		MAD		2300		Shed, Storage		12		9		Active		$177,268.00		1966		140-40

		JPL		DSN		MAD		2600		Garage for Emergency Vehicles		12		24		Active		$11,908.00		1982		140-40

		JPL		DSN		MAD		2700		34-M BWG Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		MAD		300		OPERATIONS AND ENGINEERING BLDG		12		14		Active		$5,290,166.00		1965		131-90

		JPL		DSN		MAD		34-M HEF A		34-M HEF Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		MAD		400		SUBSISTENCE BUILDING (CAFETERIA)		12		24		Active		$1,390,106.00		1965		140-30

		JPL		DSN		MAD		500 CMF		Complex Maintenance Facility		12		23		Active		$1,194,539.00		1966		140-30

		JPL		DSN		MAD		700		WATER PUMPING & TREATMENT FACILITY		19		19.1		Active		$85,350.00		1965		841-10

		JPL		DSN		MAD		MF-1531		ANTENNA 26 METER (85 FT)		13		13.1		Active		$4,228,430.00		1985		141-30

		JPL		TBLMTN		-		TM-22		ELECTRICAL EQUIPMENT ENCLOSURE		16		25		Active		$24,401.00		1976		811-90

		JPL		TBLMTN		-		TM-28		Remote Sensing Instruments Laboratory		23		1		Active		$716,638.00		1998		220-13

		JSC		-		-		008A		BELOW GROUND PHOTOGRAPHIC WASTE STORAGE FACILITY		18		18.1		Active		$1,184,778.00		1967		831-40

		JSC		-		-		009A		VERTICAL CHEMICAL STORAGE SHED		19		9		Active		$65,444.00		1973		841-45

		JSC		-		-		024A		COOLING TOWERS		17		17.1		Active		$2,781,328.00		1963		890-75

		JSC		-		-		028A		COOLING TOWERS		17		17.1		Active		$2,434,058.00		1990		890-75

		JSC		-		-		037AA		STERILIZER EQUIPMENT BUILDING		9		24		Active		$287,040.00		1967		442-10

		JSC		-		-		037B		VAPORIZER EQUIPMENT BUILDING		9		24		Active		$2,550.00		1971		442-10

		JSC		-		-		039D		DOMESTIC SATELLITE EARTH STATION NO		2		13.2		Active		$65,549.00		1987		320-60

		JSC		-		-		049A		ELECTRICAL UNIT SUBSTATION & PEAF PANEL ENCLOSURE		15		16.2		Active		$269,603.00		1965		812-10

		JSC		-		-		088E		ELECTRICAL DIST. LINES (UNDERGROUND IN TUNNEL)		15		16		Active		$4,981,036.00		1963		812-30

		JSC		-		-		088W		CENTRAL CHILL WATER SUPPLY & RETURN		19		17		Active		$9,725,438.00		1964		842-30

		JSC		-		-		18a		OUTDOOR ANTENNA RANGE		2		13.2		Active		$57,002.00		1999		320-60

		JSC		-		-		207S		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		207T		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		220		TEST ARTICLE PREPARATION FACILITY		23		1		Active		$1,278,334.00		1975		220-11

		JSC		-		-		221		138 KV ELECTRICAL SUBSTATION		15		16.2		Active		$17,279,507.00		1963		812-10

		JSC		-		-		221A		ELECTRICAL DISTRIBUTION CONTROL BUILDING		23		16.1		Active		$302,120.00		1963		219-10

		JSC		-		-		221B		SWITCHGEAR BUILDING (BUS 1A)		23		16.2		Active		$91,256.00		1986		219-10

		JSC		-		-		221C		SWITCHGEAR BUILDING BUS-5		23		16.2		Active		$93,866.00		1994		219-10

		JSC		-		-		221D		SWITCHGEAR BUILDING BUS-4		23		16.2		Active		$93,866.00		1994		219-10

		JSC		-		-		221f		SWITCHGEAR 2 BUILDING		23		16.2		Active		$50,593.00		2000		219-10

		JSC		-		-		222A		RECTIFIER BUILDING		1		16.1		Active		$222,506.00		1966		310-50

		JSC		-		-		222AA		ARC POWER SUPPLY		16		16.2		Active		$4,221,485.00		1966		811-90

		JSC		-		-		222B		BOILER BUILDING NO. 1		1		17.1		Active		$549,703.00		1966		310-50

		JSC		-		-		222C		HIGH PRESSURE GAS OPERATOR STATION		17		17.1		Active		$9,080.00		1972		824-30

		JSC		-		-		222F		BOILER BUILDING NO. 2		1		17.1		Active		$85,188.00		1973		310-50

		JSC		-		-		222K		FIRE PROTECTION BUILDING		1		24		Active		$1,486.00		1974		310-50

		JSC		-		-		223		COOLING TOWER BLOWDOWN PRETREATMENT FAC.		19		19.1		Active		$2,773,506.00		1963		841-10

		JSC		-		-		223A		LABORATORY and CONTROL BUILDING		19		19.1		Active		$212,453.00		1963		841-70

		JSC		-		-		223D		ACID METERING BUILDING		19		19.1		Active		$21,101.00		1990		841-70

		JSC		-		-		231		CUSTODIAL STORAGE BUILDING		9		8		Active		$183,481.00		1971		442-10

		JSC		-		-		24		CENTRAL HEATING and COOLING PLANT		23		17.1		Active		$8,459,493.00		1963		219-10

		JSC		-		-		262A		STORAGE BUILDING NO. 1		9		8		Active		$525,358.00		1963		442-10

		JSC		-		-		262B		STORAGE BUILDING NO. 2		9		8		Active		$358,860.00		1963		442-10

		JSC		-		-		264		STORAGE BUILDING NO. 3		9		8		Active		$115,911.00		1967		442-10

		JSC		-		-		28		AUXILIARY CHILLER FACILITY		23		17.1		Active		$1,661,051.00		1990		219-10

		JSC		-		-		30		MISSION CONTROL CENTER - HOUSTON		12		14		Active		$97,935,189.00		1965		140-10

		JSC		-		-		302A		ELECTRICAL UNIT SUBSTATION & CHAIN		15		16.2		Active		$100,845.00		1963		812-10

		JSC		-		-		319		POTABLE WATER TREATMENT BUILDING		19		19.1		Active		$151,273.00		1997		841-70

		JSC		-		-		321		CONSTRUCTION MATERIALS STAGING FAC.		9		8		Active		$603,768.00		1969		442-10

		JSC		-		-		322		WATER TREATMENT PLANT BUILDING		19		19.1		Active		$300,480.00		1963		841-70

		JSC		-		-		326J		CHEMICAL STORAGE FACILITY		9		8		Active		$68,851.00		1987		442-10

		JSC		-		-		328D		PAINT STORAGE BUILDING		9		8		Active		$15,040.00		1979		442-10

		JSC		-		-		328E		PAINT STORAGE FACILITY		9		8		Active		$87,114.00		1994		442-10

		JSC		-		-		333		TEMPORARY STORAGE WAREHOUSE		9		8		Active		$372,030.00		1970		442-10

		JSC		-		-		334		CUSTOMER SUPPORT WAREHOUSE		5		8		Active		$127,886.00		1990		610-30

		JSC		-		-		335		LOGISTICAL SUPPLY WAREHOUSE		9		8		Active		$131,221.00		1988		442-10

		JSC		-		-		336		TEST EQUIPMENT WAREHOUSE		9		8		Active		$437,726.00		1971		442-10

		JSC		-		-		337		LOGISTIC SUPPLY WAREHOUSE		5		8		Active		$114,034.00		1991		610-30

		JSC		-		-		338		SURPLUS EQUIPMENT STAGING WAREHOUSE		9		8		Active		$354,676.00		1968		442-10

		JSC		-		-		34		LABORATORY SUPPORT FACILITY		9		8		Active		$3,839,316.00		1964		442-10

		JSC		-		-		343A		ELECTRICAL UNIT SUBSTATION		15		16.2		Active		$179,034.00		1995		812-10

		JSC		-		-		348		LOGISTICS STORAGE ANNEX		9		8		Active		$185,606.00		1992		442-10

		JSC		-		-		349		LOGISTICS STORAGE WAREHOUSE		9		8		Active		$172,729.00		1992		442-10

		JSC		-		-		351A		THERMAL EQUIPMENT STORAGE BUILDING		9		8		Active		$35,257.00		1970		442-10

		JSC		-		-		351N		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		352J		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		353F		NITROGEN TETROXIDE BURNER		2		25		Active		$149,534.00		1973		320-22

		JSC		-		-		353H		BOILER BUILDING		23		17.1		Active		$201,299.00		1983		219-10

		JSC		-		-		356AG		NITROGEN TETROXIDE BURNER		2		25		Active		$149,534.00		1973		320-22

		JSC		-		-		356EC		BURN PIT WITH OVERHEAD HOIST FOR AIRCRAFT FUEL FIR		2		25		Active		$18,257.00		1979		320-10

		JSC		-		-		358		PROPELLANT FUEL WASTE PRETREATMENT		18		18.1		Active		$1,652,295.00		1965		831-90

		JSC		-		-		358A		CONTROL BUILDING		19		19.1		Active		$35,412.00		1964		841-70

		JSC		-		-		359		THERMOCHEMICAL EQUIPMENT STORAGE		9		8		Active		$326,337.00		1966		442-10

		JSC		-		-		383		HAZARDOUS WASTE LABORATORY		19		19.1		Active		$264,910.00		1990		841-70

		JSC		-		-		4		FLIGHT OPERATIONS FACILITY		5		14		Active		$45,971,575.00		1964		610-10

		JSC		-		-		412		MISSION SUPPORT STORAGE FACILITY		9		8		Active		$199,190.00		1990		442-10

		JSC		-		-		413		SPECIAL PURPOSE STAGING FACILITY		9		8		Active		$305,573.00		1989		442-10

		JSC		-		-		415		RIGGING EQUIPMENT STORAGE BUILDING		9		8		Active		$24,105.00		1967		442-10

		JSC		-		-		417A		TRUCK SCALES		17		25		Active		$60,940.00		1964		890-95

		JSC		-		-		417h		TRUCK SCALES EQUIPMENT BUILDING		9		8		Active		$14,127.00		2000		442-10

		JSC		-		-		42		GENERAL SUPPORT FACILITY		9		8		Active		$1,246,047.00		1966		442-10

		JSC		-		-		420		SHIPPING and RECEIVING WAREHOUSE		5		8		Active		$5,771,158.00		1963		610-30

		JSC		-		-		420A		ELECTRICAL UNIT SUBSTATION & BRICK		15		16.2		Active		$131,861.00		1964		812-10

		JSC		-		-		421		GENERAL SUPPLY WAREHOUSE		9		8		Active		$3,345,169.00		1966		442-10

		JSC		-		-		422		LOGISTIC SUPPORT WAREHOUSE		9		8		Active		$3,070,084.00		1965		442-10

		JSC		-		-		425		LOGISTICS SUPPORT DEPOT		9		8		Active		$224,725.00		1989		442-10

		JSC		-		-		43		PROTOTYPE AND MODEL PAINTING SHOP		23		1		Active		$282,304.00		1986		220-11

		JSC		-		-		48		EMERGENCY POWER BUILDING (MCC-H)		23		16.1		Active		$11,083,478.00		1964		219-10

		JSC		-		-		50		TEST FIXTURE STORAGE FACILITY		9		8		Active		$654,853.00		1990		442-10

		JSC		-		-		59		MOCKUP WAREHOUSE		9		8		Active		$540,964.00		2001		442-10

		JSC		-		-		800		CENTRAL HEAT, COOLING & UTILITY AIR PLANT		17		17.1		Active		$42,312,299.00		1964		890-80

		JSC		-		-		800A		PLANT EQUIPMENT - EMERGENCY POWER BUILDING (MCC-H)		16		16.1		Active		$27,945,948.00		1964		811-90

		JSC		-		-		800B		AUXILIARY CHILLER PLANT		17		17.1		Active		$4,888,012.00		1990		890-40

		JSC		-		-		810		WATER DISTRIBUTION PIPELINE (POTABLE)		19		17		Active		$6,569,476.00		1962		842-10

		JSC		-		-		816		ELECTRICAL DISTRIBUTION LINE (UNDERGROUND)		15		16		Active		$5,495,547.00		1963		812-30

		JSC		-		-		817		ELECTRICAL & COMMUNICATIONS DUCT SYSTEM		15		16		Active		$7,627,812.00		1962		812-35

		JSC		-		-		820		STORM DRAINAGE SYSTEM		18		18.2		Active		$14,131,496.00		1962		871-10

		JSC		-		-		835		ELECTRICAL DISTRIBUTION LINE (OVERHEAD)		15		16		Active		$555,977.00		1963		812-30

		JSC		-		-		863		ANTENNA TRACKING & DATA ACQUISITION RANGE		2		13.2		Active		$392,011.00		1965		320-60

		JSC		-		-		864		DRAINAGE DITCH		18		18.2		Active		$3,199,471.00		1962		871-20

		JSC		-		-		873		WATER TREATMENT FACILITY (DEIONIZED)		19		19.1		Active		$139,802.00		1973		841-10

		JSC		-		-		875		PROTECTIVE WIRE DISTRIBUTION SYSTEM		13		16		Active		$1,039,241.00		1981		132-90

		JSC		-		-		886		TRAM SHELTERS		24		9		Active		$168,820.00		1992		730-65

		JSC		-		-		887		TRAM TUNNEL		21		25		Active		$119,544.00		1993		851-90

		JSC		-		-		901		TRACT 1		25		26		Active		$9,058,525.00		1963		911-10

		JSC		-		-		902		TRACT 2		25		26		Active		$23,168,830.00		1963		911-20

		JSC		-		-		J-2AA		WIND DIRECTION INDICATER		2		25		Active		$3,671.00		1978		320-22

		JSC		-		-		T-578		PORTABLE BUILDING FOR HOUSING		7		28		Active		$9,412.00		1966		630-10

		JSC		-		-		T-584		PORTABLE SOLAR TEST EQUIPMENT BLDG.		7		28		Active		$3,195.00		1982		630-10

		JSC		-		-		T-585		TEMPORARY ADMINISTRATIVE SUPPORT FACILITY		5		7		Active		$2,195,066.00		1985		610-10

		JSC		-		-		T-587		ELECTRICAL SUBSTATION STANDBY FAC.		23		16.2		Active		$8,434.00		1986		219-11

		JSC		-		-		T-588		SATELLITE EQUIPMENT SHELTER		12		9		Active		$50,743.00		1994		131-20

		JSC		-		-		TE6A		TEMPORARY NEWS FACILITY		15		7		Active		$117,729.00		1983		812-90

		JSC		ELLFLD		-		140a		STORAGE BUILDING NO. 1		9		8		Active		$5,472.00		1985		442-10

		JSC		ELLFLD		-		140b		FIRE SUPPRESSION STORAGE BUILDING		9		8		Active		$3,356.00		1985		442-10

		JSC		ELLFLD		-		245		DELUGE PUMP STATION		23		19.1		Active		$407,067.00		1971		219-10

		JSC		ELLFLD		-		265		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$617,213.00		1943		442-10

		JSC		ELLFLD		-		266		WAREHOUSE		9		8		Active		$259,452.00		1943		442-10

		JSC		ELLFLD		-		270		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$740,560.00		1943		442-10

		JSC		ELLFLD		-		380		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$1,558,481.00		1942		442-10

		JSC		ELLFLD		-		810		WATER DISTRIBUTION PIPELINE (POTABL		19		17		Active		$652,309.00		1943		842-10

		JSC		ELLFLD		-		816		ELECTRICAL DISTRIBUTION LINES		15		16		Active		$663,432.00		1943		812-30

		JSC		ELLFLD		-		820		STORM DRAINAGE SYSTEM		18		18.2		Active		$222,065.00		1943		871-10

		JSC		ELLFLD		-		903		TRACT 1		25		26		Active		$1,642,241.00		1982		911-30

		JSC		ELLFLD		-		904		TRACT 2		25		26		Active		$17,088.00		1982		911-30

		JSC		ELLFLD		-		905		TRACT 3		25		26		Active		$677,875.00		1982		911-30

		JSC		ELLFLD		-		906		EASEMENT, PIPELINE		25		26		Active		$0.00		1982		921-30

		JSC		ELLFLD		-		907		TRACT 4		25		26		Active		$161,314.00		1983		911-30

		JSC		ELLFLD		-		908		TRACT 5		25		26		Active		$108,890.00		1983		911-30

		JSC		ELLFLD		-		909		TRACT 6		25		26		Active		$204,414.00		1983		911-30

		JSC		ELLFLD		-		910		LAND - SCTF		25		26		Active		$1,271,444.00		1997		911-10

		JSC		ELLFLD		-		911		LAND LEASE, SCTF		25		26		Active		$0.00		1999		922-10

		JSC		ELLFLD		-		924		SHIPPING FIXTURE STORAGE FACILITY		9		8		Active		$553,745.00		2000		442-10

		JSC		ELLFLD		-		924a		RETENTION POND (SCTF)		18		18.2		Active		$20,979.00		2000		871-90

		JSC		ELLFLD		-		925		MOCKUP STORAGE FACILITY		9		8		Active		$360,223.00		2000		442-10

		JSC		PLMDALE		-		150		SHUTTLE ORBITER FINAL ASSMB. BLDG.		23		23.1		Active		$25,497,572.00		1954		220-14

		JSC		PLMDALE		-		3001		LAND SURROUNDING B/150		25		26		Active		$1,862.00		1976		913-61

		JSC		PLMDALE		-		3002		STORM DRAIN SERVIECLINE BLDG AG		18		18.2		Active		$5,026.00		1976		871-90

		JSC		PLMDALE		-		3005		POWER DISTRIBUTION LINE, B/150		15		16		Active		$40,687.00		1976		812-30

		JSC		PLMDALE		-		3006		POWER DISTRIBUTION LINE, B/150		15		16		Active		$124,024.00		1976		812-30

		JSC		PLMDALE		-		3013		LAND PREPARATION		25		26		Active		$58,577.00		1977		932-10

		JSC		PLMDALE		-		3016		WATER SYSTEM		19		17		Active		$13,862.00		1977		842-10

		JSC		PLMDALE		-		3020		DRAINAGE SYSTEM		18		18.2		Active		$186,433.00		1977		871-20

		JSC		PLMDALE		-		3021		RSI BONDING SHOP WITHIN B/150		23		1		Active		$275,818.00		1978		220-13

		JSC		PLMDALE		-		3022		ELECTRICAL & PHONE SVC LINE B/743		15		16		Active		$75,916.00		1979		812-35

		JSC		PLMDALE		-		3023		EXTEN. OF UTILITIES,B/163,164 & 165		15		16.1		Active		$43,565.00		1983		812-30

		JSC		PLMDALE		-		3024		LAND PREPARATION		25		26		Active		$365,236.00		1984		932-10

		JSC		PLMDALE		-		3029		WATER SYSTEM		19		17		Active		$21,352.00		1984		842-10

		JSC		PLMDALE		-		3031		ELECTRICAL DISTRIBUTION		15		16		Active		$177,395.00		1984		812-30

		JSC		PLMDALE		-		3033		TELEPHONE UTILITY EXTENSION		13		15		Active		$110,049.00		1984		132-90

		JSC		PLMDALE		-		3034		UTILITIES-COMPUTER SYSTEM		15		16		Active		$36,140.00		1984		812-90

		JSC		PLMDALE		-		3036		GAS FUELING SYSTEM		25		10.2		Active		$36,140.00		1984		126-90

		JSC		PLMDALE		-		3037		PAINT SPRAY AREA		23		23.1		Active		$18,062.00		1984		220-14

		JSC		PLMDALE		-		3038		LOADING DOCK & LEVELLOR		5		25		Active		$62,426.00		1984		610-30

		JSC		PLMDALE		-		3041		LANDSCAPED AREA		25		26		Active		$12,669.00		1984		932-50

		JSC		PLMDALE		-		3153		THERMAL PROTECTION BUILDING		23		23.1		Active		$1,553,018.00		1979		220-14

		JSC		PLMDALE		-		3183		OPERATION SHED		7		28		Active		$823.00		1975		630-10

		JSC		PLMDALE		-		3188		STORAGE		9		8		Active		$14,969.00		1997		442-10

		JSC		PLMDALE		-		3191		ELECTRICAL SUBSTATION BUILDING		15		16.2		Active		$247,464.00		1975		812-10

		JSC		PLMDALE		-		3197		GUARD HOUSE		25		24		Active		$81,103.00		1977		872-90

		JSC		WSTF		-		118		GENERAL PURPOSE STORAGE BUILDING		9		8		Active		$24,027.00		1963		442-10

		JSC		WSTF		-		120		WAREHOUSE BUILDING		9		8		Active		$1,274,253.00		1964		442-10

		JSC		WSTF		-		123		GAS PUMPS AND UNDERGROUND TANKS		25		10.2		Active		$129,670.00		1964		123-10

		JSC		WSTF		-		150		SUPPORT WAREHOUSE BUILDING		9		8		Active		$212,025.00		1966		442-10

		JSC		WSTF		-		152		LUMBER STORAGE BUILDING		9		8		Active		$54,591.00		1966		442-10

		JSC		WSTF		-		153		GENERAL STORAGE BUILDING		9		8		Active		$146,556.00		1964		442-10

		JSC		WSTF		-		155		STORAGE BUILDING		9		8		Active		$118,462.00		1992		442-10

		JSC		WSTF		-		159		HAZARDOUS WASTE STORAGE BUILDING		12		9		Active		$20,656.00		1986		140-40

		JSC		WSTF		-		160		50 TON MOTOR VEHICLE SCALE		17		25		Active		$120,090.00		1969		890-95

		JSC		WSTF		-		205		TSS STORAGE BUILDING		9		8		Active		$29,213.00		1997		442-10

		JSC		WSTF		-		213		HAZARDOUS WASTE TANKS 200 AREA		18		18.1		Active		$470,893.00		1989		831-40

		JSC		WSTF		-		252		GENERAL PURPOSE BUILDING		7		28		Active		$18,404.00		1967		630-10

		JSC		WSTF		-		312		BATTERY BUILDING		7		28		Active		$53,672.00		1964		630-10

		JSC		WSTF		-		315		BOILER BUILDING		7		28		Active		$407,887.00		1988		630-10

		JSC		WSTF		-		316		WATER TREATMENT BUILDING		19		19.1		Active		$81,454.00		1991		841-70

		JSC		WSTF		-		317		HYDRAZINE CONDITIONING UNIT		4		9		Active		$303,632.00		1991		345-20

		JSC		WSTF		-		318A		300 AREA COOLING POND		4		19		Active		$614,496.00		1991		345-40

		JSC		WSTF		-		322		BATTERY BUILDING		7		28		Active		$53,879.00		1964		630-10

		JSC		WSTF		-		326		FUEL READY STORAGE UNIT		4		9		Active		$494,552.00		1964		345-20

		JSC		WSTF		-		327		OXIDIZER READY STORAGE UNIT		4		9		Active		$510,025.00		1964		345-20

		JSC		WSTF		-		340		STAND-BY GENERATOR PLANT		16		16.1		Active		$1,221,078.00		1964		811-60

		JSC		WSTF		-		345		ENGINE TEST,PROPELLANT STORAGE		4		9		Active		$4,870,257.00		1964		345-20

		JSC		WSTF		-		350		ENGINE TEST COMPLEX WATER SYSTEM		4		19		Active		$987,135.00		1964		345-40

		JSC		WSTF		-		410		MINI HEAT EXCHANGER COOLANT SYSTEM		4		19		Active		$854,079.00		1985		345-40

		JSC		WSTF		-		415		BOILER BUILDING		7		28		Active		$1,376,225.00		1997		630-10

		JSC		WSTF		-		415A		FUEL STORAGE FACILITY		4		9		Active		$30,236.00		1998		345-20

		JSC		WSTF		-		431A		RL-10 SUBSTATION		15		16.2		Active		$40,875.00		1985		812-10

		JSC		WSTF		-		445		ENGINE TEST,FUEL STORAGE		4		9		Active		$1,450,767.00		1965		345-20

		JSC		WSTF		-		446		ENGINE TEST,PROPELLANT STORAGE		4		9		Active		$7,517,559.00		1965		345-20

		JSC		WSTF		-		450		ENGINE TEST COMPLEX,WATER SYSTEM LM		4		19		Active		$1,043,320.00		1965		345-40

		JSC		WSTF		-		460		GSE SHELTER BUILDING		7		28		Active		$353,404.00		1965		630-10

		JSC		WSTF		-		473		FUEL TREATMENT TANK (400 AREA)		4		9		Active		$47,516.00		1986		345-20

		JSC		WSTF		-		501		FUEL STORAGE CONTROL BLDG		7		28		Active		$11,825.00		1964		630-10

		JSC		WSTF		-		511		HYDROGEN STORAGE CONTROL BLDG.		7		28		Active		$8,286.00		1964		630-10

		JSC		WSTF		-		520		WASTE FUEL TREATMENT FACILITY		2		18.1		Active		$685,572.00		1993		390-00

		JSC		WSTF		-		521		OXIDIZER STORAGE CONTROL BLDG.		7		28		Active		$11,900.00		1964		630-10

		JSC		WSTF		-		531		CRYOGENICS STORAGE CONTROL BLDG.		7		28		Active		$8,286.00		1964		630-10

		JSC		WSTF		-		536		BREATHING AIR SUPPLY BUILDING		7		28		Active		$315,653.00		1997		630-10

		JSC		WSTF		-		629		WELL HOUSE K		7		28		Active		$441,911.00		1994		630-10

		JSC		WSTF		-		630		WELL HOUSE "I"		7		28		Active		$66,329.00		1964		630-10

		JSC		WSTF		-		631		WELL HOUSE "J"		7		28		Active		$66,329.00		1964		630-10

		JSC		WSTF		-		632		BOOSTER STATION #1 BLDG.		7		28		Active		$239,088.00		1993		630-10

		JSC		WSTF		-		633		STORAGE BUILDING		9		8		Active		$42,934.00		1964		442-10

		JSC		WSTF		-		636		BOOSTER STATION #2 BLDG.		7		28		Active		$239,088.00		1993		630-10

		JSC		WSTF		-		638		Environmental Support Building		7		28		Active		$283,949.00		2001		630-10

		JSC		WSTF		-		640		OVERFLOW SEWAGE LAGOON (100 AREA)		2		18.1		Active		$214,594.00		1986		390-00

		JSC		WSTF		-		805		TEST MATERIALS STAGING BUILDING		7		28		Active		$14,005.00		1997		630-10

		JSC		WSTF		-		812		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$2,710,726.00		1964		812-30

		JSC		WSTF		-		818		SUBSTATION		15		16.2		Active		$1,285,640.00		1965		812-10

		JSC		WSTF		-		842		WATER SUPPLY LINE		19		17		Active		$3,943,712.00		1964		842-10

		JSC		WSTF		-		845		RECHARGER AND LOX STORAGE AREA		10		9		Active		$415,941.00		1990		461-10

		JSC		WSTF		-		854		PEDESTRIAN/TRAFFIC CONTROL		25		15		Active		$14,664.00		1991		872-90

		JSC		WSTF		-		900		PUBLIC LAND #3462		25		26		Active		$0.00		1964		912-11

		JSC		WSTF		-		901		EASEMENT COURT ORDER #5386		25		26		Active		$0.00		1963		921-20

		JSC		WSTF		-		902		AGREEMENT DOD NMI 1052-54A		25		26		Active		$0.00		1962		913-62

		JSC		WSTF		-		903		EASEMENT DA-29-005-ENG-3771		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		904		EASEMENT GRANT #185		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		905		EASEMENT PERMIT #RW-15641		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		906		EASEMENT AMENDED #RW-15641		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		907		EASEMENT PERMIT #RW-15710		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		908		AGRMNT BUFFER ZONE DACA47-9-78-141		25		26		Active		$0.00		1978		912-11

		JSC		WSTF		-		911		377.264 ACRE PURCHASE		25		26		Active		$500,027.00		1990		911-10

		JSC		WSTF		-		S-23358		1018/1621-NASA PROP/CONT HELD-Veh Asmby Bldg-LC-36		14		24		Active		$5,143,760.00		1966		381-30

		JSC		WSTF		-		T-211		GENERAL PURPOSE BUILDING		7		28		Active		$9,904.00		1965		630-10

		JSC		WSTF		-		T-241		GENERAL PURPOSE BUILDING		7		28		Active		$64,898.00		1965		630-10

		JSC		WSTF		SH		1003		WSSH OPERATIONS CONTROL CENTER (WOCC)		12		14		Active		$249,963.00		2001		131-15

		JSC		WSTF		SH		1005		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$271,838.00		1985		812-30

		JSC		WSTF		TDRSS1		10		IMPLEMENTATION STORAGE BLDG. (WSGT)		12		8		Active		$5,214.00		1990		140-40

		JSC		WSTF		TDRSS1		17		FLAMMABLE STORAGE BLGD (WSGT)		12		9		Active		$30,834.00		1990		140-40

		JSC		WSTF		TDRSS1		18		FACILITIES STORAGE BLDG (WSGT)		12		8		Active		$2,805.00		1990		140-40

		JSC		WSTF		TDRSS1		19		HAZARDOUS CHEMICAL BLDG. (WSGT)		12		24		Active		$29,599.00		1990		140-40

		JSC		WSTF		TDRSS1		21		GUARD HOUSE (WSGT)		12		24		Active		$26,106.00		1989		140-90

		JSC		WSTF		TDRSS1		22		GENERATOR BUILDING		12		16.1		Active		$50,483.00		1986		140-90

		JSC		WSTF		TDRSS1		25		REMOTE GENERATOR BLDG. (WSGT)		12		16.1		Active		$758,231.00		1992		140-90

		JSC		WSTF		TDRSS1		771		FUEL STORAGE TANKS (WSGT)		13		10		Active		$100,465.00		1984		141-40

		JSC		WSTF		TDRSS1		772		PAVING / SIDEWALKS (WSGT)		13		21		Active		$69,276.00		1978		141-90

		JSC		WSTF		TDRSS2		2		MAIN OPERATIONS BUILDING (STGT)		12		14		Active		$18,497,651.00		1989		140-10

		JSC		WSTF		TDRSS2		3		POWER PLANT BLDG. (STGT)		12		16.1		Active		$4,376,455.00		1989		140-90

		JSC		WSTF		TDRSS2		4		GUARDHOUSE (STGT)		12		24		Active		$26,106.00		1989		140-90

		JSC		WSTF		TDRSS2		6		WATER TANK (STGT)		13		10		Active		$203,951.00		1989		141-40

		JSC		WSTF		TDRSS2		7		SEWAGE LAGOONS (STGT)		13		18.1		Active		$399,769.00		1988		141-40

		JSC		WSTF		TDRSS2		8		VEHICLE MAINTENANCE BLDG. (STGT)		12		23		Active		$184,214.00		1994		140-40

		JSC		WSTF		TDRSS2		9		HAZARDOUS MATERIAL STORAGE BLDG.(STGT)		12		9		Active		$92,782.00		1990		140-40

		KSC		-		-		66246		Contaminated Water Tank		0		19		ID Only				1979		841-45

		KSC		-		-		66256		Waste Water Tank		0		19		ID Only				1994		841-45

		KSC		-		-		E4-2414A		GENERATOR BUILDING		16		16.1		Active		$108,354.00		2001		811-60

		KSC		-		-		G5-0961		EQUIPMENT BLDG. (WT NO. 11)		9		8		Active		$184,463.00		1966		442-10

		KSC		-		-		G5-1011		UNIVERSAL CAMERA PAD NO. 11		20		20.1		Active		$179,790.00		1972		382-13

		KSC		-		-		G5-1061A		Equipment Building		0		13		ID Only				2000		141-30

		KSC		-		-		H2-1198		JAY-JAY RAILROAD BRIDGE		22		21		Active		$15,658,714.00		1963		860-30

		KSC		-		-		H2-1245		GENERATOR BUILDING		16		16.1		Active		$117,770.00		1993		811-60

		KSC		-		-		H4-1725		UNIVERSAL CAMERA PAD NO. 13		20		20.1		Active		$132,168.00		1965		382-13

		KSC		-		-		H5-1113		North PAPI Lights, 7.5K'		0		15		ID Only						136-10

		KSC		-		-		H5-1315		North PAPI Lights, 6.5K'		0		15		ID Only						136-10

		KSC		-		-		H5-1434B		POLE SHED		23		25		Active		$11,888.00		1974		219-10

		KSC		-		-		H5-1434E		ARTIFACTS STORAGE BUILDING		9		8		Active		$19,322.00		2001		442-10

		KSC		-		-		H5-2176		ALS SUBSTATION 15		15		16.2		Active		$200,664.00		1996		812-10

		KSC		-		-		H5-2324		MSBLS Monitor, North R/W 33		0		12		ID Only						140-10

		KSC		-		-		H7-1683		OBSERVATION TOWER		25		24		Active		$54,954.00		1982		872-20

		KSC		-		-		H7-1986		UNIVERSAL CAMERA PAD NO. 4		20		20.1		Active		$199,662.00		1965		382-13

		KSC		-		-		J5-0132		Meteorological Site #5		0		12		ID Only						140-10

		KSC		-		-		J5-0386		IFLOT CAMERA SITE NO. 5		20		20.1		Active		$56,436.00		1993		382-13

		KSC		-		-		J5-0533		MSBLS Monitor, North R/W 15		0		12		ID Only						140-10

		KSC		-		-		J5-1244		OPTICAL TRACKER SITE B		20		20.1		Active		$34,976.00		2001		382-13

		KSC		-		-		J5-1441		IFLOT CAMERA SITE NO. 4		20		20.1		Active		$56,436.00		1993		382-13

		KSC		-		-		J5-2050		MSBLS Monitor, South R/W 33		0		12		ID Only						140-10

		KSC		-		-		J5-2098		IFLOT CAMERA SITE NO. 3		20		20.1		Active		$37,510.00		1993		382-13

		KSC		-		-		J6-0393		UNIVERSAL CAMERA PAD NO. 16		20		20.1		Active		$252,179.00		1966		382-13

		KSC		-		-		J6-0490C		Equipment Shelter		0		2		ID Only				1965		390-00

		KSC		-		-		J6-0553		WEATHER SUBSTATION B		5		14		Active		$394,142.00		1964		610-90

		KSC		-		-		J6-0553A		EMERGENCY GENERATOR BLDG.		16		16.1		Active		$177,029.00		1995		811-60

		KSC		-		-		J6-1725		UNIVERSAL CAMERA PAD NO. 6		20		20.1		Active		$213,851.00		1964		382-13

		KSC		-		-		J6-2024		Guard House		0		24		ID Only						872-30

		KSC		-		-		J6-2312		GATE HOUSE		25		24		Active		$24,881.00		1976		872-30

		KSC		-		-		J6-2314		EQUIPMENT SHELTER		9		23		Active		$21,826.00		2001		442-10

		KSC		-		-		J6-2364		MGBLS-JR ANTENNA		13		13.2		Active		$110,071.00		1986		141-90

		KSC		-		-		J6-2365		STORAGE BUILDING		9		8		Active		$23,392.00		2001		442-10

		KSC		-		-		J6-2409		Meteorological Site #4		0		12		ID Only						140-10

		KSC		-		-		J7-0140		HIGH PRESSURE GH2 FACILITY		20		20.2		Active		$1,257,235.00		1967		382-31

		KSC		-		-		J7-0182		LOX FACILITY		20		20.2		Active		$17,841,871.00		1967		382-30

		KSC		-		-		J7-0183		CAMERA PAD NO. 6		20		20.1		Active		$140,756.00		1967		382-13

		KSC		-		-		J7-0191		CAMERA PAD NO. 1		20		20.1		Active		$120,813.00		1967		382-13

		KSC		-		-		J7-0192		LIQUID HYDROGEN FACILITY		20		20.2		Active		$15,116,646.00		1967		382-30

		KSC		-		-		J7-0231		ELECTRIC EQUIP. BLDG. NO. 2 (LOX)		14		24		Active		$156,694.00		1967		381-50

		KSC		-		-		J7-0240		FLARESTACK		20		20.2		Active		$782,734.00		1985		382-30

		KSC		-		-		J7-0241		ELECTRICAL EQUIP BLDG NO. 1 (RP-1)		14		16.2		Active		$242,337.00		1967		381-50

		KSC		-		-		J7-0242		FOAM BUILDING		14		24		Mothballed		$0.00		1967		381-50

		KSC		-		-		J7-0243A		TEMPORARY BUILDING NO. 35 (2B)		9		8		Active		$48,816.00		1984		442-10

		KSC		-		-		J7-0243B		LH2 OFFICE BUILDING		14		24		Active		$134,730.00		2002		381-50

		KSC		-		-		J7-0286		ENVIRONMENTAL CONTROL & LIFE SUPPORT SYSTEM		17		17.1		Active		$698,944.00		1996		890-55

		KSC		-		-		J7-0292		RP-1 FACILITY		14		24		Mothballed		$0.00		1967		381-50

		KSC		-		-		J7-0331		SLIDEWIRE TERMINATION FACILITY		20		24		Active		$593,173.00		1967		382-13

		KSC		-		-		J7-0337C		TEMPORARY BUILDING NO. 32 (7B)		9		8		Active		$338,620.00		1984		442-10

		KSC		-		-		J7-0337D		TEMPORARY BUILDING NO. 33 ( 6B)		9		8		Active		$258,769.00		1984		442-10

		KSC		-		-		J7-0337G		RAINSHELTER		24		25		Active		$15,026.00		1985		730-65

		KSC		-		-		J7-0337I		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-0337J		Hazardous Waste Staging Area/Portable		0		9		ID Only				1990		442-90

		KSC		-		-		J7-0338A		EQUIPMENT SHELTER		14		24		Active		$86,226.00		1996		381-50

		KSC		-		-		J7-0342		CAMERA PAD NO. 2		20		20.1		Active		$131,006.00		1967		382-13

		KSC		-		-		J7-0384		SEWAGE TREATMENT PLANT NO. 6		18		18.1		Active		$615,488.00		1967		831-10

		KSC		-		-		J7-0384B		SEWAGE EQUIPMENT BUILDING		9		8		Active		$124,323.00		1967		442-10

		KSC		-		-		J7-0432		REMOTE AIR INTAKE BUILDING		14		24		Active		$463,088.00		1967		381-60

		KSC		-		-		J7-0490		HYPERGOL OXIDIZER FACILITY		20		20.2		Active		$1,138,446.00		1981		382-30

		KSC		-		-		J7-0491		ELECTRIC EQUIP. BLDG. NO. 3 (OXID)		14		24		Active		$96,579.00		1981		381-50

		KSC		-		-		J7-0534		HYPERGOL FUEL FACILITY		20		20.2		Active		$907,121.00		1981		382-30

		KSC		-		-		J7-0535		ELECTRIC EQUIP. BLDG. NO. 4 (FUEL)		14		24		Active		$96,579.00		1981		381-50

		KSC		-		-		J7-0537		AZIMUTH ALIGNMENT STATION		14		24		Mothballed		$0.00		1967		381-40

		KSC		-		-		J7-0584		CAMERA PAD NO. 4		20		20.1		Active		$131,433.00		1967		382-13

		KSC		-		-		J7-0589		CAMERA PAD NO. 3		20		20.1		Active		$131,433.00		1967		382-13

		KSC		-		-		J7-0637A		RAINSHELTER		24		25		Active		$16,286.00		1985		730-65

		KSC		-		-		J7-0637B		RAINSHELTER		24		25		Active		$15,026.00		1985		730-65

		KSC		-		-		J7-0686		GATE HOUSE		25		24		Active		$160,070.00		1994		872-30

		KSC		-		-		J7-1287		Guard House		0		24		ID Only						872-30

		KSC		-		-		J7-1338		SCAPE BUILDING		14		24		Active		$1,198,638.00		2002		381-50

		KSC		-		-		J7-1388		INDUSTRIAL WATER PUMP STATION		19		19.1		Active		$11,358,787.00		1965		843-20

		KSC		-		-		J7-1388B		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-1388C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-2112A		ELECTRICAL EQUIPMENT BUILDING		14		24		Active		$192,495.00		1994		381-50

		KSC		-		-		J8-1462		HIGH PRESSURE GH2 FACILITY		20		20.2		Active		$1,528,994.00		1968		382-31

		KSC		-		-		J8-1502		LOX FACILITY		20		20.2		Active		$20,840,825.00		1966		382-30

		KSC		-		-		J8-1503A		STORAGE BUILDING		9		8		Active		$28,502.00		1996		442-10

		KSC		-		-		J8-1512		CAMERA PAD NO. 1		20		20.1		Active		$196,362.00		1965		382-13

		KSC		-		-		J8-1513		LIQUID HYDROGEN FACILITY		20		20.2		Active		$11,287,260.00		1966		382-30

		KSC		-		-		J8-1553		ELECTRIC EQUIP. BLDG. NO. 2 (LOX)		14		24		Active		$4,206,828.00		1965		381-50

		KSC		-		-		J8-1554		CAMERA PAD NO. 6		20		20.1		Active		$219,945.00		1965		382-13

		KSC		-		-		J8-1563		ELECTRIC EQUIP. BLDG. NO. 1 (RP-1)		14		24		Active		$1,495,741.00		1965		381-50

		KSC		-		-		J8-1564		FOAM BUILDING		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		J8-1565		PUMPHOUSE (RP-1)		14		24		Mothballed		$0.00		1964		381-50

		KSC		-		-		J8-1611		FLARESTACK		20		20.2		Active		$881,762.00		1985		382-30

		KSC		-		-		J8-1613		RP-1 FACILITY		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		J8-1659		COMPRESSED AIR BUILDING		23		27.1		Active		$2,715,578.00		1965		219-11

		KSC		-		-		J8-1659A		EQUIPMENT SHELTER		14		24		Active		$86,227.00		1996		381-50

		KSC		-		-		J8-1703		SLIDEWIRE TERMINATION FACILITY		20		24		Active		$2,507,663.00		1965		382-10

		KSC		-		-		J8-1705		SEWAGE TREATMENT PLANT NO. 5		18		18.1		Active		$982,292.00		1965		831-10

		KSC		-		-		J8-1705B		SEWAGE EQUIPMENT BUILDING		18		18.1		Active		$595,543.00		1965		831-90

		KSC		-		-		J8-1707		WATER CHILLER BUILDING		17		17.1		Active		$277,293.00		1968		890-40

		KSC		-		-		J8-1708G		TEMPORARY BUILDING NO. 7 ( 2B)		9		8		Active		$43,061.00		1983		442-10

		KSC		-		-		J8-1708H		RAINSHELTER		24		25		Active		$17,916.00		1985		730-65

		KSC		-		-		J8-1708J		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J8-1708K		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J8-1714		CAMERA PAD NO. 2		20		20.1		Active		$236,099.00		1965		382-13

		KSC		-		-		J8-1753		REMOTE AIR INTAKE BUILDING		14		24		Active		$2,751,403.00		1965		381-60

		KSC		-		-		J8-1768		ENVIRONMENTAL CONTROL & LIFE SUPPORT SYSTEM		17		17.1		Active		$698,943.00		1996		890-55

		KSC		-		-		J8-1811		ELECTRIC EQUIP. BLDG. NO. 3 (OXID)		14		24		Active		$63,547.00		1979		381-50

		KSC		-		-		J8-1821		IFLOT CAMERA SITE NO. 1		20		20.1		Active		$17,343.00		1988		382-13

		KSC		-		-		J8-1856		ELECTRIC EQUIP. BLDG. NO. 4 (FUEL)		14		16.2		Active		$65,822.00		1979		381-50

		KSC		-		-		J8-1858		AZIMUTH ALIGNMENT STATION		14		24		Mothballed		$0.00		1965		381-40

		KSC		-		-		J8-1862		HYPERGOL OXIDIZER FACILITY		20		20.2		Active		$900,079.00		1979		382-30

		KSC		-		-		J8-1862A		STORAGE BUILDING		9		8		Active		$28,502.00		1996		442-10

		KSC		-		-		J8-1906		HYPERGOL FUEL FACILITY		20		20.2		Active		$997,289.00		1979		382-30

		KSC		-		-		J8-1906A		STORAGE BUILDING		9		8		Active		$28,504.00		1996		442-10

		KSC		-		-		J8-1956		CAMERA PAD NO. 4		20		20.1		Active		$258,552.00		1965		382-13

		KSC		-		-		J8-1959A		RAINSHELTER		24		25		Active		$22,844.00		1985		730-65

		KSC		-		-		J8-1959B		RAINSHELTER		24		25		Active		$17,916.00		1985		730-65

		KSC		-		-		J8-1961		CAMERA PAD NO. 3		20		20.1		Active		$205,468.00		1965		382-13

		KSC		-		-		J8-2008		GATE HOUSE		25		24		Active		$118,674.00		1994		872-30

		KSC		-		-		J8-2010		SEWAGE TREATMENT PLANT NO. 8		18		18.1		Active		$38,637.00		1978		831-30

		KSC		-		-		J8-2059		RECHLORINATION BUILDING		9		8		Active		$61,755.00		1996		442-10

		KSC		-		-		J8-2126		Guard House		0		24		ID Only						382-13

		KSC		-		-		K6-0258		MSBLS Monitor, South		0		12		ID Only						140-10

		KSC		-		-		K6-0261		ALS SUBSTATION 33		15		16.2		Active		$200,662.00		1996		812-10

		KSC		-		-		K6-0345		SURGE BUILDING NO. 2		14		24		Active		$1,565,292.00		1984		381-50

		KSC		-		-		K6-0445		CONTRACTOR SUPPORT BLDG. NO. 4		9		8		Active		$27,637.00		1967		442-10

		KSC		-		-		K6-0446		SHOP/STORAGE BUILDING		9		8		Active		$52,229.00		1967		442-10

		KSC		-		-		K6-0494		ROTATING/PROCESSING BUILDING		14		24		Active		$7,039,880.00		1984		381-30

		KSC		-		-		K6-0495		SUPPORT BUILDING		14		24		Active		$1,724,862.00		1984		381-50

		KSC		-		-		K6-0496		GATE HOUSE		25		24		Active		$76,793.00		1985		872-30

		KSC		-		-		K6-0497		SURGE BUILDING NO. 1		14		24		Active		$1,557,056.00		1984		381-50

		KSC		-		-		K6-0545		GENERAL WAREHOUSE		9		8		Active		$471,646.00		2002		442-10

		KSC		-		-		K6-0546		MLP PARKING AREA		21		24		Active		$18,324,797.00		1966		852-12

		KSC		-		-		K6-0696		OPF HI BAY 3		23		23.1		Active		$28,727,943.00		1987		220-14

		KSC		-		-		K6-0696A		GUARD HOUSE		25		24		Active		$13,097.00		2001		872-30

		KSC		-		-		K6-0696C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0696F		CHILLED WATER PUMP HOUSE		17		17.1		Active		$25,608.00		2001		890-40

		KSC		-		-		K6-0743		CRAWLER TRANSPORT MAINT BLDG		14		24		Active		$1,586,801.00		1981		381-50

		KSC		-		-		K6-0743A		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0743B		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0743C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0792		SEWAGE TREATMENT PLANT NO. 4		18		18.1		Active		$1,987,934.00		1966		831-10

		KSC		-		-		K6-0792A		Chlorine Storage Building		0		9		ID Only						442-30

		KSC		-		-		K6-0792B		SAND FILTER TREATMENT TANK		18		18.1		Active		$257,977.00		1994		831-90

		KSC		-		-		K6-0793		CRAWLER TRANSPORT SVC BLDG.		14		24		Active		$197,021.00		1970		381-50

		KSC		-		-		K6-0794B		Sand Filter Treatment Tank		0		9		ID Only				1988		442-30

		KSC		-		-		K6-0799		TURNSTILE SHELTER		25		24		Active		$126,524.00		1979		872-30

		KSC		-		-		K6-0844		ECLSS/HYDRAULIC SUPPORT BLDG.		17		24		Active		$725,718.00		1995		890-55

		KSC		-		-		K6-0848		VEHICLE ASSEMBLY BUILDING		14		24		Active		$514,925,331.00		1964		381-30

		KSC		-		-		K6-0893		ENVIRONMENTAL CONTROL & LIFE SUPPORT		17		17.1		Active		$696,216.00		1997		890-55

		KSC		-		-		K6-0894		ORBITER PROCESSING FACILITY		23		23.1		Active		$83,887,569.00		1977		220-14

		KSC		-		-		K6-0894A		ECS BUILDING (EAST)		17		17.1		Active		$1,055,665.00		1984		890-55

		KSC		-		-		K6-0894B		ECS BUILDING (WEST)		17		17.1		Active		$1,079,880.00		1984		890-55

		KSC		-		-		K6-0894D		OPF/GSE STORAGE BUILDING		9		8		Active		$159,248.00		1985		442-10

		KSC		-		-		K6-0894F		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0894G		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0895		PUMPHOUSE (OPF)		19		19.1		Active		$1,594,022.00		1977		843-20

		KSC		-		-		K6-0899		TURNSTILE SHELTER		25		24		Active		$28,336.00		1980		872-30

		KSC		-		-		K6-0900A		BATTERY ROOM		14		25		Active		$112,624.00		1988		381-10

		KSC		-		-		K6-0947		UTILITY ANNEX		17		16.2		Active		$29,182,020.00		1966		890-55

		KSC		-		-		K6-0947B		COOLING TOWER		17		17.1		Active		$4,593,806.00		1991		890-75

		KSC		-		-		K6-0947C		OZONE TREATMENT BUILDING		19		19.1		Active		$203,545.00		1993		841-10

		KSC		-		-		K6-0947D		EQUIPMENT BUILDING		19		19.1		Active		$149,687.00		1994		841-10

		KSC		-		-		K6-0947E		CONDENSER WATER TREATMENT BUILDING		19		19.1		Active		$215,518.00		2002		841-10

		KSC		-		-		K6-0948		Gate House		0		24		ID Only						872-30

		KSC		-		-		K6-0996A		WATER & WASTE STORAGE BUILDING		23		18.1		Active		$216,895.00		1985		219-10

		KSC		-		-		K6-0999		TURNSTILE SHELTER		25		24		Active		$95,297.00		1979		872-30

		KSC		-		-		K6-1046		STORAGE BUILDING		9		8		Active		$100,565.00		1984		442-10

		KSC		-		-		K6-1091		EMERGENCY POWER STATION		16		16.1		Active		$7,310,858.00		1979		811-80

		KSC		-		-		K6-1141		POWER SUBSTATION		15		16.2		Active		$22,280,694.00		1964		812-10

		KSC		-		-		K6-1141A		SWITCHGEAR BUILDING		15		16.2		Active		$2,806,565.00		2001		812-10

		KSC		-		-		K6-1145A		EQUIPMENT SHELTER		15		24		Active		$43,605.00		1985		812-10

		KSC		-		-		K6-1148		EQUIPMENT SHELTER		12		9		Active		$15,040.00		1984		131-90

		KSC		-		-		K6-1200K		BUS STOP SHELTER		24		25		Active		$6,672.00		1984		730-65

		KSC		-		-		K6-1247		LAUNCH EQUIPMENT SHOP		23		23.1		Active		$8,972,390.00		1965		219-11

		KSC		-		-		K6-1247D		TEMPORARY BUILDING NO. 12 ( 2B)		9		8		Active		$14,428.00		1982		442-10

		KSC		-		-		K6-1345		VAB GAS STATION		25		10.2		Active		$322,497.00		1972		123-10

		KSC		-		-		K6-1347A		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-1348		OPERATIONS SUPPORT BUILDING		23		5		Active		$85,254.00		1998		219-11

		KSC		-		-		K6-1446A		SHOP & STORAGE BUILDING		9		8		Active		$154,682.00		1986		442-10

		KSC		-		-		K6-1446D		BASE ELECTRIC SHOP		5		23		Active		$956,211.00		1990		610-10

		KSC		-		-		K6-1446E		Drum Storage Building		0		9		ID Only				1986		442-90

		KSC		-		-		K6-1449		GENERAL WAREHOUSE		9		8		Active		$443,296.00		2002		442-10

		KSC		-		-		K6-1547		LOGISTICS BUILDING		9		8		Active		$22,022,457.00		1986		442-10

		KSC		-		-		K6-1547H		CARDBOARD BAILER BLDG.		23		24		Active		$22,075.00		1995		219-11

		KSC		-		-		K6-1696A		WASTEWATER TREATMENT PLANT		19		19.1		Active		$128,593.00		1996		841-10

		KSC		-		-		K6-1697A		Support Building		0		19.1		ID Only						841-10

		KSC		-		-		K6-1844		LOCOMOTIVE MAINTENANCE FACILITY		22		23		Active		$458,213.00		1978		860-90

		KSC		-		-		K6-1844B		ABRASIVE RECOVERY BUILDING		7		28		Active		$410,764.00		1996		630-10

		KSC		-		-		K6-1847F		Generator Maintenance Shop		0		9		ID Only						442-90

		KSC		-		-		K6-1896A		COVERED WORK AREA		9		8		Active		$72,600.00		2002		442-10

		KSC		-		-		K6-1996E		SEWAGE TREATMENT PLANT NO. 15		18		18.1		Active		$182,851.00		1972		831-10

		KSC		-		-		K6-1996I		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-1996J		BATTERY STORAGE BUILDING		9		8		Active		$12,523.00		2001		442-10

		KSC		-		-		K6-1997		Astronaut Van Garage		0		9		ID Only						442-90

		KSC		-		-		K6-2026		Pump House N14		0		19		ID Only						841-20

		KSC		-		-		K6-2044		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-2045		HIGH CREW STORAGE BUILDING		9		8		Active		$343,337.00		1992		442-10

		KSC		-		-		K6-2095		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-2096		CONTRACTOR SUPPORT BLDG. NO. 6		9		8		Active		$99,779.00		1984		442-10

		KSC		-		-		K7-0042		Guard House		0		24		ID Only						872-30

		KSC		-		-		K7-0140A		Guard House		0		24		ID Only						872-30

		KSC		-		-		K7-0187		MSS PARK SITE ELEC INTERF BLDG		15		24		Active		$100,554.00		1966		812-90

		KSC		-		-		K7-0188A		PUMPHOUSE		9		19.1		Active		$302,159.00		1969		442-10

		KSC		-		-		K7-0188B		SWITCHING STATION		16		16.2		Active		$260,770.00		1995		811-80

		KSC		-		-		K7-0188C		Toilet Room		0		24		ID Only				1987		730-90

		KSC		-		-		K7-0287		Security Boathouse		0		24		ID Only						872-90

		KSC		-		-		K7-0315		Ammonia Cylinger Storage Building		0		8		ID Only						442-10

		KSC		-		-		K7-0412		HIGH PURITY OXYGEN FACILITY		20		20.2		Active		$935,842.00		1979		382-30

		KSC		-		-		K7-0412A		OXYGEN K-BOTTLE STORAGE SHED		9		8		Active		$114,590.00		2001		442-10

		KSC		-		-		K7-0464B		SEWAGE BLOWER HOUSE		18		18.1		Active		$47,681.00		1967		831-90

		KSC		-		-		K7-0467		CCF STORAGE SHED		9		8		Active		$7,962.00		2001		442-10

		KSC		-		-		K7-0468		CONVERTER/COMPRESSOR BUILDING		14		24		Active		$23,490,550.00		1965		381-50

		KSC		-		-		K7-0514		GN2 LOADING STATION		9		25		Standby		$0.00		1967		442-90

		KSC		-		-		K7-0515		DE-IONIZED WATER PLANT		19		19.1		Standby		$0.00		1967		841-10

		KSC		-		-		K7-0516		PROPELLANT LAB/H.PRESS GAS M.B.		23		1		Standby		$0.00		1967		219-10

		KSC		-		-		K7-0564		GN2 CHARGING STATION		11		25		Standby		$0.00		1967		423-90

		KSC		-		-		K7-0565		RECLAMATION PLANT		11		25		Standby		$0.00		1966		423-90

		KSC		-		-		K7-0569C		HAZARDOUS WASTE STAGING BLDG.		9		8		Active		$49,802.00		1995		442-10

		KSC		-		-		K7-0618		NON-DESTRUCTIVE EVALUATION BLDG.		9		1		Active		$630,482.00		1984		442-10

		KSC		-		-		K7-0851		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K7-0853		HIGH PRESSURE GAS STORAGE BLDG.		20		20.2		Active		$6,564,684.00		1965		382-31

		KSC		-		-		K7-0902		BUS STOP SHELTER		24		25		Active		$12,774.00		1985		730-65

		KSC		-		-		K7-0951		Gate House		0		24		ID Only						872-30

		KSC		-		-		K7-1203		EMERGENCY GENERATOR BUILDING		16		16.1		Active		$360,095.00		1997		811-10

		KSC		-		-		K7-1205C		TRANSFORMER BUILDING		15		24		Active		$58,681.00		1967		812-60

		KSC		-		-		K7-1557A		GENERATOR BUILDING		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		K7-2468A		SANDBLAST MEDIA BUILDING		9		8		Active		$30,996.00		2001		442-10

		KSC		-		-		K8-0741		BEACH TRACKING SITE, SOUTH		20		20.1		Active		$41,589.00		1989		382-13

		KSC		-		-		L5-0033		Pump House N13		0		19		ID Only						841-20

		KSC		-		-		L5-0683		SUPPORT BUILDING		1		24		Mothballed		$0.00		1965		310-10

		KSC		-		-		L5-1647		Pump House N10		0		19		ID Only						841-20

		KSC		-		-		L6-0043		RECHLORINATION BUILDING		19		19.1		Active		$269,705.00		1976		841-70

		KSC		-		-		L6-0147		CHILLER BUILDING		17		17.1		Active		$4,798,903.00		1986		890-55

		KSC		-		-		L6-0195		GUARD HOUSE		25		24		Active		$12,370.00		1990		872-30

		KSC		-		-		L6-0247		MANUFACTURING BLDG.		23		23.1		Active		$16,127,820.00		1986		220-14

		KSC		-		-		L6-0248		SERVICE BUILDING		23		23.1		Active		$2,083,187.00		1986		220-14

		KSC		-		-		L6-0297		STORAGE BUILDING		9		8		Active		$1,086,749.00		1988		442-10

		KSC		-		-		L6-1636		Gate House 2C		0		24		ID Only						872-30

		KSC		-		-		L7-0071		WEIGH STATION		17		25		Active		$57,504.00		1996		890-95

		KSC		-		-		L7-0251		AFT SKIRT TEST BUILDING		23		23.1		Active		$3,700,616.00		1986		220-14

		KSC		-		-		L7-0988		EQUIPMENT BUILDING		9		8		Active		$54,783.00		1965		442-10

		KSC		-		-		L7-1557D		ASBESTOS TESTING LAB		5		24		Active		$125,748.00		1985		610-10

		KSC		-		-		L7-1759		Equipment Shelter		0		8		ID Only						442-10

		KSC		-		-		L7-1759A		LIGHTNING DETECTION AND RANGING SITE TOWER		13		25		Active		$24,900.00		2002		141-30

		KSC		-		-		L7-2242		FCA MOBILE SITE NO. 1		20		20.1		Active		$194,737.00		1964		382-13

		KSC		-		-		LA-001		LAND		25		26		Active		$278,321,371.00		1971		911-10

		KSC		-		-		LA-002		LAND		25		26		Active		$0.00		1997		912-11

		KSC		-		-		LA-003		LAND		25		26		Active		$0.00		1997		921-90

		KSC		-		-		M3-0001		GATE HOUSE NO. 3		25		24		Active		$27,132.00		1965		872-30

		KSC		-		-		M3-0007		SEWAGE TREATMENT PLANT NO. 16		18		18.1		Active		$137,208.00		1966		831-10

		KSC		-		-		M3-0147		EMERGENCY GENERATOR BLDG.		7		28		Active		$171,469.00		1995		630-10

		KSC		-		-		M5-1394		GATE HOUSE		12		24		Active		$27,570.00		1988		140-50

		KSC		-		-		M5-1444		POWER BUILDING		12		16.1		Active		$2,715,026.00		1966		140-30

		KSC		-		-		M5-1494B		BACKUP GENERATOR BUILDING		12		16.1		Active		$74,054.00		1992		140-50

		KSC		-		-		M5-1543		Antenna #1		0		13		ID Only						132-10

		KSC		-		-		M5-1544		HYDROMECHANICAL BUILDING		12		1		Active		$677,991.00		1966		140-10

		KSC		-		-		M5-1547		Antenna #2		0		13		ID Only						132-10

		KSC		-		-		M5-1586		Pump House N8		0		19		ID Only						841-20

		KSC		-		-		M5-1586A		Pump House N9		0		19		ID Only						841-20

		KSC		-		-		M5-1594A		Hazardous Waste Staging Building		0		9		ID Only						442-90

		KSC		-		-		M6-0039A		GENERATOR BUILDING		16		16.1		Active		$79,573.00		1985		811-60

		KSC		-		-		M6-0139		GENERATOR BUILDING		16		16.1		Active		$117,554.00		2001		811-60

		KSC		-		-		M6-0166		Pump House N11		0		19		ID Only						841-20

		KSC		-		-		M6-0211A		External Tanks and Solid Rocket Mockup		0		25		ID Only				2001		690-90

		KSC		-		-		M6-0240		Gate 2B		0		24		ID Only						872-30

		KSC		-		-		M6-0336		ELECTROMAGNETIC LAB		12		1		Active		$1,419,303.00		1963		131-25

		KSC		-		-		M6-0342		CIF BUILDING		12		1		Active		$45,779,147.00		1965		140-10

		KSC		-		-		M6-0362		GUARD HOUSE		25		24		Active		$8,204.00		2001		872-30

		KSC		-		-		M6-0409N		Entrance Ticket Booth		0		25		ID Only				2000		750-90

		KSC		-		-		M6-0455D		STORAGE SHED		9		8		Active		$18,786.00		2001		442-10

		KSC		-		-		M6-0456		Battery Storage Shed		0		8		ID Only				2001		442-10

		KSC		-		-		M6-0457A		GUARD HOUSE		25		24		Active		$8,186.00		2001		872-30

		KSC		-		-		M6-0486A		LOADING DOCK		8		25		Active		$9,091.00		1966		153-10

		KSC		-		-		M6-0489		NASA TECHNICAL RECORD CENTER		7		28		Active		$669,527.00		2001		630-14

		KSC		-		-		M6-0493C		EMERGENCY GENERATOR BUILDING		16		16.1		Active		$158,947.00		1996		811-60

		KSC		-		-		M6-0495B		MEDICAL SUPPLY STORAGE BUILDING		24		8		Active		$52,306.00		1982		510-00

		KSC		-		-		M6-0495D		EMERGENCY GENERATOR BLDG.		7		28		Active		$214,694.00		1995		630-10

		KSC		-		-		M6-0502		Storage Yard		0		9		ID Only				2001		452-12

		KSC		-		-		M6-0503		STORAGE BUILDING		9		8		Active		$96,469.00		1962		442-10

		KSC		-		-		M6-0505		TOUR BUS FUELING FACILITY		25		10.2		Active		$9,510.00		1979		123-10

		KSC		-		-		M6-0505A		Gas Storage		0		10		ID Only				2001		411-60

		KSC		-		-		M6-0507		CHILLER PLANT		17		17.1		Active		$453,682.00		2001		890-40

		KSC		-		-		M6-0555		Nursery		0		25		ID Only				2001		750-90

		KSC		-		-		M6-0556		STORAGE BUILDING		9		8		Active		$90,780.00		1980		442-10

		KSC		-		-		M6-0588		CUSTODIAL SUPPORT BUILDING		9		8		Active		$62,927.00		1984		442-10

		KSC		-		-		M6-0595		HEAT PLANT		17		17.1		Active		$11,214,540.00		1964		821-30

		KSC		-		-		M6-0595B		POL STORAGE		9		8		Active		$6,692.00		1970		442-10

		KSC		-		-		M6-0688		PROPELLANTS SHOP		23		24		Active		$4,157,794.00		1966		219-10

		KSC		-		-		M6-0689A		NATURAL GAS FUELING STATION		25		10.2		Active		$184,519.00		2001		123-10

		KSC		-		-		M6-0689B		NATURAL GAS FUELING STATION		25		10.2		Active		$184,519.00		2001		123-10

		KSC		-		-		M6-0689C		Air Compressor Storage Building		0		8		ID Only						442-10

		KSC		-		-		M6-0698		SUPPLY WAREHOUSE NO. 2		9		8		Active		$3,172,573.00		1965		442-10

		KSC		-		-		M6-0744		CENTRAL SUPPLY		9		8		Active		$11,817,331.00		1964		442-10

		KSC		-		-		M6-0744B		PUMP HOUSE		19		19.1		Active		$34,519.00		1995		843-20

		KSC		-		-		M6-0791		COMM MAINTENANCE & STORAGE		9		8		Active		$2,472,997.00		1964		442-10

		KSC		-		-		M6-0791A		LOADING DOCK		8		25		Active		$18,843.00		1964		153-10

		KSC		-		-		M6-0791C		CARDBOARD BAILER BLDG.		7		28		Active		$21,918.00		1995		630-10

		KSC		-		-		M6-0794		SUPPLY WAREHOUSE NO. 1		9		8		Active		$4,330,756.00		1965		442-10

		KSC		-		-		M6-0794A		PUMP HOUSE		19		19.1		Active		$35,199.00		1995		843-20

		KSC		-		-		M6-0847		SILVER RECOVERY BUILDING		5		24		Active		$96,977.00		1989		610-20

		KSC		-		-		M6-0880		GSA Seized Property Area		0		8		ID Only						442-10

		KSC		-		-		M6-0891		SUPPLY WAREHOUSE NO. 3		9		8		Active		$101,015.00		1967		442-10

		KSC		-		-		M6-0894C		POL Shed		0		9		ID Only						442-30

		KSC		-		-		M6-0895B		SEWAGE TREATMENT PLANT NO. 1		18		18.1		Active		$2,615,995.00		1964		831-10

		KSC		-		-		M6-0895D		SAND FILTER TREATMENT TANK		18		18.1		Active		$188,646.00		2002		831-10

		KSC		-		-		M6-0895E		CHLORINE CONTACT CHAMBER		18		18.1		Active		$160,363.00		2002		831-10

		KSC		-		-		M6-0895F		CLARIFIER # 1		18		18.1		Active		$80,182.00		2002		831-10

		KSC		-		-		M6-0895G		CLARIFIER #2		18		18.1		Active		$80,163.00		2002		831-10

		KSC		-		-		M6-0897		WASTE WATER TREATMENT FACILITY		18		18.1		Active		$277,258.00		1995		831-50

		KSC		-		-		M6-0934		Gate 2A		0		24		ID Only				1967		872-30

		KSC		-		-		M6-0996		POWER SUBSTATION		15		16.2		Active		$7,981,816.00		1964		812-10

		KSC		-		-		M6-1044		SEWAGE TREATMENT POLISHING POND		18		18.1		Active		$335,758.00		1970		831-40

		KSC		-		-		M6-1623		RIGGING AND STORAGE BUILDING		9		8		Active		$150,196.00		1997		442-10

		KSC		-		-		M6-1624		EQUIPMENT STAGING BUILDING		9		8		Active		$153,923.00		1997		442-10

		KSC		-		-		M6-1627		BLAST BUILDING NO. 2		23		23.1		Active		$403,782.00		1995		219-11

		KSC		-		-		M6-1628		BLAST BUILDING NO. 1		23		23.1		Active		$246,332.00		1970		219-11

		KSC		-		-		M6-1629		COMPRESSOR BUILDING		7		28		Active		$370,699.00		1997		630-16

		KSC		-		-		M6-1671		SURPLUS STORAGE & DISPOSAL BLDG		9		8		Active		$1,737,981.00		1969		442-10

		KSC		-		-		M6-1723		PROPERTY DISPOSAL OFFICE		5		8		Active		$51,056.00		1963		610-30

		KSC		-		-		M6-1757		Pump House N6		0		19		ID Only						841-20

		KSC		-		-		M7-0335		EQUIPMENT SHELTER (54 WT NO. 2)		9		8		Active		$66,223.00		1964		442-10

		KSC		-		-		M7-0355B		EQUIPMENT BUILDING		15		24		Active		$186,560.00		1992		812-60

		KSC		-		-		M7-0360A		Hazardous Waste Staging Area		0		9		ID Only						442-90

		KSC		-		-		M7-0361		EQUIPMENT STORAGE BUILDING		9		8		Active		$137,400.00		2001		442-10

		KSC		-		-		M7-0404		HIGH PRESSURE GAS STORAGE		11		10		Active		$3,594,894.00		1967		423-10

		KSC		-		-		M7-0407		INDUSTRIAL AREA CHILLER PLANT		17		17.1		Active		$9,859,017.00		1994		890-40

		KSC		-		-		M7-0407A		COOLING TOWER (O&C)		17		17.1		Active		$2,521,690.00		1994		890-75

		KSC		-		-		M7-0409A		EQUIPMENT BUILDING		1		23		Active		$1,250,668.00		1966		310-30

		KSC		-		-		M7-0409B		STORAGE BUILDING		9		8		Active		$211,911.00		1968		452-10

		KSC		-		-		M7-0433		RECHLORINATION BUILDING		9		19.1		Active		$74,722.00		1964		442-10

		KSC		-		-		M7-0453		PAYLOAD MAINTENANCE FACILITY		23		23.1		Active		$475,802.00		2001		219-11

		KSC		-		-		M7-0457		STORAGE SHELTER		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		M7-0458		STORAGE SHED		9		8		Active		$128,180.00		1989		442-10

		KSC		-		-		M7-0460		STORAGE BUILDING		5		8		Active		$48,630.00		2001		610-90

		KSC		-		-		M7-0460A		STORAGE BUILDING		5		8		Active		$48,630.00		2001		610-90

		KSC		-		-		M7-0505		PAYLOAD SUPPORT BUILDING		23		1		Active		$15,366,486.00		1964		219-10

		KSC		-		-		M7-0507		STORAGE SHELTER		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		M7-0555		WATER AND WASTE SUPPORT BUILDING		23		18		Active		$121,170.00		1984		219-10

		KSC		-		-		M7-0557		CRYOGENIC TEST LABORATORY		9		1		Active		$221,132.00		1983		442-30

		KSC		-		-		M7-0609		FIRE PUMPING STATION		19		19.1		Active		$44,997.00		2001		843-20

		KSC		-		-		M7-0651		VEHICLE LOAD/UNLOAD RAMP		22		21		Active		$142,227.00		1965		860-90

		KSC		-		-		M7-0656		PARACHUTE STORAGE BUILDING		9		8		Active		$141,537.00		1992		442-10

		KSC		-		-		M7-0657		PARACHUTE REFURBISHMENT FACILITY		14		24		Active		$7,370,327.00		1964		381-50

		KSC		-		-		M7-0776B		STORAGE BUILDING		9		8		Active		$139,233.00		1989		442-10

		KSC		-		-		M7-0912		GENERAL WAREHOUSE		9		8		Active		$363,058.00		2002		442-10

		KSC		-		-		M7-1061B		Line-of-Sight Antenna		0		13		ID Only						132-90

		KSC		-		-		M7-1098A		RECHLORINATION BUILDING		19		19.1		Active		$51,169.00		1995		841-70

		KSC		-		-		M7-1104A		FUEL TRANSFER SHED		25		10.2		Active		$241,505.00		1995		126-90

		KSC		-		-		M7-1112		HEATING PLANT		17		17.1		Active		$373,304.00		1979		821-30

		KSC		-		-		M7-1210A		OZONATOR BUILDING		19		19.1		Active		$39,555.00		1994		841-10

		KSC		-		-		M7-1211		Cooling Tower		0		17.1		ID Only				1991		890-75

		KSC		-		-		M7-1303		STORAGE BUILDING		9		8		Active		$41,387.00		1987		442-10

		KSC		-		-		M7-1354A		OXIDIZER SHED		11		10		Active		$138,357.00		1986		423-10

		KSC		-		-		M7-1354B		FUEL TRANSFER BUILDING		11		8		Active		$207,266.00		1986		423-10

		KSC		-		-		M7-1354C		PUMP HOUSE		7		28		Active		$938,410.00		1996		630-10

		KSC		-		-		M7-1356		TURNSTILE SHELTER		25		24		Active		$41,769.00		1987		872-30

		KSC		-		-		M7-1357A		Line-of-Sight Antenna		0		13		ID Only						132-90

		KSC		-		-		M7-1362		FIREX PUMP STATION		19		19.1		Active		$3,726,503.00		1986		843-20

		KSC		-		-		M7-1410A		EQUIPMENT SHELTER		15		24		Active		$424,622.00		1966		812-10

		KSC		-		-		M7-1412A		EQUIPMENT SHELTER		15		24		Active		$503,631.00		1964		812-10

		KSC		-		-		M7-1419		VPF SUPPORT BUILDING		9		8		Active		$85,876.00		2001		442-10

		KSC		-		-		M7-1469C		POL Shed		0		9		ID Only						442-30

		KSC		-		-		M7-1469D		Storage Shed		0		8		ID Only						442-10

		KSC		-		-		M7-1469E		OZONATOR BUILDING		19		19.1		Active		$39,555.00		1994		841-10

		KSC		-		-		M7-1469F		Cooling Tower		0		17.1		ID Only						890-75

		KSC		-		-		M7-1472		ORDNANCE STORAGE		1		11		Active		$1,329,805.00		1964		310-21

		KSC		-		-		M8-2230		Bridge - NASA Causeway East		0		21		Active						851-20

		KSC		-		-		N6-0065		Equipment Shelter		0		8		ID Only						442-10

		KSC		-		-		N6-0107		Pump House N5		0		19		ID Only						841-20

		KSC		-		-		N6-0146		Pump House N2		0		19		ID Only						841-20

		KSC		-		-		N6-0407		Pump House N3		0		19		ID Only						841-20

		KSC		-		-		N6-0959		GATE HOUSE NO. 2		25		24		Active		$31,693.00		1965		872-30

		KSC		-		-		N6-1007		WATER PUMP STATION		19		19.1		Active		$1,195,722.00		1964		841-10

		KSC		-		-		P6-1789		STORAGE BUILDING		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		UK-009		CULVERTS		18		18.2		Active		$14,239,931.00		1964		871-10

		KSC		-		-		UK-014		GROUND IMPRVMTS & LANDSCAPING		18		26		Active		$7,442,310.00		1965		871-90

		KSC		-		-		UK-018		PAVED DITCH		18		18.2		Active		$298,624.00		1964		871-20

		KSC		-		-		UK-019		PRIMARY AERIAL		15		16		Active		$11,524,808.00		1963		812-30

		KSC		-		-		UK-020		PRIMARY UNDERGROUND		15		16		Active		$30,653,319.00		1964		812-30

		KSC		-		-		UK-021		PROPELLANT & FUEL SYSTEM		20		20.2		Active		$61,705,780.00		1966		382-30

		KSC		-		-		UK-022		RAILROAD		22		21		Active		$27,109,582.00		1964		860-10

		KSC		-		-		UK-023		RIP RAP		18		18.2		Active		$452,297.00		1964		871-20

		KSC		-		-		UK-024		SECONDARY AERIAL		15		16		Active		$5,663,988.00		1964		812-30

		KSC		-		-		UK-025		SECONDARY UNDERGROUND		15		16		Active		$78,435,017.00		1963		812-30

		KSC		-		-		UK-031		WATER SYSTEM		19		17		Active		$42,170,498.00		1964		842-10

		KSC		CCAFS		-		1037		WAREHOUSE/EQUIPMENT STORAGE		9		8		Active		$720,336.00		1956		442-10

		KSC		CCAFS		-		1040A		DRUM EQUIPMENT STORAGE		9		8		Active		$67,256.00		1955		442-10

		KSC		CCAFS		-		1040C		DRUM EQUIPMENT STORAGE		9		8		Active		$578,222.00		1955		442-10

		KSC		CCAFS		-		1042		EQUIPMENT/K-BOTTLE STORAGE		9		8		Active		$236,882.00		1955		442-10

		KSC		CCAFS		-		1044		FUEL STORAGE PUMP STATION		11		10.2		Active		$555,785.00		1955		423-20

		KSC		CCAFS		-		1050A		CHEMICAL WASTE BUILDING		9		8		Active		$60,611.00		1955		442-10

		KSC		CCAFS		-		1052		HYDROGEN PEROXIDE STORAGE		9		8		Active		$239,270.00		1955		442-10

		KSC		CCAFS		-		1207A		BLOCKHOUSE		20		24		Active		$1,563,679.00		1955		382-15

		KSC		CCAFS		-		1207AA		CAMERA PADS		20		20.1		Active		$5,590.00		1969		382-13

		KSC		CCAFS		-		1207BB		SECONDARY OVERHEAD		15		16		Active		$22,252.00		1955		812-30

		KSC		CCAFS		-		1207CC		SECONDARY UNDERGROUND		15		16		Active		$186,384.00		1955		812-30

		KSC		CCAFS		-		1207E		PAD SERVICE BUILDING		14		24		Active		$56,508.00		1955		381-50

		KSC		CCAFS		-		1207F		ELECTRICAL DISTRIBUTION BLDG.		15		16.2		Active		$120,873.00		1955		812-10

		KSC		CCAFS		-		1207FF		SEWAGE DISPOSAL SYSTEM		18		18.1		Active		$69,489.00		1955		831-90

		KSC		CCAFS		-		1207G		READY ROOM		14		24		Active		$253,728.00		1955		381-50

		KSC		CCAFS		-		1207GG		STORM DRAINAGE SYSTEM		18		18.2		Active		$23,031.00		1955		871-90

		KSC		CCAFS		-		1207H		HIGH PRESSURE AIR BLDG.		23		23.1		Active		$250,597.00		1955		220-14

		KSC		CCAFS		-		1207J		GENERATOR BUILDING		9		16.1		Active		$132,740.00		1955		442-10

		KSC		CCAFS		-		1207M		EMERGENCY POWER BUILDING		12		16.1		Active		$107,602.00		1955		140-40

		KSC		CCAFS		-		1207S		SEPTIC TANK		18		18.1		Active		$8,568.00		1955		831-30

		KSC		CCAFS		-		1385		ADMINISTRATIVE BUILDING		12		5		Active		$6,147,908.00		1958		140-10

		KSC		CCAFS		-		15530		POND CONTAM. LIQ./LC-20		18		18.1		Mothballed		$0.00		1959		831-40

		KSC		CCAFS		-		15730		STORAGE FACILITY LC-19		9		8		Active		$8,082,963.00		1959		442-10

		KSC		CCAFS		-		15830		POND CONTAM. LIQ./LC-19		18		18.1		Mothballed		$0.00		1959		831-40

		KSC		CCAFS		-		1726		HANGAR S		23		23.1		Active		$20,548,329.00		1958		220-14

		KSC		CCAFS		-		1728		HANGAR N		23		23.1		Active		$8,932,834.00		1958		220-14

		KSC		CCAFS		-		1732		HANGAR L		23		23.1		Active		$14,880,564.00		1956		220-14

		KSC		CCAFS		-		19015		NITRO TUBE BANK FILL STAT/LC-19		11		10		Active		$3,441.00		1976		423-90

		KSC		CCAFS		-		21900H		ENGINEERING SUPPORT BUILDING		9		8		Active		$4,889,250.00		1961		442-10

		KSC		CCAFS		-		54906		BOILER BUILDING		17		17.1		Active		$52,206.00		1987		821-20

		KSC		CCAFS		-		54926		WASTE STAGING BUILDING		9		8		Active		$31,463.00		1994		442-10

		KSC		CCAFS		-		54928		LITTLE N STORAGE BLDG.		9		8		Active		$490,479.00		1958		442-10

		KSC		CCAFS		-		60505		OPNS EQ. STOR. BLDG LITTLE L		9		8		Active		$1,293,786.00		1965		442-10

		KSC		CCAFS		-		60541		ELECTRICAL STORAGE BUILDING		9		8		Active		$93,716.00		1977		442-10

		KSC		CCAFS		-		60640		PAYLOAD CONT. & GSE STOR. BLDG.		9		8		Active		$96,551.00		1985		442-10

		KSC		CCAFS		-		60687		OZONE TREATMENT BUILDING		19		19.1		Active		$44,386.00		1994		841-10

		KSC		CCAFS		-		66221		LIFE SUPP EQUIP STORAGE BLDG		23		8		Active		$92,236.00		1988		219-11

		KSC		CCAFS		-		66240		HIGH PRESSURE WASH BLDG. (SRB)		23		23.1		Active		$2,514,145.00		1979		212-10

		KSC		CCAFS		-		66242		FIRST WASH BUILDING (SRB)		23		23.1		Active		$2,568,499.00		1979		212-10

		KSC		CCAFS		-		66249		TVC DESERVICING BUILDING		23		23.1		Active		$690,399.00		1985		212-10

		KSC		CCAFS		-		66250		SRB RECOVERY BLDG. HGR. AF		23		23.1		Active		$14,204,871.00		1963		212-10

		KSC		CCAFS		-		66251		HIGH PRESSURE GAS BUILDING		23		23.1		Active		$667,174.00		1963		220-14

		KSC		CCAFS		-		66257		BOILER BUILDING		17		17.1		Active		$99,873.00		1988		821-30

		KSC		CCAFS		-		66295		BARGE UNLOADING FACILITY		8		9		Active		$2,747,256.00		1961		153-90

		KSC		CCAFS		-		66310		SRB PAINT BUILDING		23		23.1		Active		$2,655,822.00		1984		212-10

		KSC		CCAFS		-		66320		ROBOT WASH BUILDING		23		23.1		Active		$600,857.00		1987		212-10

		KSC		CCAFS		-		66330		WAREHOUSE		9		8		Active		$1,252,818.00		1963		442-10

		KSC		CCAFS		-		77609		SENTRY HOUSE		25		24		Active		$20,406.00		1964		872-30

		KSC		CCAFS		-		77615		JP-5 STORAGE (TANK NO. 5)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77616		JP-5 STORAGE (TANK NO. 5)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77617		JP-5 STORAGE (TANK NO. 3)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77618		RP-1 STORAGE (TANK NO. 3)		11		10		Active		$150,118.00		1958		423-10

		KSC		CCAFS		-		77619		RP-1 STORAGE (TANK NO. 1)		11		10		Active		$150,118.00		1958		423-10

		KSC		CCAFS		-		80700		HYPERGOLIC FUEL EQP SAFING FAC		11		24		Active		$4,281,096.00		1962		423-90

		KSC		TALS		-		H5-2144		Gate House 4B		0		24		ID Only						872-30

		KSC		TALS		-		J5-1094		Remote Satellite Measurement Unit "A"		0		12		ID Only						140-10

		KSC		TALS		-		J5-1095		Remote Satellite Measurement Unit "B"		0		12		ID Only						140-10

		KSC		TALS		-		J5-1144		Meteorological Site #3		0		12		ID Only						140-10

		KSC		TALS		-		J5-1145		Remote Satellite Measurement Unit "C"		0		12		ID Only						140-10

		KSC		TALS		-		J6-2076		Launch Viewing Area		0		25		ID Only						750-50

		KSC		TALS		-		M7-0459A		Guard House		0		24		ID Only						872-30

		KSC		TALS		-		M7-0556A		POL Building		0		9		ID Only						442-30

		KSC		TALS		-		M7-0556B		Hazardous Waste Staging Building		0		9		ID Only						442-90

		KSC		TALS		-		TAL-002		MOROCCO/UTILITIES (WATER)		19		17		Active		$105,506.00		1990		842-10

		KSC		TALS		-		TAL-003		MOROCCO/UTILITIES (ELECTRIC)		15		16		Active		$335,432.00		1990		812-30

		KSC		TALS		-		TAL-005		GAMBIA/UTILITIES (CONCRETE)		19		17		Active		$5,667,162.00		1989		842-10

		KSC		TALS		-		TAL-006		GAMBIA/UTILITIES (ELECTRIC)		19		17		Active		$433,773.00		1989		842-10

		KSC		TALS		-		TAL-007		GAMBIA/UTILITIES (FENCE)		19		17		Active		$126,899.00		1989		842-10

		KSC		TALS		-		TAL-008		GAMBIA/UTILITIES (WATER)		19		17		Active		$162,283.00		1989		842-10

		LaRC		-		-		0002Y		FEE OWNED LAND-WEST AREA		25		26		Active		$1,053,919.00		1950		911-40

		LaRC		-		-		0004Y		LAND TRANSFER WEST AREA-USAF		25		26		Active		$115,562.00		1976		911-30

		LaRC		-		-		0007Y		LAND PERMIT-EAST AREA-US AIR FORCE		25		26		Active		$0.00		1997		913-61

		LaRC		-		-		1121		NTF MODEL STORAGE		9		8		Active		$131,258.00		1994		442-10

		LaRC		-		-		1122		PROPULSION AIR & MODEL STORAGE		9		8		Active		$316,386.00		1995		442-10

		LaRC		-		-		1133B		NASA TELEVISION (NTV) EARTH STA		13		12		Active		$186,604.00		1983		132-10

		LaRC		-		-		1133D		SUBSTATION (FOR 1133B)		13		16.2		Active		$15,527.00		1986		132-10

		LaRC		-		-		1147		WEST TAYLOR SUBSTATION		15		16.2		Active		$2,275,032.00		1940		812-10

		LaRC		-		-		1154		STEAM TO HOT WATER EXCHANGE		24		17.1		Active		$404,791.00		1967		730-25

		LaRC		-		-		1154A		STEAM TO HOT WATER EXCHANGE PUMP HSE		24		17.1		Active		$0.00		1967		730-25

		LaRC		-		-		1165		OSEMA STORAGE FACILITY		9		8		Active		$575,604.00		1978		442-10

		LaRC		-		-		1166		HAZARDOUS WASTE PRE-SHIPMENT FAC		18		24		Active		$433,405.00		1991		831-40

		LaRC		-		-		1170		STORAGE & ISSUE FACILITY		9		8		Active		$103,487.00		1974		442-10

		LaRC		-		-		1171		STORAGE & ISSUE FACILITY		9		8		Active		$100,995.00		1974		442-10

		LaRC		-		-		1172		STORAGE & ISSUE FACILITY		9		8		Active		$162,037.00		1974		442-10

		LaRC		-		-		1174		STORAGE & ISSUE FACILITY		9		8		Active		$71,486.00		1979		442-10

		LaRC		-		-		1176		STORAGE & ISSUE FACILITY		9		8		Active		$95,636.00		1991		442-10

		LaRC		-		-		1181		RECLAMATION & RECYCLING FACILITY		9		8		Active		$974,875.00		1995		442-10

		LaRC		-		-		1187		LOGIS SUPP/CONT STGE & ISSUE WAREHSE		23		8		Active		$167,393.00		1992		219-10

		LaRC		-		-		1189		TEMPORARY HOUSING FACILITY		23		24		Active		$416,377.00		1993		219-11

		LaRC		-		-		1190		TEMPORARY HOUSING FACILITY		23		24		Active		$48,686.00		1994		219-11

		LaRC		-		-		1194A		TRAINING CLASSROOMS		5		6		Active		$587,292.00		1977		610-90

		LaRC		-		-		1203		PROGRAM SECURITY MODEL STORAGE FAC		9		8		Active		$510,208.00		1965		442-10

		LaRC		-		-		1206		SUPPLY, SHIPPING & RECV DISTR CTR		5		8		Active		$2,448,393.00		1966		610-30

		LaRC		-		-		1207		GENERAL STORAGE (PARTS) BLDG(CLOSED)		9		8		Abandoned		$0.00		1968		442-10

		LaRC		-		-		1215		CENTRAL HEATING & STEAM GENER PLANT		17		17.1		Active		$22,032,049.00		1946		821-20

		LaRC		-		-		1223		SEWAGE PUMPING STATION		23		18.1		Active		$1,554,633.00		1943		219-11

		LaRC		-		-		1225		ADV MACH DEV LAB/FAB RESOURCE MGMT		23		1		Active		$8,016,839.00		1945		220-10

		LaRC		-		-		1227		SUBSTATION-DL		15		16.2		Active		$1,670,763.00		1967		812-10

		LaRC		-		-		1232A		AEOSPA CTL RES/FAB- & METL TECH LABS		23		1		Active		$19,230,400.00		1946		220-10

		LaRC		-		-		1233		STRATTON SUBSTATION		15		16.2		Active		$9,008,666.00		1946		812-10

		LaRC		-		-		1235		FREQUENCY CONVERTER FACILITY		16		24		Active		$6,229,467.00		1947		811-90

		LaRC		-		-		1236C		NTF TUNNEL MODEL STORAGE UNIT		9		8		Active		$83,030.00		1980		442-10

		LaRC		-		-		1236D		NTF LN2 TRUCK TRANSFER FACILITY		3		24		Active		$0.00		1947		331-60

		LaRC		-		-		1237A		FOUNDRY & GLASS BLOWING SHOP		23		1		Active		$1,831,526.00		1973		220-10

		LaRC		-		-		1237B		BALANCE CALIBRATION LAB		23		1		Active		$2,374,941.00		1970		220-13

		LaRC		-		-		1238		ELECTRONICS TECHNOLOGY FAB LAB		23		1		Active		$1,228,881.00		1975		220-13

		LaRC		-		-		1238A		ELECTRO TECH & MICROELECTRO FAB LABS		23		1		Active		$798,592.00		1978		220-13

		LaRC		-		-		1238B		COMPOSITES & MODEL FAB LAB		23		1		Active		$3,731,362.00		1978		220-11

		LaRC		-		-		1239		WARNER SUBSTATION		15		16.2		Active		$1,507,276.00		1945		812-10

		LaRC		-		-		1240		EXCESS MATERIAL STORES WHSE		9		8		Active		$247,129.00		1951		442-10

		LaRC		-		-		1241		DRIVE CONTROL FACILITY		16		24		Active		$22,973,100.00		1950		811-90

		LaRC		-		-		1243		YORKTOWN SUBSTATION		15		16.2		Active		$2,899,727.00		1950		812-10

		LaRC		-		-		1245		METAL STORAGE & ISSUE WAREHOUSE		9		8		Active		$630,352.00		1952		442-10

		LaRC		-		-		1246		GENERAL STORAGE WAREHOUSE		9		8		Active		$438,811.00		1952		442-10

		LaRC		-		-		1247C		COOLING TWR (FOR AAAC LABS & BLDGS)		17		17.1		Active		$675,402.00		1952		890-75

		LaRC		-		-		1247E		COMPRESSOR STATION		17		27.1		Active		$27,119,493.00		1952		890-25

		LaRC		-		-		1247F		AMES SUBSTATION		15		16.2		Active		$4,098,851.00		1952		812-10

		LaRC		-		-		1247J		VACUUM PUMPING STATION		17		27.1		Active		$3,779,766.00		1991		890-60

		LaRC		-		-		1250A		ATMOSPHERIC SCIENCES OFFICE BLDG		1		5		Active		$719,478.00		1990		310-10

		LaRC		-		-		1251B		UNITARY COMPLEX COOLING TOWER		3		17.1		Active		$0.00		1952		331-40

		LaRC		-		-		1251C		UNITARY CPX CHEMICAL TREATMENT FAC		3		25		Active		$0.00		1952		331-40

		LaRC		-		-		1251D		UNITARY COMPLEX SPRINKLER HOUSE		3		24		Active		$0.00		1952		331-40

		LaRC		-		-		1251E		UNITARY CMPLX FLAMMABLE STORAGE FAC		3		8		Active		$0.00		1952		331-40

		LaRC		-		-		1253		SUBSTATION-S2		15		16.2		Active		$654,567.00		1967		812-10

		LaRC		-		-		1253A		SUBSTATION-S2DM		15		16.2		Active		$44,413.00		1970		812-10

		LaRC		-		-		1254		RADIATION WASTE STORAGE BUILDING		9		8		Active		$114,134.00		1954		442-10

		LaRC		-		-		1255		GENERAL STORAGE & PUBLICATIONS FAC		9		8		Active		$43,880.00		1955		442-10

		LaRC		-		-		1256A		COMBINED LOADS TESTING FACILITY		5		1		Active		$0.00		1958		610-10

		LaRC		-		-		1257A		PAVED TEST STRIP		2		21		Active		$320,072.00		1966		320-40

		LaRC		-		-		1259		ALDF EAST STORAGE (BUILDING A)		9		8		Active		$1,792,720.00		1953		442-10

		LaRC		-		-		1260		ALDF WEST STORAGE (BUILDING B)		9		8		Active		$1,806,087.00		1953		442-10

		LaRC		-		-		1261		ALDF CARRIAGE HOUSE		23		23.1		Active		$6,142,606.00		1953		220-14

		LaRC		-		-		1261A		FILTER PLANT BUILDING NO. 2		19		19.1		Active		$26,767.00		1964		841-10

		LaRC		-		-		1261B		ALDF CARRIAGE HOUSE		23		23.1		Active		$0.00		1953		220-14

		LaRC		-		-		1265E		8' HTT COMPLEX STORAGE FACILITY		3		9		Active		$0.00		1960		331-20

		LaRC		-		-		1265F		8' HTT COMPLEX STORAGE (1X3' TUN)		3		8		Active		$0.00		1960		331-20

		LaRC		-		-		1265G		8' HTT CMPLX - 6000 PSI BOTTLEFIELD		3		9		Active		$0.00		1960		331-20

		LaRC		-		-		1265H		8' HTT COMPLEX STORAGE FACILITY		3		8		Active		$0.00		1960		331-20

		LaRC		-		-		1266		MOFFETT SUBSTATION		15		16.2		Active		$1,429,460.00		1960		812-10

		LaRC		-		-		1267A		STRUCTURES & MATERIALS COMPETENCY		23		1		Active		$3,534,176.00		1960		220-13

		LaRC		-		-		1267B		COOLING WATER SYS FAC FOR 1267		17		17.1		Active		$662,361.00		1965		890-75

		LaRC		-		-		1270		PRINTED CIRCUIT&ENCAPSUL LAB (CLOSED)		23		1		Abandoned		$0.00		1960		220-13

		LaRC		-		-		1270A		COMPOSITE PREPARATION BLDG (CLOSED)		23		1		Abandoned		$0.00		1977		220-11

		LaRC		-		-		1270C		CHEMICAL TREATMENT FACILITY (CLOSED)		19		19.1		Abandoned		$0.00		1988		841-10

		LaRC		-		-		1270D		CHEMICAL STORAGE FACILITY (CLOSED)		23		1		Active		$0.00		1988		220-13

		LaRC		-		-		1273A		SUBSTATION NO.1		15		16.2		Active		$206,332.00		1968		812-10

		LaRC		-		-		1275A		SUBSTATION NO.3		15		16.2		Active		$69,249.00		1968		812-10

		LaRC		-		-		1276		LIDAR LAB STORAGE		23		8		Active		$168,427.00		1960		219-10

		LaRC		-		-		1277		NITROGEN PUMPING FAC (70,000 LB CAP)		10		10.2		Active		$175,276.00		1974		461-20

		LaRC		-		-		1279		INSULATION STORAGE (CLOSED)		9		8		Abandoned		$0.00		1958		442-10

		LaRC		-		-		1283		FABRICATION LAB		23		1		Active		$4,741,928.00		1958		220-11

		LaRC		-		-		1283D		SUBSTATION NO.2		15		16.2		Active		$206,627.00		1968		812-10

		LaRC		-		-		1284A		SECURITY STORAGE FACILITY		9		8		Active		$735,293.00		1960		442-10

		LaRC		-		-		1285		GROUND SUPP EQUIPMENT STORAGE FAC		23		8		Active		$59,871.00		1972		219-10

		LaRC		-		-		1288		REFUSE-FIRED STEAM GENERATING FAC		17		17.1		Active		$21,068,951.00		1980		821-50

		LaRC		-		-		1290		SUBSTATION, UWT		15		16.2		Active		$2,703,969.00		1961		812-10

		LaRC		-		-		1295E		60' VACUUM SPHERE BLOWER FACILITY		1		3		Active		$0.00		1963		310-10

		LaRC		-		-		1297A		IMPACT DYNAMICS SUPPORT & STGE FAC		23		23.1		Active		$34,173.00		1972		220-14

		LaRC		-		-		1297B		EXTERNAL AFFAIRS STORAGE FACILITY		9		8		Active		$16,986.00		1970		442-10

		LaRC		-		-		1297C		AIRCRAFT CRASHWORTHINESS PREP FAC		23		23.1		Active		$153,406.00		1978		220-14

		LaRC		-		-		1297D		IMPACT DYNAMICS SUPPORT FACILITY		23		23.1		Active		$66,417.00		1977		220-14

		LaRC		-		-		1297E		IMPACT DYNAMICS SUPPORT FACILITY		23		23.1		Active		$76,302.00		1992		220-14

		LaRC		-		-		1299D		AUTO-TRACKING VHF ANTENNA (CLOSED)		13		13.2		Active		$0.00		1965		141-30

		LaRC		-		-		1310		LANGLEY FEDERAL CREDIT UNION (PRIVATE)		7		28		Active		$0.00		2002		630-20

		LaRC		-		-		132-90 B		COMPUTER CABLES		13		16		Active		$3,290,313.00		1945		132-90

		LaRC		-		-		581		THORNEL SUBSTATION		15		16.2		Active		$934,068.00		1940		812-10

		LaRC		-		-		582		300 PSI COMPR STATION FOR B-585		17		27.1		Active		$2,762,024.00		1930		890-25

		LaRC		-		-		583A		LANGLEY AIR FORCE OFFICES(CLOSED)		1		5		Abandoned		$0.00		1929		310-40

		LaRC		-		-		641		AIR FORCE OFF BLDG - MOU (RePermit)		1		5		Abandoned		$987,110.00		1936		310-40

		LaRC		-		-		642		BACK RIVER SUBSTATION		15		16.2		Active		$5,500,339.00		1941		812-10

		LaRC		-		-		645A		SPIN RESEARCH OFFICE FACILITY		1		5		Active		$626,130.00		1979		310-40

		LaRC		-		-		650		MATHIS SUBSTATION		15		16.2		Active		$345,412.00		1938		812-10

		LaRC		-		-		720A		EAST AREA STORAGE FACILITY (CLOSED)		9		8		Abandoned		$0.00		1943		442-10

		LaRC		-		-		812-30		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$18,317,799.00		1965		812-30

		LaRC		-		-		842-10		WATER DISTRIBUTION SYSTEM		19		17		Active		$3,848,758.00		1967		842-10

		LaRC		-		-		871-10		STORM DRAINS		18		18.2		Active		$723,248.00		1967		871-10

		MSFC		-		-		4184		ANTENNA TEST TOWER (TRANS)		2		13.2		Active		$344,489.00		1976		320-60

		MSFC		-		-		4185		ANTENNA TEST TOWER FAC (TRGT)		2		13.2		Active		$522,420.00		1976		320-60

		MSFC		-		-		4241		OFFICE & STORAGE BUILDING		9		8		Active		$4,872,666.00		1943		442-10

		MSFC		-		-		4312		SECURITY GUARD HQS		5		24		Active		$2,336,460.00		1943		610-10

		MSFC		-		-		4313		STORAGE BUILDING		9		8		Active		$2,511,519.00		1943		442-10

		MSFC		-		-		4319		STORAGE BUILDING		9		8		Active		$36,471.00		1943		442-10

		MSFC		-		-		4348		STORAGE BUILDING		9		8		Active		$744,881.00		1957		442-10

		MSFC		-		-		4391		COMPACTOR FACILITY		9		24		Active		$30,085.00		1999		452-10

		MSFC		-		-		4465		STORAGE BUILDING		9		8		Active		$186,675.00		1992		442-10

		MSFC		-		-		4466		STAGING BUILDING		9		8		Active		$274,948.00		1991		442-10

		MSFC		-		-		4471		STORAGE & OFFICE BUILDING		9		8		Active		$19,314,257.00		1943		442-10

		MSFC		-		-		4473		Central Chiller Facility		19		17.1		Active		$18,243,174.00		2000		842-12

		MSFC		-		-		4480		PAINT SHOP		23		23.1		Active		$176,698.00		1965		220-14

		MSFC		-		-		4490		STORAGE SHED		9		8		Active		$100,884.00		1961		442-10

		MSFC		-		-		4498		STORAGE BUILDING		9		8		Active		$183,230.00		1961		442-10

		MSFC		-		-		4499		STORAGE BUILDING		9		8		Mothballed		$0.00		1961		442-10

		MSFC		-		-		4516		LOX STORAGE FACILITY		20		20.2		Active		$2,512,160.00		1965		382-30

		MSFC		-		-		4517		LH2 STORAGE FACILITY		20		20.2		Mothballed		$0.00		1965		382-31

		MSFC		-		-		4518		HYD.TRANSFER CTRL.HOUSE		14		9		Mothballed		$0.00		1965		381-20

		MSFC		-		-		4519		LOX TRANSFER CTRL.HOUSE		14		24		Mothballed		$0.00		1965		381-20

		MSFC		-		-		4525		LOX TRANSFER CTRL.HOUSE		11		24		Active		$41,032.00		1966		423-20

		MSFC		-		-		4526		LH2 TRANSFER CTRL.HOUSE		11		24		Mothballed		$0.00		1966		423-20

		MSFC		-		-		4527		LH2 STORAGE TANK		11		10		Mothballed		$0.00		1966		423-10

		MSFC		-		-		4550		MICROGRAVITY DROP TOWER (5% UTILIZED)		4		1		Heritage		$2,211,200.00		1964		345-10

		MSFC		-		-		4553		TEST FAC.TERMINAL BLDG.		14		24		Active		$1,697,861.00		1965		381-40

		MSFC		-		-		4559		SHEAR SHOP FACILITY		4		9		Active		$184,033.00		1961		345-20

		MSFC		-		-		4567		PUMP & BOILER HOUSE		17		17.1		Active		$7,118,438.00		1957		821-50

		MSFC		-		-		4570		ADVANCED PROPULSION RESEARCH FACILITY		14		1		Active		$8,277,396.00		1956		381-20

		MSFC		-		-		4579		LWD RESERVOIR		18		18.1		Abandoned		$0.00		1957		832-90

		MSFC		-		-		4582		STORAGE BUILDING		1		8		Active		$1,905,441.00		1957		310-10

		MSFC		-		-		4587		VACUUM PUMP STATION		9		24		Mothballed		$0.00		1958		442-10

		MSFC		-		-		4594		FUEL STORAGE FACILITY		11		9		Mothballed		$0.00		1960		423-90

		MSFC		-		-		4598		NITROGEN GAS STORAGE FAC.		11		9		Active		$8,627.00		1959		423-10

		MSFC		-		-		4604		SSETS STORAGE FACILITY		9		8		Active		$297,347.00		1998		442-10

		MSFC		-		-		4607		Air Compressor Building		4		27.1		Active		$5,682,331.00		1998		350-20

		MSFC		-		-		4613		AIR CONDITIONING EQUIP.BLDG.		1		17.1		Active		$842,883.00		1959		310-10

		MSFC		-		-		4616		STORAGE BUILDING		9		8		Active		$94,125.00		1991		442-10

		MSFC		-		-		4617		STORAGE BUILDING		9		8		Active		$87,064.00		1959		442-10

		MSFC		-		-		4621		STORAGE BUILDING		9		8		Active		$313,330.00		1962		442-10

		MSFC		-		-		4622		CENTER ACTIVITIES BUILDING		12		5		Active		$459,659.00		1961		131-90

		MSFC		-		-		4624		STORAGE BUILDING		9		8		Active		$388,615.00		1995		442-10

		MSFC		-		-		4625		SHUTTLE HARDWARE STORAGE		9		8		Active		$410,206.00		1992		442-10

		MSFC		-		-		4626		LH2 COLD FLOW FACILITY		20		20.2		Active		$363,028.00		1991		382-30

		MSFC		-		-		4634		SEB STORAGE		9		8		Mothballed		$0.00		1970		442-10

		MSFC		-		-		4639		RECORDS MANAGEMENT		9		8		Active		$126,836.00		1966		442-10

		MSFC		-		-		4640		HAZARDOUS WASTE FACILITY		5		9		Active		$655,665.00		1966		610-30

		MSFC		-		-		4641		CENTER ACTIVITIES BLDG.		23		5		Active		$368,021.00		1966		219-11

		MSFC		-		-		4642		CENTER ACTIVITIES BLDG.		23		5		Active		$238,496.00		1966		219-11

		MSFC		-		-		4645		STORAGE FACILITY		9		8		Active		$166,734.00		1966		442-10

		MSFC		-		-		4647		AIR COMPRESSOR BUILDING		4		27.1		Mothballed		$0.00		1966		350-20

		MSFC		-		-		4650		SHOP & CALIBRATION LAB.		23		1		Active		$21,975,869.00		1958		220-13

		MSFC		-		-		4651		STORAGE BUILDING		23		8		Active		$123,333.00		1960		212-20

		MSFC		-		-		4656		HYDR.EQUIP.DEVELOP.FAC.		23		1		Active		$8,136,862.00		1965		220-14

		MSFC		-		-		4657		LH2 VAPORIZATION FACILITY		11		25		Active		$3,483,697.00		1974		423-90

		MSFC		-		-		4658		BLOWER BUILDING		1		27.1		Active		$57,951.00		1977		310-40

		MSFC		-		-		4659		HP GN2 FACILITY		1		20.2		Active		$10,484,733.00		1965		310-22

		MSFC		-		-		4660		BOILER PLANT		17		17.1		Active		$545,796.00		1966		821-20

		MSFC		-		-		4661		SCALE HOUSE		17		25		Active		$92,631.00		1966		890-95

		MSFC		-		-		4672		WEST TEST AREA LH2 STORAGE FACILITY		11		9		Active		$5,295,702.00		1964		423-10

		MSFC		-		-		4673		FUEL TANKS		11		10		Active		$1,432,163.00		1965		423-10

		MSFC		-		-		4675		BOILER HOUSE		17		17.1		Active		$896,292.00		1964		821-50

		MSFC		-		-		4678		SHOP BUILDING		9		8		Active		$243,361.00		1966		442-10

		MSFC		-		-		4682		PORTABLE STORAGE BUILDING		9		8		Active		$20,374.00		1990		442-10

		MSFC		-		-		4688		STORAGE BUILDING		9		8		Active		$174,627.00		1956		442-10

		MSFC		-		-		4693		FUEL STORAGE		11		10		Active		$221,748.00		1957		423-10

		MSFC		-		-		4694		STORAGE BUILDING		9		8		Active		$225,387.00		1957		442-10

		MSFC		-		-		4700		DEIONIZED WATER FACILITY		19		19.1		Active		$741,771.00		1994		841-10

		MSFC		-		-		4702		NON-DESTRUCTIVE EVALUATION FACILITY		23		1		Active		$1,225,824.00		1955		219-11

		MSFC		-		-		4703		STORAGE BUILDING		9		8		Active		$149,821.00		1959		442-10

		MSFC		-		-		4704		HEAT TREAT FACILITY		23		23.1		Active		$479,481.00		1952		220-14

		MSFC		-		-		4707		PRODUCTIVITY ENHANCEMENT COMPLEX		23		23.1		Active		$39,023,676.00		1956		220-14

		MSFC		-		-		4711		DEVELOPMENTAL PROCESSES LAB		23		1		Active		$17,355,245.00		1943		220-12

		MSFC		-		-		4715		ENVIRONMENTALLY CONTROLLED STORAGE		9		8		Active		$747,993.00		1943		442-10

		MSFC		-		-		4723		FLIGHT HARDWARE PARTS STORAGE		9		8		Active		$2,410,281.00		1943		442-10

		MSFC		-		-		4728		SHOP & STORAGE BUILDING		9		8		Active		$2,108,360.00		1943		442-10

		MSFC		-		-		4731		STORAGE BUILDING		9		8		Active		$43,942.00		1959		442-10

		MSFC		-		-		4733		IMPULSE BASE FLOW FAC.		11		1		Active		$575,248.00		1953		423-90

		MSFC		-		-		4736		DRY AIR STORAGE TANK		2		10		Active		$44,606.00		1952		390-00

		MSFC		-		-		4737		DRY AIR STORAGE TANK		2		10		Active		$110,529.00		1953		320-41

		MSFC		-		-		4738		PLASMA BURN SHED & STORAGE BLDG.		23		9		Active		$247,656.00		1957		220-10

		MSFC		-		-		4739		SOFI FOMULATION FACILITY		23		23.1		Active		$1,231,580.00		1957		212-10

		MSFC		-		-		4744		COMPRESSED AIR FACILITY		4		27.1		Active		$451,673.00		1960		345-20

		MSFC		-		-		4756		STORAGE BUILDING		9		8		Active		$15,763.00		1961		442-10

		MSFC		-		-		4757		HARDWARE/TOOL STORAGE		9		8		Active		$163,678.00		1998		442-10

		MSFC		-		-		4758		STORAGE BUILDING		9		8		Active		$51,390.00		1962		442-10

		MSFC		-		-		4759		HAZARDOUS MATERIAL MACH. FACILITY		23		1		Active		$820,096.00		1961		220-11

		MSFC		-		-		4761		WASTE WATER TREATMENT FACILITY		18		18.1		Active		$3,037,758.00		1993		832-40

		MSFC		-		-		4774		STORAGE BUILDING		9		8		Active		$130,757.00		1966		442-10

		MSFC		-		-		8010		SHOP		9		23		Active		$58,632.00		1958		442-90

		MSFC		-		-		9906		DAMS TO INDIAN CREEK		25		18.2		Active		$342,031.00		1999		872-40

		MSFC		-		-		9932		ROADS PARKING SURFACING		25		21		Active		$53,633.00		1966		872-10

		MSFC		-		-		9939		WARNING POSTS		21		25		Active		$607.00		1965		851-90

		MSFC		-		-		9954		LANDSCAPING		25		26		Active		$353,395.00		1964		750-90

		MSFC		-		-		9955		LANDSCAPING		25		26		Active		$58,369.00		1965		750-90

		MSFC		-		-		9956		LANDSCAPING WEST AREA		25		26		Active		$195,500.00		1965		750-90

		MSFC		-		-		9960		COMPRESSOR PAD		2		21		Active		$1,797.00		1962		390-00

		MSFC		-		-		9961		STILLING BASINS (2)		18		18.1		Active		$3,038.00		1962		831-90

		MSFC		-		-		9962		LEACHING FIELD		18		18.1		Active		$8,873.00		1962		831-30

		MSFC		-		-		9963		STORAGE TANK		11		10		Active		$14,986.00		1962		423-90

		MSFC		-		-		9964		HPIW SYSTEM		19		19.1		Active		$1,042,170.00		1964		841-10

		MSFC		-		-		9965		HPIW SYSTEM WEST AREA		19		19.1		Active		$1,006,076.00		1965		841-20

		MSFC		-		-		9966		ELECTRICAL SYSTEM		15		16		Active		$288,561.00		1964		812-30

		MSFC		-		-		9967		PRIMARY UTILITIES		11		16		Active		$410,352.00		1965		423-90

		MSFC		-		-		9968		GAS SYSTEMS & UTILITIES		11		17		Active		$1,703,379.00		1965		423-20

		MSFC		-		-		9969		WEST AREA HOLDING		18		18.1		Active		$307,045.00		1965		832-90

		MSFC		-		-		9970		STORM DRAINAGE		18		18.2		Active		$248,181.00		1964		871-10

		MSFC		-		-		9971		WATER LINE		19		17		Active		$5,693.00		1960		842-10

		MSFC		-		-		9973		CONTAMINATED WASTE STORAGE		18		24		Active		$1,018,940.00		1998		831-40

		MSFC		-		-		9975		DRAINAGE DITCH		18		18.2		Active		$88,260.00		1960		871-20

		MSFC		-		-		9980		LIQUID OXYGEN SYSTEM		4		9		Active		$1,195,778.00		1965		345-20

		MSFC		-		-		9981		HYDROGEM SYSTEM		4		9		Active		$2,232,607.00		1965		345-20

		MSFC		-		-		9989		CRYOGENIC STORAGE		25		9		Active		$1,031,810.00		1968		123-90

		MSFC		-		-		9990		LANDSCAPING		25		26		Active		$69,781.00		1967		750-90

		MSFC		-		-		9995		FY-69 LANDSCAPING		25		26		Active		$90,815.00		1969		750-90

		MSFC		-		-		9996		FY-71 STORM DRAINAGE IMPROVEMENTS		18		18.2		Active		$102,364.00		1971		871-10

		MSFC		-		-		9997		IRRIGATION SYSTEM		18		18.2		Active		$33,012.00		1972		871-30

		MSFC		MAF		-		077-01		SUBSTATION NO. 1		15		16.2		Active		$1,397,105.00		1943		812-10

		MSFC		MAF		-		077-02A&B		SUBSTATION NO. 02A & 02B		15		16.2		Active		$2,780,622.00		1943		812-10

		MSFC		MAF		-		077-03		SUBSTATION NO. 3		15		16.2		Active		$1,635,470.00		1943		812-10

		MSFC		MAF		-		077-04		SUBSTATION NO. 4		15		16.2		Active		$1,195,834.00		1943		812-10

		MSFC		MAF		-		077-05		SUBSTATION NO. 5		15		16.2		Active		$1,201,051.00		1943		812-10

		MSFC		MAF		-		077-06		SUBSTATION NO. 6		15		16.2		Active		$1,224,477.00		1943		812-10

		MSFC		MAF		-		077-07		SUBSTATION NO. 7		15		16.2		Active		$93,883.00		1953		812-10

		MSFC		MAF		-		077-07A		SUBSTATION NO. 7A		15		16.2		Active		$77,633.00		1963		812-10

		MSFC		MAF		-		077-07B		SUBSTATION NO. 7B		15		16.2		Active		$242,071.00		1964		812-10

		MSFC		MAF		-		077-08		SUBSTATION NO. 8		15		16.2		Active		$179,675.00		1943		812-10

		MSFC		MAF		-		077-08A		SUBSTATION NO. 8A		15		16.2		Active		$77,633.00		1963		812-10

		MSFC		MAF		-		077-09		SUBSTATION NO. 9		15		16.2		Active		$170,250.00		1953		812-10

		MSFC		MAF		-		077-10		SUBSTATION NO. 10		15		16.2		Active		$412,343.00		1953		812-10

		MSFC		MAF		-		077-11		SUBSTATION NO. 11		15		16.2		Active		$491,855.00		1953		812-10

		MSFC		MAF		-		077-12		SUBSTATION NO. 12		15		16.2		Active		$710,443.00		1953		812-10

		MSFC		MAF		-		077-13		SUBSTATION NO. 13		15		16.2		Active		$446,144.00		1953		812-10

		MSFC		MAF		-		077-13A		SUBSTATION NO. 13A		15		16.2		Active		$138,522.00		1979		812-10

		MSFC		MAF		-		077-14		SUBSTATION NO. 14		15		16.2		Active		$859,623.00		1953		812-10

		MSFC		MAF		-		077-15		SUBSTATION NO. 15		15		16.2		Active		$234,537.00		1963		812-10

		MSFC		MAF		-		077-16		SUBSTATION NO. 16		15		16.2		Active		$885,553.00		1953		812-10

		MSFC		MAF		-		077-17A&B		SUBSTATION NO. 17A & 17B		15		16.2		Active		$1,217,777.00		1953		812-10

		MSFC		MAF		-		077-19		SUBSTATION NO. 19		15		16.2		Active		$453,766.00		1963		812-10

		MSFC		MAF		-		077-20A&B		SUBSTATION NO. 20A & 20B		15		16.2		Active		$765,246.00		1963		812-10

		MSFC		MAF		-		077-21		SUBSTATION NO. 21		15		16.2		Active		$527,486.00		1965		812-10

		MSFC		MAF		-		077-23		TRANSFORMER BANK NO. 23		15		16.2		Active		$13,303.00		1965		812-10

		MSFC		MAF		-		077-24		SUBSTATION NO. 24		15		16.2		Active		$509,519.00		1966		812-10

		MSFC		MAF		-		077-25		SUBSTATION NO. 25		15		16.2		Active		$229,588.00		1966		812-10

		MSFC		MAF		-		077-26		TRANSFORMER BANK NO. 26		15		16.2		Active		$54,262.00		1966		812-10

		MSFC		MAF		-		077-27		TRANSFORMER BANK NO. 27		15		16.2		Active		$2,479.00		1966		812-10

		MSFC		MAF		-		077-28		TRANSFORMER BANK NO. 28		15		16.2		Active		$10,499.00		1965		812-10

		MSFC		MAF		-		077-29		SUBSTATION NO. 29		15		16.2		Active		$77,435.00		1966		812-10

		MSFC		MAF		-		077-30		SUBSTATION NO. 30		15		16.2		Active		$303,300.00		1964		812-10

		MSFC		MAF		-		077-31		SUBSTATION NO. 31		15		16.2		Active		$458,792.00		1964		812-10

		MSFC		MAF		-		077-32		SUBSTATION NO. 32		15		16.2		Active		$484,112.00		1964		812-10

		MSFC		MAF		-		077-33		SUBSTATION NO. 33		15		16.2		Active		$466,557.00		1964		812-10

		MSFC		MAF		-		077-35		TRANSFORMER BANK NO. 35		15		16.2		Active		$11,115.00		1965		812-10

		MSFC		MAF		-		077-36		TRANSFORMER BANK NO. 36		15		16.2		Active		$4,984.00		1965		812-10

		MSFC		MAF		-		077-37		TRANSFORMER BANK NO. 37		15		16.2		Active		$11,115.00		1965		812-10

		MSFC		MAF		-		077-42		SUBSTATION NO. 42		15		16.2		Active		$105,778.00		1984		812-10

		MSFC		MAF		-		077-43		SUBSTATION NO. 43		15		16.2		Active		$512,090.00		1976		812-10

		MSFC		MAF		-		077-44		SUBSTATION NO. 44		15		16.2		Active		$289,046.00		1983		812-10

		MSFC		MAF		-		077-45A		SUBSTATION NO. 45A		15		16.2		Active		$70,393.00		1978		812-10

		MSFC		MAF		-		077-45B		SUBSTATION NO. 45B		15		16.2		Active		$72,982.00		1978		812-10

		MSFC		MAF		-		077-46		SUBSTATION NO. 46		15		16.2		Active		$235,591.00		1981		812-10

		MSFC		MAF		-		077-47		SUBSTATION NO. 47		15		16.2		Active		$38,886.00		1979		812-10

		MSFC		MAF		-		077-48		SUBSTATION NO. 48		15		16.2		Active		$36,805.00		1983		812-10

		MSFC		MAF		-		077-49		SUBSTATION NO. 49		15		16.2		Active		$297,517.00		1985		812-10

		MSFC		MAF		-		077-50		TRANSFORMER BANK NO. 50		15		16.2		Active		$7,375.00		1985		812-10

		MSFC		MAF		-		077-51		TRANSFORMER BANK NO. 51		15		16.2		Active		$8,268.00		1984		812-10

		MSFC		MAF		-		077-52		SUBSTATION NO. 52		15		16.2		Active		$295,684.00		1986		812-10

		MSFC		MAF		-		077-53		SUBSTATION NO. 53		15		16.2		Active		$466,315.00		1986		812-10

		MSFC		MAF		-		077-54		SUBSTATION NO. 54		15		16.2		Active		$211,416.00		1987		812-10

		MSFC		MAF		-		077-55		TRANSFORMER BANK NO. 55		15		16.2		Active		$32,831.00		1988		812-10

		MSFC		MAF		-		077-56		TRANSFORMER BANK NO. 56		15		16.2		Active		$32,831.00		1988		812-10

		MSFC		MAF		-		077-57		SUBSTATION NO. 57		15		16.2		Active		$204,518.00		1988		812-10

		MSFC		MAF		-		077-58		SUBSTATION NO. 58		15		16.2		Active		$802,134.00		1991		812-10

		MSFC		MAF		-		1		LAND (MICHOUD)		25		26		Active		$107,365,107.00		1943		911-31

		MSFC		MAF		-		103		MANUFACTURING BLDG		23		23.1		Active		$325,155,935.00		1943		220-14

		MSFC		MAF		-		106		BLDG.STORAGE,H-CANE SUPPLIES/EMER.P		9		8		Active		$571,169.00		1944		442-10

		MSFC		MAF		-		110		VERTICAL ASSEMBLY BLDG		23		23.1		Active		$66,093,272.00		1964		220-14

		MSFC		MAF		-		113		DESSICANT/THERMAL OXIDIZER		9		24		Active		$452,102.00		1980		442-90

		MSFC		MAF		-		114		HIGH BAY ADDITION		23		23.1		Active		$27,010,222.00		1982		220-14

		MSFC		MAF		-		116		SPRINKLER HOUSE No. 2		19		19.1		Active		$76,279.00		1970		841-10

		MSFC		MAF		-		119		STORAGE BUILDING		23		8		Mothballed		$0.00		1943		219-11

		MSFC		MAF		-		121		EAST MASTER SUBSTATION		15		16.2		Active		$10,210,033.00		1943		812-10

		MSFC		MAF		-		131		LH2 TANK ABLATOR SPRAY FACILITY		23		23.1		Active		$22,361,591.00		1980		220-14

		MSFC		MAF		-		168		DEMINERALIZED WATER STORAGE TANK		10		25		Active		$421,385.00		1986		411-90

		MSFC		MAF		-		171		Water Treatment Facility		19		19.1		Active		$322,583.00		2000		841-10

		MSFC		MAF		-		173		IWWT CONTROL STRUCTURE		18		18.1		Active		$1,496,120.00		1980		831-90

		MSFC		MAF		-		175		LN2/GN2 CONVERSION FACILITY		10		10.2		Active		$2,555,560.00		1969		461-90

		MSFC		MAF		-		176		IWWT CONCENTRATE TREATMENT FACILITY		18		18.1		Active		$1,944,291.00		1988		831-90

		MSFC		MAF		-		177		IWWT SLUDGE HANDLING FACILITY		18		18.1		Active		$1,852,692.00		1988		831-90

		MSFC		MAF		-		178		CONCENTRATE W/W HOLDING TANKS		19		18		Active		$1,830,348.00		1988		841-45

		MSFC		MAF		-		179		IWWF HOLDING TANKS		19		18		Active		$3,192,647.00		1988		841-45

		MSFC		MAF		-		183		DEMINERALIZED WATER TANK		10		25		Active		$1,717,029.00		1963		411-90

		MSFC		MAF		-		201		FIRE WATER PUMP HOUSE		19		19.1		Active		$2,020,086.00		1952		843-20

		MSFC		MAF		-		202		COOLING TOWER EAST		19		17.1		Active		$2,136,254.00		1953		841-10

		MSFC		MAF		-		203		STORAGE BLDG		9		8		Active		$5,095,303.00		1944		442-10

		MSFC		MAF		-		207		BOILER HOUSE		17		17.1		Active		$68,638,123.00		1943		821-50

		MSFC		MAF		-		232		TRUCK SCALE		17		25		Active		$91,916.00		1992		890-95

		MSFC		MAF		-		239		STORAGE FACILITY		9		8		Active		$1,090,907.00		1943		442-10

		MSFC		MAF		-		30		UTILITY CONTROL SYSTEM		15		16		Active		$3,356,183.00		1967		812-90

		MSFC		MAF		-		303		X-RAY MOD AND STAGING FACILITY		9		8		Active		$53,155,381.00		1944		442-10

		MSFC		MAF		-		305		TRANS.& HANDLING STORAGE BLDG.		9		8		Active		$239,694.00		1993		442-10

		MSFC		MAF		-		307		S-IC STAGE DISPLAY		21		25		Mothballed		$0.00		1978		111-10

		MSFC		MAF		-		308		WEST MASTER SUBSTATION		15		16.2		Active		$2,258,556.00		1966		812-10

		MSFC		MAF		-		317		SOLVENT RECOVERY STRUCTURE		21		25		Mothballed		$0.00		1988		111-10

		MSFC		MAF		-		318		COMPONENT ABLATOR FACILITY		23		23.1		Active		$17,360,494.00		1985		220-14

		MSFC		MAF		-		319		COOLING TOWER (2 CELL)		19		17.1		Active		$201,929.00		1984		841-10

		MSFC		MAF		-		321		COOLING TOWER (3 CELL)		19		17.1		Active		$430,954.00		1966		841-10

		MSFC		MAF		-		324		WASTE OIL STORAGE		25		10		Active		$5,518.00		1987		126-90

		MSFC		MAF		-		352		COOLING TOWER (3 CELLS)		19		17.1		Active		$298,161.00		1964		841-10

		MSFC		MAF		-		401		FUEL OIL STORAGE		25		10		Active		$10,400.00		1986		126-90

		MSFC		MAF		-		406		WORKSHOP & STORAGE FACILITY		5		8		Active		$75,071.00		1967		610-90

		MSFC		MAF		-		411		INSTALLATION FACILITY		9		11		Mothballed		$0.00		1991		421-90

		MSFC		MAF		-		419		COOLING TOWER (1 CELL)		19		17.1		Active		$128,463.00		1984		841-10

		MSFC		MAF		-		424		COOLING TOWER (1 CELL)		19		17.1		Active		$25,287.00		1980		841-10

		MSFC		MAF		-		485		OFFICE AND STORAGE BLDG		9		8		Active		$514,898.00		1966		442-10

		MSFC		MAF		-		70		CHEMICAL WASTE SYSTEM		18		18.1		Active		$7,227,412.00		1962		831-90

		MSFC		MAF		-		72		IND WATER WASTE TREATMENT FACILITY		18		18.1		Active		$3,519,896.00		1982		831-90

		MSFC		MAF		-		74		FUEL OIL TRANSFER SYSTEM		25		10.2		Active		$927,547.00		1978		126-90

		MSFC		MAF		-		77		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$16,111,328.00		1943		812-30

		MSFC		MAF		-		79		COMMUNICATIONS NETWORK		15		16		Active		$1,455,240.00		1989		136-90

		MSFC		MAF		-		87		RAILROAD TRACKS		22		21		Active		$2,435,774.00		1943		860-10

		MSFC		MAF		-		92		DOMESTIC WATER SYSTEMS 3800 GPM		19		17		Active		$2,112,291.00		1954		842-10

		MSFC		MAF		-		96		PROCESS WATER SYSTEM		19		19.1		Active		$5,131,375.00		1943		841-10

		MSFC		MAF		-		97		CRYOGENIC LN2 SYSTEM		2		20.2		Active		$1,130,574.00		1967		390-00

		MSFC		SSFL		-		IO200029		SERVICE BUILDING-203		12		5		Active		$3,010,197.00		1956		140-40

		MSFC		SSFL		-		IO200039		ALFA RECORDING CENTER-BLDG 208		14		24		Active		$1,133,931.00		1955		381-20

		MSFC		SSFL		-		IO200040		ALFA TERMINAL HOUSE BLDG 209		1		24		Active		$256,683.00		1955		310-15

		MSFC		SSFL		-		IO200045		BRAVO RECORDING CENTER-BLDG 213		14		24		Active		$678,872.00		1956		381-20

		MSFC		SSFL		-		IO200047		BRAVO TERMINAL HOUSE-BLDG 214		1		24		Active		$109,943.00		1956		310-15

		MSFC		SSFL		-		IO200050		COCA TERMINAL HOUSE-BLDG 219		1		24		Active		$320,357.00		1959		310-15

		MSFC		SSFL		-		IO200055		DELTA RECORDING CENTER-BLDG 224		14		24		Active		$1,241,798.00		1956		381-20

		MSFC		SSFL		-		IO200057		DELTA TERMINAL HOUSE-BLDG 225		1		24		Active		$958,424.00		1956		310-15

		MSFC		SSFL		-		IO200062		ROCKET ENGINE TEST STAND ALFA I		13		4		Active		$10,464.00		1997		141-50

		MSFC		SSFL		-		IO200088		SIDEWALK		25		21		Active		$7,294.00		1956		690-90

		MSFC		SSFL		-		IO200089		VEHICLE FUELING LOCATION		25		10.2		Active		$27,156.00		1956		690-90

		MSFC		SSFL		-		IO200091		WATER DISTRIBUTION LINES		19		17		Active		$4,376,702.00		1956		842-10

		MSFC		SSFL		-		IO200092		ELECTRICAL DISTRIBUTION		15		16		In-Active		$6,819,232.00		1956		812-30

		MSFC		SSFL		-		IO200093		SEWAGE COLLECTION SYSTEM		15		18		Active		$35,179.00		1956		812-30

		MSFC		SSFL		-		IO200094		SEWAGE TREATMENT PLANT		18		18.1		Active		$23,846.00		1956		831-10

		MSFC		SSFL		-		IO200095		SEWAGE TREATMENT PLANT		18		18.1		Active		$426,476.00		1956		831-10

		MSFC		SSFL		-		IO200096		PROPELLANT STORAGE		17		9		Active		$307,240.00		1956		823-20

		MSFC		SSFL		-		IO200097		PROPELLANT STAORAG FACILITY		17		9		Active		$694,211.00		1956		823-20

		MSFC		SSFL		-		IO200098		PROPELLANT PIPE LINE		4		9		Active		$47,411.00		1956		345-20

		MSFC		SSFL		-		IO200099		PROPELLANT SERVICE PIPELINE		4		9		Active		$3,802,018.00		1956		345-20

		MSFC		SSFL		-		IO200100		LOQUID OXYGEN LINE		4		9		Active		$86,467.00		1957		345-20

		MSFC		SSFL		-		IO200101		LIQUID OXYGEN LINE		4		9		Active		$176,656.00		1957		345-20

		MSFC		SSFL		-		IO200102		LIQUID NITROGEN LINE		4		9		Active		$4,925.00		1957		345-20

		MSFC		SSFL		-		IO200103		LIQUID NITROGEN LINE		4		9		Active		$115,195.00		1957		345-20

		MSFC		SSFL		-		IO200105		GASEOUS NITROGEN & HELIUM LINE		4		9		Active		$326,992.00		1956		345-20

		MSFC		SSFL		-		IO200107		WATER RECLAMATION DAM		19		18.2		Active		$340,722.00		1958		843-50

		MSFC		SSFL		-		IO200109		EXTERIOR LIGHTING SERVICE		4		15		Active		$452,436.00		1957		345-50

		MSFC		SSFL		-		IO200110		ELECTRICAL SUBSTATION		15		16.2		Active		$7,294.00		1956		812-10

		MSFC		SSFL		-		IO200111		TRAFFIC SIGNAL		25		15		Active		$223,952.00		1957		872-10

		MSFC		SSFL		-		IO200112		SANITARY SEPTIC SYSTEM		18		18.1		Active		$116,799.00		1957		831-10

		MSFC		SSFL		-		IO200115		RECLAIM WATER DISTRIBUTION SYSTEM		13		17		Active		$2,306,873.00		1959		141-40

		MSFC		SSFL		-		IO200124		LAND EROSION CONTROL		18		18.2		Active		$2,608,076.00		1956		871-20

		MSFC		SSFL		-		IO200167		COCA FIRE HOUSE-BLDG 220		10		24		Active		$248,508.00		1956		461-20

		MSFC		SSFL		-		IO200168		DELTA INSPECTION OFFICE		13		12		Active		$1,810.00		1997		141-50

		MSFC		SSFL		-		IO200169		LIQUID NITROGEN SHELTER-BLDG 232		17		24		Active		$10,576.00		1956		890-30

		MSFC		SSFL		-		IO200170		WATER LINE		19		17		Active		$503,672.00		1958		842-10

		MSFC		SSFL		-		IO200174		STAND SHELTER-NO.739		24		0		Active		$7,571.00		1956		0

		MSFC		SSFL		-		IO200175		SEWAGE DISPOSAL PLANT		15		18.1		Active		$80,222.00		1997		812-30

		MSFC		SSFL		-		IO200178		FLAG POLE		18		25		Active		$1,656.00		1956		831-90

		MSFC		SSFL		-		IO200179		INTERIOR FENCE		18		25		Active		$13,348.00		1957		831-90

		MSFC		SSFL		-		IO200313		ELECTRICAL SUBSTATION-5000 KVA		15		16.2		Active		$412,596.00		1965		812-10

		MSFC		SSFL		-		IO200314		ELEC SUBSTATION-5000 KVA		15		16.2		Active		$6,277.00		1965		812-10

		MSFC		SSFL		-		IO200316		HYDROGEN LOADING PAD-DELTA		18		25		Active		$23,841.00		1966		871-50

		MSFC		SSFL		-		IO200320		RETAINING WALL-H2 PAD-DELTA		18		18.2		Active		$50,338.00		1966		871-50

		MSFC		SSFL		-		IO200340		HYDROGEN LOADING PAD-DELTA		18		25		Active		$24,904.00		1966		871-50

		MSFC		SSFL		-		IO200345		LAND IMPROVEMENT-CLEAR		21		26		Active		$25,292.00		1967		851-92

		MSFC		SSFL		-		IO200458		ELECTRICAL CONTROL STATION-BLDG 235		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200459		ELEC STATION-BLDG 236		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200460		ELECTRICAL STATION-BLDG 237		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200463		SHELTER FOR SHEET METAL BRAKE		24		0		Active		$34,826.00		1972		0

		MSFC		SSFL		-		IO200464		DRUM STORAGE SHELTER		25		9		In-Active		$76,340.00		1959		690-90

		MSFC		SSFL		-		IO200465		OXIDIZER STORAGE SHELTER		25		9		Active		$94,724.00		1960		690-90

		MSFC		SSFL		-		IO200466		PYPHORIC STORAGE SHELTER		25		9		Active		$26,766.00		1961		690-90

		MSFC		SSFL		-		IO200475		SHELTER FOR GN2 COMPRESSORS		17		25		Active		$145,888.00		1975		890-50

		MSFC		SSFL		-		IO200476		HIGH PRESSURE VESSEL VAULT-BLDG 520		17		24		Active		$804,546.00		1975		890-50

		MSFC		SSFL		-		IO200477		DEFLECTOR WATER PUMPHOUSE- BLDG 241		23		19.1		Active		$43,876.00		1975		219-10

		MSFC		SSFL		-		IO200478		BUILDING 240-PUMP		23		19.1		Active		$44,084.00		1975		219-10

		MSFC		SSFL		-		IO200479		LAND		25		26		Active		$7.00		1956		911-30

		MSFC		SSFL		-		IO200480		EASEMENT		25		26		Active		$7.00		1956		911-30

		MSFC		SSFL		-		IO200486		LN2 CASCADE STRUCTURE-NO. 919		20		20.2		Active		$115,047.00		1977		382-30

		MSFC		SSFL		-		IO200487		POLE PLATFORM ELECTRICAL SUBSTATION		15		16.2		Active		$8,597.00		1983		812-10

		MSFC		SSFL		-		IO504003		COCA 4 PILLBOX-BLDG 614		20		24		In-Active		$153,748.00		1965		382-15

		MSFC		SSFL		-		IO504006		LIGHTED AREA STORAGE		15		16.2		Active		$215,885.00		1997		812-10

		MSFC		SSFL		-		IO504008		AIR COND. COCA, IMPROVEMENT		15		17		Active		$1,365.00		1997		812-30

		MSFC		SSFL		-		IO504729		LIQUID HYDROGEN STORAGE		4		9		Active		$1,676,133.00		1964		345-20

		MSFC		SSFL		-		IO504730		LOX SYSTEM - STORAGE & TRANSFER		4		9		Active		$177,238.00		1997		345-20

		MSFC		SSFL		-		IO504731		GN2 STORAGE SYSTEM		17		9		Active		$35,602.00		1997		823-20

		MSFC		SSFL		-		IO504734		HELIUM SYSTEM		4		9		Active		$1,309.00		1997		345-20

		MSFC		SSFL		-		IO504735		GN2 SYSTEM		4		9		Active		$28,102.00		1997		345-20

		SSC		-		-		10		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$31,187,485.00		1965		812-30

		SSC		-		-		1200		VISITORS CENTER		4		24		Active		$9,270,694.00		1966		350-20

		SSC		-		-		1209		Main St. Mars Exhibit		7		28		Active		$69,212.00		1988		630-12

		SSC		-		-		13		POTABLE WATER SYSTEM		19		17		Active		$10,024,826.00		1965		842-10

		SSC		-		-		15		COMMUNICATION DUCT SYSTEM		13		16		Active		$33,109,533.00		1965		132-90

		SSC		-		-		19		LAND		25		26		Active		$98,261,100.00		1965		911-10

		SSC		-		-		2109		CUSTODIAL SERVICES		7		28		Active		$294,546.00		1991		630-12

		SSC		-		-		2204		WAREHOUSE BUILDING		9		8		Active		$21,497,459.00		1965		442-10

		SSC		-		-		2207		(WHSE COMPLEX) SALVAGE MAT/STO.BLDG		9		8		Active		$323,175.00		1967		442-10

		SSC		-		-		2209		BOILER ROOM BLDG @2203		17		17.1		Active		$106,526.00		1993		821-30

		SSC		-		-		2210		HAZARDOUS WASTE HANDLING FACILITY		18		24		Active		$362,184.00		1995		831-40

		SSC		-		-		2310		LOCK & BRIDGE EQUIPMENT BLDG.		5		24		Active		$217,274.00		1965		610-90

		SSC		-		-		2311		LOCK WATER SUPPLY PUMP STATION		19		19.1		Active		$2,815,454.00		1965		841-55

		SSC		-		-		2312		WATER WELL & PUMP HSE. No. 2		19		19.1		Active		$375,421.00		1966		841-50

		SSC		-		-		2317		LOCK AND BASCULE BRIDGE		25		21		Active		$55,416,650.00		1965		163-90

		SSC		-		-		24		GROUND DRAINAGE		18		18.2		Active		$10,962,460.00		1965		871-90

		SSC		-		-		2403		GROUNDS MAINTENANCE BUILDING		5		23		Active		$76,181.00		1965		610-10

		SSC		-		-		2410		BLOCK HOUSE.(GAINSVILLE RD)		5		24		Abandoned		$0.00		1971		610-10

		SSC		-		-		2501		BLOCK HOUSE		5		24		Abandoned		$0.00		1971		610-10

		SSC		-		-		2502		PESTICIDE OPERATION BUILDING		9		8		Abandoned		$0.00		1982		442-10

		SSC		-		-		28		SEWAGE DISPOSAL SYSTEM		18		18.1		Active		$975,977.00		1965		831-90

		SSC		-		-		3201A		MARINE OPS ANNEX		7		28		Active		$19,547.00		1985		630-10

		SSC		-		-		3208		SSME LOGISTICS ANNEX		9		8		Active		$109,785.00		1986		442-10

		SSC		-		-		3220		SCALE BUILDING		22		24		Active		$658,186.00		1967		860-90

		SSC		-		-		3304		AIR COMPRESSOR SHELTER		4		25		Active		$6,070,571.00		1988		350-20

		SSC		-		-		3305		CENTRAL COMPRESSOR BLDG.		4		27.1		Active		$15,203,758.00		1966		350-20

		SSC		-		-		3306		HYDROGEN COMPRESSOR BLDG.		11		24		Active		$3,745,034.00		1966		423-90

		SSC		-		-		3309		LIQ.NITROGEN TANK (WEST)		11		10		Active		$1,199,603.00		1967		423-90

		SSC		-		-		3312		WATER WELL & PUMP HSE. No. 1		19		19.1		Active		$1,282,532.00		1965		841-50

		SSC		-		-		3320		HYDROGEN FLARE STACK AT 3306		11		25		Active		$55,734.00		1967		423-10

		SSC		-		-		3406		STORAGE BUILDING		9		8		Active		$31,187.00		1992		442-10

		SSC		-		-		3407		LIQ. HYDROGEN CONTROL BLDG.		11		24		Active		$1,181,168.00		1967		423-90

		SSC		-		-		3410		LOX STORAGE TANK		11		10		Abandoned		$0.00		1967		423-10

		SSC		-		-		3414		LOX STORAGE TRANSFER FACILITY		11		9		Active		$4,588,217.00		1971		423-10

		SSC		-		-		3415		HYDROGEN TRANSFER FACILITY		11		25		Active		$2,401,481.00		1971		423-20

		SSC		-		-		36		CANAL & DOCK FACILITIES		25		21		Active		$49,081,658.00		1966		163-90

		SSC		-		-		40		HPIW DISTRIBUTION SYSTEM		4		19		Active		$14,544,696.00		1966		355-40

		SSC		-		-		4040		E-1 COMPLEX ELECTRICAL BUILDING		16		16.2		Active		$684,363.00		1993		811-90

		SSC		-		-		4060		E COMPLEX TANK FARM		11		10		Active		$5,338,997.00		1993		423-10

		SSC		-		-		41		HPG SYSTEM		4		17		Active		$52,104,426.00		1966		355-50

		SSC		-		-		4101		TEST COMPLEX PUMP HOUSE		19		19.1		Active		$205,645.00		1994		842-15

		SSC		-		-		4103		A COMPLEX INERT GAS STORAGE AREA		4		9		Active		$1,317,952.00		1967		345-20

		SSC		-		-		4115		LIQUID HYDROGEN CATCH TANK		4		9		Abandoned		$0.00		1968		345-20

		SSC		-		-		42		PROPELLANT TRANSFER & STORAGE		4		9		Active		$1,591,164.00		1968		355-20

		SSC		-		-		4240		B COMPLEX INERT GAS STORAGE		4		9		Active		$706,749.00		1968		345-20

		SSC		-		-		4312		B COMPLEX POT. W. WELL PUMPHSE 3		4		19.1		Active		$252,961.00		1965		345-40

		SSC		-		-		4320		INDUSTRIAL WELL No. 1		4		19		Mothballed		$0.00		1967		345-40

		SSC		-		-		4321		INDUSTRIAL WELL No. 2		4		19		Mothballed		$0.00		1967		345-40

		SSC		-		-		4322		INDUSTRIAL WELL No. 3 & PUMPHOUSE		4		19.1		Active		$982,614.00		1968		345-40

		SSC		-		-		4324		SEWAGE LAGOON No. 3		18		18.1		Standby		$0.00		1967		831-90

		SSC		-		-		4325		INDUSTRIAL WATER RESERVOIR		4		18.2		Active		$11,192,522.00		1967		345-40

		SSC		-		-		4400		HPIW EMERG. POWER & HEATING PLANT		4		17.1		Active		$48,241,998.00		1967		345-40

		SSC		-		-		53		LAGOON SYSTEM, BLDG 1105		18		18.1		Active		$251,002.00		1974		831-90

		SSC		-		-		58		ENERGY MANAGEMENT CONTROL SYSTEM		15		16		Active		$1,332,364.00		1984		812-90

		SSC		-		-		7		RAILROAD TRACKS		22		21		Abandoned		$0.00		1965		860-10

		SSC		-		-		7020		LANDFILL BUILDING		25		24		Active		$77,819.00		1997		833-40

		SSC		-		-		7022		DRUM STAGING FACILITY		25		9		Active		$355,765.00		1999		833-90

		SSC		-		-		8105		BOILER ROOM BUILDING		17		17.1		Active		$453,805.00		1994		821-30

		SSC		-		-		8210		HORN TOWER		2		25		Abandoned		$0.00		1960		320-10

		SSC		-		-		8306		PROPULSION TEST LABORATORY		5		1		Active		$751,770.00		1998		610-10

		SSC		-		-		9810		IGLOO STORAGE		9		11		Abandoned		$0.00		1991		421-90

		SSC		-		-		9811		IGLOO STORAGE		9		11		Abandoned		$0.00		1991		421-90

		SSC		-		-		TRL-266		E Complex Operations Trailer 266		25		7		Active		$708.00		1999		631-30

		SSC		-		-		TRL-267		E Complex Operations Trailer 267		25		7		Active		$607.00		1999		631-30

		SSC		-		-		TRL-268		E Complex Operations Trailer 268		25		7		Active		$682.00		1999		631-30

		SSC		SSCTEN		-		1000B		BOILER ROOM BUILDING		17		17.1		Active		$251,312.00		1993		821-30

		SSC		SSCTEN		-		1006		OCEAN TECH. STAGING FACILITY		9		8		Active		$256,434.00		1986		442-10

		SSC		SSCTEN		-		1020		CHL RESEARCH LABORATORY		5		1		Active		$2,415,705.00		1989		610-10

		SSC		SSCTEN		-		1106		EPA GMPO STORAGE FACILITY		1		8		Active		$196,071.00		1977		310-10

		SSC		SSCTEN		-		2406		NAVOCEANO FACILITIES ANNEX A		9		8		Active		$154,207.00		1984		442-10

		SSC		SSCTEN		-		2408		NAVOCEANO FACILITIES ANNEX B		9		8		Active		$159,946.00		1992		442-10

		SSC		SSCTEN		-		3200		MARINE LOGISTICS FACILITY		9		8		Active		$388,829.00		1985		442-10

		SSC		SSCTEN		-		3203A		NDBC METAL STORAGE BUILDING		9		8		Active		$34,960.00		1989		442-10

		SSC		SSCTEN		-		3204		National Data Buoy Storage Facility		9		8		Active		$9,532,697.00		1965		442-10

		SSC		SSCTEN		-		3212		BOILER ROOM @3203		17		17.1		Active		$494,123.00		1993		821-30

		SSC		SSCTEN		-		8130		OCEAN SCIENCE STORAGE		1		9		Active		$46,818.00		1972		310-20





Class Codes moved to new DM Cat

		NASA CLASS CODES		ORIGINAL DM_CAT_CODE		NASA CLASS DESC		NEW DM_CAT_CODE		Reason

		121-10		25		Aircraft Direct Fueling Station		10.2		New category for these

		121-20		25		Aircraft Truck Fueling Facility		10.2		New category for these

		121-90		25		Aircraft Fuel Dispensing (Other)		10.2		New category for these

		122--10		25		Marine Fueling Facility		10.2		New category for these

		122-20		25		Small Craft Fueling Station		10.2		New category for these

		122-90		25		Marine Fuel Dispensing (Other)		10.2		New category for these

		123-10		25		Filling Station		10.2		New category for these

		123-90		25		Land Vehicle Fuel Dispensing (Other)		10.2		New category for these

		126-90		25		Miscellaneous Fueling and Dispensing		10		More correct category

		212-10		23		Launch Vehicle Maintenance Facility		23.1		Changed due to specialized facilities equipment

		212-20		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-30		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-40		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-50		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		220-11		23		Model Shop		1		These are specialized fabrication facilities

		220-12		23		Tool Fabrication Shop		1		These are specialized fabrication facilities

		220-13		23		Instrument Fabrication Shop		1		These are specialized fabrication facilities

		220-14		23		Vehicle Assembly Buildings (Other than at Launch Sites)		23.1		Related to launch preparation

		320-60		2		Tracking and Data Acquisition (Structures and Facilities)		13.2		These are small antennas & tracking

		345-20		4		Propellant &amp; Fuel Storage &amp; Transfer Systems (Engine Test)		9		More correct category

		345-40		4		Water Systems (Engine Test)		19		More correct category

		381-20		14		Data Collection &amp; Reduction Center Bldgs (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-30		14		Assembly and Checkout Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-40		14		Instrumentation Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-50		14		Service Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-60		14		Remote Air Intake Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		382-13		20		Camera Pads &amp; Structures (Launch Complex)		20.1		New category for these

		382-15		20		Blockhouses (Launch Complex)		24		Other building vice launch facility

		382-30		20		Propellant and Fuel Systems + Storage Tanks (Launch Complex)		20.2		New category for these

		382-31		20		High Pressure Gas Systems (Launch Complex)		20.2		New category for these

		382-70		20		Electrical Systems (Launch Complex)		16		Electrical distribution is more correct

		421-90		9		Solid Fuel Storage - Bulk (Other)		11		These are propellant storage magazines and should be in DM Cat code 11

		610-30		5		Receiving and Shipping Buildings		8		These are supply buildings

		630-10		7		Prefabricated Buildings, General use		28		These aren't trailers

		630-11		7		Prefabricated Buildings, Offices use		28		These aren't trailers

		630-12		7		Prefabricated Buildings, Institutional		28		These aren't trailers

		630-14		7		Prefabricated Buildings, Storage use		28		These aren't trailers

		630-16		7		Prefabricated Buildings, Service use		28		These aren't trailers

		630-17		7		Prefabricated Buildings, R&amp;D use		28		These aren't trailers

		630-20		7		Commercial Packaged Accommodations		28		These aren't trailers

		630-21		7		Commercial Packaged Accomodations, Office use		28		These aren't trailers

		630-22		7		Commercial Packaged Accomodations, Institutional		28		These aren't trailers

		630-24		7		Commercial Packaged Accomodations, Storage use		28		These aren't trailers

		630-26		7		Commercial Packaged Accomodations, Service use		28		These aren't trailers

		630-27		7		Commercial Packaged Accomodations, R&amp;D		28		These aren't trailers

		811-10		16		Electric Power Plant – Diesel		16.1		These are generating plants vice electrical distribution

		811-20		16		Electric Power Plant - Coal-Fired		16.1		These are generating plants vice electrical distribution

		811-30		16		Electric Power Plant - Oil-Fired		16.1		These are generating plants vice electrical distribution

		811-40		16		Electric Power Plant - Gas-Fired		16.1		These are generating plants vice electrical distribution

		811-50		16		Electric Power Plant – Nuclear		16.1		These are generating plants vice electrical distribution

		811-60		16		Stand-by Generator Plant		16.1		These are generating plants vice electrical distribution

		811-70		16		Electric Power Plant – Hydro		16.1		These are generating plants vice electrical distribution

		811-80		16		Power Station		16.1		These are generating plants vice electrical distribution

		812-10		15		Substation		16.2		These are not lighting systems, are electrical & electrical dist.

		812-30		15		Distribution Systems		16		These are not lighting systems, are electrical & electrical dist.

		812-35		15		Electrical and Communications Duct System		16		These are not lighting systems, are electrical & electrical dist.

		812-60		15		Distribution Transformers		16.2		These are not lighting systems, are electrical & electrical dist.

		812-90		15		Electricity - Distribution and Transmission Lines (Other)		16		These are not lighting systems, are electrical & electrical dist.

		821-10		17		Heating Plant and Other Related Facilities - Coal-Fired		17.1		These are generating plants vice distribution facilities

		821-20		17		Heating Plant and Other Related Facilities - Oil-Fired		17.1		These are generating plants vice distribution facilities

		821-30		17		Heating Plant and Other Related Facilities - Gas-Fired		17.1		These are generating plants vice distribution facilities

		821-40		17		Heating Plant and Other Related Facilities – Nuclear		17.1		These are generating plants vice distribution facilities

		821-50		17		Steam Plant - Power and Other Related Facilities		17.1		These are generating plants vice distribution facilities

		831-10		18		Sewage Treatment Plant		18.1		Treatment vice distribution

		831-30		18		Septic Tank and Drain Field		18.1		Treatment vice distribution

		831-40		18		Contaminated Waste Storage		18.1		Treatment vice distribution

		831-50		18		Radioactive Waste Handling Facility		18.1		Treatment vice distribution

		831-90		18		Sewage and Waste (Other)		18.1		Treatment vice distribution

		841-10		19		Water Treatment Facilities		19.1		Treatment vice distribution

		841-70		19		Chlorinator Building		19.1		Treatment vice distribution

		842-12		19		Central Chilled Water Plant and Distribution System		17		HVAC Distribution vice potable water distribution

		860-10		22		Railroad Trackage		21		Similar to roadways

		860-20		22		Railroad Barricades		25		Other equipment more correct

		860-30		22		Railroad Bridge and Trestle		21		Similar to roadways

		860-40		22		Crane Trackage		21		Similar to roadways

		860-50		22		Railroad Scales		25		Other equipment more correct

		860-90		22		Other Railroad Trackage Facilities		25		Other equipment more correct

		871-10		18		Storm Sewer		18.2		New category for these

		871-20		18		Drainage Ditch		18.2		New category for these

		871-30		18		Irrigation Facility		18.2		New category for these

		871-40		18		Dykes or Dams		18.2		New category for these

		871-50		18		Retaining Walls		18.2		New category for these

		871-90		18		Ground Improvement Structures (Other)		18.2		New category for these

		872-20		25		Guard and Watch Towers		24		More correct category

		872-30		25		Sentry Station		24		More correct category

		872-90		25		Security Structures (Other)		24		More correct category

		890-25		17		Compressed Air Plant		27.1		Compressed air generation vice HVAC

		890-30		17		Compressed Air Distribution System		27		Compressed air distribution vice HVAC

		890-40		17		Chilled Water Plant		17.1		Plant vice distribution system

		890-55		17		Air Conditioning Plant		17.1		Plant vice distribution system

		890-75		17		Cooling Tower		17.1		Plant vice distribution system

		890-80		17		Combined Air Conditioning and Heating Plant		17.1		Plant vice distribution system

		890-95		17		Vehicle Scales		25		Vehicle scales, not HVAC

		911-21		25		Land - Donation (State and Local Government)		26		Land vice other facility

		911-22		25		Land - Donation (Federal Government)		26		Land vice other facility

		911-30		25		Land - Transfer from Air Force		26		Land vice other facility

		911-31		25		Land - Transfer from Army		26		Land vice other facility

		911-32		25		Land - Transfer from Navy		26		Land vice other facility

		911-33		25		Land - Transfer from other Federal Agencies		26		Land vice other facility

		911-40		25		Land - Condemnation		26		Land vice other facility

		911-50		25		Land - Exchange		26		Land vice other facility

		912-10		25		Land - Public Domain Withdrawal (Executive Order)		26		Land vice other facility

		912-11		25		Land - Public Domain Withdrawal (Public Land Order)		26		Land vice other facility

		912-13		25		Land - Public Domain Withdrawal (Permit)		26		Land vice other facility

		912-20		25		Land - Public Domain Withdrawal (Temporary)		26		Land vice other facility

		913-10		25		Land - Public Domain--Use Permit (Dept. of Interior)		26		Land vice other facility

		913-20		25		Land - Public Domain--Use Permit (Dept. of Air Force)		26		Land vice other facility

		913-30		25		Land - Public Domain--Use Permit (Other Agencies)		26		Land vice other facility

		913-40		25		Land - License from Air Force		26		Land vice other facility

		913-50		25		Land - License from Army		26		Land vice other facility

		913-60		25		Land - License from Navy		26		Land vice other facility

		913-61		25		Land - Permit from Air Force		26		Land vice other facility

		913-62		25		Land - Permit from Army		26		Land vice other facility

		913-63		25		Land - Permit from Navy		26		Land vice other facility

		914-10		25		Land - Public - Temporary or Long-Term		26		Land vice other facility

		914-20		25		Land - Public - Temporary Permit		26		Land vice other facility

		921-10		25		Land - Easement (By Purchase)		26		Land vice other facility

		921-20		25		Land - Easement (By Condemnation)		26		Land vice other facility

		921-30		25		Land - Easement (Transfer from the Air Force)		26		Land vice other facility

		921-40		25		Land - Easement (Transfer from the Army)		26		Land vice other facility

		921-50		25		Land - Easement (Transfer from the Navy)		26		Land vice other facility

		921-60		25		Land - Easement (Transfer from other Federal Agencies)		26		Land vice other facility

		921-90		25		Land - Other Rights of Way		26		Land vice other facility

		922-10		25		Land - In-Lease - Private Enterprise		26		Land vice other facility

		922-20		25		Land - In-Lease - State and Local Governments		26		Land vice other facility

		922-30		25		Land - In-Lease - Long Term		26		Land vice other facility

		923-10		25		Land - Foreign, 99-Year Lease		26		Land vice other facility

		923-20		25		Land - Foreign, Base Rights		26		Land vice other facility

		923-40		25		Land - Foreign, Occupied Areas		26		Land vice other facility

		923-50		25		Land - Foreign, In-Lease		26		Land vice other facility

		923-60		25		Land - Foreign, Miscellaneous		26		Land vice other facility

		932-10		25		Land - Site Improvement		26		Land vice other facility

		932-20		25		Land - Site Clearing		26		Land vice other facility

		932-30		25		Land - Site Grading		26		Land vice other facility

		932-40		25		Land - Site Cut and Fill		26		Land vice other facility

		932-50		25		Land - Site Landscaping		26		Land vice other facility

		932-60		25		Land - Site Dredging		26		Land vice other facility

		932-90		25		Non-Structural improvements to land not owned		26		Land vice other facility





MSFC 5s TO 0s

		CTR		SITE		INST		FAC		DESC		STAT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		COUNT

		MSFC		-		-		4184		ANTENNA TEST TOWER (TRANS)		Active		4		5		0		0		4		0		0		0		0		6

		MSFC		-		-		4185		ANTENNA TEST TOWER FAC (TRGT)		Active		3		5		0		0		3		0		0		0		0		6

		MSFC		-		-		4189		RF VACUUM TEST FACILITY		Active		4		3		4		4		5		4		0		4		5		1

		MSFC		-		-		4191		RF MEASUREMENT LAB		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4200		OFFICE BUILDING		Active		5		3		4		2		2		5		5		4		0		1

		MSFC		-		-		4201		OFFICE BUILDING		Active		5		4		5		5		5		4		5		4		0		1

		MSFC		-		-		4202		OFFICE BUILDING		Active		5		5		5		5		5		4		5		5		0		1

		MSFC		-		-		4203		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4241		OFFICE & STORAGE BUILDING		Active		5		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4244		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4249		MEDICAL CENTER & OFFICE BUILDING		Active		4		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4250		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4251		OFFICE & STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4252		STEAM CLEANING FACILITY		Active		4		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4306		OFFICE BUILDING		Active		4		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4312		SECURITY GUARD HQS		Active		4		5		5		5		5		4		0		4		0		2

		MSFC		-		-		4313		STORAGE BUILDING		Active		3		2		3		3		3		3		0		3		0		2

		MSFC		-		-		4319		STORAGE BUILDING		Active		5		4		4		4		5		5		0		4		0		2

		MSFC		-		-		4348		STORAGE BUILDING		Active		5		4		5		5		5		4		0		4		0		2

		MSFC		-		-		4353		PHOTO LAB		Active		5		5		3		5		5		5		5		4		0		1

		MSFC		-		-		4372		MILLIMETER WAVELENGTH BLD		Active		2		2		1		2		2		2		0		3		0		2

		MSFC		-		-		4391		COMPACTOR FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4436		SSME - HSL BLOCK II FACILITY		Active		5		5		5		4		5		5		0		5		0		2

		MSFC		-		-		4464		MICROBIOLOGY LABORATORY		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4465		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4466		STAGING BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4467		LIDAR FACILITY		Active		4		4		4		2		5		5		0		4		4		4

		MSFC		-		-		4470		COMM.CROSS CONN.BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4471		STORAGE & OFFICE BUILDING		Active		5		4		3		2		2		3		5		3		0		1

		MSFC		-		-		4472		SHOP BUILDING		Active		5		5		4		2		4		4		5		3		0		1

		MSFC		-		-		4473		Central Chiller Facility		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4477		AUDIO REVERBERANT FACILITY		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4478		EQUIPMENT SHED		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4479		STORAGE SHED		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4480		PAINT SHOP		Active		5		5		3		5		5		5		0		5		5		1

		MSFC		-		-		4482		TRANSPORTATION SUPP.BLDG.		Active		5		5		4		5		5		4		0		5		0		2

		MSFC		-		-		4483		VEHICLE MAINTENANCE SHOP		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4485		OFFICE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4490		STORAGE SHED		Active		4		4		3		5		5		5		0		5		0		2

		MSFC		-		-		4491		DOCUMENTATION REPOSITORY		Active		5		5		5		5		5		5		0		4		0		2

		MSFC		-		-		4492		OFFICE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4494		CENTER ACTIVITIES BLDG.		Active		5		5		5		5		5		4		0		5		0		2

		MSFC		-		-		4495		SHOP BUILDING		Active		5		4		5		2		5		5		0		5		0		2

		MSFC		-		-		4498		STORAGE BUILDING		Active		4		3		5		5		5		5		0		5		0		2

		MSFC		-		-		4499		STORAGE BUILDING		Mothballed		4		3		5		5		5		5		0		5		0		2

		MSFC		-		-		4514		PROPULSION SYS.TEST STAND		Mothballed		4		3		3		5		1		5		5		3		1		6

		MSFC		-		-		4515		TRANSIENT PRESSURE TEST FACILITY		Mothballed		3		2		0		0		1		1		0		0		1		9

		MSFC		-		-		4516		LOX STORAGE FACILITY		Active		5		4		5		0		5		0		0		5		0		4

		MSFC		-		-		4517		LH2 STORAGE FACILITY		Mothballed		5		3		5		0		1		1		0		0		5		6

		MSFC		-		-		4518		HYD.TRANSFER CTRL.HOUSE		Mothballed		5		5		4		5		4		5		0		4		0		5

		MSFC		-		-		4519		LOX TRANSFER CTRL.HOUSE		Mothballed		3		4		4		5		5		5		0		4		5		1

		MSFC		-		-		4524		TEST STAND SUPPORT BLDG		Active		5		4		5		4		5		4		0		5		0		2

		MSFC		-		-		4525		LOX TRANSFER CTRL.HOUSE		Active		4		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4526		LH2 TRANSFER CTRL.HOUSE		Mothballed		4		4		5		5		5		5		0		4		0		2

		MSFC		-		-		4527		LH2 STORAGE TANK		Mothballed		4		4		5		0		2		5		0		0		0		7

		MSFC		-		-		4531		TEST STAND SUPPORT BLDG.		Active		5		5		5		2		1		5		0		5		0		2

		MSFC		-		-		4532		TEST SUPPORT BUILDING		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4542		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4552		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4559		SHEAR SHOP FACILITY		Active		5		5		5		5		5		5		5		4		0		1

		MSFC		-		-		4560		PROPUL.SYS.TST.OBSER.BUNKER		Abandoned		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		4562		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4566		OFFICE BUILDING		Active		5		5		4		4		5		5		5		4		0		1

		MSFC		-		-		4567		PUMP & BOILER HOUSE		Active		5		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4574		OBSERVATION BUNKER		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4579		LWD RESERVOIR		Abandoned		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4581		NITROGEN GAS STORAGE FAC.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4582		STORAGE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4583		TEST & DATA RECORDING FAC.		Active		5		5		4		4		5		5		0		5		5		1

		MSFC		-		-		4584		TEST SUPPORT BUILDING		Active		5		5		4		5		5		5		0		5		0		2

		MSFC		-		-		4585		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4587		VACUUM PUMP STATION		Mothballed		3		1		2		5		5		5		0		2		0		6

		MSFC		-		-		4588		COLD CALIBRATION TEST STD		Mothballed		3		3		0		3		2		0		0		3		2		9

		MSFC		-		-		4594		FUEL STORAGE FACILITY		Mothballed		4		1		2		5		2		5		0		5		0		6

		MSFC		-		-		4596		TEST AREA MAINT SHOP		Active		5		5		4		5		5		4		5		5		0		1

		MSFC		-		-		4597		FUEL READY STORAGE		Mothballed		5		5		5		0		0		5		0		0		0		5

		MSFC		-		-		4598		NITROGEN GAS STORAGE FAC.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4604		SSETS STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4607		Air Compressor Building		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4608		PISTOL RANGE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4609		SOFTBALL FIELD HOUSE		Active		5		5		5		0		5		0		0		5		0		4

		MSFC		-		-		4610		OFFICE & ENGINEERING BLDG		Active		4		4		4		4		3		4		5		3		0		1

		MSFC		-		-		4611		AUTOMOTIVE FUEL FACILITY		Active		5		5		5		5		5		5		0		3		0		2

		MSFC		-		-		4613		AIR CONDITIONING EQUIP.BLDG.		Active		5		5		5		5		4		4		0		4		0		2

		MSFC		-		-		4614		ATMOSPHERIC RESEARCH BLDG		Active		5		5		5		4		4		5		0		4		5		1

		MSFC		-		-		4616		STORAGE BUILDING		Active		3		5		4		5		4		5		0		4		0		2

		MSFC		-		-		4617		STORAGE BUILDING		Active		5		4		4		5		4		5		0		5		0		2

		MSFC		-		-		4620		HP PNEUMATIC FACILITY		Active		5		3		4		4		4		4		0		3		5		1

		MSFC		-		-		4621		STORAGE BUILDING		Active		5		4		5		5		5		4		0		4		0		2

		MSFC		-		-		4622		CENTER ACTIVITIES BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4624		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4625		SHUTTLE HARDWARE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4626		LH2 COLD FLOW FACILITY		Active		5		5		5		0		5		5		0		0		0		4

		MSFC		-		-		4630		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4632		GASOLINE STORAGE TANK		Active		5		4		5		0		5		5		0		0		0		4

		MSFC		-		-		4633		GASOLINE STORAGE TANK		Active		5		4		5		0		5		5		0		0		0		4

		MSFC		-		-		4634		SEB STORAGE		Mothballed		5		4		4		4		4		5		0		2		0		7

		MSFC		-		-		4635		CHEMICAL WASTE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4638		SUPPORT BUILDING		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4639		RECORDS MANAGEMENT		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4640		HAZARDOUS WASTE FACILITY		Active		4		4		4		4		5		5		0		3		0		2

		MSFC		-		-		4641		CENTER ACTIVITIES BLDG.		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4642		CENTER ACTIVITIES BLDG.		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4643		TRIBOLOGY TEST FACILITY		Active		4		4		3		5		3		4		0		3		0		2

		MSFC		-		-		4645		STORAGE FACILITY		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4647		AIR COMPRESSOR BUILDING		Mothballed		3		4		4		2		2		2		4		4		0		9

		MSFC		-		-		4651		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4653		COMPONENTS SERVICE BLDG.		Active		5		5		5		5		2		5		5		4		0		1

		MSFC		-		-		4654		OFFICE BUILDING		Active		5		3		5		5		4		5		0		3		0		2

		MSFC		-		-		4658		BLOWER BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4659		HP GN2 FACILITY		Active		5		4		5		0		5		5		0		0		5		3

		MSFC		-		-		4660		BOILER PLANT		Active		5		3		5		0		2		5		0		5		0		3

		MSFC		-		-		4661		SCALE HOUSE		Active		5		3		5		0		4		5		0		3		0		3

		MSFC		-		-		4665		HISTOR.REDSTONE TST.SITE		Heritage		3		2		0		0		1		1		0		0		1		9

		MSFC		-		-		4666		OFFICE BUILDING		Active		5		3		5		4		4		4		5		4		0		1

		MSFC		-		-		4668		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4669		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4670		ADVANCED ENGINE TEST FACILITY		Active		4		2		3		3		2		2		2		2		2		7

		MSFC		-		-		4672		WEST TEST AREA LH2 STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4673		FUEL TANKS		Active		5		5		5		0		5		4		0		0		0		4

		MSFC		-		-		4675		BOILER HOUSE		Active		5		4		1		0		4		4		0		4		0		3

		MSFC		-		-		4677		TEST CELL		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4678		SHOP BUILDING		Active		4		4		4		5		3		3		0		3		0		2

		MSFC		-		-		4679		ELECTRICAL EQUIP.BUILDING		Active		5		4		5		5		3		5		0		5		0		2

		MSFC		-		-		4680		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4682		PORTABLE STORAGE BUILDING		Active		5		5		3		5		5		5		0		5		0		2

		MSFC		-		-		4688		STORAGE BUILDING		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4693		FUEL STORAGE		Active		5		5		5		0		5		5		0		0		0		4

		MSFC		-		-		4694		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4697		OBSERVATION BUNKER		Mothballed		3		3		3		3		3		3		3		3		0		9

		MSFC		-		-		4698		CABLE STORAGE SHED		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4700		DEIONIZED WATER FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4702		NON-DESTRUCTIVE EVALUATION FACILITY		Active		5		4		4		5		5		5		5		4		0		1

		MSFC		-		-		4703		STORAGE BUILDING		Active		5		3		4		5		5		5		0		5		0		2

		MSFC		-		-		4704		HEAT TREAT FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4712		OFFICE BUILDING		Active		5		3		4		4		4		4		5		3		0		1

		MSFC		-		-		4714		MECHANICAL EQUIP.BUILDING		Active		5		5		5		5		2		4		0		4		5		1

		MSFC		-		-		4715		ENVIRONMENTALLY CONTROLLED STORAGE		Active		3		3		3		3		4		3		0		3		0		2

		MSFC		-		-		4716		TEST CONTROL BUILDING		Active		5		3		3		3		3		4		0		3		0		2

		MSFC		-		-		4720		REFRIGERATION STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4723		FLIGHT HARDWARE PARTS STORAGE		Active		5		4		5		4		5		5		5		4		0		1

		MSFC		-		-		4727		OFFICE BUILDING		Active		4		4		5		5		5		5		0		4		0		2

		MSFC		-		-		4728		SHOP & STORAGE BUILDING		Active		4		4		5		5		5		5		5		4		0		1

		MSFC		-		-		4731		STORAGE BUILDING		Active		4		4		4		5		5		5		0		4		0		2

		MSFC		-		-		4733		IMPULSE BASE FLOW FAC.		Active		5		4		5		3		5		4		0		4		0		2

		MSFC		-		-		4734		VACUUM PUMP HOUSE		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4735		AIR DRYER HOUSE		Active		5		4		5		5		5		5		0		4		5		1

		MSFC		-		-		4736		DRY AIR STORAGE TANK		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		4737		DRY AIR STORAGE TANK		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		4738		PLASMA BURN SHED & STORAGE BLDG.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4743		PICNIC PAVILION		Active		5		5		5		0		5		0		0		0		0		5

		MSFC		-		-		4744		COMPRESSED AIR FACILITY		Active		3		3		2		3		3		2		0		3		0		2

		MSFC		-		-		4745		SANDBLAST FACILITY		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4746		OFFICE BLDG.		Mothballed		2		1		2		1		1		1		0		1		0		9

		MSFC		-		-		4748		SHOWER & DRESSING ROOM		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4749		REST ROOM FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4750		BARBEQUE FACILITY		Active		5		5		5		0		5		0		0		5		0		4

		MSFC		-		-		4751		HIGH PRESSURE AIR STORAGE		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4752		CENTER ACTIVITIES BUILDING		Active		5		4		5		4		5		4		0		4		0		2

		MSFC		-		-		4756		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4757		HARDWARE/TOOL STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4758		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4760		SURFACE TREATMENT FAC.		Active		4		5		5		3		3		4		3		4		4		1

		MSFC		-		-		4761		WASTE WATER TREATMENT FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4764		CHEMICAL STORAGE BUILDING		Active		5		5		4		5		5		5		0		5		0		2

		MSFC		-		-		4767		INERT PROPELLANT CASTING FACILITY		Active		5		4		4		4		5		5		0		5		0		2

		MSFC		-		-		4774		STORAGE BUILDING		Active		5		4		5		4		5		5		0		5		0		2

		MSFC		-		-		8010		SHOP		Active		5		4		4		5		3		5		0		5		0		2

		MSFC		-		-		9903		Exterior Signage		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9904		I565 SIGNAGE		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9905		OUTSIDE LIGHTS		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9906		DAMS TO INDIAN CREEK		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9910		LIGHTING PROTECTION SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9938		TEST WARNING SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9939		WARNING POSTS		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9945		BARRICADE		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9949		PILL BOX		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9950		PILL BOXES (3)		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9954		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9955		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9956		LANDSCAPING WEST AREA		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9959		STORAGE AREA		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9960		COMPRESSOR PAD		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9961		STILLING BASINS (2)		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9962		LEACHING FIELD		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9971		WATER LINE		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9972		WATER LINE		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9973		CONTAMINATED WASTE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9975		DRAINAGE DITCH		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9986		MOTORIZED LARGE VALVES		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		9990		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9991		STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9994		CENTRAL FIRE ALARM SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9995		FY-69 LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9996		FY-71 STORM DRAINAGE IMPROVEMENTS		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9997		IRRIGATION SYSTEM		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9998		WARNING SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9999		WARNING SYSTEM, EAST/WEST TEST AREA		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		T115		OFFICE TRAILER		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		T259		OFFICE TRAILER		Active		5		3		3		4		5		5		0		3		0		2

		MSFC		-		-		T260		OFFICE TRAILER		Active		5		3		3		4		5		5		0		3		0		2

		MSFC		-		-		T269		TRAILER		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		T298		TRAILER		Active		5		5		5		5		5		5		0		5		0		2

		TOTAL NUMBER OF CELLS CHANGED																														651		1836		35.46%





DM Summary Sheet

		CTR		SITE		INST		NAME		CRV ($M)		01 BMAR ($M)		02 DM ($M)		BMAR/CRV(%)		DM/CRV(%)		Wgtd FCI

		ARC		-		-		AMES Research Center		2,004		68		139		3.4%		6.9%		4.13		4.13

		ARC		CL		-		ARC Crows Landing		23		0		2		0.0%		7.1%		4.15		4.15

		ARC		CP		-		Camp Parks		5		0		1		0.0%		13.7%		3.44		3.44

		ARC		MFA		-		Moffet Federal Airfield		649		1		63		0.2%		9.8%		3.24		3.24

		DFRC		-		-		Dryden Flight Research Center		264		8		21		3.0%		8.1%		3.84		3.84

		GRC		-		-		Glenn Research Center		1,722		36		168		2.1%		9.8%		3.54		3.54

		GRC		PBS		-		Plum Brook Station		711		14		112		2.0%		15.8%		3.13		3.13

		GSFC		-		-		Goddard Space Flight Center		884		136		70		15.4%		7.9%		3.94				3.94

		GSFC		HSTDN		-		Hawaii Spaceflight Tracking/Data Network (STDN)		16		1		2		6.3%		14.2%		3.31				3.31

		GSFC		PSTDN		-		Ponce De Leon Space Flight Tracking/Data Network (STDN)		1		0		0		0.0%		9.5%		3.67				3.67

		GSFC		SMLF		-		Shiloh Microwave Link Facility		0		0		0		0.0%		0.0%		0.00

		GSFC		WFF		-		Wallops Flight Facility		587		39		47		6.6%		8.0%		3.70				3.70

		GSFC		WFF		NBF		National Balloon Facility, Palestine, TX		5		1		0		18.7%		3.5%		4.57				4.57

		GSFC		WFF		PFR		Poker Flats Research, Fairbanks, AK		6		1		0		18.0%		5.1%		4.31				4.31

		JPL		-		-		Jet Propulsion Laboratory		614		3		56		0.5%		9.1%		3.61		3.61

		JPL		DSN		CAN		Canberra Deep Space Communications Complex, Australia		110		9		11		7.8%		9.6%		3.93				3.93

		JPL		DSN		GLDSTN		Goldstone, CA		203		14		12		6.9%		5.7%		3.90		3.90

		JPL		DSN		MAD		Madrid Deep Space Communications Complex, Spain		103		8		10		7.8%		10.2%		3.40				3.40

		JPL		TBLMTN		-		Table Mountain Observatory		6		0		1		0.0%		9.5%		3.76		3.76

		JSC		-		-		Johnson Space Center		1,348		167		155		12.4%		11.5%		3.41				3.41

		JSC		ELLFLD		-		Ellington Field		90		0		9		0.0%		10.0%		3.81				3.81

		JSC		PLMDALE		-		Palmdale, NASA & USAF Industrial Plant		37		1		4		2.7%		10.3%		3.57		3.57

		JSC		WSTF		-		White Sands Test Facility		205		25		15		12.2%		7.2%		3.25		3.25

		JSC		WSTF		SH		WSTF Space Harbor		2		0		0		0.0%		13.8%		3.62		3.62

		JSC		WSTF		TDRSS1		White Sands 1st TDRSS		39		0		3		0.0%		7.4%		3.64		3.64

		JSC		WSTF		TDRSS2		White Sands 2nd TDRSS		27		0		2		0.0%		8.1%		3.90		3.90

		KSC		-		-		Kennedy Space Center		4,076		84		509		2.1%		12.5%		3.30				3.30

		KSC		CCAFS		-		Cape Canaveral Air Force Station		147		0		21		0.0%		14.4%		3.24				3.24

		KSC		TALS		-		Transoceanic Abort Landing Sites (Morocco & Gambia)		10		0		0		0.0%		0.0%		0.00				0.00

		LaRC		-		-		Langley Research Center		2,323		28		266		1.2%		11.4%		3.69				3.69

		MSFC		-		-		Marshall Space Flight Center		1,145		179		110		15.6%		9.6%		4.18				4.18

		MSFC		ATK		-		Brigham City, UT		1		0		0		7.7%		7.3%		4.16				4.16

		MSFC		MAF		-		Michoud Assembly Facility		1,098		51		96		4.6%		8.8%		3.85				3.85

		MSFC		SSFL		-		Santa Susanna Field Laboratory		87		1		9		1.1%		10.6%		2.68		2.68

		SSC		-		-		Stennis Space Center		1,519		79		263		5.2%		17.3%		2.98				2.98

		SSC		SSCTEN		-		SSC Tenants		122		0		18		0.0%		14.7%		3.38				3.38

						Totals				20,190		954		2,197		4.7%		10.9%		3.57		3.59		3.52
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System DM Summary

		CTR		SITE		INST		CRV ($M)		STR DM ($M)		EXT DM ($M)		RF DM ($M)		HVAC DM ($M)		ELEC DM ($M)		PLMB DM ($M)		CONV DM ($M)		INTF DM ($M)		EQP DM ($M)		Tot. DM ($M)

		ARC		-		-		$2,004		$24.5		$14.3		$4.6		$15.4		$51.2		$5.2		$0.6		$8.8		$14.3		$139.0

		ARC		CL		-		$23		$1.5		$0.0		$0.0		$0.0		$0.1		$0.1		$0.0		$0.0		$0.0		$1.7

		ARC		CP		-		$5		$0.2		$0.1		$0.2		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.7

		ARC		MFA		-		$649		$40.2		$2.1		$1.3		$2.4		$13.1		$2.9		$0.0		$1.6		$0.0		$63.4

		DFRC		-		-		$264		$4.4		$1.7		$1.0		$2.9		$7.8		$1.6		$0.1		$1.8		$0.1		$21.5

		GRC		-		-		$1,722		$34.6		$18.8		$4.7		$22.9		$51.5		$9.9		$1.2		$15.8		$8.9		$168.3

		GRC		PBS		-		$711		$22.4		$9.9		$3.3		$15.9		$31.5		$12.0		$0.8		$15.8		$0.9		$112.4

		GSFC		-		-		$884		$15.4		$10.2		$3.8		$15.6		$12.3		$4.7		$0.4		$6.9		$0.4		$69.8

		GSFC		HSTDN		-		$16		$0.5		$0.2		$0.0		$0.2		$1.2		$0.0		$0.0		$0.1		$0.0		$2.3

		GSFC		PSTDN		-		$1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.1

		GSFC		SMLF		-		$0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0

		GSFC		WFF		-		$587		$22.3		$4.2		$1.5		$3.5		$8.6		$3.9		$0.0		$2.7		$0.2		$46.9

		GSFC		WFF		NBF		$5		$0.0		$0.0		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.2

		GSFC		WFF		PFR		$6		$0.0		$0.1		$0.0		$0.1		$0.1		$0.0		$0.0		$0.0		$0.0		$0.3

		JPL		-		-		$614		$9.0		$7.0		$3.3		$10.0		$15.4		$3.3		$0.6		$6.7		$0.6		$56.0

		JPL		DSN		CAN		$110		$0.3		$3.7		$0.1		$0.5		$2.5		$0.2		$0.0		$0.2		$3.1		$10.6

		JPL		DSN		GLDSTN		$203		$1.1		$3.0		$0.5		$1.1		$3.8		$0.4		$0.1		$0.6		$1.0		$11.6

		JPL		DSN		MAD		$103		$3.5		$1.3		$0.2		$1.0		$3.3		$0.2		$0.0		$0.1		$0.8		$10.5

		JPL		TBLMTN		-		$6		$0.1		$0.1		$0.0		$0.1		$0.2		$0.0		$0.0		$0.0		$0.0		$0.6

		JSC		-		-		$1,348		$25.5		$14.8		$7.2		$35.5		$41.4		$11.7		$1.3		$15.4		$2.4		$155.2

		JSC		ELLFLD		-		$90		$1.5		$1.0		$1.3		$0.8		$3.0		$0.7		$0.0		$0.8		$0.0		$9.0

		JSC		PLMDALE		-		$37		$0.7		$0.4		$0.2		$0.4		$1.6		$0.3		$0.0		$0.2		$0.0		$3.8

		JSC		WSTF		-		$205		$4.5		$1.3		$0.4		$0.8		$6.0		$0.8		$0.4		$0.6		$0.0		$14.8

		JSC		WSTF		SH		$2		$0.2		$0.0		$0.0		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.3

		JSC		WSTF		TDRSS1		$39		$0.1		$0.5		$0.1		$0.6		$1.2		$0.2		$0.0		$0.4		$0.0		$2.9

		JSC		WSTF		TDRSS2		$27		$0.5		$0.1		$0.2		$0.6		$0.5		$0.1		$0.0		$0.1		$0.1		$2.2

		KSC		-		-		$4,076		$124.1		$58.9		$24.5		$51.2		$154.4		$42.0		$3.1		$48.7		$2.4		$509.2

		KSC		CCAFS		-		$147		$3.1		$3.3		$2.0		$2.8		$5.9		$2.0		$0.1		$1.9		$0.0		$21.1

		KSC		TALS		-		$10		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0

		LaRC		-		-		$2,323		$29.4		$21.0		$4.7		$25.5		$124.3		$11.6		$1.6		$23.7		$24.0		$265.8

		MSFC		-		-		$1,145		$9.1		$7.4		$2.1		$26.9		$40.8		$2.7		$1.9		$8.9		$10.1		$109.9

		MSFC		ATK		-		$1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.1

		MSFC		MAF		-		$1,098		$24.0		$15.1		$6.5		$16.0		$17.1		$11.2		$0.3		$6.2		$0.1		$96.5

		MSFC		SSFL		-		$87		$3.4		$0.6		$0.3		$0.4		$2.4		$1.4		$0.1		$0.6		$0.0		$9.2

		SSC		-		-		$1,519		$81.0		$10.0		$6.0		$14.3		$83.0		$8.1		$5.4		$7.4		$48.3		$263.5

		SSC		SSCTEN		-		$122		$3.4		$2.5		$0.6		$4.1		$4.1		$0.9		$0.3		$2.0		$0.1		$17.9

		Totals						$20,190		$490.5		$213.7		$80.6		$271.5		$688.8		$138.0		$18.3		$178.0		$117.8		$2,197.1
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Formatted PacesZeroSys

		DM CODE		DESC		SUM_CRV		# Facs		STR		STR_%		EXT		EXT %		ROOF		ROOF%		HVAC		HVAC %		ELEC		ELEC%		PLMB		PLMB%		CON		CON%		INTF		INTF%		EQP		EQP%

		0		Uncategorized Facility/Building		$57,372		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535		513		2		0.3		3		0.5		6		1.1		32		6.2		10		1.9		53		10.3		219		42.6		7		1.3		207		40.3

		2		R&D Structures and Facilities		$707,974,407		124		5		4		29		23.3		44		35.4		69		55.6		28		22.5		63		50.8		83		66.9		46		37		61		49.1

		3		Wind Tunnels		$2,390,258,261		74		0		0		2		2.7		6		8.1		22		29.7		6		8.1		30		40.5		36		48.6		2		2.7		7		9.4

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228		117		1		0.8		7		5.9		21		17.9		25		21.3		8		6.8		27		23		57		48.7		18		15.3		62		52.9

		5		Administrative Buildings		$1,215,464,073		268		4		1.4		4		1.4		5		1.8		16		5.9		7		2.6		18		6.7		168		62.6		6		2.2		0		0

		6		Training Buildings		$91,222,273		24		0		0		3		12.5		5		20.8		8		33.3		5		20.8		8		33.3		18		75		3		12.5		0		0

		7		Trailers		$27,076,031		375		18		4.8		22		5.8		22		5.8		48		12.8		28		7.4		161		42.9		0		0		31		8.2		0		0

		8		Storage Buildings		$362,284,817		432		6		1.3		7		1.6		11		2.5		243		56.2		127		29.3		272		62.9		0		0		28		6.4		0		0

		9		Storage Facilities		$98,373,534		396		2		0.5		60		15.1		65		16.4		300		75.7		113		28.5		248		62.6		0		0		149		37.6		0		0

		10		Fuel Storage Tanks		$69,576,139		113		0		0		44		38.9		63		55.7		0		0		60		53		28		24.7		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		$476,991		4		0		0		0		0		2		50		0		0		0		0		2		50		0		0		0		0		0		0

		10.2		Fueling Stations & Systems		$7,241,333		28		1		3.5		15		53.5		17		60.7		25		89.2		2		7.1		2		7.1		0		0		21		75		0		0

		11		Magazines		$22,219,975		75		2		2.6		8		10.6		22		29.3		45		60		27		36		56		74.6		0		0		22		29.3		0		0

		12		Communication and Tracking Buildings		$155,163,399		131		1		0.7		6		4.5		9		6.8		20		15.2		3		2.2		66		50.3		0		0		14		10.6		0		0

		13		Communication and Tracking Facilities		$170,446,514		109		8		7.3		53		48.6		81		74.3		82		75.2		44		40.3		0		0		0		0		82		75.2		0		0

		13.1		Large Antennas		$322,013,432		17		0		0		1		5.8		5		29.4		3		17.6		1		5.8		9		52.9		6		35.2		3		17.6		7		41.1

		13.2		Small Antennas		$37,882,895		46		0		0		19		41.3		0		0		0		0		19		41.3		0		0		0		0		0		0		26		56.5

		14		Mission Control Operations Buildings		$310,384,779		13		0		0		0		0		0		0		0		0		0		0		0		0		5		38.4		0		0		5		38.4

		15		Lighting		$49,984,748		59		3		5		0		0		0		0		0		0		29		49.1		0		0		0		0		0		0		0		0

		16		Electrical Distribution System		$503,553,949		111		7		6.3		70		63		0		0		0		0		52		46.8		0		0		0		0		0		0		0		0

		16.1		Power Generation/Power Plant		$55,748,216		32		1		3.1		3		9.3		6		18.7		21		65.6		0		0		19		59.3		0		0		7		21.8		0		0

		16.2		Elec Substns, Switchgr & Transfr Yds		$247,611,090		214		4		1.8		69		32.2		0		0		0		0		52		24.2		0		0		0		0		0		0		0		0

		17		HVAC Distribution		$470,811,182		84		10		11.9		74		88		0		0		0		0		53		63		25		29.7		0		0		0		0		0		0

		17.1		HVAC Generation		$462,969,560		103		1		0.9		10		9.7		26		25.2		62		60.1		6		5.8		38		36.8		0		0		30		29.1		0		0

		18		Waste Water Collection & Disposal Sys.		$108,681,704		88		1		1.1		46		52.2		58		65.9		0		0		26		29.5		10		11.3		0		0		0		0		0		0

		18.1		Waste Water Facilities & Trtmt Plants		$46,009,951		91		1		1		54		59.3		65		71.4		77		84.6		51		56		54		59.3		0		0		65		71.4		0		0

		18.2		Storm drains, Ditches, Dams, Ret. walls		$100,379,781		43		0		0		0		0		0		0		0		0		38		88.3		39		90.6		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317		200		6		3		80		40		116		58		0		0		82		41		49		24.5		0		0		0		0		0		0

		19.1		Potable Water Facilities & Trtmt Plants		$20,894,959		37		0		0		4		10.8		5		13.5		21		56.7		5		13.5		14		37.8		0		0		9		24.3		0		0

		20		Launch Pads		$592,940,566		16		0		0		10		62.5		12		75		12		75		8		50		12		75		12		75		12		75		0		0

		20.1		Launch support camera pads		$4,031,834		34		0		0		19		55.8		0		0		0		0		6		17.6		0		0		0		0		0		0		0		0

		20.2		Launch propellant & HP gas  facilities		$157,971,166		22		0		0		13		59		11		50		0		0		3		13.6		6		27.2		0		0		0		0		0		0

		21		Pavement		$1,288,560,348		210		2		0.9		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		22		Rail				0		0				0				0				0				0				0				0				0				0

		23		Maintenance Facilities and PW Shops		$239,585,617		221		0		0		4		1.8		3		1.3		49		22.1		15		6.7		50		22.6		0		0		13		5.8		0		0

		23.1		Operational maintenance facilities		$800,195,047		61		3		4.9		3		4.9		3		4.9		12		19.6		5		8.1		17		27.8		34		55.7		3		4.9		0		0

		24		Other Buildings		$1,021,608,558		424		0		0		7		1.6		20		4.7		136		32		36		8.4		162		38.2		0		0		40		9.4		0		0

		25		Other Facilities		$169,349,944		267		4		1.4		156		58.4		194		72.6		241		90.2		142		53.1		223		83.5		0		0		220		82.3		0		0

		26		Land & Easements		$715,864,629		65		29		44.6		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		$31,592,416		4		0		0		0		0		0		0		0		0		3		75		3		75		0		0		0		0		0		0

		27.1		Compressed Air Generation		$28,473,227		8		0		0		0		0		0		0		2		25		1		12.5		2		25		0		0		1		12.5		0		0

		28		Prefabricated buildings, various uses		$16,707,373		87		0		0		0		0		4		4.5		30		34.4		8		9.1		36		41.3		0		0		4		4.5		0		0

		29		Berthing & Housing		$10,102,181		42		0		0		25		59.5		25		59.5		25		59.5		25		59.5		25		59.5		42		100		25		59.5		0		0

		Totals				$20,189,985,351		5659		122		2.16%		930		16.43%		932		16.47%		1626		28.73%		1134		20.04%		1827		32.28%		680		12.02%		861		15.21%		375		6.63%
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PacesZeroSys

		DM_CAT_CODE		DESC		SUM_CRV		COUNT		STRUC		STRUC_%		EXT		EXT_%		ROOF		ROOF_%		HVAC		HVAC_%		ELEC		ELEC_%		PLUMB		PLUMB_%		CONV		CONV_%		INTF		INTF_%		EQUIP		EQUIP_%

		0		Uncategorized Facility/Building		$57,372.00		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535.00		513		2		0.3		3		0.5		6		1.1		32		6.2		10		1.9		53		10.3		219		42.6		7		1.3		207		40.3

		2		R&D Structures and Facilities		$707,974,407.00		124		5		4		29		23.3		44		35.4		69		55.6		28		22.5		63		50.8		83		66.9		46		37		61		49.1

		3		Wind Tunnels		$2,390,258,261.00		74		0		0		2		2.7		6		8.1		22		29.7		6		8.1		30		40.5		36		48.6		2		2.7		7		9.4

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228.00		117		1		0.8		7		5.9		21		17.9		25		21.3		8		6.8		27		23		57		48.7		18		15.3		62		52.9

		5		Administrative Buildings		$1,215,464,073.00		268		4		1.4		4		1.4		5		1.8		16		5.9		7		2.6		18		6.7		168		62.6		6		2.2		0		0

		6		Training Buildings		$91,222,273.00		24		0		0		3		12.5		5		20.8		8		33.3		5		20.8		8		33.3		18		75		3		12.5		0		0

		7		Trailers		$27,076,031.00		375		18		4.8		22		5.8		22		5.8		48		12.8		28		7.4		161		42.9		0		0		31		8.2		0		0

		8		Storage Buildings		$362,284,817.00		432		6		1.3		7		1.6		11		2.5		243		56.2		127		29.3		272		62.9		0		0		28		6.4		0		0

		9		Storage Facilities		$98,373,534.00		396		2		0.5		60		15.1		65		16.4		300		75.7		113		28.5		248		62.6		0		0		149		37.6		0		0

		10		Fuel Storage Tanks		$69,576,139.00		113		0		0		44		38.9		63		55.7		0		0		60		53		28		24.7		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		$476,991.00		4		0		0		0		0		2		50		0		0		0		0		2		50		0		0		0		0		0		0

		10.2		Fueling Stations & Systems		$7,241,333.00		28		1		3.5		15		53.5		17		60.7		25		89.2		2		7.1		2		7.1		0		0		21		75		0		0

		11		Magazines		$22,219,975.00		75		2		2.6		8		10.6		22		29.3		45		60		27		36		56		74.6		0		0		22		29.3		0		0

		12		Communication and Tracking Buildings		$155,163,399.00		131		1		0.7		6		4.5		9		6.8		20		15.2		3		2.2		66		50.3		0		0		14		10.6		0		0

		13		Communication and Tracking Facilities		$170,446,514.00		109		8		7.3		53		48.6		81		74.3		82		75.2		44		40.3		0		0		0		0		82		75.2		0		0

		13.1		Large Antennas		$322,013,432.00		17		0		0		1		5.8		5		29.4		3		17.6		1		5.8		9		52.9		6		35.2		3		17.6		7		41.1

		13.2		Small Antennas		$37,882,895.00		46		0		0		19		41.3		0		0		0		0		19		41.3		0		0		0		0		0		0		26		56.5

		14		Mission Control Operations Buildings		$310,384,779.00		13		0		0		0		0		0		0		0		0		0		0		0		0		5		38.4		0		0		5		38.4

		15		Lighting		$49,984,748.00		59		3		5		0		0		0		0		0		0		29		49.1		0		0		0		0		0		0		0		0

		16		Electrical Distribution System		$503,553,949.00		111		7		6.3		70		63		0		0		0		0		52		46.8		0		0		0		0		0		0		0		0

		16.1		Power Generation/Power Plant		$55,748,216.00		32		1		3.1		3		9.3		6		18.7		21		65.6		0		0		19		59.3		0		0		7		21.8		0		0

		16.2		Electric Substations, Switchgear & Transformer Yards		$247,611,090.00		214		4		1.8		69		32.2		0		0		0		0		52		24.2		0		0		0		0		0		0		0		0

		17		HVAC Distribution		$470,811,182.00		84		10		11.9		74		88		0		0		0		0		53		63		25		29.7		0		0		0		0		0		0

		17.1		HVAC Generation		$462,969,560.00		103		1		0.9		10		9.7		26		25.2		62		60.1		6		5.8		38		36.8		0		0		30		29.1		0		0

		18		Waste Water Collection & Disposal System		$108,681,704.00		88		1		1.1		46		52.2		58		65.9		0		0		26		29.5		10		11.3		0		0		0		0		0		0

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951.00		91		1		1		54		59.3		65		71.4		77		84.6		51		56		54		59.3		0		0		65		71.4		0		0

		18.2		Storm drains, Ditches, Dams, Retaining walls		$100,379,781.00		43		0		0		0		0		0		0		0		0		38		88.3		39		90.6		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317.00		200		6		3		80		40		116		58		0		0		82		41		49		24.5		0		0		0		0		0		0

		19.1		Potable Water Facilities & Treatment Plants		$20,894,959.00		37		0		0		4		10.8		5		13.5		21		56.7		5		13.5		14		37.8		0		0		9		24.3		0		0

		20		Launch Pads		$592,940,566.00		16		0		0		10		62.5		12		75		12		75		8		50		12		75		12		75		12		75		0		0

		20.1		Launch support camera pads		$4,031,834.00		34		0		0		19		55.8		0		0		0		0		6		17.6		0		0		0		0		0		0		0		0

		20.2		Launch propellant & high pressure gas  facilities		$157,971,166.00		22		0		0		13		59		11		50		0		0		3		13.6		6		27.2		0		0		0		0		0		0

		21		Pavement		$1,288,560,348.00		210		2		0.9		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		22		Rail				0		0				0				0				0				0				0				0				0				0

		23		Maintenance Facilities and PW Shops		$239,585,617.00		221		0		0		4		1.8		3		1.3		49		22.1		15		6.7		50		22.6		0		0		13		5.8		0		0

		23.1		Operational maintenance facilities		$800,195,047.00		61		3		4.9		3		4.9		3		4.9		12		19.6		5		8.1		17		27.8		34		55.7		3		4.9		0		0

		24		Other Buildings		$1,021,608,558.00		424		0		0		7		1.6		20		4.7		136		32		36		8.4		162		38.2		0		0		40		9.4		0		0

		25		Other Facilities		$169,349,944.00		267		4		1.4		156		58.4		194		72.6		241		90.2		142		53.1		223		83.5		0		0		220		82.3		0		0

		26		Land & Easements		$715,864,629.00		65		29		44.6		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		$31,592,416.00		4		0		0		0		0		0		0		0		0		3		75		3		75		0		0		0		0		0		0

		27.1		Compressed Air Generation		$28,473,227.00		8		0		0		0		0		0		0		2		25		1		12.5		2		25		0		0		1		12.5		0		0

		28		Prefabricated buildings, various uses		$16,707,373.00		87		0		0		0		0		4		4.5		30		34.4		8		9.1		36		41.3		0		0		4		4.5		0		0

		29		Berthing & Housing		$10,102,181.00		42		0		0		25		59.5		25		59.5		25		59.5		25		59.5		25		59.5		42		100		25		59.5		0		0

		Totals				20,189,985,351		5659		122		2.16%		930		16.43%		932		16.47%		1626		28.73%		1134		20.04%		1827		32.28%		680		12.02%		861		15.21%		375		6.63%





Formatted SysZeroPaces

		DM CAT		DESC		SUM_CRV		# FACS		STR		STR%		EXT		EXT%		RF		RF%		HVAC		HVAC%		ELEC		ELEC%		PLMB		PLMB_%		CON		CON%		INTF		INTF%		EQP		EQP%

		0		Uncategorized Facility/Building		$57,372		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535		513		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		2		R&D Structures and Facilities		$707,974,407		124		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		3		Wind Tunnels		$2,390,258,261		74		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228		117		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		5		Administrative Buildings		$1,215,464,073		268		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		0.7

		6		Training Buildings		$91,222,273		24		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		7		Trailers		$27,076,031		375		0		0		0		0		0		0		0		0		0		0		0		0		3		0.8		0		0		3		0.8

		8		Storage Buildings		$362,284,817		432		0		0		0		0		0		0		0		0		0		0		0		0		34		7.8		0		0		37		8.5

		9		Storage Facilities		$98,373,534		396		0		0		0		0		0		0		0		0		0		0		0		0		17		4.2		0		0		33		8.3

		10		Fuel Storage Tanks		$69,576,139		113		0		0		0		0		0		0		10		8.8		0		0		0		0		5		4.4		24		21.2		13		11.5

		10.1		Specialized Liquid Storage Tanks		$476,991		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		50		0		0

		10.2		Fueling Stations & Systems		$7,241,333		28		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		11		Magazines		$22,219,975		75		0		0		0		0		0		0		0		0		0		0		0		0		11		14.6		0		0		11		14.6

		12		Communication and Tracking Buildings		$155,163,399		131		0		0		0		0		0		0		0		0		0		0		0		0		14		10.6		0		0		56		42.7

		13		Communication and Tracking Facilities		$170,446,514		109		0		0		0		0		0		0		0		0		0		0		9		8.2		2		1.8		0		0		35		32.1

		13.1		Large Antennas		$322,013,432		17		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		13.2		Small Antennas		$37,882,895		46		0		0		0		0		7		15.2		6		13		0		0		3		6.5		2		4.3		8		17.3		0		0

		14		Mission Control Operations Buildings		$310,384,779		13		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		15		Lighting		$49,984,748		59		0		0		11		18.6		7		11.8		3		5		0		0		1		1.6		1		1.6		7		11.8		8		13.5

		16		Electrical Distribution System		$503,553,949		111		0		0		0		0		28		25.2		19		17.1		0		0		16		14.4		7		6.3		26		23.4		20		18

		16.1		Power Generation/Power Plant		$55,748,216		32		0		0		0		0		0		0		0		0		0		0		0		0		3		9.3		0		0		16		50

		16.2		Elec Substns, Switchgr & Trans Yds		$247,611,090		214		0		0		0		0		29		13.5		23		10.7		0		0		10		4.6		2		0.9		33		15.4		70		32.7

		17		HVAC Distribution		$470,811,182		84		0		0		0		0		8		9.5		6		7.1		0		0		0		0		2		2.3		7		8.3		8		9.5

		17.1		HVAC Generation		$462,969,560		103		0		0		0		0		0		0		0		0		0		0		0		0		23		22.3		0		0		55		53.3

		18		Waste Water Coll. & Disp. Sys.		$108,681,704		88		0		0		0		0		0		0		4		4.5		0		0		0		0		1		1.1		21		23.8		2		2.2

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951		91		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		16		17.5

		18.2		Storm drains, Ditches, Dams, Ret. walls		$100,379,781		43		0		0		2		4.6		2		4.6		0		0		0		0		0		0		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317		200		0		0		0		0		0		0		13		6.5		0		0		0		0		4		2		42		21		11		5.5

		19.1		Potable Water Facilities & Trtmt Plants		$20,894,959		37		0		0		0		0		0		0		0		0		0		0		0		0		2		5.4		0		0		0		0

		20		Launch Pads		$592,940,566		16		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		18.7

		20.1		Launch support camera pads		$4,031,834		34		0		0		0		0		4		11.7		5		14.7		0		0		6		17.6		3		8.8		5		14.7		11		32.3

		20.2		Launch propellant & HP gas  facilities		$157,971,166		22		0		0		0		0		0		0		3		13.6		0		0		0		0		1		4.5		6		27.2		14		63.6

		21		Pavement		$1,288,560,348		210		0		0		16		7.6		8		3.8		6		2.8		40		19		4		1.9		2		0.9		6		2.8		8		3.8

		22		Rail		$0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		23		Maintenance Facilities and PW Shops		$239,585,617		221		0		0		0		0		0		0		0		0		0		0		0		0		65		29.4		0		0		19		8.5

		23.1		Operational maintenance facilities		$800,195,047		61		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		26		42.6

		24		Other Buildings		$1,021,608,558		424		0		0		0		0		0		0		0		0		0		0		0		0		54		12.7		0		0		57		13.4

		25		Other Facilities		$169,349,944		267		0		0		0		0		0		0		0		0		0		0		0		0		8		2.9		0		0		26		9.7

		26		Land & Easements		$715,864,629		65		0		0		1		1.5		0		0		0		0		0		0		0		0		0		0		0		0		3		4.6

		27		Compressed Air Distribution		$31,592,416		4		0		0		1		25		1		25		1		25		0		0		0		0		1		25		1		25		0		0

		27.1		Compressed Air Generation		$28,473,227		8		0		0		0		0		0		0		0		0		0		0		0		0		5		62.5		0		0		0		0

		28		Prefabricated buildings, various uses		$16,707,373		87		0		0		0		0		0		0		0		0		0		0		0		0		2		2.2		0		0		0		0

		29		Berthing & Housing		$10,102,181		42		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Totals				$20,189,985,351		5659		0		0.00%		31		0.55%		94		1.66%		99		1.75%		40		0.71%		49		0.87%		274		4.84%		188		3.32%		563		9.95%



&CSystem Zero, PACE %&RDraft Oct 2, 2002



SysZeroPaces

		DM_CAT_CODE		DESC		SUM_CRV		COUNT		STRUC		STRUC_%		EXT		EXT_%		ROOF		ROOF_%		HVAC		HVAC_%		ELEC		ELEC_%		PLUMB		PLUMB_%		CONV		CONV_%		INTF		INTF_%		EQUIP		EQUIP_%

		0		Uncategorized Facility/Building		$57,372.00		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535.00		513		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		2		R&D Structures and Facilities		$707,974,407.00		124		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		3		Wind Tunnels		$2,390,258,261.00		74		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228.00		117		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		5		Administrative Buildings		$1,215,464,073.00		268		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		0.7

		6		Training Buildings		$91,222,273.00		24		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		7		Trailers		$27,076,031.00		375		0		0		0		0		0		0		0		0		0		0		0		0		3		0.8		0		0		3		0.8

		8		Storage Buildings		$362,284,817.00		432		0		0		0		0		0		0		0		0		0		0		0		0		34		7.8		0		0		37		8.5

		9		Storage Facilities		$98,373,534.00		396		0		0		0		0		0		0		0		0		0		0		0		0		17		4.2		0		0		33		8.3

		10		Fuel Storage Tanks		$69,576,139.00		113		0		0		0		0		0		0		10		8.8		0		0		0		0		5		4.4		24		21.2		13		11.5

		10.1		Specialized Liquid Storage Tanks		$476,991.00		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		50		0		0

		10.2		Fueling Stations & Systems		$7,241,333.00		28		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		11		Magazines		$22,219,975.00		75		0		0		0		0		0		0		0		0		0		0		0		0		11		14.6		0		0		11		14.6

		12		Communication and Tracking Buildings		$155,163,399.00		131		0		0		0		0		0		0		0		0		0		0		0		0		14		10.6		0		0		56		42.7

		13		Communication and Tracking Facilities		$170,446,514.00		109		0		0		0		0		0		0		0		0		0		0		9		8.2		2		1.8		0		0		35		32.1

		13.1		Large Antennas		$322,013,432.00		17		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		13.2		Small Antennas		$37,882,895.00		46		0		0		0		0		7		15.2		6		13		0		0		3		6.5		2		4.3		8		17.3		0		0

		14		Mission Control Operations Buildings		$310,384,779.00		13		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		15		Lighting		$49,984,748.00		59		0		0		11		18.6		7		11.8		3		5		0		0		1		1.6		1		1.6		7		11.8		8		13.5

		16		Electrical Distribution System		$503,553,949.00		111		0		0		0		0		28		25.2		19		17.1		0		0		16		14.4		7		6.3		26		23.4		20		18

		16.1		Power Generation/Power Plant		$55,748,216.00		32		0		0		0		0		0		0		0		0		0		0		0		0		3		9.3		0		0		16		50

		16.2		Electric Substations, Switchgear & Transformer Yards		$247,611,090.00		214		0		0		0		0		29		13.5		23		10.7		0		0		10		4.6		2		0.9		33		15.4		70		32.7

		17		HVAC Distribution		$470,811,182.00		84		0		0		0		0		8		9.5		6		7.1		0		0		0		0		2		2.3		7		8.3		8		9.5

		17.1		HVAC Generation		$462,969,560.00		103		0		0		0		0		0		0		0		0		0		0		0		0		23		22.3		0		0		55		53.3

		18		Waste Water Collection & Disposal System		$108,681,704.00		88		0		0		0		0		0		0		4		4.5		0		0		0		0		1		1.1		21		23.8		2		2.2

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951.00		91		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		16		17.5

		18.2		Storm drains, Ditches, Dams, Retaining walls		$100,379,781.00		43		0		0		2		4.6		2		4.6		0		0		0		0		0		0		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317.00		200		0		0		0		0		0		0		13		6.5		0		0		0		0		4		2		42		21		11		5.5

		19.1		Potable Water Facilities & Treatment Plants		$20,894,959.00		37		0		0		0		0		0		0		0		0		0		0		0		0		2		5.4		0		0		0		0

		20		Launch Pads		$592,940,566.00		16		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		18.7

		20.1		Launch support camera pads		$4,031,834.00		34		0		0		0		0		4		11.7		5		14.7		0		0		6		17.6		3		8.8		5		14.7		11		32.3

		20.2		Launch propellant & high pressure gas  facilities		$157,971,166.00		22		0		0		0		0		0		0		3		13.6		0		0		0		0		1		4.5		6		27.2		14		63.6

		21		Pavement		$1,288,560,348.00		210		0		0		16		7.6		8		3.8		6		2.8		40		19		4		1.9		2		0.9		6		2.8		8		3.8

		22		Rail		$0.00		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		23		Maintenance Facilities and PW Shops		$239,585,617.00		221		0		0		0		0		0		0		0		0		0		0		0		0		65		29.4		0		0		19		8.5

		23.1		Operational maintenance facilities		$800,195,047.00		61		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		26		42.6

		24		Other Buildings		$1,021,608,558.00		424		0		0		0		0		0		0		0		0		0		0		0		0		54		12.7		0		0		57		13.4

		25		Other Facilities		$169,349,944.00		267		0		0		0		0		0		0		0		0		0		0		0		0		8		2.9		0		0		26		9.7

		26		Land & Easements		$715,864,629.00		65		0		0		1		1.5		0		0		0		0		0		0		0		0		0		0		0		0		3		4.6

		27		Compressed Air Distribution		$31,592,416.00		4		0		0		1		25		1		25		1		25		0		0		0		0		1		25		1		25		0		0

		27.1		Compressed Air Generation		$28,473,227.00		8		0		0		0		0		0		0		0		0		0		0		0		0		5		62.5		0		0		0		0

		28		Prefabricated buildings, various uses		$16,707,373.00		87		0		0		0		0		0		0		0		0		0		0		0		0		2		2.2		0		0		0		0

		29		Berthing & Housing		$10,102,181.00		42		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Totals				20,189,985,351		5659		0		0.00%		31		0.55%		94		1.66%		99		1.75%		40		0.71%		49		0.87%		274		4.84%		188		3.32%		563		9.95%






_1097854603.xls
Changed % for Orig DM CAT Codes

		CAT_CODE		DESC		COUNT		SUM_CRV		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP

		0		Uncategorized Facility/Building		277		$57,372.00		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		513		$5,710,153,535.00		0.18		0.19		0.04		0.15		0.2		0.04		0.01		0.15		0.04

		2		R&D Structures and Facilities		124		$707,974,407.00		0.4		0.17		0.01		0.06		0.25		0.02		0.02		0.03		0.05

		3		Wind Tunnels		74		$2,390,258,261.00		0.3		0.05		0.01		0.01		0.15		0.01		0.01		0.01		0.45

		4		Engine/Vehicle Static Test Facilities		117		$1,094,314,228.00		0.38		0.03		0.01		0.04		0.26		0.01		0.03		0.02		0.22

		5		Administrative Buildings		268		$1,215,464,073.00		0.19		0.17		0.06		0.16		0.18		0.05		0.03		0.16		0

		6		Training Buildings		24		$91,222,273.00		0.18		0.2		0.05		0.12		0.21		0.05		0.01		0.18		0

		7		Trailers		375		$27,076,031.00		0.2		0.19		0.06		0.18		0.2		0.02		0		0.15		0

		8		Storage Buildings		432		$362,284,817.00		0.6		0.15		0.1		0.04		0.06		0.01		0		0.04		0

		9		Storage Facilities		396		$98,373,534.00		0.55		0.22		0.11		0.03		0.04		0.01		0		0.04		0

		10		Fuel Storage Tanks		113		$69,576,139.00		0.7		0.13		0.02		0		0.1		0.05		0		0		0

		11		Magazines		75		$22,219,975.00		0.33		0.3		0.05		0.06		0.15		0.02		0		0.09		0

		12		Communication and Tracking Buildings		131		$155,163,399.00		0.21		0.2		0.05		0.16		0.18		0.05		0		0.15		0

		13		Communication and Tracking Facilities		109		$170,446,514.00		0.55		0.1		0.02		0.05		0.26		0		0		0.02		0

		14		Mission Control Operations Buildings		13		$310,384,779.00		0.22		0.13		0.05		0.15		0.2		0.04		0.02		0.1		0.09

		15		Lighting		59		$49,984,748.00		0.17		0		0		0		0.83		0		0		0		0

		16		Electrical Distribution System		111		$503,553,949.00		0.39		0.03		0		0		0.58		0		0		0		0

		17		HVAC Distribution		84		$470,811,182.00		0.3		0.1		0		0		0.33		0.27		0		0		0

		18		Waste Water Collection & Disposal System		88		$108,681,704.00		0.5		0.02		0.02		0		0.05		0.41		0		0		0

		19		Potable Water Distribution System		200		$253,773,317.00		0.38		0.05		0.02		0		0.05		0.5		0		0		0

		20		Launch Pads		16		$592,940,566.00		0.51		0.1		0.03		0.03		0.25		0.04		0.02		0.02		0

		21		Pavement		210		$1,288,560,348.00		1		0		0		0		0		0		0		0		0

		22		Rail		0				0.95		0		0		0		0.05		0		0		0		0

		23		Maintenance Facilities and PW Shops		221		$239,585,617.00		0.2		0.14		0.06		0.13		0.3		0.09		0		0.08		0

		24		Other Buildings		424		$1,021,608,558.00		0.22		0.15		0.12		0.1		0.15		0.11		0		0.15		0

		25		Other Facilities		267		$169,349,944.00		0.71		0.1		0.02		0.05		0.1		0.01		0		0.01		0





New or Added DM_Cat Codes

		DM_CAT_CODE		DESC		COUNT		SUM_CRV		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP

		0		Uncategorized Facility/Building		277		$57,372.00		0		0		0		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		4		$476,991.00		0.51		0.13		0.02		0		0.14		0.2		0		0		0

		10.2		Fueling Stations & Systems		28		$7,241,333.00		0.4		0.1		0.05		0.05		0.15		0.2		0		0.05		0

		13.1		Large Antennas		17		$322,013,432.00		0.2		0.2		0.02		0.05		0.15		0.02		0.01		0.02		0.33

		13.2		Small Antennas		46		$37,882,895.00		0.5		0.3		0		0		0.1		0		0		0		0.1

		16.1		Power Generation/Power Plant		32		$55,748,216.00		0.3		0.1		0.05		0.1		0.39		0.01		0		0.05		0

		16.2		Electric Substations, Switchgear & Transformer Yards		214		$247,611,090.00		0.1		0.07		0		0		0.83		0		0		0		0

		17.1		HVAC Generation		103		$462,969,560.00		0.2		0.1		0.05		0.35		0.1		0.15		0		0.05		0

		18.1		Waste Water Facilities & Treatment Plants		91		$46,009,951.00		0.34		0.1		0.05		0.03		0.15		0.32		0		0.01		0

		18.2		Storm drains, Ditches, Dams, Retaining walls		43		$100,379,781.00		0.9		0		0		0		0.05		0.05		0		0		0

		19.1		Potable Water Facilities & Treatment Plants		37		$20,894,959.00		0.25		0.05		0.05		0.03		0.24		0.37		0		0.01		0

		20.1		Launch support camera pads		34		$4,031,834.00		0.8		0.1		0		0		0.1		0		0		0		0

		20.2		Launch propellant & high pressure gas  facilities		22		$157,971,166.00		0.48		0.05		0.02		0		0.2		0.25		0		0		0

		23.1		Operational maintenance facilities		61		$800,195,047.00		0.2		0.14		0.06		0.13		0.28		0.09		0.02		0.08		0

		26		Land & Easements		65		$715,864,629.00		1		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		4		$31,592,416.00		0.5		0		0		0		0.1		0.4		0		0		0

		27.1		Compressed Air Generation		8		$28,473,227.00		0.25		0.1		0.05		0.05		0.15		0.35		0		0.05		0

		28		Prefabricated buildings, various uses		87		$16,707,373.00		0.18		0.17		0.05		0.15		0.15		0.15		0		0.15		0

		29		Berthing & Housing		42		$10,102,181.00		0.15		0.17		0.09		0.16		0.18		0.07		0.02		0.16		0





Facilities with changed DM_CAT

		CTR		SITE		INST		FAC		DESC		ORIGINAL DM_CAT_CODE		NEW DM_CAT_CODE		STAT		CRV		BUILT		CLASS

		ARC		-		-		LAND		LAND		25		26		Active		$53,220,179.00		1939		911-10

		ARC		-		-		N123		MATERIAL/EQUIPMENT STORAGE		7		28		Mothballed		$0.00		1944		630-14

		ARC		-		-		N127B		MAINTENANCE EQUIPMENT STORAGE SHED		7		28		Active		$93,401.00		2000		630-14

		ARC		-		-		N127C		FEMA EQUIPMENT STORAGE SHED		7		28		Active		$92,789.00		1999		630-16

		ARC		-		-		N144		GENERAL WAREHOUSE		9		8		Active		$7,781,631.00		1952		442-10

		ARC		-		-		N203		PHOTOTECHNOLOGY LAB.		5		1		Active		$10,960,633.00		1942		610-20

		ARC		-		-		N207		PLANT ENGINEERING SERVICES		23		1		Active		$63,088,105.00		1946		219-11

		ARC		-		-		N212		MODEL DEVELOPMENT BLDG.		23		1		Active		$3,332,711.00		1950		220-11

		ARC		-		-		N215		ARMY AEROMECH.LAB.WT No. 1 7X10 FT		3		24		Active		$25,548,423.00		1941		330-10

		ARC		-		-		N216A		MODEL PREPARATION BLDG.		3		24		Active		$560,513.00		1973		330-10

		ARC		-		-		N216B		ARMY MODEL ASSEMBLY BLDG.		3		24		Active		$160,842.00		1973		330-10

		ARC		-		-		N218B		SUPPORT SHED TO 14-FT TWT		3		8		Mothballed		$0.00		1977		331-60

		ARC		-		-		N225		ELECTRICAL SUBSTATION (SOUTH)		15		16.2		Active		$14,615,444.00		1940		812-10

		ARC		-		-		N225B		MAIN ELECTRICAL SUBSTATION (NORTH)		15		16.2		Active		$19,856,507.00		1975		812-10

		ARC		-		-		N229		EXPER.FLUID DYNAMICS FAC.		3		2		Mothballed		$21,848,921.00		1961		330-20

		ARC		-		-		N231		FLUID DYNAMICS LABORATORY		3		1		Mothballed		$4,069,581.00		1960		330-20

		ARC		-		-		N238		ARC JET LABORATORY		3		1		Active		$26,473,021.00		1964		330-40

		ARC		-		-		N246		MODEL CONSTRUCTION FAC.		23		1		Active		$3,385,502.00		1973		220-11

		ARC		-		-		N248D		AIRCRAFT SVC.STORAGE BLDG		9		8		Active		$135,689.00		1987		442-10

		ARC		-		-		N250		COMPRESSOR BUILDING		17		27.1		Active		$10,238,439.00		1974		890-25

		ARC		-		-		N250B		STORAGE SHED		7		28		Active		$57,551.00		1995		630-14

		ARC		-		-		N252		PROPANE FUEL FACILITY		10		10.2		Mothballed		$0.00		1970		411-60

		ARC		-		-		N255		SUPPLY SUPPORT FACILITY		5		8		Active		$4,684,582.00		1978		610-30

		ARC		-		-		N259		AIRCRAFT OPERATIONS SUPPORT FACILITY		23		23.1		Active		$430,813.00		1984		220-14

		ARC		-		-		N271		INDUSTRIAL WASTEWATER PRE-TREATMENT PLANT		19		18.1		Active		$2,599,847.00		1999		841-10

		ARC		-		-		NA281		WATER DISTRIBUTION SYSTEM		19		17		Active		$5,484,861.00		1968		842-10

		ARC		-		-		NA285		LANDSCAPING		25		26		Active		$806,053.00		1968		932-50

		ARC		-		-		NA286		TELEPHONE AND COMMUNICATIONS SYSTEM		15		16		Active		$1,898,709.00		1968		812-35

		ARC		-		-		NA288		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$11,055,526.00		1968		812-30

		ARC		-		-		NA292		V-TOL PAD		2		21		Mothballed		$0.00		1969		320-50

		ARC		-		-		NA302		AIRCRAFT FUELING STATION 1,2 & 3		25		10.2		Active		$1,572,047.00		1997		121-10

		ARC		-		-		T12-A		COMPUTER HISTORY MUSEUM FILE# T-025		7		28		Out Grant		$0.00		1984		630-21

		ARC		-		-		T12-B		ARMY/NASA ROTORCRAFT MODULAR BUILDING FILE# T-042		7		28		Active		$719,562.00		1988		630-21

		ARC		-		-		T20-F		OFFICE MODULAR BLDG FILE# T-046		7		28		Active		$231,583.00		1989		630-21

		ARC		-		-		T20-G		MODULAR BUILDING FILE# T-041		7		28		Active		$1,240,359.00		1988		630-21

		ARC		-		-		T27-A		MODULAR OFFICE BLDG FILE# T-045		7		28		Active		$1,216,132.00		1989		630-21

		ARC		-		-		T27-B		MODULAR OFFICE BLDG		7		28		Active		$1,131,674.00		1990		630-21

		ARC		-		-		T923-B		TEMPORARY CHILD CARE TRAILER (ARMY PROPERTY)		25		7		Active		$600,449.00		2001		631-20

		ARC		-		-		T923-C		TEMPORARY CHILD CARE PRESCHOOL TRAILER COMPLEX		25		7		Active		$313,506.00		2001		631-30

		ARC		CL		-		C040/40A		PILOTS READY ROOM/CRASH CREW		7		28		Abandoned		$0.00		1944		630-10

		ARC		CL		-		C103		AIRFIELD LIGHTING VAULT		15		16		Abandoned		$0.00		1953		812-10

		ARC		CL		-		C135		WATER DISTRIBUTION PUMPHOUSE		19		19.1		Abandoned		$0.00		1955		841-50

		ARC		CL		-		C136		PERSONNEL SUPPORT STORAGE		9		8		Abandoned		$0.00		1958		442-10

		ARC		CL		-		C137		WAREHOUSE/SUPPLY		9		8		Abandoned		$0.00		1959		442-10

		ARC		CL		-		C150		WATER PUMPING STATION		19		19.1		Active		$86,016.00		1943		841-55

		ARC		CL		-		C163		OUTDOOR SWIMMING POOL		24		25		Abandoned		$0.00		1960		740-53

		ARC		CL		-		C164		SWIMMING POOL FILTER BUILDING		19		24		Abandoned		$0.00		1960		841-10

		ARC		CL		-		CL203		COMMUNICATION LINES		13		16		Abandoned		$0.00		1959		132-90

		ARC		CL		-		CL204		WATER DISTRIBUTION SYSTEM		19		17		Active		$324,873.00		1975		842-10

		ARC		CL		-		CL210		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$1,035,422.00		1992		812-90

		ARC		CL		-		CL214		STORM SEWER AND DRAINAGE DITCHES		18		18.2		Active		$1,755,375.00		1944		871-10

		ARC		CL		-		LAND		LAND		25		26		Active		$15,566,101.00		1943		911-32

		ARC		CL		-		T-400		FUEL FARM OFFICE TRAILER		5		7		Abandoned		$0.00		1994		610-10

		ARC		CP		-		CP281		WATER DISTRIBUTION		19		17		Active		$167,004.00		1953		842-10

		ARC		CP		-		CP294		RAILROAD TRACK		22		21		Standby		$0.00		1953		860-10

		ARC		CP		-		LAND		LAND		25		26		Active		$14,692.00		1947		911-31

		ARC		CP		-		N-121		WAREHOUSE		9		8		Active		$4,703,208.00		1953		442-10

		ARC		MFA		-		045A		WESTERN-SIDE AQUIFER TREATMENT SYSTEM (WATS)		19		19.1		Active		$4,321,808.00		1999		841-10

		ARC		MFA		-		10		BOILER PLANT FACILITY AND FACILITY MAINT SHOP		17		17.1		Active/Heritage		$7,543,653.00		1932		821-30

		ARC		MFA		-		104		12/2.4 KV WESTSIDE SUBSTATION		15		16.2		Active		$240,203.00		1943		812-10

		ARC		MFA		-		105		AIRFIELD LIGHTING VAULT		15		16		Active		$1,118,111.00		1947		812-10

		ARC		MFA		-		111		TRANSPORTATION STORAGE		7		28		Out Grant		$0.00		1944		630-14

		ARC		MFA		-		113		NAVY EXCHANGE STORAGE		7		28		Out Grant		$0.00		1944		630-14

		ARC		MFA		-		118		LINE MAINTENANCE SHELTER		7		28		Mothballed		$0.00		1944		630-10

		ARC		MFA		-		119		LINE MAINTENANCE SHELTER		7		28		Mothballed		$0.00		1944		630-10

		ARC		MFA		-		126		COMPUTER HISTORY MUSEUM CENTER		7		28		Out Grant		$0.00		1949		630-10

		ARC		MFA		-		13		COMMISSARY STORAGE		24		8		Out Grant		$0.00		1933		740-90

		ARC		MFA		-		141		TANK TRUCK FILLING RACK		25		10.2		Out Grant		$0.00		1952		121-20

		ARC		MFA		-		142		AIRCRAFT EQUIPMENT MAINTENANCE SHOP		7		28		Out Grant		$0.00		1952		630-10

		ARC		MFA		-		148		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		149		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		150		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		151		ENLISTED MEN'S BARRACKS		24		29		Mothballed		$0.00		1953		711-00

		ARC		MFA		-		161		SERVICE STATION/FUEL ISLAND 1 & 2		25		10.2		Active		$239,465.00		1952		123-10

		ARC		MFA		-		184		MAINTENANCE STORAGE		7		28		Active		$7,331.00		1955		630-14

		ARC		MFA		-		20		BACHELOR OFFICER QUARTERS		24		29		Heritage		$0.00		1933		711-00

		ARC		MFA		-		31		COMMISSARY/STORAGE		24		8		Out Grant		$0.00		1933		740-90

		ARC		MFA		-		32		NORTH FLOODLIGHT TOWER		9		25		Heritage		$0.00		1934		442-50

		ARC		MFA		-		328		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1938		126-90

		ARC		MFA		-		33		SOUTH FLOODLIGHT TOWER		9		25		Heritage		$0.00		1934		442-50

		ARC		MFA		-		331		AIRFIELD STORAGE		7		28		Active		$11,801.00		1958		630-14

		ARC		MFA		-		34		STORAGE		9		8		Active		$34,892.00		1934		442-10

		ARC		MFA		-		342		FUEL FARM STORAGE		9		8		Out Grant		$0.00		1948		442-10

		ARC		MFA		-		347		AIRCRAFT LINE OPERATIONS BUILDING		23		23.1		Abandoned		$0.00		1942		220-14

		ARC		MFA		-		359		GOLF COURSE GROUNDS MAINTENANCE SHOP		7		28		Out Grant		$0.00		1956		630-16

		ARC		MFA		-		360		FUEL ADDITIVE STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		361		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		362		CONTAMINATED FUEL STORAGE TANK		25		10		Out Grant		$0.00		1954		126-90

		ARC		MFA		-		37		SCALE HOUSE		17		25		Active/Heritage		$46,316.00		1933		890-95

		ARC		MFA		-		380		BUS/PERSONNEL SHELTER		24		25		Active		$2,463.00		1957		730-65

		ARC		MFA		-		382		AIRCRAFT LINE OPERATIONS FACILITY		9		12		Active		$8,251.00		1950		442-10

		ARC		MFA		-		390		FUEL PARTS STORAGE		9		8		Out Grant		$0.00		1948		442-10

		ARC		MFA		-		400		AIR OPERATIONS STORAGE		7		28		Active		$7,640.00		1958		630-14

		ARC		MFA		-		402		BUS/PERSONNEL SHELTER		24		25		Active		$2,463.00		1957		730-65

		ARC		MFA		-		409		ABOVE GROUND FUEL DISPENSING TANK		25		10.2		Out Grant		$0.00		1994		123-90

		ARC		MFA		-		421		COMMUNICATIONS ANTENNA		13		13.2		Active		$46,667.00		1958		132-10

		ARC		MFA		-		439A		EASTERN-SIDE AQUIFER TREATMENT SYSTEM (EATS)		19		19.1		Active		$2,435,551.00		1999		841-10

		ARC		MFA		-		44		STORAGE FACILITY		9		8		Mothballed		$0.00		1942		442-10

		ARC		MFA		-		45		COMPUTER HISTORY MUSEUM STORAGE		9		8		Out Grant		$0.00		1944		442-10

		ARC		MFA		-		455		GOLF CART CHARGING AND MAINTENANCE FACILITY		7		28		Out Grant		$0.00		1994		630-16

		ARC		MFA		-		459		RECREATION STORAGE		24		8		Active		$12,033.00		1950		740-95

		ARC		MFA		-		463		COMMUNICATIONS ANTENNA		13		13.2		Active		$40,420.00		1960		132-10

		ARC		MFA		-		464		OPERATIONAL STORAGE		9		8		Active		$16,937.00		1940		442-10

		ARC		MFA		-		470		PUBLIC WORKS STORAGE		23		8		Active		$53,237.00		1933		219-11

		ARC		MFA		-		478		STAND-BY GENERATOR SHELTER		16		16.1		Active		$3,015.00		1963		811-60

		ARC		MFA		-		498		HAZARD WASTE STORAGE AREA		9		8		Out Grant		$0.00		1989		442-10

		ARC		MFA		-		511		GUIDED MISSILE INTEGRATION		23		23.1		Mothballed		$0.00		1968		212-10

		ARC		MFA		-		512A		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		512B		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		512C		ENLISTED BARRACKS		24		29		Abandoned		$0.00		1970		711-00

		ARC		MFA		-		526		EM CLUB STORAGE		9		8		Mothballed		$0.00		1970		442-10

		ARC		MFA		-		527		MAINTENANCE STORAGE SHED		9		8		Active		$15,647.00		1968		442-10

		ARC		MFA		-		529		STORAGE FACILITY		7		28		Mothballed		$0.00		1970		630-14

		ARC		MFA		-		539		AIRCRAFT LINE OPERATIONS		9		12		Mothballed		$0.00		1972		442-10

		ARC		MFA		-		540		AIRCRAFT LINE OPERATIONS		9		12		Mothballed		$0.00		1972		442-10

		ARC		MFA		-		547B		BEQ SERVICE BUILDING		24		23		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547C		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547D		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		547E		BEQ		24		29		Mothballed		$0.00		1974		711-00

		ARC		MFA		-		55		BOILER HOUSE, HANGARS 2 & 3		17		17.1		Active/Heritage		$6,282,100.00		1943		821-30

		ARC		MFA		-		563		STAND-BY GENERATOR BUILDING (WH ARF)		16		16.1		Mothballed		$0.00		1977		811-10

		ARC		MFA		-		574		STORAGE WAREHOUSE B		9		8		Active		$3,206.00		1982		442-10

		ARC		MFA		-		583A		NASA EXCHANGE HOTEL		24		29		Out Grant		$0.00		1985		711-00

		ARC		MFA		-		583B		NASA EXCHANGE HOTEL		24		29		Out Grant		$0.00		1985		711-00

		ARC		MFA		-		583C		NASA EXCHANGE HOTEL		24		29		Active		$2,491,379.00		1985		711-00

		ARC		MFA		-		590		12 KV SUBSTATION SWITCHGEAR C		15		16.2		Active		$710,077.00		1986		812-10

		ARC		MFA		-		591		115/12KV MAIN ELECTRICAL SUBSTATION		16		16.2		Active		$63,412.00		1985		811-90

		ARC		MFA		-		6		RECYCLING & STORAGE		23		8		Active		$1,156,423.00		1933		219-10

		ARC		MFA		-		64		WAREHOUSE		9		8		Active		$204,156.00		1940		442-10

		ARC		MFA		-		655		MOBILITY WAREHOUSE A		7		28		Out Grant		$0.00		1945		630-14

		ARC		MFA		-		656		129TH RESCUE OPERATIONS		12		24		Out Grant		$0.00		1971		131-15

		ARC		MFA		-		657		WAREHOUSE F		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		658		WAREHOUSE F		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		659		WAREHOUSE G		9		8		Out Grant		$0.00		1956		442-10

		ARC		MFA		-		660		WAREHOUSE H		9		8		Out Grant		$0.00		1956		442-10

		ARC		MFA		-		661		WAREHOUSE I		7		28		Out Grant		$0.00		1955		630-14

		ARC		MFA		-		669		PROPULSION/TRAINING FACILITY		23		6		Out Grant		$0.00		1943		219-11

		ARC		MFA		-		681		BASE SUPPLY EQUIPMENT WAREHOUSE		9		8		Out Grant		$0.00		1980		442-10

		ARC		MFA		-		79		GENERAL WAREHOUSE		9		8		Mothballed		$0.00		1944		442-10

		ARC		MFA		-		80		SOUTH GATE BUS SHELTER		24		25		Active		$21,904.00		2000		730-65

		ARC		MFA		-		81		GENERAL STORAGE		7		28		Active		$26,487.00		1944		630-14

		ARC		MFA		-		82		GENERAL/ATHLETIC STORAGE		7		28		Active		$35,357.00		1944		630-14

		ARC		MFA		-		85		GENERAL STORAGE		7		28		Mothballed		$0.00		1944		630-14

		ARC		MFA		-		LAND		LAND		25		26		Active		$71,160,569.00		1933		911-32

		ARC		MFA		-		MF1003		HI-SPEED AIRCRAFT FUELING PITS		25		10.2		Out Grant		$0.00		1955		121-10

		ARC		MFA		-		MF1006		TELEPHONE AND COMMUNICATIONS DUCT BANK AND LINES		15		16		Active		$5,211,368.00		1932		812-35

		ARC		MFA		-		MF1010		LEVEES		25		18.2		Active		$867,474.00		1945		164-30

		ARC		MFA		-		MF1017		GOLF COURSE		25		26		Out Grant		$0.00		1940		750-40

		ARC		MFA		-		MF1020		STORM DRAIN DISTRIBUTION SYSTEM		18		18.2		Active		$25,265,687.00		1935		871-10

		ARC		MFA		-		MF1021		IRRIGATION SYSTEMS (SPRINKLER)		18		18.2		Active		$392,030.00		1948		871-30

		ARC		MFA		-		MF1022		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$51,954,661.00		1932		812-30

		ARC		MFA		-		MF1025		WATER DISTRIBUTION SYSTEM		19		17		Active		$1,348,154.00		1956		842-10

		ARC		MFA		-		MF1027		RAILROAD		22		21		Active		$1,320,070.00		1986		860-10

		ARC		MFA		-		MF1028		OPEN DRAINAGE DITCHES		18		18.2		Active		$668,194.00		1952		871-20

		ARC		MFA		-		MF1033		LANDSCAPING IMPROVED GROUNDS		25		26		Active		$71,053.00		1932		932-50

		ARC		MFA		-		T37-A		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-B		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-C		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		ARC		MFA		-		T37-D		SPACE CAMP DORMITORY TRAILER		24		7		Out Grant		$0.00		1995		712-00

		DFRC		-		-		13		SHUTTLE SUPPORT (DEBRIS)		23		23.1		Active		$18,813.00		1994		212-10

		DFRC		-		-		1623		AIRCRAFT SUPPORT FACILITY		1		2		Active		$674,595.00		2000		310-40

		DFRC		-		-		20		CREW ROOM		14		5		Active		$17,500.00		2001		381-30

		DFRC		-		-		26		SHUTTLE SUPPORT KSC SAFETY/SECURITY/Q.C.		23		23.1		Active		$2,960.00		2000		212-10

		DFRC		-		-		28		SHUTTLE SUPPORT (KSC PAYLOADS)		23		23.1		Active		$16,375.00		2001		212-10

		DFRC		-		-		4801		A/C CONSTRUCTION & MODIFICATION HANGAR		23		23.1		Active		$15,381,832.00		1954		212-10

		DFRC		-		-		4802		MAIN HANGAR		23		23.1		Active		$16,031,586.00		1954		212-10

		DFRC		-		-		4806		WAREHOUSE No. 1 (GARAGE/BATTERY SHOP)		23		8		Active		$1,570,042.00		1955		219-10

		DFRC		-		-		4807B		R&D TEST LIFE SCIENCE/STORAGE BLDG./AGE SHOP		9		8		Active		$763,389.00		1953		442-10

		DFRC		-		-		4808		WAREHOUSE NO.2		9		8		Active		$709,897.00		1954		442-10

		DFRC		-		-		4809		WAREHOUSE NO.3/AGE SUPPORT SHOP		9		8		Active		$1,816,264.00		1964		442-10

		DFRC		-		-		4821		PAINT SPRAY BUILDING		1		23.1		Active		$432,081.00		1966		310-50

		DFRC		-		-		4826		AIRCRAFT MAINTENANCE HANGAR		23		23.1		Active		$5,360,326.00		1968		212-10

		DFRC		-		-		4827		WAREHOUSE NO. 9 (FACILITY EQUIPMENT STORAGE)		9		8		Active		$74,201.00		1975		442-10

		DFRC		-		-		4828		MAINTENANCE STORAGE BUILDING		24		8		Active		$28,510.00		1988		730-65

		DFRC		-		-		4830A		RESEARCH ENGINEERING SUPPORT		7		28		Active		$283,157.00		2000		630-17

		DFRC		-		-		4830B		RESEARCH ENGINEERING SUPPORT		7		28		Active		$294,730.00		1999		630-17

		DFRC		-		-		4830C		RESEARCH ENGINEERING SUPPORT		7		28		Active		$351,650.00		2000		630-17

		DFRC		-		-		4830D		RESEARCH ENGINEERING SUPPORT		7		28		Active		$322,660.00		2000		630-17

		DFRC		-		-		4830E		RESEARCH ENGINEERING SUPPORT		7		28		Active		$276,565.00		2000		630-17

		DFRC		-		-		4831		WAREHOUSE NO.5 (SHUTTLE)		9		8		Active		$132,155.00		1968		442-10

		DFRC		-		-		4832		WAREHOUSE NO.7		9		8		Active		$769,258.00		1976		442-10

		DFRC		-		-		4833		SHUTTLE HANGAR AND SHOPS		23		23.1		Active		$6,344,824.00		1976		212-10

		DFRC		-		-		4834		SHUTTLE SHOPS		23		23.1		Active		$843,832.00		1976		212-10

		DFRC		-		-		4837		WAREHOUSE No. 8 (SHUTTLE)		9		8		Active		$662,702.00		1978		442-10

		DFRC		-		-		4839		FACILITY SUPPORT COMPLEX (MODULAR)		7		28		Active		$915,608.00		1999		630-10

		DFRC		-		-		4841		PROJECT SUPPORT COMPLEX		7		28		Active		$113,034.00		1999		630-16

		DFRC		-		-		4842		PROJECT SUPPORT COMPLEX		7		28		Active		$228,658.00		1999		630-16

		DFRC		-		-		4844		PROJECT SUPPORT COMPLEX		7		28		Active		$98,736.00		1999		630-16

		DFRC		-		-		4845		PROJECT SUPPORT COMPLEX		7		28		Active		$154,470.00		1999		630-16

		DFRC		-		-		4846		ATFI F-16 SUPPORT COMPLEX		7		28		Active		$104,655.00		1999		630-17

		DFRC		-		-		4847		Special Projects Building		7		28		Active		$142,636.00		2000		630-17

		DFRC		-		-		4848		UPS for ATR		15		16.2		Active		$632,122.00		1986		812-10

		DFRC		-		-		4853		FIRE PROTECTION PUMP STATION No. 1		19		19.1		Active		$1,498,512.00		1976		843-20

		DFRC		-		-		4854		FUELING STATION (GASOLINE)		25		10.2		Active		$1,695,885.00		1991		123-10

		DFRC		-		-		4856		RELOCATABLE STORAGE BUILDING		9		8		Active		$209,901.00		1999		442-10

		DFRC		-		-		4857		WATR STORAGE BUILDING		7		28		Active		$492,152.00		1999		630-14

		DFRC		-		-		4865		WAREHOUSE - ACCESS TO SPACE		7		28		Active		$184,638.00		1999		630-14

		DFRC		-		-		4867		PAYLOAD PROCESSING FACILITY		7		28		Active		$325,790.00		2000		630-10

		DFRC		-		-		4873		TELEPHONE GENERATOR		16		16.1		Active		$55,966.00		1986		811-40

		DFRC		-		-		4874		BACK-UP PWR SYSTEM		16		16.1		Active		$327,829.00		1999		811-90

		DFRC		-		-		4875A		UPS FOR CDC FACILITY		16		16.1		Active		$622,387.00		1981		811-90

		DFRC		-		-		4876		WAREHOUSE No. 6 (SHIPPING AND RECEIVING)		9		8		Active		$959,448.00		1990		442-10

		DFRC		-		-		4879		PEERSONNEL HOUSTING		24		29		Active		$4,157.00		1999		730-65

		DFRC		-		-		4886		STEAM PLANT		17		17.1		Active		$795,312.00		1954		821-50

		DFRC		-		-		4889		CENTRAL STANDBY ELECTRIC GENERATOR PLANT		16		16.1		Active		$2,458,977.00		1971		811-40

		DFRC		-		-		4890		CENTRAL SYSTEM HYDRAULIC PUMP PLANT		25		24		Active		$504,007.00		1999		126-90

		DFRC		-		-		4891		FILLING STATION(GASOLINE)		25		10.2		Active		$66,537.00		1954		123-10

		DFRC		-		-		4898		A/C FUEL DISPENSING TANK		25		10		Active		$33,834.00		1952		126-90

		DFRC		-		-		4983		WATER PUMP STATION (CATSITE)		7		28		Active		$11,587.00		1964		630-16

		DFRC		-		-		4984B		PAYLOAD RECEIVING AREA		1		8		Active		$410,961.00		1976		310-30

		DFRC		-		-		69		ASTRONAUT TRAILER		23		7		Active		$13,482.00		1994		212-10

		DFRC		-		-		na		Steam distribution Center		18		17		Active		$337,093.00		2000		871-90

		DFRC		-		-		NB111		FPS-16 TRIPLEX ANTENNA		13		13.2		Active		$53,496.00		1975		141-30

		DFRC		-		-		NB113		SUBSTATION No. 20		16		16.2		Active		$101,408.00		1975		811-90

		DFRC		-		-		NB117		HAZARDOUS MATERIALS STORAGE FACILITY		11		9		Active		$195,079.00		1991		423-90

		DFRC		-		-		NB118		GROUNDS IMPROVEMENT		5		26		Active		$99,410.00		1993		141-20

		DFRC		-		-		NB12		CONTAMINATED WASTE STORAGE		18		18.1		Active		$260,340.00		1976		831-40

		DFRC		-		-		NB13		FIRE SPRINKLER SYSTEM		24		25		Active		$12,100.00		1986		730-65

		DFRC		-		-		NB14		LANDSCAPING		25		26		Active		$173,517.00		1954		750-90

		DFRC		-		-		NB15		FLAME DEFLECTORS		2		18.2		Active		$27,484.00		1954		320-22

		DFRC		-		-		NB19		GROUND RETRIEVAL PAD		2		21		Active		$34,496.00		1978		320-41

		DFRC		-		-		NB20		RELAYING AT MSBLS		15		16.2		Active		$34,384.00		1988		812-10

		DFRC		-		-		NB21		DIESEL GENERATOR for BLDG 4824 & 4870		16		16.1		Active		$40,000.00		1965		811-60

		DFRC		-		-		NB24		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$6,698,963.00		1954		812-30

		DFRC		-		-		NB25		ELECTRICAL DISTRIBUTION SYSTEM, CATSITE		15		16		Active		$100,944.00		1974		812-30

		DFRC		-		-		NB26		ELECTRICAL & COMMUNICATIONS DUCT SYSTEMS		15		16		Active		$3,173,912.00		1976		812-35

		DFRC		-		-		NB28		DISTRIBUTION TRANSFORMER		15		16.2		Active		$59,061.00		1976		812-60

		DFRC		-		-		NB29		GROUNDING SYSTEM		15		16		Active		$10,144.00		1979		812-90

		DFRC		-		-		NB32		SEPTIC TANK & DRAIN FIELD		18		18.1		Active		$9,934.00		1968		831-30

		DFRC		-		-		NB33		SEPTIC TANK & DRAIN FIELD		18		18.1		Active		$9,067.00		1969		831-30

		DFRC		-		-		NB37		WATER DISTRIBUTION PIPE (POTABLE)		19		17		Active		$812,374.00		1954		842-10

		DFRC		-		-		NB42		2 DIESEL GENERATORS (SHUTTLE AREA)		16		16.1		Active		$111,499.00		1986		811-60

		DFRC		-		-		NB43		ANTENNA-LONG PERIODIC RADIATOR		13		13.2		Active		$23,408.00		1964		132-20

		DFRC		-		-		NB45		ANTENNA, CROSS-DIPOLE		13		13.2		Active		$175,558.00		1964		132-90

		DFRC		-		-		NB46		COMMUNICATION DUCTS (MANHOLES)		13		16		Active		$1,718,366.00		1954		132-90

		DFRC		-		-		NB63		STORM SEWER SYSTEM		18		18.2		Active		$494,658.00		1954		871-10

		DFRC		-		-		NB64		DRAIN DITCH (OPEN)		18		18.2		Active		$181,983.00		1965		871-20

		DFRC		-		-		NB65		LAWN SPRINKLER SYSTEM		18		18.2		Active		$96,617.00		1965		871-30

		DFRC		-		-		NB66		EVAPORATION POND		18		18.2		Active		$13,924.00		1959		871-90

		DFRC		-		-		NB73		MSB LANDING SYSTEMS SHELTER PADS		19		25		Active		$1,229,500.00		1983		843-50

		DFRC		-		-		NB81		SUBSTATION No. 1		15		16.2		Active		$943,672.00		1954		812-10

		DFRC		-		-		NB82		SUBSTATION No. 2		15		16.2		Active		$109,777.00		1964		812-10

		DFRC		-		-		NB83		SUBSTATION No. 3		15		16.2		Active		$1,382,993.00		1966		812-10

		DFRC		-		-		NB84		SUBSTATION No. 4		15		16.2		Active		$313,293.00		1968		812-10

		DFRC		-		-		NB85		SUBSTATION No. 5		15		16.2		Active		$794,792.00		1975		812-10

		DFRC		-		-		NB86		SUBSTATION No. 7		15		16.2		Active		$35,401.00		1985		812-10

		DFRC		-		-		NB87		SUBSTATION No. 10		15		16.2		Active		$351,822.00		1974		812-10

		DFRC		-		-		NB88		SUBSTATION No. 11		15		16.2		Active		$303,562.00		1973		812-10

		DFRC		-		-		NB89		SUBSTATION No. 16		15		16.2		Active		$1,560,796.00		1975		812-10

		DFRC		-		-		NB90		SUBSTATION NO. 19		15		16.2		Active		$17,657.00		1965		812-10

		DFRC		-		-		NB91		SUBSTATION No. 22		15		16.2		Active		$13,959.00		1988		812-10

		GRC		-		-		10		COOLING TOWER No. 1		2		17.1		Active		$4,562,629.00		1943		320-22

		GRC		-		-		113		10X10 FT.SWT SHOP BLDG.		3		24		Active		$0.00		1955		330-40

		GRC		-		-		119		TRUCK SCALE		17		25		Active		$228,167.00		1944		890-95

		GRC		-		-		12		STEAM PLANT		17		17.1		Active		$8,507,863.00		1942		821-30

		GRC		-		-		123		PSL PRIMARY & SEC.COOLER		2		17.1		Active		$10,310,821.00		1972		320-22

		GRC		-		-		124		PSL HEATER BUILDING		2		17.1		Active		$1,236,748.00		1969		320-22

		GRC		-		-		126		PSL COOLING TOWER No. 6		2		17.1		Active		$7,869,841.00		1969		320-22

		GRC		-		-		13		SUBSTATION B		15		16.2		Active		$6,545,417.00		1942		812-10

		GRC		-		-		134		STORAGE BUILDING		9		8		Active		$32,091.00		1978		442-10

		GRC		-		-		136		COMPONENTS CLEANING FACILITY ANNEX		1		23.1		Active		$31,525.00		1972		310-22

		GRC		-		-		137		WAREHOUSE No. 2		9		8		Active		$162,880.00		1974		442-10

		GRC		-		-		138		8X6 SWT HYDRAULIC PUMP HOUSE		19		19.1		Active		$116,081.00		1975		841-20

		GRC		-		-		14		TECHNICAL SERVICES BLDG.		23		1		Active		$13,687,449.00		1943		220-13

		GRC		-		-		141		FLIGHT RESEARCH DRUM STORAGE BLDG.		10		9		Active		$5,667.00		1971		411-90

		GRC		-		-		146		Natural Gas Fueling Station		25		10.2		Active		$123,586.00		1998		123-10

		GRC		-		-		17		UNDERGROUND FUEL STORAGE		11		10		Active		$5,823,122.00		1942		423-10

		GRC		-		-		200		SUBSTATION A		15		16.2		Active		$9,870,485.00		1943		812-10

		GRC		-		-		201		SUBSTATION L		15		16.2		Active		$549,043.00		1955		812-10

		GRC		-		-		205		TRANSFER & STORAGE AREA (S.A.PROP.)		11		9		Active		$185,904.00		1972		423-10

		GRC		-		-		206		CRYOGENIC VAPORIZER FACILITY		10		2		Active		$167,802.00		1972		461-90

		GRC		-		-		208		MATERIALS STORAGE BUILDING		9		8		Active		$332,996.00		1977		442-10

		GRC		-		-		210		GROUNDS BULK MATERIAL STORAGE BLDG.		9		8		Active		$136,300.00		1983		442-10

		GRC		-		-		303		SUBSTATION M		15		16.2		Active		$486,469.00		1961		812-10

		GRC		-		-		306		HYDROGEN STORAGE AREA		11		10		Active		$797,013.00		1962		423-10

		GRC		-		-		307		OXYGEN STORAGE AREA		11		10		Active		$213,822.00		1964		423-10

		GRC		-		-		317		RECREATION SHELTER		24		25		Active		$218,850.00		1964		740-90

		GRC		-		-		319		SUBSTATION N		15		16.2		Active		$0.00		1982		812-10

		GRC		-		-		32		SUBSTATION C		15		16.2		Active		$695,176.00		1942		812-10

		GRC		-		-		3902		COMBUSTION AIR PIPING		2		25		Active		$24,089,122.00		1941		320-22

		GRC		-		-		3907		CITY WATER PIPING		19		17		Active		$6,837,289.00		1942		842-10

		GRC		-		-		3909		ELECTRICAL POWER DISTRIBUTION		15		16		Active		$23,561,864.00		1941		812-30

		GRC		-		-		3911		FUEL PIPING		2		25		Active		$1,911,234.00		1941		320-22

		GRC		-		-		3914		LAND PARCELS		25		26		Active		$5,491,665.00		1940		911-10

		GRC		-		-		3916		NASA TELEPHONE SYSTEM		13		16		Active		$10,291,784.00		1941		132-90

		GRC		-		-		3920		STORM SEWERS		18		18.2		Active		$3,902,884.00		1941		871-10

		GRC		-		-		3921		SERVICE AIR PIPING		2		25		Active		$1,200,173.00		1943		320-22

		GRC		-		-		3923		SITE DEVELOPMENT & IMPROVEMENT		18		18.2		Active		$4,310,832.00		1941		871-90

		GRC		-		-		3926		DEB PARKING AND ACCESS ROADS		25		21		Active		$808,854.00		1964		922-20

		GRC		-		-		3930		DISPOSAL AREA		18		25		Active		$11,020.00		1966		831-90

		GRC		-		-		3932		HELIUM RECOVERY PIPING		2		25		Active		$418,755.00		1969		320-22

		GRC		-		-		40		SUBSTATION D		15		16.2		Active		$1,701,310.00		1943		812-10

		GRC		-		-		41		SUBSTATION F		15		16.2		Active		$1,952,198.00		1948		812-10

		GRC		-		-		42		SUBSTATION E		15		16.2		Active		$1,491,876.00		1943		812-10

		GRC		-		-		43		SUBSTATION G		15		16.2		Active		$10,250,107.00		1948		812-10

		GRC		-		-		44		GAS METER HOUSE		17		24		Active		$189,825.00		1947		823-30

		GRC		-		-		46		8X6 FT.SWT COOLING TWR. No. 2		2		17.1		Active		$837,724.00		1948		320-22

		GRC		-		-		55		COMMUNICATIONS LABORATORY		3		1		Active		$11,646,262.00		1948		330-10

		GRC		-		-		58		SUBSTATION H		15		16.2		Active		$703,242.00		1948		812-10

		GRC		-		-		61		8X6 SWT MODELS PREPARATION BUILDING		3		24		Active		$1,504,834.00		1949		330-40

		GRC		-		-		63		HIGH TEMPERATURE VAPOR PLANT		9		24		Active		$1,670,436.00		1951		442-10

		GRC		-		-		67		PSL PRIMARY COOLERS(2)		2		17.1		Active		$6,411,968.00		1952		320-22

		GRC		-		-		68		PSL SECONDARY COOLER(1)		2		17.1		Active		$2,579,407.00		1952		320-22

		GRC		-		-		70		PSL COOLING TOWER No. 3		2		17.1		Active		$2,562,923.00		1952		320-22

		GRC		-		-		74		PSL COOL.TWR.WATER PUMP B		1		17.1		Active		$1,936,886.00		1952		310-22

		GRC		-		-		75		PSL SUBSTATION J		15		16.2		Active		$4,014,582.00		1948		812-10

		GRC		-		-		81		ERB SPRAY COOLER BUILDING		2		17.1		Active		$2,245,675.00		1953		320-22

		GRC		-		-		82		COOLING TOWER No. 4		2		17.1		Active		$1,212,996.00		1953		320-22

		GRC		-		-		83		CRYOGENIC SERVICES BLDG.		23		24		Active		$1,182,499.00		1953		219-11

		GRC		-		-		84		STORAGE BUILDING		9		8		Active		$436,432.00		1951		442-10

		GRC		-		-		89		10X10 FT.SWT SUBSTATION K		15		16.2		Active		$24,067,037.00		1955		812-10

		GRC		-		-		91		10X10 SWT LOW PRESSURE FUEL PUMP ST		3		25		Active		$328,647.00		1955		331-40

		GRC		-		-		93		10X10 FT.SWT COOL.TWR. No. 5		2		17.1		Active		$5,230,151.00		1954		320-22

		GRC		-		-		96		PSL FUEL STORAGE BUILDING		1		8		Active		$175,558.00		1964		310-22

		GRC		-		-		97		PSL OXIDANT STORAGE BLDG.		1		8		Active		$146,298.00		1964		310-22

		GRC		PBS		-		1135		REACTOR 5 COMPRESSOR BUILDING (A)		1		27.1		In-Active		$400,070.00		1962		310-22

		GRC		PBS		-		1142		REACTOR OFFICE BUILDING		1		5		In-Active		$1,537,247.00		1965		310-22

		GRC		PBS		-		1161		REACTOR SUBSTATION E		15		16.2		In-Active		$650,053.00		1959		812-10

		GRC		PBS		-		1191		REACTOR SECURITY BUILDING		1		5		In-Active		$90,855.00		1959		310-22

		GRC		PBS		-		1431		SPF WATER TREATMENT BUILDING		19		19.1		Active		$401,862.00		1964		841-10

		GRC		PBS		-		1432		SPF LN2 SERVICE BUILDING		1		24		Active		$8,259.00		1967		310-22

		GRC		PBS		-		1433		SPF BOTTLE STORAGE BUILDING		1		9		Active		$12,309.00		1968		310-22

		GRC		PBS		-		1441		SPF OFFICE BUILDING		1		5		Active		$2,568,574.00		1968		310-22

		GRC		PBS		-		1451		SPF STACK		2		25		Active		$365,058.00		1967		320-22

		GRC		PBS		-		1453		SPF COOLING TOWER		2		17.1		Active		$387,690.00		1968		320-22

		GRC		PBS		-		1454		SPF LN2 TANK 200K GAL.		11		10		Active		$1,454,646.00		1968		423-10

		GRC		PBS		-		1461		SPF SUBSTATION H		15		16.2		Active		$1,216,829.00		1967		812-10

		GRC		PBS		-		1491		SPF SECURITY BUILDING		1		5		Active		$320,272.00		1968		310-22

		GRC		PBS		-		1911		WIND POWER GENERATOR FACILITY		19		25		In-Active		$2,797,624.00		1975		841-35

		GRC		PBS		-		1913		WIND TURBINE WEATHER TOWER		19		25		In-Active		$12,566.00		1976		841-35

		GRC		PBS		-		2221		C SITE SHOP BUILDING		1		23.1		In-Active		$325,910.00		1960		310-22

		GRC		PBS		-		2231		C SITE BOILER HOUSE		17		17.1		In-Active		$52,980.00		1960		821-30

		GRC		PBS		-		2321		D SITE SHOP BUILDING		1		23.1		Active		$283,848.00		1960		310-22

		GRC		PBS		-		2331		D SITE BOILER HOUSE		17		17.1		Active		$52,980.00		1960		821-30

		GRC		PBS		-		2421		E SITE SHOP BUILDING		1		23.1		In-Active		$92,979.00		1960		310-22

		GRC		PBS		-		2431		E SITE BOILER HOUSE		17		17.1		In-Active		$49,518.00		1960		821-30

		GRC		PBS		-		2531		F SITE BOILER HOUSE		17		17.1		In-Active		$52,980.00		1960		821-30

		GRC		PBS		-		2621		I SITE SHOP BUILDING		1		23.1		In-Active		$92,979.00		1960		310-22

		GRC		PBS		-		2631		I SITE BOILER & SAFETY WASH BLDG.		17		17.1		In-Active		$58,278.00		1960		821-30

		GRC		PBS		-		2721		J SITE SHOP BUILDING		1		23.1		In-Active		$298,484.00		1964		310-22

		GRC		PBS		-		2732		J SITE BOILER HOUSE		17		17.1		In-Active		$58,946.00		1960		821-30

		GRC		PBS		-		2831		K SITE BOILER HOUSE		17		17.1		Active		$298,734.00		1965		821-30

		GRC		PBS		-		3111		B1 TEST STAND		1		4		In-Active		$9,301,820.00		1961		310-22

		GRC		PBS		-		3161		B1 SUBSTATION (D)		15		16.2		In-Active		$185,427.00		1961		812-10

		GRC		PBS		-		3232		B2 UTILITY SERVICE BUILDING		1		23		Active		$722,647.00		1967		310-22

		GRC		PBS		-		3233		B2 LN2 TRANSFER BUILDING		2		20.2		Active		$679,056.00		1967		320-22

		GRC		PBS		-		3252		B2 COOLING TOWER (TEST BUILDING)		2		17.1		Active		$156,436.00		1967		320-22

		GRC		PBS		-		3261		B2 SUBSTATION (G)		15		16.2		Active		$477,122.00		1967		812-10

		GRC		PBS		-		3311		B3 TEST STAND		1		4		In-Active		$9,140,670.00		1964		310-22

		GRC		PBS		-		3331		B3 BOILER HOUSE		17		17.1		In-Active		$58,860.00		1964		821-30

		GRC		PBS		-		3412		HTF WATER SYSTEM PUMP HOUSE		19		19.1		Active		$758,898.00		2000		841-50

		GRC		PBS		-		3431		HTF BOILER & ELEC. SWITCHGEAR HOUSE		17		16.1		Active		$42,801.00		1967		821-30

		GRC		PBS		-		3461		HTF SUBSTATION (F)		15		16.2		Active		$118,886.00		1967		812-10

		GRC		PBS		-		5131		AIR COMPRESSOR BUILDING		1		27.1		In-Active		$3,961,866.00		1943		310-22

		GRC		PBS		-		5170		SERVICE AIR PIPING		2		25		In-Active		$232,550.00		1958		320-22

		GRC		PBS		-		5221		SHOP BUILDING		1		23.1		Active		$79,469.00		1961		310-22

		GRC		PBS		-		5231		BOILER BUILDING		2		17.1		Active		$4,736,481.00		1961		320-22

		GRC		PBS		-		5331		GAS HANDLING HE BUILDING		1		24		In-Active		$437,611.00		1960		310-22

		GRC		PBS		-		5332		GAS HANDLING N2 BUILDING		1		24		In-Active		$581,450.00		1960		310-22

		GRC		PBS		-		5333		GAS HANDLING H2 BUILDING		1		24		In-Active		$738,040.00		1960		310-22

		GRC		PBS		-		5334		GAS HANDLING STORAGE BUILDING		1		8		In-Active		$231,631.00		1960		310-22

		GRC		PBS		-		5335		LH2 STORAGE DEWAR CONTROL BUILDING		11		24		In-Active		$222,123.00		1965		423-90

		GRC		PBS		-		5351		LH2 STORAGE DEWAR		11		10		In-Active		$2,689,678.00		1965		423-10

		GRC		PBS		-		5431		GUARANTEE POWER BUILDING		16		16.1		In-Active		$157,025.00		1969		811-60

		GRC		PBS		-		7195		RECREATION SHELTER NO.1		24		25		In-Active		$48,747.00		1964		740-90

		GRC		PBS		-		7196		RECREATION SHELTER NO.2		24		25		In-Active		$27,708.00		1967		740-90

		GRC		PBS		-		7233		A SITE SHOP BUILDING		1		23.1		Active		$1,324,245.00		1960		310-22

		GRC		PBS		-		7234		PLANT PROTECTION BOILER HOUSE		17		17.1		Active		$52,980.00		1960		821-30

		GRC		PBS		-		8131		BIG ISLAND PUMPING STATION		19		19.1		Active		$1,953,858.00		1943		841-20

		GRC		PBS		-		8132		RYE BEACH PUMPING STATION		19		19.1		Active		$5,195,352.00		1943		841-20

		GRC		PBS		-		8133		PUMP STATION NO.1		19		19.1		Active		$1,362,152.00		1943		841-20

		GRC		PBS		-		8134		PUMP HOUSE (INACTIVE)		19		19.1		In-Active		$781,961.00		1943		841-20

		GRC		PBS		-		8231		DOMESTIC WATER PUMP HOUSE		19		19.1		Active		$136,173.00		1943		841-50

		GRC		PBS		-		8270		CITY WATER PIPING		19		17		Active		$29,389,835.00		1943		842-10

		GRC		PBS		-		8331		SEWAGE PUMPING PLANT		18		18.1		Active		$407,231.00		1943		831-10

		GRC		PBS		-		8332		SEWAGE TREATMENT BUILDING		18		18.1		Active		$209,081.00		1943		831-10

		GRC		PBS		-		8336		SEWAGE TREATMENT PLANT - SPF		18		18.1		Active		$85,225.00		1967		831-10

		GRC		PBS		-		8337		SEWAGE CHEMICAL BUILDING		18		24		In-Active		$82,431.00		1968		831-90

		GRC		PBS		-		8352		SEWAGE CHLORINE CONTACT TANK		18		18.1		Active		$24,836.00		1968		831-10

		GRC		PBS		-		8353		SEWAGE MIXING CHAMBER		18		18.1		Active		$17,385.00		1968		831-10

		GRC		PBS		-		8391		SEWAGE SETTLING TANK		18		18.1		In-Active		$51,263.00		1943		831-10

		GRC		PBS		-		8392		SEWAGE DIGESTING TANK		18		18.1		In-Active		$67,640.00		1943		831-10

		GRC		PBS		-		8393		SEWAGE SLUDGE BED		18		18.1		In-Active		$7,820.00		1943		831-10

		GRC		PBS		-		8394		SEWAGE SLUDGE BED		18		18.1		In-Active		$7,820.00		1943		831-10

		GRC		PBS		-		8395		SEWAGE FLOCCULATOR & FINAL SETTLING		18		18.1		In-Active		$171,370.00		1968		831-10

		GRC		PBS		-		8396		SEWAGE DIVERSION CHAMBER		18		18.1		In-Active		$17,385.00		1968		831-10

		GRC		PBS		-		8397		SEWAGE TRICKLING FILTER		18		18.1		In-Active		$111,763.00		1968		831-10

		GRC		PBS		-		8431		GAS METER HOUSE (ADMIN. AREA)		17		24		Active		$4,035.00		1961		824-10

		GRC		PBS		-		8432		GAS METER HOUSE (REACTOR AREA)		17		24		Active		$16,600.00		1959		824-10

		GRC		PBS		-		8433		GAS METER HOUSE (MAINTENANCE AREA)		17		24		Active		$6,535.00		1960		824-10

		GRC		PBS		-		8434		GAS METER HOUSE (ROCKET AREA)		17		24		Active		$6,535.00		1960		824-10

		GRC		PBS		-		8435		GAS METER HOUSE (SPACE PROP. AREA)		17		24		Active		$9,012.00		1964		824-10

		GRC		PBS		-		8531		POWER HOUSE NO. 1 (BOILER AREA)		17		17.1		Active		$5,651,398.00		1943		821-50

		GRC		PBS		-		8532		POWER HOUSE NO. 2 (BOILER AREA)		17		17.1		In-Active		$5,309,750.00		1943		821-50

		GRC		PBS		-		8561		SUBSTATION A		15		16.2		Active		$4,856,346.00		1967		812-10

		GRC		PBS		-		8562		SUBSTATION B (POWER HOUSE 1)		15		16.2		Active		$275,469.00		1943		812-10

		GRC		PBS		-		8563		SUBSTATION C (POWER HOUSE 2)		15		16.2		In-Active		$113,746.00		1943		812-10

		GRC		PBS		-		8570		ELECTRICAL POWER DISTRIBUTION		15		16		Active		$20,274,542.00		1943		812-30

		GRC		PBS		-		8670		NASA TELEPHONE SYSTEM		13		16		Active		$1,103,451.00		1958		132-90

		GRC		PBS		-		8770		RAILROADS		22		21		In-Active		$6,155,573.00		1942		860-10

		GRC		PBS		-		9101		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9102		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9103		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9104		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9105		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9106		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9107		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9108		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9109		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9110		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9111		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9112		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9113		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9114		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9115		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9116		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9117		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9118		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9119		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9120		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9121		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9122		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9123		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9124		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9125		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9126		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9127		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9128		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9129		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9130		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9131		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9132		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9133		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9134		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9135		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9136		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9137		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9138		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9139		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9140		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9141		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9142		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9143		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9144		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9145		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9146		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9147		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9148		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9149		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9150		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9151		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9152		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9153		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9154		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9155		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9156		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9157		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9158		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9159		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9160		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9161		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9162		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9163		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9164		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9165		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9166		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9167		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9168		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9169		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9170		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9171		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9172		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9173		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9174		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9175		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9176		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9177		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9178		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9179		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9180		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9181		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9182		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9183		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9184		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9185		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9186		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9187		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9188		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9189		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9190		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9191		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9192		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9193		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9194		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9195		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9196		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9197		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9198		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9199		IGLOO		9		8		Active		$208,107.00		1942		442-10

		GRC		PBS		-		9201		WAREHOUSE		9		8		Active		$362,693.00		1943		442-10

		GRC		PBS		-		9202		WAREHOUSE		9		8		Active		$355,435.00		1943		442-10

		GRC		PBS		-		9203		WAREHOUSE		9		8		Active		$307,273.00		1943		442-10

		GRC		PBS		-		9204		WAREHOUSE		9		8		Active		$274,743.00		1958		442-10

		GRC		PBS		-		9205		WAREHOUSE		9		8		Active		$1,106,932.00		1943		442-10

		GRC		PBS		-		9206		WAREHOUSE		9		8		Active		$307,370.00		1943		442-10

		GRC		PBS		-		9207		WAREHOUSE		9		8		Active		$307,370.00		1943		442-10

		GRC		PBS		-		9208		WAREHOUSE		9		8		Active		$156,925.00		1943		442-10

		GRC		PBS		-		9209		WAREHOUSE		9		8		Active		$711,046.00		1943		442-10

		GRC		PBS		-		9210		WAREHOUSE		9		8		Active		$485,848.00		1943		442-10

		GRC		PBS		-		9211		WAREHOUSE		9		8		Active		$314,114.00		1943		442-10

		GRC		PBS		-		9212		WAREHOUSE		9		8		Active		$393,733.00		1943		442-10

		GRC		PBS		-		9213		WAREHOUSE		9		8		Active		$480,361.00		1960		442-10

		GRC		PBS		-		9214		WAREHOUSE		9		8		Active		$79,287.00		1943		442-10

		GRC		PBS		-		9215		WAREHOUSE		9		8		Active		$1,954,971.00		1943		442-10

		GRC		PBS		-		9216		WAREHOUSE (BARN)		9		8		In-Active		$86,013.00		1943		442-10

		GRC		PBS		-		9320		SITE IMPROVEMENT & DEVELOPMENT		18		18.2		In-Active		$3,190,883.00		1955		871-90

		GRC		PBS		-		9370		STORM SEWERS AND SURFACE DRAINAGE		18		18.2		Active		$613,779.00		1941		871-10

		GRC		PBS		-		9490		LAND PARCELS		25		26		Active		$16,867,280.00		1954		911-30

		GSFC		-		-		005A		B-COMPOSITE MATERIALS LAB BLDG		23		1		Active		$969,750.00		1995		220-13

		GSFC		-		-		005B		B-STORAGE BLDG FOR BLDG 5 (old B93)		9		8		Active		$26,347.00		1990		442-10

		GSFC		-		-		015A		B-LPS HYDRAULIC POWER SUPPLY BLDG (old B77)		7		28		Active		$132,353.00		1969		630-10

		GSFC		-		-		025F		B-CUSTODIAL SUPPORT BLDG		9		8		Active		$414,862.00		1996		442-10

		GSFC		-		-		025J		B-STORAGE SHED (old B75)		9		8		Active		$196,622.00		1999		442-10

		GSFC		-		-		029D		B-STORAGE BLDG FOR BLDG 7/10/15 COMPLEX (old B85)		9		8		Active		$29,990.00		1990		442-10

		GSFC		-		-		16		B-LOGISTICS/SUPPLY FACILITY BLDG		9		8		Active		$21,933,218.00		1964		442-10

		GSFC		-		-		221		B-ADMINISTRATION PRE-FAB BLDG/OTS		7		28		Active		$96,570.00		1967		630-10

		GSFC		-		-		24		S-CENTRAL HEAT/REFRIG PLANT COMPLEX		17		17.1		Active		$24,215,916.00		1961		821-30

		GSFC		-		-		31		S-EAST CAMPUS CENTRAL HEAT/REFRIG PLANT		15		17.1		Active		$16,629,682.00		1994		812-10

		GSFC		-		-		4		B-PLANT OPERATIONS BLDG		23		17.1		Active		$14,589,892.00		1961		219-11

		GSFC		-		-		415		B-SERVICE BLDG/PROPULSION TEST SITE		1		2		Active		$91,109.00		1974		310-22

		GSFC		-		-		5		B-INSTRUMENT CONSTRUCT/DEVELOP LAB BLDG		23		1		Active		$35,614,119.00		1962		220-13

		GSFC		-		-		602		B-CUSTODIAL SUPPORT BLDG #2		9		8		Active		$65,141.00		2001		442-10

		GSFC		-		-		79		B-ONSITE CONSTRUCTION SUPPORT BLDG		9		8		Active		$331,687.00		1991		442-10

		GSFC		-		-		920		S-NITROGEN STORAGE FACILITY		11		25		Active		$3,155,746.00		1962		423-90

		GSFC		-		-		921		S-COMPATIBLE TEST VAN (CTV) FACILITY		2		13		Active		$52,175.00		1995		320-60

		GSFC		-		-		922		S-ELECTRICAL DISTR SWITCHYARD AT EOSDIS		15		16.2		Active		$5,153,654.00		1994		812-30

		GSFC		-		-		925		B-BUS STOP KOISK		24		25		Active		$13,159.00		1993		740-83

		GSFC		-		-		935		LAND OWNED (1,120.8 ACRES)		25		26		Active		$9,821,350.00		1961		911-33

		GSFC		-		-		935A		LAND UNDER PERMIT (149.5 ACRES)		25		26		Active		$0.00		1997		913-30

		GSFC		-		-		948		S-OPTICAL TRACKING FAC/UTILITIES-OTS		2		13		Active		$1,103,563.00		1966		320-60

		GSFC		-		-		950		S-ANTENNA COMBINING RANGE/ATR		2		13.2		Active		$204,470.00		1965		320-60

		GSFC		-		-		954		S-CONCRETE PAD/PROPAGATION SITE		2		21		Active		$8,211.00		1977		320-22

		GSFC		-		-		966		S-ANTENNA FOUNDATIONS/NTTF		2		21		Active		$4,939,120.00		1966		320-60

		GSFC		-		-		969		S-LANDSAT DIRECT READOUT FACILITY		2		13		Active		$171,888.00		1981		320-60

		GSFC		-		-		970		S-MICROWAVE TERMINAL FACILITY		2		13		Active		$59,527.00		1983		320-60

		GSFC		-		-		973		S-WATER DISTRIBUTION PIPE LINE (POTABLE) 7.8MILES		19		17		Active		$4,629,811.00		1961		842-10

		GSFC		-		-		974		S-SUBSTATIONS		15		16.2		Active		$4,020,347.00		1959		812-10

		GSFC		-		-		977		S-STORM SEWER SYSTEM (8.2 MILES)		18		18.2		Active		$3,708,072.00		1959		871-10

		GSFC		-		-		978		S-STAND-BY GENERATOR PLANT		16		16.1		Active		$2,756,147.00		1961		811-60

		GSFC		-		-		980		S-STREET SIGNS/TRAFFIC LIGHTS		21		25		Active		$257,632.00		1966		851-92

		GSFC		-		-		983		S-SEPTIC TANKS/DRAIN FIELDS		18		18.1		Active		$25,615.00		1965		831-30

		GSFC		-		-		985		S-ELECTRICAL DISTRIBUTION LINE (25 MILES)		15		16		Active		$12,953,951.00		1961		812-30

		GSFC		-		-		990		S-GUARD SHELTERS		25		24		Active		$257,456.00		1962		872-30

		GSFC		-		-		992		S-HIGH VOLTAGE DUCTBANK SYSTEM (20 MILES)		15		16		Active		$6,155,224.00		1964		812-90

		GSFC		-		-		993		S-PUMP HOUSE STATION (WATER)		19		19.1		Active		$429,283.00		1961		842-15

		GSFC		HSTDN		-		12		FLAMMABLE STORAGE BUILDING		12		8		Active		$9,056.00		1972		140-40

		GSFC		HSTDN		-		17		UTILITY BUILDING-2		12		23		Active		$262,743.00		1972		140-40

		GSFC		HSTDN		-		19		SANITARY FACILITY BUILDING		12		24		Active		$5,712.00		1965		140-30

		GSFC		HSTDN		-		2		UTILITY/SUPPORT BUILDING		12		23		Active		$480,655.00		1966		140-40

		GSFC		HSTDN		-		20		COVERED STORAGE BUILDING		12		8		Active		$10,697.00		1978		140-40

		GSFC		HSTDN		-		22		SUPPLY/STORAGE BUILDING		12		8		Active		$10,853.00		1963		140-40

		GSFC		HSTDN		-		222		GROUND IMPROVEMENTS		5		26		Active		$503,626.00		1966		141-20

		GSFC		HSTDN		-		24		SECURITY BUILDING		12		24		Active		$5,510.00		1966		140-90

		GSFC		HSTDN		-		3		ADMINISTRATION BUILDING		12		5		Active		$64,223.00		1971		140-20

		GSFC		HSTDN		-		32		HYDRO-MECHANICAL BUILDING		12		23		Active		$99,823.00		1966		140-50

		GSFC		HSTDN		-		333		COMMUNICATIONS		13		16		Active		$3,254,979.00		1966		141-30

		GSFC		HSTDN		-		35		SANITARY FACILITY		12		25		Active		$5,298.00		1967		140-30

		GSFC		HSTDN		-		4		TECHNOLOGICAL LIBRARY BUILDING		12		6		Active		$4,533.00		1969		140-20

		GSFC		HSTDN		-		444		UTILITIES		13		16		Active		$6,074,265.00		1966		141-40

		GSFC		HSTDN		-		5		FLAMMABLE STORAGE BUILDING		12		8		Active		$22,667.00		1969		140-40

		GSFC		HSTDN		-		6		SENTRY HOUSE (SECURITY BLDG)		12		24		Active		$23,623.00		1968		140-90

		GSFC		HSTDN		-		X64		GUARD SHACK		0		24								0

		GSFC		PSTDN		-		2		POWER PLANT		16		16.1		Active		$322,858.00		1991		811-10

		GSFC		PSTDN		-		997		UTILITIES		13		16		Active		$21,975.00		1981		141-40

		GSFC		PSTDN		-		998		COMMUNICATIONS		13		16		Active		$62,753.00		1981		141-30

		GSFC		PSTDN		-		999		GROUND IMPROVEMENTS		5		26		Active		$75,487.00		1981		141-20

		GSFC		WFF		-		8-001		LAND OWNED - WALLOPS STATION		25		26		Active		$3,311,001.00		1959		911-32

		GSFC		WFF		-		8-002		LAND OWNED - WALLOPS ISLAND		25		26		Active		$1,753,307.00		1947		911-10

		GSFC		WFF		-		8-003		LAND OWNED - WALLOPS ML		25		26		Active		$310,686.00		1959		911-10

		GSFC		WFF		-		A-002		PAD MTD.TRANSFORMER		15		16.2		Active		$12,578.00		1974		812-60

		GSFC		WFF		-		A-003		TAXIWAY LTG & SWITCHGEAR B		15		16.2		Active		$130,323.00		1944		136-90

		GSFC		WFF		-		A-028		AFLD.MLS LDG. 2.4KV SUB#2		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-029		AFLD MLS LDG 2.4KV SUB #3		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-031		AFLD MLS LDG 2.4KV SUB #4		15		16.2		Mothballed		$0.00		1974		812-60

		GSFC		WFF		-		A-038		LIQ OXYGEN STORAGE FAC		11		10.1		Active		$26,415.00		1967		424-30

		GSFC		WFF		-		A-041A		RADAR PROPERTY STORAGE FAC		7		28		Active		$6,365.00		1988		630-20

		GSFC		WFF		-		A-042		WIND TETRAHEDRON-TRAFFIC		13		25		Active		$16,329.00		1945		132-90

		GSFC		WFF		-		A-044		AN/FPS-16(V) RADAR ANT.		13		13.2		Active		$472,181.00		1971		141-30

		GSFC		WFF		-		A-132		ELECTRICAL SUBSTATION		15		16.2		Active		$47,113.00		1964		812-10

		GSFC		WFF		-		B-031		GEN WAREHOUSE STOR BLDG		9		8		Active		$1,634,982.00		1944		442-10

		GSFC		WFF		-		C-015		ULDB - Balloon Craft Lab		14		2		Active		$394,671.00		1946		381-30

		GSFC		WFF		-		C-016		ULDB BALLOON CRAFT STORAGE BUILDING		14		24		Active		$6,523.00		1988		381-50

		GSFC		WFF		-		C-094		AIRFIELD LGT CTRL VAULT		5		16		Active		$718,352.00		1953		610-90

		GSFC		WFF		-		D-001		A/C MAINT HANGER-AVIONIC		1		23.1		Standby		$0.00		1944		310-40

		GSFC		WFF		-		D-004		WATER PUMPING STATION		19		19.1		Active		$434,446.00		1944		841-20

		GSFC		WFF		-		D-008		CENTRAL HEATING PLANT		17		17.1		Active		$2,255,662.00		1944		821-20

		GSFC		WFF		-		D-008A		OTDR ELECT SEC UNIT SUB		15		16.2		Active		$38,368.00		1968		812-10

		GSFC		WFF		-		D-010A		ELECT.TRANSFORMER STATION		15		16.2		Active		$15,200.00		1968		812-10

		GSFC		WFF		-		D-012		SEW.& WASTE DISP.PUMP HSE		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012A		SEW.TREAT.PLT.BIOFILTER		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012B		SEW.TREAT.PLT.COMMINUTOR		18		18.1		Active		$122,334.00		1944		831-10

		GSFC		WFF		-		D-012C		STP PRIMARY SEDIMENT.TANK		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012D		STP SLUDGE DRYING BED		18		18.1		Active		$89,095.00		1944		831-10

		GSFC		WFF		-		D-012E		STP SLUDGE DIGESTION TANK		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012F		STP DIVERSION BOX		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012G		STP SEC.SEDIMENTATION TK.		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012I		STP OUTFALL		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012J		STP CHLORINE REACT.BASIN		18		18.1		Abandoned		$0.00		1944		831-10

		GSFC		WFF		-		D-012K		GRIT REMOVAL SYSTEM		18		18.1		Active		$212,415.00		1992		831-10

		GSFC		WFF		-		D-029		ELECTRICAL EQUIPMENT RACK		15		25		Active		$49,349.00		1981		812-90

		GSFC		WFF		-		D-030		UNLOADING PUMPS		25		10.2		Active		$46,011.00		1981		121-10

		GSFC		WFF		-		D-031		UNLOADING ISLAND		25		10.2		Active		$19,277.00		1981		121-10

		GSFC		WFF		-		D-032		UNLOADING ISLAND		25		10.2		Active		$16,222.00		1982		121-10

		GSFC		WFF		-		D-034		LOADING ISLAND		25		10.2		Active		$72,408.00		1982		121-10

		GSFC		WFF		-		D-035		TRANSFER PUMPS		25		10.2		Active		$48,233.00		1982		121-10

		GSFC		WFF		-		D-036		FUELING HYDRANT		25		10.2		Active		$3,511.00		1982		121-10

		GSFC		WFF		-		D-038		TRANSFORMER PAD		15		21		Active		$10,205.00		1982		812-60

		GSFC		WFF		-		D-041		FUEL HDLG/DISPENSING/PIPELINE FAC		25		10.2		Active		$909,104.00		1993		121-10

		GSFC		WFF		-		D-049		Packing & Crating Facility		5		24		Active		$162,253.00		1982		610-90

		GSFC		WFF		-		D-049A		SUBSTATION		15		16.2		Active		$32,688.00		1972		812-10

		GSFC		WFF		-		D-050		WASTEWATER TREATMENT CONTROL BLDG		18		18.1		Active		$1,583,669.00		2000		831-10

		GSFC		WFF		-		D-050A		GENERATOR - WASTE WATER TREATMENT PLANT		16		16.1		Active		$150,124.00		2000		811-60

		GSFC		WFF		-		D-051		EXTENDED AIR AERATION TANK NO. 1		18		18.1		Active		$549,486.00		2000		831-10

		GSFC		WFF		-		D-052		EXTENDED AIR AERATION TANK NO. 2		18		18.1		Active		$549,486.00		2000		831-10

		GSFC		WFF		-		D-053		ENCLOSED SLUDGE DRYING BED - WASTE WATER TREATMENT		18		18.1		Active		$258,605.00		2000		831-10

		GSFC		WFF		-		D-054		OPEN AIR SLUDGE DRYING BED - WASTE WATER TREATMENT		18		18.1		Active		$16,595.00		2000		831-10

		GSFC		WFF		-		D-096		STP ROTARY BIOFILTER		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-097		STP PRIMARY SEDIMENT.TANK		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-098		STP SLUDGE DRYING BED		18		18.1		Active		$57,101.00		1954		831-10

		GSFC		WFF		-		D-098A		STP SLUDGE DRYING BED		18		18.1		Active		$28,290.00		1954		831-10

		GSFC		WFF		-		D-099		STP SLUDGE DIGESTION TANK		18		18.1		Abandoned		$0.00		1954		831-10

		GSFC		WFF		-		D-100		STP SEC.SEDIMENTATION TK.		18		18.1		Abandoned		$0.00		1954		831-40

		GSFC		WFF		-		D-104		FUEL OIL TRANSFER STATION		23		24		Active		$8,361.00		1992		219-10

		GSFC		WFF		-		D-137A		WATER PURIFICATION PLANT		19		19.1		Active		$115,004.00		1967		841-70

		GSFC		WFF		-		E-002A		40 TON AIR COOLED CONDEN.		17		17.1		Active		$18,620.00		1983		890-40

		GSFC		WFF		-		E-006		SUBSTATION		15		16.2		Active		$12,167.00		1979		812-10

		GSFC		WFF		-		E-007A		25 TON AIR COOLED CONDEN.		17		17.1		Active		$9,731.00		1973		890-40

		GSFC		WFF		-		E-010		GROUNDWATER REMEDIATION FACILITY		24		18.1		Active		$1,174,248.00		2000		730-70

		GSFC		WFF		-		E-106		CONTROL CTR AND RGE OPERATIONS BLDG		14		24		Active		$4,792,425.00		1954		381-20

		GSFC		WFF		-		E-106A		INTEGRATED RANGE CNTRL CTR - E-AREA		14		24		Active		$1,763,145.00		1990		381-20

		GSFC		WFF		-		E-107		SOUND ROCKET/BALLOON PROJ BLDG		14		24		Active		$5,125,367.00		1954		381-20

		GSFC		WFF		-		E-108		RANGE ENGINEERING BUILDING		14		24		Active		$5,222,342.00		1954		381-20

		GSFC		WFF		-		E-133		SUBSTATION		15		16.2		Active		$12,989.00		1976		812-10

		GSFC		WFF		-		F-004		DORMITORY		24		29		Active		$1,933,082.00		1946		730-90

		GSFC		WFF		-		F-004A		WTR CHILLER UNIT		17		17.1		Active		$10,741.00		1982		890-40

		GSFC		WFF		-		F-005		DORMITORY		24		29		Active		$2,161,871.00		1946		730-90

		GSFC		WFF		-		F-005A		PKG AIRCOOLED WATER CHILLER UNIT		17		17.1		Active		$9,396.00		1978		890-40

		GSFC		WFF		-		F-006B		SUBSTATION		15		16.2		Active		$45,162.00		1973		812-10

		GSFC		WFF		-		F-007		MULTI-PAYLOAD PROCESSING FACILITY		14		5		Active		$4,168,223.00		1946		381-30

		GSFC		WFF		-		F-008		PLATING SHOP		23		23.1		Active		$3,453,391.00		1946		212-20

		GSFC		WFF		-		F-008A		SUBSTATION		15		16.2		Active		$8,073.00		1979		812-10

		GSFC		WFF		-		F-010A		TOOL & EQUIP STOREHOUSE		9		8		Active		$32,038.00		1947		442-10

		GSFC		WFF		-		F-013		Pump Facility (Payload Vacuum System)		9		11		Active		$31,970.00		1998		421-90

		GSFC		WFF		-		F-014		EMPTY DRUM STORAGE FACILITY		25		9		Active		$82,266.00		1974		126-10

		GSFC		WFF		-		F-016A		O/D TRANSFORMER LOAD CTR.		15		16.2		Active		$19,904.00		1981		812-10

		GSFC		WFF		-		F-016B		ELECT.LOAD TEST BANK		15		16		Active		$49,185.00		1981		812-30

		GSFC		WFF		-		F-019		SUPPLY WAREHOUSE		5		8		Active		$1,722,206.00		1974		610-30

		GSFC		WFF		-		F-021		COMPRESSED AIR DISTR FAC - WFF		17		25		Active		$55,128.00		1990		890-30

		GSFC		WFF		-		F-023		MAGNETIC FIELD SIMULATION LAB		23		1		Active		$494,242.00		1992		220-14

		GSFC		WFF		-		F-026		VEHICLE SERVICE FACILITY		24		23		Active		$294,197.00		1987		740-30

		GSFC		WFF		-		F-027		PAPER SHREDDER FACILITY		5		24		Active		$36,775.00		1947		610-90

		GSFC		WFF		-		F-028		ELECTRICAL SUBSTATION		15		16.2		Active		$22,074.00		1976		812-10

		GSFC		WFF		-		F-036		WEMA STORAGE BLDG - WFF		24		8		Active		$7,197.00		1952		740-90

		GSFC		WFF		-		F-037		225 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$13,718.00		1993		812-10

		GSFC		WFF		-		F-038		150 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$12,749.00		1993		812-10

		GSFC		WFF		-		F-039		112.5 KVA TRANSFORMER - PAD MTD		15		16.2		Active		$12,343.00		1993		812-10

		GSFC		WFF		-		F-043		ELECTRICAL SUBSTATION		15		16.2		Active		$22,448.00		1964		812-10

		GSFC		WFF		-		F-157		OFF FURN SUPPLY WAREHOUSE		9		8		Active		$422,878.00		1957		442-10

		GSFC		WFF		-		F-161		PAPER SHREDDER SHELTER		7		28		Active		$16,882.00		1974		630-20

		GSFC		WFF		-		H-002		FAMILY HOUSING		24		29		Active		$144,534.00		1947		711-00

		GSFC		WFF		-		H-003		FAMILY HOUSING		24		29		Active		$146,409.00		1947		711-00

		GSFC		WFF		-		H-004		FAMILY HOUSING		24		29		Active		$146,416.00		1947		711-00

		GSFC		WFF		-		H-005		FAMILY HOUSING		24		29		Active		$144,606.00		1947		711-00

		GSFC		WFF		-		H-006		FAMILY HOUSING		24		29		Active		$146,270.00		1947		711-00

		GSFC		WFF		-		H-007		FAMILY HOUSING		24		29		Active		$145,121.00		1947		711-00

		GSFC		WFF		-		H-008		FAMILY HOUSING		24		29		Active		$144,927.00		1947		711-00

		GSFC		WFF		-		H-009		FAMILY HOUSING		24		29		Active		$145,173.00		1947		711-00

		GSFC		WFF		-		H-010		FAMILY HOUSING		24		29		Active		$145,812.00		1947		711-00

		GSFC		WFF		-		H-011		FAMILY HOUSING		24		29		Active		$145,484.00		1947		711-00

		GSFC		WFF		-		H-012		FAMILY HOUSING		24		29		Active		$143,832.00		1947		711-00

		GSFC		WFF		-		H-013		FAMILY HOUSING		24		29		Active		$132,039.00		1948		711-00

		GSFC		WFF		-		H-014		FAMILY HOUSING		24		29		Active		$131,737.00		1948		711-00

		GSFC		WFF		-		H-015		FAMILY HOUSING		24		29		Active		$132,622.00		1948		711-00

		GSFC		WFF		-		H-016		FAMILY HOUSING		24		29		Active		$135,204.00		1948		711-00

		GSFC		WFF		-		H-017		FAMILY HOUSING		24		29		Active		$131,826.00		1948		711-00

		GSFC		WFF		-		H-018		FAMILY HOUSING		24		29		Active		$130,493.00		1948		711-00

		GSFC		WFF		-		H-019		FAMILY HOUSING		24		29		Active		$130,408.00		1948		711-00

		GSFC		WFF		-		H-020		FAMILY HOUSING		24		29		Active		$132,212.00		1948		711-00

		GSFC		WFF		-		H-021		FAMILY HOUSING		24		29		Active		$132,250.00		1948		711-00

		GSFC		WFF		-		H-023		WATER PUMP HOUSE		19		19.1		Abandoned		$0.00		1948		841-20

		GSFC		WFF		-		H-024		FAMILY HOUSING		24		29		Active		$143,234.00		1949		711-00

		GSFC		WFF		-		H-025		FAMILY HOUSING		24		29		Active		$143,605.00		1949		711-00

		GSFC		WFF		-		H-026		FAMILY HOUSING		24		29		Active		$144,892.00		1949		711-00

		GSFC		WFF		-		H-027		FAMILY HOUSING		24		29		Active		$146,799.00		1949		711-00

		GSFC		WFF		-		H-028		FAMILY HOUSING		24		29		Active		$145,787.00		1949		711-00

		GSFC		WFF		-		H-114		WATER PUMP HOUSE		19		19.1		Abandoned		$0.00		1954		841-20

		GSFC		WFF		-		I-0002		OUTDOOR CABLE TRAY SYS (COMM)		20		13		Active		$1,170,431.00		1964		382-70

		GSFC		WFF		-		I-0006		COMM CABLE SVCS (BETWEEN ISL & STA)		13		16		Active		$1,832,626.00		1961		141-40

		GSFC		WFF		-		I-0008		ISLAND COMM CABLE PLANT - WI		13		16		Active		$771,686.00		1963		141-30

		GSFC		WFF		-		I-0009		COMMUNICATIONS U/G CABLE (FPQ-6)		13		16		Active		$8,838.00		1963		141-30

		GSFC		WFF		-		I-0014		ISLAND ELECT DISTRIBUTION SYSTEM		15		16		Active		$3,966,180.00		1961		812-30

		GSFC		WFF		-		I-0018		GRDS DRAINAGE FAC - LAUNCH COMPLEX		18		18.2		Active		$134,356.00		1963		871-90

		GSFC		WFF		-		I-0019		LAUNCH ASSY & CHECKOUT SVC PAVEMENT		2		21		Active		$170,875.00		1952		390-00

		GSFC		WFF		-		I-0021		NSWC MK86 RADAR TWR FOUNDATION SLAB		13		21		Active		$3,458.00		1981		141-90

		GSFC		WFF		-		I-0022		ELEC & COMM MANHOLE & DUCT SYSTEM		15		16		Active		$3,230,577.00		1960		812-35

		GSFC		WFF		-		I-0024		LCH ASSY 6 CHECKOUT - STGE PVD AREA		2		21		Active		$138,823.00		1961		390-00

		GSFC		WFF		-		I-0034		SEPTIC TANK & DRAINFIELD SYSTEM		18		18.1		Active		$22,845.00		1960		831-30

		GSFC		WFF		-		I-0042		ISL POTABLE WTR DIST MAINS/PIPELINE		19		17		Active		$1,511,220.00		1954		842-10

		GSFC		WFF		-		I-0046		CONC SWALE/FLUME GD DRAINAGE STRUCT		18		18.2		Active		$87,645.00		1960		871-90

		GSFC		WFF		-		I-0048		UNDIRECTIONAL HF ANTENNA - WLPS ML		13		13.2		Active		$54,917.00		1965		132-10

		GSFC		WFF		-		I-0049		UNDIRECTIONAL HF ANTENNA NO. 2		12		13.2		Active		$45,847.00		1965		131-10

		GSFC		WFF		-		I-0051		HF BROADBAND MONOPOLE ANTENNA - ML		13		13.2		Active		$18,972.00		1965		132-30

		GSFC		WFF		-		I-0052		PAYLOAD INSTR CABLING		13		16		Active		$111,233.00		1962		141-30

		GSFC		WFF		-		I-0055		FIXED CAMERA NETWORK FAC		20		20.1		Active		$112,656.00		1965		382-13

		GSFC		WFF		-		I-0057		GD DRAINAGE & STORM SEWER SYSTEM		18		18.2		Active		$1,088,139.00		1966		871-90

		GSFC		WFF		-		I-0061		LIGHTING PROT & GROUNDING SYSTEM		20		16		Active		$1,430,888.00		1958		382-70

		GSFC		WFF		-		I-0065		60 FT PARABOLIC ANT SYS - TWR SPTD		13		13.2		Active		$5,149,777.00		1962		141-30

		GSFC		WFF		-		I-0067		SEWAGE/SEPTIC TANK DRAINFIELD		18		18.1		Active		$2,982.00		1983		831-30

		GSFC		WFF		-		I-0069		PRE-FLGT RKT TESTG (SPIN) PWR CBL		4		16		Active		$96,468.00		1963		355-30

		GSFC		WFF		-		I-0086		BORESIGHT COAXIAL CABLE SYSTEM		13		16		Active		$193,249.00		1967		141-30

		GSFC		WFF		-		I-0090		PAYLOAD ASSEMBLY & CHKOUT FAC PAVE		2		21		Active		$49,628.00		1968		320-21

		GSFC		WFF		-		I-0092		COMM & COMD & DESTRUCT U/G PWR LINE		15		16		Active		$43,583.00		1963		812-30

		GSFC		WFF		-		I-0093		ISL TRKG RDR & CCTV VIDEO CABLE RUN		13		16		Active		$30,189.00		1983		141-30

		GSFC		WFF		-		I-0112		SEPTIC TANK & DRAINFIELD SYS - ML		18		18.1		Active		$38,901.00		1965		831-30

		GSFC		WFF		-		I-0118		FPQ-6 ANTENNA SSY SERVICE PAVEMENT		13		21		Active		$9,835.00		1966		141-30

		GSFC		WFF		-		I-0121		PORT EQUIP ELEC OUTLET POWER STANDS		13		16		Active		$22,409.00		1970		141-40

		GSFC		WFF		-		I-0133		437Y-1 ANTENNA CONTROL CABLING SYS		13		16		Active		$23,817.00		1970		141-30

		GSFC		WFF		-		I-0139		MAINLAND ELECTR COAX CABLE		13		16		Active		$50,409.00		1966		141-30

		GSFC		WFF		-		I-0151		SPANDAR ANTENNA ASSY SERV PAVEMENT		13		21		Active		$3,816.00		1960		141-30

		GSFC		WFF		-		I-0153		WIND DATA SYSTEM (SPEED TRANS ASSY)		2		25		Active		$425,570.00		1972		390-00

		GSFC		WFF		-		I-0154		CABLE HOUSE (M/H NO. 65) TERMINAL		20		16		Active		$13,245.00		1967		382-70

		GSFC		WFF		-		I-0160		MET TOWERS LIGHTING ELIMINATION SYS		20		16		Active		$48,397.00		1976		382-70

		GSFC		WFF		-		J-010		ADAS BORESIGHT FACILITY		13		25		Active		$402,491.00		1974		141-30

		GSFC		WFF		-		M-003		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		421-90

		GSFC		WFF		-		M-004		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-005		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-006		UNDERGROUND MAGAZINE		9		11		Abandoned		$0.00		1945		442-40

		GSFC		WFF		-		M-009		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-010		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-011		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-012		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-014		UNDERGROUND MAGAZINE		9		11		Active		$151,875.00		1945		442-40

		GSFC		WFF		-		M-016A		34.6 TON COOLING TOWER		17		17.1		Active		$14,390.00		1967		890-75

		GSFC		WFF		-		M-017		HEATING PLANT BUILDING		17		17.1		Active		$109,939.00		1963		821-20

		GSFC		WFF		-		M-019		HEATING PLANT BUILDING		17		17.1		Active		$59,109.00		1967		821-20

		GSFC		WFF		-		M-021		HEATING PLANT BUILDING		17		17.1		Active		$72,035.00		1968		821-20

		GSFC		WFF		-		M-022A		HEATING PLANT BUILDING		17		17.1		Active		$25,294.00		1988		821-20

		GSFC		WFF		-		M-031		AFLD MLS 2.4 KV SUBSTA #1		15		16.2		Mothballed		$0.00		1973		812-60

		GSFC		WFF		-		N-116		INACTIVE EQUIP STOR BLDG		9		8		Active		$1,061,900.00		1954		442-10

		GSFC		WFF		-		N-129		ODOR CONTROL FACILITY		18		18.1		Active		$46,514.00		1994		831-10

		GSFC		WFF		-		N-132		12.47KV Primary Volt Elec Main Switching Sta - WFF		15		16.2		Active		$449,559.00		1997		812-30

		GSFC		WFF		-		N-132A		12.47KV 3 Phase Regulator - MB		15		16.2		Active		$131,881.00		1997		812-30

		GSFC		WFF		-		N-155		CEILOMETER PROJECTOR		2		25		Active		$15,785.00		1969		390-00

		GSFC		WFF		-		N-158A		MED GAIN S&L ANT/PDSTL TWR #1		13		13.2		Active		$206,520.00		1971		141-30

		GSFC		WFF		-		N-158B		MED GAIN S&L ANT/PDSTL TWR #2		13		13.2		Active		$200,895.00		1971		141-30

		GSFC		WFF		-		N-159C		O/D ELECT SUBSTA "A"		15		16.2		Active		$181,109.00		1960		812-10

		GSFC		WFF		-		N-159D		O/D ELECT SUBSTA "B"		15		16.2		Active		$232,262.00		1960		812-10

		GSFC		WFF		-		N-159E		ASR-7 RADAR ANT/PED TWR		13		13.2		Active		$61,151.00		1961		141-30

		GSFC		WFF		-		N-160		POWER STAND		15		16.2		Active		$19,567.00		1978		812-60

		GSFC		WFF		-		N-161C		500 KVA ELECT SUBSTATION		15		16.2		Active		$136,273.00		1969		812-10

		GSFC		WFF		-		N-162B		FREQ MONITORING ANTENNA TWR		2		13		Active		$165,972.00		1963		390-00

		GSFC		WFF		-		N-162C		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		N-163A		ELECT TRANSFORMER STATION		15		16.2		Active		$42,602.00		1964		812-10

		GSFC		WFF		-		N-164		HF/RECEIVER ANTENNA		13		13.2		Active		$85,131.00		1965		132-10

		GSFC		WFF		-		N-164A		HF/RECEIVER ANTENNA		13		13.2		Active		$60,402.00		1968		132-10

		GSFC		WFF		-		N-165		Hydraulic Systems Maintenance Facility		12		23		Active		$164,829.00		1998		140-50

		GSFC		WFF		-		N-167A		OUTDOOR ELECT SUBSTATIONS - ADAS		15		16.2		Active		$200,606.00		1965		812-10

		GSFC		WFF		-		N-167B		12.5 TON AIR COOLED COND		19		17.1		Active		$17,216.00		1965		842-12

		GSFC		WFF		-		N-169A		9 METER S BAND ANT SYS		13		13.2		Active		$2,098,420.00		1986		141-30

		GSFC		WFF		-		N-169C		ANTENNA SPT EQUIP SHELTER		12		9		Active		$26,546.00		1990		140-50

		GSFC		WFF		-		N-170		OUTDOOR ELECT SUBSTATIONS		15		16.2		Active		$146,466.00		1959		812-10

		GSFC		WFF		-		N-171		OUTDOOR ELECT SUBSTATIONS		15		16.2		Active		$136,244.00		1964		812-10

		GSFC		WFF		-		N-172		WOTS - Uninterruptible Power Supply Building		16		16.1		Active		$36,882.00		1998		811-90

		GSFC		WFF		-		N-173		POWER SWITCHGEAR BLDG		16		16.1		Active		$24,064.00		1964		811-80

		GSFC		WFF		-		N-174		BORE SIGHT & CALIBRA TWR		13		25		Active		$137,482.00		1962		141-30

		GSFC		WFF		-		N-174A		TELEMETRY ELEC EQUIP SHELTER		12		9		Active		$11,140.00		1968		140-90

		GSFC		WFF		-		N-174B		MICROWAVE EQUIPMENT SHELTER - OPEC		12		25		Active		$41,554.00		1991		140-90

		GSFC		WFF		-		N-175A		SATAN CMD ANTENNA SYS		13		13.2		Active		$322,007.00		1986		141-30

		GSFC		WFF		-		N-175B		SATAN CMD ANT ON MED PED SYS		13		13.2		Active		$291,948.00		1986		141-30

		GSFC		WFF		-		N-176		ELECTRICAL SUBSTATION		15		16.2		Active		$59,836.00		1967		812-10

		GSFC		WFF		-		N-176A		15KV SECTIONALIZING SWITC		15		16.2		Active		$11,100.00		1976		812-30

		GSFC		WFF		-		N-177		ADAS PUMPS & OIL STOR BLDG		12		8		Active		$55,113.00		1969		140-50

		GSFC		WFF		-		N-178		AFLD MLS 12.5KV SUBSTA #5		15		16.2		Mothballed		$0.00		1973		812-60

		GSFC		WFF		-		N-179		BALLOON LAUNCH SHELTER		14		8		Active		$90,207.00		1984		381-20

		GSFC		WFF		-		N-181		TELEMETRY ANTENNA TRACKING SITE		2		13		Active		$30,061.00		1990		320-60

		GSFC		WFF		-		N-200		SATAN RECEIVE ANT SYSTEM		13		13.2		Active		$249,143.00		1986		141-30

		GSFC		WFF		-		N-201		SATAN RECEIVE ANT SYS		13		13.2		Active		$306,838.00		1986		141-30

		GSFC		WFF		-		N-222		SURPL UTIL & DISPOSAL BLDG		9		8		Active		$716,132.00		1958		442-10

		GSFC		WFF		-		S-0006		Station U/G Ductbank Elec Distribution System		15		16		Active		$3,207,901.00		1995		812-30

		GSFC		WFF		-		S-0009		STORM SEWERS & DRAINS - MB		18		18.2		Active		$3,662,802.00		1942		871-10

		GSFC		WFF		-		S-0010		STA WATER DIST PIPELINES (POTABLE)		19		17		Active		$12,525,344.00		1942		842-10

		GSFC		WFF		-		S-0012		STA STEAM GENERATING PLANT - MB		17		17.1		Active		$15,532,582.00		1943		821-20

		GSFC		WFF		-		S-0013		TELE UTIL & FEEDER CABLE - STA		13		16		Active		$2,113,200.00		1943		132-90

		GSFC		WFF		-		S-0014		GROUNDS DRAINAGE - MB		18		18.2		Active		$143,906.00		1954		871-20

		GSFC		WFF		-		S-0016		STATION COMM CABLING PLANT		13		16		Active		$2,211,499.00		1962		132-90

		GSFC		WFF		-		S-0017		STA MANHOLE & DUCT BANK SYS		15		16		Active		$430,378.00		1964		812-35

		GSFC		WFF		-		S-0018		RUNWAY RUNOFF STORM DRAINAGE SYS		21		18.2		Active		$1,711,316.00		1977		111-12

		GSFC		WFF		-		S-0020		SEPTIC TKS & DRAIN FLD SYS - MB		18		18.1		Active		$40,643.00		1964		831-30

		GSFC		WFF		-		S-0034		E-28 ARRESTING GEAR - RUNWAY 4/22		21		25		Active		$287,743.00		1993		111-12

		GSFC		WFF		-		S-0046		ACFT NAV & TRAFFIC AIDS		13		15		Active		$16,900.00		1961		132-90

		GSFC		WFF		-		S-0054		HIGH POWER CMD SYS ANT SVC PAVEMENT		13		21		Active		$32,528.00		1967		141-30

		GSFC		WFF		-		S-0056		ACFT TEST AREA WATER SYS		2		19		Active		$222,334.00		1968		320-40

		GSFC		WFF		-		S-0057		O/D ELEC SVC POWER STAND		15		16.2		Active		$17,298.00		1968		812-10

		GSFC		WFF		-		S-0058		VALT ILS ANT SITE CABLING		13		16		Active		$3,317.00		1977		132-90

		GSFC		WFF		-		S-0064		ELEC WATT HR METERING SYSTEM		15		16		Active		$54,098.00		1979		812-90

		GSFC		WFF		-		S-0071		AFLD STOR, DRAINAGE SYSTEM		18		18.2		Active		$116,015.00		1979		871-10

		GSFC		WFF		-		S-0073		ENERGY MONITORING SYSTEM		17		16		Active		$736,604.00		1980		821-50

		GSFC		WFF		-		S-0074		METEOROLOGY MEAS INSTR CABLE RTE		2		16		Active		$24,480.00		1969		390-00

		GSFC		WFF		-		S-0082		CHAINLINK SEC FENCING & GATES		5		25		Active		$63,124.00		1970		141-20

		GSFC		WFF		-		S-0083		RFI WARNING LIGHT & CABLING		13		16		Active		$8,371.00		1970		141-30

		GSFC		WFF		-		S-0089		LAND VEHICLE FUEL DISPENSING		25		10.2		Active		$8,264.00		1981		123-10

		GSFC		WFF		-		S-0096		FLIGHT PAT GUID (TRSB-M/W LAND) FAC		2		13.2		Active		$3,537,823.00		1979		320-60

		GSFC		WFF		-		S-0097		HI FREQ RCVG ANT (POLE & WIRE) FAC		13		13.2		Active		$9,462.00		1981		132-30

		GSFC		WFF		-		S-0098		ANTENNA RECEIVER - TRANSMITTER		13		13.2		Active		$3,916.00		1981		141-30

		GSFC		WFF		-		S-0106		FISCAL DATA & COMM CABLE INSTAL		13		16		Active		$221,640.00		1972		132-90

		GSFC		WFF		-		S-0107		R/W RADAR COMPLEX (BORESGT) COMM CA		13		16		Active		$14,663.00		1972		132-90

		GSFC		WFF		-		S-0111		M-G S-BD/C-BD/VHF TELEMRY ANT SYS 1		13		13.2		Active		$460,160.00		1972		141-30

		GSFC		WFF		-		S-0112		M-G S-BD/C-BD/VHF TELEMTY ANT SYS 2		13		13.2		Active		$460,160.00		1972		141-30

		GSFC		WFF		-		S-0126		AFLD M/W LDG SYS POWER SERVICE		15		16.2		Active		$204,293.00		1973		812-60

		GSFC		WFF		-		S-0138		C-BAND TRANSPONDER - R/W RADAR		13		13.2		Active		$386,195.00		1975		141-30

		GSFC		WFF		-		S-0143		FPS-16 (ASIR) RDR S-BD H-GN ANT SYS		2		13.2		Active		$300,632.00		1977		320-60

		GSFC		WFF		-		S-0149		AVIATION FUEL HANDLG FAC		25		10.2		Active		$267,703.00		1982		121-10

		GSFC		WFF		-		S-0150		JET FUEL TRANSFER PIPELINE		25		10.2		Active		$16,408.00		1982		121-10

		GSFC		WFF		-		S-0151		FENCES & GATES (INT) SECURITY		18		25		Active		$79,735.00		1944		871-10

		GSFC		WFF		-		S-0169		BRIDGE LIGHTING ELECT POWER DIST		15		16		Active		$35,827.00		1972		812-90

		GSFC		WFF		-		S-0177		JP FUEL HAND/DISP FLOW PIPELINE FAC		25		10.2		Active		$73,609.00		1983		121-10

		GSFC		WFF		-		S-0180		BACK-UP POWER SYSTEM - WOTS		13		16.1		Active		$542,311.00		1990		141-90

		GSFC		WFF		-		U-010		GUARD HOUSE		14		24		Active		$82,394.00		1961		381-50

		GSFC		WFF		-		U-020B		ELECT POWER CNTRL BLDG		12		16.1		Active		$16,665.00		1959		140-50

		GSFC		WFF		-		U-020C		MOBILE RADAR SPARE PARTS STOR BLDG		12		8		Active		$6,097.00		1990		140-40

		GSFC		WFF		-		U-025B		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$64,631.00		1959		812-10

		GSFC		WFF		-		U-025C		RARF FLAMMABLES STORAGE BLDG		7		28		Mothballed		$0.00		1989		630-20

		GSFC		WFF		-		U-026		PROJECTS MAINTENANCE SHOP		12		23		Mothballed		$0.00		1961		140-40

		GSFC		WFF		-		U-027		SPARE PARTS STORAGE BLDG		12		8		Mothballed		$0.00		1961		140-40

		GSFC		WFF		-		U-031		ELECTRICAL SUBSTATION		15		16.2		Active		$106,780.00		1959		812-10

		GSFC		WFF		-		U-033		BORESITE EQUIP SHELTER (RADAR COLL)		12		25		Active		$9,806.00		1990		140-90

		GSFC		WFF		-		U-040A		O/D ELECT SUBSTATION		15		16.2		Active		$33,418.00		1961		812-10

		GSFC		WFF		-		U-048		WATER PUMP HOUSE		19		19.1		Active		$45,034.00		1982		842-15

		GSFC		WFF		-		U-050		WATER PUMPING & TREAT BLDG		19		19.1		Active		$192,310.00		1964		841-10

		GSFC		WFF		-		U-051		WATER PUMP HOUSE #1		19		19.1		Active		$18,909.00		1964		841-20

		GSFC		WFF		-		U-052		WATER PUMP HOUSE #2		19		19.1		Active		$18,909.00		1964		841-20

		GSFC		WFF		-		U-053		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$9,715.00		1964		812-10

		GSFC		WFF		-		U-056		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$50,385.00		1964		812-10

		GSFC		WFF		-		U-060A		BORESIGHT EQUIP SHELTER		12		25		Active		$20,087.00		1968		140-90

		GSFC		WFF		-		U-065		EMERG GENERATOR STATION		12		16.1		Active		$165,539.00		1963		131-90

		GSFC		WFF		-		U-066		TRANSMITTING ANTENNA		13		13.2		Active		$73,986.00		1965		132-10

		GSFC		WFF		-		U-071		COMPRESS DEHYDRATOR BLDG		12		25		Active		$10,566.00		1977		140-50

		GSFC		WFF		-		U-072		AN/FPQ 6 RADAR SPT STOR BLDG - ML		12		8		Active		$5,869.00		1990		140-40

		GSFC		WFF		-		U-085		ELECTRICAL SUBSTATION		15		16.2		Active		$219,460.00		1963		812-10

		GSFC		WFF		-		V-025		INERT PAY ASSEM & CHKOUT BLDG		14		5		Mothballed		$0.00		1957		381-30

		GSFC		WFF		-		V-025A		OUTDOOR ELECT SUBSTATION		15		16.2		Mothballed		$0.00		1968		812-10

		GSFC		WFF		-		V-026		HOT PAY ASSEM & CKOUT BLDG		14		5		Mothballed		$0.00		1957		381-30

		GSFC		WFF		-		V-026A		OUTDOOR ELECT SUBSTATION		15		16.2		Mothballed		$0.00		1968		812-10

		GSFC		WFF		-		V-030		AMMUNITION MAGAZINE		9		11		Standby		$0.00		1958		442-40

		GSFC		WFF		-		V-042		READY SERVICE MAGAZINE		9		11		Standby		$0.00		1956		421-90

		GSFC		WFF		-		V-050B		O/D ELECT POWER CENTER		15		16.2		Standby		$0.00		1963		812-10

		GSFC		WFF		-		V-052		READY SVC CHML STOR MAG		9		11		Standby		$0.00		1956		421-90

		GSFC		WFF		-		V-070		OBSERVATION TOWER		13		25		Abandoned		$0.00		1936		132-90

		GSFC		WFF		-		V-081		OUTDOOR ELECT SUBSTATION		15		16.2		Standby		$0.00		1963		812-10

		GSFC		WFF		-		V-100		CAMERA TR STA #15 W/DOME		20		20.1		Active		$79,497.00		1987		382-13

		GSFC		WFF		-		W-010		TERMINAL BLDG LAUNCH AREA		14		24		Active		$235,605.00		1960		381-50

		GSFC		WFF		-		W-015		ASSEMBLY SHOP #4		14		24		Reimbursable		$0.00		1957		381-30

		GSFC		WFF		-		W-016		READY STORAGE CUBICAL		9		11		Active		$11,050.00		1957		421-90

		GSFC		WFF		-		W-020		BLOCKHOUSE #3		20		24		Active		$5,488,253.00		1960		382-15

		GSFC		WFF		-		W-021		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$10,897.00		1992		811-80

		GSFC		WFF		-		W-022		RANGE GD SUPT EQUIP BLDG		14		24		Active		$400,670.00		1978		381-50

		GSFC		WFF		-		W-025		HAZARDOUS WASTE STORAGE BLDG		9		8		Active		$57,148.00		1960		442-50

		GSFC		WFF		-		W-032		UTILITY BUILDING		14		24		Active		$108,917.00		1969		381-50

		GSFC		WFF		-		W-035		TERM BLDG LAUNCH AREA #4		14		24		Active		$37,930.00		1960		381-50

		GSFC		WFF		-		W-036		CAMERA PLATFORM W/15' ASTRODOME		20		20.1		Active		$15,189.00		1993		382-13

		GSFC		WFF		-		W-040		ASSEMBLY SHOP #5		14		24		Reimbursable		$0.00		1957		381-30

		GSFC		WFF		-		W-049		TERMINAL CUBICAL BUILDING		14		24		Active		$24,150.00		1967		381-50

		GSFC		WFF		-		W-050		CABLE TERM BLDG LAUNCH AREA		14		24		Active		$188,493.00		1960		381-50

		GSFC		WFF		-		W-052		ELECT EQUIP SHLTR (PRI STCHSTA)		16		25		Active		$52,431.00		1967		811-90

		GSFC		WFF		-		W-056		OUTDOOR ELECT SUBSTATION		15		16.2		Abandoned		$0.00		1960		812-10

		GSFC		WFF		-		W-057		MICROWAVE RAIN ATTENUATION TOWER		2		13.2		Active		$102,819.00		1961		390-00

		GSFC		WFF		-		W-060		CAMERA PAD W/10 FT ASTRODOME		20		20.1		Active		$13,251.00		1984		382-13

		GSFC		WFF		-		W-065		ASSEMBLY SHOP #3		14		24		Active		$5,041,346.00		1962		381-30

		GSFC		WFF		-		W-066		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$139,273.00		1962		812-10

		GSFC		WFF		-		W-070		OUTDOOR ELECT SUBSTATION		15		16.2		Active		$100,889.00		1961		812-10

		GSFC		WFF		-		W-080		METEOROLOGICAL TOWER #2		2		25		Active		$398,548.00		1964		390-00

		GSFC		WFF		-		W-082		MICROWAVE EQUIPMENT SHELTER - OPEC		12		25		Active		$24,450.00		1991		140-90

		GSFC		WFF		-		W-083		Meteorological Instrumentation Control (STIC) Buil		14		24		Active		$20,318.00		1998		381-40

		GSFC		WFF		-		W-096		ASSY & CKOUT ENVIR MOBILE SHLTR		14		24		Mothballed		$0.00		1964		381-30

		GSFC		WFF		-		W-100		UTILITY BLDG (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-105		WINCH SHELTER (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-110		GUARD HOUSE (PAD 3A)		14		24		Mothballed		$0.00		1963		381-50

		GSFC		WFF		-		W-111		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		W-115		CAMERA PLATFORM - WALLOPS ISLAND		20		20.1		Active		$10,784.00		1993		382-13

		GSFC		WFF		-		W-116		SERVICE & STORAGE BLDG		14		24		Mothballed		$0.00		1962		381-50

		GSFC		WFF		-		W-125		LAUNCHER SERVICE BLDG (PAD 3A)		14		24		Mothballed		$0.00		1962		381-50

		GSFC		WFF		-		W-126		TRAILER SHELTER & SUPPLY BLDG		14		24		Mothballed		$0.00		1968		381-50

		GSFC		WFF		-		W-127		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,403.00		1992		811-80

		GSFC		WFF		-		W-128		SPACECFT ENVIR CTRL EQUIP		14		24		Mothballed		$0.00		1976		381-50

		GSFC		WFF		-		X-005		FIRE DEPARTMENT SUPPORT BLDG - WFF		14		24		Active		$239,880.00		1955		381-50

		GSFC		WFF		-		X-007		RADAR ELECT EQUIP SHELTER		13		9		Active		$7,240.00		1974		141-30

		GSFC		WFF		-		X-015		PAYLOAD PROC FAC & FIRE DEPT		14		24		Standby		$2,147,764.00		1950		381-30

		GSFC		WFF		-		X-016		EMERGENCY PWR GENERATOR - (DIESEL)		16		16.1		Active		$39,207.00		1994		811-10

		GSFC		WFF		-		X-030		PAINT SHOP		12		23		Active		$682,832.00		1955		140-40

		GSFC		WFF		-		X-033		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		X-035		LAUNCH SERVICE SHOP & STORAGE FAC		23		23.1		Active		$3,774,738.00		1947		212-10

		GSFC		WFF		-		X-053		STORM DRAINAGE PUMP STA		18		18.1		Active		$2,450.00		1982		871-90

		GSFC		WFF		-		X-054		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,403.00		1992		811-80

		GSFC		WFF		-		X-055		LAUNCH SUPPORT SERVICE BLDG		14		24		Active		$1,368,300.00		1946		381-50

		GSFC		WFF		-		X-065		TWR CAMERA TRKG STA #5		20		20.1		Active		$158,534.00		1951		382-13

		GSFC		WFF		-		X-072		150 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$13,833.00		1992		812-10

		GSFC		WFF		-		X-075C		75 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$6,916.00		1992		812-10

		GSFC		WFF		-		X-076		EMER POWER GENERATOR BLDG (DIESEL)		16		16.1		Active		$30,276.00		1992		811-10

		GSFC		WFF		-		X-085		SPECIAL PROJECTS BUILDING		14		5		Standby		$0.00		1963		381-20

		GSFC		WFF		-		X-086		METEOROLOGICAL INSTR LAB		14		1		Mothballed		$0.00		1972		381-20

		GSFC		WFF		-		X-089		75 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$6,916.00		1992		812-10

		GSFC		WFF		-		X-091		FIRE PUMP HOUSE		19		19.1		Abandoned		$0.00		1964		843-20

		GSFC		WFF		-		X-093		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$17,928.00		1991		811-80

		GSFC		WFF		-		X-100		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		X-105		SHOP & ELECT MATL STOR BLDG		12		8		Mothballed		$0.00		1955		140-40

		GSFC		WFF		-		Y-015		ASSEMBLY SHOP #1		14		24		Active		$4,419,711.00		1950		381-30

		GSFC		WFF		-		Y-016		READY SERVICE MAGAZINE		9		11		Active		$16,746.00		1957		442-30

		GSFC		WFF		-		Y-025		PROPELLANT MAGAZINE		9		11		Active		$574,960.00		1950		421-90

		GSFC		WFF		-		Y-035B		ASSY & C/O ENVIR SHELTER		14		24		Active		$404,943.00		1969		381-30

		GSFC		WFF		-		Y-036		FIRING CUBICAL		20		16		Active		$6,470.00		1956		382-70

		GSFC		WFF		-		Y-037		FIRING CUBICAL		20		16		Abandoned		$0.00		1956		382-70

		GSFC		WFF		-		Y-037A		LAUNCH COMPLEX FIRE CUBICAL 2		20		16		Active		$5,712.00		1965		382-70

		GSFC		WFF		-		Y-037B		LAUNCH COMPLEX FIRE CUBICAL 3		20		16		Active		$5,712.00		1965		382-70

		GSFC		WFF		-		Y-038		LAUNCHER EQUIP SHELTER		14		24		Active		$15,891.00		1965		381-50

		GSFC		WFF		-		Y-038A		LAUNCH COMPLEX FIRE CNTL SHELTER		20		16		Active		$6,470.00		1956		382-70

		GSFC		WFF		-		Y-039		MOBILE LAUNCH SHELTER (PAD 2)		14		24		Active		$417,235.00		1998		381-50

		GSFC		WFF		-		Y-041		Electrical/Control System Terminal Building		14		24		Active		$113,095.00		1998		381-50

		GSFC		WFF		-		Y-045		IGNITER MAGAZINE		9		11		Active		$228,654.00		1950		421-90

		GSFC		WFF		-		Y-046		STORM DRAINAGE PUMP STATION		18		18.1		Active		$5,953.00		1983		871-90

		GSFC		WFF		-		Y-050		ROCKET FLIGHT HARDWARE STORAGE FAC		9		8		Active		$2,357,536.00		1950		442-90

		GSFC		WFF		-		Y-056		ELECT TRANSFORMER STATION		15		16.2		Active		$71,383.00		1958		812-10

		GSFC		WFF		-		Y-059		225 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$20,749.00		1992		812-10

		GSFC		WFF		-		Y-062		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Y-063		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Y-067		SUPPORT CUBICAL		13		25		Active		$10,576.00		1969		141-30

		GSFC		WFF		-		Y-074		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Y-075		225/300 KVA TRANSFORMERS - PAD MTD		15		16.2		Active		$48,414.00		1992		812-10

		GSFC		WFF		-		Y-080		225/300 KVA TRANSFORMERS - PAD MTD		15		16.2		Active		$48,414.00		1992		812-10

		GSFC		WFF		-		Y-085		METEOROLOGICAL TOWER #1		2		25		Active		$129,169.00		1989		390-00

		GSFC		WFF		-		Y-086A		OUTDOOR ELECT TRANS STATION		15		16.2		Active		$8,364.00		1966		812-10

		GSFC		WFF		-		Y-088		METEOR INST CNTRL BLDG #1		7		28		Active		$43,672.00		1989		630-20

		GSFC		WFF		-		Y-095		CAMERA PLATFORM W/12FT AS		20		20.1		Active		$105,371.00		1964		382-13

		GSFC		WFF		-		Y-110		CAMERA PLATFORM W/ASTRODO		20		20.1		Active		$66,922.00		1964		382-13

		GSFC		WFF		-		Z-020		LIQ PROPELLANT STOR BLDG		11		8		Standby		$0.00		1960		423-10

		GSFC		WFF		-		Z-025		LIQ PROPELLANT STOR BLDG		11		8		Standby		$0.00		1960		423-10

		GSFC		WFF		-		Z-026		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Z-035		TRKG CAMERA TWR W/DOME		20		20.1		Active		$188,388.00		1951		382-13

		GSFC		WFF		-		Z-040		LAUNCH AREA 0 SERVICE BLDG		14		24		Active		$1,302,353.00		1960		381-50

		GSFC		WFF		-		Z-041C		AIRCOOLED RECIP WATER CHILLER		17		17.1		Mothballed		$0.00		1982		890-40

		GSFC		WFF		-		Z-042		SO LAUNCH PAD TERMINAL BLDG		14		24		Active		$627,966.00		1969		381-50

		GSFC		WFF		-		Z-043		ELEC POWER INTERFACE FACILITY		20		16		Active		$6,600.00		1957		382-70

		GSFC		WFF		-		Z-044A		PAD MOUNTED TRANSFORMER STAT - WI		15		16.2		Active		$21,871.00		1991		812-60

		GSFC		WFF		-		Z-045		COMMUNICATIONS INTERFACE BLDG		14		24		Active		$13,154.00		1966		381-50

		GSFC		WFF		-		Z-053		45 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$4,150.00		1992		812-10

		GSFC		WFF		-		Z-054		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$20,883.00		1992		811-80

		GSFC		WFF		-		Z-056		15 KV ELECTRICAL SWITCHING STATION		16		16.2		Active		$13,922.00		1992		811-80

		GSFC		WFF		-		Z-060		150 KVA TRANSFORMER - PAD MOUNTED		15		16.2		Active		$13,833.00		1992		812-10

		GSFC		WFF		-		Z-065		BLOCKHOUSE #1		20		24		Standby		$0.00		1952		382-15

		GSFC		WFF		-		Z-071		MOVABLE LAUNCH SHELTER BLDG		14		24		Standby		$0.00		1993		381-30

		GSFC		WFF		-		Z-072		LAUNCH CNTRL BLDG - LCH PAD NO. 1		14		24		Standby		$0.00		1993		381-50

		GSFC		WFF		-		Z-076		OUTDOOR ELECT SUBSTATION		15		16.2		Abandoned		$0.00		1967		812-10

		GSFC		WFF		-		Z-096		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		Z-097		PAD MTD OIL SWITCH STATION		12		16.2		Active		$19,948.00		1987		131-90

		GSFC		WFF		-		Z-100		CAMERA EQUIP PED W/12' ASTRODOME		20		20.1		Active		$87,108.00		1990		382-13

		GSFC		WFF		NBF		018/1621		1018 - NASA PROP/CONT HELD -WAREHOUSE II		9		8		Active		$237,790.00		1982		442-10

		GSFC		WFF		NBF		026/1631		1018-NASA PROP/CONT HELD - LOADING DOCK		9		21		Active		$23,251.00		1995		442-90

		GSFC		WFF		PFR		PF001/1621		1018-NASA PROP/CONT HELD - PAYLOAD ASSEMBLY BLDG		14		24		Active		$936,653.00		1975		381-30

		GSFC		WFF		PFR		PF003/1621		1018-NASA PROP/CONT HELD - WAREHOUSE STORAGE BLDG		9		8		Active		$65,905.00		1975		442-10

		GSFC		WFF		PFR		PF004/1621		1018-NASA PROP/CONT HELD - C-ROCKET ASSEMBLY BLDG		14		24		Active		$831,775.00		1995		381-30

		GSFC		WFF		PFR		PF005/1621		1018-NASA PROP/CONT HELD-LAUNCHER ENCLOSURE-PAD 3		14		24		Active		$1,328,619.00		1994		381-30

		GSFC		WFF		PFR		PF007/1621		1018-NASA PROP/CONT HELD-MOBILE LNCH SHELTER-PAD 4		14		24		Active		$1,090,599.00		1996		381-30

		JPL		-		-		103		ELECTRONIC FABRICATION SHOP		23		1		Active		$3,191,845.00		1951		220-13

		JPL		-		-		115		HEATING PLANT		17		17.1		Active		$52,850.00		1953		821-30

		JPL		-		-		138		MISSION OPERATIONS		1		14		Active		$1,878,404.00		1958		310-60

		JPL		-		-		140		PROPULSION MATERIALS STORAGE		9		11		Active		$172,073.00		1954		421-90

		JPL		-		-		141		PROPULSION MATERIALS STORAGE		9		11		Active		$156,632.00		1954		421-90

		JPL		-		-		145		MAGIZINE - PROPELLANT		9		11		Active		$25,734.00		1953		421-90

		JPL		-		-		159		PUMP HOUSE (WATER)		19		19.1		Active		$371,107.00		1959		841-70

		JPL		-		-		166		Cooling Tower		17		17.1		Active		$1,180,760.00		1958		890-75

		JPL		-		-		173		TEST SHELTER		1		2		Active		$63,955.00		1958		310-22

		JPL		-		-		184		ELECTRONIC STORES		9		8		Active		$260,683.00		1959		442-10

		JPL		-		-		195		GUARD SHELTER		25		24		Active		$7,541.00		1960		872-90

		JPL		-		-		196		GUARD SHELTER		25		24		Active		$6,388.00		1960		872-90

		JPL		-		-		225		GUARD SHELTER		25		24		Active		$6,469.00		1961		872-90

		JPL		-		-		227		GUARD SHELTER		25		24		Active		$6,305.00		1961		872-90

		JPL		-		-		228		COOLING TOWER ( A & B )		17		17.1		Active		$176,548.00		1961		890-75

		JPL		-		-		230		SPACE FLIGHT OPERATIONS COMMAND FAC		12		14		Active		$54,583,780.00		1963		131-20

		JPL		-		-		237		COOLING TOWER		17		17.1		Active		$37,049.00		1962		890-75

		JPL		-		-		241		RECEIVING & SHIPPING		5		8		Active		$3,619,884.00		1963		610-30

		JPL		-		-		250		MAIN GUARD SHELTER		25		24		Active		$62,762.00		1966		872-90

		JPL		-		-		252		GUARD SHELTER		25		24		Active		$6,029.00		1963		872-90

		JPL		-		-		257		MAIN GUARD SHELTER		25		24		Active		$25,665.00		1966		872-90

		JPL		-		-		259		LIQUID NITROGEN BOTTLING STORAGE		11		10		Active		$62,158.00		1966		423-90

		JPL		-		-		261		CONTROLLED STORAGE		9		8		Active		$204,620.00		1967		442-10

		JPL		-		-		268		PUMP HOUSE		19		19.1		Active		$335,461.00		1969		842-15

		JPL		-		-		270		SEWAGE METERING STATION		18		18.1		Active		$184,344.00		1966		831-90

		JPL		-		-		274		COOLING TOWER		17		17.1		Active		$19,869.00		1968		890-75

		JPL		-		-		275		PYROTECHNIC STORAGE		9		11		Active		$93,878.00		1970		421-90

		JPL		-		-		276		PROPELLANT STORAGE		9		11		Active		$93,878.00		1970		421-90

		JPL		-		-		279		GUARD SHELTER		25		24		Active		$29,474.00		1970		872-90

		JPL		-		-		283		METAL STORAGE		9		8		Active		$310,598.00		1972		442-10

		JPL		-		-		286		GUARD STATION		25		24		Active		$31,306.00		1972		872-90

		JPL		-		-		287		GUARD ISLAND		25		24		Active		$24,478.00		1972		872-90

		JPL		-		-		288		PROJECT EQUIPMENT STORAGE		9		8		Active		$74,667.00		1973		442-10

		JPL		-		-		290		ANTENNA INSPECTION		12		13		Active		$42,662.00		1972		131-90

		JPL		-		-		293		INSTRUMENTATION CABLE AMPLIFIER		12		25		Active		$41,992.00		1975		131-10

		JPL		-		-		294		GUARD SHELTER (VISITORS LOT)		25		24		Active		$24,333.00		1976		872-90

		JPL		-		-		295		ANTENNA TEST FACILITY		12		13		Active		$90,490.00		1980		131-90

		JPL		-		-		296		CENTRAL COOLING TOWER		17		17.1		Active		$1,574,529.00		1982		890-75

		JPL		-		-		299		ASSEMBLY HANDLING & SHIPPING EQUIP.		9		8		Active		$734,715.00		1986		442-10

		JPL		-		-		305		HAZARDOUS WASTE/CRYOGENIC STORAGE		11		9		Active		$1,454,342.00		1989		423-90

		JPL		-		-		309		MAINTENANCE STORAGE FACILITY		9		8		Active		$755,497.00		1995		442-30

		JPL		-		-		311		Grounds Maintenance Facility		18		24		Active		$977,753.00		1998		871-90

		JPL		-		-		315		COOLING TOWER SOUTHERN SECTOR		24		17.1		Active		$5,420,855.00		1997		730-90

		JPL		-		-		JE-101		ELECTRICAL SYSTEM		15		16		Active		$17,394,473.00		1963		812-30

		JPL		-		-		JI-127		OTHER GROUNDS IMPROVEMENTS		17		26		Active		$17,235,444.00		1958		822-10

		JPL		-		-		JS-103		Sewage & Industrial Waste		18		18.1		Active		$820,211.00		1958		831-90

		JPL		-		-		JW-102		WATER DISTRIBUTION SYSTEM		19		17		Active		$4,828,243.00		1958		842-10

		JPL		-		-		LP-1		LAND PARCEL NO. 1 (ARMY)		25		26		Active		$1,976,194.00		1966		911-10

		JPL		-		-		LP-2		LAND PARCEL NO.2 (VALDEZ)		25		26		Active		$399,462.00		1966		911-10

		JPL		-		-		LP-3		LAND PARCEL NO.3 (LOGAN)		25		26		Active		$385,687.00		1966		911-10

		JPL		-		-		LP-4		LAND PARCEL NO. 4 (GODBEY)		25		26		Active		$2,975,300.00		1966		911-10

		JPL		-		-		LP-5		LAND PARCEL NO.5 (CITY OF PASADENA)		25		26		Active		$280,483.00		1977		911-10

		JPL		-		-		T1721		Two Story Modular		7		28		Active		$0.00		2001		630-30

		JPL		DSN		CAN		1		OPERATIONS BLDG		12		14		Active		$9,706,288.00		1964		140-10

		JPL		DSN		CAN		10		RIVER PUMP CONTROL BLDG		12		19.1		Active		$12,845.00		1964		140-50

		JPL		DSN		CAN		12		CARAVAN STORE		12		5		Active		$22,039.00		1966		140-40

		JPL		DSN		CAN		13		PUMP HOUSE		12		19.1		Active		$39,835.00		1972		140-50

		JPL		DSN		CAN		16		CHLORINATOR/PUMP HOUSE		12		19.1		Active		$23,748.00		1978		140-40

		JPL		DSN		CAN		17		PETROL PUMP SHELTER		12		9		Active		$826.00		1966		140-40

		JPL		DSN		CAN		18		CARPORT		12		23		Active		$923.00		1980		140-40

		JPL		DSN		CAN		2		POWER BLDG		12		16.1		Active		$3,597,358.00		1964		140-90

		JPL		DSN		CAN		21		FACILITY STORES		12		8		Active		$20,768.00		1967		140-40

		JPL		DSN		CAN		23		GARDEN STORE		12		9		Active		$3,005.00		1983		140-40

		JPL		DSN		CAN		24		C.M.F. (Complex Maint. Facility)		12		23		Active		$509,348.00		1978		140-40

		JPL		DSN		CAN		25		VEHICLE SHELTER		12		23		Active		$11,854.00		1984		140-40

		JPL		DSN		CAN		26		ANTENNA SUPPORT BLDG		12		23		Active		$1,212,306.00		1984		140-50

		JPL		DSN		CAN		27		GROUNDS MAINTENANCE FACILITY		9		23		Active		$681,659.00		1995		442-10

		JPL		DSN		CAN		29		X-Band Transmitter M.G. Bldg.		12		24		Active		$68,737.00		1987		140-40

		JPL		DSN		CAN		3		ANTENNA SUPPORT BLDG		12		23		Active		$982,196.00		1964		140-50

		JPL		DSN		CAN		30		Antenna Storage Bldg.		12		8		Active		$365,368.00		1987		140-40

		JPL		DSN		CAN		31		Carport		12		25		Active		$12,612.00		1985		140-40

		JPL		DSN		CAN		32		Additional Fire Tank Pump House		12		24		Active		$33,590.00		1987		140-40

		JPL		DSN		CAN		33		Antenna Support Services Bldg.		12		23		Active		$879,160.00		1989		140-50

		JPL		DSN		CAN		34		Waste Paper Store		12		8		Active		$12,620.00		1989		140-40

		JPL		DSN		CAN		35		First Aid Room		12		24		Active		$28,763.00		1989		140-30

		JPL		DSN		CAN		36		Sub Reflector Shelter		12		25		Active		$3,263.00		1989		140-40

		JPL		DSN		CAN		4		COLLIMATION TOWER BLDG		12		13		Active		$68,819.00		1964		140-10

		JPL		DSN		CAN		41		Combined Car Wash, Paint Spray and Garden Store Bl		12		23		Active		$32,857.00		1992		140-40

		JPL		DSN		CAN		44		Carport (Canteen, Visitors Center)		12		25		Active		$2,390.00		1993		140-40

		JPL		DSN		CAN		46		Logistics Timber Storage Shed		12		9		Active		$13,311.00		1994		140-40

		JPL		DSN		CAN		47		Compressed Gas Storage Compound		12		9		Active		$24,357.00		1995		140-40

		JPL		DSN		CAN		48		Facilities Vehicle Storage		12		23		Active		$42,952.00		1997		140-40

		JPL		DSN		CAN		49		Traning Building		12		6		Active		$266,122.00		1997		140-20

		JPL		DSN		CAN		5		CAFETERIA & VISITORS CENTRE		12		5		Active		$2,489,364.00		1964		140-30

		JPL		DSN		CAN		50		Klystron Storage Building		13		8		Active		$39,209.00		1997		141-40

		JPL		DSN		CAN		6		SAFETY TECHNICIAN WORKSHOP		12		23		Active		$12,845.00		1964		140-40

		JPL		DSN		CAN		7		TIMBER STORE BLDG		12		9		Active		$5,520.00		1967		140-40

		JPL		DSN		CAN		8		FLAMMABLE MATERIALS STORE		12		8		Active		$12,845.00		1964		140-40

		JPL		DSN		CAN		9		CHECKPOINT OFFICE		12		24		Active		$46,224.00		1974		140-90

		JPL		DSN		CAN		MS 11		Fire Detection And Alarm System		13		25		Active		$269,096.00		1989		141-90

		JPL		DSN		CAN		MS7		PERIMETER FENCE		13		25		Active		$150,262.00		1964		141-40

		JPL		DSN		CAN		MS9		POLLUTION LAGOON		12		18		Active		$129,304.00		1982		140-40

		JPL		DSN		CAN		ST 20		Additional Fire Water Storage Tank		13		25		Active		$118,774.00		1988		141-40

		JPL		DSN		CAN		ST 21		GRTS S Band Antenna		13		13.2		Active		$149,370.00		1993		141-30

		JPL		DSN		CAN		ST 22		GRTS KU Band Antenna		13		13.2		Active		$118,934.00		1993		141-30

		JPL		DSN		CAN		ST 25		IMP8 YAGI Antenna		13		13.2		Active		$96,230.00		1997		141-30

		JPL		DSN		CAN		ST 26		DSS-45 Transformer Yard		13		16.2		Active		$5,609.00		1999		141-40

		JPL		DSN		CAN		ST1		COOLING TOWER		13		25		Active		$60,445.00		1971		141-90

		JPL		DSN		CAN		ST17		34 METER AZ. EL. ANTENNA (112 FT)		13		13.1		Active		$11,380,980.00		1981		141-30

		JPL		DSN		CAN		ST18		26 M ANTENNA		13		13.1		Active		$1,545,362.00		1982		141-30

		JPL		DSN		CAN		ST-2		ANTENNA 70 METER		13		13.1		Active		$57,306,285.00		1973		141-30

		JPL		DSN		CAN		ST23		ANTENNA, 11-METER		13		13.2		Active		$2,112,585.00		1998		141-30

		JPL		DSN		CAN		ST-24		34-M BWG Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		GLDSTN		G-101		FACILITIES HYDRO-MECHANICAL MAINTENANCE BLDG.		13		23		Active		$401,391.00		1998		141-50

		JPL		DSN		GLDSTN		G-102		HAZARDOUS MATERIAL DRUM STORAGE AND EYE WASH		12		9		Active		$251,398.00		1998		140-90

		JPL		DSN		GLDSTN		G-104		M.G. ENCLOSURE		12		25		Active		$95,066.00		1998		140-90

		JPL		DSN		GLDSTN		G-105		REVERSE OSMOSIS BLDG.		12		19.1		Active		$9,007.00		2002		140-40

		JPL		DSN		GLDSTN		G-21		ADMINISTRATION BLDG		12		5		Active		$2,210,032.00		1961		140-20

		JPL		DSN		GLDSTN		G-22		PUMP HOUSE		12		19.1		Active		$76,323.00		1961		140-90

		JPL		DSN		GLDSTN		G-223		ANTENNA 11-METER (DSS-23)		13		13.2		Active		$2,112,585.00		1998		141-30

		JPL		DSN		GLDSTN		G-224		ANTENNA, BEAM WAVE GUIDE 34 M		13		13.1		Active		$13,505,797.00		1996		141-30

		JPL		DSN		GLDSTN		G-225		ANTENNA, BEAM WAVE GUIDE 34 METER		13		13.1		Active		$13,891,278.00		1996		141-30

		JPL		DSN		GLDSTN		G-226		ANTENNA, BEAM WAVE GUIDE 34 METER		13		13.1		Standby		$12,877,371.00		1998		141-30

		JPL		DSN		GLDSTN		G-22A		PUMP HOUSE		13		19.1		Active		$132,037.00		1998		141-90

		JPL		DSN		GLDSTN		G-23		DORMITORY/OFFICE		12		24		Active		$585,098.00		1961		140-30

		JPL		DSN		GLDSTN		G-24		POWER PLANT GENERATOR BLDG		12		16.1		Active		$997,341.00		1973		140-40

		JPL		DSN		GLDSTN		G-25		DIESEL MECHANIC REPAIR SHOP		12		23		Active		$314,890.00		1960		140-40

		JPL		DSN		GLDSTN		G-27		FACILITIES/STORAGE BLDG.		12		8		Active		$627,770.00		1959		140-50

		JPL		DSN		GLDSTN		G-28		MACHINE SHOP		12		23		Active		$327,974.00		1959		140-50

		JPL		DSN		GLDSTN		G-29		STORAGE/CARPENTER SHOP BLDG.		12		23		Active		$205,371.00		1959		140-90

		JPL		DSN		GLDSTN		G-30		STORAGE BLDG.		12		8		Active		$83,016.00		1960		140-40

		JPL		DSN		GLDSTN		G-31		HAZARDOUS MATERIAL STORAGE FACILITY		12		9		Active		$251,398.00		1998		140-90

		JPL		DSN		GLDSTN		G-33		ADM./MUSEUM/COMM.STRG.BLDG.		12		24		Active		$2,421,617.00		1961		140-90

		JPL		DSN		GLDSTN		G-34		HYDROMECHANICAL BLDG		12		23		Active		$272,893.00		1962		140-50

		JPL		DSN		GLDSTN		G-35		34 METER STD ANTENNA - GAVRT		13		13.1		Active		$10,046,263.00		1964		141-30

		JPL		DSN		GLDSTN		G-37		SEISMIC LABORATORY		12		1		Active		$284,731.00		1963		140-90

		JPL		DSN		GLDSTN		G-38		M&I ST0RAGE BLDG.		12		8		Active		$1,693,823.00		1964		140-40

		JPL		DSN		GLDSTN		G-39		PAINT SHOP		12		23		Active		$38,248.00		1968		140-40

		JPL		DSN		GLDSTN		G-4		26 METER AZ/EL ANTENNA		13		13.1		Heritage		$3,004,610.00		1958		141-30

		JPL		DSN		GLDSTN		G-40		FLAMMABLE STORAGE		12		9		Active		$12,418.00		1968		140-40

		JPL		DSN		GLDSTN		G-41		ELEC/HAVC STORAGE BLDG.		12		8		Active		$408,566.00		1956		140-40

		JPL		DSN		GLDSTN		G-42		HEAVY EQUIP. GARAGE/SHOP/ADMIN.BLDG.		12		23		Active		$466,191.00		1957		140-40

		JPL		DSN		GLDSTN		G-43		UTILITY BLDG.		12		23		Mothballed		$107,039.00		1968		140-40

		JPL		DSN		GLDSTN		G-44		STORAGE/DOCK		12		9		Active		$16,866.00		1970		140-40

		JPL		DSN		GLDSTN		G-45		CARPENTER SHOP		12		23		Active		$40,208.00		1970		140-40

		JPL		DSN		GLDSTN		G-46		ANTENNA SHOP/ADM. BLDG/ JPL YARD		12		23		Active		$49,748.00		1971		140-40

		JPL		DSN		GLDSTN		G-47		FACILITIES SHOP/ADM. BLDG.		12		23		Active		$126,960.00		1973		140-40

		JPL		DSN		GLDSTN		G-52		26 METER AZ/EL ANTENNA (85 FT.)		13		13.1		Mothballed		$3,184,321.00		1960		141-30

		JPL		DSN		GLDSTN		G-53		HIGH POWER TRANSMISSION BLDG.		12		16.1		Active		$858,181.00		1963		140-90

		JPL		DSN		GLDSTN		G-53B		TRANSMITTER/STORAGE BLDG.		12		8		Active		$116,192.00		1998		140-90

		JPL		DSN		GLDSTN		G-56		UTILITY BLDG.		12		23		Active		$30,338.00		1964		140-40

		JPL		DSN		GLDSTN		G-58		ENGINEERING SUPPORT SHOP/STORAGE BLDG.		12		23		Active		$210,389.00		1964		140-40

		JPL		DSN		GLDSTN		G-59		34-METER BWG ANTENNA		13		13.1		Active		$6,760,270.00		1998		141-30

		JPL		DSN		GLDSTN		G-60		LABORATORY/OFFICE BLDG		12		5		Active		$496,357.00		1967		140-20

		JPL		DSN		GLDSTN		G-61		100 KW TRANSMITTER BLDG.		12		16.2		Active		$26,847.00		1970		140-90

		JPL		DSN		GLDSTN		G-62		FIRE LINE PUMP HOUSE		12		24		Active		$70,484.00		1971		140-40

		JPL		DSN		GLDSTN		G-63		MACHINE SHOP/WAREHOUSE		12		23		Active		$72,429.00		1971		140-40

		JPL		DSN		GLDSTN		G-67		DISTILLED WATER BLDG.		12		24		Active		$23,918.00		1970		140-90

		JPL		DSN		GLDSTN		G-68		ENGINEERING SUPPORT BUILDING		12		5		Active		$357,286.00		1995		140-20

		JPL		DSN		GLDSTN		G-69		AIRPORT SHELTER		12		25		Active		$211,258.00		1998		140-90

		JPL		DSN		GLDSTN		G-74		DIESEL FIRE PUMP BUILDING		12		24		Active		$89,785.00		1998		140-40

		JPL		DSN		GLDSTN		G-75		HAZARDOUS STORAGE FACILITY		12		9		Active		$211,258.00		1998		140-90

		JPL		DSN		GLDSTN		G-76		HAZ.MAT. STORAGE/WASH FACILITY		12		9		Active		$105,629.00		1998		140-90

		JPL		DSN		GLDSTN		G-77		DSS-27 ANTENNA (GEMINI I - EAST)		13		13.1		Active		$7,483,707.00		1994		141-30

		JPL		DSN		GLDSTN		G-77A		RESTROOM		12		24		Active		$21,126.00		1998		140-30

		JPL		DSN		GLDSTN		G-78		DSS-28 ANTENNA (GEMINI II - WEST)		13		13.1		Standby		$7,483,707.00		1994		141-30

		JPL		DSN		GLDSTN		G-78A		RESTROOM		12		24		Active		$21,126.00		1998		140-30

		JPL		DSN		GLDSTN		G-78B		M.G. ENCLOSURE		12		25		Active		$79,222.00		1998		140-90

		JPL		DSN		GLDSTN		G-80		70 METER AZ/EL ANTENNA (230 FT.)		13		13.1		Active		$80,351,200.00		1966		141-30

		JPL		DSN		GLDSTN		G-81		GENERATOR BLDG		12		16.1		Active		$2,480,444.00		1964		140-90

		JPL		DSN		GLDSTN		G-82		PUMP HOUSE		12		19.1		Active		$309,578.00		1965		140-40

		JPL		DSN		GLDSTN		G-83		COOLING TOWERS		13		25		Active		$62,433.00		1965		141-90

		JPL		DSN		GLDSTN		G-84		COMMUNICATIONS ADM. BLDG.		12		5		Active		$932,107.00		1964		140-20

		JPL		DSN		GLDSTN		G-85		FLAMMABLE STORAGE		12		9		Active		$14,171.00		1978		140-40

		JPL		DSN		GLDSTN		G-86		OPERATIONS SUPPORT BLDG/SPC 10		12		14		Active		$4,722,407.00		1968		140-10

		JPL		DSN		GLDSTN		G-87		UTILITY BLDG.		12		23		Mothballed		$15,596.00		1968		140-40

		JPL		DSN		GLDSTN		G-88		TRANSFORMER RECTIFIER BLDG		12		16.1		Active		$349,409.00		1971		140-90

		JPL		DSN		GLDSTN		G-90		STORAGE BLDG		12		8		Active		$55,034.00		1966		140-40

		JPL		DSN		GLDSTN		G-91		SWITCH GEAR BLDG		12		16.2		Active		$50,265.00		1976		140-90

		JPL		DSN		GLDSTN		G-92		PUMP HOUSE/FT. IRWIN		12		24		Active		$248,474.00		1968		140-30

		JPL		DSN		GLDSTN		G-93		COMPLEX SECURITY BLDG		12		24		Active		$13,908.00		1968		140-90

		JPL		DSN		GLDSTN		G-94		DIESEL FIRE PUMP BUILDING		12		24		Active		$89,785.00		1998		140-90

		JPL		DSN		GLDSTN		G-95		34 METER AZ/EL ANTENNA (112 FT)		13		13.1		Active		$11,710,916.00		1985		141-30

		JPL		DSN		GLDSTN		G-96		LOGISTICS HAZARDOUS MATERIAL FACILITY		12		8		Active		$266,131.00		1996		140-90

		JPL		DSN		GLDSTN		G-98		LOGISTICS PAINT STORE		12		23		Active		$21,126.00		1998		140-40

		JPL		DSN		GLDSTN		G-99		LOGISTICS BUILDING		12		8		Active		$490,327.00		1998		140-40

		JPL		DSN		MAD		100		UTILITY AND SUPPORT BUILDING		12		16.1		Active		$7,927,750.00		1965		140-90

		JPL		DSN		MAD		1000		WAREHOUSE		12		8		Active		$344,800.00		1966		140-40

		JPL		DSN		MAD		1100		Fire Protection Pump House		12		19.1		Active		$548,315.00		1974		140-40

		JPL		DSN		MAD		1200		ANTENNA TRACKING 85 Feet		13		13.2		Active		$3,221,800.00		1967		141-30

		JPL		DSN		MAD		1300		ANTENNA 70 METER		13		13.1		Active		$45,081,813.00		1973		141-30

		JPL		DSN		MAD		2100		Logistics		12		8		Active		$211,241.00		1985		140-40

		JPL		DSN		MAD		2300		Shed, Storage		12		9		Active		$177,268.00		1966		140-40

		JPL		DSN		MAD		2600		Garage for Emergency Vehicles		12		24		Active		$11,908.00		1982		140-40

		JPL		DSN		MAD		2700		34-M BWG Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		MAD		300		OPERATIONS AND ENGINEERING BLDG		12		14		Active		$5,290,166.00		1965		131-90

		JPL		DSN		MAD		34-M HEF A		34-M HEF Antenna		13		13.1		Active		$15,032,488.00		2001		141-30

		JPL		DSN		MAD		400		SUBSISTENCE BUILDING (CAFETERIA)		12		24		Active		$1,390,106.00		1965		140-30

		JPL		DSN		MAD		500 CMF		Complex Maintenance Facility		12		23		Active		$1,194,539.00		1966		140-30

		JPL		DSN		MAD		700		WATER PUMPING & TREATMENT FACILITY		19		19.1		Active		$85,350.00		1965		841-10

		JPL		DSN		MAD		MF-1531		ANTENNA 26 METER (85 FT)		13		13.1		Active		$4,228,430.00		1985		141-30

		JPL		TBLMTN		-		TM-22		ELECTRICAL EQUIPMENT ENCLOSURE		16		25		Active		$24,401.00		1976		811-90

		JPL		TBLMTN		-		TM-28		Remote Sensing Instruments Laboratory		23		1		Active		$716,638.00		1998		220-13

		JSC		-		-		008A		BELOW GROUND PHOTOGRAPHIC WASTE STORAGE FACILITY		18		18.1		Active		$1,184,778.00		1967		831-40

		JSC		-		-		009A		VERTICAL CHEMICAL STORAGE SHED		19		9		Active		$65,444.00		1973		841-45

		JSC		-		-		024A		COOLING TOWERS		17		17.1		Active		$2,781,328.00		1963		890-75

		JSC		-		-		028A		COOLING TOWERS		17		17.1		Active		$2,434,058.00		1990		890-75

		JSC		-		-		037AA		STERILIZER EQUIPMENT BUILDING		9		24		Active		$287,040.00		1967		442-10

		JSC		-		-		037B		VAPORIZER EQUIPMENT BUILDING		9		24		Active		$2,550.00		1971		442-10

		JSC		-		-		039D		DOMESTIC SATELLITE EARTH STATION NO		2		13.2		Active		$65,549.00		1987		320-60

		JSC		-		-		049A		ELECTRICAL UNIT SUBSTATION & PEAF PANEL ENCLOSURE		15		16.2		Active		$269,603.00		1965		812-10

		JSC		-		-		088E		ELECTRICAL DIST. LINES (UNDERGROUND IN TUNNEL)		15		16		Active		$4,981,036.00		1963		812-30

		JSC		-		-		088W		CENTRAL CHILL WATER SUPPLY & RETURN		19		17		Active		$9,725,438.00		1964		842-30

		JSC		-		-		18a		OUTDOOR ANTENNA RANGE		2		13.2		Active		$57,002.00		1999		320-60

		JSC		-		-		207S		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		207T		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		220		TEST ARTICLE PREPARATION FACILITY		23		1		Active		$1,278,334.00		1975		220-11

		JSC		-		-		221		138 KV ELECTRICAL SUBSTATION		15		16.2		Active		$17,279,507.00		1963		812-10

		JSC		-		-		221A		ELECTRICAL DISTRIBUTION CONTROL BUILDING		23		16.1		Active		$302,120.00		1963		219-10

		JSC		-		-		221B		SWITCHGEAR BUILDING (BUS 1A)		23		16.2		Active		$91,256.00		1986		219-10

		JSC		-		-		221C		SWITCHGEAR BUILDING BUS-5		23		16.2		Active		$93,866.00		1994		219-10

		JSC		-		-		221D		SWITCHGEAR BUILDING BUS-4		23		16.2		Active		$93,866.00		1994		219-10

		JSC		-		-		221f		SWITCHGEAR 2 BUILDING		23		16.2		Active		$50,593.00		2000		219-10

		JSC		-		-		222A		RECTIFIER BUILDING		1		16.1		Active		$222,506.00		1966		310-50

		JSC		-		-		222AA		ARC POWER SUPPLY		16		16.2		Active		$4,221,485.00		1966		811-90

		JSC		-		-		222B		BOILER BUILDING NO. 1		1		17.1		Active		$549,703.00		1966		310-50

		JSC		-		-		222C		HIGH PRESSURE GAS OPERATOR STATION		17		17.1		Active		$9,080.00		1972		824-30

		JSC		-		-		222F		BOILER BUILDING NO. 2		1		17.1		Active		$85,188.00		1973		310-50

		JSC		-		-		222K		FIRE PROTECTION BUILDING		1		24		Active		$1,486.00		1974		310-50

		JSC		-		-		223		COOLING TOWER BLOWDOWN PRETREATMENT FAC.		19		19.1		Active		$2,773,506.00		1963		841-10

		JSC		-		-		223A		LABORATORY and CONTROL BUILDING		19		19.1		Active		$212,453.00		1963		841-70

		JSC		-		-		223D		ACID METERING BUILDING		19		19.1		Active		$21,101.00		1990		841-70

		JSC		-		-		231		CUSTODIAL STORAGE BUILDING		9		8		Active		$183,481.00		1971		442-10

		JSC		-		-		24		CENTRAL HEATING and COOLING PLANT		23		17.1		Active		$8,459,493.00		1963		219-10

		JSC		-		-		262A		STORAGE BUILDING NO. 1		9		8		Active		$525,358.00		1963		442-10

		JSC		-		-		262B		STORAGE BUILDING NO. 2		9		8		Active		$358,860.00		1963		442-10

		JSC		-		-		264		STORAGE BUILDING NO. 3		9		8		Active		$115,911.00		1967		442-10

		JSC		-		-		28		AUXILIARY CHILLER FACILITY		23		17.1		Active		$1,661,051.00		1990		219-10

		JSC		-		-		30		MISSION CONTROL CENTER - HOUSTON		12		14		Active		$97,935,189.00		1965		140-10

		JSC		-		-		302A		ELECTRICAL UNIT SUBSTATION & CHAIN		15		16.2		Active		$100,845.00		1963		812-10

		JSC		-		-		319		POTABLE WATER TREATMENT BUILDING		19		19.1		Active		$151,273.00		1997		841-70

		JSC		-		-		321		CONSTRUCTION MATERIALS STAGING FAC.		9		8		Active		$603,768.00		1969		442-10

		JSC		-		-		322		WATER TREATMENT PLANT BUILDING		19		19.1		Active		$300,480.00		1963		841-70

		JSC		-		-		326J		CHEMICAL STORAGE FACILITY		9		8		Active		$68,851.00		1987		442-10

		JSC		-		-		328D		PAINT STORAGE BUILDING		9		8		Active		$15,040.00		1979		442-10

		JSC		-		-		328E		PAINT STORAGE FACILITY		9		8		Active		$87,114.00		1994		442-10

		JSC		-		-		333		TEMPORARY STORAGE WAREHOUSE		9		8		Active		$372,030.00		1970		442-10

		JSC		-		-		334		CUSTOMER SUPPORT WAREHOUSE		5		8		Active		$127,886.00		1990		610-30

		JSC		-		-		335		LOGISTICAL SUPPLY WAREHOUSE		9		8		Active		$131,221.00		1988		442-10

		JSC		-		-		336		TEST EQUIPMENT WAREHOUSE		9		8		Active		$437,726.00		1971		442-10

		JSC		-		-		337		LOGISTIC SUPPLY WAREHOUSE		5		8		Active		$114,034.00		1991		610-30

		JSC		-		-		338		SURPLUS EQUIPMENT STAGING WAREHOUSE		9		8		Active		$354,676.00		1968		442-10

		JSC		-		-		34		LABORATORY SUPPORT FACILITY		9		8		Active		$3,839,316.00		1964		442-10

		JSC		-		-		343A		ELECTRICAL UNIT SUBSTATION		15		16.2		Active		$179,034.00		1995		812-10

		JSC		-		-		348		LOGISTICS STORAGE ANNEX		9		8		Active		$185,606.00		1992		442-10

		JSC		-		-		349		LOGISTICS STORAGE WAREHOUSE		9		8		Active		$172,729.00		1992		442-10

		JSC		-		-		351A		THERMAL EQUIPMENT STORAGE BUILDING		9		8		Active		$35,257.00		1970		442-10

		JSC		-		-		351N		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		352J		WIND DIRECTION INDICATOR		2		25		Active		$3,455.00		1994		320-22

		JSC		-		-		353F		NITROGEN TETROXIDE BURNER		2		25		Active		$149,534.00		1973		320-22

		JSC		-		-		353H		BOILER BUILDING		23		17.1		Active		$201,299.00		1983		219-10

		JSC		-		-		356AG		NITROGEN TETROXIDE BURNER		2		25		Active		$149,534.00		1973		320-22

		JSC		-		-		356EC		BURN PIT WITH OVERHEAD HOIST FOR AIRCRAFT FUEL FIR		2		25		Active		$18,257.00		1979		320-10

		JSC		-		-		358		PROPELLANT FUEL WASTE PRETREATMENT		18		18.1		Active		$1,652,295.00		1965		831-90

		JSC		-		-		358A		CONTROL BUILDING		19		19.1		Active		$35,412.00		1964		841-70

		JSC		-		-		359		THERMOCHEMICAL EQUIPMENT STORAGE		9		8		Active		$326,337.00		1966		442-10

		JSC		-		-		383		HAZARDOUS WASTE LABORATORY		19		19.1		Active		$264,910.00		1990		841-70

		JSC		-		-		4		FLIGHT OPERATIONS FACILITY		5		14		Active		$45,971,575.00		1964		610-10

		JSC		-		-		412		MISSION SUPPORT STORAGE FACILITY		9		8		Active		$199,190.00		1990		442-10

		JSC		-		-		413		SPECIAL PURPOSE STAGING FACILITY		9		8		Active		$305,573.00		1989		442-10

		JSC		-		-		415		RIGGING EQUIPMENT STORAGE BUILDING		9		8		Active		$24,105.00		1967		442-10

		JSC		-		-		417A		TRUCK SCALES		17		25		Active		$60,940.00		1964		890-95

		JSC		-		-		417h		TRUCK SCALES EQUIPMENT BUILDING		9		8		Active		$14,127.00		2000		442-10

		JSC		-		-		42		GENERAL SUPPORT FACILITY		9		8		Active		$1,246,047.00		1966		442-10

		JSC		-		-		420		SHIPPING and RECEIVING WAREHOUSE		5		8		Active		$5,771,158.00		1963		610-30

		JSC		-		-		420A		ELECTRICAL UNIT SUBSTATION & BRICK		15		16.2		Active		$131,861.00		1964		812-10

		JSC		-		-		421		GENERAL SUPPLY WAREHOUSE		9		8		Active		$3,345,169.00		1966		442-10

		JSC		-		-		422		LOGISTIC SUPPORT WAREHOUSE		9		8		Active		$3,070,084.00		1965		442-10

		JSC		-		-		425		LOGISTICS SUPPORT DEPOT		9		8		Active		$224,725.00		1989		442-10

		JSC		-		-		43		PROTOTYPE AND MODEL PAINTING SHOP		23		1		Active		$282,304.00		1986		220-11

		JSC		-		-		48		EMERGENCY POWER BUILDING (MCC-H)		23		16.1		Active		$11,083,478.00		1964		219-10

		JSC		-		-		50		TEST FIXTURE STORAGE FACILITY		9		8		Active		$654,853.00		1990		442-10

		JSC		-		-		59		MOCKUP WAREHOUSE		9		8		Active		$540,964.00		2001		442-10

		JSC		-		-		800		CENTRAL HEAT, COOLING & UTILITY AIR PLANT		17		17.1		Active		$42,312,299.00		1964		890-80

		JSC		-		-		800A		PLANT EQUIPMENT - EMERGENCY POWER BUILDING (MCC-H)		16		16.1		Active		$27,945,948.00		1964		811-90

		JSC		-		-		800B		AUXILIARY CHILLER PLANT		17		17.1		Active		$4,888,012.00		1990		890-40

		JSC		-		-		810		WATER DISTRIBUTION PIPELINE (POTABLE)		19		17		Active		$6,569,476.00		1962		842-10

		JSC		-		-		816		ELECTRICAL DISTRIBUTION LINE (UNDERGROUND)		15		16		Active		$5,495,547.00		1963		812-30

		JSC		-		-		817		ELECTRICAL & COMMUNICATIONS DUCT SYSTEM		15		16		Active		$7,627,812.00		1962		812-35

		JSC		-		-		820		STORM DRAINAGE SYSTEM		18		18.2		Active		$14,131,496.00		1962		871-10

		JSC		-		-		835		ELECTRICAL DISTRIBUTION LINE (OVERHEAD)		15		16		Active		$555,977.00		1963		812-30

		JSC		-		-		863		ANTENNA TRACKING & DATA ACQUISITION RANGE		2		13.2		Active		$392,011.00		1965		320-60

		JSC		-		-		864		DRAINAGE DITCH		18		18.2		Active		$3,199,471.00		1962		871-20

		JSC		-		-		873		WATER TREATMENT FACILITY (DEIONIZED)		19		19.1		Active		$139,802.00		1973		841-10

		JSC		-		-		875		PROTECTIVE WIRE DISTRIBUTION SYSTEM		13		16		Active		$1,039,241.00		1981		132-90

		JSC		-		-		886		TRAM SHELTERS		24		9		Active		$168,820.00		1992		730-65

		JSC		-		-		887		TRAM TUNNEL		21		25		Active		$119,544.00		1993		851-90

		JSC		-		-		901		TRACT 1		25		26		Active		$9,058,525.00		1963		911-10

		JSC		-		-		902		TRACT 2		25		26		Active		$23,168,830.00		1963		911-20

		JSC		-		-		J-2AA		WIND DIRECTION INDICATER		2		25		Active		$3,671.00		1978		320-22

		JSC		-		-		T-578		PORTABLE BUILDING FOR HOUSING		7		28		Active		$9,412.00		1966		630-10

		JSC		-		-		T-584		PORTABLE SOLAR TEST EQUIPMENT BLDG.		7		28		Active		$3,195.00		1982		630-10

		JSC		-		-		T-585		TEMPORARY ADMINISTRATIVE SUPPORT FACILITY		5		7		Active		$2,195,066.00		1985		610-10

		JSC		-		-		T-587		ELECTRICAL SUBSTATION STANDBY FAC.		23		16.2		Active		$8,434.00		1986		219-11

		JSC		-		-		T-588		SATELLITE EQUIPMENT SHELTER		12		9		Active		$50,743.00		1994		131-20

		JSC		-		-		TE6A		TEMPORARY NEWS FACILITY		15		7		Active		$117,729.00		1983		812-90

		JSC		ELLFLD		-		140a		STORAGE BUILDING NO. 1		9		8		Active		$5,472.00		1985		442-10

		JSC		ELLFLD		-		140b		FIRE SUPPRESSION STORAGE BUILDING		9		8		Active		$3,356.00		1985		442-10

		JSC		ELLFLD		-		245		DELUGE PUMP STATION		23		19.1		Active		$407,067.00		1971		219-10

		JSC		ELLFLD		-		265		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$617,213.00		1943		442-10

		JSC		ELLFLD		-		266		WAREHOUSE		9		8		Active		$259,452.00		1943		442-10

		JSC		ELLFLD		-		270		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$740,560.00		1943		442-10

		JSC		ELLFLD		-		380		WAREHOUSE, SUPPLY & MAINTENANCE		9		8		Active		$1,558,481.00		1942		442-10

		JSC		ELLFLD		-		810		WATER DISTRIBUTION PIPELINE (POTABL		19		17		Active		$652,309.00		1943		842-10

		JSC		ELLFLD		-		816		ELECTRICAL DISTRIBUTION LINES		15		16		Active		$663,432.00		1943		812-30

		JSC		ELLFLD		-		820		STORM DRAINAGE SYSTEM		18		18.2		Active		$222,065.00		1943		871-10

		JSC		ELLFLD		-		903		TRACT 1		25		26		Active		$1,642,241.00		1982		911-30

		JSC		ELLFLD		-		904		TRACT 2		25		26		Active		$17,088.00		1982		911-30

		JSC		ELLFLD		-		905		TRACT 3		25		26		Active		$677,875.00		1982		911-30

		JSC		ELLFLD		-		906		EASEMENT, PIPELINE		25		26		Active		$0.00		1982		921-30

		JSC		ELLFLD		-		907		TRACT 4		25		26		Active		$161,314.00		1983		911-30

		JSC		ELLFLD		-		908		TRACT 5		25		26		Active		$108,890.00		1983		911-30

		JSC		ELLFLD		-		909		TRACT 6		25		26		Active		$204,414.00		1983		911-30

		JSC		ELLFLD		-		910		LAND - SCTF		25		26		Active		$1,271,444.00		1997		911-10

		JSC		ELLFLD		-		911		LAND LEASE, SCTF		25		26		Active		$0.00		1999		922-10

		JSC		ELLFLD		-		924		SHIPPING FIXTURE STORAGE FACILITY		9		8		Active		$553,745.00		2000		442-10

		JSC		ELLFLD		-		924a		RETENTION POND (SCTF)		18		18.2		Active		$20,979.00		2000		871-90

		JSC		ELLFLD		-		925		MOCKUP STORAGE FACILITY		9		8		Active		$360,223.00		2000		442-10

		JSC		PLMDALE		-		150		SHUTTLE ORBITER FINAL ASSMB. BLDG.		23		23.1		Active		$25,497,572.00		1954		220-14

		JSC		PLMDALE		-		3001		LAND SURROUNDING B/150		25		26		Active		$1,862.00		1976		913-61

		JSC		PLMDALE		-		3002		STORM DRAIN SERVIECLINE BLDG AG		18		18.2		Active		$5,026.00		1976		871-90

		JSC		PLMDALE		-		3005		POWER DISTRIBUTION LINE, B/150		15		16		Active		$40,687.00		1976		812-30

		JSC		PLMDALE		-		3006		POWER DISTRIBUTION LINE, B/150		15		16		Active		$124,024.00		1976		812-30

		JSC		PLMDALE		-		3013		LAND PREPARATION		25		26		Active		$58,577.00		1977		932-10

		JSC		PLMDALE		-		3016		WATER SYSTEM		19		17		Active		$13,862.00		1977		842-10

		JSC		PLMDALE		-		3020		DRAINAGE SYSTEM		18		18.2		Active		$186,433.00		1977		871-20

		JSC		PLMDALE		-		3021		RSI BONDING SHOP WITHIN B/150		23		1		Active		$275,818.00		1978		220-13

		JSC		PLMDALE		-		3022		ELECTRICAL & PHONE SVC LINE B/743		15		16		Active		$75,916.00		1979		812-35

		JSC		PLMDALE		-		3023		EXTEN. OF UTILITIES,B/163,164 & 165		15		16.1		Active		$43,565.00		1983		812-30

		JSC		PLMDALE		-		3024		LAND PREPARATION		25		26		Active		$365,236.00		1984		932-10

		JSC		PLMDALE		-		3029		WATER SYSTEM		19		17		Active		$21,352.00		1984		842-10

		JSC		PLMDALE		-		3031		ELECTRICAL DISTRIBUTION		15		16		Active		$177,395.00		1984		812-30

		JSC		PLMDALE		-		3033		TELEPHONE UTILITY EXTENSION		13		15		Active		$110,049.00		1984		132-90

		JSC		PLMDALE		-		3034		UTILITIES-COMPUTER SYSTEM		15		16		Active		$36,140.00		1984		812-90

		JSC		PLMDALE		-		3036		GAS FUELING SYSTEM		25		10.2		Active		$36,140.00		1984		126-90

		JSC		PLMDALE		-		3037		PAINT SPRAY AREA		23		23.1		Active		$18,062.00		1984		220-14

		JSC		PLMDALE		-		3038		LOADING DOCK & LEVELLOR		5		25		Active		$62,426.00		1984		610-30

		JSC		PLMDALE		-		3041		LANDSCAPED AREA		25		26		Active		$12,669.00		1984		932-50

		JSC		PLMDALE		-		3153		THERMAL PROTECTION BUILDING		23		23.1		Active		$1,553,018.00		1979		220-14

		JSC		PLMDALE		-		3183		OPERATION SHED		7		28		Active		$823.00		1975		630-10

		JSC		PLMDALE		-		3188		STORAGE		9		8		Active		$14,969.00		1997		442-10

		JSC		PLMDALE		-		3191		ELECTRICAL SUBSTATION BUILDING		15		16.2		Active		$247,464.00		1975		812-10

		JSC		PLMDALE		-		3197		GUARD HOUSE		25		24		Active		$81,103.00		1977		872-90

		JSC		WSTF		-		118		GENERAL PURPOSE STORAGE BUILDING		9		8		Active		$24,027.00		1963		442-10

		JSC		WSTF		-		120		WAREHOUSE BUILDING		9		8		Active		$1,274,253.00		1964		442-10

		JSC		WSTF		-		123		GAS PUMPS AND UNDERGROUND TANKS		25		10.2		Active		$129,670.00		1964		123-10

		JSC		WSTF		-		150		SUPPORT WAREHOUSE BUILDING		9		8		Active		$212,025.00		1966		442-10

		JSC		WSTF		-		152		LUMBER STORAGE BUILDING		9		8		Active		$54,591.00		1966		442-10

		JSC		WSTF		-		153		GENERAL STORAGE BUILDING		9		8		Active		$146,556.00		1964		442-10

		JSC		WSTF		-		155		STORAGE BUILDING		9		8		Active		$118,462.00		1992		442-10

		JSC		WSTF		-		159		HAZARDOUS WASTE STORAGE BUILDING		12		9		Active		$20,656.00		1986		140-40

		JSC		WSTF		-		160		50 TON MOTOR VEHICLE SCALE		17		25		Active		$120,090.00		1969		890-95

		JSC		WSTF		-		205		TSS STORAGE BUILDING		9		8		Active		$29,213.00		1997		442-10

		JSC		WSTF		-		213		HAZARDOUS WASTE TANKS 200 AREA		18		18.1		Active		$470,893.00		1989		831-40

		JSC		WSTF		-		252		GENERAL PURPOSE BUILDING		7		28		Active		$18,404.00		1967		630-10

		JSC		WSTF		-		312		BATTERY BUILDING		7		28		Active		$53,672.00		1964		630-10

		JSC		WSTF		-		315		BOILER BUILDING		7		28		Active		$407,887.00		1988		630-10

		JSC		WSTF		-		316		WATER TREATMENT BUILDING		19		19.1		Active		$81,454.00		1991		841-70

		JSC		WSTF		-		317		HYDRAZINE CONDITIONING UNIT		4		9		Active		$303,632.00		1991		345-20

		JSC		WSTF		-		318A		300 AREA COOLING POND		4		19		Active		$614,496.00		1991		345-40

		JSC		WSTF		-		322		BATTERY BUILDING		7		28		Active		$53,879.00		1964		630-10

		JSC		WSTF		-		326		FUEL READY STORAGE UNIT		4		9		Active		$494,552.00		1964		345-20

		JSC		WSTF		-		327		OXIDIZER READY STORAGE UNIT		4		9		Active		$510,025.00		1964		345-20

		JSC		WSTF		-		340		STAND-BY GENERATOR PLANT		16		16.1		Active		$1,221,078.00		1964		811-60

		JSC		WSTF		-		345		ENGINE TEST,PROPELLANT STORAGE		4		9		Active		$4,870,257.00		1964		345-20

		JSC		WSTF		-		350		ENGINE TEST COMPLEX WATER SYSTEM		4		19		Active		$987,135.00		1964		345-40

		JSC		WSTF		-		410		MINI HEAT EXCHANGER COOLANT SYSTEM		4		19		Active		$854,079.00		1985		345-40

		JSC		WSTF		-		415		BOILER BUILDING		7		28		Active		$1,376,225.00		1997		630-10

		JSC		WSTF		-		415A		FUEL STORAGE FACILITY		4		9		Active		$30,236.00		1998		345-20

		JSC		WSTF		-		431A		RL-10 SUBSTATION		15		16.2		Active		$40,875.00		1985		812-10

		JSC		WSTF		-		445		ENGINE TEST,FUEL STORAGE		4		9		Active		$1,450,767.00		1965		345-20

		JSC		WSTF		-		446		ENGINE TEST,PROPELLANT STORAGE		4		9		Active		$7,517,559.00		1965		345-20

		JSC		WSTF		-		450		ENGINE TEST COMPLEX,WATER SYSTEM LM		4		19		Active		$1,043,320.00		1965		345-40

		JSC		WSTF		-		460		GSE SHELTER BUILDING		7		28		Active		$353,404.00		1965		630-10

		JSC		WSTF		-		473		FUEL TREATMENT TANK (400 AREA)		4		9		Active		$47,516.00		1986		345-20

		JSC		WSTF		-		501		FUEL STORAGE CONTROL BLDG		7		28		Active		$11,825.00		1964		630-10

		JSC		WSTF		-		511		HYDROGEN STORAGE CONTROL BLDG.		7		28		Active		$8,286.00		1964		630-10

		JSC		WSTF		-		520		WASTE FUEL TREATMENT FACILITY		2		18.1		Active		$685,572.00		1993		390-00

		JSC		WSTF		-		521		OXIDIZER STORAGE CONTROL BLDG.		7		28		Active		$11,900.00		1964		630-10

		JSC		WSTF		-		531		CRYOGENICS STORAGE CONTROL BLDG.		7		28		Active		$8,286.00		1964		630-10

		JSC		WSTF		-		536		BREATHING AIR SUPPLY BUILDING		7		28		Active		$315,653.00		1997		630-10

		JSC		WSTF		-		629		WELL HOUSE K		7		28		Active		$441,911.00		1994		630-10

		JSC		WSTF		-		630		WELL HOUSE "I"		7		28		Active		$66,329.00		1964		630-10

		JSC		WSTF		-		631		WELL HOUSE "J"		7		28		Active		$66,329.00		1964		630-10

		JSC		WSTF		-		632		BOOSTER STATION #1 BLDG.		7		28		Active		$239,088.00		1993		630-10

		JSC		WSTF		-		633		STORAGE BUILDING		9		8		Active		$42,934.00		1964		442-10

		JSC		WSTF		-		636		BOOSTER STATION #2 BLDG.		7		28		Active		$239,088.00		1993		630-10

		JSC		WSTF		-		638		Environmental Support Building		7		28		Active		$283,949.00		2001		630-10

		JSC		WSTF		-		640		OVERFLOW SEWAGE LAGOON (100 AREA)		2		18.1		Active		$214,594.00		1986		390-00

		JSC		WSTF		-		805		TEST MATERIALS STAGING BUILDING		7		28		Active		$14,005.00		1997		630-10

		JSC		WSTF		-		812		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$2,710,726.00		1964		812-30

		JSC		WSTF		-		818		SUBSTATION		15		16.2		Active		$1,285,640.00		1965		812-10

		JSC		WSTF		-		842		WATER SUPPLY LINE		19		17		Active		$3,943,712.00		1964		842-10

		JSC		WSTF		-		845		RECHARGER AND LOX STORAGE AREA		10		9		Active		$415,941.00		1990		461-10

		JSC		WSTF		-		854		PEDESTRIAN/TRAFFIC CONTROL		25		15		Active		$14,664.00		1991		872-90

		JSC		WSTF		-		900		PUBLIC LAND #3462		25		26		Active		$0.00		1964		912-11

		JSC		WSTF		-		901		EASEMENT COURT ORDER #5386		25		26		Active		$0.00		1963		921-20

		JSC		WSTF		-		902		AGREEMENT DOD NMI 1052-54A		25		26		Active		$0.00		1962		913-62

		JSC		WSTF		-		903		EASEMENT DA-29-005-ENG-3771		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		904		EASEMENT GRANT #185		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		905		EASEMENT PERMIT #RW-15641		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		906		EASEMENT AMENDED #RW-15641		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		907		EASEMENT PERMIT #RW-15710		25		26		Active		$0.00		1963		921-10

		JSC		WSTF		-		908		AGRMNT BUFFER ZONE DACA47-9-78-141		25		26		Active		$0.00		1978		912-11

		JSC		WSTF		-		911		377.264 ACRE PURCHASE		25		26		Active		$500,027.00		1990		911-10

		JSC		WSTF		-		S-23358		1018/1621-NASA PROP/CONT HELD-Veh Asmby Bldg-LC-36		14		24		Active		$5,143,760.00		1966		381-30

		JSC		WSTF		-		T-211		GENERAL PURPOSE BUILDING		7		28		Active		$9,904.00		1965		630-10

		JSC		WSTF		-		T-241		GENERAL PURPOSE BUILDING		7		28		Active		$64,898.00		1965		630-10

		JSC		WSTF		SH		1003		WSSH OPERATIONS CONTROL CENTER (WOCC)		12		14		Active		$249,963.00		2001		131-15

		JSC		WSTF		SH		1005		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$271,838.00		1985		812-30

		JSC		WSTF		TDRSS1		10		IMPLEMENTATION STORAGE BLDG. (WSGT)		12		8		Active		$5,214.00		1990		140-40

		JSC		WSTF		TDRSS1		17		FLAMMABLE STORAGE BLGD (WSGT)		12		9		Active		$30,834.00		1990		140-40

		JSC		WSTF		TDRSS1		18		FACILITIES STORAGE BLDG (WSGT)		12		8		Active		$2,805.00		1990		140-40

		JSC		WSTF		TDRSS1		19		HAZARDOUS CHEMICAL BLDG. (WSGT)		12		24		Active		$29,599.00		1990		140-40

		JSC		WSTF		TDRSS1		21		GUARD HOUSE (WSGT)		12		24		Active		$26,106.00		1989		140-90

		JSC		WSTF		TDRSS1		22		GENERATOR BUILDING		12		16.1		Active		$50,483.00		1986		140-90

		JSC		WSTF		TDRSS1		25		REMOTE GENERATOR BLDG. (WSGT)		12		16.1		Active		$758,231.00		1992		140-90

		JSC		WSTF		TDRSS1		771		FUEL STORAGE TANKS (WSGT)		13		10		Active		$100,465.00		1984		141-40

		JSC		WSTF		TDRSS1		772		PAVING / SIDEWALKS (WSGT)		13		21		Active		$69,276.00		1978		141-90

		JSC		WSTF		TDRSS2		2		MAIN OPERATIONS BUILDING (STGT)		12		14		Active		$18,497,651.00		1989		140-10

		JSC		WSTF		TDRSS2		3		POWER PLANT BLDG. (STGT)		12		16.1		Active		$4,376,455.00		1989		140-90

		JSC		WSTF		TDRSS2		4		GUARDHOUSE (STGT)		12		24		Active		$26,106.00		1989		140-90

		JSC		WSTF		TDRSS2		6		WATER TANK (STGT)		13		10		Active		$203,951.00		1989		141-40

		JSC		WSTF		TDRSS2		7		SEWAGE LAGOONS (STGT)		13		18.1		Active		$399,769.00		1988		141-40

		JSC		WSTF		TDRSS2		8		VEHICLE MAINTENANCE BLDG. (STGT)		12		23		Active		$184,214.00		1994		140-40

		JSC		WSTF		TDRSS2		9		HAZARDOUS MATERIAL STORAGE BLDG.(STGT)		12		9		Active		$92,782.00		1990		140-40

		KSC		-		-		66246		Contaminated Water Tank		0		19		ID Only				1979		841-45

		KSC		-		-		66256		Waste Water Tank		0		19		ID Only				1994		841-45

		KSC		-		-		E4-2414A		GENERATOR BUILDING		16		16.1		Active		$108,354.00		2001		811-60

		KSC		-		-		G5-0961		EQUIPMENT BLDG. (WT NO. 11)		9		8		Active		$184,463.00		1966		442-10

		KSC		-		-		G5-1011		UNIVERSAL CAMERA PAD NO. 11		20		20.1		Active		$179,790.00		1972		382-13

		KSC		-		-		G5-1061A		Equipment Building		0		13		ID Only				2000		141-30

		KSC		-		-		H2-1198		JAY-JAY RAILROAD BRIDGE		22		21		Active		$15,658,714.00		1963		860-30

		KSC		-		-		H2-1245		GENERATOR BUILDING		16		16.1		Active		$117,770.00		1993		811-60

		KSC		-		-		H4-1725		UNIVERSAL CAMERA PAD NO. 13		20		20.1		Active		$132,168.00		1965		382-13

		KSC		-		-		H5-1113		North PAPI Lights, 7.5K'		0		15		ID Only						136-10

		KSC		-		-		H5-1315		North PAPI Lights, 6.5K'		0		15		ID Only						136-10

		KSC		-		-		H5-1434B		POLE SHED		23		25		Active		$11,888.00		1974		219-10

		KSC		-		-		H5-1434E		ARTIFACTS STORAGE BUILDING		9		8		Active		$19,322.00		2001		442-10

		KSC		-		-		H5-2176		ALS SUBSTATION 15		15		16.2		Active		$200,664.00		1996		812-10

		KSC		-		-		H5-2324		MSBLS Monitor, North R/W 33		0		12		ID Only						140-10

		KSC		-		-		H7-1683		OBSERVATION TOWER		25		24		Active		$54,954.00		1982		872-20

		KSC		-		-		H7-1986		UNIVERSAL CAMERA PAD NO. 4		20		20.1		Active		$199,662.00		1965		382-13

		KSC		-		-		J5-0132		Meteorological Site #5		0		12		ID Only						140-10

		KSC		-		-		J5-0386		IFLOT CAMERA SITE NO. 5		20		20.1		Active		$56,436.00		1993		382-13

		KSC		-		-		J5-0533		MSBLS Monitor, North R/W 15		0		12		ID Only						140-10

		KSC		-		-		J5-1244		OPTICAL TRACKER SITE B		20		20.1		Active		$34,976.00		2001		382-13

		KSC		-		-		J5-1441		IFLOT CAMERA SITE NO. 4		20		20.1		Active		$56,436.00		1993		382-13

		KSC		-		-		J5-2050		MSBLS Monitor, South R/W 33		0		12		ID Only						140-10

		KSC		-		-		J5-2098		IFLOT CAMERA SITE NO. 3		20		20.1		Active		$37,510.00		1993		382-13

		KSC		-		-		J6-0393		UNIVERSAL CAMERA PAD NO. 16		20		20.1		Active		$252,179.00		1966		382-13

		KSC		-		-		J6-0490C		Equipment Shelter		0		2		ID Only				1965		390-00

		KSC		-		-		J6-0553		WEATHER SUBSTATION B		5		14		Active		$394,142.00		1964		610-90

		KSC		-		-		J6-0553A		EMERGENCY GENERATOR BLDG.		16		16.1		Active		$177,029.00		1995		811-60

		KSC		-		-		J6-1725		UNIVERSAL CAMERA PAD NO. 6		20		20.1		Active		$213,851.00		1964		382-13

		KSC		-		-		J6-2024		Guard House		0		24		ID Only						872-30

		KSC		-		-		J6-2312		GATE HOUSE		25		24		Active		$24,881.00		1976		872-30

		KSC		-		-		J6-2314		EQUIPMENT SHELTER		9		23		Active		$21,826.00		2001		442-10

		KSC		-		-		J6-2364		MGBLS-JR ANTENNA		13		13.2		Active		$110,071.00		1986		141-90

		KSC		-		-		J6-2365		STORAGE BUILDING		9		8		Active		$23,392.00		2001		442-10

		KSC		-		-		J6-2409		Meteorological Site #4		0		12		ID Only						140-10

		KSC		-		-		J7-0140		HIGH PRESSURE GH2 FACILITY		20		20.2		Active		$1,257,235.00		1967		382-31

		KSC		-		-		J7-0182		LOX FACILITY		20		20.2		Active		$17,841,871.00		1967		382-30

		KSC		-		-		J7-0183		CAMERA PAD NO. 6		20		20.1		Active		$140,756.00		1967		382-13

		KSC		-		-		J7-0191		CAMERA PAD NO. 1		20		20.1		Active		$120,813.00		1967		382-13

		KSC		-		-		J7-0192		LIQUID HYDROGEN FACILITY		20		20.2		Active		$15,116,646.00		1967		382-30

		KSC		-		-		J7-0231		ELECTRIC EQUIP. BLDG. NO. 2 (LOX)		14		24		Active		$156,694.00		1967		381-50

		KSC		-		-		J7-0240		FLARESTACK		20		20.2		Active		$782,734.00		1985		382-30

		KSC		-		-		J7-0241		ELECTRICAL EQUIP BLDG NO. 1 (RP-1)		14		16.2		Active		$242,337.00		1967		381-50

		KSC		-		-		J7-0242		FOAM BUILDING		14		24		Mothballed		$0.00		1967		381-50

		KSC		-		-		J7-0243A		TEMPORARY BUILDING NO. 35 (2B)		9		8		Active		$48,816.00		1984		442-10

		KSC		-		-		J7-0243B		LH2 OFFICE BUILDING		14		24		Active		$134,730.00		2002		381-50

		KSC		-		-		J7-0286		ENVIRONMENTAL CONTROL & LIFE SUPPORT SYSTEM		17		17.1		Active		$698,944.00		1996		890-55

		KSC		-		-		J7-0292		RP-1 FACILITY		14		24		Mothballed		$0.00		1967		381-50

		KSC		-		-		J7-0331		SLIDEWIRE TERMINATION FACILITY		20		24		Active		$593,173.00		1967		382-13

		KSC		-		-		J7-0337C		TEMPORARY BUILDING NO. 32 (7B)		9		8		Active		$338,620.00		1984		442-10

		KSC		-		-		J7-0337D		TEMPORARY BUILDING NO. 33 ( 6B)		9		8		Active		$258,769.00		1984		442-10

		KSC		-		-		J7-0337G		RAINSHELTER		24		25		Active		$15,026.00		1985		730-65

		KSC		-		-		J7-0337I		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-0337J		Hazardous Waste Staging Area/Portable		0		9		ID Only				1990		442-90

		KSC		-		-		J7-0338A		EQUIPMENT SHELTER		14		24		Active		$86,226.00		1996		381-50

		KSC		-		-		J7-0342		CAMERA PAD NO. 2		20		20.1		Active		$131,006.00		1967		382-13

		KSC		-		-		J7-0384		SEWAGE TREATMENT PLANT NO. 6		18		18.1		Active		$615,488.00		1967		831-10

		KSC		-		-		J7-0384B		SEWAGE EQUIPMENT BUILDING		9		8		Active		$124,323.00		1967		442-10

		KSC		-		-		J7-0432		REMOTE AIR INTAKE BUILDING		14		24		Active		$463,088.00		1967		381-60

		KSC		-		-		J7-0490		HYPERGOL OXIDIZER FACILITY		20		20.2		Active		$1,138,446.00		1981		382-30

		KSC		-		-		J7-0491		ELECTRIC EQUIP. BLDG. NO. 3 (OXID)		14		24		Active		$96,579.00		1981		381-50

		KSC		-		-		J7-0534		HYPERGOL FUEL FACILITY		20		20.2		Active		$907,121.00		1981		382-30

		KSC		-		-		J7-0535		ELECTRIC EQUIP. BLDG. NO. 4 (FUEL)		14		24		Active		$96,579.00		1981		381-50

		KSC		-		-		J7-0537		AZIMUTH ALIGNMENT STATION		14		24		Mothballed		$0.00		1967		381-40

		KSC		-		-		J7-0584		CAMERA PAD NO. 4		20		20.1		Active		$131,433.00		1967		382-13

		KSC		-		-		J7-0589		CAMERA PAD NO. 3		20		20.1		Active		$131,433.00		1967		382-13

		KSC		-		-		J7-0637A		RAINSHELTER		24		25		Active		$16,286.00		1985		730-65

		KSC		-		-		J7-0637B		RAINSHELTER		24		25		Active		$15,026.00		1985		730-65

		KSC		-		-		J7-0686		GATE HOUSE		25		24		Active		$160,070.00		1994		872-30

		KSC		-		-		J7-1287		Guard House		0		24		ID Only						872-30

		KSC		-		-		J7-1338		SCAPE BUILDING		14		24		Active		$1,198,638.00		2002		381-50

		KSC		-		-		J7-1388		INDUSTRIAL WATER PUMP STATION		19		19.1		Active		$11,358,787.00		1965		843-20

		KSC		-		-		J7-1388B		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-1388C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J7-2112A		ELECTRICAL EQUIPMENT BUILDING		14		24		Active		$192,495.00		1994		381-50

		KSC		-		-		J8-1462		HIGH PRESSURE GH2 FACILITY		20		20.2		Active		$1,528,994.00		1968		382-31

		KSC		-		-		J8-1502		LOX FACILITY		20		20.2		Active		$20,840,825.00		1966		382-30

		KSC		-		-		J8-1503A		STORAGE BUILDING		9		8		Active		$28,502.00		1996		442-10

		KSC		-		-		J8-1512		CAMERA PAD NO. 1		20		20.1		Active		$196,362.00		1965		382-13

		KSC		-		-		J8-1513		LIQUID HYDROGEN FACILITY		20		20.2		Active		$11,287,260.00		1966		382-30

		KSC		-		-		J8-1553		ELECTRIC EQUIP. BLDG. NO. 2 (LOX)		14		24		Active		$4,206,828.00		1965		381-50

		KSC		-		-		J8-1554		CAMERA PAD NO. 6		20		20.1		Active		$219,945.00		1965		382-13

		KSC		-		-		J8-1563		ELECTRIC EQUIP. BLDG. NO. 1 (RP-1)		14		24		Active		$1,495,741.00		1965		381-50

		KSC		-		-		J8-1564		FOAM BUILDING		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		J8-1565		PUMPHOUSE (RP-1)		14		24		Mothballed		$0.00		1964		381-50

		KSC		-		-		J8-1611		FLARESTACK		20		20.2		Active		$881,762.00		1985		382-30

		KSC		-		-		J8-1613		RP-1 FACILITY		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		J8-1659		COMPRESSED AIR BUILDING		23		27.1		Active		$2,715,578.00		1965		219-11

		KSC		-		-		J8-1659A		EQUIPMENT SHELTER		14		24		Active		$86,227.00		1996		381-50

		KSC		-		-		J8-1703		SLIDEWIRE TERMINATION FACILITY		20		24		Active		$2,507,663.00		1965		382-10

		KSC		-		-		J8-1705		SEWAGE TREATMENT PLANT NO. 5		18		18.1		Active		$982,292.00		1965		831-10

		KSC		-		-		J8-1705B		SEWAGE EQUIPMENT BUILDING		18		18.1		Active		$595,543.00		1965		831-90

		KSC		-		-		J8-1707		WATER CHILLER BUILDING		17		17.1		Active		$277,293.00		1968		890-40

		KSC		-		-		J8-1708G		TEMPORARY BUILDING NO. 7 ( 2B)		9		8		Active		$43,061.00		1983		442-10

		KSC		-		-		J8-1708H		RAINSHELTER		24		25		Active		$17,916.00		1985		730-65

		KSC		-		-		J8-1708J		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J8-1708K		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		J8-1714		CAMERA PAD NO. 2		20		20.1		Active		$236,099.00		1965		382-13

		KSC		-		-		J8-1753		REMOTE AIR INTAKE BUILDING		14		24		Active		$2,751,403.00		1965		381-60

		KSC		-		-		J8-1768		ENVIRONMENTAL CONTROL & LIFE SUPPORT SYSTEM		17		17.1		Active		$698,943.00		1996		890-55

		KSC		-		-		J8-1811		ELECTRIC EQUIP. BLDG. NO. 3 (OXID)		14		24		Active		$63,547.00		1979		381-50

		KSC		-		-		J8-1821		IFLOT CAMERA SITE NO. 1		20		20.1		Active		$17,343.00		1988		382-13

		KSC		-		-		J8-1856		ELECTRIC EQUIP. BLDG. NO. 4 (FUEL)		14		16.2		Active		$65,822.00		1979		381-50

		KSC		-		-		J8-1858		AZIMUTH ALIGNMENT STATION		14		24		Mothballed		$0.00		1965		381-40

		KSC		-		-		J8-1862		HYPERGOL OXIDIZER FACILITY		20		20.2		Active		$900,079.00		1979		382-30

		KSC		-		-		J8-1862A		STORAGE BUILDING		9		8		Active		$28,502.00		1996		442-10

		KSC		-		-		J8-1906		HYPERGOL FUEL FACILITY		20		20.2		Active		$997,289.00		1979		382-30

		KSC		-		-		J8-1906A		STORAGE BUILDING		9		8		Active		$28,504.00		1996		442-10

		KSC		-		-		J8-1956		CAMERA PAD NO. 4		20		20.1		Active		$258,552.00		1965		382-13

		KSC		-		-		J8-1959A		RAINSHELTER		24		25		Active		$22,844.00		1985		730-65

		KSC		-		-		J8-1959B		RAINSHELTER		24		25		Active		$17,916.00		1985		730-65

		KSC		-		-		J8-1961		CAMERA PAD NO. 3		20		20.1		Active		$205,468.00		1965		382-13

		KSC		-		-		J8-2008		GATE HOUSE		25		24		Active		$118,674.00		1994		872-30

		KSC		-		-		J8-2010		SEWAGE TREATMENT PLANT NO. 8		18		18.1		Active		$38,637.00		1978		831-30

		KSC		-		-		J8-2059		RECHLORINATION BUILDING		9		8		Active		$61,755.00		1996		442-10

		KSC		-		-		J8-2126		Guard House		0		24		ID Only						382-13

		KSC		-		-		K6-0258		MSBLS Monitor, South		0		12		ID Only						140-10

		KSC		-		-		K6-0261		ALS SUBSTATION 33		15		16.2		Active		$200,662.00		1996		812-10

		KSC		-		-		K6-0345		SURGE BUILDING NO. 2		14		24		Active		$1,565,292.00		1984		381-50

		KSC		-		-		K6-0445		CONTRACTOR SUPPORT BLDG. NO. 4		9		8		Active		$27,637.00		1967		442-10

		KSC		-		-		K6-0446		SHOP/STORAGE BUILDING		9		8		Active		$52,229.00		1967		442-10

		KSC		-		-		K6-0494		ROTATING/PROCESSING BUILDING		14		24		Active		$7,039,880.00		1984		381-30

		KSC		-		-		K6-0495		SUPPORT BUILDING		14		24		Active		$1,724,862.00		1984		381-50

		KSC		-		-		K6-0496		GATE HOUSE		25		24		Active		$76,793.00		1985		872-30

		KSC		-		-		K6-0497		SURGE BUILDING NO. 1		14		24		Active		$1,557,056.00		1984		381-50

		KSC		-		-		K6-0545		GENERAL WAREHOUSE		9		8		Active		$471,646.00		2002		442-10

		KSC		-		-		K6-0546		MLP PARKING AREA		21		24		Active		$18,324,797.00		1966		852-12

		KSC		-		-		K6-0696		OPF HI BAY 3		23		23.1		Active		$28,727,943.00		1987		220-14

		KSC		-		-		K6-0696A		GUARD HOUSE		25		24		Active		$13,097.00		2001		872-30

		KSC		-		-		K6-0696C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0696F		CHILLED WATER PUMP HOUSE		17		17.1		Active		$25,608.00		2001		890-40

		KSC		-		-		K6-0743		CRAWLER TRANSPORT MAINT BLDG		14		24		Active		$1,586,801.00		1981		381-50

		KSC		-		-		K6-0743A		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0743B		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0743C		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0792		SEWAGE TREATMENT PLANT NO. 4		18		18.1		Active		$1,987,934.00		1966		831-10

		KSC		-		-		K6-0792A		Chlorine Storage Building		0		9		ID Only						442-30

		KSC		-		-		K6-0792B		SAND FILTER TREATMENT TANK		18		18.1		Active		$257,977.00		1994		831-90

		KSC		-		-		K6-0793		CRAWLER TRANSPORT SVC BLDG.		14		24		Active		$197,021.00		1970		381-50

		KSC		-		-		K6-0794B		Sand Filter Treatment Tank		0		9		ID Only				1988		442-30

		KSC		-		-		K6-0799		TURNSTILE SHELTER		25		24		Active		$126,524.00		1979		872-30

		KSC		-		-		K6-0844		ECLSS/HYDRAULIC SUPPORT BLDG.		17		24		Active		$725,718.00		1995		890-55

		KSC		-		-		K6-0848		VEHICLE ASSEMBLY BUILDING		14		24		Active		$514,925,331.00		1964		381-30

		KSC		-		-		K6-0893		ENVIRONMENTAL CONTROL & LIFE SUPPORT		17		17.1		Active		$696,216.00		1997		890-55

		KSC		-		-		K6-0894		ORBITER PROCESSING FACILITY		23		23.1		Active		$83,887,569.00		1977		220-14

		KSC		-		-		K6-0894A		ECS BUILDING (EAST)		17		17.1		Active		$1,055,665.00		1984		890-55

		KSC		-		-		K6-0894B		ECS BUILDING (WEST)		17		17.1		Active		$1,079,880.00		1984		890-55

		KSC		-		-		K6-0894D		OPF/GSE STORAGE BUILDING		9		8		Active		$159,248.00		1985		442-10

		KSC		-		-		K6-0894F		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0894G		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-0895		PUMPHOUSE (OPF)		19		19.1		Active		$1,594,022.00		1977		843-20

		KSC		-		-		K6-0899		TURNSTILE SHELTER		25		24		Active		$28,336.00		1980		872-30

		KSC		-		-		K6-0900A		BATTERY ROOM		14		25		Active		$112,624.00		1988		381-10

		KSC		-		-		K6-0947		UTILITY ANNEX		17		16.2		Active		$29,182,020.00		1966		890-55

		KSC		-		-		K6-0947B		COOLING TOWER		17		17.1		Active		$4,593,806.00		1991		890-75

		KSC		-		-		K6-0947C		OZONE TREATMENT BUILDING		19		19.1		Active		$203,545.00		1993		841-10

		KSC		-		-		K6-0947D		EQUIPMENT BUILDING		19		19.1		Active		$149,687.00		1994		841-10

		KSC		-		-		K6-0947E		CONDENSER WATER TREATMENT BUILDING		19		19.1		Active		$215,518.00		2002		841-10

		KSC		-		-		K6-0948		Gate House		0		24		ID Only						872-30

		KSC		-		-		K6-0996A		WATER & WASTE STORAGE BUILDING		23		18.1		Active		$216,895.00		1985		219-10

		KSC		-		-		K6-0999		TURNSTILE SHELTER		25		24		Active		$95,297.00		1979		872-30

		KSC		-		-		K6-1046		STORAGE BUILDING		9		8		Active		$100,565.00		1984		442-10

		KSC		-		-		K6-1091		EMERGENCY POWER STATION		16		16.1		Active		$7,310,858.00		1979		811-80

		KSC		-		-		K6-1141		POWER SUBSTATION		15		16.2		Active		$22,280,694.00		1964		812-10

		KSC		-		-		K6-1141A		SWITCHGEAR BUILDING		15		16.2		Active		$2,806,565.00		2001		812-10

		KSC		-		-		K6-1145A		EQUIPMENT SHELTER		15		24		Active		$43,605.00		1985		812-10

		KSC		-		-		K6-1148		EQUIPMENT SHELTER		12		9		Active		$15,040.00		1984		131-90

		KSC		-		-		K6-1200K		BUS STOP SHELTER		24		25		Active		$6,672.00		1984		730-65

		KSC		-		-		K6-1247		LAUNCH EQUIPMENT SHOP		23		23.1		Active		$8,972,390.00		1965		219-11

		KSC		-		-		K6-1247D		TEMPORARY BUILDING NO. 12 ( 2B)		9		8		Active		$14,428.00		1982		442-10

		KSC		-		-		K6-1345		VAB GAS STATION		25		10.2		Active		$322,497.00		1972		123-10

		KSC		-		-		K6-1347A		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-1348		OPERATIONS SUPPORT BUILDING		23		5		Active		$85,254.00		1998		219-11

		KSC		-		-		K6-1446A		SHOP & STORAGE BUILDING		9		8		Active		$154,682.00		1986		442-10

		KSC		-		-		K6-1446D		BASE ELECTRIC SHOP		5		23		Active		$956,211.00		1990		610-10

		KSC		-		-		K6-1446E		Drum Storage Building		0		9		ID Only				1986		442-90

		KSC		-		-		K6-1449		GENERAL WAREHOUSE		9		8		Active		$443,296.00		2002		442-10

		KSC		-		-		K6-1547		LOGISTICS BUILDING		9		8		Active		$22,022,457.00		1986		442-10

		KSC		-		-		K6-1547H		CARDBOARD BAILER BLDG.		23		24		Active		$22,075.00		1995		219-11

		KSC		-		-		K6-1696A		WASTEWATER TREATMENT PLANT		19		19.1		Active		$128,593.00		1996		841-10

		KSC		-		-		K6-1697A		Support Building		0		19.1		ID Only						841-10

		KSC		-		-		K6-1844		LOCOMOTIVE MAINTENANCE FACILITY		22		23		Active		$458,213.00		1978		860-90

		KSC		-		-		K6-1844B		ABRASIVE RECOVERY BUILDING		7		28		Active		$410,764.00		1996		630-10

		KSC		-		-		K6-1847F		Generator Maintenance Shop		0		9		ID Only						442-90

		KSC		-		-		K6-1896A		COVERED WORK AREA		9		8		Active		$72,600.00		2002		442-10

		KSC		-		-		K6-1996E		SEWAGE TREATMENT PLANT NO. 15		18		18.1		Active		$182,851.00		1972		831-10

		KSC		-		-		K6-1996I		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-1996J		BATTERY STORAGE BUILDING		9		8		Active		$12,523.00		2001		442-10

		KSC		-		-		K6-1997		Astronaut Van Garage		0		9		ID Only						442-90

		KSC		-		-		K6-2026		Pump House N14		0		19		ID Only						841-20

		KSC		-		-		K6-2044		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-2045		HIGH CREW STORAGE BUILDING		9		8		Active		$343,337.00		1992		442-10

		KSC		-		-		K6-2095		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K6-2096		CONTRACTOR SUPPORT BLDG. NO. 6		9		8		Active		$99,779.00		1984		442-10

		KSC		-		-		K7-0042		Guard House		0		24		ID Only						872-30

		KSC		-		-		K7-0140A		Guard House		0		24		ID Only						872-30

		KSC		-		-		K7-0187		MSS PARK SITE ELEC INTERF BLDG		15		24		Active		$100,554.00		1966		812-90

		KSC		-		-		K7-0188A		PUMPHOUSE		9		19.1		Active		$302,159.00		1969		442-10

		KSC		-		-		K7-0188B		SWITCHING STATION		16		16.2		Active		$260,770.00		1995		811-80

		KSC		-		-		K7-0188C		Toilet Room		0		24		ID Only				1987		730-90

		KSC		-		-		K7-0287		Security Boathouse		0		24		ID Only						872-90

		KSC		-		-		K7-0315		Ammonia Cylinger Storage Building		0		8		ID Only						442-10

		KSC		-		-		K7-0412		HIGH PURITY OXYGEN FACILITY		20		20.2		Active		$935,842.00		1979		382-30

		KSC		-		-		K7-0412A		OXYGEN K-BOTTLE STORAGE SHED		9		8		Active		$114,590.00		2001		442-10

		KSC		-		-		K7-0464B		SEWAGE BLOWER HOUSE		18		18.1		Active		$47,681.00		1967		831-90

		KSC		-		-		K7-0467		CCF STORAGE SHED		9		8		Active		$7,962.00		2001		442-10

		KSC		-		-		K7-0468		CONVERTER/COMPRESSOR BUILDING		14		24		Active		$23,490,550.00		1965		381-50

		KSC		-		-		K7-0514		GN2 LOADING STATION		9		25		Standby		$0.00		1967		442-90

		KSC		-		-		K7-0515		DE-IONIZED WATER PLANT		19		19.1		Standby		$0.00		1967		841-10

		KSC		-		-		K7-0516		PROPELLANT LAB/H.PRESS GAS M.B.		23		1		Standby		$0.00		1967		219-10

		KSC		-		-		K7-0564		GN2 CHARGING STATION		11		25		Standby		$0.00		1967		423-90

		KSC		-		-		K7-0565		RECLAMATION PLANT		11		25		Standby		$0.00		1966		423-90

		KSC		-		-		K7-0569C		HAZARDOUS WASTE STAGING BLDG.		9		8		Active		$49,802.00		1995		442-10

		KSC		-		-		K7-0618		NON-DESTRUCTIVE EVALUATION BLDG.		9		1		Active		$630,482.00		1984		442-10

		KSC		-		-		K7-0851		Hazardous Waste Staging Area/Portable		0		9		ID Only						442-90

		KSC		-		-		K7-0853		HIGH PRESSURE GAS STORAGE BLDG.		20		20.2		Active		$6,564,684.00		1965		382-31

		KSC		-		-		K7-0902		BUS STOP SHELTER		24		25		Active		$12,774.00		1985		730-65

		KSC		-		-		K7-0951		Gate House		0		24		ID Only						872-30

		KSC		-		-		K7-1203		EMERGENCY GENERATOR BUILDING		16		16.1		Active		$360,095.00		1997		811-10

		KSC		-		-		K7-1205C		TRANSFORMER BUILDING		15		24		Active		$58,681.00		1967		812-60

		KSC		-		-		K7-1557A		GENERATOR BUILDING		14		24		Mothballed		$0.00		1965		381-50

		KSC		-		-		K7-2468A		SANDBLAST MEDIA BUILDING		9		8		Active		$30,996.00		2001		442-10

		KSC		-		-		K8-0741		BEACH TRACKING SITE, SOUTH		20		20.1		Active		$41,589.00		1989		382-13

		KSC		-		-		L5-0033		Pump House N13		0		19		ID Only						841-20

		KSC		-		-		L5-0683		SUPPORT BUILDING		1		24		Mothballed		$0.00		1965		310-10

		KSC		-		-		L5-1647		Pump House N10		0		19		ID Only						841-20

		KSC		-		-		L6-0043		RECHLORINATION BUILDING		19		19.1		Active		$269,705.00		1976		841-70

		KSC		-		-		L6-0147		CHILLER BUILDING		17		17.1		Active		$4,798,903.00		1986		890-55

		KSC		-		-		L6-0195		GUARD HOUSE		25		24		Active		$12,370.00		1990		872-30

		KSC		-		-		L6-0247		MANUFACTURING BLDG.		23		23.1		Active		$16,127,820.00		1986		220-14

		KSC		-		-		L6-0248		SERVICE BUILDING		23		23.1		Active		$2,083,187.00		1986		220-14

		KSC		-		-		L6-0297		STORAGE BUILDING		9		8		Active		$1,086,749.00		1988		442-10

		KSC		-		-		L6-1636		Gate House 2C		0		24		ID Only						872-30

		KSC		-		-		L7-0071		WEIGH STATION		17		25		Active		$57,504.00		1996		890-95

		KSC		-		-		L7-0251		AFT SKIRT TEST BUILDING		23		23.1		Active		$3,700,616.00		1986		220-14

		KSC		-		-		L7-0988		EQUIPMENT BUILDING		9		8		Active		$54,783.00		1965		442-10

		KSC		-		-		L7-1557D		ASBESTOS TESTING LAB		5		24		Active		$125,748.00		1985		610-10

		KSC		-		-		L7-1759		Equipment Shelter		0		8		ID Only						442-10

		KSC		-		-		L7-1759A		LIGHTNING DETECTION AND RANGING SITE TOWER		13		25		Active		$24,900.00		2002		141-30

		KSC		-		-		L7-2242		FCA MOBILE SITE NO. 1		20		20.1		Active		$194,737.00		1964		382-13

		KSC		-		-		LA-001		LAND		25		26		Active		$278,321,371.00		1971		911-10

		KSC		-		-		LA-002		LAND		25		26		Active		$0.00		1997		912-11

		KSC		-		-		LA-003		LAND		25		26		Active		$0.00		1997		921-90

		KSC		-		-		M3-0001		GATE HOUSE NO. 3		25		24		Active		$27,132.00		1965		872-30

		KSC		-		-		M3-0007		SEWAGE TREATMENT PLANT NO. 16		18		18.1		Active		$137,208.00		1966		831-10

		KSC		-		-		M3-0147		EMERGENCY GENERATOR BLDG.		7		28		Active		$171,469.00		1995		630-10

		KSC		-		-		M5-1394		GATE HOUSE		12		24		Active		$27,570.00		1988		140-50

		KSC		-		-		M5-1444		POWER BUILDING		12		16.1		Active		$2,715,026.00		1966		140-30

		KSC		-		-		M5-1494B		BACKUP GENERATOR BUILDING		12		16.1		Active		$74,054.00		1992		140-50

		KSC		-		-		M5-1543		Antenna #1		0		13		ID Only						132-10

		KSC		-		-		M5-1544		HYDROMECHANICAL BUILDING		12		1		Active		$677,991.00		1966		140-10

		KSC		-		-		M5-1547		Antenna #2		0		13		ID Only						132-10

		KSC		-		-		M5-1586		Pump House N8		0		19		ID Only						841-20

		KSC		-		-		M5-1586A		Pump House N9		0		19		ID Only						841-20

		KSC		-		-		M5-1594A		Hazardous Waste Staging Building		0		9		ID Only						442-90

		KSC		-		-		M6-0039A		GENERATOR BUILDING		16		16.1		Active		$79,573.00		1985		811-60

		KSC		-		-		M6-0139		GENERATOR BUILDING		16		16.1		Active		$117,554.00		2001		811-60

		KSC		-		-		M6-0166		Pump House N11		0		19		ID Only						841-20

		KSC		-		-		M6-0211A		External Tanks and Solid Rocket Mockup		0		25		ID Only				2001		690-90

		KSC		-		-		M6-0240		Gate 2B		0		24		ID Only						872-30

		KSC		-		-		M6-0336		ELECTROMAGNETIC LAB		12		1		Active		$1,419,303.00		1963		131-25

		KSC		-		-		M6-0342		CIF BUILDING		12		1		Active		$45,779,147.00		1965		140-10

		KSC		-		-		M6-0362		GUARD HOUSE		25		24		Active		$8,204.00		2001		872-30

		KSC		-		-		M6-0409N		Entrance Ticket Booth		0		25		ID Only				2000		750-90

		KSC		-		-		M6-0455D		STORAGE SHED		9		8		Active		$18,786.00		2001		442-10

		KSC		-		-		M6-0456		Battery Storage Shed		0		8		ID Only				2001		442-10

		KSC		-		-		M6-0457A		GUARD HOUSE		25		24		Active		$8,186.00		2001		872-30

		KSC		-		-		M6-0486A		LOADING DOCK		8		25		Active		$9,091.00		1966		153-10

		KSC		-		-		M6-0489		NASA TECHNICAL RECORD CENTER		7		28		Active		$669,527.00		2001		630-14

		KSC		-		-		M6-0493C		EMERGENCY GENERATOR BUILDING		16		16.1		Active		$158,947.00		1996		811-60

		KSC		-		-		M6-0495B		MEDICAL SUPPLY STORAGE BUILDING		24		8		Active		$52,306.00		1982		510-00

		KSC		-		-		M6-0495D		EMERGENCY GENERATOR BLDG.		7		28		Active		$214,694.00		1995		630-10

		KSC		-		-		M6-0502		Storage Yard		0		9		ID Only				2001		452-12

		KSC		-		-		M6-0503		STORAGE BUILDING		9		8		Active		$96,469.00		1962		442-10

		KSC		-		-		M6-0505		TOUR BUS FUELING FACILITY		25		10.2		Active		$9,510.00		1979		123-10

		KSC		-		-		M6-0505A		Gas Storage		0		10		ID Only				2001		411-60

		KSC		-		-		M6-0507		CHILLER PLANT		17		17.1		Active		$453,682.00		2001		890-40

		KSC		-		-		M6-0555		Nursery		0		25		ID Only				2001		750-90

		KSC		-		-		M6-0556		STORAGE BUILDING		9		8		Active		$90,780.00		1980		442-10

		KSC		-		-		M6-0588		CUSTODIAL SUPPORT BUILDING		9		8		Active		$62,927.00		1984		442-10

		KSC		-		-		M6-0595		HEAT PLANT		17		17.1		Active		$11,214,540.00		1964		821-30

		KSC		-		-		M6-0595B		POL STORAGE		9		8		Active		$6,692.00		1970		442-10

		KSC		-		-		M6-0688		PROPELLANTS SHOP		23		24		Active		$4,157,794.00		1966		219-10

		KSC		-		-		M6-0689A		NATURAL GAS FUELING STATION		25		10.2		Active		$184,519.00		2001		123-10

		KSC		-		-		M6-0689B		NATURAL GAS FUELING STATION		25		10.2		Active		$184,519.00		2001		123-10

		KSC		-		-		M6-0689C		Air Compressor Storage Building		0		8		ID Only						442-10

		KSC		-		-		M6-0698		SUPPLY WAREHOUSE NO. 2		9		8		Active		$3,172,573.00		1965		442-10

		KSC		-		-		M6-0744		CENTRAL SUPPLY		9		8		Active		$11,817,331.00		1964		442-10

		KSC		-		-		M6-0744B		PUMP HOUSE		19		19.1		Active		$34,519.00		1995		843-20

		KSC		-		-		M6-0791		COMM MAINTENANCE & STORAGE		9		8		Active		$2,472,997.00		1964		442-10

		KSC		-		-		M6-0791A		LOADING DOCK		8		25		Active		$18,843.00		1964		153-10

		KSC		-		-		M6-0791C		CARDBOARD BAILER BLDG.		7		28		Active		$21,918.00		1995		630-10

		KSC		-		-		M6-0794		SUPPLY WAREHOUSE NO. 1		9		8		Active		$4,330,756.00		1965		442-10

		KSC		-		-		M6-0794A		PUMP HOUSE		19		19.1		Active		$35,199.00		1995		843-20

		KSC		-		-		M6-0847		SILVER RECOVERY BUILDING		5		24		Active		$96,977.00		1989		610-20

		KSC		-		-		M6-0880		GSA Seized Property Area		0		8		ID Only						442-10

		KSC		-		-		M6-0891		SUPPLY WAREHOUSE NO. 3		9		8		Active		$101,015.00		1967		442-10

		KSC		-		-		M6-0894C		POL Shed		0		9		ID Only						442-30

		KSC		-		-		M6-0895B		SEWAGE TREATMENT PLANT NO. 1		18		18.1		Active		$2,615,995.00		1964		831-10

		KSC		-		-		M6-0895D		SAND FILTER TREATMENT TANK		18		18.1		Active		$188,646.00		2002		831-10

		KSC		-		-		M6-0895E		CHLORINE CONTACT CHAMBER		18		18.1		Active		$160,363.00		2002		831-10

		KSC		-		-		M6-0895F		CLARIFIER # 1		18		18.1		Active		$80,182.00		2002		831-10

		KSC		-		-		M6-0895G		CLARIFIER #2		18		18.1		Active		$80,163.00		2002		831-10

		KSC		-		-		M6-0897		WASTE WATER TREATMENT FACILITY		18		18.1		Active		$277,258.00		1995		831-50

		KSC		-		-		M6-0934		Gate 2A		0		24		ID Only				1967		872-30

		KSC		-		-		M6-0996		POWER SUBSTATION		15		16.2		Active		$7,981,816.00		1964		812-10

		KSC		-		-		M6-1044		SEWAGE TREATMENT POLISHING POND		18		18.1		Active		$335,758.00		1970		831-40

		KSC		-		-		M6-1623		RIGGING AND STORAGE BUILDING		9		8		Active		$150,196.00		1997		442-10

		KSC		-		-		M6-1624		EQUIPMENT STAGING BUILDING		9		8		Active		$153,923.00		1997		442-10

		KSC		-		-		M6-1627		BLAST BUILDING NO. 2		23		23.1		Active		$403,782.00		1995		219-11

		KSC		-		-		M6-1628		BLAST BUILDING NO. 1		23		23.1		Active		$246,332.00		1970		219-11

		KSC		-		-		M6-1629		COMPRESSOR BUILDING		7		28		Active		$370,699.00		1997		630-16

		KSC		-		-		M6-1671		SURPLUS STORAGE & DISPOSAL BLDG		9		8		Active		$1,737,981.00		1969		442-10

		KSC		-		-		M6-1723		PROPERTY DISPOSAL OFFICE		5		8		Active		$51,056.00		1963		610-30

		KSC		-		-		M6-1757		Pump House N6		0		19		ID Only						841-20

		KSC		-		-		M7-0335		EQUIPMENT SHELTER (54 WT NO. 2)		9		8		Active		$66,223.00		1964		442-10

		KSC		-		-		M7-0355B		EQUIPMENT BUILDING		15		24		Active		$186,560.00		1992		812-60

		KSC		-		-		M7-0360A		Hazardous Waste Staging Area		0		9		ID Only						442-90

		KSC		-		-		M7-0361		EQUIPMENT STORAGE BUILDING		9		8		Active		$137,400.00		2001		442-10

		KSC		-		-		M7-0404		HIGH PRESSURE GAS STORAGE		11		10		Active		$3,594,894.00		1967		423-10

		KSC		-		-		M7-0407		INDUSTRIAL AREA CHILLER PLANT		17		17.1		Active		$9,859,017.00		1994		890-40

		KSC		-		-		M7-0407A		COOLING TOWER (O&C)		17		17.1		Active		$2,521,690.00		1994		890-75

		KSC		-		-		M7-0409A		EQUIPMENT BUILDING		1		23		Active		$1,250,668.00		1966		310-30

		KSC		-		-		M7-0409B		STORAGE BUILDING		9		8		Active		$211,911.00		1968		452-10

		KSC		-		-		M7-0433		RECHLORINATION BUILDING		9		19.1		Active		$74,722.00		1964		442-10

		KSC		-		-		M7-0453		PAYLOAD MAINTENANCE FACILITY		23		23.1		Active		$475,802.00		2001		219-11

		KSC		-		-		M7-0457		STORAGE SHELTER		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		M7-0458		STORAGE SHED		9		8		Active		$128,180.00		1989		442-10

		KSC		-		-		M7-0460		STORAGE BUILDING		5		8		Active		$48,630.00		2001		610-90

		KSC		-		-		M7-0460A		STORAGE BUILDING		5		8		Active		$48,630.00		2001		610-90

		KSC		-		-		M7-0505		PAYLOAD SUPPORT BUILDING		23		1		Active		$15,366,486.00		1964		219-10

		KSC		-		-		M7-0507		STORAGE SHELTER		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		M7-0555		WATER AND WASTE SUPPORT BUILDING		23		18		Active		$121,170.00		1984		219-10

		KSC		-		-		M7-0557		CRYOGENIC TEST LABORATORY		9		1		Active		$221,132.00		1983		442-30

		KSC		-		-		M7-0609		FIRE PUMPING STATION		19		19.1		Active		$44,997.00		2001		843-20

		KSC		-		-		M7-0651		VEHICLE LOAD/UNLOAD RAMP		22		21		Active		$142,227.00		1965		860-90

		KSC		-		-		M7-0656		PARACHUTE STORAGE BUILDING		9		8		Active		$141,537.00		1992		442-10

		KSC		-		-		M7-0657		PARACHUTE REFURBISHMENT FACILITY		14		24		Active		$7,370,327.00		1964		381-50

		KSC		-		-		M7-0776B		STORAGE BUILDING		9		8		Active		$139,233.00		1989		442-10

		KSC		-		-		M7-0912		GENERAL WAREHOUSE		9		8		Active		$363,058.00		2002		442-10

		KSC		-		-		M7-1061B		Line-of-Sight Antenna		0		13		ID Only						132-90

		KSC		-		-		M7-1098A		RECHLORINATION BUILDING		19		19.1		Active		$51,169.00		1995		841-70

		KSC		-		-		M7-1104A		FUEL TRANSFER SHED		25		10.2		Active		$241,505.00		1995		126-90

		KSC		-		-		M7-1112		HEATING PLANT		17		17.1		Active		$373,304.00		1979		821-30

		KSC		-		-		M7-1210A		OZONATOR BUILDING		19		19.1		Active		$39,555.00		1994		841-10

		KSC		-		-		M7-1211		Cooling Tower		0		17.1		ID Only				1991		890-75

		KSC		-		-		M7-1303		STORAGE BUILDING		9		8		Active		$41,387.00		1987		442-10

		KSC		-		-		M7-1354A		OXIDIZER SHED		11		10		Active		$138,357.00		1986		423-10

		KSC		-		-		M7-1354B		FUEL TRANSFER BUILDING		11		8		Active		$207,266.00		1986		423-10

		KSC		-		-		M7-1354C		PUMP HOUSE		7		28		Active		$938,410.00		1996		630-10

		KSC		-		-		M7-1356		TURNSTILE SHELTER		25		24		Active		$41,769.00		1987		872-30

		KSC		-		-		M7-1357A		Line-of-Sight Antenna		0		13		ID Only						132-90

		KSC		-		-		M7-1362		FIREX PUMP STATION		19		19.1		Active		$3,726,503.00		1986		843-20

		KSC		-		-		M7-1410A		EQUIPMENT SHELTER		15		24		Active		$424,622.00		1966		812-10

		KSC		-		-		M7-1412A		EQUIPMENT SHELTER		15		24		Active		$503,631.00		1964		812-10

		KSC		-		-		M7-1419		VPF SUPPORT BUILDING		9		8		Active		$85,876.00		2001		442-10

		KSC		-		-		M7-1469C		POL Shed		0		9		ID Only						442-30

		KSC		-		-		M7-1469D		Storage Shed		0		8		ID Only						442-10

		KSC		-		-		M7-1469E		OZONATOR BUILDING		19		19.1		Active		$39,555.00		1994		841-10

		KSC		-		-		M7-1469F		Cooling Tower		0		17.1		ID Only						890-75

		KSC		-		-		M7-1472		ORDNANCE STORAGE		1		11		Active		$1,329,805.00		1964		310-21

		KSC		-		-		M8-2230		Bridge - NASA Causeway East		0		21		Active						851-20

		KSC		-		-		N6-0065		Equipment Shelter		0		8		ID Only						442-10

		KSC		-		-		N6-0107		Pump House N5		0		19		ID Only						841-20

		KSC		-		-		N6-0146		Pump House N2		0		19		ID Only						841-20

		KSC		-		-		N6-0407		Pump House N3		0		19		ID Only						841-20

		KSC		-		-		N6-0959		GATE HOUSE NO. 2		25		24		Active		$31,693.00		1965		872-30

		KSC		-		-		N6-1007		WATER PUMP STATION		19		19.1		Active		$1,195,722.00		1964		841-10

		KSC		-		-		P6-1789		STORAGE BUILDING		9		8		Active		$107,344.00		2001		442-10

		KSC		-		-		UK-009		CULVERTS		18		18.2		Active		$14,239,931.00		1964		871-10

		KSC		-		-		UK-014		GROUND IMPRVMTS & LANDSCAPING		18		26		Active		$7,442,310.00		1965		871-90

		KSC		-		-		UK-018		PAVED DITCH		18		18.2		Active		$298,624.00		1964		871-20

		KSC		-		-		UK-019		PRIMARY AERIAL		15		16		Active		$11,524,808.00		1963		812-30

		KSC		-		-		UK-020		PRIMARY UNDERGROUND		15		16		Active		$30,653,319.00		1964		812-30

		KSC		-		-		UK-021		PROPELLANT & FUEL SYSTEM		20		20.2		Active		$61,705,780.00		1966		382-30

		KSC		-		-		UK-022		RAILROAD		22		21		Active		$27,109,582.00		1964		860-10

		KSC		-		-		UK-023		RIP RAP		18		18.2		Active		$452,297.00		1964		871-20

		KSC		-		-		UK-024		SECONDARY AERIAL		15		16		Active		$5,663,988.00		1964		812-30

		KSC		-		-		UK-025		SECONDARY UNDERGROUND		15		16		Active		$78,435,017.00		1963		812-30

		KSC		-		-		UK-031		WATER SYSTEM		19		17		Active		$42,170,498.00		1964		842-10

		KSC		CCAFS		-		1037		WAREHOUSE/EQUIPMENT STORAGE		9		8		Active		$720,336.00		1956		442-10

		KSC		CCAFS		-		1040A		DRUM EQUIPMENT STORAGE		9		8		Active		$67,256.00		1955		442-10

		KSC		CCAFS		-		1040C		DRUM EQUIPMENT STORAGE		9		8		Active		$578,222.00		1955		442-10

		KSC		CCAFS		-		1042		EQUIPMENT/K-BOTTLE STORAGE		9		8		Active		$236,882.00		1955		442-10

		KSC		CCAFS		-		1044		FUEL STORAGE PUMP STATION		11		10.2		Active		$555,785.00		1955		423-20

		KSC		CCAFS		-		1050A		CHEMICAL WASTE BUILDING		9		8		Active		$60,611.00		1955		442-10

		KSC		CCAFS		-		1052		HYDROGEN PEROXIDE STORAGE		9		8		Active		$239,270.00		1955		442-10

		KSC		CCAFS		-		1207A		BLOCKHOUSE		20		24		Active		$1,563,679.00		1955		382-15

		KSC		CCAFS		-		1207AA		CAMERA PADS		20		20.1		Active		$5,590.00		1969		382-13

		KSC		CCAFS		-		1207BB		SECONDARY OVERHEAD		15		16		Active		$22,252.00		1955		812-30

		KSC		CCAFS		-		1207CC		SECONDARY UNDERGROUND		15		16		Active		$186,384.00		1955		812-30

		KSC		CCAFS		-		1207E		PAD SERVICE BUILDING		14		24		Active		$56,508.00		1955		381-50

		KSC		CCAFS		-		1207F		ELECTRICAL DISTRIBUTION BLDG.		15		16.2		Active		$120,873.00		1955		812-10

		KSC		CCAFS		-		1207FF		SEWAGE DISPOSAL SYSTEM		18		18.1		Active		$69,489.00		1955		831-90

		KSC		CCAFS		-		1207G		READY ROOM		14		24		Active		$253,728.00		1955		381-50

		KSC		CCAFS		-		1207GG		STORM DRAINAGE SYSTEM		18		18.2		Active		$23,031.00		1955		871-90

		KSC		CCAFS		-		1207H		HIGH PRESSURE AIR BLDG.		23		23.1		Active		$250,597.00		1955		220-14

		KSC		CCAFS		-		1207J		GENERATOR BUILDING		9		16.1		Active		$132,740.00		1955		442-10

		KSC		CCAFS		-		1207M		EMERGENCY POWER BUILDING		12		16.1		Active		$107,602.00		1955		140-40

		KSC		CCAFS		-		1207S		SEPTIC TANK		18		18.1		Active		$8,568.00		1955		831-30

		KSC		CCAFS		-		1385		ADMINISTRATIVE BUILDING		12		5		Active		$6,147,908.00		1958		140-10

		KSC		CCAFS		-		15530		POND CONTAM. LIQ./LC-20		18		18.1		Mothballed		$0.00		1959		831-40

		KSC		CCAFS		-		15730		STORAGE FACILITY LC-19		9		8		Active		$8,082,963.00		1959		442-10

		KSC		CCAFS		-		15830		POND CONTAM. LIQ./LC-19		18		18.1		Mothballed		$0.00		1959		831-40

		KSC		CCAFS		-		1726		HANGAR S		23		23.1		Active		$20,548,329.00		1958		220-14

		KSC		CCAFS		-		1728		HANGAR N		23		23.1		Active		$8,932,834.00		1958		220-14

		KSC		CCAFS		-		1732		HANGAR L		23		23.1		Active		$14,880,564.00		1956		220-14

		KSC		CCAFS		-		19015		NITRO TUBE BANK FILL STAT/LC-19		11		10		Active		$3,441.00		1976		423-90

		KSC		CCAFS		-		21900H		ENGINEERING SUPPORT BUILDING		9		8		Active		$4,889,250.00		1961		442-10

		KSC		CCAFS		-		54906		BOILER BUILDING		17		17.1		Active		$52,206.00		1987		821-20

		KSC		CCAFS		-		54926		WASTE STAGING BUILDING		9		8		Active		$31,463.00		1994		442-10

		KSC		CCAFS		-		54928		LITTLE N STORAGE BLDG.		9		8		Active		$490,479.00		1958		442-10

		KSC		CCAFS		-		60505		OPNS EQ. STOR. BLDG LITTLE L		9		8		Active		$1,293,786.00		1965		442-10

		KSC		CCAFS		-		60541		ELECTRICAL STORAGE BUILDING		9		8		Active		$93,716.00		1977		442-10

		KSC		CCAFS		-		60640		PAYLOAD CONT. & GSE STOR. BLDG.		9		8		Active		$96,551.00		1985		442-10

		KSC		CCAFS		-		60687		OZONE TREATMENT BUILDING		19		19.1		Active		$44,386.00		1994		841-10

		KSC		CCAFS		-		66221		LIFE SUPP EQUIP STORAGE BLDG		23		8		Active		$92,236.00		1988		219-11

		KSC		CCAFS		-		66240		HIGH PRESSURE WASH BLDG. (SRB)		23		23.1		Active		$2,514,145.00		1979		212-10

		KSC		CCAFS		-		66242		FIRST WASH BUILDING (SRB)		23		23.1		Active		$2,568,499.00		1979		212-10

		KSC		CCAFS		-		66249		TVC DESERVICING BUILDING		23		23.1		Active		$690,399.00		1985		212-10

		KSC		CCAFS		-		66250		SRB RECOVERY BLDG. HGR. AF		23		23.1		Active		$14,204,871.00		1963		212-10

		KSC		CCAFS		-		66251		HIGH PRESSURE GAS BUILDING		23		23.1		Active		$667,174.00		1963		220-14

		KSC		CCAFS		-		66257		BOILER BUILDING		17		17.1		Active		$99,873.00		1988		821-30

		KSC		CCAFS		-		66295		BARGE UNLOADING FACILITY		8		9		Active		$2,747,256.00		1961		153-90

		KSC		CCAFS		-		66310		SRB PAINT BUILDING		23		23.1		Active		$2,655,822.00		1984		212-10

		KSC		CCAFS		-		66320		ROBOT WASH BUILDING		23		23.1		Active		$600,857.00		1987		212-10

		KSC		CCAFS		-		66330		WAREHOUSE		9		8		Active		$1,252,818.00		1963		442-10

		KSC		CCAFS		-		77609		SENTRY HOUSE		25		24		Active		$20,406.00		1964		872-30

		KSC		CCAFS		-		77615		JP-5 STORAGE (TANK NO. 5)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77616		JP-5 STORAGE (TANK NO. 5)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77617		JP-5 STORAGE (TANK NO. 3)		11		10		Active		$254,011.00		1955		423-10

		KSC		CCAFS		-		77618		RP-1 STORAGE (TANK NO. 3)		11		10		Active		$150,118.00		1958		423-10

		KSC		CCAFS		-		77619		RP-1 STORAGE (TANK NO. 1)		11		10		Active		$150,118.00		1958		423-10

		KSC		CCAFS		-		80700		HYPERGOLIC FUEL EQP SAFING FAC		11		24		Active		$4,281,096.00		1962		423-90

		KSC		TALS		-		H5-2144		Gate House 4B		0		24		ID Only						872-30

		KSC		TALS		-		J5-1094		Remote Satellite Measurement Unit "A"		0		12		ID Only						140-10

		KSC		TALS		-		J5-1095		Remote Satellite Measurement Unit "B"		0		12		ID Only						140-10

		KSC		TALS		-		J5-1144		Meteorological Site #3		0		12		ID Only						140-10

		KSC		TALS		-		J5-1145		Remote Satellite Measurement Unit "C"		0		12		ID Only						140-10

		KSC		TALS		-		J6-2076		Launch Viewing Area		0		25		ID Only						750-50

		KSC		TALS		-		M7-0459A		Guard House		0		24		ID Only						872-30

		KSC		TALS		-		M7-0556A		POL Building		0		9		ID Only						442-30

		KSC		TALS		-		M7-0556B		Hazardous Waste Staging Building		0		9		ID Only						442-90

		KSC		TALS		-		TAL-002		MOROCCO/UTILITIES (WATER)		19		17		Active		$105,506.00		1990		842-10

		KSC		TALS		-		TAL-003		MOROCCO/UTILITIES (ELECTRIC)		15		16		Active		$335,432.00		1990		812-30

		KSC		TALS		-		TAL-005		GAMBIA/UTILITIES (CONCRETE)		19		17		Active		$5,667,162.00		1989		842-10

		KSC		TALS		-		TAL-006		GAMBIA/UTILITIES (ELECTRIC)		19		17		Active		$433,773.00		1989		842-10

		KSC		TALS		-		TAL-007		GAMBIA/UTILITIES (FENCE)		19		17		Active		$126,899.00		1989		842-10

		KSC		TALS		-		TAL-008		GAMBIA/UTILITIES (WATER)		19		17		Active		$162,283.00		1989		842-10

		LaRC		-		-		0002Y		FEE OWNED LAND-WEST AREA		25		26		Active		$1,053,919.00		1950		911-40

		LaRC		-		-		0004Y		LAND TRANSFER WEST AREA-USAF		25		26		Active		$115,562.00		1976		911-30

		LaRC		-		-		0007Y		LAND PERMIT-EAST AREA-US AIR FORCE		25		26		Active		$0.00		1997		913-61

		LaRC		-		-		1121		NTF MODEL STORAGE		9		8		Active		$131,258.00		1994		442-10

		LaRC		-		-		1122		PROPULSION AIR & MODEL STORAGE		9		8		Active		$316,386.00		1995		442-10

		LaRC		-		-		1133B		NASA TELEVISION (NTV) EARTH STA		13		12		Active		$186,604.00		1983		132-10

		LaRC		-		-		1133D		SUBSTATION (FOR 1133B)		13		16.2		Active		$15,527.00		1986		132-10

		LaRC		-		-		1147		WEST TAYLOR SUBSTATION		15		16.2		Active		$2,275,032.00		1940		812-10

		LaRC		-		-		1154		STEAM TO HOT WATER EXCHANGE		24		17.1		Active		$404,791.00		1967		730-25

		LaRC		-		-		1154A		STEAM TO HOT WATER EXCHANGE PUMP HSE		24		17.1		Active		$0.00		1967		730-25

		LaRC		-		-		1165		OSEMA STORAGE FACILITY		9		8		Active		$575,604.00		1978		442-10

		LaRC		-		-		1166		HAZARDOUS WASTE PRE-SHIPMENT FAC		18		24		Active		$433,405.00		1991		831-40

		LaRC		-		-		1170		STORAGE & ISSUE FACILITY		9		8		Active		$103,487.00		1974		442-10

		LaRC		-		-		1171		STORAGE & ISSUE FACILITY		9		8		Active		$100,995.00		1974		442-10

		LaRC		-		-		1172		STORAGE & ISSUE FACILITY		9		8		Active		$162,037.00		1974		442-10

		LaRC		-		-		1174		STORAGE & ISSUE FACILITY		9		8		Active		$71,486.00		1979		442-10

		LaRC		-		-		1176		STORAGE & ISSUE FACILITY		9		8		Active		$95,636.00		1991		442-10

		LaRC		-		-		1181		RECLAMATION & RECYCLING FACILITY		9		8		Active		$974,875.00		1995		442-10

		LaRC		-		-		1187		LOGIS SUPP/CONT STGE & ISSUE WAREHSE		23		8		Active		$167,393.00		1992		219-10

		LaRC		-		-		1189		TEMPORARY HOUSING FACILITY		23		24		Active		$416,377.00		1993		219-11

		LaRC		-		-		1190		TEMPORARY HOUSING FACILITY		23		24		Active		$48,686.00		1994		219-11

		LaRC		-		-		1194A		TRAINING CLASSROOMS		5		6		Active		$587,292.00		1977		610-90

		LaRC		-		-		1203		PROGRAM SECURITY MODEL STORAGE FAC		9		8		Active		$510,208.00		1965		442-10

		LaRC		-		-		1206		SUPPLY, SHIPPING & RECV DISTR CTR		5		8		Active		$2,448,393.00		1966		610-30

		LaRC		-		-		1207		GENERAL STORAGE (PARTS) BLDG(CLOSED)		9		8		Abandoned		$0.00		1968		442-10

		LaRC		-		-		1215		CENTRAL HEATING & STEAM GENER PLANT		17		17.1		Active		$22,032,049.00		1946		821-20

		LaRC		-		-		1223		SEWAGE PUMPING STATION		23		18.1		Active		$1,554,633.00		1943		219-11

		LaRC		-		-		1225		ADV MACH DEV LAB/FAB RESOURCE MGMT		23		1		Active		$8,016,839.00		1945		220-10

		LaRC		-		-		1227		SUBSTATION-DL		15		16.2		Active		$1,670,763.00		1967		812-10

		LaRC		-		-		1232A		AEOSPA CTL RES/FAB- & METL TECH LABS		23		1		Active		$19,230,400.00		1946		220-10

		LaRC		-		-		1233		STRATTON SUBSTATION		15		16.2		Active		$9,008,666.00		1946		812-10

		LaRC		-		-		1235		FREQUENCY CONVERTER FACILITY		16		24		Active		$6,229,467.00		1947		811-90

		LaRC		-		-		1236C		NTF TUNNEL MODEL STORAGE UNIT		9		8		Active		$83,030.00		1980		442-10

		LaRC		-		-		1236D		NTF LN2 TRUCK TRANSFER FACILITY		3		24		Active		$0.00		1947		331-60

		LaRC		-		-		1237A		FOUNDRY & GLASS BLOWING SHOP		23		1		Active		$1,831,526.00		1973		220-10

		LaRC		-		-		1237B		BALANCE CALIBRATION LAB		23		1		Active		$2,374,941.00		1970		220-13

		LaRC		-		-		1238		ELECTRONICS TECHNOLOGY FAB LAB		23		1		Active		$1,228,881.00		1975		220-13

		LaRC		-		-		1238A		ELECTRO TECH & MICROELECTRO FAB LABS		23		1		Active		$798,592.00		1978		220-13

		LaRC		-		-		1238B		COMPOSITES & MODEL FAB LAB		23		1		Active		$3,731,362.00		1978		220-11

		LaRC		-		-		1239		WARNER SUBSTATION		15		16.2		Active		$1,507,276.00		1945		812-10

		LaRC		-		-		1240		EXCESS MATERIAL STORES WHSE		9		8		Active		$247,129.00		1951		442-10

		LaRC		-		-		1241		DRIVE CONTROL FACILITY		16		24		Active		$22,973,100.00		1950		811-90

		LaRC		-		-		1243		YORKTOWN SUBSTATION		15		16.2		Active		$2,899,727.00		1950		812-10

		LaRC		-		-		1245		METAL STORAGE & ISSUE WAREHOUSE		9		8		Active		$630,352.00		1952		442-10

		LaRC		-		-		1246		GENERAL STORAGE WAREHOUSE		9		8		Active		$438,811.00		1952		442-10

		LaRC		-		-		1247C		COOLING TWR (FOR AAAC LABS & BLDGS)		17		17.1		Active		$675,402.00		1952		890-75

		LaRC		-		-		1247E		COMPRESSOR STATION		17		27.1		Active		$27,119,493.00		1952		890-25

		LaRC		-		-		1247F		AMES SUBSTATION		15		16.2		Active		$4,098,851.00		1952		812-10

		LaRC		-		-		1247J		VACUUM PUMPING STATION		17		27.1		Active		$3,779,766.00		1991		890-60

		LaRC		-		-		1250A		ATMOSPHERIC SCIENCES OFFICE BLDG		1		5		Active		$719,478.00		1990		310-10

		LaRC		-		-		1251B		UNITARY COMPLEX COOLING TOWER		3		17.1		Active		$0.00		1952		331-40

		LaRC		-		-		1251C		UNITARY CPX CHEMICAL TREATMENT FAC		3		25		Active		$0.00		1952		331-40

		LaRC		-		-		1251D		UNITARY COMPLEX SPRINKLER HOUSE		3		24		Active		$0.00		1952		331-40

		LaRC		-		-		1251E		UNITARY CMPLX FLAMMABLE STORAGE FAC		3		8		Active		$0.00		1952		331-40

		LaRC		-		-		1253		SUBSTATION-S2		15		16.2		Active		$654,567.00		1967		812-10

		LaRC		-		-		1253A		SUBSTATION-S2DM		15		16.2		Active		$44,413.00		1970		812-10

		LaRC		-		-		1254		RADIATION WASTE STORAGE BUILDING		9		8		Active		$114,134.00		1954		442-10

		LaRC		-		-		1255		GENERAL STORAGE & PUBLICATIONS FAC		9		8		Active		$43,880.00		1955		442-10

		LaRC		-		-		1256A		COMBINED LOADS TESTING FACILITY		5		1		Active		$0.00		1958		610-10

		LaRC		-		-		1257A		PAVED TEST STRIP		2		21		Active		$320,072.00		1966		320-40

		LaRC		-		-		1259		ALDF EAST STORAGE (BUILDING A)		9		8		Active		$1,792,720.00		1953		442-10

		LaRC		-		-		1260		ALDF WEST STORAGE (BUILDING B)		9		8		Active		$1,806,087.00		1953		442-10

		LaRC		-		-		1261		ALDF CARRIAGE HOUSE		23		23.1		Active		$6,142,606.00		1953		220-14

		LaRC		-		-		1261A		FILTER PLANT BUILDING NO. 2		19		19.1		Active		$26,767.00		1964		841-10

		LaRC		-		-		1261B		ALDF CARRIAGE HOUSE		23		23.1		Active		$0.00		1953		220-14

		LaRC		-		-		1265E		8' HTT COMPLEX STORAGE FACILITY		3		9		Active		$0.00		1960		331-20

		LaRC		-		-		1265F		8' HTT COMPLEX STORAGE (1X3' TUN)		3		8		Active		$0.00		1960		331-20

		LaRC		-		-		1265G		8' HTT CMPLX - 6000 PSI BOTTLEFIELD		3		9		Active		$0.00		1960		331-20

		LaRC		-		-		1265H		8' HTT COMPLEX STORAGE FACILITY		3		8		Active		$0.00		1960		331-20

		LaRC		-		-		1266		MOFFETT SUBSTATION		15		16.2		Active		$1,429,460.00		1960		812-10

		LaRC		-		-		1267A		STRUCTURES & MATERIALS COMPETENCY		23		1		Active		$3,534,176.00		1960		220-13

		LaRC		-		-		1267B		COOLING WATER SYS FAC FOR 1267		17		17.1		Active		$662,361.00		1965		890-75

		LaRC		-		-		1270		PRINTED CIRCUIT&ENCAPSUL LAB (CLOSED)		23		1		Abandoned		$0.00		1960		220-13

		LaRC		-		-		1270A		COMPOSITE PREPARATION BLDG (CLOSED)		23		1		Abandoned		$0.00		1977		220-11

		LaRC		-		-		1270C		CHEMICAL TREATMENT FACILITY (CLOSED)		19		19.1		Abandoned		$0.00		1988		841-10

		LaRC		-		-		1270D		CHEMICAL STORAGE FACILITY (CLOSED)		23		1		Active		$0.00		1988		220-13

		LaRC		-		-		1273A		SUBSTATION NO.1		15		16.2		Active		$206,332.00		1968		812-10

		LaRC		-		-		1275A		SUBSTATION NO.3		15		16.2		Active		$69,249.00		1968		812-10

		LaRC		-		-		1276		LIDAR LAB STORAGE		23		8		Active		$168,427.00		1960		219-10

		LaRC		-		-		1277		NITROGEN PUMPING FAC (70,000 LB CAP)		10		10.2		Active		$175,276.00		1974		461-20

		LaRC		-		-		1279		INSULATION STORAGE (CLOSED)		9		8		Abandoned		$0.00		1958		442-10

		LaRC		-		-		1283		FABRICATION LAB		23		1		Active		$4,741,928.00		1958		220-11

		LaRC		-		-		1283D		SUBSTATION NO.2		15		16.2		Active		$206,627.00		1968		812-10

		LaRC		-		-		1284A		SECURITY STORAGE FACILITY		9		8		Active		$735,293.00		1960		442-10

		LaRC		-		-		1285		GROUND SUPP EQUIPMENT STORAGE FAC		23		8		Active		$59,871.00		1972		219-10

		LaRC		-		-		1288		REFUSE-FIRED STEAM GENERATING FAC		17		17.1		Active		$21,068,951.00		1980		821-50

		LaRC		-		-		1290		SUBSTATION, UWT		15		16.2		Active		$2,703,969.00		1961		812-10

		LaRC		-		-		1295E		60' VACUUM SPHERE BLOWER FACILITY		1		3		Active		$0.00		1963		310-10

		LaRC		-		-		1297A		IMPACT DYNAMICS SUPPORT & STGE FAC		23		23.1		Active		$34,173.00		1972		220-14

		LaRC		-		-		1297B		EXTERNAL AFFAIRS STORAGE FACILITY		9		8		Active		$16,986.00		1970		442-10

		LaRC		-		-		1297C		AIRCRAFT CRASHWORTHINESS PREP FAC		23		23.1		Active		$153,406.00		1978		220-14

		LaRC		-		-		1297D		IMPACT DYNAMICS SUPPORT FACILITY		23		23.1		Active		$66,417.00		1977		220-14

		LaRC		-		-		1297E		IMPACT DYNAMICS SUPPORT FACILITY		23		23.1		Active		$76,302.00		1992		220-14

		LaRC		-		-		1299D		AUTO-TRACKING VHF ANTENNA (CLOSED)		13		13.2		Active		$0.00		1965		141-30

		LaRC		-		-		1310		LANGLEY FEDERAL CREDIT UNION (PRIVATE)		7		28		Active		$0.00		2002		630-20

		LaRC		-		-		132-90 B		COMPUTER CABLES		13		16		Active		$3,290,313.00		1945		132-90

		LaRC		-		-		581		THORNEL SUBSTATION		15		16.2		Active		$934,068.00		1940		812-10

		LaRC		-		-		582		300 PSI COMPR STATION FOR B-585		17		27.1		Active		$2,762,024.00		1930		890-25

		LaRC		-		-		583A		LANGLEY AIR FORCE OFFICES(CLOSED)		1		5		Abandoned		$0.00		1929		310-40

		LaRC		-		-		641		AIR FORCE OFF BLDG - MOU (RePermit)		1		5		Abandoned		$987,110.00		1936		310-40

		LaRC		-		-		642		BACK RIVER SUBSTATION		15		16.2		Active		$5,500,339.00		1941		812-10

		LaRC		-		-		645A		SPIN RESEARCH OFFICE FACILITY		1		5		Active		$626,130.00		1979		310-40

		LaRC		-		-		650		MATHIS SUBSTATION		15		16.2		Active		$345,412.00		1938		812-10

		LaRC		-		-		720A		EAST AREA STORAGE FACILITY (CLOSED)		9		8		Abandoned		$0.00		1943		442-10

		LaRC		-		-		812-30		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$18,317,799.00		1965		812-30

		LaRC		-		-		842-10		WATER DISTRIBUTION SYSTEM		19		17		Active		$3,848,758.00		1967		842-10

		LaRC		-		-		871-10		STORM DRAINS		18		18.2		Active		$723,248.00		1967		871-10

		MSFC		-		-		4184		ANTENNA TEST TOWER (TRANS)		2		13.2		Active		$344,489.00		1976		320-60

		MSFC		-		-		4185		ANTENNA TEST TOWER FAC (TRGT)		2		13.2		Active		$522,420.00		1976		320-60

		MSFC		-		-		4241		OFFICE & STORAGE BUILDING		9		8		Active		$4,872,666.00		1943		442-10

		MSFC		-		-		4312		SECURITY GUARD HQS		5		24		Active		$2,336,460.00		1943		610-10

		MSFC		-		-		4313		STORAGE BUILDING		9		8		Active		$2,511,519.00		1943		442-10

		MSFC		-		-		4319		STORAGE BUILDING		9		8		Active		$36,471.00		1943		442-10

		MSFC		-		-		4348		STORAGE BUILDING		9		8		Active		$744,881.00		1957		442-10

		MSFC		-		-		4391		COMPACTOR FACILITY		9		24		Active		$30,085.00		1999		452-10

		MSFC		-		-		4465		STORAGE BUILDING		9		8		Active		$186,675.00		1992		442-10

		MSFC		-		-		4466		STAGING BUILDING		9		8		Active		$274,948.00		1991		442-10

		MSFC		-		-		4471		STORAGE & OFFICE BUILDING		9		8		Active		$19,314,257.00		1943		442-10

		MSFC		-		-		4473		Central Chiller Facility		19		17.1		Active		$18,243,174.00		2000		842-12

		MSFC		-		-		4480		PAINT SHOP		23		23.1		Active		$176,698.00		1965		220-14

		MSFC		-		-		4490		STORAGE SHED		9		8		Active		$100,884.00		1961		442-10

		MSFC		-		-		4498		STORAGE BUILDING		9		8		Active		$183,230.00		1961		442-10

		MSFC		-		-		4499		STORAGE BUILDING		9		8		Mothballed		$0.00		1961		442-10

		MSFC		-		-		4516		LOX STORAGE FACILITY		20		20.2		Active		$2,512,160.00		1965		382-30

		MSFC		-		-		4517		LH2 STORAGE FACILITY		20		20.2		Mothballed		$0.00		1965		382-31

		MSFC		-		-		4518		HYD.TRANSFER CTRL.HOUSE		14		9		Mothballed		$0.00		1965		381-20

		MSFC		-		-		4519		LOX TRANSFER CTRL.HOUSE		14		24		Mothballed		$0.00		1965		381-20

		MSFC		-		-		4525		LOX TRANSFER CTRL.HOUSE		11		24		Active		$41,032.00		1966		423-20

		MSFC		-		-		4526		LH2 TRANSFER CTRL.HOUSE		11		24		Mothballed		$0.00		1966		423-20

		MSFC		-		-		4527		LH2 STORAGE TANK		11		10		Mothballed		$0.00		1966		423-10

		MSFC		-		-		4550		MICROGRAVITY DROP TOWER (5% UTILIZED)		4		1		Heritage		$2,211,200.00		1964		345-10

		MSFC		-		-		4553		TEST FAC.TERMINAL BLDG.		14		24		Active		$1,697,861.00		1965		381-40

		MSFC		-		-		4559		SHEAR SHOP FACILITY		4		9		Active		$184,033.00		1961		345-20

		MSFC		-		-		4567		PUMP & BOILER HOUSE		17		17.1		Active		$7,118,438.00		1957		821-50

		MSFC		-		-		4570		ADVANCED PROPULSION RESEARCH FACILITY		14		1		Active		$8,277,396.00		1956		381-20

		MSFC		-		-		4579		LWD RESERVOIR		18		18.1		Abandoned		$0.00		1957		832-90

		MSFC		-		-		4582		STORAGE BUILDING		1		8		Active		$1,905,441.00		1957		310-10

		MSFC		-		-		4587		VACUUM PUMP STATION		9		24		Mothballed		$0.00		1958		442-10

		MSFC		-		-		4594		FUEL STORAGE FACILITY		11		9		Mothballed		$0.00		1960		423-90

		MSFC		-		-		4598		NITROGEN GAS STORAGE FAC.		11		9		Active		$8,627.00		1959		423-10

		MSFC		-		-		4604		SSETS STORAGE FACILITY		9		8		Active		$297,347.00		1998		442-10

		MSFC		-		-		4607		Air Compressor Building		4		27.1		Active		$5,682,331.00		1998		350-20

		MSFC		-		-		4613		AIR CONDITIONING EQUIP.BLDG.		1		17.1		Active		$842,883.00		1959		310-10

		MSFC		-		-		4616		STORAGE BUILDING		9		8		Active		$94,125.00		1991		442-10

		MSFC		-		-		4617		STORAGE BUILDING		9		8		Active		$87,064.00		1959		442-10

		MSFC		-		-		4621		STORAGE BUILDING		9		8		Active		$313,330.00		1962		442-10

		MSFC		-		-		4622		CENTER ACTIVITIES BUILDING		12		5		Active		$459,659.00		1961		131-90

		MSFC		-		-		4624		STORAGE BUILDING		9		8		Active		$388,615.00		1995		442-10

		MSFC		-		-		4625		SHUTTLE HARDWARE STORAGE		9		8		Active		$410,206.00		1992		442-10

		MSFC		-		-		4626		LH2 COLD FLOW FACILITY		20		20.2		Active		$363,028.00		1991		382-30

		MSFC		-		-		4634		SEB STORAGE		9		8		Mothballed		$0.00		1970		442-10

		MSFC		-		-		4639		RECORDS MANAGEMENT		9		8		Active		$126,836.00		1966		442-10

		MSFC		-		-		4640		HAZARDOUS WASTE FACILITY		5		9		Active		$655,665.00		1966		610-30

		MSFC		-		-		4641		CENTER ACTIVITIES BLDG.		23		5		Active		$368,021.00		1966		219-11

		MSFC		-		-		4642		CENTER ACTIVITIES BLDG.		23		5		Active		$238,496.00		1966		219-11

		MSFC		-		-		4645		STORAGE FACILITY		9		8		Active		$166,734.00		1966		442-10

		MSFC		-		-		4647		AIR COMPRESSOR BUILDING		4		27.1		Mothballed		$0.00		1966		350-20

		MSFC		-		-		4650		SHOP & CALIBRATION LAB.		23		1		Active		$21,975,869.00		1958		220-13

		MSFC		-		-		4651		STORAGE BUILDING		23		8		Active		$123,333.00		1960		212-20

		MSFC		-		-		4656		HYDR.EQUIP.DEVELOP.FAC.		23		1		Active		$8,136,862.00		1965		220-14

		MSFC		-		-		4657		LH2 VAPORIZATION FACILITY		11		25		Active		$3,483,697.00		1974		423-90

		MSFC		-		-		4658		BLOWER BUILDING		1		27.1		Active		$57,951.00		1977		310-40

		MSFC		-		-		4659		HP GN2 FACILITY		1		20.2		Active		$10,484,733.00		1965		310-22

		MSFC		-		-		4660		BOILER PLANT		17		17.1		Active		$545,796.00		1966		821-20

		MSFC		-		-		4661		SCALE HOUSE		17		25		Active		$92,631.00		1966		890-95

		MSFC		-		-		4672		WEST TEST AREA LH2 STORAGE FACILITY		11		9		Active		$5,295,702.00		1964		423-10

		MSFC		-		-		4673		FUEL TANKS		11		10		Active		$1,432,163.00		1965		423-10

		MSFC		-		-		4675		BOILER HOUSE		17		17.1		Active		$896,292.00		1964		821-50

		MSFC		-		-		4678		SHOP BUILDING		9		8		Active		$243,361.00		1966		442-10

		MSFC		-		-		4682		PORTABLE STORAGE BUILDING		9		8		Active		$20,374.00		1990		442-10

		MSFC		-		-		4688		STORAGE BUILDING		9		8		Active		$174,627.00		1956		442-10

		MSFC		-		-		4693		FUEL STORAGE		11		10		Active		$221,748.00		1957		423-10

		MSFC		-		-		4694		STORAGE BUILDING		9		8		Active		$225,387.00		1957		442-10

		MSFC		-		-		4700		DEIONIZED WATER FACILITY		19		19.1		Active		$741,771.00		1994		841-10

		MSFC		-		-		4702		NON-DESTRUCTIVE EVALUATION FACILITY		23		1		Active		$1,225,824.00		1955		219-11

		MSFC		-		-		4703		STORAGE BUILDING		9		8		Active		$149,821.00		1959		442-10

		MSFC		-		-		4704		HEAT TREAT FACILITY		23		23.1		Active		$479,481.00		1952		220-14

		MSFC		-		-		4707		PRODUCTIVITY ENHANCEMENT COMPLEX		23		23.1		Active		$39,023,676.00		1956		220-14

		MSFC		-		-		4711		DEVELOPMENTAL PROCESSES LAB		23		1		Active		$17,355,245.00		1943		220-12

		MSFC		-		-		4715		ENVIRONMENTALLY CONTROLLED STORAGE		9		8		Active		$747,993.00		1943		442-10

		MSFC		-		-		4723		FLIGHT HARDWARE PARTS STORAGE		9		8		Active		$2,410,281.00		1943		442-10

		MSFC		-		-		4728		SHOP & STORAGE BUILDING		9		8		Active		$2,108,360.00		1943		442-10

		MSFC		-		-		4731		STORAGE BUILDING		9		8		Active		$43,942.00		1959		442-10

		MSFC		-		-		4733		IMPULSE BASE FLOW FAC.		11		1		Active		$575,248.00		1953		423-90

		MSFC		-		-		4736		DRY AIR STORAGE TANK		2		10		Active		$44,606.00		1952		390-00

		MSFC		-		-		4737		DRY AIR STORAGE TANK		2		10		Active		$110,529.00		1953		320-41

		MSFC		-		-		4738		PLASMA BURN SHED & STORAGE BLDG.		23		9		Active		$247,656.00		1957		220-10

		MSFC		-		-		4739		SOFI FOMULATION FACILITY		23		23.1		Active		$1,231,580.00		1957		212-10

		MSFC		-		-		4744		COMPRESSED AIR FACILITY		4		27.1		Active		$451,673.00		1960		345-20

		MSFC		-		-		4756		STORAGE BUILDING		9		8		Active		$15,763.00		1961		442-10

		MSFC		-		-		4757		HARDWARE/TOOL STORAGE		9		8		Active		$163,678.00		1998		442-10

		MSFC		-		-		4758		STORAGE BUILDING		9		8		Active		$51,390.00		1962		442-10

		MSFC		-		-		4759		HAZARDOUS MATERIAL MACH. FACILITY		23		1		Active		$820,096.00		1961		220-11

		MSFC		-		-		4761		WASTE WATER TREATMENT FACILITY		18		18.1		Active		$3,037,758.00		1993		832-40

		MSFC		-		-		4774		STORAGE BUILDING		9		8		Active		$130,757.00		1966		442-10

		MSFC		-		-		8010		SHOP		9		23		Active		$58,632.00		1958		442-90

		MSFC		-		-		9906		DAMS TO INDIAN CREEK		25		18.2		Active		$342,031.00		1999		872-40

		MSFC		-		-		9932		ROADS PARKING SURFACING		25		21		Active		$53,633.00		1966		872-10

		MSFC		-		-		9939		WARNING POSTS		21		25		Active		$607.00		1965		851-90

		MSFC		-		-		9954		LANDSCAPING		25		26		Active		$353,395.00		1964		750-90

		MSFC		-		-		9955		LANDSCAPING		25		26		Active		$58,369.00		1965		750-90

		MSFC		-		-		9956		LANDSCAPING WEST AREA		25		26		Active		$195,500.00		1965		750-90

		MSFC		-		-		9960		COMPRESSOR PAD		2		21		Active		$1,797.00		1962		390-00

		MSFC		-		-		9961		STILLING BASINS (2)		18		18.1		Active		$3,038.00		1962		831-90

		MSFC		-		-		9962		LEACHING FIELD		18		18.1		Active		$8,873.00		1962		831-30

		MSFC		-		-		9963		STORAGE TANK		11		10		Active		$14,986.00		1962		423-90

		MSFC		-		-		9964		HPIW SYSTEM		19		19.1		Active		$1,042,170.00		1964		841-10

		MSFC		-		-		9965		HPIW SYSTEM WEST AREA		19		19.1		Active		$1,006,076.00		1965		841-20

		MSFC		-		-		9966		ELECTRICAL SYSTEM		15		16		Active		$288,561.00		1964		812-30

		MSFC		-		-		9967		PRIMARY UTILITIES		11		16		Active		$410,352.00		1965		423-90

		MSFC		-		-		9968		GAS SYSTEMS & UTILITIES		11		17		Active		$1,703,379.00		1965		423-20

		MSFC		-		-		9969		WEST AREA HOLDING		18		18.1		Active		$307,045.00		1965		832-90

		MSFC		-		-		9970		STORM DRAINAGE		18		18.2		Active		$248,181.00		1964		871-10

		MSFC		-		-		9971		WATER LINE		19		17		Active		$5,693.00		1960		842-10

		MSFC		-		-		9973		CONTAMINATED WASTE STORAGE		18		24		Active		$1,018,940.00		1998		831-40

		MSFC		-		-		9975		DRAINAGE DITCH		18		18.2		Active		$88,260.00		1960		871-20

		MSFC		-		-		9980		LIQUID OXYGEN SYSTEM		4		9		Active		$1,195,778.00		1965		345-20

		MSFC		-		-		9981		HYDROGEM SYSTEM		4		9		Active		$2,232,607.00		1965		345-20

		MSFC		-		-		9989		CRYOGENIC STORAGE		25		9		Active		$1,031,810.00		1968		123-90

		MSFC		-		-		9990		LANDSCAPING		25		26		Active		$69,781.00		1967		750-90

		MSFC		-		-		9995		FY-69 LANDSCAPING		25		26		Active		$90,815.00		1969		750-90

		MSFC		-		-		9996		FY-71 STORM DRAINAGE IMPROVEMENTS		18		18.2		Active		$102,364.00		1971		871-10

		MSFC		-		-		9997		IRRIGATION SYSTEM		18		18.2		Active		$33,012.00		1972		871-30

		MSFC		MAF		-		077-01		SUBSTATION NO. 1		15		16.2		Active		$1,397,105.00		1943		812-10

		MSFC		MAF		-		077-02A&B		SUBSTATION NO. 02A & 02B		15		16.2		Active		$2,780,622.00		1943		812-10

		MSFC		MAF		-		077-03		SUBSTATION NO. 3		15		16.2		Active		$1,635,470.00		1943		812-10

		MSFC		MAF		-		077-04		SUBSTATION NO. 4		15		16.2		Active		$1,195,834.00		1943		812-10

		MSFC		MAF		-		077-05		SUBSTATION NO. 5		15		16.2		Active		$1,201,051.00		1943		812-10

		MSFC		MAF		-		077-06		SUBSTATION NO. 6		15		16.2		Active		$1,224,477.00		1943		812-10

		MSFC		MAF		-		077-07		SUBSTATION NO. 7		15		16.2		Active		$93,883.00		1953		812-10

		MSFC		MAF		-		077-07A		SUBSTATION NO. 7A		15		16.2		Active		$77,633.00		1963		812-10

		MSFC		MAF		-		077-07B		SUBSTATION NO. 7B		15		16.2		Active		$242,071.00		1964		812-10

		MSFC		MAF		-		077-08		SUBSTATION NO. 8		15		16.2		Active		$179,675.00		1943		812-10

		MSFC		MAF		-		077-08A		SUBSTATION NO. 8A		15		16.2		Active		$77,633.00		1963		812-10

		MSFC		MAF		-		077-09		SUBSTATION NO. 9		15		16.2		Active		$170,250.00		1953		812-10

		MSFC		MAF		-		077-10		SUBSTATION NO. 10		15		16.2		Active		$412,343.00		1953		812-10

		MSFC		MAF		-		077-11		SUBSTATION NO. 11		15		16.2		Active		$491,855.00		1953		812-10

		MSFC		MAF		-		077-12		SUBSTATION NO. 12		15		16.2		Active		$710,443.00		1953		812-10

		MSFC		MAF		-		077-13		SUBSTATION NO. 13		15		16.2		Active		$446,144.00		1953		812-10

		MSFC		MAF		-		077-13A		SUBSTATION NO. 13A		15		16.2		Active		$138,522.00		1979		812-10

		MSFC		MAF		-		077-14		SUBSTATION NO. 14		15		16.2		Active		$859,623.00		1953		812-10

		MSFC		MAF		-		077-15		SUBSTATION NO. 15		15		16.2		Active		$234,537.00		1963		812-10

		MSFC		MAF		-		077-16		SUBSTATION NO. 16		15		16.2		Active		$885,553.00		1953		812-10

		MSFC		MAF		-		077-17A&B		SUBSTATION NO. 17A & 17B		15		16.2		Active		$1,217,777.00		1953		812-10

		MSFC		MAF		-		077-19		SUBSTATION NO. 19		15		16.2		Active		$453,766.00		1963		812-10

		MSFC		MAF		-		077-20A&B		SUBSTATION NO. 20A & 20B		15		16.2		Active		$765,246.00		1963		812-10

		MSFC		MAF		-		077-21		SUBSTATION NO. 21		15		16.2		Active		$527,486.00		1965		812-10

		MSFC		MAF		-		077-23		TRANSFORMER BANK NO. 23		15		16.2		Active		$13,303.00		1965		812-10

		MSFC		MAF		-		077-24		SUBSTATION NO. 24		15		16.2		Active		$509,519.00		1966		812-10

		MSFC		MAF		-		077-25		SUBSTATION NO. 25		15		16.2		Active		$229,588.00		1966		812-10

		MSFC		MAF		-		077-26		TRANSFORMER BANK NO. 26		15		16.2		Active		$54,262.00		1966		812-10

		MSFC		MAF		-		077-27		TRANSFORMER BANK NO. 27		15		16.2		Active		$2,479.00		1966		812-10

		MSFC		MAF		-		077-28		TRANSFORMER BANK NO. 28		15		16.2		Active		$10,499.00		1965		812-10

		MSFC		MAF		-		077-29		SUBSTATION NO. 29		15		16.2		Active		$77,435.00		1966		812-10

		MSFC		MAF		-		077-30		SUBSTATION NO. 30		15		16.2		Active		$303,300.00		1964		812-10

		MSFC		MAF		-		077-31		SUBSTATION NO. 31		15		16.2		Active		$458,792.00		1964		812-10

		MSFC		MAF		-		077-32		SUBSTATION NO. 32		15		16.2		Active		$484,112.00		1964		812-10

		MSFC		MAF		-		077-33		SUBSTATION NO. 33		15		16.2		Active		$466,557.00		1964		812-10

		MSFC		MAF		-		077-35		TRANSFORMER BANK NO. 35		15		16.2		Active		$11,115.00		1965		812-10

		MSFC		MAF		-		077-36		TRANSFORMER BANK NO. 36		15		16.2		Active		$4,984.00		1965		812-10

		MSFC		MAF		-		077-37		TRANSFORMER BANK NO. 37		15		16.2		Active		$11,115.00		1965		812-10

		MSFC		MAF		-		077-42		SUBSTATION NO. 42		15		16.2		Active		$105,778.00		1984		812-10

		MSFC		MAF		-		077-43		SUBSTATION NO. 43		15		16.2		Active		$512,090.00		1976		812-10

		MSFC		MAF		-		077-44		SUBSTATION NO. 44		15		16.2		Active		$289,046.00		1983		812-10

		MSFC		MAF		-		077-45A		SUBSTATION NO. 45A		15		16.2		Active		$70,393.00		1978		812-10

		MSFC		MAF		-		077-45B		SUBSTATION NO. 45B		15		16.2		Active		$72,982.00		1978		812-10

		MSFC		MAF		-		077-46		SUBSTATION NO. 46		15		16.2		Active		$235,591.00		1981		812-10

		MSFC		MAF		-		077-47		SUBSTATION NO. 47		15		16.2		Active		$38,886.00		1979		812-10

		MSFC		MAF		-		077-48		SUBSTATION NO. 48		15		16.2		Active		$36,805.00		1983		812-10

		MSFC		MAF		-		077-49		SUBSTATION NO. 49		15		16.2		Active		$297,517.00		1985		812-10

		MSFC		MAF		-		077-50		TRANSFORMER BANK NO. 50		15		16.2		Active		$7,375.00		1985		812-10

		MSFC		MAF		-		077-51		TRANSFORMER BANK NO. 51		15		16.2		Active		$8,268.00		1984		812-10

		MSFC		MAF		-		077-52		SUBSTATION NO. 52		15		16.2		Active		$295,684.00		1986		812-10

		MSFC		MAF		-		077-53		SUBSTATION NO. 53		15		16.2		Active		$466,315.00		1986		812-10

		MSFC		MAF		-		077-54		SUBSTATION NO. 54		15		16.2		Active		$211,416.00		1987		812-10

		MSFC		MAF		-		077-55		TRANSFORMER BANK NO. 55		15		16.2		Active		$32,831.00		1988		812-10

		MSFC		MAF		-		077-56		TRANSFORMER BANK NO. 56		15		16.2		Active		$32,831.00		1988		812-10

		MSFC		MAF		-		077-57		SUBSTATION NO. 57		15		16.2		Active		$204,518.00		1988		812-10

		MSFC		MAF		-		077-58		SUBSTATION NO. 58		15		16.2		Active		$802,134.00		1991		812-10

		MSFC		MAF		-		1		LAND (MICHOUD)		25		26		Active		$107,365,107.00		1943		911-31

		MSFC		MAF		-		103		MANUFACTURING BLDG		23		23.1		Active		$325,155,935.00		1943		220-14

		MSFC		MAF		-		106		BLDG.STORAGE,H-CANE SUPPLIES/EMER.P		9		8		Active		$571,169.00		1944		442-10

		MSFC		MAF		-		110		VERTICAL ASSEMBLY BLDG		23		23.1		Active		$66,093,272.00		1964		220-14

		MSFC		MAF		-		113		DESSICANT/THERMAL OXIDIZER		9		24		Active		$452,102.00		1980		442-90

		MSFC		MAF		-		114		HIGH BAY ADDITION		23		23.1		Active		$27,010,222.00		1982		220-14

		MSFC		MAF		-		116		SPRINKLER HOUSE No. 2		19		19.1		Active		$76,279.00		1970		841-10

		MSFC		MAF		-		119		STORAGE BUILDING		23		8		Mothballed		$0.00		1943		219-11

		MSFC		MAF		-		121		EAST MASTER SUBSTATION		15		16.2		Active		$10,210,033.00		1943		812-10

		MSFC		MAF		-		131		LH2 TANK ABLATOR SPRAY FACILITY		23		23.1		Active		$22,361,591.00		1980		220-14

		MSFC		MAF		-		168		DEMINERALIZED WATER STORAGE TANK		10		25		Active		$421,385.00		1986		411-90

		MSFC		MAF		-		171		Water Treatment Facility		19		19.1		Active		$322,583.00		2000		841-10

		MSFC		MAF		-		173		IWWT CONTROL STRUCTURE		18		18.1		Active		$1,496,120.00		1980		831-90

		MSFC		MAF		-		175		LN2/GN2 CONVERSION FACILITY		10		10.2		Active		$2,555,560.00		1969		461-90

		MSFC		MAF		-		176		IWWT CONCENTRATE TREATMENT FACILITY		18		18.1		Active		$1,944,291.00		1988		831-90

		MSFC		MAF		-		177		IWWT SLUDGE HANDLING FACILITY		18		18.1		Active		$1,852,692.00		1988		831-90

		MSFC		MAF		-		178		CONCENTRATE W/W HOLDING TANKS		19		18		Active		$1,830,348.00		1988		841-45

		MSFC		MAF		-		179		IWWF HOLDING TANKS		19		18		Active		$3,192,647.00		1988		841-45

		MSFC		MAF		-		183		DEMINERALIZED WATER TANK		10		25		Active		$1,717,029.00		1963		411-90

		MSFC		MAF		-		201		FIRE WATER PUMP HOUSE		19		19.1		Active		$2,020,086.00		1952		843-20

		MSFC		MAF		-		202		COOLING TOWER EAST		19		17.1		Active		$2,136,254.00		1953		841-10

		MSFC		MAF		-		203		STORAGE BLDG		9		8		Active		$5,095,303.00		1944		442-10

		MSFC		MAF		-		207		BOILER HOUSE		17		17.1		Active		$68,638,123.00		1943		821-50

		MSFC		MAF		-		232		TRUCK SCALE		17		25		Active		$91,916.00		1992		890-95

		MSFC		MAF		-		239		STORAGE FACILITY		9		8		Active		$1,090,907.00		1943		442-10

		MSFC		MAF		-		30		UTILITY CONTROL SYSTEM		15		16		Active		$3,356,183.00		1967		812-90

		MSFC		MAF		-		303		X-RAY MOD AND STAGING FACILITY		9		8		Active		$53,155,381.00		1944		442-10

		MSFC		MAF		-		305		TRANS.& HANDLING STORAGE BLDG.		9		8		Active		$239,694.00		1993		442-10

		MSFC		MAF		-		307		S-IC STAGE DISPLAY		21		25		Mothballed		$0.00		1978		111-10

		MSFC		MAF		-		308		WEST MASTER SUBSTATION		15		16.2		Active		$2,258,556.00		1966		812-10

		MSFC		MAF		-		317		SOLVENT RECOVERY STRUCTURE		21		25		Mothballed		$0.00		1988		111-10

		MSFC		MAF		-		318		COMPONENT ABLATOR FACILITY		23		23.1		Active		$17,360,494.00		1985		220-14

		MSFC		MAF		-		319		COOLING TOWER (2 CELL)		19		17.1		Active		$201,929.00		1984		841-10

		MSFC		MAF		-		321		COOLING TOWER (3 CELL)		19		17.1		Active		$430,954.00		1966		841-10

		MSFC		MAF		-		324		WASTE OIL STORAGE		25		10		Active		$5,518.00		1987		126-90

		MSFC		MAF		-		352		COOLING TOWER (3 CELLS)		19		17.1		Active		$298,161.00		1964		841-10

		MSFC		MAF		-		401		FUEL OIL STORAGE		25		10		Active		$10,400.00		1986		126-90

		MSFC		MAF		-		406		WORKSHOP & STORAGE FACILITY		5		8		Active		$75,071.00		1967		610-90

		MSFC		MAF		-		411		INSTALLATION FACILITY		9		11		Mothballed		$0.00		1991		421-90

		MSFC		MAF		-		419		COOLING TOWER (1 CELL)		19		17.1		Active		$128,463.00		1984		841-10

		MSFC		MAF		-		424		COOLING TOWER (1 CELL)		19		17.1		Active		$25,287.00		1980		841-10

		MSFC		MAF		-		485		OFFICE AND STORAGE BLDG		9		8		Active		$514,898.00		1966		442-10

		MSFC		MAF		-		70		CHEMICAL WASTE SYSTEM		18		18.1		Active		$7,227,412.00		1962		831-90

		MSFC		MAF		-		72		IND WATER WASTE TREATMENT FACILITY		18		18.1		Active		$3,519,896.00		1982		831-90

		MSFC		MAF		-		74		FUEL OIL TRANSFER SYSTEM		25		10.2		Active		$927,547.00		1978		126-90

		MSFC		MAF		-		77		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$16,111,328.00		1943		812-30

		MSFC		MAF		-		79		COMMUNICATIONS NETWORK		15		16		Active		$1,455,240.00		1989		136-90

		MSFC		MAF		-		87		RAILROAD TRACKS		22		21		Active		$2,435,774.00		1943		860-10

		MSFC		MAF		-		92		DOMESTIC WATER SYSTEMS 3800 GPM		19		17		Active		$2,112,291.00		1954		842-10

		MSFC		MAF		-		96		PROCESS WATER SYSTEM		19		19.1		Active		$5,131,375.00		1943		841-10

		MSFC		MAF		-		97		CRYOGENIC LN2 SYSTEM		2		20.2		Active		$1,130,574.00		1967		390-00

		MSFC		SSFL		-		IO200029		SERVICE BUILDING-203		12		5		Active		$3,010,197.00		1956		140-40

		MSFC		SSFL		-		IO200039		ALFA RECORDING CENTER-BLDG 208		14		24		Active		$1,133,931.00		1955		381-20

		MSFC		SSFL		-		IO200040		ALFA TERMINAL HOUSE BLDG 209		1		24		Active		$256,683.00		1955		310-15

		MSFC		SSFL		-		IO200045		BRAVO RECORDING CENTER-BLDG 213		14		24		Active		$678,872.00		1956		381-20

		MSFC		SSFL		-		IO200047		BRAVO TERMINAL HOUSE-BLDG 214		1		24		Active		$109,943.00		1956		310-15

		MSFC		SSFL		-		IO200050		COCA TERMINAL HOUSE-BLDG 219		1		24		Active		$320,357.00		1959		310-15

		MSFC		SSFL		-		IO200055		DELTA RECORDING CENTER-BLDG 224		14		24		Active		$1,241,798.00		1956		381-20

		MSFC		SSFL		-		IO200057		DELTA TERMINAL HOUSE-BLDG 225		1		24		Active		$958,424.00		1956		310-15

		MSFC		SSFL		-		IO200062		ROCKET ENGINE TEST STAND ALFA I		13		4		Active		$10,464.00		1997		141-50

		MSFC		SSFL		-		IO200088		SIDEWALK		25		21		Active		$7,294.00		1956		690-90

		MSFC		SSFL		-		IO200089		VEHICLE FUELING LOCATION		25		10.2		Active		$27,156.00		1956		690-90

		MSFC		SSFL		-		IO200091		WATER DISTRIBUTION LINES		19		17		Active		$4,376,702.00		1956		842-10

		MSFC		SSFL		-		IO200092		ELECTRICAL DISTRIBUTION		15		16		In-Active		$6,819,232.00		1956		812-30

		MSFC		SSFL		-		IO200093		SEWAGE COLLECTION SYSTEM		15		18		Active		$35,179.00		1956		812-30

		MSFC		SSFL		-		IO200094		SEWAGE TREATMENT PLANT		18		18.1		Active		$23,846.00		1956		831-10

		MSFC		SSFL		-		IO200095		SEWAGE TREATMENT PLANT		18		18.1		Active		$426,476.00		1956		831-10

		MSFC		SSFL		-		IO200096		PROPELLANT STORAGE		17		9		Active		$307,240.00		1956		823-20

		MSFC		SSFL		-		IO200097		PROPELLANT STAORAG FACILITY		17		9		Active		$694,211.00		1956		823-20

		MSFC		SSFL		-		IO200098		PROPELLANT PIPE LINE		4		9		Active		$47,411.00		1956		345-20

		MSFC		SSFL		-		IO200099		PROPELLANT SERVICE PIPELINE		4		9		Active		$3,802,018.00		1956		345-20

		MSFC		SSFL		-		IO200100		LOQUID OXYGEN LINE		4		9		Active		$86,467.00		1957		345-20

		MSFC		SSFL		-		IO200101		LIQUID OXYGEN LINE		4		9		Active		$176,656.00		1957		345-20

		MSFC		SSFL		-		IO200102		LIQUID NITROGEN LINE		4		9		Active		$4,925.00		1957		345-20

		MSFC		SSFL		-		IO200103		LIQUID NITROGEN LINE		4		9		Active		$115,195.00		1957		345-20

		MSFC		SSFL		-		IO200105		GASEOUS NITROGEN & HELIUM LINE		4		9		Active		$326,992.00		1956		345-20

		MSFC		SSFL		-		IO200107		WATER RECLAMATION DAM		19		18.2		Active		$340,722.00		1958		843-50

		MSFC		SSFL		-		IO200109		EXTERIOR LIGHTING SERVICE		4		15		Active		$452,436.00		1957		345-50

		MSFC		SSFL		-		IO200110		ELECTRICAL SUBSTATION		15		16.2		Active		$7,294.00		1956		812-10

		MSFC		SSFL		-		IO200111		TRAFFIC SIGNAL		25		15		Active		$223,952.00		1957		872-10

		MSFC		SSFL		-		IO200112		SANITARY SEPTIC SYSTEM		18		18.1		Active		$116,799.00		1957		831-10

		MSFC		SSFL		-		IO200115		RECLAIM WATER DISTRIBUTION SYSTEM		13		17		Active		$2,306,873.00		1959		141-40

		MSFC		SSFL		-		IO200124		LAND EROSION CONTROL		18		18.2		Active		$2,608,076.00		1956		871-20

		MSFC		SSFL		-		IO200167		COCA FIRE HOUSE-BLDG 220		10		24		Active		$248,508.00		1956		461-20

		MSFC		SSFL		-		IO200168		DELTA INSPECTION OFFICE		13		12		Active		$1,810.00		1997		141-50

		MSFC		SSFL		-		IO200169		LIQUID NITROGEN SHELTER-BLDG 232		17		24		Active		$10,576.00		1956		890-30

		MSFC		SSFL		-		IO200170		WATER LINE		19		17		Active		$503,672.00		1958		842-10

		MSFC		SSFL		-		IO200174		STAND SHELTER-NO.739		24		0		Active		$7,571.00		1956		0

		MSFC		SSFL		-		IO200175		SEWAGE DISPOSAL PLANT		15		18.1		Active		$80,222.00		1997		812-30

		MSFC		SSFL		-		IO200178		FLAG POLE		18		25		Active		$1,656.00		1956		831-90

		MSFC		SSFL		-		IO200179		INTERIOR FENCE		18		25		Active		$13,348.00		1957		831-90

		MSFC		SSFL		-		IO200313		ELECTRICAL SUBSTATION-5000 KVA		15		16.2		Active		$412,596.00		1965		812-10

		MSFC		SSFL		-		IO200314		ELEC SUBSTATION-5000 KVA		15		16.2		Active		$6,277.00		1965		812-10

		MSFC		SSFL		-		IO200316		HYDROGEN LOADING PAD-DELTA		18		25		Active		$23,841.00		1966		871-50

		MSFC		SSFL		-		IO200320		RETAINING WALL-H2 PAD-DELTA		18		18.2		Active		$50,338.00		1966		871-50

		MSFC		SSFL		-		IO200340		HYDROGEN LOADING PAD-DELTA		18		25		Active		$24,904.00		1966		871-50

		MSFC		SSFL		-		IO200345		LAND IMPROVEMENT-CLEAR		21		26		Active		$25,292.00		1967		851-92

		MSFC		SSFL		-		IO200458		ELECTRICAL CONTROL STATION-BLDG 235		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200459		ELEC STATION-BLDG 236		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200460		ELECTRICAL STATION-BLDG 237		23		16.1		Active		$17,556.00		1964		219-10

		MSFC		SSFL		-		IO200463		SHELTER FOR SHEET METAL BRAKE		24		0		Active		$34,826.00		1972		0

		MSFC		SSFL		-		IO200464		DRUM STORAGE SHELTER		25		9		In-Active		$76,340.00		1959		690-90

		MSFC		SSFL		-		IO200465		OXIDIZER STORAGE SHELTER		25		9		Active		$94,724.00		1960		690-90

		MSFC		SSFL		-		IO200466		PYPHORIC STORAGE SHELTER		25		9		Active		$26,766.00		1961		690-90

		MSFC		SSFL		-		IO200475		SHELTER FOR GN2 COMPRESSORS		17		25		Active		$145,888.00		1975		890-50

		MSFC		SSFL		-		IO200476		HIGH PRESSURE VESSEL VAULT-BLDG 520		17		24		Active		$804,546.00		1975		890-50

		MSFC		SSFL		-		IO200477		DEFLECTOR WATER PUMPHOUSE- BLDG 241		23		19.1		Active		$43,876.00		1975		219-10

		MSFC		SSFL		-		IO200478		BUILDING 240-PUMP		23		19.1		Active		$44,084.00		1975		219-10

		MSFC		SSFL		-		IO200479		LAND		25		26		Active		$7.00		1956		911-30

		MSFC		SSFL		-		IO200480		EASEMENT		25		26		Active		$7.00		1956		911-30

		MSFC		SSFL		-		IO200486		LN2 CASCADE STRUCTURE-NO. 919		20		20.2		Active		$115,047.00		1977		382-30

		MSFC		SSFL		-		IO200487		POLE PLATFORM ELECTRICAL SUBSTATION		15		16.2		Active		$8,597.00		1983		812-10

		MSFC		SSFL		-		IO504003		COCA 4 PILLBOX-BLDG 614		20		24		In-Active		$153,748.00		1965		382-15

		MSFC		SSFL		-		IO504006		LIGHTED AREA STORAGE		15		16.2		Active		$215,885.00		1997		812-10

		MSFC		SSFL		-		IO504008		AIR COND. COCA, IMPROVEMENT		15		17		Active		$1,365.00		1997		812-30

		MSFC		SSFL		-		IO504729		LIQUID HYDROGEN STORAGE		4		9		Active		$1,676,133.00		1964		345-20

		MSFC		SSFL		-		IO504730		LOX SYSTEM - STORAGE & TRANSFER		4		9		Active		$177,238.00		1997		345-20

		MSFC		SSFL		-		IO504731		GN2 STORAGE SYSTEM		17		9		Active		$35,602.00		1997		823-20

		MSFC		SSFL		-		IO504734		HELIUM SYSTEM		4		9		Active		$1,309.00		1997		345-20

		MSFC		SSFL		-		IO504735		GN2 SYSTEM		4		9		Active		$28,102.00		1997		345-20

		SSC		-		-		10		ELECTRICAL DISTRIBUTION SYSTEM		15		16		Active		$31,187,485.00		1965		812-30

		SSC		-		-		1200		VISITORS CENTER		4		24		Active		$9,270,694.00		1966		350-20

		SSC		-		-		1209		Main St. Mars Exhibit		7		28		Active		$69,212.00		1988		630-12

		SSC		-		-		13		POTABLE WATER SYSTEM		19		17		Active		$10,024,826.00		1965		842-10

		SSC		-		-		15		COMMUNICATION DUCT SYSTEM		13		16		Active		$33,109,533.00		1965		132-90

		SSC		-		-		19		LAND		25		26		Active		$98,261,100.00		1965		911-10

		SSC		-		-		2109		CUSTODIAL SERVICES		7		28		Active		$294,546.00		1991		630-12

		SSC		-		-		2204		WAREHOUSE BUILDING		9		8		Active		$21,497,459.00		1965		442-10

		SSC		-		-		2207		(WHSE COMPLEX) SALVAGE MAT/STO.BLDG		9		8		Active		$323,175.00		1967		442-10

		SSC		-		-		2209		BOILER ROOM BLDG @2203		17		17.1		Active		$106,526.00		1993		821-30

		SSC		-		-		2210		HAZARDOUS WASTE HANDLING FACILITY		18		24		Active		$362,184.00		1995		831-40

		SSC		-		-		2310		LOCK & BRIDGE EQUIPMENT BLDG.		5		24		Active		$217,274.00		1965		610-90

		SSC		-		-		2311		LOCK WATER SUPPLY PUMP STATION		19		19.1		Active		$2,815,454.00		1965		841-55

		SSC		-		-		2312		WATER WELL & PUMP HSE. No. 2		19		19.1		Active		$375,421.00		1966		841-50

		SSC		-		-		2317		LOCK AND BASCULE BRIDGE		25		21		Active		$55,416,650.00		1965		163-90

		SSC		-		-		24		GROUND DRAINAGE		18		18.2		Active		$10,962,460.00		1965		871-90

		SSC		-		-		2403		GROUNDS MAINTENANCE BUILDING		5		23		Active		$76,181.00		1965		610-10

		SSC		-		-		2410		BLOCK HOUSE.(GAINSVILLE RD)		5		24		Abandoned		$0.00		1971		610-10

		SSC		-		-		2501		BLOCK HOUSE		5		24		Abandoned		$0.00		1971		610-10

		SSC		-		-		2502		PESTICIDE OPERATION BUILDING		9		8		Abandoned		$0.00		1982		442-10

		SSC		-		-		28		SEWAGE DISPOSAL SYSTEM		18		18.1		Active		$975,977.00		1965		831-90

		SSC		-		-		3201A		MARINE OPS ANNEX		7		28		Active		$19,547.00		1985		630-10

		SSC		-		-		3208		SSME LOGISTICS ANNEX		9		8		Active		$109,785.00		1986		442-10

		SSC		-		-		3220		SCALE BUILDING		22		24		Active		$658,186.00		1967		860-90

		SSC		-		-		3304		AIR COMPRESSOR SHELTER		4		25		Active		$6,070,571.00		1988		350-20

		SSC		-		-		3305		CENTRAL COMPRESSOR BLDG.		4		27.1		Active		$15,203,758.00		1966		350-20

		SSC		-		-		3306		HYDROGEN COMPRESSOR BLDG.		11		24		Active		$3,745,034.00		1966		423-90

		SSC		-		-		3309		LIQ.NITROGEN TANK (WEST)		11		10		Active		$1,199,603.00		1967		423-90

		SSC		-		-		3312		WATER WELL & PUMP HSE. No. 1		19		19.1		Active		$1,282,532.00		1965		841-50

		SSC		-		-		3320		HYDROGEN FLARE STACK AT 3306		11		25		Active		$55,734.00		1967		423-10

		SSC		-		-		3406		STORAGE BUILDING		9		8		Active		$31,187.00		1992		442-10

		SSC		-		-		3407		LIQ. HYDROGEN CONTROL BLDG.		11		24		Active		$1,181,168.00		1967		423-90

		SSC		-		-		3410		LOX STORAGE TANK		11		10		Abandoned		$0.00		1967		423-10

		SSC		-		-		3414		LOX STORAGE TRANSFER FACILITY		11		9		Active		$4,588,217.00		1971		423-10

		SSC		-		-		3415		HYDROGEN TRANSFER FACILITY		11		25		Active		$2,401,481.00		1971		423-20

		SSC		-		-		36		CANAL & DOCK FACILITIES		25		21		Active		$49,081,658.00		1966		163-90

		SSC		-		-		40		HPIW DISTRIBUTION SYSTEM		4		19		Active		$14,544,696.00		1966		355-40

		SSC		-		-		4040		E-1 COMPLEX ELECTRICAL BUILDING		16		16.2		Active		$684,363.00		1993		811-90

		SSC		-		-		4060		E COMPLEX TANK FARM		11		10		Active		$5,338,997.00		1993		423-10

		SSC		-		-		41		HPG SYSTEM		4		17		Active		$52,104,426.00		1966		355-50

		SSC		-		-		4101		TEST COMPLEX PUMP HOUSE		19		19.1		Active		$205,645.00		1994		842-15

		SSC		-		-		4103		A COMPLEX INERT GAS STORAGE AREA		4		9		Active		$1,317,952.00		1967		345-20

		SSC		-		-		4115		LIQUID HYDROGEN CATCH TANK		4		9		Abandoned		$0.00		1968		345-20

		SSC		-		-		42		PROPELLANT TRANSFER & STORAGE		4		9		Active		$1,591,164.00		1968		355-20

		SSC		-		-		4240		B COMPLEX INERT GAS STORAGE		4		9		Active		$706,749.00		1968		345-20

		SSC		-		-		4312		B COMPLEX POT. W. WELL PUMPHSE 3		4		19.1		Active		$252,961.00		1965		345-40

		SSC		-		-		4320		INDUSTRIAL WELL No. 1		4		19		Mothballed		$0.00		1967		345-40

		SSC		-		-		4321		INDUSTRIAL WELL No. 2		4		19		Mothballed		$0.00		1967		345-40

		SSC		-		-		4322		INDUSTRIAL WELL No. 3 & PUMPHOUSE		4		19.1		Active		$982,614.00		1968		345-40

		SSC		-		-		4324		SEWAGE LAGOON No. 3		18		18.1		Standby		$0.00		1967		831-90

		SSC		-		-		4325		INDUSTRIAL WATER RESERVOIR		4		18.2		Active		$11,192,522.00		1967		345-40

		SSC		-		-		4400		HPIW EMERG. POWER & HEATING PLANT		4		17.1		Active		$48,241,998.00		1967		345-40

		SSC		-		-		53		LAGOON SYSTEM, BLDG 1105		18		18.1		Active		$251,002.00		1974		831-90

		SSC		-		-		58		ENERGY MANAGEMENT CONTROL SYSTEM		15		16		Active		$1,332,364.00		1984		812-90

		SSC		-		-		7		RAILROAD TRACKS		22		21		Abandoned		$0.00		1965		860-10

		SSC		-		-		7020		LANDFILL BUILDING		25		24		Active		$77,819.00		1997		833-40

		SSC		-		-		7022		DRUM STAGING FACILITY		25		9		Active		$355,765.00		1999		833-90

		SSC		-		-		8105		BOILER ROOM BUILDING		17		17.1		Active		$453,805.00		1994		821-30

		SSC		-		-		8210		HORN TOWER		2		25		Abandoned		$0.00		1960		320-10

		SSC		-		-		8306		PROPULSION TEST LABORATORY		5		1		Active		$751,770.00		1998		610-10

		SSC		-		-		9810		IGLOO STORAGE		9		11		Abandoned		$0.00		1991		421-90

		SSC		-		-		9811		IGLOO STORAGE		9		11		Abandoned		$0.00		1991		421-90

		SSC		-		-		TRL-266		E Complex Operations Trailer 266		25		7		Active		$708.00		1999		631-30

		SSC		-		-		TRL-267		E Complex Operations Trailer 267		25		7		Active		$607.00		1999		631-30

		SSC		-		-		TRL-268		E Complex Operations Trailer 268		25		7		Active		$682.00		1999		631-30

		SSC		SSCTEN		-		1000B		BOILER ROOM BUILDING		17		17.1		Active		$251,312.00		1993		821-30

		SSC		SSCTEN		-		1006		OCEAN TECH. STAGING FACILITY		9		8		Active		$256,434.00		1986		442-10

		SSC		SSCTEN		-		1020		CHL RESEARCH LABORATORY		5		1		Active		$2,415,705.00		1989		610-10

		SSC		SSCTEN		-		1106		EPA GMPO STORAGE FACILITY		1		8		Active		$196,071.00		1977		310-10

		SSC		SSCTEN		-		2406		NAVOCEANO FACILITIES ANNEX A		9		8		Active		$154,207.00		1984		442-10

		SSC		SSCTEN		-		2408		NAVOCEANO FACILITIES ANNEX B		9		8		Active		$159,946.00		1992		442-10

		SSC		SSCTEN		-		3200		MARINE LOGISTICS FACILITY		9		8		Active		$388,829.00		1985		442-10

		SSC		SSCTEN		-		3203A		NDBC METAL STORAGE BUILDING		9		8		Active		$34,960.00		1989		442-10

		SSC		SSCTEN		-		3204		National Data Buoy Storage Facility		9		8		Active		$9,532,697.00		1965		442-10

		SSC		SSCTEN		-		3212		BOILER ROOM @3203		17		17.1		Active		$494,123.00		1993		821-30

		SSC		SSCTEN		-		8130		OCEAN SCIENCE STORAGE		1		9		Active		$46,818.00		1972		310-20





Class Codes moved to new DM Cat

		NASA CLASS CODES		ORIGINAL DM_CAT_CODE		NASA CLASS DESC		NEW DM_CAT_CODE		Reason

		121-10		25		Aircraft Direct Fueling Station		10.2		New category for these

		121-20		25		Aircraft Truck Fueling Facility		10.2		New category for these

		121-90		25		Aircraft Fuel Dispensing (Other)		10.2		New category for these

		122--10		25		Marine Fueling Facility		10.2		New category for these

		122-20		25		Small Craft Fueling Station		10.2		New category for these

		122-90		25		Marine Fuel Dispensing (Other)		10.2		New category for these

		123-10		25		Filling Station		10.2		New category for these

		123-90		25		Land Vehicle Fuel Dispensing (Other)		10.2		New category for these

		126-90		25		Miscellaneous Fueling and Dispensing		10		More correct category

		212-10		23		Launch Vehicle Maintenance Facility		23.1		Changed due to specialized facilities equipment

		212-20		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-30		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-40		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		212-50		23		Maintenance Shop - Component (Launch Vehicle Maintenance)		23.1		Changed due to specialized facilities equipment

		220-11		23		Model Shop		1		These are specialized fabrication facilities

		220-12		23		Tool Fabrication Shop		1		These are specialized fabrication facilities

		220-13		23		Instrument Fabrication Shop		1		These are specialized fabrication facilities

		220-14		23		Vehicle Assembly Buildings (Other than at Launch Sites)		23.1		Related to launch preparation

		320-60		2		Tracking and Data Acquisition (Structures and Facilities)		13.2		These are small antennas & tracking

		345-20		4		Propellant &amp; Fuel Storage &amp; Transfer Systems (Engine Test)		9		More correct category

		345-40		4		Water Systems (Engine Test)		19		More correct category

		381-20		14		Data Collection &amp; Reduction Center Bldgs (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-30		14		Assembly and Checkout Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-40		14		Instrumentation Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-50		14		Service Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		381-60		14		Remote Air Intake Buildings (Launch Complex)		24		Changed because these are launch preparation buildings, not operations related.

		382-13		20		Camera Pads &amp; Structures (Launch Complex)		20.1		New category for these

		382-15		20		Blockhouses (Launch Complex)		24		Other building vice launch facility

		382-30		20		Propellant and Fuel Systems + Storage Tanks (Launch Complex)		20.2		New category for these

		382-31		20		High Pressure Gas Systems (Launch Complex)		20.2		New category for these

		382-70		20		Electrical Systems (Launch Complex)		16		Electrical distribution is more correct

		421-90		9		Solid Fuel Storage - Bulk (Other)		11		These are propellant storage magazines and should be in DM Cat code 11

		610-30		5		Receiving and Shipping Buildings		8		These are supply buildings

		630-10		7		Prefabricated Buildings, General use		28		These aren't trailers

		630-11		7		Prefabricated Buildings, Offices use		28		These aren't trailers

		630-12		7		Prefabricated Buildings, Institutional		28		These aren't trailers

		630-14		7		Prefabricated Buildings, Storage use		28		These aren't trailers

		630-16		7		Prefabricated Buildings, Service use		28		These aren't trailers

		630-17		7		Prefabricated Buildings, R&amp;D use		28		These aren't trailers

		630-20		7		Commercial Packaged Accommodations		28		These aren't trailers

		630-21		7		Commercial Packaged Accomodations, Office use		28		These aren't trailers

		630-22		7		Commercial Packaged Accomodations, Institutional		28		These aren't trailers

		630-24		7		Commercial Packaged Accomodations, Storage use		28		These aren't trailers

		630-26		7		Commercial Packaged Accomodations, Service use		28		These aren't trailers

		630-27		7		Commercial Packaged Accomodations, R&amp;D		28		These aren't trailers

		811-10		16		Electric Power Plant – Diesel		16.1		These are generating plants vice electrical distribution

		811-20		16		Electric Power Plant - Coal-Fired		16.1		These are generating plants vice electrical distribution

		811-30		16		Electric Power Plant - Oil-Fired		16.1		These are generating plants vice electrical distribution

		811-40		16		Electric Power Plant - Gas-Fired		16.1		These are generating plants vice electrical distribution

		811-50		16		Electric Power Plant – Nuclear		16.1		These are generating plants vice electrical distribution

		811-60		16		Stand-by Generator Plant		16.1		These are generating plants vice electrical distribution

		811-70		16		Electric Power Plant – Hydro		16.1		These are generating plants vice electrical distribution

		811-80		16		Power Station		16.1		These are generating plants vice electrical distribution

		812-10		15		Substation		16.2		These are not lighting systems, are electrical & electrical dist.

		812-30		15		Distribution Systems		16		These are not lighting systems, are electrical & electrical dist.

		812-35		15		Electrical and Communications Duct System		16		These are not lighting systems, are electrical & electrical dist.

		812-60		15		Distribution Transformers		16.2		These are not lighting systems, are electrical & electrical dist.

		812-90		15		Electricity - Distribution and Transmission Lines (Other)		16		These are not lighting systems, are electrical & electrical dist.

		821-10		17		Heating Plant and Other Related Facilities - Coal-Fired		17.1		These are generating plants vice distribution facilities

		821-20		17		Heating Plant and Other Related Facilities - Oil-Fired		17.1		These are generating plants vice distribution facilities

		821-30		17		Heating Plant and Other Related Facilities - Gas-Fired		17.1		These are generating plants vice distribution facilities

		821-40		17		Heating Plant and Other Related Facilities – Nuclear		17.1		These are generating plants vice distribution facilities

		821-50		17		Steam Plant - Power and Other Related Facilities		17.1		These are generating plants vice distribution facilities

		831-10		18		Sewage Treatment Plant		18.1		Treatment vice distribution

		831-30		18		Septic Tank and Drain Field		18.1		Treatment vice distribution

		831-40		18		Contaminated Waste Storage		18.1		Treatment vice distribution

		831-50		18		Radioactive Waste Handling Facility		18.1		Treatment vice distribution

		831-90		18		Sewage and Waste (Other)		18.1		Treatment vice distribution

		841-10		19		Water Treatment Facilities		19.1		Treatment vice distribution

		841-70		19		Chlorinator Building		19.1		Treatment vice distribution

		842-12		19		Central Chilled Water Plant and Distribution System		17		HVAC Distribution vice potable water distribution

		860-10		22		Railroad Trackage		21		Similar to roadways

		860-20		22		Railroad Barricades		25		Other equipment more correct

		860-30		22		Railroad Bridge and Trestle		21		Similar to roadways

		860-40		22		Crane Trackage		21		Similar to roadways

		860-50		22		Railroad Scales		25		Other equipment more correct

		860-90		22		Other Railroad Trackage Facilities		25		Other equipment more correct

		871-10		18		Storm Sewer		18.2		New category for these

		871-20		18		Drainage Ditch		18.2		New category for these

		871-30		18		Irrigation Facility		18.2		New category for these

		871-40		18		Dykes or Dams		18.2		New category for these

		871-50		18		Retaining Walls		18.2		New category for these

		871-90		18		Ground Improvement Structures (Other)		18.2		New category for these

		872-20		25		Guard and Watch Towers		24		More correct category

		872-30		25		Sentry Station		24		More correct category

		872-90		25		Security Structures (Other)		24		More correct category

		890-25		17		Compressed Air Plant		27.1		Compressed air generation vice HVAC

		890-30		17		Compressed Air Distribution System		27		Compressed air distribution vice HVAC

		890-40		17		Chilled Water Plant		17.1		Plant vice distribution system

		890-55		17		Air Conditioning Plant		17.1		Plant vice distribution system

		890-75		17		Cooling Tower		17.1		Plant vice distribution system

		890-80		17		Combined Air Conditioning and Heating Plant		17.1		Plant vice distribution system

		890-95		17		Vehicle Scales		25		Vehicle scales, not HVAC

		911-21		25		Land - Donation (State and Local Government)		26		Land vice other facility

		911-22		25		Land - Donation (Federal Government)		26		Land vice other facility

		911-30		25		Land - Transfer from Air Force		26		Land vice other facility

		911-31		25		Land - Transfer from Army		26		Land vice other facility

		911-32		25		Land - Transfer from Navy		26		Land vice other facility

		911-33		25		Land - Transfer from other Federal Agencies		26		Land vice other facility

		911-40		25		Land - Condemnation		26		Land vice other facility

		911-50		25		Land - Exchange		26		Land vice other facility

		912-10		25		Land - Public Domain Withdrawal (Executive Order)		26		Land vice other facility

		912-11		25		Land - Public Domain Withdrawal (Public Land Order)		26		Land vice other facility

		912-13		25		Land - Public Domain Withdrawal (Permit)		26		Land vice other facility

		912-20		25		Land - Public Domain Withdrawal (Temporary)		26		Land vice other facility

		913-10		25		Land - Public Domain--Use Permit (Dept. of Interior)		26		Land vice other facility

		913-20		25		Land - Public Domain--Use Permit (Dept. of Air Force)		26		Land vice other facility

		913-30		25		Land - Public Domain--Use Permit (Other Agencies)		26		Land vice other facility

		913-40		25		Land - License from Air Force		26		Land vice other facility

		913-50		25		Land - License from Army		26		Land vice other facility

		913-60		25		Land - License from Navy		26		Land vice other facility

		913-61		25		Land - Permit from Air Force		26		Land vice other facility

		913-62		25		Land - Permit from Army		26		Land vice other facility

		913-63		25		Land - Permit from Navy		26		Land vice other facility

		914-10		25		Land - Public - Temporary or Long-Term		26		Land vice other facility

		914-20		25		Land - Public - Temporary Permit		26		Land vice other facility

		921-10		25		Land - Easement (By Purchase)		26		Land vice other facility

		921-20		25		Land - Easement (By Condemnation)		26		Land vice other facility

		921-30		25		Land - Easement (Transfer from the Air Force)		26		Land vice other facility

		921-40		25		Land - Easement (Transfer from the Army)		26		Land vice other facility

		921-50		25		Land - Easement (Transfer from the Navy)		26		Land vice other facility

		921-60		25		Land - Easement (Transfer from other Federal Agencies)		26		Land vice other facility

		921-90		25		Land - Other Rights of Way		26		Land vice other facility

		922-10		25		Land - In-Lease - Private Enterprise		26		Land vice other facility

		922-20		25		Land - In-Lease - State and Local Governments		26		Land vice other facility

		922-30		25		Land - In-Lease - Long Term		26		Land vice other facility

		923-10		25		Land - Foreign, 99-Year Lease		26		Land vice other facility

		923-20		25		Land - Foreign, Base Rights		26		Land vice other facility

		923-40		25		Land - Foreign, Occupied Areas		26		Land vice other facility

		923-50		25		Land - Foreign, In-Lease		26		Land vice other facility

		923-60		25		Land - Foreign, Miscellaneous		26		Land vice other facility

		932-10		25		Land - Site Improvement		26		Land vice other facility

		932-20		25		Land - Site Clearing		26		Land vice other facility

		932-30		25		Land - Site Grading		26		Land vice other facility

		932-40		25		Land - Site Cut and Fill		26		Land vice other facility

		932-50		25		Land - Site Landscaping		26		Land vice other facility

		932-60		25		Land - Site Dredging		26		Land vice other facility

		932-90		25		Non-Structural improvements to land not owned		26		Land vice other facility





MSFC 5s TO 0s

		CTR		SITE		INST		FAC		DESC		STAT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		COUNT

		MSFC		-		-		4184		ANTENNA TEST TOWER (TRANS)		Active		4		5		0		0		4		0		0		0		0		6

		MSFC		-		-		4185		ANTENNA TEST TOWER FAC (TRGT)		Active		3		5		0		0		3		0		0		0		0		6

		MSFC		-		-		4189		RF VACUUM TEST FACILITY		Active		4		3		4		4		5		4		0		4		5		1

		MSFC		-		-		4191		RF MEASUREMENT LAB		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4200		OFFICE BUILDING		Active		5		3		4		2		2		5		5		4		0		1

		MSFC		-		-		4201		OFFICE BUILDING		Active		5		4		5		5		5		4		5		4		0		1

		MSFC		-		-		4202		OFFICE BUILDING		Active		5		5		5		5		5		4		5		5		0		1

		MSFC		-		-		4203		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4241		OFFICE & STORAGE BUILDING		Active		5		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4244		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4249		MEDICAL CENTER & OFFICE BUILDING		Active		4		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4250		OFFICE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4251		OFFICE & STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4252		STEAM CLEANING FACILITY		Active		4		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4306		OFFICE BUILDING		Active		4		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4312		SECURITY GUARD HQS		Active		4		5		5		5		5		4		0		4		0		2

		MSFC		-		-		4313		STORAGE BUILDING		Active		3		2		3		3		3		3		0		3		0		2

		MSFC		-		-		4319		STORAGE BUILDING		Active		5		4		4		4		5		5		0		4		0		2

		MSFC		-		-		4348		STORAGE BUILDING		Active		5		4		5		5		5		4		0		4		0		2

		MSFC		-		-		4353		PHOTO LAB		Active		5		5		3		5		5		5		5		4		0		1

		MSFC		-		-		4372		MILLIMETER WAVELENGTH BLD		Active		2		2		1		2		2		2		0		3		0		2

		MSFC		-		-		4391		COMPACTOR FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4436		SSME - HSL BLOCK II FACILITY		Active		5		5		5		4		5		5		0		5		0		2

		MSFC		-		-		4464		MICROBIOLOGY LABORATORY		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4465		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4466		STAGING BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4467		LIDAR FACILITY		Active		4		4		4		2		5		5		0		4		4		4

		MSFC		-		-		4470		COMM.CROSS CONN.BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4471		STORAGE & OFFICE BUILDING		Active		5		4		3		2		2		3		5		3		0		1

		MSFC		-		-		4472		SHOP BUILDING		Active		5		5		4		2		4		4		5		3		0		1

		MSFC		-		-		4473		Central Chiller Facility		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4477		AUDIO REVERBERANT FACILITY		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4478		EQUIPMENT SHED		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4479		STORAGE SHED		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4480		PAINT SHOP		Active		5		5		3		5		5		5		0		5		5		1

		MSFC		-		-		4482		TRANSPORTATION SUPP.BLDG.		Active		5		5		4		5		5		4		0		5		0		2

		MSFC		-		-		4483		VEHICLE MAINTENANCE SHOP		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4485		OFFICE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4490		STORAGE SHED		Active		4		4		3		5		5		5		0		5		0		2

		MSFC		-		-		4491		DOCUMENTATION REPOSITORY		Active		5		5		5		5		5		5		0		4		0		2

		MSFC		-		-		4492		OFFICE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4494		CENTER ACTIVITIES BLDG.		Active		5		5		5		5		5		4		0		5		0		2

		MSFC		-		-		4495		SHOP BUILDING		Active		5		4		5		2		5		5		0		5		0		2

		MSFC		-		-		4498		STORAGE BUILDING		Active		4		3		5		5		5		5		0		5		0		2

		MSFC		-		-		4499		STORAGE BUILDING		Mothballed		4		3		5		5		5		5		0		5		0		2

		MSFC		-		-		4514		PROPULSION SYS.TEST STAND		Mothballed		4		3		3		5		1		5		5		3		1		6

		MSFC		-		-		4515		TRANSIENT PRESSURE TEST FACILITY		Mothballed		3		2		0		0		1		1		0		0		1		9

		MSFC		-		-		4516		LOX STORAGE FACILITY		Active		5		4		5		0		5		0		0		5		0		4

		MSFC		-		-		4517		LH2 STORAGE FACILITY		Mothballed		5		3		5		0		1		1		0		0		5		6

		MSFC		-		-		4518		HYD.TRANSFER CTRL.HOUSE		Mothballed		5		5		4		5		4		5		0		4		0		5

		MSFC		-		-		4519		LOX TRANSFER CTRL.HOUSE		Mothballed		3		4		4		5		5		5		0		4		5		1

		MSFC		-		-		4524		TEST STAND SUPPORT BLDG		Active		5		4		5		4		5		4		0		5		0		2

		MSFC		-		-		4525		LOX TRANSFER CTRL.HOUSE		Active		4		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4526		LH2 TRANSFER CTRL.HOUSE		Mothballed		4		4		5		5		5		5		0		4		0		2

		MSFC		-		-		4527		LH2 STORAGE TANK		Mothballed		4		4		5		0		2		5		0		0		0		7

		MSFC		-		-		4531		TEST STAND SUPPORT BLDG.		Active		5		5		5		2		1		5		0		5		0		2

		MSFC		-		-		4532		TEST SUPPORT BUILDING		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4542		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4552		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4559		SHEAR SHOP FACILITY		Active		5		5		5		5		5		5		5		4		0		1

		MSFC		-		-		4560		PROPUL.SYS.TST.OBSER.BUNKER		Abandoned		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		4562		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4566		OFFICE BUILDING		Active		5		5		4		4		5		5		5		4		0		1

		MSFC		-		-		4567		PUMP & BOILER HOUSE		Active		5		5		4		5		5		5		5		5		0		1

		MSFC		-		-		4574		OBSERVATION BUNKER		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4579		LWD RESERVOIR		Abandoned		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4581		NITROGEN GAS STORAGE FAC.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4582		STORAGE BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4583		TEST & DATA RECORDING FAC.		Active		5		5		4		4		5		5		0		5		5		1

		MSFC		-		-		4584		TEST SUPPORT BUILDING		Active		5		5		4		5		5		5		0		5		0		2

		MSFC		-		-		4585		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4587		VACUUM PUMP STATION		Mothballed		3		1		2		5		5		5		0		2		0		6

		MSFC		-		-		4588		COLD CALIBRATION TEST STD		Mothballed		3		3		0		3		2		0		0		3		2		9

		MSFC		-		-		4594		FUEL STORAGE FACILITY		Mothballed		4		1		2		5		2		5		0		5		0		6

		MSFC		-		-		4596		TEST AREA MAINT SHOP		Active		5		5		4		5		5		4		5		5		0		1

		MSFC		-		-		4597		FUEL READY STORAGE		Mothballed		5		5		5		0		0		5		0		0		0		5

		MSFC		-		-		4598		NITROGEN GAS STORAGE FAC.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4604		SSETS STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4607		Air Compressor Building		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4608		PISTOL RANGE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4609		SOFTBALL FIELD HOUSE		Active		5		5		5		0		5		0		0		5		0		4

		MSFC		-		-		4610		OFFICE & ENGINEERING BLDG		Active		4		4		4		4		3		4		5		3		0		1

		MSFC		-		-		4611		AUTOMOTIVE FUEL FACILITY		Active		5		5		5		5		5		5		0		3		0		2

		MSFC		-		-		4613		AIR CONDITIONING EQUIP.BLDG.		Active		5		5		5		5		4		4		0		4		0		2

		MSFC		-		-		4614		ATMOSPHERIC RESEARCH BLDG		Active		5		5		5		4		4		5		0		4		5		1

		MSFC		-		-		4616		STORAGE BUILDING		Active		3		5		4		5		4		5		0		4		0		2

		MSFC		-		-		4617		STORAGE BUILDING		Active		5		4		4		5		4		5		0		5		0		2

		MSFC		-		-		4620		HP PNEUMATIC FACILITY		Active		5		3		4		4		4		4		0		3		5		1

		MSFC		-		-		4621		STORAGE BUILDING		Active		5		4		5		5		5		4		0		4		0		2

		MSFC		-		-		4622		CENTER ACTIVITIES BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4624		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4625		SHUTTLE HARDWARE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4626		LH2 COLD FLOW FACILITY		Active		5		5		5		0		5		5		0		0		0		4

		MSFC		-		-		4630		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4632		GASOLINE STORAGE TANK		Active		5		4		5		0		5		5		0		0		0		4

		MSFC		-		-		4633		GASOLINE STORAGE TANK		Active		5		4		5		0		5		5		0		0		0		4

		MSFC		-		-		4634		SEB STORAGE		Mothballed		5		4		4		4		4		5		0		2		0		7

		MSFC		-		-		4635		CHEMICAL WASTE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4638		SUPPORT BUILDING		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4639		RECORDS MANAGEMENT		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4640		HAZARDOUS WASTE FACILITY		Active		4		4		4		4		5		5		0		3		0		2

		MSFC		-		-		4641		CENTER ACTIVITIES BLDG.		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4642		CENTER ACTIVITIES BLDG.		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4643		TRIBOLOGY TEST FACILITY		Active		4		4		3		5		3		4		0		3		0		2

		MSFC		-		-		4645		STORAGE FACILITY		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4647		AIR COMPRESSOR BUILDING		Mothballed		3		4		4		2		2		2		4		4		0		9

		MSFC		-		-		4651		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4653		COMPONENTS SERVICE BLDG.		Active		5		5		5		5		2		5		5		4		0		1

		MSFC		-		-		4654		OFFICE BUILDING		Active		5		3		5		5		4		5		0		3		0		2

		MSFC		-		-		4658		BLOWER BUILDING		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4659		HP GN2 FACILITY		Active		5		4		5		0		5		5		0		0		5		3

		MSFC		-		-		4660		BOILER PLANT		Active		5		3		5		0		2		5		0		5		0		3

		MSFC		-		-		4661		SCALE HOUSE		Active		5		3		5		0		4		5		0		3		0		3

		MSFC		-		-		4665		HISTOR.REDSTONE TST.SITE		Heritage		3		2		0		0		1		1		0		0		1		9

		MSFC		-		-		4666		OFFICE BUILDING		Active		5		3		5		4		4		4		5		4		0		1

		MSFC		-		-		4668		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4669		WATER RESERVOIR		Active		5		0		0		0		0		5		0		0		0		7

		MSFC		-		-		4670		ADVANCED ENGINE TEST FACILITY		Active		4		2		3		3		2		2		2		2		2		7

		MSFC		-		-		4672		WEST TEST AREA LH2 STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4673		FUEL TANKS		Active		5		5		5		0		5		4		0		0		0		4

		MSFC		-		-		4675		BOILER HOUSE		Active		5		4		1		0		4		4		0		4		0		3

		MSFC		-		-		4677		TEST CELL		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4678		SHOP BUILDING		Active		4		4		4		5		3		3		0		3		0		2

		MSFC		-		-		4679		ELECTRICAL EQUIP.BUILDING		Active		5		4		5		5		3		5		0		5		0		2

		MSFC		-		-		4680		TEST SUPPORT BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4682		PORTABLE STORAGE BUILDING		Active		5		5		3		5		5		5		0		5		0		2

		MSFC		-		-		4688		STORAGE BUILDING		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		4693		FUEL STORAGE		Active		5		5		5		0		5		5		0		0		0		4

		MSFC		-		-		4694		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4697		OBSERVATION BUNKER		Mothballed		3		3		3		3		3		3		3		3		0		9

		MSFC		-		-		4698		CABLE STORAGE SHED		Active		5		4		5		5		5		5		0		5		0		2

		MSFC		-		-		4700		DEIONIZED WATER FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4702		NON-DESTRUCTIVE EVALUATION FACILITY		Active		5		4		4		5		5		5		5		4		0		1

		MSFC		-		-		4703		STORAGE BUILDING		Active		5		3		4		5		5		5		0		5		0		2

		MSFC		-		-		4704		HEAT TREAT FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4712		OFFICE BUILDING		Active		5		3		4		4		4		4		5		3		0		1

		MSFC		-		-		4714		MECHANICAL EQUIP.BUILDING		Active		5		5		5		5		2		4		0		4		5		1

		MSFC		-		-		4715		ENVIRONMENTALLY CONTROLLED STORAGE		Active		3		3		3		3		4		3		0		3		0		2

		MSFC		-		-		4716		TEST CONTROL BUILDING		Active		5		3		3		3		3		4		0		3		0		2

		MSFC		-		-		4720		REFRIGERATION STORAGE FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4723		FLIGHT HARDWARE PARTS STORAGE		Active		5		4		5		4		5		5		5		4		0		1

		MSFC		-		-		4727		OFFICE BUILDING		Active		4		4		5		5		5		5		0		4		0		2

		MSFC		-		-		4728		SHOP & STORAGE BUILDING		Active		4		4		5		5		5		5		5		4		0		1

		MSFC		-		-		4731		STORAGE BUILDING		Active		4		4		4		5		5		5		0		4		0		2

		MSFC		-		-		4733		IMPULSE BASE FLOW FAC.		Active		5		4		5		3		5		4		0		4		0		2

		MSFC		-		-		4734		VACUUM PUMP HOUSE		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4735		AIR DRYER HOUSE		Active		5		4		5		5		5		5		0		4		5		1

		MSFC		-		-		4736		DRY AIR STORAGE TANK		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		4737		DRY AIR STORAGE TANK		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		4738		PLASMA BURN SHED & STORAGE BLDG.		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4743		PICNIC PAVILION		Active		5		5		5		0		5		0		0		0		0		5

		MSFC		-		-		4744		COMPRESSED AIR FACILITY		Active		3		3		2		3		3		2		0		3		0		2

		MSFC		-		-		4745		SANDBLAST FACILITY		Active		5		5		5		5		5		5		5		5		0		1

		MSFC		-		-		4746		OFFICE BLDG.		Mothballed		2		1		2		1		1		1		0		1		0		9

		MSFC		-		-		4748		SHOWER & DRESSING ROOM		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4749		REST ROOM FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4750		BARBEQUE FACILITY		Active		5		5		5		0		5		0		0		5		0		4

		MSFC		-		-		4751		HIGH PRESSURE AIR STORAGE		Active		5		5		5		5		5		5		0		5		5		1

		MSFC		-		-		4752		CENTER ACTIVITIES BUILDING		Active		5		4		5		4		5		4		0		4		0		2

		MSFC		-		-		4756		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4757		HARDWARE/TOOL STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4758		STORAGE BUILDING		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4760		SURFACE TREATMENT FAC.		Active		4		5		5		3		3		4		3		4		4		1

		MSFC		-		-		4761		WASTE WATER TREATMENT FACILITY		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		4764		CHEMICAL STORAGE BUILDING		Active		5		5		4		5		5		5		0		5		0		2

		MSFC		-		-		4767		INERT PROPELLANT CASTING FACILITY		Active		5		4		4		4		5		5		0		5		0		2

		MSFC		-		-		4774		STORAGE BUILDING		Active		5		4		5		4		5		5		0		5		0		2

		MSFC		-		-		8010		SHOP		Active		5		4		4		5		3		5		0		5		0		2

		MSFC		-		-		9903		Exterior Signage		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9904		I565 SIGNAGE		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9905		OUTSIDE LIGHTS		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9906		DAMS TO INDIAN CREEK		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9910		LIGHTING PROTECTION SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9938		TEST WARNING SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9939		WARNING POSTS		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9945		BARRICADE		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9949		PILL BOX		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9950		PILL BOXES (3)		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9954		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9955		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9956		LANDSCAPING WEST AREA		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9959		STORAGE AREA		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9960		COMPRESSOR PAD		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9961		STILLING BASINS (2)		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9962		LEACHING FIELD		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9971		WATER LINE		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9972		WATER LINE		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9973		CONTAMINATED WASTE STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9975		DRAINAGE DITCH		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9986		MOTORIZED LARGE VALVES		Active		5		5		0		0		5		5		0		0		0		5

		MSFC		-		-		9990		LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9991		STORAGE		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		9994		CENTRAL FIRE ALARM SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9995		FY-69 LANDSCAPING		Active		0		0		0		0		0		0		0		0		0		9

		MSFC		-		-		9996		FY-71 STORM DRAINAGE IMPROVEMENTS		Active		5		0		0		0		0		0		0		0		0		8

		MSFC		-		-		9997		IRRIGATION SYSTEM		Active		5		0		0		0		5		5		0		0		0		6

		MSFC		-		-		9998		WARNING SYSTEM		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		9999		WARNING SYSTEM, EAST/WEST TEST AREA		Active		5		0		0		0		5		0		0		0		0		7

		MSFC		-		-		T115		OFFICE TRAILER		Active		5		5		5		5		5		5		0		5		0		2

		MSFC		-		-		T259		OFFICE TRAILER		Active		5		3		3		4		5		5		0		3		0		2

		MSFC		-		-		T260		OFFICE TRAILER		Active		5		3		3		4		5		5		0		3		0		2

		MSFC		-		-		T269		TRAILER		Active		5		4		4		5		5		5		0		5		0		2

		MSFC		-		-		T298		TRAILER		Active		5		5		5		5		5		5		0		5		0		2

		TOTAL NUMBER OF CELLS CHANGED																														651		1836		35.46%





DM Summary Sheet

		CTR		SITE		INST		NAME		CRV ($M)		01 BMAR ($M)		02 DM ($M)		BMAR/CRV(%)		DM/CRV(%)		Wgtd FCI

		ARC		-		-		AMES Research Center		2,004		68		139		3.4%		6.9%		4.13		4.13

		ARC		CL		-		ARC Crows Landing		23		0		2		0.0%		7.1%		4.15		4.15

		ARC		CP		-		Camp Parks		5		0		1		0.0%		13.7%		3.44		3.44

		ARC		MFA		-		Moffet Federal Airfield		649		1		63		0.2%		9.8%		3.24		3.24

		DFRC		-		-		Dryden Flight Research Center		264		8		21		3.0%		8.1%		3.84		3.84

		GRC		-		-		Glenn Research Center		1,722		36		168		2.1%		9.8%		3.54		3.54

		GRC		PBS		-		Plum Brook Station		711		14		112		2.0%		15.8%		3.13		3.13

		GSFC		-		-		Goddard Space Flight Center		884		136		70		15.4%		7.9%		3.94				3.94

		GSFC		HSTDN		-		Hawaii Spaceflight Tracking/Data Network (STDN)		16		1		2		6.3%		14.2%		3.31				3.31

		GSFC		PSTDN		-		Ponce De Leon Space Flight Tracking/Data Network (STDN)		1		0		0		0.0%		9.5%		3.67				3.67

		GSFC		SMLF		-		Shiloh Microwave Link Facility		0		0		0		0.0%		0.0%		0.00

		GSFC		WFF		-		Wallops Flight Facility		587		39		47		6.6%		8.0%		3.70				3.70

		GSFC		WFF		NBF		National Balloon Facility, Palestine, TX		5		1		0		18.7%		3.5%		4.57				4.57

		GSFC		WFF		PFR		Poker Flats Research, Fairbanks, AK		6		1		0		18.0%		5.1%		4.31				4.31

		JPL		-		-		Jet Propulsion Laboratory		614		3		56		0.5%		9.1%		3.61		3.61

		JPL		DSN		CAN		Canberra Deep Space Communications Complex, Australia		110		9		11		7.8%		9.6%		3.93				3.93

		JPL		DSN		GLDSTN		Goldstone, CA		203		14		12		6.9%		5.7%		3.90		3.90

		JPL		DSN		MAD		Madrid Deep Space Communications Complex, Spain		103		8		10		7.8%		10.2%		3.40				3.40

		JPL		TBLMTN		-		Table Mountain Observatory		6		0		1		0.0%		9.5%		3.76		3.76

		JSC		-		-		Johnson Space Center		1,348		167		155		12.4%		11.5%		3.41				3.41

		JSC		ELLFLD		-		Ellington Field		90		0		9		0.0%		10.0%		3.81				3.81

		JSC		PLMDALE		-		Palmdale, NASA & USAF Industrial Plant		37		1		4		2.7%		10.3%		3.57		3.57

		JSC		WSTF		-		White Sands Test Facility		205		25		15		12.2%		7.2%		3.25		3.25

		JSC		WSTF		SH		WSTF Space Harbor		2		0		0		0.0%		13.8%		3.62		3.62

		JSC		WSTF		TDRSS1		White Sands 1st TDRSS		39		0		3		0.0%		7.4%		3.64		3.64

		JSC		WSTF		TDRSS2		White Sands 2nd TDRSS		27		0		2		0.0%		8.1%		3.90		3.90

		KSC		-		-		Kennedy Space Center		4,076		84		509		2.1%		12.5%		3.30				3.30

		KSC		CCAFS		-		Cape Canaveral Air Force Station		147		0		21		0.0%		14.4%		3.24				3.24

		KSC		TALS		-		Transoceanic Abort Landing Sites (Morocco & Gambia)		10		0		0		0.0%		0.0%		0.00				0.00

		LaRC		-		-		Langley Research Center		2,323		28		266		1.2%		11.4%		3.69				3.69

		MSFC		-		-		Marshall Space Flight Center		1,145		179		110		15.6%		9.6%		4.18				4.18

		MSFC		ATK		-		Brigham City, UT		1		0		0		7.7%		7.3%		4.16				4.16

		MSFC		MAF		-		Michoud Assembly Facility		1,098		51		96		4.6%		8.8%		3.85				3.85

		MSFC		SSFL		-		Santa Susanna Field Laboratory		87		1		9		1.1%		10.6%		2.68		2.68

		SSC		-		-		Stennis Space Center		1,519		79		263		5.2%		17.3%		2.98				2.98

		SSC		SSCTEN		-		SSC Tenants		122		0		18		0.0%		14.7%		3.38				3.38

						Totals				20,190		954		2,197		4.7%		10.9%		3.57		3.59		3.52
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System DM Summary

		CTR		SITE		INST		CRV ($M)		STR DM ($M)		EXT DM ($M)		RF DM ($M)		HVAC DM ($M)		ELEC DM ($M)		PLMB DM ($M)		CONV DM ($M)		INTF DM ($M)		EQP DM ($M)		Tot. DM ($M)

		ARC		-		-		$2,004		$24.5		$14.3		$4.6		$15.4		$51.2		$5.2		$0.6		$8.8		$14.3		$139.0

		ARC		CL		-		$23		$1.5		$0.0		$0.0		$0.0		$0.1		$0.1		$0.0		$0.0		$0.0		$1.7

		ARC		CP		-		$5		$0.2		$0.1		$0.2		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.7

		ARC		MFA		-		$649		$40.2		$2.1		$1.3		$2.4		$13.1		$2.9		$0.0		$1.6		$0.0		$63.4

		DFRC		-		-		$264		$4.4		$1.7		$1.0		$2.9		$7.8		$1.6		$0.1		$1.8		$0.1		$21.5

		GRC		-		-		$1,722		$34.6		$18.8		$4.7		$22.9		$51.5		$9.9		$1.2		$15.8		$8.9		$168.3

		GRC		PBS		-		$711		$22.4		$9.9		$3.3		$15.9		$31.5		$12.0		$0.8		$15.8		$0.9		$112.4

		GSFC		-		-		$884		$15.4		$10.2		$3.8		$15.6		$12.3		$4.7		$0.4		$6.9		$0.4		$69.8

		GSFC		HSTDN		-		$16		$0.5		$0.2		$0.0		$0.2		$1.2		$0.0		$0.0		$0.1		$0.0		$2.3

		GSFC		PSTDN		-		$1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.1

		GSFC		SMLF		-		$0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0

		GSFC		WFF		-		$587		$22.3		$4.2		$1.5		$3.5		$8.6		$3.9		$0.0		$2.7		$0.2		$46.9

		GSFC		WFF		NBF		$5		$0.0		$0.0		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.2

		GSFC		WFF		PFR		$6		$0.0		$0.1		$0.0		$0.1		$0.1		$0.0		$0.0		$0.0		$0.0		$0.3

		JPL		-		-		$614		$9.0		$7.0		$3.3		$10.0		$15.4		$3.3		$0.6		$6.7		$0.6		$56.0

		JPL		DSN		CAN		$110		$0.3		$3.7		$0.1		$0.5		$2.5		$0.2		$0.0		$0.2		$3.1		$10.6

		JPL		DSN		GLDSTN		$203		$1.1		$3.0		$0.5		$1.1		$3.8		$0.4		$0.1		$0.6		$1.0		$11.6

		JPL		DSN		MAD		$103		$3.5		$1.3		$0.2		$1.0		$3.3		$0.2		$0.0		$0.1		$0.8		$10.5

		JPL		TBLMTN		-		$6		$0.1		$0.1		$0.0		$0.1		$0.2		$0.0		$0.0		$0.0		$0.0		$0.6

		JSC		-		-		$1,348		$25.5		$14.8		$7.2		$35.5		$41.4		$11.7		$1.3		$15.4		$2.4		$155.2

		JSC		ELLFLD		-		$90		$1.5		$1.0		$1.3		$0.8		$3.0		$0.7		$0.0		$0.8		$0.0		$9.0

		JSC		PLMDALE		-		$37		$0.7		$0.4		$0.2		$0.4		$1.6		$0.3		$0.0		$0.2		$0.0		$3.8

		JSC		WSTF		-		$205		$4.5		$1.3		$0.4		$0.8		$6.0		$0.8		$0.4		$0.6		$0.0		$14.8

		JSC		WSTF		SH		$2		$0.2		$0.0		$0.0		$0.0		$0.1		$0.0		$0.0		$0.0		$0.0		$0.3

		JSC		WSTF		TDRSS1		$39		$0.1		$0.5		$0.1		$0.6		$1.2		$0.2		$0.0		$0.4		$0.0		$2.9

		JSC		WSTF		TDRSS2		$27		$0.5		$0.1		$0.2		$0.6		$0.5		$0.1		$0.0		$0.1		$0.1		$2.2

		KSC		-		-		$4,076		$124.1		$58.9		$24.5		$51.2		$154.4		$42.0		$3.1		$48.7		$2.4		$509.2

		KSC		CCAFS		-		$147		$3.1		$3.3		$2.0		$2.8		$5.9		$2.0		$0.1		$1.9		$0.0		$21.1

		KSC		TALS		-		$10		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0

		LaRC		-		-		$2,323		$29.4		$21.0		$4.7		$25.5		$124.3		$11.6		$1.6		$23.7		$24.0		$265.8

		MSFC		-		-		$1,145		$9.1		$7.4		$2.1		$26.9		$40.8		$2.7		$1.9		$8.9		$10.1		$109.9

		MSFC		ATK		-		$1		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.0		$0.1

		MSFC		MAF		-		$1,098		$24.0		$15.1		$6.5		$16.0		$17.1		$11.2		$0.3		$6.2		$0.1		$96.5

		MSFC		SSFL		-		$87		$3.4		$0.6		$0.3		$0.4		$2.4		$1.4		$0.1		$0.6		$0.0		$9.2

		SSC		-		-		$1,519		$81.0		$10.0		$6.0		$14.3		$83.0		$8.1		$5.4		$7.4		$48.3		$263.5

		SSC		SSCTEN		-		$122		$3.4		$2.5		$0.6		$4.1		$4.1		$0.9		$0.3		$2.0		$0.1		$17.9

		Totals						$20,190		$490.5		$213.7		$80.6		$271.5		$688.8		$138.0		$18.3		$178.0		$117.8		$2,197.1
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Formatted PacesZeroSys

		DM CODE		DESC		SUM_CRV		# Facs		STR		STR_%		EXT		EXT %		ROOF		ROOF%		HVAC		HVAC %		ELEC		ELEC%		PLMB		PLMB%		CON		CON%		INTF		INTF%		EQP		EQP%

		0		Uncategorized Facility/Building		$57,372		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535		513		2		0.3		3		0.5		6		1.1		32		6.2		10		1.9		53		10.3		219		42.6		7		1.3		207		40.3

		2		R&D Structures and Facilities		$707,974,407		124		5		4		29		23.3		44		35.4		69		55.6		28		22.5		63		50.8		83		66.9		46		37		61		49.1

		3		Wind Tunnels		$2,390,258,261		74		0		0		2		2.7		6		8.1		22		29.7		6		8.1		30		40.5		36		48.6		2		2.7		7		9.4

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228		117		1		0.8		7		5.9		21		17.9		25		21.3		8		6.8		27		23		57		48.7		18		15.3		62		52.9

		5		Administrative Buildings		$1,215,464,073		268		4		1.4		4		1.4		5		1.8		16		5.9		7		2.6		18		6.7		168		62.6		6		2.2		0		0

		6		Training Buildings		$91,222,273		24		0		0		3		12.5		5		20.8		8		33.3		5		20.8		8		33.3		18		75		3		12.5		0		0

		7		Trailers		$27,076,031		375		18		4.8		22		5.8		22		5.8		48		12.8		28		7.4		161		42.9		0		0		31		8.2		0		0

		8		Storage Buildings		$362,284,817		432		6		1.3		7		1.6		11		2.5		243		56.2		127		29.3		272		62.9		0		0		28		6.4		0		0

		9		Storage Facilities		$98,373,534		396		2		0.5		60		15.1		65		16.4		300		75.7		113		28.5		248		62.6		0		0		149		37.6		0		0

		10		Fuel Storage Tanks		$69,576,139		113		0		0		44		38.9		63		55.7		0		0		60		53		28		24.7		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		$476,991		4		0		0		0		0		2		50		0		0		0		0		2		50		0		0		0		0		0		0

		10.2		Fueling Stations & Systems		$7,241,333		28		1		3.5		15		53.5		17		60.7		25		89.2		2		7.1		2		7.1		0		0		21		75		0		0

		11		Magazines		$22,219,975		75		2		2.6		8		10.6		22		29.3		45		60		27		36		56		74.6		0		0		22		29.3		0		0

		12		Communication and Tracking Buildings		$155,163,399		131		1		0.7		6		4.5		9		6.8		20		15.2		3		2.2		66		50.3		0		0		14		10.6		0		0

		13		Communication and Tracking Facilities		$170,446,514		109		8		7.3		53		48.6		81		74.3		82		75.2		44		40.3		0		0		0		0		82		75.2		0		0

		13.1		Large Antennas		$322,013,432		17		0		0		1		5.8		5		29.4		3		17.6		1		5.8		9		52.9		6		35.2		3		17.6		7		41.1

		13.2		Small Antennas		$37,882,895		46		0		0		19		41.3		0		0		0		0		19		41.3		0		0		0		0		0		0		26		56.5

		14		Mission Control Operations Buildings		$310,384,779		13		0		0		0		0		0		0		0		0		0		0		0		0		5		38.4		0		0		5		38.4

		15		Lighting		$49,984,748		59		3		5		0		0		0		0		0		0		29		49.1		0		0		0		0		0		0		0		0

		16		Electrical Distribution System		$503,553,949		111		7		6.3		70		63		0		0		0		0		52		46.8		0		0		0		0		0		0		0		0

		16.1		Power Generation/Power Plant		$55,748,216		32		1		3.1		3		9.3		6		18.7		21		65.6		0		0		19		59.3		0		0		7		21.8		0		0

		16.2		Elec Substns, Switchgr & Transfr Yds		$247,611,090		214		4		1.8		69		32.2		0		0		0		0		52		24.2		0		0		0		0		0		0		0		0

		17		HVAC Distribution		$470,811,182		84		10		11.9		74		88		0		0		0		0		53		63		25		29.7		0		0		0		0		0		0

		17.1		HVAC Generation		$462,969,560		103		1		0.9		10		9.7		26		25.2		62		60.1		6		5.8		38		36.8		0		0		30		29.1		0		0

		18		Waste Water Collection & Disposal Sys.		$108,681,704		88		1		1.1		46		52.2		58		65.9		0		0		26		29.5		10		11.3		0		0		0		0		0		0

		18.1		Waste Water Facilities & Trtmt Plants		$46,009,951		91		1		1		54		59.3		65		71.4		77		84.6		51		56		54		59.3		0		0		65		71.4		0		0

		18.2		Storm drains, Ditches, Dams, Ret. walls		$100,379,781		43		0		0		0		0		0		0		0		0		38		88.3		39		90.6		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317		200		6		3		80		40		116		58		0		0		82		41		49		24.5		0		0		0		0		0		0

		19.1		Potable Water Facilities & Trtmt Plants		$20,894,959		37		0		0		4		10.8		5		13.5		21		56.7		5		13.5		14		37.8		0		0		9		24.3		0		0

		20		Launch Pads		$592,940,566		16		0		0		10		62.5		12		75		12		75		8		50		12		75		12		75		12		75		0		0

		20.1		Launch support camera pads		$4,031,834		34		0		0		19		55.8		0		0		0		0		6		17.6		0		0		0		0		0		0		0		0

		20.2		Launch propellant & HP gas  facilities		$157,971,166		22		0		0		13		59		11		50		0		0		3		13.6		6		27.2		0		0		0		0		0		0

		21		Pavement		$1,288,560,348		210		2		0.9		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		22		Rail				0		0				0				0				0				0				0				0				0				0

		23		Maintenance Facilities and PW Shops		$239,585,617		221		0		0		4		1.8		3		1.3		49		22.1		15		6.7		50		22.6		0		0		13		5.8		0		0

		23.1		Operational maintenance facilities		$800,195,047		61		3		4.9		3		4.9		3		4.9		12		19.6		5		8.1		17		27.8		34		55.7		3		4.9		0		0

		24		Other Buildings		$1,021,608,558		424		0		0		7		1.6		20		4.7		136		32		36		8.4		162		38.2		0		0		40		9.4		0		0

		25		Other Facilities		$169,349,944		267		4		1.4		156		58.4		194		72.6		241		90.2		142		53.1		223		83.5		0		0		220		82.3		0		0

		26		Land & Easements		$715,864,629		65		29		44.6		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		$31,592,416		4		0		0		0		0		0		0		0		0		3		75		3		75		0		0		0		0		0		0

		27.1		Compressed Air Generation		$28,473,227		8		0		0		0		0		0		0		2		25		1		12.5		2		25		0		0		1		12.5		0		0

		28		Prefabricated buildings, various uses		$16,707,373		87		0		0		0		0		4		4.5		30		34.4		8		9.1		36		41.3		0		0		4		4.5		0		0

		29		Berthing & Housing		$10,102,181		42		0		0		25		59.5		25		59.5		25		59.5		25		59.5		25		59.5		42		100		25		59.5		0		0

		Totals				$20,189,985,351		5659		122		2.16%		930		16.43%		932		16.47%		1626		28.73%		1134		20.04%		1827		32.28%		680		12.02%		861		15.21%		375		6.63%



&CPACES %, Zero Syst. Rating&RDraft Oct 2, 2002



PacesZeroSys

		DM_CAT_CODE		DESC		SUM_CRV		COUNT		STRUC		STRUC_%		EXT		EXT_%		ROOF		ROOF_%		HVAC		HVAC_%		ELEC		ELEC_%		PLUMB		PLUMB_%		CONV		CONV_%		INTF		INTF_%		EQUIP		EQUIP_%

		0		Uncategorized Facility/Building		$57,372.00		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535.00		513		2		0.3		3		0.5		6		1.1		32		6.2		10		1.9		53		10.3		219		42.6		7		1.3		207		40.3

		2		R&D Structures and Facilities		$707,974,407.00		124		5		4		29		23.3		44		35.4		69		55.6		28		22.5		63		50.8		83		66.9		46		37		61		49.1

		3		Wind Tunnels		$2,390,258,261.00		74		0		0		2		2.7		6		8.1		22		29.7		6		8.1		30		40.5		36		48.6		2		2.7		7		9.4

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228.00		117		1		0.8		7		5.9		21		17.9		25		21.3		8		6.8		27		23		57		48.7		18		15.3		62		52.9

		5		Administrative Buildings		$1,215,464,073.00		268		4		1.4		4		1.4		5		1.8		16		5.9		7		2.6		18		6.7		168		62.6		6		2.2		0		0

		6		Training Buildings		$91,222,273.00		24		0		0		3		12.5		5		20.8		8		33.3		5		20.8		8		33.3		18		75		3		12.5		0		0

		7		Trailers		$27,076,031.00		375		18		4.8		22		5.8		22		5.8		48		12.8		28		7.4		161		42.9		0		0		31		8.2		0		0

		8		Storage Buildings		$362,284,817.00		432		6		1.3		7		1.6		11		2.5		243		56.2		127		29.3		272		62.9		0		0		28		6.4		0		0

		9		Storage Facilities		$98,373,534.00		396		2		0.5		60		15.1		65		16.4		300		75.7		113		28.5		248		62.6		0		0		149		37.6		0		0

		10		Fuel Storage Tanks		$69,576,139.00		113		0		0		44		38.9		63		55.7		0		0		60		53		28		24.7		0		0		0		0		0		0

		10.1		Specialized Liquid Storage Tanks		$476,991.00		4		0		0		0		0		2		50		0		0		0		0		2		50		0		0		0		0		0		0

		10.2		Fueling Stations & Systems		$7,241,333.00		28		1		3.5		15		53.5		17		60.7		25		89.2		2		7.1		2		7.1		0		0		21		75		0		0

		11		Magazines		$22,219,975.00		75		2		2.6		8		10.6		22		29.3		45		60		27		36		56		74.6		0		0		22		29.3		0		0

		12		Communication and Tracking Buildings		$155,163,399.00		131		1		0.7		6		4.5		9		6.8		20		15.2		3		2.2		66		50.3		0		0		14		10.6		0		0

		13		Communication and Tracking Facilities		$170,446,514.00		109		8		7.3		53		48.6		81		74.3		82		75.2		44		40.3		0		0		0		0		82		75.2		0		0

		13.1		Large Antennas		$322,013,432.00		17		0		0		1		5.8		5		29.4		3		17.6		1		5.8		9		52.9		6		35.2		3		17.6		7		41.1

		13.2		Small Antennas		$37,882,895.00		46		0		0		19		41.3		0		0		0		0		19		41.3		0		0		0		0		0		0		26		56.5

		14		Mission Control Operations Buildings		$310,384,779.00		13		0		0		0		0		0		0		0		0		0		0		0		0		5		38.4		0		0		5		38.4

		15		Lighting		$49,984,748.00		59		3		5		0		0		0		0		0		0		29		49.1		0		0		0		0		0		0		0		0

		16		Electrical Distribution System		$503,553,949.00		111		7		6.3		70		63		0		0		0		0		52		46.8		0		0		0		0		0		0		0		0

		16.1		Power Generation/Power Plant		$55,748,216.00		32		1		3.1		3		9.3		6		18.7		21		65.6		0		0		19		59.3		0		0		7		21.8		0		0

		16.2		Electric Substations, Switchgear & Transformer Yards		$247,611,090.00		214		4		1.8		69		32.2		0		0		0		0		52		24.2		0		0		0		0		0		0		0		0

		17		HVAC Distribution		$470,811,182.00		84		10		11.9		74		88		0		0		0		0		53		63		25		29.7		0		0		0		0		0		0

		17.1		HVAC Generation		$462,969,560.00		103		1		0.9		10		9.7		26		25.2		62		60.1		6		5.8		38		36.8		0		0		30		29.1		0		0

		18		Waste Water Collection & Disposal System		$108,681,704.00		88		1		1.1		46		52.2		58		65.9		0		0		26		29.5		10		11.3		0		0		0		0		0		0

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951.00		91		1		1		54		59.3		65		71.4		77		84.6		51		56		54		59.3		0		0		65		71.4		0		0

		18.2		Storm drains, Ditches, Dams, Retaining walls		$100,379,781.00		43		0		0		0		0		0		0		0		0		38		88.3		39		90.6		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317.00		200		6		3		80		40		116		58		0		0		82		41		49		24.5		0		0		0		0		0		0

		19.1		Potable Water Facilities & Treatment Plants		$20,894,959.00		37		0		0		4		10.8		5		13.5		21		56.7		5		13.5		14		37.8		0		0		9		24.3		0		0

		20		Launch Pads		$592,940,566.00		16		0		0		10		62.5		12		75		12		75		8		50		12		75		12		75		12		75		0		0

		20.1		Launch support camera pads		$4,031,834.00		34		0		0		19		55.8		0		0		0		0		6		17.6		0		0		0		0		0		0		0		0

		20.2		Launch propellant & high pressure gas  facilities		$157,971,166.00		22		0		0		13		59		11		50		0		0		3		13.6		6		27.2		0		0		0		0		0		0

		21		Pavement		$1,288,560,348.00		210		2		0.9		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		22		Rail				0		0				0				0				0				0				0				0				0				0

		23		Maintenance Facilities and PW Shops		$239,585,617.00		221		0		0		4		1.8		3		1.3		49		22.1		15		6.7		50		22.6		0		0		13		5.8		0		0

		23.1		Operational maintenance facilities		$800,195,047.00		61		3		4.9		3		4.9		3		4.9		12		19.6		5		8.1		17		27.8		34		55.7		3		4.9		0		0

		24		Other Buildings		$1,021,608,558.00		424		0		0		7		1.6		20		4.7		136		32		36		8.4		162		38.2		0		0		40		9.4		0		0

		25		Other Facilities		$169,349,944.00		267		4		1.4		156		58.4		194		72.6		241		90.2		142		53.1		223		83.5		0		0		220		82.3		0		0

		26		Land & Easements		$715,864,629.00		65		29		44.6		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		27		Compressed Air Distribution		$31,592,416.00		4		0		0		0		0		0		0		0		0		3		75		3		75		0		0		0		0		0		0

		27.1		Compressed Air Generation		$28,473,227.00		8		0		0		0		0		0		0		2		25		1		12.5		2		25		0		0		1		12.5		0		0

		28		Prefabricated buildings, various uses		$16,707,373.00		87		0		0		0		0		4		4.5		30		34.4		8		9.1		36		41.3		0		0		4		4.5		0		0

		29		Berthing & Housing		$10,102,181.00		42		0		0		25		59.5		25		59.5		25		59.5		25		59.5		25		59.5		42		100		25		59.5		0		0

		Totals				20,189,985,351		5659		122		2.16%		930		16.43%		932		16.47%		1626		28.73%		1134		20.04%		1827		32.28%		680		12.02%		861		15.21%		375		6.63%





Formatted SysZeroPaces

		DM CAT		DESC		SUM_CRV		# FACS		STR		STR%		EXT		EXT%		RF		RF%		HVAC		HVAC%		ELEC		ELEC%		PLMB		PLMB_%		CON		CON%		INTF		INTF%		EQP		EQP%

		0		Uncategorized Facility/Building		$57,372		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535		513		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		2		R&D Structures and Facilities		$707,974,407		124		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		3		Wind Tunnels		$2,390,258,261		74		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228		117		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		5		Administrative Buildings		$1,215,464,073		268		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		0.7

		6		Training Buildings		$91,222,273		24		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		7		Trailers		$27,076,031		375		0		0		0		0		0		0		0		0		0		0		0		0		3		0.8		0		0		3		0.8

		8		Storage Buildings		$362,284,817		432		0		0		0		0		0		0		0		0		0		0		0		0		34		7.8		0		0		37		8.5

		9		Storage Facilities		$98,373,534		396		0		0		0		0		0		0		0		0		0		0		0		0		17		4.2		0		0		33		8.3

		10		Fuel Storage Tanks		$69,576,139		113		0		0		0		0		0		0		10		8.8		0		0		0		0		5		4.4		24		21.2		13		11.5

		10.1		Specialized Liquid Storage Tanks		$476,991		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		50		0		0

		10.2		Fueling Stations & Systems		$7,241,333		28		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		11		Magazines		$22,219,975		75		0		0		0		0		0		0		0		0		0		0		0		0		11		14.6		0		0		11		14.6

		12		Communication and Tracking Buildings		$155,163,399		131		0		0		0		0		0		0		0		0		0		0		0		0		14		10.6		0		0		56		42.7

		13		Communication and Tracking Facilities		$170,446,514		109		0		0		0		0		0		0		0		0		0		0		9		8.2		2		1.8		0		0		35		32.1

		13.1		Large Antennas		$322,013,432		17		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		13.2		Small Antennas		$37,882,895		46		0		0		0		0		7		15.2		6		13		0		0		3		6.5		2		4.3		8		17.3		0		0

		14		Mission Control Operations Buildings		$310,384,779		13		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		15		Lighting		$49,984,748		59		0		0		11		18.6		7		11.8		3		5		0		0		1		1.6		1		1.6		7		11.8		8		13.5

		16		Electrical Distribution System		$503,553,949		111		0		0		0		0		28		25.2		19		17.1		0		0		16		14.4		7		6.3		26		23.4		20		18

		16.1		Power Generation/Power Plant		$55,748,216		32		0		0		0		0		0		0		0		0		0		0		0		0		3		9.3		0		0		16		50

		16.2		Elec Substns, Switchgr & Trans Yds		$247,611,090		214		0		0		0		0		29		13.5		23		10.7		0		0		10		4.6		2		0.9		33		15.4		70		32.7

		17		HVAC Distribution		$470,811,182		84		0		0		0		0		8		9.5		6		7.1		0		0		0		0		2		2.3		7		8.3		8		9.5

		17.1		HVAC Generation		$462,969,560		103		0		0		0		0		0		0		0		0		0		0		0		0		23		22.3		0		0		55		53.3

		18		Waste Water Coll. & Disp. Sys.		$108,681,704		88		0		0		0		0		0		0		4		4.5		0		0		0		0		1		1.1		21		23.8		2		2.2

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951		91		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		16		17.5

		18.2		Storm drains, Ditches, Dams, Ret. walls		$100,379,781		43		0		0		2		4.6		2		4.6		0		0		0		0		0		0		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317		200		0		0		0		0		0		0		13		6.5		0		0		0		0		4		2		42		21		11		5.5

		19.1		Potable Water Facilities & Trtmt Plants		$20,894,959		37		0		0		0		0		0		0		0		0		0		0		0		0		2		5.4		0		0		0		0

		20		Launch Pads		$592,940,566		16		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		18.7

		20.1		Launch support camera pads		$4,031,834		34		0		0		0		0		4		11.7		5		14.7		0		0		6		17.6		3		8.8		5		14.7		11		32.3

		20.2		Launch propellant & HP gas  facilities		$157,971,166		22		0		0		0		0		0		0		3		13.6		0		0		0		0		1		4.5		6		27.2		14		63.6

		21		Pavement		$1,288,560,348		210		0		0		16		7.6		8		3.8		6		2.8		40		19		4		1.9		2		0.9		6		2.8		8		3.8

		22		Rail		$0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		23		Maintenance Facilities and PW Shops		$239,585,617		221		0		0		0		0		0		0		0		0		0		0		0		0		65		29.4		0		0		19		8.5

		23.1		Operational maintenance facilities		$800,195,047		61		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		26		42.6

		24		Other Buildings		$1,021,608,558		424		0		0		0		0		0		0		0		0		0		0		0		0		54		12.7		0		0		57		13.4

		25		Other Facilities		$169,349,944		267		0		0		0		0		0		0		0		0		0		0		0		0		8		2.9		0		0		26		9.7

		26		Land & Easements		$715,864,629		65		0		0		1		1.5		0		0		0		0		0		0		0		0		0		0		0		0		3		4.6

		27		Compressed Air Distribution		$31,592,416		4		0		0		1		25		1		25		1		25		0		0		0		0		1		25		1		25		0		0

		27.1		Compressed Air Generation		$28,473,227		8		0		0		0		0		0		0		0		0		0		0		0		0		5		62.5		0		0		0		0

		28		Prefabricated buildings, various uses		$16,707,373		87		0		0		0		0		0		0		0		0		0		0		0		0		2		2.2		0		0		0		0

		29		Berthing & Housing		$10,102,181		42		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Totals				$20,189,985,351		5659		0		0.00%		31		0.55%		94		1.66%		99		1.75%		40		0.71%		49		0.87%		274		4.84%		188		3.32%		563		9.95%
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SysZeroPaces

		DM_CAT_CODE		DESC		SUM_CRV		COUNT		STRUC		STRUC_%		EXT		EXT_%		ROOF		ROOF_%		HVAC		HVAC_%		ELEC		ELEC_%		PLUMB		PLUMB_%		CONV		CONV_%		INTF		INTF_%		EQUIP		EQUIP_%

		0		Uncategorized Facility/Building		$57,372.00		277		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		1		R&D and Test Buildings		$5,710,153,535.00		513		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		2		R&D Structures and Facilities		$707,974,407.00		124		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		3		Wind Tunnels		$2,390,258,261.00		74		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		4		Engine/Vehicle Static Test Facilities		$1,094,314,228.00		117		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		5		Administrative Buildings		$1,215,464,073.00		268		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		0.7

		6		Training Buildings		$91,222,273.00		24		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		7		Trailers		$27,076,031.00		375		0		0		0		0		0		0		0		0		0		0		0		0		3		0.8		0		0		3		0.8

		8		Storage Buildings		$362,284,817.00		432		0		0		0		0		0		0		0		0		0		0		0		0		34		7.8		0		0		37		8.5

		9		Storage Facilities		$98,373,534.00		396		0		0		0		0		0		0		0		0		0		0		0		0		17		4.2		0		0		33		8.3

		10		Fuel Storage Tanks		$69,576,139.00		113		0		0		0		0		0		0		10		8.8		0		0		0		0		5		4.4		24		21.2		13		11.5

		10.1		Specialized Liquid Storage Tanks		$476,991.00		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		2		50		0		0

		10.2		Fueling Stations & Systems		$7,241,333.00		28		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		11		Magazines		$22,219,975.00		75		0		0		0		0		0		0		0		0		0		0		0		0		11		14.6		0		0		11		14.6

		12		Communication and Tracking Buildings		$155,163,399.00		131		0		0		0		0		0		0		0		0		0		0		0		0		14		10.6		0		0		56		42.7

		13		Communication and Tracking Facilities		$170,446,514.00		109		0		0		0		0		0		0		0		0		0		0		9		8.2		2		1.8		0		0		35		32.1

		13.1		Large Antennas		$322,013,432.00		17		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		13.2		Small Antennas		$37,882,895.00		46		0		0		0		0		7		15.2		6		13		0		0		3		6.5		2		4.3		8		17.3		0		0

		14		Mission Control Operations Buildings		$310,384,779.00		13		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		15		Lighting		$49,984,748.00		59		0		0		11		18.6		7		11.8		3		5		0		0		1		1.6		1		1.6		7		11.8		8		13.5

		16		Electrical Distribution System		$503,553,949.00		111		0		0		0		0		28		25.2		19		17.1		0		0		16		14.4		7		6.3		26		23.4		20		18

		16.1		Power Generation/Power Plant		$55,748,216.00		32		0		0		0		0		0		0		0		0		0		0		0		0		3		9.3		0		0		16		50

		16.2		Electric Substations, Switchgear & Transformer Yards		$247,611,090.00		214		0		0		0		0		29		13.5		23		10.7		0		0		10		4.6		2		0.9		33		15.4		70		32.7

		17		HVAC Distribution		$470,811,182.00		84		0		0		0		0		8		9.5		6		7.1		0		0		0		0		2		2.3		7		8.3		8		9.5

		17.1		HVAC Generation		$462,969,560.00		103		0		0		0		0		0		0		0		0		0		0		0		0		23		22.3		0		0		55		53.3

		18		Waste Water Collection & Disposal System		$108,681,704.00		88		0		0		0		0		0		0		4		4.5		0		0		0		0		1		1.1		21		23.8		2		2.2

		18.1		Waste Water Facilities & Treatment Plants		$46,009,951.00		91		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		16		17.5

		18.2		Storm drains, Ditches, Dams, Retaining walls		$100,379,781.00		43		0		0		2		4.6		2		4.6		0		0		0		0		0		0		0		0		0		0		0		0

		19		Potable Water Distribution System		$253,773,317.00		200		0		0		0		0		0		0		13		6.5		0		0		0		0		4		2		42		21		11		5.5

		19.1		Potable Water Facilities & Treatment Plants		$20,894,959.00		37		0		0		0		0		0		0		0		0		0		0		0		0		2		5.4		0		0		0		0

		20		Launch Pads		$592,940,566.00		16		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		18.7

		20.1		Launch support camera pads		$4,031,834.00		34		0		0		0		0		4		11.7		5		14.7		0		0		6		17.6		3		8.8		5		14.7		11		32.3

		20.2		Launch propellant & high pressure gas  facilities		$157,971,166.00		22		0		0		0		0		0		0		3		13.6		0		0		0		0		1		4.5		6		27.2		14		63.6

		21		Pavement		$1,288,560,348.00		210		0		0		16		7.6		8		3.8		6		2.8		40		19		4		1.9		2		0.9		6		2.8		8		3.8

		22		Rail		$0.00		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		23		Maintenance Facilities and PW Shops		$239,585,617.00		221		0		0		0		0		0		0		0		0		0		0		0		0		65		29.4		0		0		19		8.5

		23.1		Operational maintenance facilities		$800,195,047.00		61		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		26		42.6

		24		Other Buildings		$1,021,608,558.00		424		0		0		0		0		0		0		0		0		0		0		0		0		54		12.7		0		0		57		13.4

		25		Other Facilities		$169,349,944.00		267		0		0		0		0		0		0		0		0		0		0		0		0		8		2.9		0		0		26		9.7

		26		Land & Easements		$715,864,629.00		65		0		0		1		1.5		0		0		0		0		0		0		0		0		0		0		0		0		3		4.6

		27		Compressed Air Distribution		$31,592,416.00		4		0		0		1		25		1		25		1		25		0		0		0		0		1		25		1		25		0		0

		27.1		Compressed Air Generation		$28,473,227.00		8		0		0		0		0		0		0		0		0		0		0		0		0		5		62.5		0		0		0		0

		28		Prefabricated buildings, various uses		$16,707,373.00		87		0		0		0		0		0		0		0		0		0		0		0		0		2		2.2		0		0		0		0

		29		Berthing & Housing		$10,102,181.00		42		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Totals				20,189,985,351		5659		0		0.00%		31		0.55%		94		1.66%		99		1.75%		40		0.71%		49		0.87%		274		4.84%		188		3.32%		563		9.95%
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KSC DM Master

		FAC		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		C2-1060		1986		5		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		6:30 AM

		C2-1060A		2002		5		3		3		3		3		0		0		4		4																				KSC		-		-		8/2/02		6:40 AM

		C2-1409		1988		5		4		0		0		3		0		0		0		0																				KSC		-		-		7/26/02		9:20 AM

		E4-2414		1965		4		3		4		4		4		0		4		4		4																				KSC		-		-		7/23/02		2:30 PM

		E4-2414A		2001		5		4		5		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:20 AM

		F5-2151		1962		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/12/02		9:30 AM

		G5-0961		1966		4		2		5		0		3		0		0		3		3				Pest infestation																KSC		-		-		8/1/02		1:30 PM

		G5-1011		1972		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		1:40 PM

		G5-1061		1986		4		3		0		0		4		0		0		0		4																				KSC		-		-		7/31/02		9:00 AM

		H2-1198		1963		3		3		3		3		3		0		3		2		2																Damage/wear		counterweight damage,  track corrosion		KSC		-		-		7/22/02		8:00 AM

		H2-1245		1993		5		4		4		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:55 AM

		H4-1725		1965		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		2:00 PM

		H5-1434		1965		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:30 AM

		H5-1434B		1974		4		3		2		0		0		0		0		0		0						5' x 5' part of roof is missing														KSC		-		-		7/12/02		12:30 PM

		H5-1434E		2001		5		4		4		3		5		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		H5-1633		1982		0		0		0		0		0		0		0		0		0		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		KSC		-		-		8/5/02		1:00 PM

		H5-2176		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:35 AM

		H5-2274		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:40 AM

		H7-1681		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:45 AM

		H7-1682		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:50 AM

		H7-1683		1982		4		3		3		3		3		0		0		3		0																				KSC		-		-		7/25/02		10:30 AM

		H7-1986		1965		1		1		0		0		1		0		0		0		0		HEAVILY corroded		HEAVILY corroded						HEAVILY corroded										KSC		-		-		7/12/02		2:15 PM

		J5-0386		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:40 AM

		J5-0440		2002		5		5		5		5		5		0		0		5		5																				KSC		-		-		7/25/02		9:35 AM

		J5-0441		1982		2		3		3		3		3		0		0		4		2		Tower structure not stable/corrosion																>10 years past life expectancy		KSC		-		-		7/25/02		9:30 AM

		J5-0583		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:35 AM

		J5-0677		1976		4		3		4		3		3		0		0		4		4																				KSC		-		-		7/26/02		10:20 AM

		J5-1195A		2001		5		4		0		0		4		0		0		0		5																				KSC		-		-		7/25/02		9:20 AM

		J5-1198		1982		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/26/02		9:50 AM

		J5-1198A		1992		5		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:50 PM

		J5-1244		2001		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		1:30 PM

		J5-1299		1985		4		3		3		0		3		0		4		3		0		Should not be used for occupancy																		KSC		-		-		7/30/02		1:00 PM

		J5-1441		1993		5		0		0		0		4		0		0		0		0		To become storage facility																		KSC		-		-		7/24/02		11:10 AM

		J5-1598		1984		4		3		3		4		3		0		0		3		4																				KSC		-		-		7/24/02		9:20 AM

		J5-2000		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:30 AM

		J5-2098		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:20 AM

		J6-0306		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:00 AM

		J6-0393		1966		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0407		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0490		1965		4		3		3		4		3		0		0		4		4																				KSC		-		-		8/2/02		7:10 AM

		J6-0490A		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:10 AM

		J6-0490B		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:20 AM

		J6-0553		1964		4		3		4		4		2		3		0		3		4										Power above ground, routine conduit damage										KSC		-		-		7/31/02		2:15 PM

		J6-0553A		1995		5		3		3		0		4		0		0		4		5																				KSC		-		-		7/22/02		8:30 AM

		J6-1725		1964		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/22/02		8:00 AM

		J6-1808		1976		4		3		3		3		3		0		0		3		4																				KSC		-		-		7/26/02		10:45 AM

		J6-1924		1997		5		4		4		4		4		4		5		4		4																				KSC		-		-		7/22/02		10:00 AM

		J6-1974		2001		5		5		5		5		5		5		0		5		0																				KSC		-		-		7/25/02		11:35 AM

		J6-2025		1988		5		4		4		0		4		3		0		4		0																				KSC		-		-		7/22/02		9:40 AM

		J6-2026		2001		5		5		5		5		5		0		0		5		0																				KSC		-		-		8/16/02		8:00 AM

		J6-2126		2001		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/16/02		8:10 AM

		J6-2262		1979		4		3		4		4		4		0		4		2		4																Heavy wear				KSC		-		-		7/24/02		10:25 AM

		J6-2312		1976		4		3		3		3		3		0		0		4		0																				KSC		-		-		7/24/02		8:50 AM

		J6-2313		1976		5		4		4		4		4		4		0		4		3																				KSC		-		-		7/24/02		10:10 AM

		J6-2314		2001		4		3		4		4		4		0		0		2		0																Excessive wear and tear-walls, floor				KSC		-		-		7/26/02		11:45 AM

		J6-2327		2000		5		4		4		4		4		5		5		4		0																				KSC		-		-		7/26/02		8:35 AM

		J6-2362		1993		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/24/02		9:55 AM

		J6-2363		1976		5		3		3		0		3		0		0		3		5																				KSC		-		-		7/24/02		10:00 AM

		J6-2364		1986		3		3		1		3		3		0		0		1		2						heavy leakage										rotten floor &walls		>10 years past life expectancy		KSC		-		-		7/25/02		8:15 AM

		J6-2365		2001		4		4		4		4		4		0		4		4		4																				KSC		-		-		7/25/02		8:10 AM

		J6-2377		1963		4		3		2		3		3		3		0		3		0																				KSC		-		-		7/26/02		8:50 AM

		J6-2428		1995		5		4		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:25 AM

		J6-2463		2001		5		1		5		5		5		0		0		5		0				Severe corrosion on door																KSC		-		-		7/31/02		11:30 AM

		J7-0132		1967		3		3		3		3		3		3		3		4		3		Poor drainage				Roof leaks		Corroded duct work				Water hammer								KSC		-		-		7/23/02		8:10 AM

		J7-0140		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-		-		7/26/02		8:10 AM

		J7-0182		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-				7/26/02		8:20 AM

		J7-0183		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0191		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0192		1967		3		3		0		0		3		3		0		0		3												Firex corrosion								KSC		-		-		7/26/02		10:30 AM

		J7-0231		1967		4		4		4		3		3		3		0		0		3										Corrosion, downgrade due to age										KSC		-		-		7/26/02		9:00 AM

		J7-0240		1985		3		0		0		0		3		2		0		0		3		Corroded pipe supports																		KSC		-		-		7/26/02		9:30 AM

		J7-0241		1967		4		3		3		4		3		0		0		3		4										Corrosion, downgrade due to age										KSC		-		-		7/23/02		8:20 AM

		J7-0242		1967		3		3		3		0		2		0		0		0		0		Mothballed								Corrosion										KSC		-		-		7/26/02		8:30 AM

		J7-0243		1967		4		3		4		2		3		3		3		3		0								Corroded duct work												KSC		-		-		7/23/02		8:20 AM

		J7-0243A		1984		1		1		1		0		3		0		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		8:30 AM

		J7-0286		1996		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/26/02		8:40 AM

		J7-0288		1981		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/23/02		8:35 AM

		J7-0292		1967		3		1		1		0		1		0		0		1		0		Mothballed																		KSC		-		-		7/23/02		8:40 AM

		J7-0331		1967		4		4		3		0		4		4		0		4		4						Erosion on earthen roof														KSC		-		-		7/23/02		8:45:AM

		J7-0337		1967		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/26/02		8:00 AM

		J7-0337A		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:00 AM

		J7-0337B		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:05 AM

		J7-0337C		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:10 AM

		J7-0337D		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:15 AM

		J7-0337E		1984		1		1		1		3		3		0		0		3		0		Rusted boxcar		Rusted boxcar		Rusted boxcar										Refurbished interior				KSC		-		-		7/23/02		9:10 AM

		J7-0337F		1985		1		1		1		3		3		3		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar						Safety eyewash								KSC		-		-		7/23/02		9:15 AM

		J7-0337G		1985		4		0		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:00 AM

		J7-0337H		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:20 AM

		J7-0338		1967		4		3		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:30 AM

		J7-0338A		1996		4		3		3		0		3		3		0		3		4										Downgrade due to age										KSC		-		-		7/23/02		9:20 AM

		J7-0342		1967		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:35 AM

		J7-0384		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:40 AM

		J7-0384A		1967		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:30 AM

		J7-0384B		1967		4		4		4		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0385		1968		4		4		4		3		3		4		0		3		4																				KSC		-		-		7/26/02		9:30 AM

		J7-0432		1967		4		4		4		0		4		0		0		4		5										New electrical equipment								New equipment		KSC		-		-		7/26/02		9:30 AM

		J7-0490		1981		3		0		4		0		3		3		0		0		2																		Obsolete equipment,corrosion		KSC		-				7/26/02		9:40 AM

		J7-0491		1981		3		2		2		3		2		0		0		3		3		Corrosion		Rusted exterior, holes		Roof leaks				Corrosion, downgrade due to age								Obsolete parts		KSC		-		-		7/26/02		9:40 AM

		J7-0534		1981		3		0		4		0		3		3		0		0		3																				KSC		-		-		7/26/02		9:50 AM

		J7-0535		1981		3		3		2		3		3		0		0		3		3				Exterior patches		Roof leaks														KSC		-		-		7/26/02		9:55 AM

		J7-0537		1967		3		3		3		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:35 AM

		J7-0584		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0588		1985		4		4		4		3		3		0		0		0		4																				KSC		-		-		7/26/02		12:00 AM

		J7-0589		1967		4		0		0		0		3		3		0		0		3																				KSC		-				7/23/02		9:25 AM

		J7-0637A		1985		4		0		4		0		4		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0637B		1985		4		0		4		0		0		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0686		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		9:55 AM

		J7-0688		1978		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/23/02		10:00 AM

		J7-0986		1967		3		3		2		3		3		0		0		0		3						Roof in poor condition														KSC		-		-		7/26/02		7:00 AM

		J7-1339		1991		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/26/02		12:10 PM

		J7-1387		1999		3		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:15 PM

		J7-1388		1965		4		3		3		3		3		3		4		3		4																				KSC		-		-		7/26/02		12:30 PM

		J7-1389		1998		4		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:00 PM

		J7-1736		1967		3		3		3		3		3		0		0		0		3																				KSC		-		-		7/26/02		7:10 AM

		J7-1886		1999		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/26/02		7:20 AM

		J7-2112		1966		4		4		0		0		3		0		0		0		0		Small concrete pad																		KSC		-		-		7/26/02		1:30 PM

		J7-2112A		1994		4		4		4		3		4		0		0		0		3																				KSC		-		-		7/26/02		1:00 PM

		J8-0755		1986		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/11/02		2:00 PM

		J8-1462		1968		4		0		0		0		3		3		0		0		0										Corrosion		Corrosion								KSC		-		-		7/11/02		8:30 AM

		J8-1502		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		8:45 AM

		J8-1503		1966		4		3		3		3		3		3		3		3		3										On generator power										KSC				-		7/2/02		9:00: AM

		J8-1503A		1996		3		3		3		1		3		0		0		3		0								Window unit out of service												KSC				-		7/2/02		12:00 AM

		J8-1512		1965		4		0		0		0		3		0		0		0		4																		Cameras		KSC				-		7/2/02		12:00 AM

		J8-1513		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		9:00 AM

		J8-1553		1965		3		3		3		3		5		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1554		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1563		1965		4		3		3		5		3		0		0		0		3										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1564		1965		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1565		1964		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1567		1967		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1610		1980		4		0		0		0		3		0		0		0		3																				KSC				-		7/2/02		12:00 AM

		J8-1611		1985		3		0		0		0		3		0		0		0		3																				KSC		-		-		7/11/02		9:30 AM

		J8-1613		1965		1		1		1		0		0		0		0		0		0		Standby																		KSC				-		7/2/02		12:00 AM

		J8-1614		1966		4		4		4		4		4		3		3		4		4														Chain hoists						KSC				-		7/2/02		11:00 AM

		J8-1659		1965		3		3		3		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1659A		1996		4		4		4		0		3		0		0		0		0										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1703		1965		4		4		4		0		4		3		0		0		0																				KSC				-		7/2/02		12:00 AM

		J8-1705		1965		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:45 AM

		J8-1705A		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1705B		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1707		1968		4		3		4		0		4		4		0		0		4																				KSC		-		-		7/11/02		10:00 AM

		J8-1708		1966		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/11/02		12:00:PM

		J8-1708A		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708B		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708C		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708D		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708E		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708F		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708G		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708H		1985		3		0		3		0		0		0		0		0		0																				KSC				-		7/2/02		10:00 AM

		J8-1708I		1982		2		2		1		2		1		0		0		1		0		Severely rusted boxcar																		KSC				-		7/2/02		10:00 AM

		J8-1714		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:00 AM

		J8-1753		1965		4		4		4		0		5		0		0		0		5																				KSC		-		-		7/11/02		10:30 AM

		J8-1768		1996		4		4		4		4		4		4		4		0		4																				KSC		-		-		7/11/02		10:45 AM

		J8-1811		1979		3		3		3		3		3		0		0		0		0																				KSC		-		-		7/11/02		11:00 AM

		J8-1821		1988		4		0		0		0		3		0		0		0		0																				KSC		-		-		7/11/02		2:15 PM

		J8-1856		1979		3		0		3		0		3		3		0		0		3																				KSC		-		-		7/11/02		10:00 AM

		J8-1858		1965		1		1		1		0		2		0		0		0		0		Standby																		KSC				-		7/2/02		11:30 AM

		J8-1862		1979		3		3		3		0		3		2		0		0		3												Corrosion								KSC		-		-		7/11/02		9:45 AM

		J8-1862A		1996		4		4		4		4		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1906		1979		4		0		4		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:15 AM

		J8-1906A		1996		4		4		4		3		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1956		1965		4		0		0		0		3		0		0		0		4																				KSC						7/2/02		11:30 AM

		J8-1959A		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1959B		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1961		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:30 AM

		J8-2008		1994		4		4		4		4		4		4		0		3		0																				KSC				-		7/2/02		9:00 AM

		J8-2009		1977		3		2		2		2		3		3		0		2		0		Significant corrosion		Insulation exposed, significant corrosion		Roof leaks										Mold problem				KSC				-		7/2/02		9:00 AM

		J8-2010		1978		3		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2059		1996		4		4		4		0		4		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2204		1965		4		4		4		3		3		0		0		0		0																				KSC		-		-		7/11/02		2:30 PM

		K6-0261		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:45 AM

		K6-0309		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:25 AM

		K6-0345		1984		4		3		2		3		2		0		0		3		0						Numerous leaks														KSC		-		-		7/22/02		1:10 PM

		K6-0445		1967		3		2		2		3		2		3		0		3		0				Severe corrosion		Severe Corrosion				Age of system										KSC		-		-		7/22/02		1:25 PM

		K6-0446		1967		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/22/02		1:35 PM

		K6-0494		1984		4		3		3		3		2		4		2		3		3		Fencing corrosion				Several leaks				Age of system-obsolescence				Crane overhaul req'd-Debris build up on rails						KSC		-		-		7/22/02		12:40 PM

		K6-0495		1984		3		3		3		3		3		2		0		3		0												Original piping-iron deteriorating								KSC		-		-		7/22/02		12:30 PM

		K6-0496		1985		4		4		4		5		3		0		0		3		0																				KSC		-		-		7/22/02		1:48 PM

		K6-0497		1984		4		3		2		3		2		0		0		3		0						Numerous leaks				Age of system										KSC		-		-		7/22/02		12:00 PM

		K6-0545		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		12:30 PM

		K6-0546		1966		4		3		4		3		4		3		0		4		4																				KSC		-		-		8/8/02		12:00 AM

		K6-0548		1985		5		3		4		4		4		0		0		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0696		1987		4		3		3		3		3		3		4		4		4		Corrosion on structural supports		Faded paint		Age, number of repairs		Age, corrosion		Age		Firex system obsolete, original water lines				Minor window leaks				KSC		-		-		8/8/02		8:30 AM

		K6-0696A		2001		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K6-0696F		2001		4		3		4		0		4		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K6-0742		1984		4		3		3		0		4		0		0		0		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0743		1981		4		4		3		3		4		4		4		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0792		1966		5		5		0		5		5		5		0		4		5																				KSC		-		-		7/15/02		9:30 AM

		K6-0792B		1994		0		0		0		0		0		0		0		0		0		Abandoned in place-																		KSC		-		-		8/12/02		1:00 PM

		K6-0793		1970		4		2		3		3		3		3		0		2		0				not sound or weatherproof, doors blow inward, walls leak												insulation falling apart and excessive wear				KSC		-		-		8/8/02		12:00 AM

		K6-0794		1988		3		3		2		5		3		3		4		3		3				Doors in disrepair, paint		Numerous repairs/leaks		Newly installed		Age		Age & numerous repairs								KSC		-		-		8/7/02		12:00 PM

		K6-0794A		1988		3		3		3		0		3		3		0		3		0																				KSC		-		-		8/7/02		1:20 PM

		K6-0799		1979		4		3		3		0		3		0		0		0		0																				KSC		-		-		8/14/02		11:50 AM

		K6-0844		1995		4		3		4		4		4		4		0		4		4				Minor corrosion																KSC		-		-		8/15/02		12:30 PM

		K6-0848		1964		4		3		3		3		3		3		3		3		3				Tower doors require significant maintenance		Leaks, ponding, spalling on the highest roof section		Chilled water piping in poor condition		Age, corrosion, PCBs		Age		Main cranes require significant repairs		Many interior office areas in poor condition		Obsolete equipment		KSC		-		-		8/14/02		8:30 AM

		K6-0893		1997		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		1:45 PM

		K6-0894		1977		4		3		3		2		3		2		4		4		4				Siding corrosion at corners-both bays, siding damage from weather shroud for supply duct		Minor leaks		Weather exposure contributed to deterioration.  Equipment is aged		Working, but mainly original to facility		main distribution lines original-disintegrating								KSC		-		-		8/20/02		8:00 AM

		K6-0894A		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		1:30 PM

		K6-0894B		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		12:40 PM

		K6-0894D		1985		4		3		4		0		4		0		0		4		0				Repeated roll up door issues																KSC		-		-		8/15/02		12:50 PM

		K6-0895		1977		4		4		4		0		3		3		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		K6-0897		1966		4		0		0		3		3		3		0		0		0																				KSC		-		-		8/14/02		3:45 PM

		K6-0899		1980		4		3		3		0		3		3		3		3		3		Some surface corrosion																		KSC		-		-		8/14/02		8:55 AM

		K6-0900		1966		4		4		4		3		4		2		4		3		4												Heavy corrosion, mineral deposits								KSC		-		-		6/6/02		6:00 AM

		K6-0900A		1988		5		4		4		3		4		4		0		4		4																				KSC		-		-		6/28/02		7:00 AM

		K6-0943		1984		5		4		4		0		4		0		0		0		0																				KSC		-		-		7/17/02		11:45 AM

		K6-0946		1998		5		4		3		0		4		4		0		0		0																				KSC		-		-		7/17/02		11:40 AM

		K6-0947		1966		5		4		3		5		4		4		0		4		5																				KSC		-		-		7/16/02		9:00 AM

		K6-0947A		1987		5		4		3		0		0		0		0		4		0																				KSC		-		-		7/16/02		10:00 AM

		K6-0947B		1991		4		3		4		0		4		3		0		3		3																				KSC		-		-		7/16/02		9:20 AM

		K6-0947C		1993		5		3		3		0		4		0		0		2		0																Interior damage, equipment removed, building abandoned				KSC		-		-		7/16/02		09:10AM

		K6-0947D		1994		5		3		3		5		5		5		0		4		5																				KSC		-		-		7/16/02		10:20 AM

		K6-0947E		2002		5		5		4		0		4		4		0		4		5																				KSC		-		-		7/16/02		9:40 AM

		K6-0994		1966		4		4		0		0		5		5		0		0		4																				KSC		-		-		7/16/02		8:20 AM

		K6-0995		1966		4		4		0		0		5		5		0		0		0																				KSC		-		-		7/16/02		8:30 AM

		K6-0996		1966		5		3		3		0		4		5		0		3		0																				KSC		-		-		7/16/02		8:40 AM

		K6-0996A		1985		5		5		3		4		5		5		0		3		0																				KSC		-		-		7/16/02		8:45 AM

		K6-0998		1984		5		4		3		0		5		5		0		4		0																				KSC		-		-		7/16/02		8:00 AM

		K6-0999		1979		5		3		4		0		3		0		0		3		5																				KSC		-		-		7/12/02		11:30 AM

		K6-1046		1984		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/16/02		3:00 PM

		K6-1091		1979		2		4		4		4		4		4		4		4		5		Bank erosion-northern foundation																		KSC		-		-		7/17/02		1:45 PM

		K6-1094		1992		5		5		4		4		4		4		5		4		5																				KSC		-		-		7/24/02		12:00 AM

		K6-1096		1990		5		4		2		4		4		3		5		3		0						leaks, damaged														KSC		-		-		8/12/02		8:30 AM

		K6-1141		1964		4		3		2		4		3		4		0		2		4						Leaks every rain										Termites				KSC		-		-		7/23/02		11:55 AM

		K6-1141A		2001		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		11:40 AM

		K6-1145		1985		4		4		3		5		4		4		0		4		4																				KSC		-		-		7/22/02		10:45 AM

		K6-1145A		1985		4		4		4		0		4		4		0		4		3																				KSC		-		-		7/22/02		10:45 AM

		K6-1148		1984		1		1		1		1		1		0		0		1		1		Abandoned																		KSC		-		-		7/22/02		11:45 AM

		K6-1193		1965		4		4		2		4		5		3		0		3		4						roof leaks														KSC		-		-		8/1/02		8:30 AM

		K6-1198		1967		4		4		2		3		4		3		0		3		4						Leaks every rain														KSC		-		-		7/22/02		10:35 AM

		K6-1200A		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:00 AM

		K6-1200B		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:05 AM

		K6-1200C		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:10 AM

		K6-1200D		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:15 AM

		K6-1200E		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:20 AM

		K6-1200F		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:25 AM

		K6-1200G		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:30 PM

		K6-1200H		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:40 PM

		K6-1200I		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:45 AM

		K6-1200J		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:50 AM

		K6-1200K		1984		4		4		4		0		0		0		0		2		0																Plywood floor is caved in				KSC		-		-		7/10/02		3:00 PM

		K6-1247		1965		4		4		4		4		3		3		4		4		4																				KSC		-		-		7/31/02		9:00 AM

		K6-1247D		1982		2		1		2		3		3		0		0		3		0		Corrosion		Corrosion		Corrosion														KSC		-		-		7/31/02		12:45 PM

		K6-1298		1985		5		4		4		2		4		4		0		4		0								Exhaust system very dirty												KSC		-		-		7/17/02		11:00 AM

		K6-1345		1972		3		3		3		0		3		0		0		3		3																				KSC		-		-		7/12/02		11:00 AM

		K6-1346		1984		4		3		4		4		4		4		5		4		5																				KSC		-		-		7/26/02		8:30 AM

		K6-1347		1984		5		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		11:15 AM

		K6-1348		1998		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/2/02		9:30 AM

		K6-1396		1984		4		3		3		0		3		0		0		4		0																				KSC		-		-		8/1/02		1:20 PM

		K6-1397		1984		4		2		3		2		3		4		0		2		4				Almost no paint remaining				Insufficient A/C in south half of building								Spray on insulation heavily damaged				KSC		-		-		7/26/02		8:00 AM

		K6-1446		1969		5		3		2		3		3		3		4		3		4						Leaks														KSC		-		-		7/17/02		1:15 PM

		K6-1446A		1986		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		K6-1446D		1990		5		3		2		2		4		4		5		3		5						Leaks where addition meets		Poor air quality, high moisture, AHU corroded												KSC		-		-		7/17/02		1:00 PM

		K6-1446F		1994		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:25 PM

		K6-1449		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		3:15 PM

		K6-1547		1986		5		3		3		4		3		3		4		4		4																				KSC		-		-		7/26/02		12:50 PM

		K6-1547A		1986		4		3		4		1		3		3		4		4		0								Temp exceeds 104F-MSDS violation												KSC		-		-		7/26/02		1:20 PM

		K6-1547B		1986		4		4		3		0		3		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		K6-1547C		1986		4		4		3		4		4		3		4		4		0																				KSC		-		-		7/26/02		1:25 PM

		K6-1547D		1986		4		3		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547E		1986		4		4		4		0		3		4		0		3		0																				KSC		-		-		7/26/02		1:55 PM

		K6-1547F		1986		3		3		3		4		3		3		0		3		0																				KSC		-		-		7/26/02		1:30 PM

		K6-1547G		1986		4		4		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547H		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:00 PM

		K6-1696		1996		4		4		3		2		3		3		2		4		3								Numerous malfunctioning components, ODMS for clean rooms not functional						Manual design for crane movement poses serious safety hazards to operators						KSC		-		-		8/2/02		10:00 AM

		K6-1696A		1996		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/2/02		11:00 AM

		K6-1696B		2002		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/2/02		10:30 AM

		K6-1745		1995		5		3		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:30 AM

		K6-1748A		1997		3		3		3		3		3		3		3		3		0																				KSC		-		-		8/2/02		10:45 AM

		K6-1844		1978		4		2		2		3		4		4		0		2		4				Boxcar damage/corrosion		Boxcar damage/corrosion										Boxcar wear/damage				KSC		-		-		7/23/02		1:30 PM

		K6-1844A		1993		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		1:40 PM

		K6-1844B		1996		5		4		4		4		4		0		0		3		3																				KSC		-		-		8/5/02		12:00 PM

		K6-1847		1988		5		4		4		4		3		4		4		4		4																				KSC		-		-		7/12/02		9:25 AM

		K6-1847A		1988		4		3		2		2		4		4		0		2		0						Roof leaks		Crushed AHU								Severe water damage				KSC		-		-		7/12/02		8:45 AM

		K6-1847B		1988		4		0		4		3		3		0		0		0		0																				KSC		-		-		7/12/02		8:55 AM

		K6-1847C		1990		3		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:10 AM

		K6-1847D		1991		3		1		4		0		3		0		0		0		0				Fence is heavily corroded																KSC		-		-		7/12/02		9:20 AM

		K6-1847E		1991		2		4		4		0		4		0		0		4		0		Foundation is cracked in four places																		KSC		-		-		7/12/02		9:05 AM

		K6-1896		1965		4		2		3		4		3		3		3		4		0																				KSC		-		-		7/30/02		1:30 PM

		K6-1995		1983		4		3		4		3		3		0		4		4		0																				KSC		-		-		8/2/02		8:00 AM

		K6-1995A		2001		4		4		4		0		3		0		0		0		0																				KSC		-		-		8/2/02		8:10 AM

		K6-1996		1967		4		3		2		3		2		3		3		3		4						Numerous roof leaks				Numerous light fixtures are falling apart										KSC		-		-		8/2/02		7:50 AM

		K6-1996D		1966		4		2		3		4		3		3		3		4		4				Corrosion, paint, and insulation problems																KSC		-		-		7/31/02		9:20 AM

		K6-1996E		1972		5		4		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		2:00 PM

		K6-1996F		1986		5		4		4		0		3		0		0		4		0																				KSC		-		-		7/31/02		9:15 AM

		K6-1996G		1988		4		4		4		3		4		0		4		4		0																				KSC		-		-		8/2/02		8:15 AM

		K6-1996H		1992		5		4		4		4		4		4		0		4		0																				KSC		-		-		8/2/02		8:25 AM

		K6-1996J		2001		3		2		3		3		3		3		0		3		2				Extensive damage/wear														Battery storage shelfing heavily corroded		KSC		-		-		8/2/02		1:00 PM

		K6-2045		1992		5		4		4		4		5		4		4		4		0																				KSC		-		-		8/5/02		8:15 AM

		K6-2046		1984		4		3		3		3		3		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2047		1985		3		3		3		0		0		4		0		4		4																				KSC		-		-		8/5/02		12:00 AM

		K6-2096		1984		4		4		4		0		5		5		3		4		0																				KSC		-		-		8/5/02		8:55 AM

		K6-2196		1968		3		3		3		4		4		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2197		1988		3		3		3		0		4		3		0		3		0																				KSC		-		-		7/26/02		12:00 AM

		K6-2359		1989		3		4		3		2		3		1		0		1		0								Trailer only				Restroom not available				Trailer only				KSC		-		-		8/5/02		10:00 AM

		K6-2359A		2001		3		3		0		0		3		0		0		2		0																Plywood floor rotten				KSC		-		-		8/5/02		10:30 AM

		K6-2496		1988		3		4		3		4		4		4		0		4		4																				KSC		-		-		7/26/02		12:00 AM

		K6-2496A		1988		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/26/02		12:00 AM

		K7-0089		1965		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		K7-0114		1995		4		4		3		0		4		0		0		3		0																				KSC		-		-		7/10/02		2:25 PM

		K7-0115		1984		4		4		3		0		4		3		0		4		0																				KSC		-		-		7/10/02		2:10 PM

		K7-0140		1999		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/30/02		12:30 PM

		K7-0141		1999		4		3		3		4		4		3		4		4		0																				KSC		-		-		8/9/02		12:00 AM

		K7-0142		1999		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:35 PM

		K7-0163		1970		4		3		4		0		4		3		0		0		4																				KSC		-		-		7/15/02		12:35 PM

		K7-0164		1997		3		3		2		0		4		0		0		4		0						Roof leaks														KSC		-		-		7/10/02		1:40 PM

		K7-0165		1984		4		3		2		0		4		3		0		3		0						Roof leaks														KSC		-		-		7/10/02		1:55 PM

		K7-0187		1966		4		4		4		0		3		0		0		4		0																				KSC		-		-		8/13/02		12:15 PM

		K7-0188		1966		4		0		0		0		3		0		0		0		0																				KSC		-		-		8/6/02		12:05 PM

		K7-0188A		1969		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		12:00 PM

		K7-0188B		1995		4		3		4		0		3		2		0		4		0												Pipes leak								KSC		-		-		8/6/02		12:35 PM

		K7-0255		1965		4		3		2		0		4		0		4		4		0						Roof leaks														KSC		-		-		7/10/02		10:00 AM

		K7-0306		1965		4		2		2		0		4		0		4		4		0				Doors leak		Roof leaks														KSC		-		-		7/10/02		10:10 AM

		K7-0314		1967		4		4		4		0		4		3		0		4		4																				KSC		-		-		7/15/02		12:40 PM

		K7-0314A		2001		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/15/02		12:45 PM

		K7-0315A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:50 PM

		K7-0356		1965		4		3		3		0		4		0		4		4		0																				KSC		-		-		7/10/02		10:20 AM

		K7-0367		1993		3		3		3		4		3		3		0		3		3																				KSC		-		-		7/24/02		9:10 AM

		K7-0405		1965		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/10/02		10:30 AM

		K7-0412		1979		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:55 PM

		K7-0412A		2001		4		3		4		0		4		4		0		0		0																				KSC		-		-		7/15/02		1:00 PM

		K7-0413		1970		4		3		4		0		0		0		0		3		0																				KSC		-		-		7/15/02		1:05 PM

		K7-0416		1967		4		3		4		4		4		4		0		2		0																Wall paint peeling				KSC		-		-		7/15/02		1:15 PM

		K7-0416A		1968		4		3		3		0		4		4		0		4		0																				KSC		-		-		7/15/02		1:25 PM

		K7-0416B		1968		4		2		4		4		4		4		0		3		0				Door leaks																KSC		-		-		7/16/02		11:00 AM

		K7-0417		1967		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/10/02		1:25 PM

		K7-0422		1965		4		3		4		3		2		0		0		4		0										No power, replacing transformers										KSC		-		-		7/12/02		12:45 PM

		K7-0464A		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:30 PM

		K7-0464B		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:35 PM

		K7-0467		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		8:55 AM

		K7-0468		1965		4		4		4		4		2		3		0		4		4										System is outdated										KSC		-		-		7/23/02		8:40 AM

		K7-0506		1965		3		3		4		4		4		3		4		3		0																				KSC		-		-		7/10/02		10:35 AM

		K7-0513		1993		4		4		3		0		1		0		0		0		0		Abandoned in place-Remediation facility								Power disconnected										KSC		-		-		8/14/02		1:45 PM

		K7-0514		1967		4		4		4		0		3		3		3		4		3		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:50 PM

		K7-0515		1967		2		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:55 PM

		K7-0516		1967		3		2		3		1		1		1		1		1		1		Abandoned in place-Remediation facility		Severe deterioration				Not functional		Not functional		Not functional		Not functional		Not functional		Not functional		KSC		-		-		8/14/02		2:00 PM

		K7-0517		1984		4		5		5		0		3		3		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:00 PM

		K7-0558		1970		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/10/02		10:45 AM

		K7-0562		1984		4		3		3		0		1		0		0		4		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:45 PM

		K7-0563		1967		3		3		3		1		1		1		1		3		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:30 PM

		K7-0564		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		2:20 PM

		K7-0565		1966		1		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		2:40 PM

		K7-0569		1967		4		2		2		4		3		3		0		3		0				Doors leak		Roof leaks														KSC		-		-		7/23/02		10:05 AM

		K7-0569B		1986		4		4		2		0		4		4		0		0		0						Holes in metal roof														KSC		-		-		7/15/02		10:35 AM

		K7-0569C		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/15/02		10:45 AM

		K7-0570		1982		4		2		3		0		4		0		0		3		0				Door leaks																KSC		-		-		7/23/02		10:15 AM

		K7-0612		1965		3		2		2		0		0		0		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:20 PM

		K7-0614		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		3:00 PM

		K7-0618		1984		4		3		3		2		4		4		4		4		0								In door air quality/mold in AHU ducts												KSC		-		-		8/1/02		11:55 AM

		K7-0619		1983		4		3		3		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:55 PM

		K7-0621		1984		4		4		3		0		4		0		0		4		0																				KSC		-		-		7/15/02		9:50 AM

		K7-0709		1965		4		4		4		4		3		0		0		4		0																				KSC		-		-		7/12/02		12:45 PM

		K7-0853		1965		4		4		4		0		3		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K7-0901		1985		4		4		4		4		3		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K7-0902		1985		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		8/12/02		7:30 AM

		K7-0905		1997		4		0		0		0		4		4		0		0		0																				KSC		-		-		8/6/02		10:50 AM

		K7-1005		1965		3		3		0		0		3		0		0		0		3																				KSC		-		-		7/17/02		11:30 AM

		K7-1052		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		8:30 AM

		K7-1203		1997		4		3		4		4		4		4		0		3		2																		The generators are old, need service, and are leaking oil and water.		KSC		-		-		8/16/02		8:35 AM

		K7-1205		1967		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/12/02		8:35 AM

		K7-1205A		1967		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/12/02		8:55 AM

		K7-1205B		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:20 PM

		K7-1205C		1967		4		3		3		0		3		0		0		2		0																Windowsill damage from leak				KSC		-		-		8/6/02		12:45 PM

		K7-1205F		1980		4		3		2		4		4		4		0		4		0						Leaks throughout with repeat repairs.														KSC		-		-		8/1/02		9:10 AM

		K7-1206		1993		3		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		8:45 AM

		K7-1207		1996		4		2		2		4		4		3		0		3		0				Corrosion on exterior, severe on doors.		Leaks throughout														KSC		-		-		8/1/02		9:00 AM

		K7-1557		1965		3		3		1		4		3		4		0		3		0						Numerous leaks.  Patches on roof.														KSC		-		-		7/12/02		8:00 AM

		K7-1557A		1965		4		4		2		0		0		0		0		2		0						Evidence of roof leaks throughout interior.										Severe damage due to walls and ceiling due to roof leaks and wear and tear.				KSC		-		-		8/15/02		8:35 AM

		K7-1607		2002		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/1/02		8:15 AM

		K7-2468		1992		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:40 PM

		K7-2468A		2001		4		5		5		0		5		0		0		4		0																				KSC		-		-		7/25/02		9:45 AM

		K7-2468B		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/23/02		1:45 PM

		K8-0237		2000		3		3		3		3		3		4		0		4		0																				KSC		-		-		8/6/02		10:10 AM

		K8-0741		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/15/02		9:00 AM

		K8-1404		1979		4		3		0		0		4		0		0		0		0																				KSC		-		-		8/6/02		9:40 AM

		K8-1699		1962		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/29/02		2:25 PM

		L5-0683		1965		4		1		1		0		0		0		0		1		0				Severe damage-erosion & visible wear from security training exercises.		Severe damage- numerous holes and plant growth.										Severe damage due to rain and security training exercises.				KSC		-		-		7/15/02		9:30 AM

		L5-0734		1964		4		1		2		0		0		0		0		1		0				Severe damage-mildew, deterioration		Numerous leaks inside.										Severe damage sustained due to roof leaks				KSC		-		-		7/15/02		9:40 AM

		L6-0043		1976		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/2/02		8:50 AM

		L6-0146		1986		5		4		2		3		3		3		4		4		0						Constant roof leaks-heavy rain.  Original construct w/ patches. Needs replacement														KSC		-		-		7/17/02		9:40 AM

		L6-0147		1986		5		4		5		3		4		4		0		5		4																				KSC		-		-		7/17/02		10:20 AM

		L6-0195		1990		4		3		3		4		4		0		0		3		0																				KSC		-		-		7/17/02		12:00 PM

		L6-0247		1986		4		4		2		3		3		4		3		3		3						Constant roof leaks-heavy rain.  Original construct w/ patches.  Needs replacement.														KSC		-		-		7/17/02		11:00 AM

		L6-0248		1986		5		5		5		4		4		4		0		3		4																				KSC		-		-		7/17/02		12:30 PM

		L6-0249		1996		5		4		4		0		4		0		0		4		4																				KSC		-		-		7/17/02		12:40 PM

		L6-0295		1992		5		5		4		0		4		5		0		4		0																				KSC		-		-		7/17/02		11:30 AM

		L6-0297		1988		5		5		5		4		4		5		5		5		4																				KSC		-		-		7/17/02		12:10 PM

		L7-0071		1996		4		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		12:00 AM

		L7-0201		1992		5		3		3		0		3		4		0		3		0																				KSC		-		-		7/17/02		12:45 PM

		L7-0251		1986		5		5		4		3		3		3		4		4		4																				KSC		-		-		7/17/02		1:00 PM

		L7-0888		1969		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/30/02		10:00 AM

		L7-0889		1969		4		3		3		0		0		4		0		3		0																				KSC		-		-		8/8/02		8:50 AM

		L7-0940		1985		4		4		4		3		3		4		0		3		0																				KSC		-		-		8/6/02		9:35 AM

		L7-0940A		1963		4		3		4		3		3		0		0		3		0																				KSC		-		-		7/24/02		11:45 AM

		L7-0988		1965		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/24/02		11:55 AM

		L7-0989		1987		4		4		4		3		3		0		0		4		0																				KSC		-		-		8/13/02		10:45 AM

		L7-1557		1965		3		3		2		4		3		4		0		3		4						Numerous leaks				50% is original wiring										KSC		-		-		7/29/02		11:00 AM

		L7-1557C		1967		4		2		2		0		4		0		0		3		0				Corrosion and large hole in the wall.		Severe leaks														KSC		-		-		8/1/02		9:50 AM

		L7-1557D		1985		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		9:40 AM

		L7-1759A		2002		5		0		0		0		5		0		0		0		5																				KSC		-		-		8/9/02		3:55 PM

		L7-2242		1964		4		0		0		0		4		0		0		0		0																				KSC		-		-		8/9/02		2:25 PM

		LA-001		1971		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-002		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-003		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		M3-0001		1965		4		3		4		4		3		0		0		3		0																				KSC		-		-		7/15/02		10:10 AM

		M3-0002		1965		4		2		3		4		4		5		0		3		0				Walls & doors not watertight.																KSC		-		-		8/1/02		1:00 PM

		M3-0003		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks										Poor houskeeping				KSC		-		-		8/16/02		12:00 AM

		M3-0007		1966		2		2		0		0		3		2		0		2		1		excessive detioration, safety issues		excessive detioration, safety issues								excessive corrosion, holes in piping and structure				excessive corrosion, holes in piping and structure		equipment deteriorated, need replacement if facility returned to service		KSC		-		-		7/15/02		10:00 AM

		M3-0147		1995		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/9/02		8:30 AM

		M5-0791		1966		4		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1394		1988		4		4		0		0		0		0		0		3		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1443		1987		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1444		1966		4		4		4		3		4		3		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1494		1966		4		4		4		3		4		3		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1494B		1992		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1495		1982		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1544		1966		4		4		4		4		4		4		0		3		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1545		1978		4		3		4		4		4		4		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1546		1992		5		4		4		5		5		0		0		5		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1594		1984		4		5		4		0		4		0		0		4		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1595		1988		4		3		4		0		5		0		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1695		1981		3		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M6-0038		1964		4		3		2		4		4		4		0		3		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		10:15 AM

		M6-0039		1986		4		3		2		4		4		4		0		3		0						Leaks														KSC		-		-		8/6/02		7:45 AM

		M6-0039A		1985		4		4		4		0		4		0		0		3		4																				KSC		-		-		7/17/02		9:50 AM

		M6-0138		1964		4		4		3		4		5		3		0		3		5																				KSC		-		-		7/15/02		11:00 AM

		M6-0139		2001		5		5		5		0		5		0		0		5		5																				KSC		-		-		7/12/02		1:00 PM

		M6-0211		1995		4		4		4		3		4		4		4		4		0																				KSC		-		-		7/30/02		11:55 AM

		M6-0232		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/17/02		11:20 AM

		M6-0260		1995		4		4		2		3		4		4		0		2		0						Leaks throughout										Mold on walls/poor air quality				KSC		-		-		7/30/02		12:00 PM

		M6-0310		1994		4		4		4		3		4		4		0		4		0																				KSC		-		-		7/30/02		11:50 PM

		M6-0336		1963		4		4		4		3		3		3		0		4		0																				KSC		-		-		8/7/02		10:00 AM

		M6-0339		1965		4		4		3		3		2		3		4		4		0										Age & undersized for mission										KSC		-		-		8/6/02		9:30 AM

		M6-0342		1965		4		3		2		2		2		2		3		3		4						Numerous leaks		Indoor air quality-2nd worst on site, leaks, mold, significant corrosion on ducts/dampers		Mostly original		Original, pipe deterioration								KSC		-		-		8/9/02		7:30 AM

		M6-0342B		1986		4		3		2		0		4		4		0		3		0						Corrosion and holes evident														KSC		-		-		7/30/02		10:55 AM

		M6-0362		2001		4		4		4		3		4		0		0		4		0																				KSC		-		-		8/9/02		8:40 AM

		M6-0392		1966		4		3		3		3		4		4		0		2		0																There is a hole in the cinder block wall.				KSC		-		-		7/30/02		11:00 AM

		M6-0399		1965		4		3		4		3		2		2		4		2		3										old and obsolete		old and leaking				excessive wear & tear				KSC		-		-		8/12/02		11:00 AM

		M6-0399A		1986		4		3		1		0		4		4		0		3		0						The roof is severely corroded and full of holes.														KSC		-		-		8/1/02		10:40 AM

		M6-0409		1967		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:30 PM

		M6-0409C		1972		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:35 PM

		M6-0409D		1976		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:40 PM

		M6-0409E		1976		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:45 PM

		M6-0409F		1976		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:50 PM

		M6-0409G		1982		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:55 PM

		M6-0409H		1982		4		3		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:00 PM

		M6-0409I		1985		4		4		2		4		4		4		0		4		0						Roof leaks														KSC		-		-		7/26/02		2:05 PM

		M6-0409K		1983		4		4		2		0		0		0		0		0		0						Roof leaks														KSC		-		-		7/26/02		1:05 PM

		M6-0409M		1995		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		1:10 PM

		M6-0410		1997		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:15 PM

		M6-0411		1994		4		4		4		0		4		4		0		4		0																				KSC		-		-		7/26/02		1:20 PM

		M6-0455		1979		4		3		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:25 PM

		M6-0455A		1994		3		3		4		0		4		3		0		3		3																				KSC		-		-		7/26/02		1:30 PM

		M6-0455B		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:35 PM

		M6-0455C		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		M6-0455D		2001		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:45 PM

		M6-0455E		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:50 PM

		M6-0457		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:55 PM

		M6-0457A		2001		5		5		4		4		5		0		0		4		0																				KSC		-		-		8/9/02		4:10 PM

		M6-0486		1964		4		4		3		2		2		2		3		3		2						Age/metal roof repairs required		Age, asbestos, dust collectors don't wok properly, poor maintenance		Age		Original water distribution system.		Original systems				Original/Reactive maintenance only.		KSC		-		-		8/7/02		2:30 PM

		M6-0486A		1966		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:45 PM

		M6-0486B		1970		4		3		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:40 PM

		M6-0486I		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/24/02		12:25 PM

		M6-0488		1984		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/24/02		1:50 PM

		M6-0489		2001		4		3		4		3		4		4		0		4		0																				KSC		-		-		7/24/02		2:00 PM

		M6-0493		1964		4		4		4		4		3		3		0		3		0																				KSC		-		-		7/26/02		9:05 AM

		M6-0493C		1996		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:20 AM

		M6-0495		1964		4		4		4		2		3		3		0		5		4								Age, AHUs leak condensate into facility												KSC		-		-		8/7/02		11:00 AM

		M6-0495A		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/23/02		1:15 PM

		M6-0495B		1982		4		3		4		4		3		0		0		4		0																				KSC		-		-		7/23/02		1:05 PM

		M6-0495D		1995		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:15 AM

		M6-0503		1962		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M6-0504		1982		4		4		3		3		4		4		0		4		0																				KSC		-		-		7/26/02		2:10 PM

		M6-0505		1979		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:15 PM

		M6-0506		1968		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		2:20 PM

		M6-0507		2001		4		4		0		0		0		4		0		0		0																				KSC		-		-		7/26/02		2:25 PM

		M6-0534		1996		4		3		3		0		3		3		0		0		0																				KSC		-		-		7/16/02		1:10 PM

		M6-0536		1964		3		3		2		0		4		0		0		0		0						Roof leaks														KSC		-		-		7/17/02		1:40 PM

		M6-0536A		1996		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/29/02		12:00 PM

		M6-0537		1965		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/18/02		1:00 PM

		M6-0539		1990		4		4		4		0		2		0		0		4		0										Does not meet code										KSC		-		-		7/23/02		11:15 AM

		M6-0553		2000		0		0		0		0		0		0		0		0		0		Facility no longer exists.  Bldg removed.																		KSC		-		-		NO DATE		12:00 AM

		M6-0553A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/26/02		2:30 PM

		M6-0556		1980		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:35 PM

		M6-0584		1968		4		3		3		0		4		3		0		4		0																				KSC		-		-		7/24/02		12:15 PM

		M6-0586		1986		3		3		0		0		4		0		3		0		0																				KSC		-		-		7/18/02		12:00 PM

		M6-0587		1964		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/18/02		11:45 AM

		M6-0588		1984		4		4		3		4		4		3		0		3		0																				KSC		-		-		7/29/02		12:30 PM

		M6-0589		1965		4		3		4		4		2		4		0		3		0										Doesn't meet codes										KSC		-		-		7/23/02		11:00 AM

		M6-0595		1964		4		3		3		4		4		3		0		4		4				duct tape on windows		asphalt showing through						rusty pipes								KSC		-		-		7/18/02		2:20 PM

		M6-0595A		1964		4		3		3		0		0		3		0		0		0																				KSC		-		-		7/18/02		1:30 PM

		M6-0595B		1970		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/18/02		1:40 PM

		M6-0595C		1981		3		4		3		0		3		0		0		0		3																				KSC		-		-		7/18/02		1:50 PM

		M6-0595D		1985		4		4		3		3		4		3		0		3		0																				KSC		-		-		7/18/02		2:00 PM

		M6-0639		1993		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/29/02		10:30 AM

		M6-0687		1981		4		4		4		0		4		4		0		3		0																				KSC		-		-		7/30/02		11:45 AM

		M6-0688		1966		4		3		3		3		4		3		0		4		0		Satellite storage in poor condition		Window leaks		Roof Leaks		Corrosion, vibration				Plumbing rusted				Asbestos tiling				KSC		-		-		NO DATE		12:00 AM

		M6-0689		1966		4		4		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:10 AM

		M6-0689A		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:15 AM

		M6-0689B		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:20 AM

		M6-0695		1964		3		3		2		4		4		2		0		3		0						Roof leaks						Pipes leak								KSC		-		-		7/31/02		9:30 AM

		M6-0698		1965		4		3		4		3		4		3		0		2		0																Paint peeling				KSC		-		-		7/24/02		8:25 AM

		M6-0737		1984		3		3		3		0		4		3		0		0		0																				KSC		-		-		7/30/02		11:50 AM

		M6-0744		1964		4		3		3		3		2		2		3		3		4				Age, faded paint, sgl pane windows		Age, some patching		Insulation-asbestos/fair condition		Original		Original		Original		Visible wear & tear				KSC		-		-		8/12/02		12:00 PM

		M6-0744A		1986		4		4		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		7/30/02		12:40 PM

		M6-0744B		1995		4		3		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:05 PM

		M6-0785		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/2/02		11:05 AM

		M6-0790		1995		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		11:45 AM

		M6-0791		1964		4		2		3		4		3		3		4		3		0				Doors leak																KSC		-		-		7/30/02		9:00 AM

		M6-0791A		1964		4		4		0		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:15 AM

		M6-0791C		1995		4		4		4		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:20 AM

		M6-0791D		2001		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/30/02		9:25 AM

		M6-0792		1988		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/17/02		1:30 PM

		M6-0794		1965		4		3		2		4		4		3		0		3		4						Roof leaks														KSC		-		-		7/24/02		8:45 AM

		M6-0794A		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:00 PM

		M6-0798		1991		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		8:10 AM

		M6-0798A		1991		3		3		4		0		2		0		0		0		0										No power										KSC		-		-		7/18/02		12:30 PM

		M6-0847		1989		4		3		4		0		4		3		0		3		0																				KSC		-		-		7/30/02		11:05 AM

		M6-0883		1997		4		3		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		7/24/02		11:05 AM

		M6-0891		1967		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		M6-0894		1965		4		3		4		4		4		4		0		3		0																				KSC		-		-		7/17/02		12:30 PM

		M6-0894A		1966		4		3		2		0		0		3		0		0		0						Rusted, holes														KSC		-		-		7/17/02		12:45 PM

		M6-0894B		1972		4		3		4		0		0		3		0		0		0																				KSC		-		-		7/17/02		12:55 PM

		M6-0895		1964		4		3		4		4		4		3		0		3		4																				KSC		-		-		7/16/02		12:20 PM

		M6-0895A		1964		4		3		4		0		4		4		0		4		0																				KSC		-		-		7/16/02		12:25 PM

		M6-0895B		1964		4		3		3		4		4		3		0		3		4																				KSC		-		-		7/15/02		9:00 AM

		M6-0895C		2002		4		4		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:30 PM

		M6-0895D		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:35 PM

		M6-0895E		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:40 PM

		M6-0896		1964		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:45 AM

		M6-0896A		1964		4		3		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:55 PM

		M6-0897		1995		4		3		3		4		4		3		0		4		4																				KSC		-		-		7/16/02		12:45 PM

		M6-0946		2001		4		4		4		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:50 PM

		M6-0996		1964		5		4		4		5		4		4		0		3		5																				KSC		-		-		7/12/02		10:30 AM

		M6-1044		1970		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:15 AM

		M6-1621		1967		4		3		2		0		0		0		0		4		0						Roof leaks and visible holes														KSC		-		-		7/25/02		9:20 AM

		M6-1623		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:05 AM

		M6-1624		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:10 AM

		M6-1625		1988		4		4		3		4		4		4		0		4		0																				KSC		-		-		8/1/02		12:45 PM

		M6-1626		1993		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/18/02		8:30 AM

		M6-1627		1995		4		3		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:15 AM

		M6-1628		1970		4		4		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:20 AM

		M6-1629		1997		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/18/02		8:25 AM

		M6-1671		1969		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/25/02		9:00 AM

		M6-1671A		1971		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/25/02		9:15 AM

		M6-1671B		1994		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/25/02		9:05 AM

		M6-1671C		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/25/02		9:10 AM

		M6-1723		1963		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/25/02		9:30 AM

		M7-0335		1964		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:30 AM

		M7-0351		1964		4		4		3		4		4		4		0		4		0						Evidence of roof leaks in the foyer.														KSC		-		-		7/15/02		9:00 AM

		M7-0355		1964		4		3		4		3		3		3		4		3		5																				KSC		-		-		7/31/02		12:30 PM

		M7-0355A		1986		4		4		2		0		4		0		0		4		0						Corrosion and holes														KSC		-		-		8/9/02		10:25 AM

		M7-0355B		1992		4		4		4		4		0		4		0		3		0																				KSC		-		-		8/9/02		10:20 AM

		M7-0355C		1991		3		3		4		0		0		0		0		3		0																				KSC		-		-		8/9/02		10:30 AM

		M7-0360		1992		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/25/02		12:00 AM

		M7-0361		2001		5		5		5		4		5		0		0		4		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0362		2001		4		4		4		4		4		4		0		4		0												Sprinkler system only								KSC		-		-		NO DATE		12:00 AM

		M7-0404		1967		3		3		3		0		3		0		0		3		4																				KSC		-		-		8/6/02		10:15 AM

		M7-0407		1994		5		4		3		4		5		5		0		4		4																				KSC		-		-		7/15/02		10:30 AM

		M7-0407A		1994		5		4		3		3		4		4		0		3		3																				KSC		-		-		7/15/02		10:40 AM

		M7-0409		1966		4		3		3		3		3		4		4		3		0				Most exterior doors do not fit properly		Leaks, especially at transitions		Temporary AC for >5 years, condensate problems, temperature control problems		Age						Ceiling damage from roof and condensate leaks				KSC		-		-		NO DATE		12:00 AM

		M7-0409A		1966		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/6/02		12:50 PM

		M7-0409B		1968		4		4		3		4		4		0		0		4		0																				KSC		-		-		8/1/02		11:35 AM

		M7-0433		1964		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/2/02		8:40 AM

		M7-0451		1964		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:45 AM

		M7-0453		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/23/02		1:00 PM

		M7-0457		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		8/13/02		11:40 AM

		M7-0458		1989		4		4		3		4		4		0		0		3		0																				KSC		-		-		7/29/02		1:30 PM

		M7-0459		1999		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		11:20 PM

		M7-0460		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:10 AM

		M7-0460A		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:15 AM

		M7-0505		1964		4		3		4		4		4		3		5		4		5				cracking in exterior walls, exterior window/ doors leak						corrosion- substations		eyewash/shower, mild corrosion on bathroom plumbing		2x1 ton cranes 3x3 ton cranes 2x10 ton hoists						KSC		-		-		8/2/02		9:00 AM

		M7-0505A		1976		4		3		4		4		4		0		3		4		4																				KSC		-		-		7/18/02		9:35 AM

		M7-0507		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/13/02		11:45 AM

		M7-0531		1964		3		4		4		4		4		4		0		3		0																				KSC		-		-		8/9/02		2:15 PM

		M7-0554		1965		4		3		4		0		3		3		0		3		0																				KSC		-		-		8/9/02		2:20 PM

		M7-0555		1984		4		3		2		4		4		4		0		3		0						Severe leaks														KSC		-		-		8/2/02		8:30 AM

		M7-0555A		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/1/02		11:00 AM

		M7-0556		1984		4		4		3		0		4		4		0		4		0																				KSC		-		-		8/1/02		10:50 AM

		M7-0557		1983		4		4		4		5		4		5		0		3		4																				KSC		-		-		7/18/02		9:45 AM

		M7-0581		1986		4		2		2		4		4		4		0		3		0				Windows leak and do not shut properly		Severe leaks														KSC		-		-		8/1/02		11:10 AM

		M7-0609		2001		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:35 AM

		M7-0651		1965		2		0		0		0		0		0		0		0		0		Significant cracks. Plant overgrowth.																		KSC		-		-		8/1/02		11:15 AM

		M7-0656		1992		3		4		4		3		4		4		0		4		0																				KSC		-		-		7/17/02		9:15 AM

		M7-0657		1964		3		4		4		4		3		3		3		3		4																				KSC		-		-		7/17/02		8:15 AM

		M7-0657A		1992		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0776A		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:00 AM

		M7-0776B		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:05 AM

		M7-0777		1993		4		4		4		4		3		4		4		4		4										corrosion										KSC		-		-		7/26/02		12:20 PM

		M7-0809		1993		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/15/02		9:10 AM

		M7-0862		1984		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		11:55 AM

		M7-0867		1964		4		3		2		3		4		4		2		2		0				General state of disrepair, mold growth visible		Severe leaks								Crane in poor condition.		Severe water damage from AC unit, window sills rotted, wall coverings molded				KSC		-		-		8/1/02		12:30 PM

		M7-0912		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		4:00 PM

		M7-0961		1964		3		3		2		2		2		2		3		3		3		Corrosion		Age, worn paint, High bay doors leak		Numerous leaks, needs replacing, not repair		Corrosion, age, asbestos in insulation		Original equipment on 75% of systems, obsolescence an issue		Original pipes, obsolescence an issue		Age/obsolete systems		Worn & faded paint, mismatched ceiling/floor tiles, some tiles contain asbestos, visible wear		Obsolescence		KSC		-		-		8/8/02		11:45 AM

		M7-1011		1988		5		5		5		5		5		5		5		5		5																				KSC		-		-		8/2/02		12:00 AM

		M7-1061		1964		4		3		4		3		4		2		0		3		4												Potable water is yellow								KSC		-		-		8/2/02		10:00 AM

		M7-1061A		1972		5		5		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		11:10 AM

		M7-1098		1965		4		4		4		0		4		4		0		4		4																				KSC		-		-		8/6/02		2:00 PM

		M7-1098A		1995		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/6/02		1:45 PM

		M7-1104		1995		5		5		5		4		5		5		5		5		5																				KSC		-		-		8/9/02		1:00 PM

		M7-1104A		1995		5		4		4		0		5		5		0		0		0																				KSC		-		-		8/9/02		1:00 PM

		M7-1112		1979		3		3		3		0		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1150		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks														KSC		-		-		8/16/02		12:00 AM

		M7-1210		1966		4		4		4		3		3		4		4		3		4		To be deactivated in late 2002						Aged, corrosion, numerous repairs		Original wiring on 1/3										KSC		-		-		7/22/02		2:00 PM

		M7-1210A		1994		4		4		4		4		4		0		0		4		4		Inactive																		KSC		-		-		7/22/02		3:30 PM

		M7-1212		1964		4		3		3		3		3		3		4		4		4																				KSC		-		-		8/6/02		10:00 AM

		M7-1261		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:40 AM

		M7-1262		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:30 AM

		M7-1303		1987		3		3		3		3		4		0		0		3		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1354		1986		4		3		3		3		4		3		4		4		4								corrosion				eyewash/shower, water deluge system-leaks, corrosion		2x50 ton cranes, 1x15 ton crane				two scrubbers,natural gas, helium, nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1354A		1986		3		3		2		0		0		3		0		0		0						corrosion, holes						eyewash/shower								KSC		-		-		8/7/02		8:00 AM

		M7-1354B		1986		4		3		3		4		4		4		0		3		0												water deluge system				corrosion		helium, compressed gas		KSC		-		-		8/7/02		8:00 AM

		M7-1354C		1996		4		4		4		3		4		0		0		4		0								corrosion												KSC		-		-		8/7/02		8:00 AM

		M7-1355		1987		4		4		4		0		4		0		0		4		0																corrosion				KSC		-		-		8/7/02		8:00 AM

		M7-1356		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/7/02		8:00 AM

		M7-1357		1987		4		3		3		3		3		4		0		4		4				corrosion														nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1361		1964		1		0		0		0		1		0		0		0		0		Inactive								Power disconected.Severe corrosion.										KSC		-		-		7/27/02		12:15 PM

		M7-1362		1986		4		4		4		3		4		4		4		4		4																				KSC		-		-		7/26/02		12:05 PM

		M7-1362A		1964		4		4		4		0		4		4		0		0		0																				KSC		-		-		7/26/02		12:30 PM

		M7-1410		1966		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:00 PM

		M7-1410A		1966		4		4		4		0		4		0		0		3		2																		Extreme rust and corrosion. See photo.		KSC		-		-		7/26/02		1:15 PM

		M7-1411		1985		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		1:30 PM

		M7-1412		1964		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:45 PM

		M7-1412A		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M7-1417		1966		4		4		4		4		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1419		2001		5		4		4		5		5		0		0		5		0																				KSC		-		-		8/7/02		8:45 AM

		M7-1460		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:50 AM

		M7-1461		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:30 AM

		M7-1469		1965		4		3		4		4		3		3		4		3		4				cracks in pavement								eyewash/shower, water deluge system		1xmonorail crane, 1x12.5 ton crane, 1x25 ton crane, elevator				GHE system, compressed air, fuel vapor scrubber		KSC		-		-		8/6/02		8:00 AM

		M7-1469E		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/7/02		8:00 AM

		M7-1472		1964		4		4		4		4		4		4		5		4		4																				KSC		-		-		8/7/02		8:20 AM

		M7-1509		1967		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		8:30 AM

		M7-1521		1982		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:00 AM

		M7-1522		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:30 AM

		MLP-1		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/16/02		8:30 AM

		MLP-2		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/12/02		9:00 AM

		MLP-3		1967		3		3		3		4		3		3		0		3		4		sound, downgraded due to corrosion control efforts																		KSC		-		-		7/16/02		10:00 AM

		N6-0959		1965		4		4		4		4		3		0		0		3		0																				KSC		-		-		7/24/02		10:50 AM

		N6-1007		1964		4		3		4		0		3		3		0		4		0																				KSC		-		-		7/16/02		1:30 PM

		N6-1009		1964		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/29/02		10:00 AM

		N6-1118		1964		4		3		3		4		4		3		0		2		0																Holes in ceiling, missing tiles				KSC		-		-		7/12/02		12:15 PM

		P6-1435		1966		4		3		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		11:15 AM

		P6-1638		1963		4		3		3		3		4		4		0		3		0																				KSC		-		-		7/17/02		10:50 AM

		P6-1738		1963		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		10:40 AM

		P6-1789		2001		4		3		4		4		3		3		0		4		0																				KSC		-		-		7/17/02		10:30 AM

		TR1-224		1964		1		1		1		0		1		0		0		1		0		Structural damage		Corrosion, weather damage		Roof leaks				Not hooked up						Floor, wall, and ceiling damage				KSC		-		-		7/17/02		11:30 AM

		TR1-408		1981		1		1		1		1		3		0		0		0		0																				KSC				-		NO DATE		12:00 AM

		TR1-430		1981		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/19/02		11:20 AM

		TR1-439		1981		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Warped paneling, severe wear & tear				KSC		-		-		7/19/02		12:30 PM

		TR1-457		1981		3		3		2		2		3		0		0		3		3						Severe surface corrosion on roof		A/C breaks down regularly												KSC		-		-		7/25/02		11:50 AM

		TR1-469		1981		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TR1-474		1981		3		1		3		0		4		0		0		2		0				Severe corrosion												Severe Corrosion, warped floor boards, and main door falling off.				KSC		-		-		7/12/02		9:00 AM

		TR1-475		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-476		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/23/02		12:00 AM

		TR1-477		1981		2		2		2		0		0		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-479		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:00 PM

		TR1-482		1982		3		2		3		3		3		0		0		3		0				Siding coming apart																KSC		-		-		8/5/02		2:05 PM

		TR1-487		1982		3		1		3		1		3		1		0		1		0				Wall covered with mildew				Severe mildew problem in A/C vents				Bathroom stalls severely corroded				Floor covered with water from condensation				KSC		-		-		7/25/02		1:45 PM

		TR1-501		1991		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-510		1991		1		1		1		1		3		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-567		1983		4		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		TR1-580		1983		3		2		1		2		3		0		0		1		3				Severe surface corrosion		Severe roof leaks		A/C breaks down regularly								Floor tiles missing				KSC		-		-		7/25/02		12:00 PM

		TR1-585		1983		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Floor is warped-tiles detached				KSC		-		-		7/19/02		12:15 PM

		TR1-586		1983		4		3		3		3		4		0		0		1		0																Floor is warped-tiles detached				KSC		-		-		7/19/02		11:55 AM

		TR1-590		1983		3		2		1		2		3		0		0		3		0				Corrosion on walls		Severe roof leaks		Mold in AC vents												KSC		-		-		7/31/02		10:10 AM

		TR1-591		1981		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/26/02		2:21 PM

		TR1-594		1981		3		2		2		3		4		3		0		2		0				Windows leak		Leaks								Tiles coming up						KSC		-		-		8/5/02		2:30 PM

		TR1-596		1981		3		2		3		3		4		0		0		2		0				Windows leak										Flooring coming up, warped panels						KSC		-		-		8/5/02		2:42 PM

		TR1-597		1981		4		3		3		3		3		3		0		3		0																				KSC		-		-		8/23/02		12:00 AM

		TR1-600		1981		3		2		3		2		3		0		0		3		0				Beehive inside wall				Mold in AC vents												KSC		-		-		7/31/02		10:15 AM

		TR1-610		1983		5		4		3		5		4		0		0		4		5																				KSC		-		-		8/5/02		12:50 PM

		TR1-611		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-612		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-617		1983		3		1		1		2		3		0		0		1		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended								Significant holes in ceiling				KSC		-		-		7/25/02		2:25 PM

		TR1-620		1983		1		2		1		2		1		0		0		1		0		Floor joists are rotted to failure		Wall covered with mildew		Severe roof leaks		Mold in AC vents		Failing electrical breakers						Large holes in walls				KSC		-		-		7/25/02		2:45 PM

		TR1-621		1983		3		2		3		2		3		0		0		2		0				Severely corroded walls				Mold in AC vents								Cracked walls				KSC		-		-		8/5/02		10:05 AM

		TR1-622		1983		4		3		4		4		4		0		0		3		0																				KSC		-		-		7/19/02		11:00 AM

		TR1-623		1983		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/5/02		3:05 PM

		TR1-625		1983		3		1		1		2		3		0		0		3		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended												KSC		-		-		7/25/02		2:40 PM

		TR1-627		1984		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:30 PM

		TR1-632		1984		3		1		3		2		3		0		0		1		3				Wall covered with mildew				Mildew in ventilation system								Many floor tiles missing				KSC		-		-		7/25/02		12:35 PM

		TR1-634		1984		4		2		3		3		4		0		0		3		0				Windows leak, Siding warped																KSC		-		-		7/19/02		2:30 PM

		TR1-635		1984		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:50 PM

		TR1-691		1984		2		3		3		0		3		0		0		3		0																				KSC		-		-		7/26/02		8:00 AM

		TR1-703		1985		1		1		1		3		3		3		0		2		0		Restroom trailer																		KSC		-		-		7/23/02		8:55 AM

		TR1-704		1986		1		1		1		1		1		1		0		1		0		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI				Removed From RPI				KSC		-		-		7/25/02		12:20 AM

		TR1-709		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-710		1985		1		1		1		0		3		0		0		1		0		temp trailer																		KSC		-		-		7/23/02		12:00 AM

		TR1-711		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-712		1985		3		1		2		0		4		0		0		2		0				Severe Corrosion		Visible holes, leaks throughout										Severe Corrosion, warped floor boards, and visible holes				KSC		-		-		7/12/02		9:10 AM

		TR1-716		1982		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/31/02		2:20 PM

		TR1-717		1982		3		2		3		3		3		0		0		2		0				Excessive wear, doors & windows leak												Warped paneling, stained tiles				KSC		-		-		8/2/02		12:00 AM

		TR1-718		1986		2		2		2		3		3		3		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-719		1986		1		1		1		1		2		1		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-721		1988		1		1		1		1		3		1		0		1		0		Floor is falling out		Severely warped door		Severe roof leaks		AC does not function				Toilets leak onto floor				Floor tiles severely warped				KSC		-		-		7/31/02		9:35 AM

		TR1-723		1987		3		2		2		2		2		0		0		3		0				Door severely rotted		Moderate roof leaks		Mold in AC vents		Wires falling through floors										KSC		-		-		8/2/02		11:00 AM

		TR1-724		1987		3		3		3		2		3		3		0		1		0								Mildew in the A/C vents								Many floor tiles missing				KSC		-		-		7/25/02		2:05 PM

		TR1-727		1989		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TR1-729		1990		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/30/02		1:51 PM

		TR1-730		1990		4		2		3		4		4		0		0		3		0				Siding separating, Holes above doors,Windows leak, Extreme mold and mildew build up																KSC		-		-		7/15/02		10:00 AM

		TR1-736		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:40 PM

		TR1-737		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:20 PM

		TR1-738		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:00 PM

		TR1-739		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:25 PM

		TR1-740		1990		4		2		2		4		4		0		0		2		0				Siding separating, Doors do not seal, Windows leak, Rot around window frames, Extreme mold and mildew build up		Flashing separating from siding.										Paneling is warped and carpet is stained				KSC		-		-		7/15/02		11:00 AM

		TR1-741		1990		4		2		3		3		4		0		0		2		0				Doors do not seal, Windows Leak, Extreme mold and mildew build up												Paneling is warped and carpet is stained				KSC		-		-		7/15/02		10:30 AM

		TR1-742		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:10 PM

		TR1-743		1990		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-744		1991		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-745		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		11:35 AM

		TR1-751		1991		3		2		3		3		3		0		0		3		0				Surface corrosion on walls																KSC		-		-		7/12/02		1:45 PM

		TR1-752		1991		2		2		2		2		3		0		0		1		0		Corroded floor girders		Surface corrosion on walls		Surface corrosion on roof		Surface corrosion on window unit								floor tiles severly warped, some missing				KSC		-		-		7/12/02		9:30 AM

		TR1-755		1986		3		3		1		1		3		0		0		2		3						Severe roof leaks		AC not functioning properly								Floor tiles are warped				KSC		-		-		7/31/02		12:05 PM

		TR1-756		1987		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/23/02		8:45 AM

		TR1-757		1984		1		2		3		3		2		1		0		1		0		Floor joists are rotted to failure		Mildew on exterior walls						Lights missing		Toilet falling through floor				Excessive wear and tear				KSC		-		-		7/25/02		2:40 PM

		TR1-758		1998		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TRM-003		1981		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-005		1981		3		1		2		3		3		0		0		3		3				Doors not weather proof		Moderate roof leaks														KSC		-		-		7/31/02		2:15 PM

		TRM-006		2001		3		2		1		3		3		0		0		3		3				Parts of walls are rotted to failure		Numerous & severe roof leaks														KSC		-		-		7/26/02		2:25 PM

		TRM-017		1981		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TRM-018		1984		3		2		2		2		3		0		0		3		3				Corrosion on doors		Moderate roof leaks		Mold in AC vents												KSC		-		-		7/31/02		9:40 AM

		TRM-019		1984		3		3		2		2		2		0		3		0		0						Severe leaks		Severe corrosion and poor operation.		Possible overload of circuit caused fire										KSC		-		-		8/1/02		8:55 AM

		TRM-020		1982		0		0		0		0		0		0		0		0		0		Excessed as of 9/30/01																		KSC		-		-		8/9/02		12:00 AM

		TRM-021		1982		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-023		1982		3		3		4		4		3		0		0		3		0				Sub-flooring deteriorated due to age- '82 vintage		Recent repair/overhaul.														KSC		-		-		7/22/02		1:30 PM

		TRM-024		1982		3		2		2		2		3		0		0		3		0				Severely corroded walls		Moderate roof leaks		Mold in AC vents												KSC		-		-		8/2/02		9:55 AM

		TRM-025		1985		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-026		1985		3		2		2		3		2		0		0		3		3				Mold on walls		Moderate roof leaks				Insufficient outlets										KSC		-		-		7/31/02		9:55 AM

		TRM-027		1985		2		1		1		2		2		0		0		1		2		Corroded support beams		Severe window leaks		Severe roof leaks		Mold in AC vents		Wiring can not handle load						tiles severely warped		Frequent computer problems		KSC		-		-		7/31/02		9:20 AM

		TRM-030		1985		3		1		1		2		3		0		0		2		0				Severe window leaks		Severe roof leaks		Mold in AC vents								Floor tiles are warped		Frequent computer problems		KSC		-		-		7/31/02		9:15 AM

		TRM-031		1987		4		3		3		4		0		0		0		0		0																				KSC		-		-		8/6/02		12:00 AM

		TRM-032		1987		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-033		1988		2		2		3		2		3		0		0		3		0		Foundation severely corroded		Walls covered with mildew				Constant A/C repair req'd												KSC		-		-		7/25/02		2:00 PM

		TRM-035		1984		2		2		2		3		3		0		0		2		0		Damaged floorboards		Awning falling off		Roof leaks										Damaged ceiling and floor tiles				KSC		-		-		7/31/02		9:05 AM

		TRM-038		1984		4		2		3		3		4		0		0		3		0				Excessive mold and mildew, Doors do not seal, Window & door frames are rotting																KSC		-		-		7/19/02		12:55 PM

		TRM-039		1988		3		3		3		3		3		0		0		3		0		Corroded floor girders		Minor window leakage		Minor roof leakage		Surface corrosion on window unit												KSC		-		-		7/12/02		11:30 AM

		TRM-041		1989		1		1		1		1		1		1		0		1		0		Facility excessed																		KSC		-		-		NO DATE		12:00 AM

		TRM-044		1989		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:45 PM

		TRM-050		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		9:50 AM

		TRM-051		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TRM-052		1992		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/23/02		12:00 AM

		TRM-053		1993		2		2		3		2		3		2		0		2		0		Structural damage		Corrosion, weather damage				Old, leaks				Leaks				Floor and wall damage				KSC		-		-		7/26/02		2:50 PM

		UK-001		1964		0		0		0		0		0		0		0		0		0		No longer exists																		KSC		-		-		8/26/02		12:00 AM

		UK-002		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-003		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-004		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-005		1964		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		UK-006		1970		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-007		1965		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-008		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-009		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-010		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-011		1986		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-012		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-013		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-014		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-015		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-016		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		8:00 AM

		UK-017		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		10:00 AM

		UK-018		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-019		1963		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-020		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:20 PM

		UK-021		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-022		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-023		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-024		1964		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-025		1963		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:45 PM

		UK-026		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-027		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-028		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-029		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-030		1987		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-031		1964		4		0		0		0		0		0		0		0		0		Transite underground piping should be replaced.																		KSC		-		-		8/26/02		12:00 AM

		UK-032		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-033		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-034		1992		4		0		0		0		0		0		0		0		0		Undrgrnd Firex																		KSC		-		-		8/26/02		12:00 AM

		UK-036		2002		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		1037		1956		4		3		4		0		3		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1039		1963		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040A		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040C		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1042		1955		4		3		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1044		1955		4		4		4		0		3		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1046		1955		4		4		4		0		4		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1047		1955		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050A		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050B		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1051		1957		4		2		3		1		3		3		0		2		0		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		KSC		CCAFS		-		7/23/02		12:00 AM

		1052		1955		4		2		5		0		0		0		4		3		0				not sound or weatherproof																KSC		CCAFS		-		7/23/02		12:00 AM

		1207A		1955		4		4		4		4		3		2		0		4		0												unusable bathrooms								KSC		CCAFS		-		8/28/02		8:00 AM

		1207AA		1969		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207B		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207BB		1955		removed		removed		removed		removed		removed		removed		removed		removed		removed																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207C		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207CC		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207DD		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207E		1955		4		4		3		0		2		0		0		3		0										not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207EE		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207F		1955		4		4		3		0		3		0		0		3		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207FF		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207G		1955		4		4		3		2		2		0		0		4		0								not functioning		not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207GG		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207H		1955		4		3		2		0		0		0		0		3		2						various holes												not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207HH		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207II		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207J		1955		4		3		3		0		2		0		0		3		2										not functioning								not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207M		1955		4		4		3		0		3		0		0		3		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207S		1955		4		3		4		0		0		3		0		4		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207W		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1385		1958		4		3		2		2		3		3		0		3		0						various leaks		partially operational												KSC		CCAFS		-		8/8/02		12:00 AM

		15530		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		15730		1959		3		3		3		4		4		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		15830		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		1726		1958		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1728		1958		3		3		4		4		4		4		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1732		1956		4		2		3		3		2		2		4		3		3				not sound or weather-proof						old w/frequent trips		corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		17750		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		17751		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		19015		1976		4		3		0		0		0		4		0		0		3																				KSC		CCAFS		-		7/23/02		12:00 AM

		21900H		1961		3		3		2		3		3		2		0		2		3						various leaks						various leaks				excessive wear, corrosion				KSC		CCAFS		-		7/23/02		12:00 AM

		25201		2002		0		0		0		0		0		0		0		0		0		Could not be located																		KSC		CCAFS		-		8/28/02		12:00 AM

		49635		1965		4		3		4		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		49637		2001		4		3		4		0		0		0		0		0		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		54905		1957		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54906		1987		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54926		1994		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54928		1958		4		3		3		0		4		0		0		3		4																				KSC		CCAFS		-		NO DATE		12:00 AM

		54945		1986		5		4		4		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		55005		1963		4		4		4		4		3		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60400		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60425		1958		4		3		3		4		4		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60505		1965		4		4		4		3		3		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60540		1966		4		3		3		4		4		4		4		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60541		1977		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60630		1983		5		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60640		1985		4		2		4		4		4		4		0		4		0				not sound or weather-proof																KSC		CCAFS		-		8/1/02		12:00 AM

		60650		1961		4		4		4		3		4		4		0		4		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		60680		1959		4		3		2		3		3		3		4		3		4						various leaks														KSC		CCAFS		-		8/1/02		12:00 AM

		60687		1994		4		4		4		4		4		0		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66200		1957		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66220		1960		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66221		1988		5		4		4		4		4		5		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66232		1986		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66235		1960		4		3		4		3		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66237		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66238		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66240		1979		4		3		3		4		3		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66242		1979		4		3		3		0		3		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66244		1979		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66249		1985		4		4		2		3		4		4		4		4		0						various leaks														KSC		CCAFS		-		7/24/02		12:00 AM

		66250		1963		4		3		2		3		3		2		4		3		4						leaks						corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		66251		1963		5		4		3		4		3		0		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66257		1988		4		4		3		0		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66295		1961		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66310		1984		4		4		3		4		4		0		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66320		1987		5		4		4		4		5		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66330		1963		4		4		3		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66336		1996		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66340		1992		4		4		3		4		4		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		73020		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		73720		1997		5		5		4		4		4		4		0		5		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		77602		1995		3		3		4		0		0		0		0		3		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77609		1964		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77610		1958		4		4		4		0		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77611		1958		4		5		5		0		0		4		0		5		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77615		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77616		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77617		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77618		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77619		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80520		1962		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541A		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541B		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541C		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541D		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80700		1962		4		3		4		0		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		UK-035		2002		0		0		0		0		0		0		0		0		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		TAL-001		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-002		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-003		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-004		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-005		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-006		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-007		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-008		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-009		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-010		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		FAC not on original RPI		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		66246				4		4								4																																7/31/02

		66256				4		4								4																																7/31/02

		E3-1139				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/16/02		8:00 AM

		F5-2158				4		0		0		0		4		4		0		0		0																				KSC		TALS		-		8/12/02		9:50 AM

		G5-1061A		2000		5		3		4		3		4		0		0		3		4																										7/31/02		9:10 AM

		H5-1113				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:15 PM

		H5-1315				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:10 PM

		H5-2144				3		2		3		2		2		0		0		3		0				Corrosion on walls				not functioning as intended		Moderately Corroded electrical boxes										KSC		TALS		-		7/25/02		10:30 AM

		H5-2324				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:30 PM

		J5-0132				5		0		0		0		4		0		0		0		0																				KSC						7/24/02		11:35 AM

		J5-0341				4		4		4		4		3		0		0		4		2																		Equipment obsolete								8/1/02		12:30 PM

		J5-0533				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:40 PM

		J5-1094				5		5		5		5		5		5		5		5		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1095				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1144				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1145				5		0		0		0		5		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1195		2001		5		5		5		5		5		0		0		5		5																				KSC						7/25/02		9:10 AM

		J5-2050				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:50 PM

		J6-0490C				4		4		3		0		3		0		0		3		0

		J6-2024				4		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC				-		7/25/02		11:25 AM

		J6-2076				5		4		0		0		3		0		0		0		0																				KSC		TALS		-		7/25/02		11:10 PM

		J6-2077				5		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC		TALS		-		7/25/02		11:25 AM

		J6-2409				5		4		0		0		4		0		0		0		4																										8/1/02		2:45 PM

		J6-2465		2001		5		5		5		5		5		5		5		5		5																										8/2/02		2:15 PM

		J7-0132A		2002		5		5		5		5		5		4		0		5		5		New Building																								7/25/02

		J7-0243B		2002		5		4		5		5		5		5		0		5		5		New LH2 Office																								7/23/02		9:25 AM

		J7-0337I				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02

		J7-0337J				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02		9:25 AM

		J7-0689		2003		5		5		5		5		5		5		0		5		0		Under Construction																								7/25/02

		J7-1287				3		3		3		3		3		0		0		3		0		Guard house																								7/26/02		7:30 AM

		J7-1338		2002		5		4		5		5		5		5		0		4		5		New Building																								7/25/02

		J7-1388B				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J7-1388C				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J8-0956				3		3		3		3		3		0		0		3		0

		J8-1503B		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1614A		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1708J				4		4		4		0		4		0		0		0		0		Haz waste shed																		KSC						7/2/02		10:00 AM

		J8-1708K				4		4		4		0		0		0		0		0		0		Storage shed																		KSC						7/2/02		10:00 AM

		J8-2126				4		4		4		4		4		4		0		4		0												Port-a-let only														8/15/02		11:30 AM

		J8-2227				4		4		4		4		4		0		0		0		0																										7/11/02

		J8-2228				4		0		0		0		3		0		0		0		0										Corrosion																7/11/02

		K6-0015				5		5		5		5		1		0		5		5		5																				KSC		TALS		-		7/25/02		1:15 PM

		K6-0258				4		3		3		4		3		0		0		4		2																		10 yrs past life expectancy		KSC						7/25/02		8:00 AM

		K6-0696B				4		4		3		0		4		0		0		4		3																										8/6/02		9:15 AM

		K6-0696C				3		2		2		0		4		0		0		2		0				Holes in siding		Leaks										Corrosion										8/6/02		9:25 AM

		K6-0696D				4		3		3		0		4		4		0		3		5																										8/6/02		9:36 AM

		K6-0696E				4		4		4		0		4		0		0		4		4																										8/6/02		9:50 AM

		K6-0743A				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		1:00 PM

		K6-0743B				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:55 PM

		K6-0743C				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:50 PM

		K6-0791				5		5		5		5		5		5		0		5		0																										7/26/02		1:30 PM

		K6-0792A				5		3		5		3		3		4		0		4		4																				KSC		-		-		8/5/02		9:20 AM

		K6-0794B		1988		3		3		4		3		3		3		0		3		0																				KSC						8/7/02		1:30 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0948				5		4		3		5		4		5		0		3		0																										7/23/02		2:00 PM

		K6-1170				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1323				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1347A				5		4		4		0		3		0		0		0		0																										7/12/02		11:25 AM

		K6-1446E		1986		5		4		4				5						4																						KSC						7/17/02		1:30 PM

		K6-1697				5		0		0		0		2		3		0		0		2										extension cord provides power to areas of this facility								nitrogen canister leaks, equipment broken, corrosion								7/26/02		12:45 PM

		K6-1697A				4		3		3		2		4		0		0		4		0								Mildew												KSC						8/7/02		11:30 AM

		K6-1747				4		4		4		4		4		4		0		4		4																										7/22/02		11:00 AM

		K6-1748				4		4		3		4		4		4		4		4		0																										8/2/02		10:50 AM

		K6-1847F				4		4		4		0		4		0		0		4		0																										7/12/02

		K6-1896A		2001		5		5		5		0		5		0		0		5		0																										7/30/02		1:40 PM

		K6-1996I				4		3		3		0		3		3		0		3		0																				KSC						8/2/02		1:10 PM

		K6-1997				4		3		3		0		3		0		3		3		0																				KSC		-		-		8/5/02		8:00 AM

		K6-2044				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:10 AM

		K6-2095				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:12 AM

		K7-0042				5		3		5		3		5		0		0		5		0																				KSC		-		-		7/31/02		1:00 PM

		K7-0140A				5		4		3		3		3		0		0		3		0																				KSC		-		-		7/31/02		1:15 PM

		K7-0188C				4		3		3		1		4		3		0		3		0								Doesn't work																		8/6/02		12:00 PM

		K7-0287				4		3		3		0		2		0		0		3		0										Running off of a generator										KSC		-		-		7/31/02		12:50 PM

		K7-0851				4		3		3		0		3		0		0		4		0																				KSC		-		-		8/16/02		10:05 AM

		K7-0951				4		4		4		4		3		0		0		3		0																				KSC		-		-		7/31/02		12:30 PM

		K7-1153A				0		0		0		0		0		0		0		0		0		Facility could not be located																								8/9/02		8:00 AM

		L5-0033				4		3		4		0		0		0		0		0		3																										7/29/02		10:35 AM

		L5-1647				5		4		5		0		0		0		0		0		3																										7/29/02		10:25 AM

		L6-1636				3		3		3		3		2		0		0		3		0										Corroded electrical conduits										KSC		-		-		7/31/02		1:30 PM

		L7-1759				4		3		2		2		3		0		0		4		4						Moderate Roof Leaks		Wrong tonnage for equipment												KSC		-		-		8/2/02		10:00 AM

		M5-1543				4		3						4																																		7/31/02

		M5-1547				4		3						4																																		7/31/02

		M5-1586				3		3																																								7/31/02

		M5-1586A				3		3																																								7/31/02

		M5-1594A				4		3		4				4		3				4																												7/31/02

		M6-0166				3		3		3		0		0		0		0		0		3																										7/29/02		9:55 AM

		M6-0211A				4		3		0		0		0		0		0		0		0																				KSC		-		-		8/5/02		10:45 AM

		M6-0240				3		3		4		2		2		0		0		3		0								AC does not function		Poor lighting										KSC		-		-		7/31/02		1:50 PM

		M6-0409N				4		4		4		0		0		0		0		0		0																										7/26/02		2:50 PM

		M6-0456				4		4		4		0		0		0		0		0		0																										7/26/02		2:55 PM

		M6-0502				4		4		0		0		0		0		0		0		0																										7/26/02		3:00 PM

		M6-0505A				4		4		4		0		0		0		0		0		4																										7/26/02		3:05 PM

		M6-0555				5		0		0		0		0		5		0		0		0																				KSC		-		-		8/5/02		10:35 AM

		M6-0689C				4		4		4		0		4		0		0		4		4																										7/29/02		9:25 AM

		M6-0880				3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:05 AM

		M6-0894C				4		3		3		0		0		0		0		0		0																				KSC						7/17/02		1:05 PM

		M6-0934				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/1/02		4:05 PM

		M6-1757				4		3		5		0		0		0		0		0		3																										7/29/02		11:00 AM

		M7-0353				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/2/02		10:30 AM

		M7-0355D				5		5		4		0		4		0		0		5		0																				KSC		TALS		-		8/9/02		10:35 AM

		M7-0360A				2		2		2		3		4		4		0		3		0		corrosion		corrosion		corrosion		corrosion		explosion proof		eyewash/shower				ceiling damage				KSC		-		-		8/2/02		8:15 AM

		M7-0361A				4		4		4		4		5		4		0		5		0										lightning protection on roof		eyewash/shower								KSC		-		-		8/2/02		10:00 AM

		M7-0457A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/13/02		11:50 AM

		M7-0459A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/1/02		11:25 AM

		M7-0556A				4		3		4		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:15 AM

		M7-0556B				4		3		3		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:20 AM

		M7-1059		2002		5		5		5		5		5		5		0		5		5		New Building																								7/22/02		9:50 AM

		M7-1061B				4		4		0		0		4		0		0		0		4																										8/8/02		2:30 PM

		M7-1211				4		4		0		0		4		4		0		0		3																										8/6/02		3:45 PM

		M7-1357A				4		4		0		0		0		0		0		0		0																				KSC				-		8/7/02		9:00 AM

		M7-1469C				3		3		3		0		0		0		0		3		0																				KSC				-		8/6/02		9:00 AM

		M7-1469D				1		1		1		0		0		0		0		2		0		major corrosion		major corrosion		major corrosion										major damage				KSC				-		8/6/02		9:00 AM

		M7-1469F				4		4		0		0		4		4		0		0		3																										8/8/02		2:50 PM

		M8-2230				4		4																																								8/16/02

		N6-0065				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/2/02		8:00 AM

		N6-0107				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:10 PM

		N6-0146				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/2/02		3:30 PM

		N6-0407				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:20 PM

		TR1-582		1983		1		1		1		1		1		0		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI						Removed from RPI										7/12/02		2:05 PM

		TR1-705				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR1-706				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR3-034		1991		5		5		4		3		4		4		0		5		0		Active-Office																		KSC						7/17/02		1:30 PM

		TR6-094				3		3		3		0		3		3		0		2		0		Restroom trailer																		KSC						7/2/02		9:30 AM

		TRM4-100				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:10 PM

		TRM4-101				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:11 PM

		TRM4-102				3		3		3		2		3		2		0		3		3								Frequent malfunctions				Not sure if  water fountain is drinkable								KSC		-		-		7/31/02		9:50 AM

		TRM4-103				4		5		5		5		4		4		0		5		0																				KSC		TALS		-		7/26/02		11:30 AM

		TRM4-104				3		3		3		3		3		3		0		3		3																				KSC		-		-		7/31/02		10:37 AM

		TRM4-105				4		5		5		5		5		5		0		5		0																				KSC		TALS		-		7/26/02		11:35 AM

		K6-2026				0		0		0		0		0		0		0		0		0		Can not be located																								8/27/02		4:00 PM

		K7-0315				4		3		3		0		3		0		0		4		0				Corrosion		corrosion				Age of grounding system																8/27/02		4:13 PM





QC1

		Facility #		2001 CRV		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		1039		20,747		1963		4		4		4		0		3		0		0		3		0																				KSC		CCAFS		-		8/16/02		12:00 PM

		1385		6,077,972		1958		4		3		2		2		2		2		0		2		0						roof leaks		old, breaks often		old, obsolete		old, leaks				poor condtion										8/7/02		10:45 AM

		1728		8,831,218		1958		4		4		4		4		4		4		0		4		4																										8/6/02		1:00 PM

		15730		7,991,016		1959		4		3		3		4		4		3		4		3		0																				KSC		CCAFS		-		8/13/02		10:00 AM

		54906		51,612		1987		4		3		3		0		3		3		0		4		4																				KSC		CCAFS		-		8/16/02		10:55 AM

		54928		484,899		1958		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		8/16/02		10:50 AM

		60640		95,453		1985		4		3		4		4		3		4		0		4		0																				KSC		CCAFS		-		8/16/02		11:05 AM

		66250		14,043,284		1963		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		8/9/02		10:45 AM

		66320		594,096		1987		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		8/16/02		10:40 AM

		1207E		55,865		1955		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/16/02		11:45 AM

		E4-2414		5,473,726		1965		3		3		3		5		4		0		0		3		3																				KSC		-		-		8/2/02		12:00 AM

		H2-1198		15,480,588		1963		2		2		3		5		4		0		0		4		3		Support sand under east side of bridge is missing.  Structural span defects as noted by inspection reports.		East control room wall damaged.  Excessive corrosion to failure in some areas.  Missing or damaged wood.																KSC		-		-		8/2/02		12:00 AM

		H5-2176		198,381		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:25 AM

		J5-0677		199,657		1976		4		3		0		0		4		0		0		0		4																				KSC		-		-		8/13/02		1:30 PM

		J5-1299		81,363		1985		3		2		2		0		3		0		0		2		0																				KSC		-		-		8/13/02		12:15 PM

		J5-1598		24,612		1984		4		2		4		4		4		0		0		3		0																				KSC		-		-		8/14/02		10:30 AM

		J6-0393		249,310		1966		4		0		0		0		5		0		0		0		0																				KSC		-		-		8/9/02		12:00 AM

		J6-0553		389,658		1964		4		2		3		4		4		3		0		2		0																				KSC		-		-		8/14/02		10:00 AM

		J6-2313		2,186,330		1976		4		5		4		4		3		4		0		4		0																				KSC		-		-		8/20/02		8:00 AM

		J6-2327		423,149		2000		5		4		5		5		4		0		0		0		0																				KSC		-		-		8/8/02		12:35 PM

		K6-0261		198,380		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:15 AM

		K6-0496		75,920		1985		3		3		3		3		3		0		0		2		3																Damaged ceiling tiles				KSC		-		-		8/9/02		1:35 PM

		K6-0546		18,116,344		1966		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/13/02		10:55 AM

		K6-0696		28,378,623		1987		4		4		3		3		4		4		4		4		4																				KSC		-		-		8/8/02		8:30 AM

		K6-0792		1,965,320		1966		5		3		3		3		4		3		0		4		3																				KSC		-		-		8/19/02		10:00 AM

		K6-0793		194,780		1970		3		2		2		4		3		3		0		3		0				Exterior leaks		Roof leaks														KSC		-		-		8/12/02		11:00 AM

		K6-0844		717,463		1995		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		7:55 AM

		K6-0848		509,289,373		1964		3		3		3		3		2		2		3		2		2		Age		Corrosion, temp fixes to siding, main door age		Leaks occuring, numerous patches - high bay		Original piping-asbestos laden-Some upgrades, some AIP equipment		Mostly original panels		Original distribution		1 Crane inoperable, recent elevator upgrades		Severe damage in office areas-not habitable		Original distribution pipes-some through work areas, wall thickness suspect		KSC		-		-		8/14/02		8:30 AM

		K6-0893		688,296		1997		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		8:05 AM

		K6-0946		418,128		1998		5		4		4		0		4		4		0		0		0																				KSC		-		-		8/13/02		12:30 PM

		K6-0947		28,559,464		1966		4		4		3		3		3		3		3		2		4																damage				KSC		-		-		8/13/02		10:30 AM

		K6-0947B		4,541,549				4		4		2		0		4		2		0		0		3						radial cracking						heavy corrosion								KSC		-		-		8/13/02		10:45 AM

		K6-0994		534,996		1966		4		3		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:00 AM

		K6-0995		755,151		1966		4		4		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:05 AM

		K6-0996		393,432		1966		4		2		3		0		3		3		0		3		0				Missing door																KSC		-		-		8/12/02		12:00 PM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/1/02		11:40 AM

		K6-1141		22,027,240		1964		5		0		0		0		4		0		0		0		4																				KSC		-		-		8/19/02		10:15 AM

		K6-1193		8,138,035		1965		5		4		3		4		4		4		0		2		5																floor aged & heavily damaged				KSC		-		-		8/16/02		7:15 AM

		K6-1200A		439,358		1984		4		3		3		0		2		0		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/9/02-2		9:00 AM

		K6-1200B		386,313		1984		4		3		4		4		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:35 AM

		K6-1200C		484,235		1984		4		4		4		4		3		4		0		3		0																				KSC		-		-		8/6/02-2		11:30 AM

		K6-1200D		479,427		1984		4		4		4		0		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:40 AM

		K6-1200G		426,947		1984		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:15 AM

		K6-1200I		447,568		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/9/02-2		9:05 AM

		K6-1247		8,438,098		1965		4		3		3		3		4		4		4		3		4														1x5 ton crane				compressed air		KSC		-		-		8/12/02		9:30 AM

		K6-1298		707,785		1985		4		4		4		3		4		4		0		4		0																				KSC		-		-		8/1/02		12:30 PM

		K6-1397		196,496		1984		5		2		4		3		3		0		0		4		5				Severe surface corrosion, paint peeling																KSC		-		-		8/2/02		11:30 AM

		K6-1446		540,214		1969		3		3		2		4		4		4		4		3		4																				KSC		-		-		8/13/02		12:45 PM

		K6-1446A		152,923		1986		4		4		4		3		4		3		0		3		0																				KSC		-		-		8/15/02		8:45 AM

		K6-1446D		945,333		1990		5		3		4		2		5		4		5		4		4																				KSC		-		-		8/13/02		12:58 PM

		K6-1696		15,670,740		1996		5		4		4		4		4		5		4		4		2																		O2 detect sys-inoper, fume hoods-no maint		KSC		-		-		8/9/02		8:30 AM

		K6-1747		TBD				4		4		4		3		4		4		4		4		4																										8/2/02		10:35 AM

		K6-1844A		80,698		1993		3		3		4		0		0		0		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		K6-1847		417,810		1988		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/13/02		1:25 PM

		K6-1847A		400,597		1988		5		4		1		4		4		3		0		5		0						Numerous repairs on roof														KSC		-		-		8/2/02		12:00 PM

		K6-1847C		309,358		1990		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:35 AM

		K6-1847E		167,480		1991		5		5		5		0		3		0		0		0		0																				KSC		-		-		8/8/02		11:00 AM

		K6-1996		998,852		1967		4		2		2		5		4		2		5		4		4																				KSC		-		-		8/13/02		1:10 PM

		K6-1996D		80,248		1966		4		2		2		5		5		2		0		3		0				Excessive wear, not weatherproof		Not weatherproof						Nonfunctional, can be repaired								KSC		-		-		8/14/02		7:00 AM

		K6-1996F		22,142		1986		4		0		3		0		3		0		0		0		0																				KSC		-		-		8/8/02		10:35 AM

		K6-1996H		257,242		1992		5		3		5		5		5		3		0		4		0																				KSC		-		-		8/2/02		11:40 AM

		K6-2197		6,542		1988		4		0		4		0		4		0		0		0		0																										8/23/02		9:30 AM

		K7-0164		154,319		1997		4		4		2		0		4		0		0		4		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		9:00 AM

		K7-0165		250,642		1984		4		4		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		11:35 AM

		K7-0188A		298,722		1969		5		4		4		4		3		3		0		3		3																				KSC		-		-		8/23/02		1:15 PM

		K7-0188B		257,803		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/12/02		1:25 PM

		K7-0255		650,350		1965		5		4		4		0		3		0		5		4		0																				KSC		-		-		8/13/02		1:00 PM

		K7-0314		197,147		1967		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/12/02		8:50 AM

		K7-0356		580,194		1965		4		4		4		0		3		0		4		4		0										corrosion				3/4 ton crane						KSC		-		-		8/9/02		10:00 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/12/02		8:45 AM

		K7-0416B		591,124		1968		3		3		3		3		3		3		0		3		0				dents in building, doors leak				corrosion/ HVAC insulation saturated with water								wall/ carpet damaged, paint peeling, ceiling tiles damaged				KSC		-		-		8/9/02		9:00 AM

		K7-0417		246,789		1967		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/12/02		8:55 AM

		K7-0422		83,705		1965		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/13/02		11:45 AM

		K7-0464B		47,139				4		4		4		0		3		3		0		4		0																										8/22/02		11:15 AM

		K7-0468		23,223,334		1965		4		3		4		3		2		3		0		3		3				Faded paint				Obsolete equipment												KSC		-		-		8/12/02		1:50 PM

		K7-0506		1,309,827		1965		5		3		4		5		4		3		5		4		5																				KSC		-		-		8/6/02		1:50 PM

		K7-0569		1,785,937		1967		4		3		3		4		4		4		5		3		3																				KSC		-		-		8/13/02		2:30 PM

		K7-0569B		16,584		1986		4		0		2		0		4		0		0		0		0						Severely corroded roof														KSC		-		-		8/6/02		1:25 PM

		K7-0619		30,174		1983		4		3		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		8/6/02		11:35 AM

		K7-0853		6,490,008		1965		5		4		5		0		5		5		0		5		5																				KSC		-		-		8/14/02		8:00 AM

		K7-0901		243,276		1985		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/9/02		10:00 AM

		K7-1005		16,268,837		1965		4		0		0		0		4		0		0		0		4																				KSC		-		-		8/16/02		3:00 PM

		K7-1205A		31,823		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/6/02		11:25 AM

		K7-1207		627,802		1996		5		4		5		4		5		5		0		5		5																				KSC		-		-		8/6/02		1:15 PM

		K7-1557		2,525,605		1965		5		5		4		4		5		4		0		4		0																				KSC		-		-		8/16/02		1:30 PM

		K8-0741		41,116		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		2:30 PM

		K8-237		250,088		2000		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/13/02		11:20 AM

		L6-0147		4700542		1986		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/21/02		2:20 PM

		L7-0940		155,042		1985		4		3		4		4		3		3		0		3		4																				KSC		-		-		8/6/02		10:50 AM

		L7-0989		5,574		1987		4		3		3		3		3		0		0		3		0																				KSC		-		-		8/13/02		10:40 AM

		L7-1557		3,463,510		1965		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:10 AM

		M3-0002		482,313		1965		4		3		2		4		4		5		0		3		0																				KSC		-		-		8/14/02		9:00 AM

		M3-0003		24,342,974		1964		3		3		3		4		4		0		0		4		2																				KSC		-		-		8/16/02		2:00 PM

		M5-0791		430,679		1966		5		4		4		3		3		0		0		4		3																				KSC		-		-		8/6/02		3:00 PM

		M5-1495		137,925		1982		5		3		4		4		5		5		0		5		0																				KSC		-		-		8/6/02		2:35 PM

		M5-1544		670,279		1966		5		4		5		3		3		0		0		2		0																Broken floor tiles				KSC		-		-		8/6/02		2:40 PM

		M6-0039		708,015		1986		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/31/02		8:15 AM

		M6-0138		9,204,831		1964		4		3		3		4		4		2		0		3		4												Leaks, backs up								KSC		-		-		8/1/02		9:10 AM

		M6-0232		815,783		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		1:15 PM

		M6-0342		45,263,621		1965		4		4		2		3		3		4		3		4		5																				KSC		-		-		8/12/02		10:00 AM

		M6-0342B		16,584		1986		4		0		2		0		4		0		0		0		0						Severe roof corrosion														KSC		-		-		8/6/02		2:20 PM

		M6-0399		62,700,535		1965		4		3		3		2		2		2		4		3		4				Mold on panels, caulk deterioration		Age, some leaks		In door air quality, asbestos on ducts		Original wiring in most places		Dated fixtures, original distribution pipes				Mismatched tiles-floor, ceiling, chipped paint throughout				KSC		-		-		8/13/02		8:30 AM

		M6-0409I		7,433,763		1985		4		4		3		4		4		4		0		4		0						Minor Leaks														KSC		-		-		8/14/02		4:00 PM

		M6-0495		5,703,410		1964		4		4		4		3		5		3		0		4		0																				KSC		-		-		8/16/02		12:30 PM

		M6-0504		492,639		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		12/31/99

		M6-0506		9,596		1968		3		2		4		0		0		0		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		M6-0539		152,632		1990		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/9/02-2		10:40 AM

		M6-0589		693,758		1965		4		4		4		3		2		3		0		3		0										Insufficient distribution										KSC		-		-		8/7/02		11:30 AM

		M6-0595		11,086,969		1964		5		4		4		4		4		2		4		3		4												floor drains clogged								KSC		-		-		8/21/02		1:35 PM

		M6-0595D		533,273		1985		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:55 AM

		M6-0689		645,072		1966		4		3		3		3		3		0		0		3		3																				KSC		-		-		8/7/02		2:45 PM

		M6-0698		3,136,856		1965		3		3		4		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		2:05 PM

		M6-0744A		5,922		1986		4		0		2		0		3		0		0		0		0						Severe corrosion on roof														KSC		-		-		8/5/02		12:30 PM

		M6-0785		488,468		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/9/02-2		10:45 AM

		M6-0794		4,281,688		1965		4		4		3		4		4		3		0		4		0																				KSC		-		-		8/2/02		1:25 PM

		M6-0794A		34,799		1995		5		4		4		5		4		4		0		4		0																				KSC		-		-		8/21/02		12:30 PM

		M6-0798		152,455		1991		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		2:12 PM

		M6-0891		99,866		1967		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		11:05 AM

		M6-0894A		166,344		1966		4		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		11:00 AM

		M6-0895		297,244		1964		4		3		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		2:30 PM

		M6-0895A		687,220		1964		4		3		3		3		4		4		0		3		4																				KSC		-		-		8/13/02		2:10 PM

		M6-0896		971,111		1964		4		4		3		4		4		4		0		3		0																				KSC		-		-		8/13/02		1:55 PM

		M6-1624		152,172		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		M6-1627		399,189		1995		4		3		4		2		4		0		0		3		4								Face missing												KSC		-		-		8/9/02		9:20 AM

		M6-1628		243,530		1970		3		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		9:30 AM

		M7-0335		65,470		1964		4		3		3		0		4		0		0		3		0																				KSC		-		-		8/6/02		10:35 AM

		M7-0407		9,746,866		1994		4		4		3		4		4		4		0		4		4																				KSC		-		-		8/1/02		9:45 AM

		M7-0409		16,276,349		1966		4		4		2		2		3		3		5		3		0						leaks		aged, inadequate in some areas												KSC		-		-		8/16/02		8:00 AM

		M7-0505A		3,253,292		1976		3		3		3		4		3		3		0		3		2																		Severe corrosion		KSC		-		-		8/9/02		11:15 AM

		M7-0554		140,005		1965		4		3		4		0		4		3		0		4		0																				KSC		-		-		8/9/02		2:30 PM

		M7-0581		791,533		1986		4		3		2		3		4		4		4		3		0						Roof leaks														KSC		-		-		8/6/02		11:05 AM

		M7-0656		139,926		1992		5		4		4		0		4		4		0		4		0																				KSC		-		-		8/13/02		1:51 PM

		M7-0776A		50,421		1989		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/26/02		12:00 PM

		M7-0776B		137,746		1989		4		4		3		4		4		4		4		4		4						rain intrusion through vent caps														KSC		-		-		7/26/02		12:10 PM

		M7-0777		9,001,190		1993		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/2/02		1:00 PM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		1		3				Door rotted through										Severely corroded		Walls rotting				KSC		-		-		8/14/02		10:35 AM

		M7-0961		14,239,205		1964		4		3		2		3		2		3		4		3		4						Leaks, poor condition				Obsolete, insufficient capacity										KSC		-		-		8/8/02		11:45 AM

		M7-1061		6,491,457		1964		4		3		3		3		3		4		0		4		0						minor roof leak		corrosion				eyewash/shower								KSC		-		-		8/12/02		12:00PM

		M7-1104		7,600,793		1995		5		4		4		4		5		4		5		4		4												eyewash/shower		20 ton crane				helium, nitrogen. Compressed air		KSC		-		-		8/9/02		1:00 PM

		M7-1104A		238,758				5		0		4		0		3		4		0		0		0

		M7-1354		14,136,862		1986		5		4		4		3		4		4		5		4		4																				KSC		-		-		8/21/02		1:00 PM

		M7-1354C		927,735		1996		4		4		4		0		5		0		0		4		3																		accelerated corrosion issues		KSC		-		-		8/22/02		8:15 AM

		M7-1355		$505,871		1987		5		3		3		0		5		0		0		4		0																				KSC		-		-		8/22/02		8:00 AM

		M7-1357		2,537,131		1987		5		3		3		5		3		5		0		4		4																				KSC		-		-		8/22/02		7:30 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		3		0		4		4																				KSC		-		-		8/8/02		12:40 PM

		M7-1362A		309,604		1964		4		4		0		0		4		4		0		4		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1410A		419,792		1966		4		3		2		0		2		0		0		3		4						Several roof leaks				Severely corroded electrical boxes										KSC		-		-		8/8/02		10:00 AM

		M7-1412A		497,902		1964		4		4		4		0		3		0		0		3		4																				KSC		-		-		8/8/02		10:15 AM

		M7-1460		22,376		1966		4		0		0		0		2		0		0		0		0										Severely corroded electrical boxes										KSC		-		-		8/8/02		10:10 AM

		M7-1469		32,164,186		1965		4		4		4		4		3		4		4		3		4																				KSC		-		-		8/6/02		8:00 AM

		M7-1472		1,314,678		1964		4		4		3		4		4		0		4		3		0																				KSC		-		-		8/14/02		1:15 PM

		M7-1509		302,254		1967		4		4		3		3		4		3		0		3		0																				KSC		-		-		8/9/02		10:39 AM

		M7-1522		512,981		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/5/02		10:00 AM

		N6-1007		1,182,120		1964		3		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		2:45 PM

		N6-1009		624,378		1964		5		4		4		4		5		4		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		N6-1118		946,804		1964		4		4		2		4		3		3		0		2		4						leaks										water damage				KSC		-		-		8/16/02		6:45 AM

		P6-1435		65,458		1966		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		TR1-487		39,329		1982		4		3		3		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		9:10 AM

		TR1-745		29,096		1990		3		3		2		4		3		3		0		3		0						Roof leaks														KSC		-		-		8/14/02		11:20 AM

		TR1-757		5,807		1984		2		2		2		3		3		2		0		2		0		Floorboards rotting		Siding damage		Corroded, leaks						Frequent backups				Broken tiles				KSC		-		-		8/14/02		12:15 PM

		TRM-003		83,770		1981		3		2		1		2		3		3		0		2		0				Corrosion on doors and walls		Severe rook leaks		Mold in AC vents								Interior walls rotting				KSC		-		-		8/2/02		12:20 PM

		TRM-052		35,613		1992		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/14/02		10:50 AM

				1,103,972,745
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		1039		20,747		1963		4		4		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/15/02		8:10 AM

		54928		484,899		1958		4		3		4		0		3		3		3		3		0				Spalling over main roll up door																KSC		CCAFS		-		8/13/02		9:30 AM

		J5-1598		24,612		1984		4		1		4		4		3		0		0		4		4				Walls severely corroded																KSC		-		-		8/16/02		9:35 AM

		K6-0848		509,289,373		1964		4		3		2		2		2		3		3		3		4																				KSC		-		-		8/14/02		8:30 AM

		K6-0946		418,128		1998		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/12/02		10:30 AM

		K6-0994		534,996		1966		5		3		0		0		4		4		0		0		0																				KSC		-		-		8/8/02		11:20 AM

		K6-0995		755,151		1966		3		3		0		0		4		3		0		3		0																				KSC		-		-		8/1/02		11:00 AM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		5																										8/26/02		10:56 AM

		K6-1193		8,138,035		1965		4		4		3		4		4		4		0		4		4																										8/26/02		9:48 AM

		K6-1200C		484,235		1984		5		4		4		3		4		4		0		4		0																				KSC		-		-		8/8/02		11:30 AM

		K6-1397		196,496		1984		4		2		3		3		4		0		0		3		0				Chipped paint, corrosion																KSC		-		-		8/9/02-3		9:30 AM

		K6-1446		540,214		1969		3		3		3		3		3		3		4		3		0																				KSC		-		-		8/12/02		12:15 PM

		K6-1847		417,810		1988		5		4		5		5		5		4		0		5		5																				KSC		-		-		8/8/02		11:10 AM

		K6-1996D		80,248		1966		3		2		3		4		4		4		0		3		0																				KSC		-		-		8/14/02		1:10 PM

		K7-0356		580,194		1965		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/12/02		9:05 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/13/02		3:05 PM

		K7-0422		83,705		1965		4		3		4		3		4		0		0		3		0																				KSC		-		-		8/1/02		8:50 AM

		K7-0468		23,223,334		1965		4		4		4		4		2		4		0		3		4										H.V transfomer support corroded to failure										KSC		-		-		8/2/02		9:40 AM

		K7-0853		6,490,008		1965		4		3		3		0		3		4		0		4		3																		vessels		KSC		-		-		8/12/02		11:30 AM

		K7-1557		2,525,605		1965		4		3		3		5		3		4		0		3		0						roof leaks		brand new unit												KSC		-		-		8/12/02		10:30 AM

		K8-0741		41,116		1989		4		4		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		12:30 PM

		K8-237		250,088		2000		3		3		3		3		3		3		0		3		0																				KSC		-		-		8/13/02		10:00 AM

		L7-1557		3,463,510		1965		4		4		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		8/13/02		12:50 PM

		M6-0232		815,783		1964		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		11:40 AM

		M6-0595		11,086,969		1964		4		4		3		4		4		4		3		3		4																				KSC		-		-		8/16/02		9:00 AM

		M6-0689		645,072		1966		4		3		4		4		4		4		0		4		4																				KSC		-		-		8/14/02		2:05 PM

		M6-0785		488,468		1994		5		4		5		4		5		3		0		4		0																				KSC		-		-		8/8/02		11:50 AM

		M6-0798		152,455		1991		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/9/02-2		2:00 PM

		M6-0895A		687,220		1964		5		4		5		0		5		5		0		5		5																		wet well ladder corroded beyond use.		KSC		-		-		7/29/02		9:25 AM

		M6-0896		971,111		1964		5		3		3		4		4		4		0		4		0																				KSC		-		-		8/8/02		12:10 PM

		M7-0335		65,470		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		1:30 PM

		M7-0409		16,276,349		1966		4		3		2		2		4		3		5		3		0						Signs of roof leaks		Signs of water leaks, age issues												KSC		-		-		8/16/02		8:00 AM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		2		3				Faded paint, doors corroded and/or rotting		Minor leaks		Oversized for facility		Original		Original		Crane is AIP, heavy corrosion-needs removal		Severe damage to window sills, paint is peeling, chipped				KSC		-		-		8/12/02		7:00 AM

		M7-1104A		238,758		1995		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/14/02		10:00 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/14/02		4:25 PM

		M7-1362A		309,604		1964		4		4		4		0		3		3		0		0		0																				KSC		-		-		8/9/02		10:00 AM

		M7-1469		32,164,186		1965		4		3		4		4		4		3		4		3		4																				KSC		-		-		8/6/02		9:15 AM

		M7-1509		302,254		1967		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		10:30 AM

		N6-1007		1,182,120		1964		5		4		4		4		3		3		0		4		3																				KSC		-		-		8/19/02		11:00 AM

		N6-1118		946,804		1964		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		3:45 PM

		TR1-757		5,807		1984		3		2		2		3		3		3		0		3		0																				KSC		-		-		8/14/02		12:45 PM

				636,346,557



Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison Master

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3		% Dev

		1039		20,747		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		3		3		4		-0.5		0		0		0		0		0		0		0		0		4		3		4		0.5		0		0		0		0		2.00		2.00		2.22		-0.11

		1385		6,077,972		4		4				0		3		3				0		2		2				0		2		2				0		3		2				1		3		2				1		0		0				0		3		2				1		0		0				0		2.22		1.89				0.33

		1728		8,831,218		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		4		0				4		4		4				0		4		4				0		3.78		3.56				0.22

		15730		7,991,016		3		4				-1		3		3				0		3		3				0		4		4				0		4		4				0		3		3				0		4		4				0		4		3				1		4		0				4		3.56		3.11				0.44

		54906		51,612		4		4				0		4		3				1		3		3				0		0		0				0		4		3				1		4		3				1		0		0				0		4		4				0		4		4				0		3.00		2.67				0.33

		54928		484,899		4		4		4		0		3		3		3		0		3		4		4		-1		0		0		0		0		4		3		3		1		0		0		3		-1.5		0		0		3		-1.5		3		4		3		-0.5		4		0		0		4		2.33		2.00		2.56		0.06

		60640		95,453		4		4				0		2		3				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.89				0.00

		66250		14,043,284		4		4				0		3		3				0		2		3				-1		3		3				0		3		3				0		2		3				-1		4		4				0		3		4				-1		4		4				0		3.11		3.44				-0.33

		66320		594,096		5		4				1		4		3				1		4		4				0		4		4				0		5		4				1		4		4				0		4		0				4		4		4				0		4		4				0		4.22		3.44				0.78

		1207E		55,865		4		4				0		4		3				1		3		4				-1		0		0				0		2		4				-2		0		0				0		0		0				0		3		4				-1		0		0				0		1.78		2.11				-0.33

		E4-2414		5,473,726		4		3				1		3		3				0		4		3				1		4		5				-1		4		4				0		0		0				0		4		0				4		4		3				1		4		3				1		3.44		2.67				0.78

		H2-1198		15,480,588		3		2				1		3		2				1		3		3				0		3		5				-2		3		4				-1		0		0				0		3		0				3		2		4				-2		2		3				-1		2.44		2.56				-0.11

		H5-2176		198,381		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		J5-0677		199,657		4		4				0		3		3				0		4		0				4		3		0				3		3		4				-1		0		0				0		0		0				0		4		0				4		4		4				0		2.78		1.67				1.11

		J5-1299		81,363		4		3				1		3		2				1		3		2				1		0		0				0		3		3				0		0		0				0		4		0				4		3		2				1		0		0				0		2.22		1.33				0.89

		J5-1598		24,612		4		4		4		0		3		2		1		1.5		3		4		4		-1		4		4		4		0		3		4		3		-0.5		0		0		0		0		0		0		0		0		3		3		4		-0.5		4		0		4		2		2.67		2.33		2.67		0.17

		J6-0393		249,310		5		4				1		3		0				3		4		0				4		4		0				4		4		5				-1		4		0				4		0		0				0		4		0				4		4		0				4		3.56		1.00				2.56

		J6-0553		389,658		4		4				0		3		2				1		4		3				1		4		4				0		2		4				-2		3		3				0		0		0				0		3		2				1		4		0				4		3.00		2.44				0.56

		J6-2313		2,186,330		5		4				1		4		5				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		3		0				3		3.56		3.11				0.44

		J6-2327		423,149		5		5				0		4		4				0		4		5				-1		4		5				-1		4		4				0		5		0				5		5		0				5		4		0				4		0		0				0		3.89		2.56				1.33

		K6-0261		198,380		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		K6-0496		75,920		4		3				1		4		3				1		4		3				1		5		3				2		3		3				0		0		0				0		0		0				0		3		2				1		0		3				-3		2.56		2.22				0.33

		K6-0546		18,116,344		4		5				-1		3		4				-1		4		0				4		3		0				3		4		0				4		3		0				3		0		0				0		4		0				4		4		0				4		3.22		1.00				2.22

		K6-0696		28,378,623		4		4				0		3		4				-1		3		3				0		3		3				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		3.44		3.78				-0.33

		K6-0792		1,965,320		5		5				0		5		3				2		0		3				-3		5		3				2		5		4				1		5		3				2		0		0				0		4		4				0		5		3				2		3.78		3.11				0.67

		K6-0793		194,780		4		3				1		2		2				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		2		3				-1		0		0				0		2.22		2.22				0.00

		K6-0844		717,463		4		5				-1		3		4				-1		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.44		4.67				-1.22

		K6-0848		509,289,373		4		3		4		0.5		3		3		3		0		3		3		2		0.5		3		3		2		0.5		3		2		2		1		3		2		3		0.5		3		3		3		0		3		2		3		0.5		3		2		4		0		3.11		2.56				0.56

		K6-0893		688,296		4		5				-1		4		4				0		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.56		4.67				-1.11

		K6-0946		418,128		5		5		4		0.5		4		4		4		0		3		4		4		-1		0		0		0		0		4		4		0		2		4		4		0		2		0		0		0		0		0		0		0		0		0		0		0		0		2.22		2.33		1.33		0.39

		K6-0947		28,559,464		5		4				1		4		4				0		3		3				0		5		3				2		4		3				1		4		3				1		0		3				-3		4		2				2		5		4				1		3.78		3.22				0.56

		K6-0947B		4,541,549		4		4				0		3		4				-1		4		2				2		0		0				0		4		4				0		3		2				1		0		0				0		3		0				3		3		3				0		2.67		2.11				0.56

		K6-0994		534,996		4		4		5		-0.5		4		3		3		1		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		4		1		0		0		0		0		0		0		0		0		4		0		0		4		2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5		4		4		3		0.5		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		3		1.5		0		0		0		0		0		0		3		-1.5		0		0		0		0		2.00		2.22		1.78		0.00

		K6-0996		393,432		5		4				1		3		2				1		3		3				0		0		0				0		4		3				1		5		3				2		0		0				0		3		3				0		0		0				0		2.56		2.00				0.56

		K6-1091		7,227,693		2		4		4		-2		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		0		0		4		4		4		4		0		5		4		5		0.5		3.89		3.56		3.67		0.28

		K6-1141		22,027,240		4		5				-1		3		0				3		2		0				2		4		0				4		3		4				-1		4		0				4		0		0				0		2		0				2		4		4				0		2.89		1.44				1.44

		K6-1193		8,138,035		4		5		4		-0.5		4		4		4		0		2		3		3		-1		4		4		4		0		5		4		4		1		3		4		4		-1		0		0		0		0		3		2		4		0		4		5		4		-0.5		3.22		3.44		3.44		-0.22

		K6-1200A		439,358		2		4				-2		2		3				-1		2		3				-1		2		0				2		2		2				0		2		0				2		0		0				0		1		2				-1		0		0				0		1.44		1.56				-0.11

		K6-1200B		386,313		2		4				-2		2		3				-1		2		4				-2		2		4				-2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.56				-1.11

		K6-1200C		484,235		3		4		5		-1.5		3		4		4		-1		3		4		4		-1		3		4		3		-0.5		3		3		4		-0.5		3		4		4		-1		0		0		0		0		2		3		4		-1.5		0		0		0		0		2.22		2.89		3.11		-0.78

		K6-1200D		479,427		2		4				-2		2		4				-2		2		4				-2		2		0				2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.22				-0.78

		K6-1200G		426,947		4		4				0		4		3				1		3		3				0		3		4				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		2.78		2.89				-0.11

		K6-1200I		447,568		2		4				-2		1		3				-2		2		3				-1		1		3				-2		2		4				-2		2		0				2		0		0				0		2		3				-1		0		0				0		1.33		2.22				-0.89

		K6-1247		8,438,098		4		4				0		4		3				1		4		3				1		4		3				1		3		4				-1		3		4				-1		4		4				0		4		3				1		4		4				0		3.78		3.56				0.22

		K6-1298		707,785		5		4				1		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.00		3.00				0.00

		K6-1397		196,496		4		5		4		-0.5		2		2		2		0		3		4		3		-0.5		2		3		3		-1		3		3		4		-0.5		4		0		0		4		0		0		0		0		2		4		3		-1.5		4		5		0		1.5		2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2		3		3		3		0		2		2		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		0		2		3.33		3.44		2.78		0.22

		K6-1446A		152,923		5		4				1		4		4				0		4		4				0		0		3				-3		4		4				0		0		3				-3		0		0				0		4		3				1		0		0				0		2.33		2.78				-0.44

		K6-1446D		945,333		5		5				0		3		3				0		2		4				-2		2		2				0		4		5				-1		4		4				0		5		5				0		3		4				-1		5		4				1		3.67		4.00				-0.33

		K6-1696		15,670,740		4		5				-1		3		4				-1		2		4				-2		3		4				-1		2		4				-2		3		5				-2		3		4				-1		3		4				-1		4		2				2		3.00		4.00				-1.00

		K6-1747		TBD		4		4				0		3		4				-1		1		4				-3		0		3				-3		4		4				0		0		4				-4		0		4				-4		0		4				-4		0		4				-4		1.33		3.89				-2.56

		K6-1844A		80,698		5		3				2		4		3				1		4		4				0		0		0				0		4		0				4		0		0				0		0		0				0		4		4				0		0		0				0		2.33		1.56				0.78

		K6-1847		417,810		5		4		5		0.5		4		4		4		0		4		4		5		-0.5		4		0		5		1.5		3		4		5		-1.5		4		4		4		0		4		4		0		2		4		4		5		-0.5		4		4		5		-0.5		4.00		3.56		4.22		0.11

		K6-1847A		400,597		4		5				-1		3		4				-1		2		1				1		2		4				-2		4		4				0		4		3				1		0		0				0		2		5				-3		0		0				0		2.33		2.89				-0.56

		K6-1847C		309,358		3		4				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		4				-4		0		0				0		4		4				0		0		0				0		2.11		2.67				-0.56

		K6-1847E		167,480		2		5				-3		4		5				-1		4		5				-1		0		0				0		4		3				1		0		0				0		0		0				0		4		0				4		0		0				0		2.00		2.00				0.00

		K6-1996		998,852		4		4				0		3		2				1		2		2				0		3		5				-2		2		4				-2		3		2				1		3		5				-2		3		4				-1		4		4				0		3.00		3.56				-0.56

		K6-1996D		80,248		4		4		3		0.5		2		2		2		0		3		2		3		0.5		4		5		4		-0.5		3		5		4		-1.5		3		2		4		0		3		0		0		3		4		3		3		1		4		0		0		4		3.33		2.56		2.56		0.78

		K6-1996F		22,142		5		4				1		4		0				4		4		3				1		0		0				0		3		3				0		0		0				0		0		0				0		4		0				4		0		0				0		2.22		1.11				1.11

		K6-1996H		257,242		5		5				0		4		3				1		4		5				-1		4		5				-1		4		5				-1		4		3				1		0		0				0		4		4				0		0		0				0		3.22		3.33				-0.11

		K6-2197		6,542		3		4				-1		3		0				3		3		4				-1		0		0				0		4		4				0		3		0				3		0		0				0		3		0				3		0		0				0		2.11		1.33				0.78

		K7-0164		154,319		3		4				-1		3		4				-1		2		2				0		0		0				0		4		4				0		0		0				0		0		0				0		4		4				0		0		0				0		1.78		2.00				-0.22

		K7-0165		250,642		4		4				0		3		4				-1		2		3				-1		0		2				-2		4		3				1		3		3				0		0		0				0		3		3				0		0		0				0		2.11		2.44				-0.33

		K7-0188A		298,722		4		5				-1		4		4				0		4		4				0		0		4				-4		0		3				-3		0		3				-3		0		0				0		3		3				0		0		3				-3		1.67		3.22				-1.56

		K7-0188B		257,803		4		4				0		3		4				-1		4		4				0		0		4				-4		3		4				-1		2		3				-1		0		0				0		4		4				0		0		0				0		2.22		3.00				-0.78

		K7-0255		650,350		4		5				-1		3		4				-1		2		4				-2		0		0				0		4		3				1		0		0				0		4		5				-1		4		4				0		0		0				0		2.33		2.78				-0.44

		K7-0314		197,147		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		3		3				0		0		0				0		4		4				0		4		0				4		3.00		2.56				0.44

		K7-0356		580,194		4		4		4		0		3		4		4		-1		3		4		4		-1		0		0		0		0		4		3		4		0.5		0		0		0		0		4		4		0		2		4		4		3		0.5		0		0		0		0		2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		3		0		1.5		0		0		0		0		1.56		1.67		1.33		0.06

		K7-0416B		591,124		4		3				1		2		3				-1		4		3				1		4		3				1		4		3				1		4		3				1		0		0				0		3		3				0		0		0				0		2.78		2.33				0.44

		K7-0417		246,789		4		4				0		3		3				0		4		4				0		3		4				-1		3		4				-1		3		4				-1		0		0				0		3		3				0		0		0				0		2.56		2.89				-0.33

		K7-0422		83,705		4		4		4		0		3		3		3		0		4		3		4		0.5		3		3		3		0		2		4		4		-2		0		0		0		0		0		0		0		0		4		3		3		1		0		0		0		0		2.22		2.22		2.33		-0.06

		K7-0464B		47,139		4		4				0		4		4				0		4		4				0		0		0				0		3		3				0		3		3				0		0		0				0		4		4				0		0		0				0		2.44		2.44				0.00

		K7-0468		23,223,334		4		4		4		0		4		3		4		0.5		4		4		4		0		4		3		4		0.5		2		2		2		0		3		3		4		-0.5		0		0		0		0		4		3		3		1		4		3		4		0.5		3.22		2.78		3.22		0.22

		K7-0506		1,309,827		3		5				-2		3		3				0		4		4				0		4		5				-1		4		4				0		3		3				0		4		5				-1		3		4				-1		0		5				-5		3.11		4.22				-1.11

		K7-0569		1,785,937		4		4				0		2		3				-1		2		3				-1		4		4				0		3		4				-1		3		4				-1		0		5				-5		3		3				0		0		3				-3		2.33		3.67				-1.33

		K7-0569B		16,584		4		4				0		4		0				4		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		0		0				0		0		0				0		2.00		1.11				0.89

		K7-0619		30,174		4		4				0		3		3				0		3		2				1		0		0				0		4		4				0		0		0				0		0		0				0		3		0				3		0		0				0		1.89		1.44				0.44

		K7-0853		6,490,008		4		5		4		-0.5		4		4		3		0.5		4		5		3		0		0		0		0		0		3		5		3		-1		0		5		4		-4.5		0		0		0		0		4		5		4		-0.5		4		5		3		0		2.56		3.78		2.67		-0.67

		K7-0901		243,276		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		0		0				0		0		0				0		3		4				-1		0		0				0		2.44		2.67				-0.22

		K7-1005		16,268,837		3		4				-1		3		0				3		0		0				0		0		0				0		3		4				-1		0		0				0		0		0				0		0		0				0		3		4				-1		1.33		1.33				0.00

		K7-1205A		31,823		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		0		0				0		2.56		2.67				-0.11

		K7-1207		627,802		4		5				-1		2		4				-2		2		5				-3		4		4				0		4		5				-1		3		5				-2		0		0				0		3		5				-2		0		5				-5		2.44		4.22				-1.78

		K7-1557		2,525,605		3		5		4		-1.5		3		5		3		-1		1		4		3		-2.5		4		4		5		-0.5		3		5		3		-1		4		4		4		0		0		0		0		0		3		4		3		-0.5		0		0		0		0		2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0		3		3		3		0		3		3		3		0		3		3		3		0		3		4		3		-0.5		4		3		3		1		0		0		0		0		4		3		3		1		0		0		0		0		2.56		2.44		2.33		0.17

		L6-0147		4,700,542		5		5				0		4		4				0		5		4				1		3		4				-1		4		4				0		4		4				0		0		0				0		5		4				1		4		4				0		3.78		3.67				0.11

		L7-0940		155,042		4		4				0		4		3				1		4		4				0		3		4				-1		3		3				0		4		3				1		0		0				0		3		3				0		0		4				-4		2.78		3.11				-0.33

		L7-0989		5,574		4		4				0		4		3				1		4		3				1		3		3				0		3		3				0		0		0				0		0		0				0		4		3				1		0		0				0		2.44		2.11				0.33

		L7-1557		3,463,510		3		4		4		-1		3		3		4		-0.5		2		3		2		-0.5		4		4		4		0		3		4		4		-1		4		4		3		0.5		0		0		0		0		3		4		3		-0.5		4		0		0		4		2.89		2.89		2.67		0.11

		M3-0002		482,313		4		4				0		2		3				-1		3		2				1		4		4				0		4		4				0		5		5				0		0		0				0		3		3				0		0		0				0		2.78		2.78				0.00

		M3-0003		24,342,974		3		3				0		3		3				0		3		3				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		3		2				1		2.56		2.56				0.00

		M5-0791		430,679		4		5				-1		4		4				0		4		4				0		4		3				1		4		3				1		0		0				0		0		0				0		4		4				0		4		3				1		3.11		2.89				0.22

		M5-1495		137,925		5		5				0		4		3				1		4		4				0		4		4				0		4		5				-1		4		5				-1		0		0				0		4		5				-1		0		0				0		3.22		3.44				-0.22

		M5-1544		670,279		4		5				-1		4		4				0		4		5				-1		4		3				1		4		3				1		4		0				4		0		0				0		3		2				1		3		0				3		3.33		2.44				0.89

		M6-0039		708,015		4		3				1		3		3				0		2		3				-1		4		3				1		4		4				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.44				0.22

		M6-0138		9,204,831		4		4				0		4		3				1		3		3				0		4		4				0		5		4				1		3		2				1		0		0				0		3		3				0		5		4				1		3.44		3.00				0.44

		M6-0232		815,783		4		4		5		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.44		0.44		1.00		-0.28

		M6-0342		45,263,621		4		4				0		3		4				-1		2		2				0		2		3				-1		2		3				-1		2		4				-2		3		3				0		3		4				-1		4		5				-1		2.78		3.56				-0.78

		M6-0342B		16,584		4		4				0		3		0				3		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		3		0				3		0		0				0		2.22		1.11				1.11

		M6-0399		62,700,535		4		4				0		3		3				0		4		3				1		3		2				1		2		2				0		2		2				0		4		4				0		2		3				-1		3		4				-1		3.00		3.00				0.00

		M6-0409I		7,433,763		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.00				-0.11

		M6-0495		5,703,410		4		4				0		4		4				0		4		4				0		2		3				-1		3		5				-2		3		3				0		0		0				0		5		4				1		4		0				4		3.22		3.00				0.22

		M6-0504		492,639		4		4				0		4		4				0		3		4				-1		3		4				-1		4		4				0		4		0				4		0		4				-4		4		0				4		0		0				0		2.89		2.67				0.22

		M6-0506		9,596		4		3				1		4		2				2		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.78		1.33				0.44

		M6-0539		152,632		4		4				0		4		4				0		4		4				0		0		0				0		2		4				-2		0		0				0		0		0				0		4		4				0		0		0				0		2.00		2.22				-0.22

		M6-0589		693,758		4		4				0		3		4				-1		4		4				0		4		3				1		2		2				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.56				0.11

		M6-0595		11,086,969		4		5		4		-0.5		3		4		4		-1		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		2		4		0		0		4		3		-3.5		4		3		3		1		4		4		4		0		3.22		3.78		3.67		-0.50

		M6-0595D		533,273		4		4				0		4		4				0		3		4				-1		3		0				3		4		4				0		3		4				-1		0		0				0		3		4				-1		0		0				0		2.67		2.67				0.00

		M6-0689		645,072		4		4		4		0		4		3		3		1		4		3		4		0.5		4		3		4		0.5		4		3		4		0.5		3		0		4		1		0		0		0		0		3		3		4		-0.5		0		3		4		-3.5		2.89		2.44		3.44		-0.06

		M6-0698		3,136,856		4		3				1		3		3				0		4		4				0		3		3				0		4		4				0		3		4				-1		0		0				0		2		3				-1		0		0				0		2.56		2.67				-0.11

		M6-0744A		5,922		4		4				0		4		0				4		2		2				0		0		0				0		4		3				1		0		0				0		0		0				0		0		0				0		0		0				0		1.56		1.00				0.56

		M6-0785		488,468		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		3		3		3		0		0		0		0		0		4		4		4		0		0		0		0		0		3.00		3.00		3.33		-0.17

		M6-0794		4,281,688		4		4				0		3		4				-1		2		3				-1		4		4				0		4		4				0		3		3				0		0		0				0		3		4				-1		4		0				4		3.00		2.89				0.11

		M6-0794A		34,799		4		5				-1		4		4				0		4		4				0		4		5				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		3.00		3.33				-0.33

		M6-0798		152,455		4		4		3		0.5		4		0		0		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.89		0.44		0.33		0.50

		M6-0891		99,866		4		4				0		3		3				0		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.67		1.56				0.11

		M6-0894A		166,344		4		4				0		3		3				0		2		3				-1		0		0				0		0		4				-4		3		4				-1		0		0				0		0		3				-3		0		0				0		1.33		2.33				-1.00

		M6-0895		297,244		4		4				0		3		3				0		4		3				1		4		2				2		4		3				1		3		3				0		0		0				0		3		3				0		4		0				4		3.22		2.33				0.89

		M6-0895A		687,220		4		4		5		-0.5		3		3		4		-0.5		4		3		5		0		0		3		0		-1.5		4		4		5		-0.5		4		4		5		-0.5		0		0		0		0		4		3		5		0		0		4		5		-4.5		2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5		3		4		3		-0.5		4		3		3		1		4		4		4		0		4		4		4		0		3		4		4		-1		0		0		0		0		3		3		4		-0.5		0		0		0		0		2.78		2.89		3.00		-0.17

		M6-1624		152,172		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		0		0				0		3		3				0		0		0				0		2.11		2.11				0.00

		M6-1627		399,189		4		4				0		3		3				0		4		4				0		4		2				2		4		4				0		0		0				0		0		0				0		3		3				0		4		4				0		2.89		2.67				0.22

		M6-1628		243,530		4		3				1		4		3				1		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		4		4				0		3.00		2.89				0.11

		M7-0335		65,470		4		4		4		0		3		3		4		-0.5		4		3		4		0.5		0		0		0		0		3		4		4		-1		0		0		0		0		0		0		0		0		3		3		3		0		0		0		0		0		1.89		1.89		2.11		-0.11

		M7-0407		9,746,866		5		4				1		4		4				0		3		3				0		4		4				0		5		4				1		5		4				1		0		0				0		4		4				0		4		4				0		3.78		3.44				0.33

		M7-0409		16,276,349		4		4		4		0		3		4		3		-0.5		3		2		2		1		3		2		2		1		3		3		4		-0.5		4		3		3		1		4		5		5		-1		3		3		3		0		0		0		0		0		3.00		2.89		2.89		0.11

		M7-0505A		3,253,292		4		3				1		3		3				0		4		3				1		4		4				0		4		3				1		0		3				-3		3		0				3		4		3				1		4		2				2		3.33		2.67				0.67

		M7-0554		140,005		4		4				0		3		3				0		4		4				0		0		0				0		3		4				-1		3		3				0		0		0				0		3		4				-1		0		0				0		2.22		2.44				-0.22

		M7-0581		791,533		4		4				0		2		3				-1		2		2				0		4		3				1		4		4				0		4		4				0		0		4				-4		3		3				0		0		0				0		2.56		3.00				-0.44

		M7-0656		139,926		3		5				-2		4		4				0		4		4				0		3		0				3		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.78				0.11

		M7-0776A		50,421		4		4				0		3		4				-1		3		4				-1		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		4.00				-2.00

		M7-0776B		137,746		4		4				0		3		4				-1		3		3				0		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		3.89				-1.89

		M7-0777		9,001,190		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		3.89		4.00				-0.11

		M7-0867		1,099,063		4		3		3		1		3		2		2		1		2		3		3		-1		3		3		3		0		4		3		3		1		4		3		3		1		2		2		2		0		2		1		2		0.5		0		3		3		-3		2.67		2.56		2.67		0.06

		M7-0961		14,239,205		3		4				-1		3		3				0		2		2				0		2		3				-1		2		2				0		2		3				-1		3		4				-1		3		3				0		3		4				-1		2.56		3.11				-0.56

		M7-1061		6,491,457		4		4				0		3		3				0		4		3				1		3		3				0		4		3				1		2		4				-2		0		0				0		3		4				-1		4		0				4		3.00		2.67				0.33

		M7-1104		7,600,793		5		5				0		5		4				1		5		4				1		4		4				0		5		5				0		5		4				1		5		5				0		5		4				1		5		4				1		4.89		4.33				0.56

		M7-1104A		238,758		5		5		4		0.5		4		0		4		2		4		4		4		0		0		0		0		0		5		3		4		1.5		5		4		4		1		0		0		0		0		0		0		0		0		0		0		4		-2		2.56		1.78		2.67		0.33

		M7-1354		14,136,862		4		5				-1		3		4				-1		3		4				-1		3		3				0		4		4				0		3		4				-1		4		5				-1		4		4				0		4		4				0		3.56		4.11				-0.56

		M7-1354C		927,735		4		4				0		4		4				0		4		4				0		3		0				3		4		5				-1		0		0				0		0		0				0		4		4				0		0		3				-3		2.56		2.67				-0.11

		M7-1355		505,871		4		5				-1		4		3				1		4		3				1		0		0				0		4		5				-1		0		0				0		0		0				0		4		4				0		0		0				0		2.22		2.22				0.00

		M7-1357		2,537,131		4		5				-1		3		3				0		3		3				0		3		5				-2		3		3				0		4		5				-1		0		0				0		4		4				0		4		4				0		3.11		3.56				-0.44

		M7-1362		3,600,765		4		4		4		0		4		4		4		0		4		4		4		0		3		4		4		-1		4		4		4		0		4		3		4		0.5		4		0		4		2		4		4		4		0		4		4		4		0		3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0		4		4		4		0		4		0		4		2		0		0		0		0		4		4		3		0.5		4		4		3		0.5		0		0		0		0		0		4		0		-2		0		0		0		0		2.22		2.22		2.00		0.11

		M7-1410A		419,792		4		4				0		4		3				1		4		2				2		0		0				0		4		2				2		0		0				0		0		0				0		3		3				0		2		4				-2		2.33		2.00				0.33

		M7-1412A		497,902		4		4				0		4		4				0		4		4				0		0		0				0		4		3				1		0		0				0		0		0				0		3		3				0		0		4				-4		2.11		2.44				-0.33

		M7-1460		22,376		1		4				-3		0		0				0		0		0				0		0		0				0		1		2				-1		0		0				0		0		0				0		0		0				0		0		0				0		0.22		0.67				-0.44

		M7-1469		32,164,186		4		4		4		0		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		3		4		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		4		0		3.56		3.78		3.67		-0.17

		M7-1472		1,314,678		4		4				0		4		4				0		4		3				1		4		4				0		4		4				0		4		0				4		5		4				1		4		3				1		4		0				4		4.11		2.89				1.22

		M7-1509		302,254		4		4		5		-0.5		4		4		4		0		4		3		4		0.5		4		3		4		0.5		4		4		4		0		4		3		4		0.5		0		0		0		0		4		3		4		0.5		0		0		4		-2		3.11		2.67		3.67		-0.06

		M7-1522		512,981		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.11		3.11				0.00

		N6-1007		1,182,120		4		3		4		0.5		3		3		4		-0.5		4		3		4		0.5		0		0		3		-1.5		3		4		3		-0.5		3		4		0		1		0		0		4		-2		4		3		3		1		0		0		0		0		2.33		2.22		2.78		-0.17

		N6-1009		624,378		4		5				-1		4		4				0		4		4				0		4		4				0		4		5				-1		4		4				0		0		0				0		3		3				0		0		0				0		3.00		3.22				-0.22

		N6-1118		946,804		4		4		4		0		3		4		4		-1		3		2		4		0		4		4		4		0		4		3		4		0.5		3		3		4		-0.5		0		0		0		0		2		2		4		-1		0		4		0		-2		2.56		2.89		3.11		-0.44

		P6-1435		65,458		4		4				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.11				-0.22

		TR1-487		39,329		3		4				-1		1		3				-2		3		3				0		1		3				-2		3		4				-1		1		4				-3		0		0				0		1		3				-2		0		0				0		1.44		2.67				-1.22

		TR1-745		29,096		3		3				0		3		3				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		3		3				0		0		0				0		2.33		2.33				0.00

		TR1-757		5,807		1		2		3		-1.5		2		2		2		0		3		2		2		1		3		3		3		0		2		3		3		-1		1		2		3		-1.5		0		0		0		0		1		2		3		-1.5		0		0		0		0		1.44		1.78		2.11		-0.50

		TRM-003		83,770		4		3				1		3		2				1		3		1				2		4		2				2		4		3				1		4		3				1		0		0				0		3		2				1		0		0				0		2.78		1.78				1.00

		TRM-052		35,613		2		3				-1		2		3				-1		2		3				-1		2		3				-1		2		3				-1		0		0				0		0		0				0		2		3				-1		0		0				0		1.33		2.00				-0.67

						3.9074074074		4.0617283951		-0.1543209877				3.2716049383		3.1604938272		0.1111111111				3.1543209877		3.2037037037		-0.049382716				2.3518518519		2.4320987654		-0.0802469136				3.4135802469		3.524691358		-0.1111111111				2.3703703704		2.3024691358		0.0679012346				0.7777777778		0.8456790123		-0.0679012346				3.0679012346		2.9320987654		0.1358024691				1.5802469136		1.4938271605		0.0864197531
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 2nd look

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2		DEV

		1385		6,077,972		4		4		0				3		3		0				2		2		0				2		2		0				3		2		1				3		2		1				0		0		0				3		2		1				0		0		0				2.22		1.89		0.33

		1728		8,831,218		3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				4		0		4				4		4		0				4		4		0				3.78		3.56		0.22

		15730		7,991,016		3		4		-1				3		3		0				3		3		0				4		4		0				4		4		0				3		3		0				4		4		0				4		3		1				4		0		4				3.56		3.11		0.44

		54906		51,612		4		4		0				4		3		1				3		3		0				0		0		0				4		3		1				4		3		1				0		0		0				4		4		0				4		4		0				3.00		2.67		0.33

		60640		95,453		4		4		0				2		3		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.89		0.00

		66250		14,043,284		4		4		0				3		3		0				2		3		-1				3		3		0				3		3		0				2		3		-1				4		4		0				3		4		-1				4		4		0				3.11		3.44		-0.33

		66320		594,096		5		4		1				4		3		1				4		4		0				4		4		0				5		4		1				4		4		0				4		0		4				4		4		0				4		4		0				4.22		3.44		0.78

		1207E		55,865		4		4		0				4		3		1				3		4		-1				0		0		0				2		4		-2				0		0		0				0		0		0				3		4		-1				0		0		0				1.78		2.11		-0.33

		E4-2414		5,473,726		4		3		1				3		3		0				4		3		1				4		5		-1				4		4		0				0		0		0				4		0		4				4		3		1				4		3		1				3.44		2.67		0.78

		H2-1198		15,480,588		3		2		1				3		2		1				3		3		0				3		5		-2				3		4		-1				0		0		0				3		0		3				2		4		-2				2		3		-1				2.44		2.56		-0.11

		H5-2176		198,381		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		J5-0677		199,657		4		4		0				3		3		0				4		0		4				3		0		3				3		4		-1				0		0		0				0		0		0				4		0		4				4		4		0				2.78		1.67		1.11

		J5-1299		81,363		4		3		1				3		2		1				3		2		1				0		0		0				3		3		0				0		0		0				4		0		4				3		2		1				0		0		0				2.22		1.33		0.89

		J6-0393		249,310		5		4		1				3		0		3				4		0		4				4		0		4				4		5		-1				4		0		4				0		0		0				4		0		4				4		0		4				3.56		1.00		2.56

		J6-0553		389,658		4		4		0				3		2		1				4		3		1				4		4		0				2		4		-2				3		3		0				0		0		0				3		2		1				4		0		4				3.00		2.44		0.56

		J6-2313		2,186,330		5		4		1				4		5		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				3		0		3				3.56		3.11		0.44

		J6-2327		423,149		5		5		0				4		4		0				4		5		-1				4		5		-1				4		4		0				5		0		5				5		0		5				4		0		4				0		0		0				3.89		2.56		1.33

		K6-0261		198,380		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		K6-0496		75,920		4		3		1				4		3		1				4		3		1				5		3		2				3		3		0				0		0		0				0		0		0				3		2		1				0		3		-3				2.56		2.22		0.33

		K6-0546		18,116,344		4		5		-1				3		4		-1				4		0		4				3		0		3				4		0		4				3		0		3				0		0		0				4		0		4				4		0		4				3.22		1.00		2.22

		K6-0696		28,378,623		4		4		0				3		4		-1				3		3		0				3		3		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				3.44		3.78		-0.33

		K6-0792		1,965,320		5		5		0				5		3		2				0		3		-3				5		3		2				5		4		1				5		3		2				0		0		0				4		4		0				5		3		2				3.78		3.11		0.67

		K6-0793		194,780		4		3		1				2		2		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				2		3		-1				0		0		0				2.22		2.22		0.00

		K6-0844		717,463		4		5		-1				3		4		-1				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.44		4.67		-1.22

		K6-0893		688,296		4		5		-1				4		4		0				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.56		4.67		-1.11

		K6-0947		28,559,464		5		4		1				4		4		0				3		3		0				5		3		2				4		3		1				4		3		1				0		3		-3				4		2		2				5		4		1				3.78		3.22		0.56

		K6-0947B		4,541,549		4		4		0				3		4		-1				4		2		2				0		0		0				4		4		0				3		2		1				0		0		0				3		0		3				3		3		0				2.67		2.11		0.56

		K6-0996		393,432		5		4		1				3		2		1				3		3		0				0		0		0				4		3		1				5		3		2				0		0		0				3		3		0				0		0		0				2.56		2.00		0.56

		K6-1141		22,027,240		4		5		-1				3		0		3				2		0		2				4		0		4				3		4		-1				4		0		4				0		0		0				2		0		2				4		4		0				2.89		1.44		1.44

		K6-1200A		439,358		2		4		-2				2		3		-1				2		3		-1				2		0		2				2		2		0				2		0		2				0		0		0				1		2		-1				0		0		0				1.44		1.56		-0.11

		K6-1200B		386,313		2		4		-2				2		3		-1				2		4		-2				2		4		-2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.56		-1.11

		K6-1200D		479,427		2		4		-2				2		4		-2				2		4		-2				2		0		2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.22		-0.78

		K6-1200G		426,947		4		4		0				4		3		1				3		3		0				3		4		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				2.78		2.89		-0.11

		K6-1200I		447,568		2		4		-2				1		3		-2				2		3		-1				1		3		-2				2		4		-2				2		0		2				0		0		0				2		3		-1				0		0		0				1.33		2.22		-0.89

		K6-1247		8,438,098		4		4		0				4		3		1				4		3		1				4		3		1				3		4		-1				3		4		-1				4		4		0				4		3		1				4		4		0				3.78		3.56		0.22

		K6-1298		707,785		5		4		1				4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.00		3.00		0.00

		K6-1446A		152,923		5		4		1				4		4		0				4		4		0				0		3		-3				4		4		0				0		3		-3				0		0		0				4		3		1				0		0		0				2.33		2.78		-0.44

		K6-1446D		945,333		5		5		0				3		3		0				2		4		-2				2		2		0				4		5		-1				4		4		0				5		5		0				3		4		-1				5		4		1				3.67		4.00		-0.33

		K6-1696		15,670,740		4		5		-1				3		4		-1				2		4		-2				3		4		-1				2		4		-2				3		5		-2				3		4		-1				3		4		-1				4		2		2				3.00		4.00		-1.00

		K6-1747		TBD		4		4		0				3		4		-1				1		4		-3				0		3		-3				4		4		0				0		4		-4				0		4		-4				0		4		-4				0		4		-4				1.33		3.89		-2.56

		K6-1844A		80,698		5		3		2				4		3		1				4		4		0				0		0		0				4		0		4				0		0		0				0		0		0				4		4		0				0		0		0				2.33		1.56		0.78

		K6-1847A		400,597		4		5		-1				3		4		-1				2		1		1				2		4		-2				4		4		0				4		3		1				0		0		0				2		5		-3				0		0		0				2.33		2.89		-0.56

		K6-1847C		309,358		3		4		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		4		-4				0		0		0				4		4		0				0		0		0				2.11		2.67		-0.56

		K6-1847E		167,480		2		5		-3				4		5		-1				4		5		-1				0		0		0				4		3		1				0		0		0				0		0		0				4		0		4				0		0		0				2.00		2.00		0.00

		K6-1996		998,852		4		4		0				3		2		1				2		2		0				3		5		-2				2		4		-2				3		2		1				3		5		-2				3		4		-1				4		4		0				3.00		3.56		-0.56

		K6-1996F		22,142		5		4		1				4		0		4				4		3		1				0		0		0				3		3		0				0		0		0				0		0		0				4		0		4				0		0		0				2.22		1.11		1.11

		K6-1996H		257,242		5		5		0				4		3		1				4		5		-1				4		5		-1				4		5		-1				4		3		1				0		0		0				4		4		0				0		0		0				3.22		3.33		-0.11

		K6-2197		6,542		3		4		-1				3		0		3				3		4		-1				0		0		0				4		4		0				3		0		3				0		0		0				3		0		3				0		0		0				2.11		1.33		0.78

		K7-0164		154,319		3		4		-1				3		4		-1				2		2		0				0		0		0				4		4		0				0		0		0				0		0		0				4		4		0				0		0		0				1.78		2.00		-0.22

		K7-0165		250,642		4		4		0				3		4		-1				2		3		-1				0		2		-2				4		3		1				3		3		0				0		0		0				3		3		0				0		0		0				2.11		2.44		-0.33

		K7-0188A		298,722		4		5		-1				4		4		0				4		4		0				0		4		-4				0		3		-3				0		3		-3				0		0		0				3		3		0				0		3		-3				1.67		3.22		-1.56

		K7-0188B		257,803		4		4		0				3		4		-1				4		4		0				0		4		-4				3		4		-1				2		3		-1				0		0		0				4		4		0				0		0		0				2.22		3.00		-0.78

		K7-0255		650,350		4		5		-1				3		4		-1				2		4		-2				0		0		0				4		3		1				0		0		0				4		5		-1				4		4		0				0		0		0				2.33		2.78		-0.44

		K7-0314		197,147		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				3		3		0				0		0		0				4		4		0				4		0		4				3.00		2.56		0.44

		K7-0416B		591,124		4		3		1				2		3		-1				4		3		1				4		3		1				4		3		1				4		3		1				0		0		0				3		3		0				0		0		0				2.78		2.33		0.44

		K7-0417		246,789		4		4		0				3		3		0				4		4		0				3		4		-1				3		4		-1				3		4		-1				0		0		0				3		3		0				0		0		0				2.56		2.89		-0.33

		K7-0464B		47,139		4		4		0				4		4		0				4		4		0				0		0		0				3		3		0				3		3		0				0		0		0				4		4		0				0		0		0				2.44		2.44		0.00

		K7-0506		1,309,827		3		5		-2				3		3		0				4		4		0				4		5		-1				4		4		0				3		3		0				4		5		-1				3		4		-1				0		5		-5				3.11		4.22		-1.11

		K7-0569		1,785,937		4		4		0				2		3		-1				2		3		-1				4		4		0				3		4		-1				3		4		-1				0		5		-5				3		3		0				0		3		-3				2.33		3.67		-1.33

		K7-0569B		16,584		4		4		0				4		0		4				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				0		0		0				0		0		0				2.00		1.11		0.89

		K7-0619		30,174		4		4		0				3		3		0				3		2		1				0		0		0				4		4		0				0		0		0				0		0		0				3		0		3				0		0		0				1.89		1.44		0.44

		K7-0901		243,276		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				0		0		0				0		0		0				3		4		-1				0		0		0				2.44		2.67		-0.22

		K7-1005		16,268,837		3		4		-1				3		0		3				0		0		0				0		0		0				3		4		-1				0		0		0				0		0		0				0		0		0				3		4		-1				1.33		1.33		0.00

		K7-1205A		31,823		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				0		0		0				2.56		2.67		-0.11

		K7-1207		627,802		4		5		-1				2		4		-2				2		5		-3				4		4		0				4		5		-1				3		5		-2				0		0		0				3		5		-2				0		5		-5				2.44		4.22		-1.78

		L6-0147		4,700,542		5		5		0				4		4		0				5		4		1				3		4		-1				4		4		0				4		4		0				0		0		0				5		4		1				4		4		0				3.78		3.67		0.11

		L7-0940		155,042		4		4		0				4		3		1				4		4		0				3		4		-1				3		3		0				4		3		1				0		0		0				3		3		0				0		4		-4				2.78		3.11		-0.33

		L7-0989		5,574		4		4		0				4		3		1				4		3		1				3		3		0				3		3		0				0		0		0				0		0		0				4		3		1				0		0		0				2.44		2.11		0.33

		M3-0002		482,313		4		4		0				2		3		-1				3		2		1				4		4		0				4		4		0				5		5		0				0		0		0				3		3		0				0		0		0				2.78		2.78		0.00

		M3-0003		24,342,974		3		3		0				3		3		0				3		3		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				3		2		1				2.56		2.56		0.00

		M5-0791		430,679		4		5		-1				4		4		0				4		4		0				4		3		1				4		3		1				0		0		0				0		0		0				4		4		0				4		3		1				3.11		2.89		0.22

		M5-1495		137,925		5		5		0				4		3		1				4		4		0				4		4		0				4		5		-1				4		5		-1				0		0		0				4		5		-1				0		0		0				3.22		3.44		-0.22

		M5-1544		670,279		4		5		-1				4		4		0				4		5		-1				4		3		1				4		3		1				4		0		4				0		0		0				3		2		1				3		0		3				3.33		2.44		0.89

		M6-0039		708,015		4		3		1				3		3		0				2		3		-1				4		3		1				4		4		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.44		0.22

		M6-0138		9,204,831		4		4		0				4		3		1				3		3		0				4		4		0				5		4		1				3		2		1				0		0		0				3		3		0				5		4		1				3.44		3.00		0.44

		M6-0342		45,263,621		4		4		0				3		4		-1				2		2		0				2		3		-1				2		3		-1				2		4		-2				3		3		0				3		4		-1				4		5		-1				2.78		3.56		-0.78

		M6-0342B		16,584		4		4		0				3		0		3				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				3		0		3				0		0		0				2.22		1.11		1.11

		M6-0399		62,700,535		4		4		0				3		3		0				4		3		1				3		2		1				2		2		0				2		2		0				4		4		0				2		3		-1				3		4		-1				3.00		3.00		0.00

		M6-0409I		7,433,763		4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.00		-0.11

		M6-0495		5,703,410		4		4		0				4		4		0				4		4		0				2		3		-1				3		5		-2				3		3		0				0		0		0				5		4		1				4		0		4				3.22		3.00		0.22

		M6-0504		492,639		4		4		0				4		4		0				3		4		-1				3		4		-1				4		4		0				4		0		4				0		4		-4				4		0		4				0		0		0				2.89		2.67		0.22

		M6-0506		9,596		4		3		1				4		2		2				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.78		1.33		0.44

		M6-0539		152,632		4		4		0				4		4		0				4		4		0				0		0		0				2		4		-2				0		0		0				0		0		0				4		4		0				0		0		0				2.00		2.22		-0.22

		M6-0589		693,758		4		4		0				3		4		-1				4		4		0				4		3		1				2		2		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.56		0.11

		M6-0595D		533,273		4		4		0				4		4		0				3		4		-1				3		0		3				4		4		0				3		4		-1				0		0		0				3		4		-1				0		0		0				2.67		2.67		0.00

		M6-0698		3,136,856		4		3		1				3		3		0				4		4		0				3		3		0				4		4		0				3		4		-1				0		0		0				2		3		-1				0		0		0				2.56		2.67		-0.11

		M6-0744A		5,922		4		4		0				4		0		4				2		2		0				0		0		0				4		3		1				0		0		0				0		0		0				0		0		0				0		0		0				1.56		1.00		0.56

		M6-0794		4,281,688		4		4		0				3		4		-1				2		3		-1				4		4		0				4		4		0				3		3		0				0		0		0				3		4		-1				4		0		4				3.00		2.89		0.11

		M6-0794A		34,799		4		5		-1				4		4		0				4		4		0				4		5		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				3.00		3.33		-0.33

		M6-0891		99,866		4		4		0				3		3		0				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.67		1.56		0.11

		M6-0894A		166,344		4		4		0				3		3		0				2		3		-1				0		0		0				0		4		-4				3		4		-1				0		0		0				0		3		-3				0		0		0				1.33		2.33		-1.00

		M6-0895		297,244		4		4		0				3		3		0				4		3		1				4		2		2				4		3		1				3		3		0				0		0		0				3		3		0				4		0		4				3.22		2.33		0.89

		M6-1624		152,172		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				0		0		0				3		3		0				0		0		0				2.11		2.11		0.00

		M6-1627		399,189		4		4		0				3		3		0				4		4		0				4		2		2				4		4		0				0		0		0				0		0		0				3		3		0				4		4		0				2.89		2.67		0.22

		M6-1628		243,530		4		3		1				4		3		1				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				4		4		0				3.00		2.89		0.11

		M7-0407		9,746,866		5		4		1				4		4		0				3		3		0				4		4		0				5		4		1				5		4		1				0		0		0				4		4		0				4		4		0				3.78		3.44		0.33

		M7-0505A		3,253,292		4		3		1				3		3		0				4		3		1				4		4		0				4		3		1				0		3		-3				3		0		3				4		3		1				4		2		2				3.33		2.67		0.67

		M7-0554		140,005		4		4		0				3		3		0				4		4		0				0		0		0				3		4		-1				3		3		0				0		0		0				3		4		-1				0		0		0				2.22		2.44		-0.22

		M7-0581		791,533		4		4		0				2		3		-1				2		2		0				4		3		1				4		4		0				4		4		0				0		4		-4				3		3		0				0		0		0				2.56		3.00		-0.44

		M7-0656		139,926		3		5		-2				4		4		0				4		4		0				3		0		3				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.78		0.11

		M7-0776A		50,421		4		4		0				3		4		-1				3		4		-1				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		4.00		-2.00

		M7-0776B		137,746		4		4		0				3		4		-1				3		3		0				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		3.89		-1.89

		M7-0777		9,001,190		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				3.89		4.00		-0.11

		M7-0961		14,239,205		3		4		-1				3		3		0				2		2		0				2		3		-1				2		2		0				2		3		-1				3		4		-1				3		3		0				3		4		-1				2.56		3.11		-0.56

		M7-1061		6,491,457		4		4		0				3		3		0				4		3		1				3		3		0				4		3		1				2		4		-2				0		0		0				3		4		-1				4		0		4				3.00		2.67		0.33

		M7-1104		7,600,793		5		5		0				5		4		1				5		4		1				4		4		0				5		5		0				5		4		1				5		5		0				5		4		1				5		4		1				4.89		4.33		0.56

		M7-1354		14,136,862		4		5		-1				3		4		-1				3		4		-1				3		3		0				4		4		0				3		4		-1				4		5		-1				4		4		0				4		4		0				3.56		4.11		-0.56

		M7-1354C		927,735		4		4		0				4		4		0				4		4		0				3		0		3				4		5		-1				0		0		0				0		0		0				4		4		0				0		3		-3				2.56		2.67		-0.11

		M7-1355		505,871		4		5		-1				4		3		1				4		3		1				0		0		0				4		5		-1				0		0		0				0		0		0				4		4		0				0		0		0				2.22		2.22		0.00

		M7-1357		2,537,131		4		5		-1				3		3		0				3		3		0				3		5		-2				3		3		0				4		5		-1				0		0		0				4		4		0				4		4		0				3.11		3.56		-0.44

		M7-1410A		419,792		4		4		0				4		3		1				4		2		2				0		0		0				4		2		2				0		0		0				0		0		0				3		3		0				2		4		-2				2.33		2.00		0.33

		M7-1412A		497,902		4		4		0				4		4		0				4		4		0				0		0		0				4		3		1				0		0		0				0		0		0				3		3		0				0		4		-4				2.11		2.44		-0.33

		M7-1460		22,376		1		4		-3				0		0		0				0		0		0				0		0		0				1		2		-1				0		0		0				0		0		0				0		0		0				0		0		0				0.22		0.67		-0.44

		M7-1472		1,314,678		4		4		0				4		4		0				4		3		1				4		4		0				4		4		0				4		0		4				5		4		1				4		3		1				4		0		4				4.11		2.89		1.22

		M7-1522		512,981		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.11		3.11		0.00

		N6-1009		624,378		4		5		-1				4		4		0				4		4		0				4		4		0				4		5		-1				4		4		0				0		0		0				3		3		0				0		0		0				3.00		3.22		-0.22

		P6-1435		65,458		4		4		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.11		-0.22

		TR1-487		39,329		3		4		-1				1		3		-2				3		3		0				1		3		-2				3		4		-1				1		4		-3				0		0		0				1		3		-2				0		0		0				1.44		2.67		-1.22

		TR1-745		29,096		3		3		0				3		3		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				3		3		0				0		0		0				2.33		2.33		0.00

		TRM-003		83,770		4		3		1				3		2		1				3		1		2				4		2		2				4		3		1				4		3		1				0		0		0				3		2		1				0		0		0				2.78		1.78		1.00

		TRM-052		35,613		2		3		-1				2		3		-1				2		3		-1				2		3		-1				2		3		-1				0		0		0				0		0		0				2		3		-1				0		0		0				1.33		2.00		-0.67

				Column Averages:		3.9256198347		4.0909090909		-0.1652892562				3.3140495868		3.1818181818		0.132231405				3.2314049587		3.2396694215		-0.0082644628				2.4132231405		2.520661157		-0.1074380165				3.4628099174		3.5702479339		-0.1074380165				2.2892561983		2.2479338843		0.041322314		0.041322314		0.7438016529		0.8842975207		-0.1404958678				3.2148760331		3.0330578512		0.1818181818				1.5867768595		1.520661157		0.0661157025				2.69		2.70		-0.0119375574
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 3rd look

		Facility #		2001 CRV		STRUC										EXT										ROOF										HVAC										ELEC										PLUMB										CONV										INTF										EQUIP										OVERALL

						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3		Dev

		1039		20,747		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				3		3		4		-0.5				0		0		0		0				0		0		0		0				4		3		4		0.5				0		0		0		0				2.00		2.00		2.22		-0.11

		54928		484,899		4		4		4		0				3		3		3		0				3		4		4		-1				0		0		0		0				4		3		3		1				0		0		3		-1.5				0		0		3		-1.5				3		4		3		-0.5				4		0		0		4				2.33		2.00		2.56		0.06

		J5-1598		24,612		4		4		4		0				3		2		1		1.5				3		4		4		-1				4		4		4		0				3		4		3		-0.5				0		0		0		0				0		0		0		0				3		3		4		-0.5				4		0		4		2				2.67		2.33		2.67		0.17

		K6-0848		509,289,373		4		3		4		0.5				3		3		3		0				3		3		2		0.5				3		3		2		0.5				3		2		2		1				3		2		3		0.5				3		3		3		0				3		2		3		0.5				3		2		4		0				3.11		2.56		2.89		0.39

		K6-0946		418,128		5		5		4		0.5				4		4		4		0				3		4		4		-1				0		0		0		0				4		4		0		2				4		4		0		2				0		0		0		0				0		0		0		0				0		0		0		0				2.22		2.33		1.33		0.39

		K6-0994		534,996		4		4		5		-0.5				4		3		3		1				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		4		1				0		0		0		0				0		0		0		0				4		0		0		4				2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5				4		4		3		0.5				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		3		1.5				0		0		0		0				0		0		3		-1.5				0		0		0		0				2.00		2.22		1.78		0.00

		K6-1091		7,227,693		2		4		4		-2				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		0		0		4				4		4		4		0				5		4		5		0.5				3.89		3.56		3.67		0.28

		K6-1193		8,138,035		4		5		4		-0.5				4		4		4		0				2		3		3		-1				4		4		4		0				5		4		4		1				3		4		4		-1				0		0		0		0				3		2		4		0				4		5		4		-0.5				3.22		3.44		3.44		-0.22

		K6-1200C		484,235		3		4		5		-1.5				3		4		4		-1				3		4		4		-1				3		4		3		-0.5				3		3		4		-0.5				3		4		4		-1				0		0		0		0				2		3		4		-1.5				0		0		0		0				2.22		2.89		3.11		-0.78

		K6-1397		196,496		4		5		4		-0.5				2		2		2		0				3		4		3		-0.5				2		3		3		-1				3		3		4		-0.5				4		0		0		4				0		0		0		0				2		4		3		-1.5				4		5		0		1.5				2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2				3		3		3		0				2		2		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		0		2				3.33		3.44		2.78		0.22

		K6-1847		417,810		5		4		5		0.5				4		4		4		0				4		4		5		-0.5				4		0		5		1.5				3		4		5		-1.5				4		4		4		0				4		4		0		2				4		4		5		-0.5				4		4		5		-0.5				4.00		3.56		4.22		0.11

		K6-1996D		80,248		4		4		3		0.5				2		2		2		0				3		2		3		0.5				4		5		4		-0.5				3		5		4		-1.5				3		2		4		0				3		0		0		3				4		3		3		1				4		0		0		4				3.33		2.56		2.56		0.78

		K7-0356		580,194		4		4		4		0				3		4		4		-1				3		4		4		-1				0		0		0		0				4		3		4		0.5				0		0		0		0				4		4		0		2				4		4		3		0.5				0		0		0		0				2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				3		3		0		1.5				0		0		0		0				1.56		1.67		1.33		0.06

		K7-0422		83,705		4		4		4		0				3		3		3		0				4		3		4		0.5				3		3		3		0				2		4		4		-2				0		0		0		0				0		0		0		0				4		3		3		1				0		0		0		0				2.22		2.22		2.33		-0.06

		K7-0468		23,223,334		4		4		4		0				4		3		4		0.5				4		4		4		0				4		3		4		0.5				2		2		2		0				3		3		4		-0.5				0		0		0		0				4		3		3		1				4		3		4		0.5				3.22		2.78		3.22		0.22

		K7-0853		6,490,008		4		5		4		-0.5				4		4		3		0.5				4		5		3		0				0		0		0		0				3		5		3		-1				0		5		4		-4.5				0		0		0		0				4		5		4		-0.5				4		5		3		0				2.56		3.78		2.67		-0.67

		K7-1557		2,525,605		3		5		4		-1.5				3		5		3		-1				1		4		3		-2.5				4		4		5		-0.5				3		5		3		-1				4		4		4		0				0		0		0		0				3		4		3		-0.5				0		0		0		0				2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0				3		3		3		0				3		3		3		0				3		3		3		0				3		4		3		-0.5				4		3		3		1				0		0		0		0				4		3		3		1				0		0		0		0				2.56		2.44		2.33		0.17

		L7-1557		3,463,510		3		4		4		-1				3		3		4		-0.5				2		3		2		-0.5				4		4		4		0				3		4		4		-1				4		4		3		0.5				0		0		0		0				3		4		3		-0.5				4		0		0		4				2.89		2.89		2.67		0.11

		M6-0232		815,783		4		4		5		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.44		0.44		1.00		-0.28

		M6-0595		11,086,969		4		5		4		-0.5				3		4		4		-1				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		2		4		0				0		4		3		-3.5				4		3		3		1				4		4		4		0				3.22		3.78		3.67		-0.50

		M6-0689		645,072		4		4		4		0				4		3		3		1				4		3		4		0.5				4		3		4		0.5				4		3		4		0.5				3		0		4		1				0		0		0		0				3		3		4		-0.5				0		3		4		-3.5				2.89		2.44		3.44		-0.06

		M6-0785		488,468		4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				3		3		3		0				0		0		0		0				4		4		4		0				0		0		0		0				3.00		3.00		3.33		-0.17

		M6-0798		152,455		4		4		3		0.5				4		0		0		4				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.89		0.44		0.33		0.50

		M6-0895A		687,220		4		4		5		-0.5				3		3		4		-0.5				4		3		5		0				0		3		0		-1.5				4		4		5		-0.5				4		4		5		-0.5				0		0		0		0				4		3		5		0				0		4		5		-4.5				2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5				3		4		3		-0.5				4		3		3		1				4		4		4		0				4		4		4		0				3		4		4		-1				0		0		0		0				3		3		4		-0.5				0		0		0		0				2.78		2.89		3.00		-0.17

		M7-0335		65,470		4		4		4		0				3		3		4		-0.5				4		3		4		0.5				0		0		0		0				3		4		4		-1				0		0		0		0				0		0		0		0				3		3		3		0				0		0		0		0				1.89		1.89		2.11		-0.11

		M7-0409		16,276,349		4		4		4		0				3		4		3		-0.5				3		2		2		1				3		2		2		1				3		3		4		-0.5				4		3		3		1				4		5		5		-1				3		3		3		0				0		0		0		0				3.00		2.89		2.89		0.11

		M7-0867		1,099,063		4		3		3		1				3		2		2		1				2		3		3		-1				3		3		3		0				4		3		3		1				4		3		3		1				2		2		2		0				2		1		2		0.5				0		3		3		-3				2.67		2.56		2.67		0.06

		M7-1104A		238,758		5		5		4		0.5				4		0		4		2				4		4		4		0				0		0		0		0				5		3		4		1.5				5		4		4		1				0		0		0		0				0		0		0		0				0		0		4		-2				2.56		1.78		2.67		0.33

		M7-1362		3,600,765		4		4		4		0				4		4		4		0				4		4		4		0				3		4		4		-1				4		4		4		0				4		3		4		0.5				4		0		4		2				4		4		4		0				4		4		4		0				3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0				4		4		4		0				4		0		4		2				0		0		0		0				4		4		3		0.5				4		4		3		0.5				0		0		0		0				0		4		0		-2				0		0		0		0				2.22		2.22		2.00		0.11

		M7-1469		32,164,186		4		4		4		0				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		3		4		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		4		0				3.56		3.78		3.67		-0.17

		M7-1509		302,254		4		4		5		-0.5				4		4		4		0				4		3		4		0.5				4		3		4		0.5				4		4		4		0				4		3		4		0.5				0		0		0		0				4		3		4		0.5				0		0		4		-2				3.11		2.67		3.67		-0.06

		N6-1007		1,182,120		4		3		4		0.5				3		3		4		-0.5				4		3		4		0.5				0		0		3		-1.5				3		4		3		-0.5				3		4		0		1				0		0		4		-2				4		3		3		1				0		0		0		0				2.33		2.22		2.78		-0.17

		N6-1118		946,804		4		4		4		0				3		4		4		-1				3		2		4		0				4		4		4		0				4		3		4		0.5				3		3		4		-0.5				0		0		0		0				2		2		4		-1				0		4		0		-2				2.56		2.89		3.11		-0.44

		TR1-757		5,807		1		2		3		-1.5				2		2		2		0				3		2		2		1				3		3		3		0				2		3		3		-1				1		2		3		-1.5				0		0		0		0				1		2		3		-1.5				0		0		0		0				1.44		1.78		2.11		-0.50

				Column Averages:		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				3.1463414634		3.0975609756		3.3170731707		-0.0609756098				2.9268292683		3.0975609756		3.1463414634		-0.1951219512				2.1707317073		2.1707317073		2.2926829268		-0.0609756098				3.2682926829		3.3902439024		3.3414634146		-0.0975609756				2.6097560976		2.4634146341		2.5609756098		0.0975609756				0.8780487805		0.7317073171		0.7804878049		0.1219512195				2.6341463415		2.6341463415		2.7804878049		-0.0731707317				1.5609756098		1.4146341463		1.487804878		0.1097560976				2.56		2.55		2.64		-0.0339
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Zero Effects

		Facility #		2001 CRV		NASA Code		DM Code		Zero/#		STRUC1		STRUC2		STRUC3		EXT1		DM$		EXT2		DM$		EXT3		DM$		EXT NET DM$		ROOF1		DM$		ROOF2		DM$		ROOF3		DM$		ROOF NET DM$		HVAC1		DM$		HVAC2		DM$		HVAC3		DM$		HVAC NET DM$		ELEC1		DM$		ELEC2		DM$		ELEC3		DM$		ELEC NET DM$		PLUMB1		DM$		PLUMB2		DM$		PLUMB3		DM$		PLUM NET DM$		CONV1		DM$		CONV2		DM$		CONV3		DM$		CONV NET DM$		INTF1		DM$		INTF2		DM$		INTF3		DM$		INTF NET DM$		EQUIP1		DM$		EQUIP2		DM$		EQUIP3		DM$		EQUIP NET DM$		FACILITY NET DM$

		J5-0677		199,657		132		13		y																						4		499.1425		0								$499		3		1497.4275		0								$1,497																																												4		499.1425		0								$499																$2,496

		J6-0393		249,310		382		20		y								3		5235.51		0								$5,236		4		747.93		0								$748		4		747.93		0								$748																4		498.62		0								$499																4		997.24		0								$997		4		997.24		0								$997		$9,224

		K6-0546		18,116,344		852		21		y																						4		0		0								$0		3		0		0								$0		4		226454.3		0								$226,454		3		0		0								$0																4		0		0								$0		4		0		0								$0		$226,454

		K6-0792		1,965,320		831		18		y																						0				3		14739.9						-$14,740																																																																																						-$14,740

		K6-0994		534,996		841		19		y																						0				4		1337.49		0				-$1,337																																																																								4		267.498		0				0				$267		-$1,070

		K6-0995		755,151		841		19		y																						0				4		1887.8775		0				-$1,888																																																										0				0				3		1132.7265		-$1,133																-$3,021

		K6-1141		22,027,240		812		15		y								3		165204.3		0								$165,204		2		440544.8		0								$440,545		4		0		0								$0																4		0		0								$0																2		0		0								$0																$605,749

		K6-1200A		439,358		630		7		y																																				2		28118.912		0								$28,119																2		8787.16		0								$8,787																																												$36,906

		K6-1200D		479,427		630		7		y																																				2		30683.328		0								$30,683																																																																								$30,683

		K6-1446A		152,923		442		9		y																																				0				3		1605.6915						-$1,606																0				3		229.3845						-$229																																												-$1,835

		K6-1747		TBD						y																																				0				3								$0																0				4								$0		0				4								$0		0				4								$0		0				4								$0		$0

		K6-1847		417,810		219		23		y																																				4		2715.765		0				5		0		$2,716																														4		417.81		4		417.81		0				$0																														$2,716

		K7-0165		250,642		442		9		y																																				0				2		7017.976						-$7,018																																																																								-$7,018

		K7-0188A		298,722		442		9		y																																				0				4		1045.527						-$1,046		0				3		2688.498						-$2,688		0				3		448.083						-$448																														0				3		3584.664						-$3,585		-$7,767

		K7-0188B		257,803		811		16		y																																				0				4		1289.015						-$1,289																																																																								-$1,289

		L7-0940		155,042		171		6		y																																																																																																										0				4		1162.815						-$1,163		-$1,163

		L7-1557		3,463,510		610		5		y																																																																																																										4		25976.325		0				0				$25,976		$25,976

		M5-1544		670,279		140		12		y																																																																4		1675.6975		0								$1,676																														3		20108.37		0								$20,108		$21,784

		M6-0342B		16,584		442		9		y								3		422.892		0								$423																																												4		8.292		0								$8																3		149.256		0								$149																$580

		M6-0495		5,703,410		510		24		y																																																																																																										4		42775.575		0								$42,776		$42,776

		M6-0504		492,639		219		23		y																																																																4		985.278		0								$985		0				4		492.639						-$493		4		1970.556		0								$1,971																$2,463

		M6-0595		11,086,969		821		17		y																																																																														0				4		11086.969		3		33260.907		-$22,174																														-$22,174

		M6-0595D		533,273		610		5		y																																				3		12798.552		0								$12,799																																																																								$12,799

		M6-0689		645,072		219		23		y																																																																3		3870.432		0				4		1290.144		$2,580																														0				3		10321.152		4		2580.288		-$6,451		-$3,870

		M6-0794		4,281,688		442		9		y																																																																																																										4		12845.064		0								$12,845		$12,845

		M6-0894A		166,344		442		9		y																																																																																																																								$0

		M6-0895		297,244		610		5		y																																																																																																										4		2229.33		0								$2,229		$2,229

		M6-0895A		687,220		832		18		y																																				0				3		10308.3		0				-$10,308																																																										0				4		343.61		5				-$344		-$10,652

		M7-0505A		3,253,292		320		2		y																																																																0				3		9759.876						-$9,760		3		14639.814		0								$14,640																														$4,880

		M7-0581		791,533		310		1		y																																																																														0				4		395.7665						-$396																														-$396

		M7-0656		139,926		442		9		y																																				3		1469.223		0								$1,469																																																																								$1,469

		M7-0776A		50,421		442		9		y																																				0				4		176.4735						-$176																0				4		25.2105						-$25		0				4		0						$0																0				4		151.263						-$151		-$353

		M7-0776B		137,746		442		9		y																																				0				4		482.111						-$482																0				4		68.873						-$69		0				4		0						$0																0				4		413.238						-$413		-$964

		M7-0867		1,099,063		140		12		y																																																																																																										0				3		32971.89		3		32971.89		-$32,972		-$32,972

		M7-1061		6,491,457		310		1		y																																																																																																										4		48685.9275		0								$48,686		$48,686

		M7-1354C		927,735		630		7		y																																				3				0		22265.64						-$22,266																																																										0				3		27832.05						-$27,832		-$50,098

		M7-1362		3,600,765		843		19		y																																																																														4		3600.765		0				4		3600.765		$0																														$0

		M7-1362A		309,604		841		19		y																						4		774.01		0				4		774.01		$0																																																										0				4		154.802		0				-$155																-$155

		M7-1412A		497,902		812		15		y																																																																																																										0				4		0						$0		$0

		M7-1472		1,314,678		310		1		y																																																																4		1314.678		0								$1,315																														4		9860.085		0								$9,860		$11,175

		N6-1118		946,804		131		12		y																																																																																																										0				4		7101.03		0				-$7,101		-$7,101

																Column Totals:				$170,863				$0				$0		$170,863				$442,566				$17,965				$774		$423,827				$78,031				$44,191				$0		$33,840				$226,454				$2,688				$0		$223,766				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$935,254

														#4/8 Corrected:						$5,658				$0				$0		$5,658				$2,021				$17,965				$774		-$16,718				$78,031				$44,191				$0		$33,840				$0				$2,688				$0		-$2,688				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$103,051

		Two facilities are the root cause of the principal amount of differnence in net DM $ between first and second looks.

		These two facilities are K6-0546 and K6-1141, MLP Refurb Area and the Orsino Power Substation, respectively.

		Due to the unique nature of these two facilities, there are differences in the perceived applicability of several systems.

		A system believed to be non-applicable and given a 0, was rated by another person. Due to the large CRV of both

		facilities, any model calculation results in a significant discrepancy. The pink highlighted sections show the

		cumulative net DM $ of all "zero vs. a number" occurences after removal of these two facilities from the analysis.
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Summary

		Second Look Summary										Third Look Summary												"Zero vs a Number" Effects Summary														"Zero vs a Number" Effects Summary												K6-0546 and K6-1141 Analysis

																																						minus K6-0546 and K6-1141														K6-0546								K6-1141

		System		Average 1st look		Average 2nd look		Average Difference				System		Average 1st look		Average 2nd look		Average 3rd look		Average Difference				System		Occurences		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Model %		1st rating		2nd rating		Recommended Model % (20 - Launch Pad)		Model %		1st rating		2nd rating		Recommended Model % (16 -  Substation)

		Structural		3.9256198347		4.0909090909		-0.1652892562				Structural		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				Structural		0								0				Structural								0				Structural		75%		4		5		28%		10%		4		5		35%

		Exterior		3.3140495868		3.1818181818		0.132231405				Exterior		3.1463414634		3.0975609756		3.3170731707		-0.0609756098				Exterior		3		$170,863		$0		$0		$170,863				Exterior		$5,658		$0		$0		$5,658				Exterior		0%		3		4		14%		5%		3		0		10%

		Roof		3.2314049587		3.2396694215		-0.0082644628				Roof		2.9268292683		3.0975609756		3.1463414634		-0.1951219512				Roof		8		$442,566		$17,965		$774		$423,827				Roof		$2,021		$17,965		$774		-$16,718				Roof		0%		4		0		6%		2%		2		0		4%

		HVAC		2.4132231405		2.520661157		-0.1074380165				HVAC		2.1707317073		2.1707317073		2.2926829268		-0.0609756098				HVAC		18		$78,031		$44,191		$0		$33,840				HVAC		$78,031		$44,191		$0		$33,840				HVAC		0%		3		0		13%		0%		4		0		10%

		Electrical		3.4628099174		3.5702479339		-0.1074380165				Electrical		3.2682926829		3.3902439024		3.3414634146		-0.0975609756				Electrical		2		$226,454		$2,688		$0		$223,766				Electrical		$0		$2,688		$0		-$2,688				Electrical		25%		4		0		25%		83%		2		4		33%

		Plumbing		2.2892561983		2.2479338843		0.041322314				Plumbing		2.6097560976		2.4634146341		2.5609756098		0.0975609756				Plumbing		15		$17,140		$10,531		$1,290		$5,319				Plumbing		$17,140		$10,531		$1,290		$5,319				Plumbing		0%		3		0		4%		0%		4		0		1%

		Conveyances		0.7438016529		0.8842975207		-0.1404958678				Conveyances		0.8780487805		0.7317073171		0.7804878049		0.1219512195				Conveyances		9		$18,658		$12,393		$36,862		-$8,423				Conveyances		$18,658		$12,393		$36,862		-$8,423				Conveyances		0%		0		0		2%		0%		0		0		2%

		Interior Finish		3.2148760331		3.0330578512		0.1818181818				Interior Finish		2.6341463415		2.6341463415		2.7804878049		-0.0731707317				Interior Finish		9		$3,616		$155		$1,133		$2,329				Interior Finish		$3,616		$155		$1,133		$2,329				Interior Finish		0%		4		0		8%		0%		2		0		5%

		Facility Equip		1.5867768595		1.520661157		0.0661157025				Facility Equip		1.5609756098		1.4146341463		1.487804878		0.1097560976				Facility Equip		21		$163,745		$83,882		$35,552		$83,734				Facility Equip		$163,745		$83,882		$35,552		$83,734				Facility Equip		0%		4		0		0%		0%		4		4		0%
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A vs B Var

		Comparison of A and B Variances

		F-Test Two-Sample for Variances

				Variable 1		Variable 2

		Mean		3.526119403		3.5681818182

		Variance		0.5573676561		0.59609402

		Observations		268		264

		df		267		263

		F		0.9350331279

		P(F<=f) one-tail		0.2923528405

		F Critical one-tail		0.8167972965





A vs C Var

		Comparison of A and C Variances

		F-Test Two-Sample for Variances

				Variable 1		Variable 2

		Mean		3.526119403		3.6578947368

		Variance		0.5573676561		0.5278053625

		Observations		268		266

		df		267		265

		F		1.0560098395

		P(F<=f) one-tail		0.3285947941

		F Critical one-tail		1.2239844693





B vs C Var

		Comparison of B and C Variances

		F-Test Two-Sample for Variances

				Variable 1		Variable 2

		Mean		3.5681818182		3.6578947368

		Variance		0.59609402		0.5278053625

		Observations		264		266

		df		263		265

		F		1.1293822732

		P(F<=f) one-tail		0.1617127645

		F Critical one-tail		1.224814028





Equal Means ANOVA

		Anova: Single Factor

		SUMMARY

		Comparison of A, B and C Means

		Groups		Count		Sum		Average		Variance

		A		268		945		3.526119403		0.5573676561

		B		264		942		3.5681818182		0.59609402

		C		266		973		3.6578947368		0.5278053625

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		2.4163742123		2		1.2081871062		2.1562258969		0.1164377165		3.0070452794

		Within Groups		445.4583125045		795		0.5603249214

		Total		447.8746867168		797





A vs B mean

		Comparison of A and B means

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		268		945		3.526119403		0.5573676561

		B		264		942		3.5681818182		0.59609402

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.2352965181		1		0.2352965181		0.4080866484		0.52321821		3.8590712848

		Within Groups		305.5898914518		530		0.5765847009

		Total		305.8251879699		531





B vs C mean

		Comparison of B and C means

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		268		945		3.526119403		0.5573676561

		B		264		942		3.5681818182		0.59609402

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.2352965181		1		0.2352965181		0.4080866484		0.52321821		3.8590712848

		Within Groups		305.5898914518		530		0.5765847009

		Total		305.8251879699		531





A vs C mean

		Comparison of A and C means

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		C		266		973		3.6578947368		0.5278053625

		A		268		945		3.526119403		0.5573676561

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		2.3181600866		1		2.3181600866		4.2719873425		0.0392287918		3.8590002305

		Within Groups		288.6855852317		532		0.5426420775

		Total		291.0037453184		533





Structure

		Structure Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		41		158		3.8536585366		0.5280487805

		B		41		163		3.9756097561		0.4243902439

		C		41		165		4.0243902439		0.3743902439

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.6341463415		2		0.3170731707		0.7169117647		0.4903369072		3.0717757227

		Within Groups		53.0731707317		120		0.4422764228

		Total		53.7073170732		122





Exterior

		Exterior Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		39		129		3.3076923077		0.3765182186

		B		37		127		3.4324324324		0.5855855856

		C		40		136		3.4		0.6051282051

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.3215714388		2		0.1607857194		0.3080041379		0.7355272797		3.0765789916

		Within Groups		58.9887733888		113		0.5220245433

		Total		59.3103448276		115





Roof

		Roof Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		36		120		3.3333333333		0.6285714286

		B		37		127		3.4324324324		0.5855855856

		C		36		129		3.5833333333		0.65

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		1.1413959831		2		0.5706979916		0.9189274445		0.4021009726		3.0820146435

		Within Groups		65.8310810811		106		0.6210479347

		Total		66.9724770642		108





HVAC

		HVAC Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		25		89		3.56		0.34

		B		25		89		3.56		0.4233333333

		C		26		94		3.6153846154		0.5661538462

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.0524696356		2		0.0262348178		0.058974896		0.9427753037		3.1221034646

		Within Groups		32.4738461538		73		0.4448472076

		Total		32.5263157895		75





Electrical

		Electrical Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		3		37		131		3.5405405405		0.6441441441

		3		37		136		3.6756756757		0.503003003

		4		36		133		3.6944444444		0.503968254

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.5183592684		2		0.2591796342		0.4705465802		0.6259471456		3.0811975194

		Within Groups		58.9361861862		107		0.5508054784

		Total		59.4545454545		109





Plumbing

		Plumbing Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		30		107		3.5666666667		0.667816092

		B		29		101		3.4827586207		0.6157635468

		C		29		105		3.6206896552		0.315270936

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.280276907		2		0.1401384535		0.262167994		0.7700015958		3.1038354109

		Within Groups		45.4356321839		85		0.5345368492

		Total		45.7159090909		87





Conveyance

		Conveyance Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		10		36		3.6		0.4888888889

		B		8		30		3.75		0.7857142857

		C		9		32		3.5555555556		0.7777777778

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.1740740741		2		0.087037037		0.1295658167		0.8790870614		3.4028317941

		Within Groups		16.1222222222		24		0.6717592593

		Total		16.2962962963		26





INTF

		INTF Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		33		108		3.2727272727		0.6420454545

		B		34		108		3.1764705882		0.6345811052

		C		33		114		3.4545454545		0.4431818182

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		1.3315508021		2		0.6657754011		1.1600864553		0.3177693192		3.0901929904

		Within Groups		55.6684491979		97		0.5739015381

		Total		57		99





Equipment

		Equipment Observations

		Anova: Single Factor

		SUMMARY

		Groups		Count		Sum		Average		Variance

		A		16		64		4		0.1333333333

		B		15		58		3.8666666667		0.6952380952

		C		15		61		4.0666666667		0.3523809524

		ANOVA

		Source of Variation		SS		df		MS		F		P-value		F crit

		Between Groups		0.3115942029		2		0.1557971014		0.4019565217		0.6714972981		3.2144811257

		Within Groups		16.6666666667		43		0.3875968992

		Total		16.9782608696		45
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		Exterior		4		4		4

		Exterior		2		2		2

		Exterior		3		4		4

		Exterior		3		4		4

		Exterior		3		3		3

		Exterior		4		3		4

		Exterior		4		4		3

		Exterior		3		5		3

		Exterior						4

		Exterior		3		3		3

		Exterior		3		3		4

		Exterior						4

		Exterior		3		4		4

		Exterior		4		3		3

		Exterior		4		4		4

		Exterior		4

		Exterior		3		3		4

		Exterior		3		4		3

		Exterior		3		3		4

		Exterior		3		4		3

		Exterior		3		2		2

		Exterior		4				4

		Exterior		4		4		4

		Exterior		4		4		4

		Exterior		3		4		3

		Exterior		4		4		4

		Exterior		3		3		4

		Exterior		3		4		4

		Exterior		2		2		2

		Roof		4		4		4

		Roof		3		4		4

		Roof		3		4		4

		Roof		3		3		2

		Roof		3		4		4

		Roof				4

		Roof				4

		Roof		4		4		4

		Roof		2		3		3

		Roof		3		4		4

		Roof		3		4		3

		Roof		2		2		3

		Roof		4		4		5

		Roof		3		2		3

		Roof		3		4		4

		Roof		4		4		4

		Roof		4		3		4

		Roof		4		4		4

		Roof		4		5		3

		Roof		1		4		3

		Roof

		Roof		3		3		3

		Roof		2		3		2

		Roof

		Roof		3		4		3

		Roof		4		3		4

		Roof		4		4		5

		Roof

		Roof		4		3		5

		Roof		4		3		3

		Roof		4		3		4

		Roof		3		2		2

		Roof		2		3		3

		Roof		4		4		4

		Roof		4		4		4

		Roof		4				4

		Roof		4		4		4

		Roof		4		3		4

		Roof		4		3		4

		Roof		3		2		4

		Roof		3		2		2

		HVAC

		HVAC

		HVAC		4		4		4

		HVAC		3		3		2

		HVAC

		HVAC

		HVAC

		HVAC		4		4		4

		HVAC		4		4		4

		HVAC		3		4		3

		HVAC		2		3		3

		HVAC		3		4		3

		HVAC		4				5

		HVAC		4		5		4

		HVAC

		HVAC

		HVAC		3		3		3

		HVAC		4		3		4

		HVAC

		HVAC		4		4		5

		HVAC

		HVAC		3		3		3

		HVAC		4		4		4

		HVAC

		HVAC		4		4		4

		HVAC		4		3		4

		HVAC		4		4		4

		HVAC

		HVAC				3

		HVAC		4		4		4

		HVAC

		HVAC		3		2		2

		HVAC		3		3		3

		HVAC

		HVAC		3		4		4

		HVAC

		HVAC		4		4		4

		HVAC		4		3		4

		HVAC						3

		HVAC		4		4		4

		HVAC		3		3		3

		Electrical		3		3		4

		Electrical		4		3		3

		Electrical		3		4		3

		Electrical		3		2		2

		Electrical		4		4

		Electrical		5		4		4

		Electrical		5		4		4

		Electrical		4		4		4

		Electrical		5		4		4

		Electrical		3		3		4

		Electrical		3		3		4

		Electrical		3		4		3

		Electrical		3		4		5

		Electrical		3		5		4

		Electrical		4		3		4

		Electrical

		Electrical		2		4		4

		Electrical		2		2		2

		Electrical		3		5		3

		Electrical		3		5		3

		Electrical		4		4		4

		Electrical		3		4		3

		Electrical		3		4		4

		Electrical

		Electrical		4		4		4

		Electrical		4		3		4

		Electrical		4		4		5

		Electrical

		Electrical		4		4		5

		Electrical		4		4		4

		Electrical		3		4		4

		Electrical		3		3		4

		Electrical		4		3		3

		Electrical		5		3		4

		Electrical		4		4		4

		Electrical		4		4		3

		Electrical		3		3		4

		Electrical		4		4		4

		Electrical		3		4		3

		Electrical		4		3		4

		Electrical		2		3		3

		Plumbing

		Plumbing						3

		Plumbing

		Plumbing		3		2		3

		Plumbing		4		4

		Plumbing		5		4		4

		Plumbing		5		4		3

		Plumbing		4		4		4

		Plumbing		3		4		4

		Plumbing		3		4		4

		Plumbing		4

		Plumbing		3		4		3

		Plumbing		4		4		4

		Plumbing		3		2		4

		Plumbing

		Plumbing

		Plumbing

		Plumbing		3		3		4

		Plumbing				5		4

		Plumbing		4		4		4

		Plumbing

		Plumbing		4		3		3

		Plumbing		4		4		3

		Plumbing

		Plumbing		3		2		4

		Plumbing		3				4

		Plumbing		3		3		3

		Plumbing

		Plumbing		4		4		5

		Plumbing		3		4		4

		Plumbing

		Plumbing		4		3		3

		Plumbing		4		3		3

		Plumbing		5		4		4

		Plumbing		4		3		4

		Plumbing		4		4		3

		Plumbing		3		4		3

		Plumbing		4		3		4

		Plumbing		3		4

		Plumbing		3		3		4

		Plumbing		1		2		3

		Conveyance

		Conveyance						3

		Conveyance

		Conveyance		3		3		3

		Conveyance

		Conveyance

		Conveyance

		Conveyance		4

		Conveyance

		Conveyance

		Conveyance

		Conveyance		4		4		4

		Conveyance		4		4

		Conveyance		3

		Conveyance		4		4

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance				4		3

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance

		Conveyance		4		5		5

		Conveyance		2		2		2

		Conveyance

		Conveyance		4				4

		Conveyance

		Conveyance		4		4		4

		Conveyance

		Conveyance						4

		Conveyance

		Conveyance

		INTF		4		3		4

		INTF		3		4		3

		INTF		3		3		4

		INTF		3		2		3

		INTF

		INTF

		INTF						3

		INTF		4		4		4

		INTF		3		2		4

		INTF		2		3		4

		INTF		2		4		3

		INTF		3		3		3

		INTF		4		4		5

		INTF		4		3		3

		INTF		4		4		3

		INTF		3		3

		INTF		4		3		3

		INTF		4		3		3

		INTF		4		5		4

		INTF		3		4		3

		INTF

		INTF		4		3		3

		INTF		3		4		3

		INTF

		INTF		4		3		3

		INTF		3		3		4

		INTF		4		4		4

		INTF

		INTF		4		3		5

		INTF		3		3		4

		INTF		3		3		3

		INTF		3		3		3

		INTF		2		1		2

		INTF

		INTF		4		4		4

		INTF				4

		INTF		3		3		3

		INTF		4		3		4

		INTF		4		3		3

		INTF		2		2		4

		INTF		1		2		3

		Equipment

		Equipment		4

		Equipment		4				4

		Equipment		3		2		4

		Equipment

		Equipment		4

		Equipment

		Equipment		5		4		5

		Equipment		4		5		4

		Equipment

		Equipment		4		5

		Equipment		4		4

		Equipment		4		4		5

		Equipment		4

		Equipment

		Equipment

		Equipment

		Equipment		4		3		4

		Equipment		4		5		3

		Equipment

		Equipment

		Equipment

		Equipment		4

		Equipment

		Equipment		4		4		4

		Equipment				3		4

		Equipment

		Equipment

		Equipment				4		5

		Equipment

		Equipment

		Equipment

		Equipment				3		3

		Equipment						4

		Equipment		4		4		4

		Equipment

		Equipment		4		4		4

		Equipment						4

		Equipment

		Equipment				4

		Median		4.0000		4.0000		4.0000

		Mean		3.5243		3.5665		3.6566

		Variance		0.5586		0.5977		0.5294

		Std Deviation		0.7474		0.7731		0.7276





Descriptives Matrix

		

																										analysed with: Analyse-it + General 1.65 

				Test		 Comparative descriptives

						 

				Performed by		Joe Beel																Date		26 October 2002

				 		n		Mean		SD		SE		95% CI of Mean						Median		IQR		95% CI of Median

				Structure - A 		45		3.714		0.9665		0.1441		3.423		to 4.004				4.000		0.000		4.000		to 4.000

				Structure - B 		45		3.823		0.9486		0.1414		3.538		to 4.108				4.000		0.000		4.000		to 4.000

				Structure - C 		45		3.867		0.9394		0.1400		3.585		to 4.149				4.000		0.000		4.000		to 4.000

				Exterior - A 		43		3.170		0.8371		0.1277		2.912		to 3.427				3.000		1.000		3.000		to 4.000

				Exterior - B 		41		3.312		0.9490		0.1482		3.012		to 3.611				4.000		1.000		3.000		to 4.000

				Exterior - C 		44		3.291		0.9415		0.1419		3.004		to 3.577				4.000		1.000		3.000		to 4.000

				Roof - A 		40		3.206		0.9494		0.1501		2.903		to 3.510				3.167		1.000		3.000		to 4.000

				Roof - B 		41		3.312		0.9490		0.1482		3.012		to 3.611				4.000		1.000		3.000		to 4.000

				Roof - C 		40		3.451		0.9941		0.1572		3.133		to 3.769				4.000		1.000		3.000		to 4.000

				HVAC - A 		29		3.361		0.9718		0.1805		2.992		to 3.731				4.000		1.000		3.000		to 4.000

				HVAC - B 		29		3.367		0.9923		0.1843		2.989		to 3.744				4.000		1.000		3.000		to 4.000

				HVAC - C 		30		3.431		1.0302		0.1881		3.046		to 3.816				4.000		1.000		3.000		to 4.000

				Electric - A 		42		3.392		0.9694		0.1496		3.090		to 3.694				3.250		1.000		3.000		to 4.000

				Electric - B 		42		3.521		0.9441		0.1457		3.226		to 3.815				4.000		1.000		3.000		to 4.000

				Electric - C 		41		3.558		0.9523		0.1487		3.258		to 3.859				4.000		1.000		3.000		to 4.000

				Plumbing - A 		34		3.413		1.0257		0.1759		3.055		to 3.771				3.783		1.000		3.000		to 4.000

				Plumbing - B 		33		3.330		1.0037		0.1747		2.974		to 3.686				4.000		1.000		3.000		to 4.000

				Plumbing - C 		33		3.439		0.9383		0.1633		3.107		to 3.772				4.000		1.000		3.000		to 4.000

				Conveyance - A 		14		3.199		1.2528		0.3348		2.476		to 3.923				4.000		1.000		2.000		to 4.000

				Conveyance - B 		12		3.285		1.3469		0.3888		2.429		to 4.141				4.000		1.250		2.000		to 4.000

				Conveyance - C 		13		3.170		1.2700		0.3522		2.403		to 3.938				3.556		1.000		2.000		to 4.000

				INTF - A 		37		3.127		0.9555		0.1571		2.809		to 3.446				3.000		1.000		3.000		to 4.000

				INTF - B 		38		3.042		0.9360		0.1518		2.735		to 3.350				3.000		1.000		3.000		to 3.000

				INTF - C 		37		3.285		0.9156		0.1505		2.980		to 3.591				3.000		1.000		3.000		to 4.000

				Equipment - A 		20		3.625		1.1998		0.2683		3.063		to 4.186				4.000		0.000		4.000		to 4.000

				Equipment - B 		19		3.547		1.2263		0.2813		2.956		to 4.138				4.000		1.000		3.000		to 4.000

				Equipment - C 		19		3.685		1.2478		0.2863		3.083		to 4.286				4.000		0.000		4.000		to 4.000



&CPage &P of &N



Descriptives Matrix

		Structure - A		4		1		1		1.15		0.85		0.65		0.55

		Structure - B		4		1		1		1.2		1.15		0.6		0.6

		Structure - C		5		1		1		1.2		1.85		0.6		0.65

		Exterior - A		5		1		1		0.8		2.15		0.65		0.6

		Exterior - B		6		1		2		0.8		2.85		1.65		0.55

		Exterior - C		6		1		2		0.85		3.15		1.6		0.65

		Roof - A		6		1		2		0.8		3.85		1.6		1.55

		Roof - B		7		1		2		0.8		4.15		1.65		1.6

		Roof - C		7		1		3		1.2		4.85		2.65		1.65

		HVAC - A		7		1		3		1.2		5.15		2.6		1.6

		HVAC - B		8		1		3		1.15		5.85		2.6		1.55

		HVAC - C		8		1		3		2.15		6.15		2.65		1.65

		Electric - A		9		1		4		2.2		6.85		3.65		2.55

		Electric - B		9		1		4		2.2		7.15		3.6		2.6

		Electric - C		10		2		4		1.8		7.85		3.6		2.65

		Plumbing - A		10		2		4		1.8		8.15		3.65		2.6

		Plumbing - B		11		2		5		1.85		8.85		4.65		2.55

		Plumbing - C		11		2		5		1.8		9.15		4.6		2.65

		Conveyance - A		12		2		5		1.8		9.85		4.6		3.55

		Conveyance - B		12		2		5		2.2		10.15		4.65		3.6

		Conveyance - C		13		2		6		2.2		10.85		5.65		3.65

		INTF - A		13		2		6		2.15		11.15		5.6		3.6

		INTF - B		14		2		6		3.15		11.85		5.6		3.55

		INTF - C		14		2		6		3.2		12.15		5.65		3.65

		Equipment - A		15		2		7		3.2		12.85		6.65		4.55

		Equipment - B		15		2		7		2.8		13.15		6.6		4.6

		Equipment - C		16		2		7		2.8		13.85		6.6		4.65

				16		2		7		2.85		14.15		6.65		4.6

				16		2		8		2.8		14.85		7.65		4.55

				17		2		8		2.8		15.15		7.6		4.65

				17		2		8		3.2		15.85		7.6		5.55

				18		3		8		3.2		16.15		7.65		5.6

				18		3		9		3.15		16.85		8.65		5.65

				19		3		9		4.15		17.15		8.6		5.6

				19		3		9		4.2		17.85		8.6		5.55

				20		3		9		4.2		18.15		8.65		5.65

				21		3		10		3.8		18.85		9.65		6.55

				21		3		10		3.8		19.15		9.6		6.6

				22		3		10		3.85		19.85		9.6		6.65

				22		3		10		3.8		20.15		9.65		6.6

				22		3		11		3.8		20.85		10.65		6.55

				23		3		11		4.2		21.15		10.6		6.65

				23		3		11		4.2		21.85		10.6		7.55

				23		3		11		4.15		22.15		10.65		7.6

				24		3		12		5.15		22.85		11.65		7.65

				24		3		12		5.2		23.15		11.6		7.6

				26		3		12		5.2		23.85		11.6		7.55

				26		3		12		4.8		24.15		11.65		7.65

						3		13		4.8		24.85		12.65		8.55

						25		13		4.85		25.15		12.6		8.6

						25		13		4.8		25.85		12.6		8.65

						25		13		4.8		26.15		12.65		8.6

						25		14		5.2		26.85		13.65		8.55

						27		14		5.2		27.15		13.6		8.65

						27		14		5.15				13.6		9.55

						27		14		6.15				13.65		9.6

						27		15		6.2				14.65		9.65

						27		15		6.2				14.6		9.6

						27		15		5.8				14.6		9.55

						27		15		5.8				14.65		9.65

						27		16		5.85				15.65		10.55

								16		5.8				15.6		10.6

								16		5.8				15.6		10.65

								16		6.2				15.65		10.6

								17		6.2				16.65		10.55

								17		6.15				16.6		10.65

								17		7.15				16.6		11.55

								17		7.2				16.65		11.6

								18		7.2				17.65		11.65

								18		6.8				17.6		11.6

								18		6.8				17.6		11.55

								18		6.85				17.65		11.65

								19		6.8				18.65		12.55

								19		6.8				18.6		12.6

								19		7.2				18.6		12.65

								19		7.2				18.65		12.6

								20		7.15				19.65		12.55

								20		8.15				19.6		12.65

								20		8.2				19.6		13.55

								20		8.2				19.65		13.6

								21		7.8				20.65		13.65

								21		7.8				20.6		13.6

								21		7.85				20.6		13.55

								21		7.8				20.65		13.65

								22		7.8				21.65		14.55

								22		8.2				21.6		14.6

								22		8.2				21.6		14.65

								22		8.15				21.65		14.6

								23		9.15				22.65		14.55

								23		9.2				22.6		14.65

								23		9.2				22.6		15.55

								23		8.8				22.65		15.6

								24		8.8				23.65		15.65

								24		8.85				23.6		15.6

								24		8.8				23.6		15.55

								24		8.8				23.65		15.65

								25		9.2				24.65		16.55

								25		9.2				24.6		16.6

								25		9.15				24.6		16.65

								25		10.15				24.65		16.6

								26		10.2				25.65		16.55

								26		10.2				25.6		16.65

								26		9.8				25.6		17.55

								26		9.8				25.65		17.6

								27		9.85				26.65		17.65

								27		9.8				26.6		17.6

								27		9.8				26.6		17.55

								27		10.2				26.65		17.65

										10.2						18.55

										10.15						18.6

										11.15						18.65

										11.2						18.6

										11.2						18.55

										10.8						18.65

										10.8						19.55

										10.85						19.6

										10.8						19.65

										10.8						19.6

										11.2						19.55

										11.2						19.65

										11.15						20.55

										12.15						20.6
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A-Descriptives

		

																		analysed with: Analyse-it + General 1.65 

				Test		 Continuous summary descriptives

						 

						 A

				Performed by		Joe Beel						Date		26 October 2002

												n		97		 (cases excluded: 4 due to missing values)

												Mean		3.505

												95% CI 		3.351		to 3.659		 

												Variance		0.5859

												SD		0.7654

												SE		0.0777

												CV		22%

												Median		4.000

												95.8% CI 		3.000		to 4.000		 

												Range		4

												IQR		1

												Percentile

												2.5		1.450

												25.0		3.000

												50.0		4.000

												75.0		4.000

												97.5		5.000

														Coefficient		p

												Shapiro-Wilk 		0.8079		<0.0001

												Skewness		-0.8714		0.0010

												Kurtosis		1.2584		0.0412
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																		analysed with: Analyse-it + General 1.65 

				Test		 Continuous summary descriptives

						 

						 B

				Performed by		Joe Beel						Date		26 October 2002

												n		97		 (cases excluded: 4 due to missing values)

												Mean		3.711

												95% CI 		3.560		to 3.862		 

												Variance		0.5616

												SD		0.7494

												SE		0.0761

												CV		20%

												Median		4.000

												95.8% CI 		4.000		to 4.000		 

												Range		3

												IQR		1

												Percentile

												2.5		2.000

												25.0		3.000

												50.0		4.000

												75.0		4.000

												97.5		5.000

														Coefficient		p

												Shapiro-Wilk 		0.7967		<0.0001

												Skewness		-0.6816		0.0077

												Kurtosis		0.3919		0.3541
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																		analysed with: Analyse-it + General 1.65 

				Test		 Continuous summary descriptives

						 

						 C

				Performed by		Joe Beel						Date		26 October 2002

												n		98		 (cases excluded: 3 due to missing values)

												Mean		3.694

												95% CI 		3.543		to 3.845		 

												Variance		0.5651

												SD		0.7517

												SE		0.0759

												CV		20%

												Median		4.000

												96.7% CI 		4.000		to 4.000		 

												Range		4

												IQR		1

												Percentile

												2.5		2.000

												25.0		3.000

												50.0		4.000

												75.0		4.000

												97.5		5.000

														Coefficient		p

												Shapiro-Wilk 		0.8132		<0.0001

												Skewness		-0.7642		0.0032

												Kurtosis		1.2507		0.0413
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_1096200594.xls
KSC DM Master

		FAC		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		C2-1060		1986		5		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		6:30 AM

		C2-1060A		2002		5		3		3		3		3		0		0		4		4																				KSC		-		-		8/2/02		6:40 AM

		C2-1409		1988		5		4		0		0		3		0		0		0		0																				KSC		-		-		7/26/02		9:20 AM

		E4-2414		1965		4		3		4		4		4		0		4		4		4																				KSC		-		-		7/23/02		2:30 PM

		E4-2414A		2001		5		4		5		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:20 AM

		F5-2151		1962		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/12/02		9:30 AM

		G5-0961		1966		4		2		5		0		3		0		0		3		3				Pest infestation																KSC		-		-		8/1/02		1:30 PM

		G5-1011		1972		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		1:40 PM

		G5-1061		1986		4		3		0		0		4		0		0		0		4																				KSC		-		-		7/31/02		9:00 AM

		H2-1198		1963		3		3		3		3		3		0		3		2		2																Damage/wear		counterweight damage,  track corrosion		KSC		-		-		7/22/02		8:00 AM

		H2-1245		1993		5		4		4		0		4		0		0		4		5																				KSC		-		-		7/22/02		7:55 AM

		H4-1725		1965		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/12/02		2:00 PM

		H5-1434		1965		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:30 AM

		H5-1434B		1974		4		3		2		0		0		0		0		0		0						5' x 5' part of roof is missing														KSC		-		-		7/12/02		12:30 PM

		H5-1434E		2001		5		4		4		3		5		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		H5-1633		1982		0		0		0		0		0		0		0		0		0		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		Demolished		KSC		-		-		8/5/02		1:00 PM

		H5-2176		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:35 AM

		H5-2274		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:40 AM

		H7-1681		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:45 AM

		H7-1682		1963		4		4		4		4		3		3		0		4		0																				KSC		-		-		8/2/02		11:50 AM

		H7-1683		1982		4		3		3		3		3		0		0		3		0																				KSC		-		-		7/25/02		10:30 AM

		H7-1986		1965		1		1		0		0		1		0		0		0		0		HEAVILY corroded		HEAVILY corroded						HEAVILY corroded										KSC		-		-		7/12/02		2:15 PM

		J5-0386		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:40 AM

		J5-0440		2002		5		5		5		5		5		0		0		5		5																				KSC		-		-		7/25/02		9:35 AM

		J5-0441		1982		2		3		3		3		3		0		0		4		2		Tower structure not stable/corrosion																>10 years past life expectancy		KSC		-		-		7/25/02		9:30 AM

		J5-0583		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:35 AM

		J5-0677		1976		4		3		4		3		3		0		0		4		4																				KSC		-		-		7/26/02		10:20 AM

		J5-1195A		2001		5		4		0		0		4		0		0		0		5																				KSC		-		-		7/25/02		9:20 AM

		J5-1198		1982		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/26/02		9:50 AM

		J5-1198A		1992		5		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:50 PM

		J5-1244		2001		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		1:30 PM

		J5-1299		1985		4		3		3		0		3		0		4		3		0		Should not be used for occupancy																		KSC		-		-		7/30/02		1:00 PM

		J5-1441		1993		5		0		0		0		4		0		0		0		0		To become storage facility																		KSC		-		-		7/24/02		11:10 AM

		J5-1598		1984		4		3		3		4		3		0		0		3		4																				KSC		-		-		7/24/02		9:20 AM

		J5-2000		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:30 AM

		J5-2098		1993		5		0		0		0		4		0		0		0		0																				KSC		-		-		7/24/02		11:20 AM

		J6-0306		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:00 AM

		J6-0393		1966		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0407		1965		5		3		4		4		4		4		0		4		4																				KSC		-		-		7/30/02		11:10 AM

		J6-0490		1965		4		3		3		4		3		0		0		4		4																				KSC		-		-		8/2/02		7:10 AM

		J6-0490A		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:10 AM

		J6-0490B		1965		4		4		0		0		4		0		0		0		4																				KSC		-		-		8/2/02		9:20 AM

		J6-0553		1964		4		3		4		4		2		3		0		3		4										Power above ground, routine conduit damage										KSC		-		-		7/31/02		2:15 PM

		J6-0553A		1995		5		3		3		0		4		0		0		4		5																				KSC		-		-		7/22/02		8:30 AM

		J6-1725		1964		3		3		0		0		3		0		0		0		0																				KSC		-		-		7/22/02		8:00 AM

		J6-1808		1976		4		3		3		3		3		0		0		3		4																				KSC		-		-		7/26/02		10:45 AM

		J6-1924		1997		5		4		4		4		4		4		5		4		4																				KSC		-		-		7/22/02		10:00 AM

		J6-1974		2001		5		5		5		5		5		5		0		5		0																				KSC		-		-		7/25/02		11:35 AM

		J6-2025		1988		5		4		4		0		4		3		0		4		0																				KSC		-		-		7/22/02		9:40 AM

		J6-2026		2001		5		5		5		5		5		0		0		5		0																				KSC		-		-		8/16/02		8:00 AM

		J6-2126		2001		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/16/02		8:10 AM

		J6-2262		1979		4		3		4		4		4		0		4		2		4																Heavy wear				KSC		-		-		7/24/02		10:25 AM

		J6-2312		1976		4		3		3		3		3		0		0		4		0																				KSC		-		-		7/24/02		8:50 AM

		J6-2313		1976		5		4		4		4		4		4		0		4		3																				KSC		-		-		7/24/02		10:10 AM

		J6-2314		2001		4		3		4		4		4		0		0		2		0																Excessive wear and tear-walls, floor				KSC		-		-		7/26/02		11:45 AM

		J6-2327		2000		5		4		4		4		4		5		5		4		0																				KSC		-		-		7/26/02		8:35 AM

		J6-2362		1993		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/24/02		9:55 AM

		J6-2363		1976		5		3		3		0		3		0		0		3		5																				KSC		-		-		7/24/02		10:00 AM

		J6-2364		1986		3		3		1		3		3		0		0		1		2						heavy leakage										rotten floor &walls		>10 years past life expectancy		KSC		-		-		7/25/02		8:15 AM

		J6-2365		2001		4		4		4		4		4		0		4		4		4																				KSC		-		-		7/25/02		8:10 AM

		J6-2377		1963		4		3		2		3		3		3		0		3		0																				KSC		-		-		7/26/02		8:50 AM

		J6-2428		1995		5		4		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:25 AM

		J6-2463		2001		5		1		5		5		5		0		0		5		0				Severe corrosion on door																KSC		-		-		7/31/02		11:30 AM

		J7-0132		1967		3		3		3		3		3		3		3		4		3		Poor drainage				Roof leaks		Corroded duct work				Water hammer								KSC		-		-		7/23/02		8:10 AM

		J7-0140		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-		-		7/26/02		8:10 AM

		J7-0182		1967		3		0		0		0		3		3		0		0		3		Corrosion								Corrosion, downgrade due to age								Obsolete equipment, hard to obtain parts		KSC		-				7/26/02		8:20 AM

		J7-0183		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0191		1967		4		0		0		0		3		1		0		0		3												One rusted water spigot								KSC		-		-		7/23/02		10:30 AM

		J7-0192		1967		3		3		0		0		3		3		0		0		3												Firex corrosion								KSC		-		-		7/26/02		10:30 AM

		J7-0231		1967		4		4		4		3		3		3		0		0		3										Corrosion, downgrade due to age										KSC		-		-		7/26/02		9:00 AM

		J7-0240		1985		3		0		0		0		3		2		0		0		3		Corroded pipe supports																		KSC		-		-		7/26/02		9:30 AM

		J7-0241		1967		4		3		3		4		3		0		0		3		4										Corrosion, downgrade due to age										KSC		-		-		7/23/02		8:20 AM

		J7-0242		1967		3		3		3		0		2		0		0		0		0		Mothballed								Corrosion										KSC		-		-		7/26/02		8:30 AM

		J7-0243		1967		4		3		4		2		3		3		3		3		0								Corroded duct work												KSC		-		-		7/23/02		8:20 AM

		J7-0243A		1984		1		1		1		0		3		0		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		8:30 AM

		J7-0286		1996		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/26/02		8:40 AM

		J7-0288		1981		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/23/02		8:35 AM

		J7-0292		1967		3		1		1		0		1		0		0		1		0		Mothballed																		KSC		-		-		7/23/02		8:40 AM

		J7-0331		1967		4		4		3		0		4		4		0		4		4						Erosion on earthen roof														KSC		-		-		7/23/02		8:45:AM

		J7-0337		1967		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/26/02		8:00 AM

		J7-0337A		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:00 AM

		J7-0337B		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:05 AM

		J7-0337C		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:10 AM

		J7-0337D		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:15 AM

		J7-0337E		1984		1		1		1		3		3		0		0		3		0		Rusted boxcar		Rusted boxcar		Rusted boxcar										Refurbished interior				KSC		-		-		7/23/02		9:10 AM

		J7-0337F		1985		1		1		1		3		3		3		0		1		0		Rusted boxcar		Rusted boxcar		Rusted boxcar						Safety eyewash								KSC		-		-		7/23/02		9:15 AM

		J7-0337G		1985		4		0		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:00 AM

		J7-0337H		1984		1		1		1		3		3		0		0		2		0		Rusted boxcar		Rusted boxcar		Rusted boxcar														KSC		-		-		7/23/02		9:20 AM

		J7-0338		1967		4		3		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		9:30 AM

		J7-0338A		1996		4		3		3		0		3		3		0		3		4										Downgrade due to age										KSC		-		-		7/23/02		9:20 AM

		J7-0342		1967		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:35 AM

		J7-0384		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:40 AM

		J7-0384A		1967		4		4		4		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:30 AM

		J7-0384B		1967		4		4		4		0		3		0		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0385		1968		4		4		4		3		3		4		0		3		4																				KSC		-		-		7/26/02		9:30 AM

		J7-0432		1967		4		4		4		0		4		0		0		4		5										New electrical equipment								New equipment		KSC		-		-		7/26/02		9:30 AM

		J7-0490		1981		3		0		4		0		3		3		0		0		2																		Obsolete equipment,corrosion		KSC		-				7/26/02		9:40 AM

		J7-0491		1981		3		2		2		3		2		0		0		3		3		Corrosion		Rusted exterior, holes		Roof leaks				Corrosion, downgrade due to age								Obsolete parts		KSC		-		-		7/26/02		9:40 AM

		J7-0534		1981		3		0		4		0		3		3		0		0		3																				KSC		-		-		7/26/02		9:50 AM

		J7-0535		1981		3		3		2		3		3		0		0		3		3				Exterior patches		Roof leaks														KSC		-		-		7/26/02		9:55 AM

		J7-0537		1967		3		3		3		0		3		0		0		0		0																				KSC		-		-		7/23/02		10:35 AM

		J7-0584		1967		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		9:45 AM

		J7-0588		1985		4		4		4		3		3		0		0		0		4																				KSC		-		-		7/26/02		12:00 AM

		J7-0589		1967		4		0		0		0		3		3		0		0		3																				KSC		-				7/23/02		9:25 AM

		J7-0637A		1985		4		0		4		0		4		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0637B		1985		4		0		4		0		0		0		0		0		0																				KSC		-		-		7/23/02		9:25 AM

		J7-0686		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		9:55 AM

		J7-0688		1978		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/23/02		10:00 AM

		J7-0986		1967		3		3		2		3		3		0		0		0		3						Roof in poor condition														KSC		-		-		7/26/02		7:00 AM

		J7-1339		1991		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/26/02		12:10 PM

		J7-1387		1999		3		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:15 PM

		J7-1388		1965		4		3		3		3		3		3		4		3		4																				KSC		-		-		7/26/02		12:30 PM

		J7-1389		1998		4		0		0		0		0		0		0		0		0		Water tank																		KSC		-		-		7/26/02		12:00 PM

		J7-1736		1967		3		3		3		3		3		0		0		0		3																				KSC		-		-		7/26/02		7:10 AM

		J7-1886		1999		4		0		0		0		3		0		0		0		3																				KSC		-		-		7/26/02		7:20 AM

		J7-2112		1966		4		4		0		0		3		0		0		0		0		Small concrete pad																		KSC		-		-		7/26/02		1:30 PM

		J7-2112A		1994		4		4		4		3		4		0		0		0		3																				KSC		-		-		7/26/02		1:00 PM

		J8-0755		1986		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/11/02		2:00 PM

		J8-1462		1968		4		0		0		0		3		3		0		0		0										Corrosion		Corrosion								KSC		-		-		7/11/02		8:30 AM

		J8-1502		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		8:45 AM

		J8-1503		1966		4		3		3		3		3		3		3		3		3										On generator power										KSC				-		7/2/02		9:00: AM

		J8-1503A		1996		3		3		3		1		3		0		0		3		0								Window unit out of service												KSC				-		7/2/02		12:00 AM

		J8-1512		1965		4		0		0		0		3		0		0		0		4																		Cameras		KSC				-		7/2/02		12:00 AM

		J8-1513		1966		4		0		0		0		3		4		0		0		4										Corrosion										KSC		-		-		7/11/02		9:00 AM

		J8-1553		1965		3		3		3		3		5		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1554		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1563		1965		4		3		3		5		3		0		0		0		3										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1564		1965		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1565		1964		4		4		4		0		0		0		0		0		0		Used for storage																		KSC				-		7/2/02		12:00 AM

		J8-1567		1967		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1610		1980		4		0		0		0		3		0		0		0		3																				KSC				-		7/2/02		12:00 AM

		J8-1611		1985		3		0		0		0		3		0		0		0		3																				KSC		-		-		7/11/02		9:30 AM

		J8-1613		1965		1		1		1		0		0		0		0		0		0		Standby																		KSC				-		7/2/02		12:00 AM

		J8-1614		1966		4		4		4		4		4		3		3		4		4														Chain hoists						KSC				-		7/2/02		11:00 AM

		J8-1659		1965		3		3		3		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1659A		1996		4		4		4		0		3		0		0		0		0										Old transformer										KSC				-		7/2/02		12:00 AM

		J8-1703		1965		4		4		4		0		4		3		0		0		0																				KSC				-		7/2/02		12:00 AM

		J8-1705		1965		4		0		0		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:45 AM

		J8-1705A		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1705B		1965		4		4		4		0		3		0		0		0		4																				KSC				-		7/2/02		12:00 AM

		J8-1707		1968		4		3		4		0		4		4		0		0		4																				KSC		-		-		7/11/02		10:00 AM

		J8-1708		1966		3		3		3		3		3		3		3		3		3		Corrosion		Corrosion																KSC		-		-		7/11/02		12:00:PM

		J8-1708A		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708B		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708C		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708D		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708E		1981		1		1		1		2		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708F		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708G		1983		1		1		1		1		3		0		0		1		0		Severely rusted boxcars																		KSC				-		7/2/02		10:00 AM

		J8-1708H		1985		3		0		3		0		0		0		0		0		0																				KSC				-		7/2/02		10:00 AM

		J8-1708I		1982		2		2		1		2		1		0		0		1		0		Severely rusted boxcar																		KSC				-		7/2/02		10:00 AM

		J8-1714		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:00 AM

		J8-1753		1965		4		4		4		0		5		0		0		0		5																				KSC		-		-		7/11/02		10:30 AM

		J8-1768		1996		4		4		4		4		4		4		4		0		4																				KSC		-		-		7/11/02		10:45 AM

		J8-1811		1979		3		3		3		3		3		0		0		0		0																				KSC		-		-		7/11/02		11:00 AM

		J8-1821		1988		4		0		0		0		3		0		0		0		0																				KSC		-		-		7/11/02		2:15 PM

		J8-1856		1979		3		0		3		0		3		3		0		0		3																				KSC		-		-		7/11/02		10:00 AM

		J8-1858		1965		1		1		1		0		2		0		0		0		0		Standby																		KSC				-		7/2/02		11:30 AM

		J8-1862		1979		3		3		3		0		3		2		0		0		3												Corrosion								KSC		-		-		7/11/02		9:45 AM

		J8-1862A		1996		4		4		4		4		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1906		1979		4		0		4		0		3		3		0		0		3																				KSC		-		-		7/11/02		9:15 AM

		J8-1906A		1996		4		4		4		3		4		0		0		0		0																				KSC		-		-		7/11/02		9:15 AM

		J8-1956		1965		4		0		0		0		3		0		0		0		4																				KSC						7/2/02		11:30 AM

		J8-1959A		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1959B		1985		4		0		4		0		0		0		0		0		0																				KSC				-		7/2/02		11:30 AM

		J8-1961		1965		4		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		11:30 AM

		J8-2008		1994		4		4		4		4		4		4		0		3		0																				KSC				-		7/2/02		9:00 AM

		J8-2009		1977		3		2		2		2		3		3		0		2		0		Significant corrosion		Insulation exposed, significant corrosion		Roof leaks										Mold problem				KSC				-		7/2/02		9:00 AM

		J8-2010		1978		3		0		0		0		3		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2059		1996		4		4		4		0		4		0		0		0		4																				KSC				-		7/2/02		9:00 AM

		J8-2204		1965		4		4		4		3		3		0		0		0		0																				KSC		-		-		7/11/02		2:30 PM

		K6-0261		1996		5		4		4		4		5		0		0		4		5																				KSC		-		-		7/24/02		9:45 AM

		K6-0309		1976		4		3		3		4		3		0		0		4		2																		>10 years past life expectancy		KSC		-		-		7/25/02		8:25 AM

		K6-0345		1984		4		3		2		3		2		0		0		3		0						Numerous leaks														KSC		-		-		7/22/02		1:10 PM

		K6-0445		1967		3		2		2		3		2		3		0		3		0				Severe corrosion		Severe Corrosion				Age of system										KSC		-		-		7/22/02		1:25 PM

		K6-0446		1967		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/22/02		1:35 PM

		K6-0494		1984		4		3		3		3		2		4		2		3		3		Fencing corrosion				Several leaks				Age of system-obsolescence				Crane overhaul req'd-Debris build up on rails						KSC		-		-		7/22/02		12:40 PM

		K6-0495		1984		3		3		3		3		3		2		0		3		0												Original piping-iron deteriorating								KSC		-		-		7/22/02		12:30 PM

		K6-0496		1985		4		4		4		5		3		0		0		3		0																				KSC		-		-		7/22/02		1:48 PM

		K6-0497		1984		4		3		2		3		2		0		0		3		0						Numerous leaks				Age of system										KSC		-		-		7/22/02		12:00 PM

		K6-0545		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		12:30 PM

		K6-0546		1966		4		3		4		3		4		3		0		4		4																				KSC		-		-		8/8/02		12:00 AM

		K6-0548		1985		5		3		4		4		4		0		0		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0696		1987		4		3		3		3		3		3		4		4		4		Corrosion on structural supports		Faded paint		Age, number of repairs		Age, corrosion		Age		Firex system obsolete, original water lines				Minor window leaks				KSC		-		-		8/8/02		8:30 AM

		K6-0696A		2001		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K6-0696F		2001		4		3		4		0		4		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K6-0742		1984		4		3		3		0		4		0		0		0		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0743		1981		4		4		3		3		4		4		4		4		0																				KSC		-		-		8/8/02		12:00 AM

		K6-0792		1966		5		5		0		5		5		5		0		4		5																				KSC		-		-		7/15/02		9:30 AM

		K6-0792B		1994		0		0		0		0		0		0		0		0		0		Abandoned in place-																		KSC		-		-		8/12/02		1:00 PM

		K6-0793		1970		4		2		3		3		3		3		0		2		0				not sound or weatherproof, doors blow inward, walls leak												insulation falling apart and excessive wear				KSC		-		-		8/8/02		12:00 AM

		K6-0794		1988		3		3		2		5		3		3		4		3		3				Doors in disrepair, paint		Numerous repairs/leaks		Newly installed		Age		Age & numerous repairs								KSC		-		-		8/7/02		12:00 PM

		K6-0794A		1988		3		3		3		0		3		3		0		3		0																				KSC		-		-		8/7/02		1:20 PM

		K6-0799		1979		4		3		3		0		3		0		0		0		0																				KSC		-		-		8/14/02		11:50 AM

		K6-0844		1995		4		3		4		4		4		4		0		4		4				Minor corrosion																KSC		-		-		8/15/02		12:30 PM

		K6-0848		1964		4		3		3		3		3		3		3		3		3				Tower doors require significant maintenance		Leaks, ponding, spalling on the highest roof section		Chilled water piping in poor condition		Age, corrosion, PCBs		Age		Main cranes require significant repairs		Many interior office areas in poor condition		Obsolete equipment		KSC		-		-		8/14/02		8:30 AM

		K6-0893		1997		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		1:45 PM

		K6-0894		1977		4		3		3		2		3		2		4		4		4				Siding corrosion at corners-both bays, siding damage from weather shroud for supply duct		Minor leaks		Weather exposure contributed to deterioration.  Equipment is aged		Working, but mainly original to facility		main distribution lines original-disintegrating								KSC		-		-		8/20/02		8:00 AM

		K6-0894A		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		1:30 PM

		K6-0894B		1984		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/15/02		12:40 PM

		K6-0894D		1985		4		3		4		0		4		0		0		4		0				Repeated roll up door issues																KSC		-		-		8/15/02		12:50 PM

		K6-0895		1977		4		4		4		0		3		3		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		K6-0897		1966		4		0		0		3		3		3		0		0		0																				KSC		-		-		8/14/02		3:45 PM

		K6-0899		1980		4		3		3		0		3		3		3		3		3		Some surface corrosion																		KSC		-		-		8/14/02		8:55 AM

		K6-0900		1966		4		4		4		3		4		2		4		3		4												Heavy corrosion, mineral deposits								KSC		-		-		6/6/02		6:00 AM

		K6-0900A		1988		5		4		4		3		4		4		0		4		4																				KSC		-		-		6/28/02		7:00 AM

		K6-0943		1984		5		4		4		0		4		0		0		0		0																				KSC		-		-		7/17/02		11:45 AM

		K6-0946		1998		5		4		3		0		4		4		0		0		0																				KSC		-		-		7/17/02		11:40 AM

		K6-0947		1966		5		4		3		5		4		4		0		4		5																				KSC		-		-		7/16/02		9:00 AM

		K6-0947A		1987		5		4		3		0		0		0		0		4		0																				KSC		-		-		7/16/02		10:00 AM

		K6-0947B		1991		4		3		4		0		4		3		0		3		3																				KSC		-		-		7/16/02		9:20 AM

		K6-0947C		1993		5		3		3		0		4		0		0		2		0																Interior damage, equipment removed, building abandoned				KSC		-		-		7/16/02		09:10AM

		K6-0947D		1994		5		3		3		5		5		5		0		4		5																				KSC		-		-		7/16/02		10:20 AM

		K6-0947E		2002		5		5		4		0		4		4		0		4		5																				KSC		-		-		7/16/02		9:40 AM

		K6-0994		1966		4		4		0		0		5		5		0		0		4																				KSC		-		-		7/16/02		8:20 AM

		K6-0995		1966		4		4		0		0		5		5		0		0		0																				KSC		-		-		7/16/02		8:30 AM

		K6-0996		1966		5		3		3		0		4		5		0		3		0																				KSC		-		-		7/16/02		8:40 AM

		K6-0996A		1985		5		5		3		4		5		5		0		3		0																				KSC		-		-		7/16/02		8:45 AM

		K6-0998		1984		5		4		3		0		5		5		0		4		0																				KSC		-		-		7/16/02		8:00 AM

		K6-0999		1979		5		3		4		0		3		0		0		3		5																				KSC		-		-		7/12/02		11:30 AM

		K6-1046		1984		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/16/02		3:00 PM

		K6-1091		1979		2		4		4		4		4		4		4		4		5		Bank erosion-northern foundation																		KSC		-		-		7/17/02		1:45 PM

		K6-1094		1992		5		5		4		4		4		4		5		4		5																				KSC		-		-		7/24/02		12:00 AM

		K6-1096		1990		5		4		2		4		4		3		5		3		0						leaks, damaged														KSC		-		-		8/12/02		8:30 AM

		K6-1141		1964		4		3		2		4		3		4		0		2		4						Leaks every rain										Termites				KSC		-		-		7/23/02		11:55 AM

		K6-1141A		2001		4		4		4		4		4		4		0		4		4																				KSC		-		-		7/23/02		11:40 AM

		K6-1145		1985		4		4		3		5		4		4		0		4		4																				KSC		-		-		7/22/02		10:45 AM

		K6-1145A		1985		4		4		4		0		4		4		0		4		3																				KSC		-		-		7/22/02		10:45 AM

		K6-1148		1984		1		1		1		1		1		0		0		1		1		Abandoned																		KSC		-		-		7/22/02		11:45 AM

		K6-1193		1965		4		4		2		4		5		3		0		3		4						roof leaks														KSC		-		-		8/1/02		8:30 AM

		K6-1198		1967		4		4		2		3		4		3		0		3		4						Leaks every rain														KSC		-		-		7/22/02		10:35 AM

		K6-1200A		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:00 AM

		K6-1200B		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:05 AM

		K6-1200C		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:10 AM

		K6-1200D		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:15 AM

		K6-1200E		1984		2		2		2		2		2		2		0		1		0		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)		Empty, slated for demolition (OSB2)				Empty, slated for demolition (OSB2)				KSC		-		-		7/19/02		8:20 AM

		K6-1200F		1984		3		3		3		3		3		3		0		2		0		Slated for demolition (OSB 2)														Old, worn				KSC		-		-		7/19/02		8:25 AM

		K6-1200G		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:30 PM

		K6-1200H		1984		4		4		3		3		4		3		0		4		0		Slated for demolition (OSB 2)																		KSC		-		-		7/17/02		12:40 PM

		K6-1200I		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:45 AM

		K6-1200J		1982		2		1		2		1		2		2		0		2		0		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion		heavy corrosion				heavy wear				KSC		-		-		7/22/02		11:50 AM

		K6-1200K		1984		4		4		4		0		0		0		0		2		0																Plywood floor is caved in				KSC		-		-		7/10/02		3:00 PM

		K6-1247		1965		4		4		4		4		3		3		4		4		4																				KSC		-		-		7/31/02		9:00 AM

		K6-1247D		1982		2		1		2		3		3		0		0		3		0		Corrosion		Corrosion		Corrosion														KSC		-		-		7/31/02		12:45 PM

		K6-1298		1985		5		4		4		2		4		4		0		4		0								Exhaust system very dirty												KSC		-		-		7/17/02		11:00 AM

		K6-1345		1972		3		3		3		0		3		0		0		3		3																				KSC		-		-		7/12/02		11:00 AM

		K6-1346		1984		4		3		4		4		4		4		5		4		5																				KSC		-		-		7/26/02		8:30 AM

		K6-1347		1984		5		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		11:15 AM

		K6-1348		1998		5		4		4		4		4		0		4		4		0																				KSC		-		-		8/2/02		9:30 AM

		K6-1396		1984		4		3		3		0		3		0		0		4		0																				KSC		-		-		8/1/02		1:20 PM

		K6-1397		1984		4		2		3		2		3		4		0		2		4				Almost no paint remaining				Insufficient A/C in south half of building								Spray on insulation heavily damaged				KSC		-		-		7/26/02		8:00 AM

		K6-1446		1969		5		3		2		3		3		3		4		3		4						Leaks														KSC		-		-		7/17/02		1:15 PM

		K6-1446A		1986		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		K6-1446D		1990		5		3		2		2		4		4		5		3		5						Leaks where addition meets		Poor air quality, high moisture, AHU corroded												KSC		-		-		7/17/02		1:00 PM

		K6-1446F		1994		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/17/02		1:25 PM

		K6-1449		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		3:15 PM

		K6-1547		1986		5		3		3		4		3		3		4		4		4																				KSC		-		-		7/26/02		12:50 PM

		K6-1547A		1986		4		3		4		1		3		3		4		4		0								Temp exceeds 104F-MSDS violation												KSC		-		-		7/26/02		1:20 PM

		K6-1547B		1986		4		4		3		0		3		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		K6-1547C		1986		4		4		3		4		4		3		4		4		0																				KSC		-		-		7/26/02		1:25 PM

		K6-1547D		1986		4		3		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547E		1986		4		4		4		0		3		4		0		3		0																				KSC		-		-		7/26/02		1:55 PM

		K6-1547F		1986		3		3		3		4		3		3		0		3		0																				KSC		-		-		7/26/02		1:30 PM

		K6-1547G		1986		4		4		4		0		3		0		0		4		0																				KSC		-		-		7/26/02		1:50 PM

		K6-1547H		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:00 PM

		K6-1696		1996		4		4		3		2		3		3		2		4		3								Numerous malfunctioning components, ODMS for clean rooms not functional						Manual design for crane movement poses serious safety hazards to operators						KSC		-		-		8/2/02		10:00 AM

		K6-1696A		1996		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/2/02		11:00 AM

		K6-1696B		2002		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/2/02		10:30 AM

		K6-1745		1995		5		3		4		4		4		0		0		4		4																				KSC		-		-		8/2/02		7:30 AM

		K6-1748A		1997		3		3		3		3		3		3		3		3		0																				KSC		-		-		8/2/02		10:45 AM

		K6-1844		1978		4		2		2		3		4		4		0		2		4				Boxcar damage/corrosion		Boxcar damage/corrosion										Boxcar wear/damage				KSC		-		-		7/23/02		1:30 PM

		K6-1844A		1993		5		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		1:40 PM

		K6-1844B		1996		5		4		4		4		4		0		0		3		3																				KSC		-		-		8/5/02		12:00 PM

		K6-1847		1988		5		4		4		4		3		4		4		4		4																				KSC		-		-		7/12/02		9:25 AM

		K6-1847A		1988		4		3		2		2		4		4		0		2		0						Roof leaks		Crushed AHU								Severe water damage				KSC		-		-		7/12/02		8:45 AM

		K6-1847B		1988		4		0		4		3		3		0		0		0		0																				KSC		-		-		7/12/02		8:55 AM

		K6-1847C		1990		3		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:10 AM

		K6-1847D		1991		3		1		4		0		3		0		0		0		0				Fence is heavily corroded																KSC		-		-		7/12/02		9:20 AM

		K6-1847E		1991		2		4		4		0		4		0		0		4		0		Foundation is cracked in four places																		KSC		-		-		7/12/02		9:05 AM

		K6-1896		1965		4		2		3		4		3		3		3		4		0																				KSC		-		-		7/30/02		1:30 PM

		K6-1995		1983		4		3		4		3		3		0		4		4		0																				KSC		-		-		8/2/02		8:00 AM

		K6-1995A		2001		4		4		4		0		3		0		0		0		0																				KSC		-		-		8/2/02		8:10 AM

		K6-1996		1967		4		3		2		3		2		3		3		3		4						Numerous roof leaks				Numerous light fixtures are falling apart										KSC		-		-		8/2/02		7:50 AM

		K6-1996D		1966		4		2		3		4		3		3		3		4		4				Corrosion, paint, and insulation problems																KSC		-		-		7/31/02		9:20 AM

		K6-1996E		1972		5		4		0		0		3		3		0		0		3																				KSC		-		-		7/23/02		2:00 PM

		K6-1996F		1986		5		4		4		0		3		0		0		4		0																				KSC		-		-		7/31/02		9:15 AM

		K6-1996G		1988		4		4		4		3		4		0		4		4		0																				KSC		-		-		8/2/02		8:15 AM

		K6-1996H		1992		5		4		4		4		4		4		0		4		0																				KSC		-		-		8/2/02		8:25 AM

		K6-1996J		2001		3		2		3		3		3		3		0		3		2				Extensive damage/wear														Battery storage shelfing heavily corroded		KSC		-		-		8/2/02		1:00 PM

		K6-2045		1992		5		4		4		4		5		4		4		4		0																				KSC		-		-		8/5/02		8:15 AM

		K6-2046		1984		4		3		3		3		3		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2047		1985		3		3		3		0		0		4		0		4		4																				KSC		-		-		8/5/02		12:00 AM

		K6-2096		1984		4		4		4		0		5		5		3		4		0																				KSC		-		-		8/5/02		8:55 AM

		K6-2196		1968		3		3		3		4		4		4		0		3		3																				KSC		-		-		7/26/02		12:00 AM

		K6-2197		1988		3		3		3		0		4		3		0		3		0																				KSC		-		-		7/26/02		12:00 AM

		K6-2359		1989		3		4		3		2		3		1		0		1		0								Trailer only				Restroom not available				Trailer only				KSC		-		-		8/5/02		10:00 AM

		K6-2359A		2001		3		3		0		0		3		0		0		2		0																Plywood floor rotten				KSC		-		-		8/5/02		10:30 AM

		K6-2496		1988		3		4		3		4		4		4		0		4		4																				KSC		-		-		7/26/02		12:00 AM

		K6-2496A		1988		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/26/02		12:00 AM

		K7-0089		1965		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:30 PM

		K7-0114		1995		4		4		3		0		4		0		0		3		0																				KSC		-		-		7/10/02		2:25 PM

		K7-0115		1984		4		4		3		0		4		3		0		4		0																				KSC		-		-		7/10/02		2:10 PM

		K7-0140		1999		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/30/02		12:30 PM

		K7-0141		1999		4		3		3		4		4		3		4		4		0																				KSC		-		-		8/9/02		12:00 AM

		K7-0142		1999		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		12:35 PM

		K7-0163		1970		4		3		4		0		4		3		0		0		4																				KSC		-		-		7/15/02		12:35 PM

		K7-0164		1997		3		3		2		0		4		0		0		4		0						Roof leaks														KSC		-		-		7/10/02		1:40 PM

		K7-0165		1984		4		3		2		0		4		3		0		3		0						Roof leaks														KSC		-		-		7/10/02		1:55 PM

		K7-0187		1966		4		4		4		0		3		0		0		4		0																				KSC		-		-		8/13/02		12:15 PM

		K7-0188		1966		4		0		0		0		3		0		0		0		0																				KSC		-		-		8/6/02		12:05 PM

		K7-0188A		1969		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		12:00 PM

		K7-0188B		1995		4		3		4		0		3		2		0		4		0												Pipes leak								KSC		-		-		8/6/02		12:35 PM

		K7-0255		1965		4		3		2		0		4		0		4		4		0						Roof leaks														KSC		-		-		7/10/02		10:00 AM

		K7-0306		1965		4		2		2		0		4		0		4		4		0				Doors leak		Roof leaks														KSC		-		-		7/10/02		10:10 AM

		K7-0314		1967		4		4		4		0		4		3		0		4		4																				KSC		-		-		7/15/02		12:40 PM

		K7-0314A		2001		4		4		4		0		4		0		0		0		0																				KSC		-		-		7/15/02		12:45 PM

		K7-0315A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:50 PM

		K7-0356		1965		4		3		3		0		4		0		4		4		0																				KSC		-		-		7/10/02		10:20 AM

		K7-0367		1993		3		3		3		4		3		3		0		3		3																				KSC		-		-		7/24/02		9:10 AM

		K7-0405		1965		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/10/02		10:30 AM

		K7-0412		1979		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/15/02		12:55 PM

		K7-0412A		2001		4		3		4		0		4		4		0		0		0																				KSC		-		-		7/15/02		1:00 PM

		K7-0413		1970		4		3		4		0		0		0		0		3		0																				KSC		-		-		7/15/02		1:05 PM

		K7-0416		1967		4		3		4		4		4		4		0		2		0																Wall paint peeling				KSC		-		-		7/15/02		1:15 PM

		K7-0416A		1968		4		3		3		0		4		4		0		4		0																				KSC		-		-		7/15/02		1:25 PM

		K7-0416B		1968		4		2		4		4		4		4		0		3		0				Door leaks																KSC		-		-		7/16/02		11:00 AM

		K7-0417		1967		4		3		4		3		3		3		0		3		0																				KSC		-		-		7/10/02		1:25 PM

		K7-0422		1965		4		3		4		3		2		0		0		4		0										No power, replacing transformers										KSC		-		-		7/12/02		12:45 PM

		K7-0464A		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:30 PM

		K7-0464B		1967		4		4		4		0		3		3		0		4		0																				KSC		-		-		8/9/02		3:35 PM

		K7-0467		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/23/02		8:55 AM

		K7-0468		1965		4		4		4		4		2		3		0		4		4										System is outdated										KSC		-		-		7/23/02		8:40 AM

		K7-0506		1965		3		3		4		4		4		3		4		3		0																				KSC		-		-		7/10/02		10:35 AM

		K7-0513		1993		4		4		3		0		1		0		0		0		0		Abandoned in place-Remediation facility								Power disconnected										KSC		-		-		8/14/02		1:45 PM

		K7-0514		1967		4		4		4		0		3		3		3		4		3		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:50 PM

		K7-0515		1967		2		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:55 PM

		K7-0516		1967		3		2		3		1		1		1		1		1		1		Abandoned in place-Remediation facility		Severe deterioration				Not functional		Not functional		Not functional		Not functional		Not functional		Not functional		KSC		-		-		8/14/02		2:00 PM

		K7-0517		1984		4		5		5		0		3		3		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:00 PM

		K7-0558		1970		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/10/02		10:45 AM

		K7-0562		1984		4		3		3		0		1		0		0		4		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:45 PM

		K7-0563		1967		3		3		3		1		1		1		1		3		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		12:30 PM

		K7-0564		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		2:20 PM

		K7-0565		1966		1		0		0		0		1		1		0		0		1		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		2:40 PM

		K7-0569		1967		4		2		2		4		3		3		0		3		0				Doors leak		Roof leaks														KSC		-		-		7/23/02		10:05 AM

		K7-0569B		1986		4		4		2		0		4		4		0		0		0						Holes in metal roof														KSC		-		-		7/15/02		10:35 AM

		K7-0569C		1995		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/15/02		10:45 AM

		K7-0570		1982		4		2		3		0		4		0		0		3		0				Door leaks																KSC		-		-		7/23/02		10:15 AM

		K7-0612		1965		3		2		2		0		0		0		0		3		0		Abandoned in place-Remediation facility																		KSC		-		-		8/14/02		1:20 PM

		K7-0614		1967		0		0		0		0		0		0		0		0		0		Bldg no longer exists-Remediation area																		KSC		-		-		8/14/02		3:00 PM

		K7-0618		1984		4		3		3		2		4		4		4		4		0								In door air quality/mold in AHU ducts												KSC		-		-		8/1/02		11:55 AM

		K7-0619		1983		4		3		3		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:55 PM

		K7-0621		1984		4		4		3		0		4		0		0		4		0																				KSC		-		-		7/15/02		9:50 AM

		K7-0709		1965		4		4		4		4		3		0		0		4		0																				KSC		-		-		7/12/02		12:45 PM

		K7-0853		1965		4		4		4		0		3		0		0		4		4																				KSC		-		-		8/6/02		9:00 AM

		K7-0901		1985		4		4		4		4		3		0		0		3		0																				KSC		-		-		8/6/02		8:45 AM

		K7-0902		1985		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		8/12/02		7:30 AM

		K7-0905		1997		4		0		0		0		4		4		0		0		0																				KSC		-		-		8/6/02		10:50 AM

		K7-1005		1965		3		3		0		0		3		0		0		0		3																				KSC		-		-		7/17/02		11:30 AM

		K7-1052		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/12/02		8:30 AM

		K7-1203		1997		4		3		4		4		4		4		0		3		2																		The generators are old, need service, and are leaking oil and water.		KSC		-		-		8/16/02		8:35 AM

		K7-1205		1967		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/12/02		8:35 AM

		K7-1205A		1967		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/12/02		8:55 AM

		K7-1205B		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		12:20 PM

		K7-1205C		1967		4		3		3		0		3		0		0		2		0																Windowsill damage from leak				KSC		-		-		8/6/02		12:45 PM

		K7-1205F		1980		4		3		2		4		4		4		0		4		0						Leaks throughout with repeat repairs.														KSC		-		-		8/1/02		9:10 AM

		K7-1206		1993		3		4		4		0		4		4		0		4		0																				KSC		-		-		7/12/02		8:45 AM

		K7-1207		1996		4		2		2		4		4		3		0		3		0				Corrosion on exterior, severe on doors.		Leaks throughout														KSC		-		-		8/1/02		9:00 AM

		K7-1557		1965		3		3		1		4		3		4		0		3		0						Numerous leaks.  Patches on roof.														KSC		-		-		7/12/02		8:00 AM

		K7-1557A		1965		4		4		2		0		0		0		0		2		0						Evidence of roof leaks throughout interior.										Severe damage due to walls and ceiling due to roof leaks and wear and tear.				KSC		-		-		8/15/02		8:35 AM

		K7-1607		2002		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/1/02		8:15 AM

		K7-2468		1992		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/23/02		1:40 PM

		K7-2468A		2001		4		5		5		0		5		0		0		4		0																				KSC		-		-		7/25/02		9:45 AM

		K7-2468B		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/23/02		1:45 PM

		K8-0237		2000		3		3		3		3		3		4		0		4		0																				KSC		-		-		8/6/02		10:10 AM

		K8-0741		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/15/02		9:00 AM

		K8-1404		1979		4		3		0		0		4		0		0		0		0																				KSC		-		-		8/6/02		9:40 AM

		K8-1699		1962		4		4		4		4		4		4		4		4		0																				KSC		-		-		7/29/02		2:25 PM

		L5-0683		1965		4		1		1		0		0		0		0		1		0				Severe damage-erosion & visible wear from security training exercises.		Severe damage- numerous holes and plant growth.										Severe damage due to rain and security training exercises.				KSC		-		-		7/15/02		9:30 AM

		L5-0734		1964		4		1		2		0		0		0		0		1		0				Severe damage-mildew, deterioration		Numerous leaks inside.										Severe damage sustained due to roof leaks				KSC		-		-		7/15/02		9:40 AM

		L6-0043		1976		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/2/02		8:50 AM

		L6-0146		1986		5		4		2		3		3		3		4		4		0						Constant roof leaks-heavy rain.  Original construct w/ patches. Needs replacement														KSC		-		-		7/17/02		9:40 AM

		L6-0147		1986		5		4		5		3		4		4		0		5		4																				KSC		-		-		7/17/02		10:20 AM

		L6-0195		1990		4		3		3		4		4		0		0		3		0																				KSC		-		-		7/17/02		12:00 PM

		L6-0247		1986		4		4		2		3		3		4		3		3		3						Constant roof leaks-heavy rain.  Original construct w/ patches.  Needs replacement.														KSC		-		-		7/17/02		11:00 AM

		L6-0248		1986		5		5		5		4		4		4		0		3		4																				KSC		-		-		7/17/02		12:30 PM

		L6-0249		1996		5		4		4		0		4		0		0		4		4																				KSC		-		-		7/17/02		12:40 PM

		L6-0295		1992		5		5		4		0		4		5		0		4		0																				KSC		-		-		7/17/02		11:30 AM

		L6-0297		1988		5		5		5		4		4		5		5		5		4																				KSC		-		-		7/17/02		12:10 PM

		L7-0071		1996		4		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		12:00 AM

		L7-0201		1992		5		3		3		0		3		4		0		3		0																				KSC		-		-		7/17/02		12:45 PM

		L7-0251		1986		5		5		4		3		3		3		4		4		4																				KSC		-		-		7/17/02		1:00 PM

		L7-0888		1969		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/30/02		10:00 AM

		L7-0889		1969		4		3		3		0		0		4		0		3		0																				KSC		-		-		8/8/02		8:50 AM

		L7-0940		1985		4		4		4		3		3		4		0		3		0																				KSC		-		-		8/6/02		9:35 AM

		L7-0940A		1963		4		3		4		3		3		0		0		3		0																				KSC		-		-		7/24/02		11:45 AM

		L7-0988		1965		4		4		4		0		3		0		0		3		0																				KSC		-		-		7/24/02		11:55 AM

		L7-0989		1987		4		4		4		3		3		0		0		4		0																				KSC		-		-		8/13/02		10:45 AM

		L7-1557		1965		3		3		2		4		3		4		0		3		4						Numerous leaks				50% is original wiring										KSC		-		-		7/29/02		11:00 AM

		L7-1557C		1967		4		2		2		0		4		0		0		3		0				Corrosion and large hole in the wall.		Severe leaks														KSC		-		-		8/1/02		9:50 AM

		L7-1557D		1985		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		9:40 AM

		L7-1759A		2002		5		0		0		0		5		0		0		0		5																				KSC		-		-		8/9/02		3:55 PM

		L7-2242		1964		4		0		0		0		4		0		0		0		0																				KSC		-		-		8/9/02		2:25 PM

		LA-001		1971		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-002		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		LA-003		1997		0		0		0		0		0		0		0		0		0		Could not locate facility.																		KSC		-		-		NO DATE		12:00 AM

		M3-0001		1965		4		3		4		4		3		0		0		3		0																				KSC		-		-		7/15/02		10:10 AM

		M3-0002		1965		4		2		3		4		4		5		0		3		0				Walls & doors not watertight.																KSC		-		-		8/1/02		1:00 PM

		M3-0003		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks										Poor houskeeping				KSC		-		-		8/16/02		12:00 AM

		M3-0007		1966		2		2		0		0		3		2		0		2		1		excessive detioration, safety issues		excessive detioration, safety issues								excessive corrosion, holes in piping and structure				excessive corrosion, holes in piping and structure		equipment deteriorated, need replacement if facility returned to service		KSC		-		-		7/15/02		10:00 AM

		M3-0147		1995		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/9/02		8:30 AM

		M5-0791		1966		4		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1394		1988		4		4		0		0		0		0		0		3		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1443		1987		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1444		1966		4		4		4		3		4		3		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1494		1966		4		4		4		3		4		3		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1494B		1992		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1495		1982		5		4		4		4		4		4		0		4		0																				KSC		-		-		7/22/02		12:00 AM

		M5-1544		1966		4		4		4		4		4		4		0		3		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1545		1978		4		3		4		4		4		4		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M5-1546		1992		5		4		4		5		5		0		0		5		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1594		1984		4		5		4		0		4		0		0		4		3																				KSC		-		-		7/22/02		12:00 AM

		M5-1595		1988		4		3		4		0		5		0		0		4		5																				KSC		-		-		7/22/02		12:00 AM

		M5-1695		1981		3		4		4		4		4		0		0		4		4																				KSC		-		-		7/22/02		12:00 AM

		M6-0038		1964		4		3		2		4		4		4		0		3		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		10:15 AM

		M6-0039		1986		4		3		2		4		4		4		0		3		0						Leaks														KSC		-		-		8/6/02		7:45 AM

		M6-0039A		1985		4		4		4		0		4		0		0		3		4																				KSC		-		-		7/17/02		9:50 AM

		M6-0138		1964		4		4		3		4		5		3		0		3		5																				KSC		-		-		7/15/02		11:00 AM

		M6-0139		2001		5		5		5		0		5		0		0		5		5																				KSC		-		-		7/12/02		1:00 PM

		M6-0211		1995		4		4		4		3		4		4		4		4		0																				KSC		-		-		7/30/02		11:55 AM

		M6-0232		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		7/17/02		11:20 AM

		M6-0260		1995		4		4		2		3		4		4		0		2		0						Leaks throughout										Mold on walls/poor air quality				KSC		-		-		7/30/02		12:00 PM

		M6-0310		1994		4		4		4		3		4		4		0		4		0																				KSC		-		-		7/30/02		11:50 PM

		M6-0336		1963		4		4		4		3		3		3		0		4		0																				KSC		-		-		8/7/02		10:00 AM

		M6-0339		1965		4		4		3		3		2		3		4		4		0										Age & undersized for mission										KSC		-		-		8/6/02		9:30 AM

		M6-0342		1965		4		3		2		2		2		2		3		3		4						Numerous leaks		Indoor air quality-2nd worst on site, leaks, mold, significant corrosion on ducts/dampers		Mostly original		Original, pipe deterioration								KSC		-		-		8/9/02		7:30 AM

		M6-0342B		1986		4		3		2		0		4		4		0		3		0						Corrosion and holes evident														KSC		-		-		7/30/02		10:55 AM

		M6-0362		2001		4		4		4		3		4		0		0		4		0																				KSC		-		-		8/9/02		8:40 AM

		M6-0392		1966		4		3		3		3		4		4		0		2		0																There is a hole in the cinder block wall.				KSC		-		-		7/30/02		11:00 AM

		M6-0399		1965		4		3		4		3		2		2		4		2		3										old and obsolete		old and leaking				excessive wear & tear				KSC		-		-		8/12/02		11:00 AM

		M6-0399A		1986		4		3		1		0		4		4		0		3		0						The roof is severely corroded and full of holes.														KSC		-		-		8/1/02		10:40 AM

		M6-0409		1967		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:30 PM

		M6-0409C		1972		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:35 PM

		M6-0409D		1976		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/26/02		12:40 PM

		M6-0409E		1976		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:45 PM

		M6-0409F		1976		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:50 PM

		M6-0409G		1982		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/26/02		12:55 PM

		M6-0409H		1982		4		3		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:00 PM

		M6-0409I		1985		4		4		2		4		4		4		0		4		0						Roof leaks														KSC		-		-		7/26/02		2:05 PM

		M6-0409K		1983		4		4		2		0		0		0		0		0		0						Roof leaks														KSC		-		-		7/26/02		1:05 PM

		M6-0409M		1995		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		1:10 PM

		M6-0410		1997		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:15 PM

		M6-0411		1994		4		4		4		0		4		4		0		4		0																				KSC		-		-		7/26/02		1:20 PM

		M6-0455		1979		4		3		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:25 PM

		M6-0455A		1994		3		3		4		0		4		3		0		3		3																				KSC		-		-		7/26/02		1:30 PM

		M6-0455B		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:35 PM

		M6-0455C		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:40 PM

		M6-0455D		2001		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/26/02		1:45 PM

		M6-0455E		2001		4		3		4		3		4		3		0		3		0																				KSC		-		-		7/26/02		1:50 PM

		M6-0457		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/26/02		1:55 PM

		M6-0457A		2001		5		5		4		4		5		0		0		4		0																				KSC		-		-		8/9/02		4:10 PM

		M6-0486		1964		4		4		3		2		2		2		3		3		2						Age/metal roof repairs required		Age, asbestos, dust collectors don't wok properly, poor maintenance		Age		Original water distribution system.		Original systems				Original/Reactive maintenance only.		KSC		-		-		8/7/02		2:30 PM

		M6-0486A		1966		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:45 PM

		M6-0486B		1970		4		3		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		12:40 PM

		M6-0486I		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/24/02		12:25 PM

		M6-0488		1984		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/24/02		1:50 PM

		M6-0489		2001		4		3		4		3		4		4		0		4		0																				KSC		-		-		7/24/02		2:00 PM

		M6-0493		1964		4		4		4		4		3		3		0		3		0																				KSC		-		-		7/26/02		9:05 AM

		M6-0493C		1996		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:20 AM

		M6-0495		1964		4		4		4		2		3		3		0		5		4								Age, AHUs leak condensate into facility												KSC		-		-		8/7/02		11:00 AM

		M6-0495A		1981		4		0		0		0		4		0		0		0		0																				KSC		-		-		7/23/02		1:15 PM

		M6-0495B		1982		4		3		4		4		3		0		0		4		0																				KSC		-		-		7/23/02		1:05 PM

		M6-0495D		1995		4		3		4		0		4		0		0		4		4																				KSC		-		-		7/31/02		8:15 AM

		M6-0503		1962		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M6-0504		1982		4		4		3		3		4		4		0		4		0																				KSC		-		-		7/26/02		2:10 PM

		M6-0505		1979		3		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:15 PM

		M6-0506		1968		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/26/02		2:20 PM

		M6-0507		2001		4		4		0		0		0		4		0		0		0																				KSC		-		-		7/26/02		2:25 PM

		M6-0534		1996		4		3		3		0		3		3		0		0		0																				KSC		-		-		7/16/02		1:10 PM

		M6-0536		1964		3		3		2		0		4		0		0		0		0						Roof leaks														KSC		-		-		7/17/02		1:40 PM

		M6-0536A		1996		4		4		4		0		0		0		0		0		0																				KSC		-		-		7/29/02		12:00 PM

		M6-0537		1965		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/18/02		1:00 PM

		M6-0539		1990		4		4		4		0		2		0		0		4		0										Does not meet code										KSC		-		-		7/23/02		11:15 AM

		M6-0553		2000		0		0		0		0		0		0		0		0		0		Facility no longer exists.  Bldg removed.																		KSC		-		-		NO DATE		12:00 AM

		M6-0553A		2001		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/26/02		2:30 PM

		M6-0556		1980		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/26/02		2:35 PM

		M6-0584		1968		4		3		3		0		4		3		0		4		0																				KSC		-		-		7/24/02		12:15 PM

		M6-0586		1986		3		3		0		0		4		0		3		0		0																				KSC		-		-		7/18/02		12:00 PM

		M6-0587		1964		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/18/02		11:45 AM

		M6-0588		1984		4		4		3		4		4		3		0		3		0																				KSC		-		-		7/29/02		12:30 PM

		M6-0589		1965		4		3		4		4		2		4		0		3		0										Doesn't meet codes										KSC		-		-		7/23/02		11:00 AM

		M6-0595		1964		4		3		3		4		4		3		0		4		4				duct tape on windows		asphalt showing through						rusty pipes								KSC		-		-		7/18/02		2:20 PM

		M6-0595A		1964		4		3		3		0		0		3		0		0		0																				KSC		-		-		7/18/02		1:30 PM

		M6-0595B		1970		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/18/02		1:40 PM

		M6-0595C		1981		3		4		3		0		3		0		0		0		3																				KSC		-		-		7/18/02		1:50 PM

		M6-0595D		1985		4		4		3		3		4		3		0		3		0																				KSC		-		-		7/18/02		2:00 PM

		M6-0639		1993		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/29/02		10:30 AM

		M6-0687		1981		4		4		4		0		4		4		0		3		0																				KSC		-		-		7/30/02		11:45 AM

		M6-0688		1966		4		3		3		3		4		3		0		4		0		Satellite storage in poor condition		Window leaks		Roof Leaks		Corrosion, vibration				Plumbing rusted				Asbestos tiling				KSC		-		-		NO DATE		12:00 AM

		M6-0689		1966		4		4		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:10 AM

		M6-0689A		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:15 AM

		M6-0689B		2001		4		4		4		0		4		0		0		0		4																				KSC		-		-		7/29/02		9:20 AM

		M6-0695		1964		3		3		2		4		4		2		0		3		0						Roof leaks						Pipes leak								KSC		-		-		7/31/02		9:30 AM

		M6-0698		1965		4		3		4		3		4		3		0		2		0																Paint peeling				KSC		-		-		7/24/02		8:25 AM

		M6-0737		1984		3		3		3		0		4		3		0		0		0																				KSC		-		-		7/30/02		11:50 AM

		M6-0744		1964		4		3		3		3		2		2		3		3		4				Age, faded paint, sgl pane windows		Age, some patching		Insulation-asbestos/fair condition		Original		Original		Original		Visible wear & tear				KSC		-		-		8/12/02		12:00 PM

		M6-0744A		1986		4		4		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		7/30/02		12:40 PM

		M6-0744B		1995		4		3		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:05 PM

		M6-0785		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/2/02		11:05 AM

		M6-0790		1995		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/12/02		11:45 AM

		M6-0791		1964		4		2		3		4		3		3		4		3		0				Doors leak																KSC		-		-		7/30/02		9:00 AM

		M6-0791A		1964		4		4		0		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:15 AM

		M6-0791C		1995		4		4		4		0		2		0		0		0		0										Power not hooked up										KSC		-		-		7/30/02		9:20 AM

		M6-0791D		2001		4		4		0		0		4		0		0		0		0																				KSC		-		-		7/30/02		9:25 AM

		M6-0792		1988		4		3		3		0		0		0		0		0		0																				KSC		-		-		7/17/02		1:30 PM

		M6-0794		1965		4		3		2		4		4		3		0		3		4						Roof leaks														KSC		-		-		7/24/02		8:45 AM

		M6-0794A		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		7/16/02		1:00 PM

		M6-0798		1991		4		4		0		0		0		0		0		0		0																				KSC		-		-		7/24/02		8:10 AM

		M6-0798A		1991		3		3		4		0		2		0		0		0		0										No power										KSC		-		-		7/18/02		12:30 PM

		M6-0847		1989		4		3		4		0		4		3		0		3		0																				KSC		-		-		7/30/02		11:05 AM

		M6-0883		1997		4		3		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		7/24/02		11:05 AM

		M6-0891		1967		4		3		4		0		0		0		0		4		0																				KSC		-		-		7/17/02		1:20 PM

		M6-0894		1965		4		3		4		4		4		4		0		3		0																				KSC		-		-		7/17/02		12:30 PM

		M6-0894A		1966		4		3		2		0		0		3		0		0		0						Rusted, holes														KSC		-		-		7/17/02		12:45 PM

		M6-0894B		1972		4		3		4		0		0		3		0		0		0																				KSC		-		-		7/17/02		12:55 PM

		M6-0895		1964		4		3		4		4		4		3		0		3		4																				KSC		-		-		7/16/02		12:20 PM

		M6-0895A		1964		4		3		4		0		4		4		0		4		0																				KSC		-		-		7/16/02		12:25 PM

		M6-0895B		1964		4		3		3		4		4		3		0		3		4																				KSC		-		-		7/15/02		9:00 AM

		M6-0895C		2002		4		4		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:30 PM

		M6-0895D		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:35 PM

		M6-0895E		2002		4		4		0		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:40 PM

		M6-0896		1964		4		3		4		4		4		3		0		3		0																				KSC		-		-		7/29/02		9:45 AM

		M6-0896A		1964		4		3		0		0		4		4		0		0		0																				KSC		-		-		7/16/02		12:55 PM

		M6-0897		1995		4		3		3		4		4		3		0		4		4																				KSC		-		-		7/16/02		12:45 PM

		M6-0946		2001		4		4		4		0		4		3		0		0		0																				KSC		-		-		7/16/02		12:50 PM

		M6-0996		1964		5		4		4		5		4		4		0		3		5																				KSC		-		-		7/12/02		10:30 AM

		M6-1044		1970		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:15 AM

		M6-1621		1967		4		3		2		0		0		0		0		4		0						Roof leaks and visible holes														KSC		-		-		7/25/02		9:20 AM

		M6-1623		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:05 AM

		M6-1624		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/18/02		8:10 AM

		M6-1625		1988		4		4		3		4		4		4		0		4		0																				KSC		-		-		8/1/02		12:45 PM

		M6-1626		1993		4		3		4		0		4		0		0		4		0																				KSC		-		-		7/18/02		8:30 AM

		M6-1627		1995		4		3		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:15 AM

		M6-1628		1970		4		4		4		4		4		0		0		3		4																				KSC		-		-		7/18/02		8:20 AM

		M6-1629		1997		4		4		4		0		4		0		0		4		4																				KSC		-		-		7/18/02		8:25 AM

		M6-1671		1969		4		3		3		0		4		4		0		3		0																				KSC		-		-		7/25/02		9:00 AM

		M6-1671A		1971		4		0		0		0		4		4		0		0		0																				KSC		-		-		7/25/02		9:15 AM

		M6-1671B		1994		4		4		4		0		0		0		0		4		0																				KSC		-		-		7/25/02		9:05 AM

		M6-1671C		1997		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/25/02		9:10 AM

		M6-1723		1963		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/25/02		9:30 AM

		M7-0335		1964		4		4		4		0		4		0		0		4		0																				KSC		-		-		7/12/02		9:30 AM

		M7-0351		1964		4		4		3		4		4		4		0		4		0						Evidence of roof leaks in the foyer.														KSC		-		-		7/15/02		9:00 AM

		M7-0355		1964		4		3		4		3		3		3		4		3		5																				KSC		-		-		7/31/02		12:30 PM

		M7-0355A		1986		4		4		2		0		4		0		0		4		0						Corrosion and holes														KSC		-		-		8/9/02		10:25 AM

		M7-0355B		1992		4		4		4		4		0		4		0		3		0																				KSC		-		-		8/9/02		10:20 AM

		M7-0355C		1991		3		3		4		0		0		0		0		3		0																				KSC		-		-		8/9/02		10:30 AM

		M7-0360		1992		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/25/02		12:00 AM

		M7-0361		2001		5		5		5		4		5		0		0		4		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0362		2001		4		4		4		4		4		4		0		4		0												Sprinkler system only								KSC		-		-		NO DATE		12:00 AM

		M7-0404		1967		3		3		3		0		3		0		0		3		4																				KSC		-		-		8/6/02		10:15 AM

		M7-0407		1994		5		4		3		4		5		5		0		4		4																				KSC		-		-		7/15/02		10:30 AM

		M7-0407A		1994		5		4		3		3		4		4		0		3		3																				KSC		-		-		7/15/02		10:40 AM

		M7-0409		1966		4		3		3		3		3		4		4		3		0				Most exterior doors do not fit properly		Leaks, especially at transitions		Temporary AC for >5 years, condensate problems, temperature control problems		Age						Ceiling damage from roof and condensate leaks				KSC		-		-		NO DATE		12:00 AM

		M7-0409A		1966		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/6/02		12:50 PM

		M7-0409B		1968		4		4		3		4		4		0		0		4		0																				KSC		-		-		8/1/02		11:35 AM

		M7-0433		1964		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/2/02		8:40 AM

		M7-0451		1964		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:45 AM

		M7-0453		2001		4		4		4		4		4		4		0		4		0																				KSC		-		-		7/23/02		1:00 PM

		M7-0457		2001		4		4		4		0		0		0		0		4		0																				KSC		-		-		8/13/02		11:40 AM

		M7-0458		1989		4		4		3		4		4		0		0		3		0																				KSC		-		-		7/29/02		1:30 PM

		M7-0459		1999		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/1/02		11:20 PM

		M7-0460		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:10 AM

		M7-0460A		2001		4		5		5		5		5		0		0		5		0																				KSC		-		-		7/25/02		10:15 AM

		M7-0505		1964		4		3		4		4		4		3		5		4		5				cracking in exterior walls, exterior window/ doors leak						corrosion- substations		eyewash/shower, mild corrosion on bathroom plumbing		2x1 ton cranes 3x3 ton cranes 2x10 ton hoists						KSC		-		-		8/2/02		9:00 AM

		M7-0505A		1976		4		3		4		4		4		0		3		4		4																				KSC		-		-		7/18/02		9:35 AM

		M7-0507		2001		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/13/02		11:45 AM

		M7-0531		1964		3		4		4		4		4		4		0		3		0																				KSC		-		-		8/9/02		2:15 PM

		M7-0554		1965		4		3		4		0		3		3		0		3		0																				KSC		-		-		8/9/02		2:20 PM

		M7-0555		1984		4		3		2		4		4		4		0		3		0						Severe leaks														KSC		-		-		8/2/02		8:30 AM

		M7-0555A		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/1/02		11:00 AM

		M7-0556		1984		4		4		3		0		4		4		0		4		0																				KSC		-		-		8/1/02		10:50 AM

		M7-0557		1983		4		4		4		5		4		5		0		3		4																				KSC		-		-		7/18/02		9:45 AM

		M7-0581		1986		4		2		2		4		4		4		0		3		0				Windows leak and do not shut properly		Severe leaks														KSC		-		-		8/1/02		11:10 AM

		M7-0609		2001		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/2/02		8:35 AM

		M7-0651		1965		2		0		0		0		0		0		0		0		0		Significant cracks. Plant overgrowth.																		KSC		-		-		8/1/02		11:15 AM

		M7-0656		1992		3		4		4		3		4		4		0		4		0																				KSC		-		-		7/17/02		9:15 AM

		M7-0657		1964		3		4		4		4		3		3		3		3		4																				KSC		-		-		7/17/02		8:15 AM

		M7-0657A		1992		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/17/02		9:00 AM

		M7-0776A		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:00 AM

		M7-0776B		1989		4		3		3		0		4		0		0		4		0																				KSC		-		-		7/17/02		10:05 AM

		M7-0777		1993		4		4		4		4		3		4		4		4		4										corrosion										KSC		-		-		7/26/02		12:20 PM

		M7-0809		1993		4		3		4		4		4		0		0		4		0																				KSC		-		-		7/15/02		9:10 AM

		M7-0862		1984		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		11:55 AM

		M7-0867		1964		4		3		2		3		4		4		2		2		0				General state of disrepair, mold growth visible		Severe leaks								Crane in poor condition.		Severe water damage from AC unit, window sills rotted, wall coverings molded				KSC		-		-		8/1/02		12:30 PM

		M7-0912		2002		5		5		5		0		5		5		0		5		0																				KSC		-		-		8/9/02		4:00 PM

		M7-0961		1964		3		3		2		2		2		2		3		3		3		Corrosion		Age, worn paint, High bay doors leak		Numerous leaks, needs replacing, not repair		Corrosion, age, asbestos in insulation		Original equipment on 75% of systems, obsolescence an issue		Original pipes, obsolescence an issue		Age/obsolete systems		Worn & faded paint, mismatched ceiling/floor tiles, some tiles contain asbestos, visible wear		Obsolescence		KSC		-		-		8/8/02		11:45 AM

		M7-1011		1988		5		5		5		5		5		5		5		5		5																				KSC		-		-		8/2/02		12:00 AM

		M7-1061		1964		4		3		4		3		4		2		0		3		4												Potable water is yellow								KSC		-		-		8/2/02		10:00 AM

		M7-1061A		1972		5		5		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		11:10 AM

		M7-1098		1965		4		4		4		0		4		4		0		4		4																				KSC		-		-		8/6/02		2:00 PM

		M7-1098A		1995		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/6/02		1:45 PM

		M7-1104		1995		5		5		5		4		5		5		5		5		5																				KSC		-		-		8/9/02		1:00 PM

		M7-1104A		1995		5		4		4		0		5		5		0		0		0																				KSC		-		-		8/9/02		1:00 PM

		M7-1112		1979		3		3		3		0		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1150		1964		3		3		3		4		4		0		0		3		3		Spalling, corrosion		Windows leak in tower		Roof hatch leaks														KSC		-		-		8/16/02		12:00 AM

		M7-1210		1966		4		4		4		3		3		4		4		3		4		To be deactivated in late 2002						Aged, corrosion, numerous repairs		Original wiring on 1/3										KSC		-		-		7/22/02		2:00 PM

		M7-1210A		1994		4		4		4		4		4		0		0		4		4		Inactive																		KSC		-		-		7/22/02		3:30 PM

		M7-1212		1964		4		3		3		3		3		3		4		4		4																				KSC		-		-		8/6/02		10:00 AM

		M7-1261		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:40 AM

		M7-1262		1964		1		0		2		0		1		0		0		0		0		Inactive				Severe corrosion				Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		10:30 AM

		M7-1303		1987		3		3		3		3		4		0		0		3		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1354		1986		4		3		3		3		4		3		4		4		4								corrosion				eyewash/shower, water deluge system-leaks, corrosion		2x50 ton cranes, 1x15 ton crane				two scrubbers,natural gas, helium, nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1354A		1986		3		3		2		0		0		3		0		0		0						corrosion, holes						eyewash/shower								KSC		-		-		8/7/02		8:00 AM

		M7-1354B		1986		4		3		3		4		4		4		0		3		0												water deluge system				corrosion		helium, compressed gas		KSC		-		-		8/7/02		8:00 AM

		M7-1354C		1996		4		4		4		3		4		0		0		4		0								corrosion												KSC		-		-		8/7/02		8:00 AM

		M7-1355		1987		4		4		4		0		4		0		0		4		0																corrosion				KSC		-		-		8/7/02		8:00 AM

		M7-1356		1987		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/7/02		8:00 AM

		M7-1357		1987		4		3		3		3		3		4		0		4		4				corrosion														nitrogen		KSC		-		-		8/7/02		8:00 AM

		M7-1361		1964		1		0		0		0		1		0		0		0		0		Inactive								Power disconected.Severe corrosion.										KSC		-		-		7/27/02		12:15 PM

		M7-1362		1986		4		4		4		3		4		4		4		4		4																				KSC		-		-		7/26/02		12:05 PM

		M7-1362A		1964		4		4		4		0		4		4		0		0		0																				KSC		-		-		7/26/02		12:30 PM

		M7-1410		1966		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:00 PM

		M7-1410A		1966		4		4		4		0		4		0		0		3		2																		Extreme rust and corrosion. See photo.		KSC		-		-		7/26/02		1:15 PM

		M7-1411		1985		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/26/02		1:30 PM

		M7-1412		1964		1		1		1		1		1		1		1		1		1		Inactive																		KSC		-		-		7/26/02		1:45 PM

		M7-1412A		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		M7-1417		1966		4		4		4		4		4		4		0		3		4																				KSC		-		-		8/2/02		12:00 AM

		M7-1419		2001		5		4		4		5		5		0		0		5		0																				KSC		-		-		8/7/02		8:45 AM

		M7-1460		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:50 AM

		M7-1461		1966		1		0		0		0		1		0		0		0		0		Inactive								Power disconnected.  Severe corrosion										KSC		-		-		7/27/02		11:30 AM

		M7-1469		1965		4		3		4		4		3		3		4		3		4				cracks in pavement								eyewash/shower, water deluge system		1xmonorail crane, 1x12.5 ton crane, 1x25 ton crane, elevator				GHE system, compressed air, fuel vapor scrubber		KSC		-		-		8/6/02		8:00 AM

		M7-1469E		1994		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/7/02		8:00 AM

		M7-1472		1964		4		4		4		4		4		4		5		4		4																				KSC		-		-		8/7/02		8:20 AM

		M7-1509		1967		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		8:30 AM

		M7-1521		1982		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:00 AM

		M7-1522		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/7/02		9:30 AM

		MLP-1		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/16/02		8:30 AM

		MLP-2		1967		3		3		3		4		2		3		0		3		4		sound, downgraded due to corrosion control efforts								Obsolete original panels										KSC		-		-		7/12/02		9:00 AM

		MLP-3		1967		3		3		3		4		3		3		0		3		4		sound, downgraded due to corrosion control efforts																		KSC		-		-		7/16/02		10:00 AM

		N6-0959		1965		4		4		4		4		3		0		0		3		0																				KSC		-		-		7/24/02		10:50 AM

		N6-1007		1964		4		3		4		0		3		3		0		4		0																				KSC		-		-		7/16/02		1:30 PM

		N6-1009		1964		4		4		4		4		4		4		0		3		0																				KSC		-		-		7/29/02		10:00 AM

		N6-1118		1964		4		3		3		4		4		3		0		2		0																Holes in ceiling, missing tiles				KSC		-		-		7/12/02		12:15 PM

		P6-1435		1966		4		3		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		11:15 AM

		P6-1638		1963		4		3		3		3		4		4		0		3		0																				KSC		-		-		7/17/02		10:50 AM

		P6-1738		1963		4		4		3		4		4		4		0		4		0																				KSC		-		-		7/17/02		10:40 AM

		P6-1789		2001		4		3		4		4		3		3		0		4		0																				KSC		-		-		7/17/02		10:30 AM

		TR1-224		1964		1		1		1		0		1		0		0		1		0		Structural damage		Corrosion, weather damage		Roof leaks				Not hooked up						Floor, wall, and ceiling damage				KSC		-		-		7/17/02		11:30 AM

		TR1-408		1981		1		1		1		1		3		0		0		0		0																				KSC				-		NO DATE		12:00 AM

		TR1-430		1981		4		3		4		3		4		0		0		3		0																				KSC		-		-		7/19/02		11:20 AM

		TR1-439		1981		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Warped paneling, severe wear & tear				KSC		-		-		7/19/02		12:30 PM

		TR1-457		1981		3		3		2		2		3		0		0		3		3						Severe surface corrosion on roof		A/C breaks down regularly												KSC		-		-		7/25/02		11:50 AM

		TR1-469		1981		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TR1-474		1981		3		1		3		0		4		0		0		2		0				Severe corrosion												Severe Corrosion, warped floor boards, and main door falling off.				KSC		-		-		7/12/02		9:00 AM

		TR1-475		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-476		1981		1		1		1		0		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/23/02		12:00 AM

		TR1-477		1981		2		2		2		0		0		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-479		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:00 PM

		TR1-482		1982		3		2		3		3		3		0		0		3		0				Siding coming apart																KSC		-		-		8/5/02		2:05 PM

		TR1-487		1982		3		1		3		1		3		1		0		1		0				Wall covered with mildew				Severe mildew problem in A/C vents				Bathroom stalls severely corroded				Floor covered with water from condensation				KSC		-		-		7/25/02		1:45 PM

		TR1-501		1991		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-510		1991		1		1		1		1		3		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-567		1983		4		3		3		0		0		0		0		3		0																				KSC		-		-		7/26/02		2:00 PM

		TR1-580		1983		3		2		1		2		3		0		0		1		3				Severe surface corrosion		Severe roof leaks		A/C breaks down regularly								Floor tiles missing				KSC		-		-		7/25/02		12:00 PM

		TR1-585		1983		4		2		3		3		4		0		0		2		0				Holes in siding & door, Leaking windows, Excessive mold and mildew build up												Floor is warped-tiles detached				KSC		-		-		7/19/02		12:15 PM

		TR1-586		1983		4		3		3		3		4		0		0		1		0																Floor is warped-tiles detached				KSC		-		-		7/19/02		11:55 AM

		TR1-590		1983		3		2		1		2		3		0		0		3		0				Corrosion on walls		Severe roof leaks		Mold in AC vents												KSC		-		-		7/31/02		10:10 AM

		TR1-591		1981		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/26/02		2:21 PM

		TR1-594		1981		3		2		2		3		4		3		0		2		0				Windows leak		Leaks								Tiles coming up						KSC		-		-		8/5/02		2:30 PM

		TR1-596		1981		3		2		3		3		4		0		0		2		0				Windows leak										Flooring coming up, warped panels						KSC		-		-		8/5/02		2:42 PM

		TR1-597		1981		4		3		3		3		3		3		0		3		0																				KSC		-		-		8/23/02		12:00 AM

		TR1-600		1981		3		2		3		2		3		0		0		3		0				Beehive inside wall				Mold in AC vents												KSC		-		-		7/31/02		10:15 AM

		TR1-610		1983		5		4		3		5		4		0		0		4		5																				KSC		-		-		8/5/02		12:50 PM

		TR1-611		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-612		1983		1		0		0		0		0		0		0		0		0		Removed																		KSC				-		7/23/02		12:00 AM

		TR1-617		1983		3		1		1		2		3		0		0		1		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended								Significant holes in ceiling				KSC		-		-		7/25/02		2:25 PM

		TR1-620		1983		1		2		1		2		1		0		0		1		0		Floor joists are rotted to failure		Wall covered with mildew		Severe roof leaks		Mold in AC vents		Failing electrical breakers						Large holes in walls				KSC		-		-		7/25/02		2:45 PM

		TR1-621		1983		3		2		3		2		3		0		0		2		0				Severely corroded walls				Mold in AC vents								Cracked walls				KSC		-		-		8/5/02		10:05 AM

		TR1-622		1983		4		3		4		4		4		0		0		3		0																				KSC		-		-		7/19/02		11:00 AM

		TR1-623		1983		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/5/02		3:05 PM

		TR1-625		1983		3		1		1		2		3		0		0		3		0				Severe window leaks		Severe roof leaks		A/C not functioning as intended												KSC		-		-		7/25/02		2:40 PM

		TR1-627		1984		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:30 PM

		TR1-632		1984		3		1		3		2		3		0		0		1		3				Wall covered with mildew				Mildew in ventilation system								Many floor tiles missing				KSC		-		-		7/25/02		12:35 PM

		TR1-634		1984		4		2		3		3		4		0		0		3		0				Windows leak, Siding warped																KSC		-		-		7/19/02		2:30 PM

		TR1-635		1984		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		2:50 PM

		TR1-691		1984		2		3		3		0		3		0		0		3		0																				KSC		-		-		7/26/02		8:00 AM

		TR1-703		1985		1		1		1		3		3		3		0		2		0		Restroom trailer																		KSC		-		-		7/23/02		8:55 AM

		TR1-704		1986		1		1		1		1		1		1		0		1		0		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI		Removed From RPI				Removed From RPI				KSC		-		-		7/25/02		12:20 AM

		TR1-709		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-710		1985		1		1		1		0		3		0		0		1		0		temp trailer																		KSC		-		-		7/23/02		12:00 AM

		TR1-711		1985		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TR1-712		1985		3		1		2		0		4		0		0		2		0				Severe Corrosion		Visible holes, leaks throughout										Severe Corrosion, warped floor boards, and visible holes				KSC		-		-		7/12/02		9:10 AM

		TR1-716		1982		1		1		1		1		1		0		0		1		0		Abandoned		Abandoned		Abandoned		Abandoned		Abandoned						Abandoned				KSC		-		-		7/31/02		2:20 PM

		TR1-717		1982		3		2		3		3		3		0		0		2		0				Excessive wear, doors & windows leak												Warped paneling, stained tiles				KSC		-		-		8/2/02		12:00 AM

		TR1-718		1986		2		2		2		3		3		3		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TR1-719		1986		1		1		1		1		2		1		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		11:30 AM

		TR1-721		1988		1		1		1		1		3		1		0		1		0		Floor is falling out		Severely warped door		Severe roof leaks		AC does not function				Toilets leak onto floor				Floor tiles severely warped				KSC		-		-		7/31/02		9:35 AM

		TR1-723		1987		3		2		2		2		2		0		0		3		0				Door severely rotted		Moderate roof leaks		Mold in AC vents		Wires falling through floors										KSC		-		-		8/2/02		11:00 AM

		TR1-724		1987		3		3		3		2		3		3		0		1		0								Mildew in the A/C vents								Many floor tiles missing				KSC		-		-		7/25/02		2:05 PM

		TR1-727		1989		4		4		4		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TR1-729		1990		4		4		4		4		4		0		0		3		0																				KSC		-		-		7/30/02		1:51 PM

		TR1-730		1990		4		2		3		4		4		0		0		3		0				Siding separating, Holes above doors,Windows leak, Extreme mold and mildew build up																KSC		-		-		7/15/02		10:00 AM

		TR1-736		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:40 PM

		TR1-737		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:20 PM

		TR1-738		1990		4		4		4		4		4		0		0		4		0																				KSC		-		-		7/30/02		1:00 PM

		TR1-739		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:25 PM

		TR1-740		1990		4		2		2		4		4		0		0		2		0				Siding separating, Doors do not seal, Windows leak, Rot around window frames, Extreme mold and mildew build up		Flashing separating from siding.										Paneling is warped and carpet is stained				KSC		-		-		7/15/02		11:00 AM

		TR1-741		1990		4		2		3		3		4		0		0		2		0				Doors do not seal, Windows Leak, Extreme mold and mildew build up												Paneling is warped and carpet is stained				KSC		-		-		7/15/02		10:30 AM

		TR1-742		1990		4		3		3		3		4		0		0		3		0																				KSC		-		-		7/19/02		3:10 PM

		TR1-743		1990		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-744		1991		3		2		3		3		4		0		0		2		0		Facility is old, needs replacement		doors/ windows leak				corrosion								carpet damage/ wall damage				KSC		-		-		8/9/02		10:00 AM

		TR1-745		1990		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		11:35 AM

		TR1-751		1991		3		2		3		3		3		0		0		3		0				Surface corrosion on walls																KSC		-		-		7/12/02		1:45 PM

		TR1-752		1991		2		2		2		2		3		0		0		1		0		Corroded floor girders		Surface corrosion on walls		Surface corrosion on roof		Surface corrosion on window unit								floor tiles severly warped, some missing				KSC		-		-		7/12/02		9:30 AM

		TR1-755		1986		3		3		1		1		3		0		0		2		3						Severe roof leaks		AC not functioning properly								Floor tiles are warped				KSC		-		-		7/31/02		12:05 PM

		TR1-756		1987		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/23/02		8:45 AM

		TR1-757		1984		1		2		3		3		2		1		0		1		0		Floor joists are rotted to failure		Mildew on exterior walls						Lights missing		Toilet falling through floor				Excessive wear and tear				KSC		-		-		7/25/02		2:40 PM

		TR1-758		1998		1		1		1		0		3		0		0		0		0		Rusted boxcar																		KSC		-		-		7/26/02		8:45 AM

		TRM-003		1981		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-005		1981		3		1		2		3		3		0		0		3		3				Doors not weather proof		Moderate roof leaks														KSC		-		-		7/31/02		2:15 PM

		TRM-006		2001		3		2		1		3		3		0		0		3		3				Parts of walls are rotted to failure		Numerous & severe roof leaks														KSC		-		-		7/26/02		2:25 PM

		TRM-017		1981		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/24/02		12:00 AM

		TRM-018		1984		3		2		2		2		3		0		0		3		3				Corrosion on doors		Moderate roof leaks		Mold in AC vents												KSC		-		-		7/31/02		9:40 AM

		TRM-019		1984		3		3		2		2		2		0		3		0		0						Severe leaks		Severe corrosion and poor operation.		Possible overload of circuit caused fire										KSC		-		-		8/1/02		8:55 AM

		TRM-020		1982		0		0		0		0		0		0		0		0		0		Excessed as of 9/30/01																		KSC		-		-		8/9/02		12:00 AM

		TRM-021		1982		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-023		1982		3		3		4		4		3		0		0		3		0				Sub-flooring deteriorated due to age- '82 vintage		Recent repair/overhaul.														KSC		-		-		7/22/02		1:30 PM

		TRM-024		1982		3		2		2		2		3		0		0		3		0				Severely corroded walls		Moderate roof leaks		Mold in AC vents												KSC		-		-		8/2/02		9:55 AM

		TRM-025		1985		1		1		1		1		1		0		0		1		0		Severely corroded boxcar																		KSC				-		7/2/02		9:30 AM

		TRM-026		1985		3		2		2		3		2		0		0		3		3				Mold on walls		Moderate roof leaks				Insufficient outlets										KSC		-		-		7/31/02		9:55 AM

		TRM-027		1985		2		1		1		2		2		0		0		1		2		Corroded support beams		Severe window leaks		Severe roof leaks		Mold in AC vents		Wiring can not handle load						tiles severely warped		Frequent computer problems		KSC		-		-		7/31/02		9:20 AM

		TRM-030		1985		3		1		1		2		3		0		0		2		0				Severe window leaks		Severe roof leaks		Mold in AC vents								Floor tiles are warped		Frequent computer problems		KSC		-		-		7/31/02		9:15 AM

		TRM-031		1987		4		3		3		4		0		0		0		0		0																				KSC		-		-		8/6/02		12:00 AM

		TRM-032		1987		4		3		3		4		4		4		0		3		0																				KSC		-		-		8/2/02		12:00 AM

		TRM-033		1988		2		2		3		2		3		0		0		3		0		Foundation severely corroded		Walls covered with mildew				Constant A/C repair req'd												KSC		-		-		7/25/02		2:00 PM

		TRM-035		1984		2		2		2		3		3		0		0		2		0		Damaged floorboards		Awning falling off		Roof leaks										Damaged ceiling and floor tiles				KSC		-		-		7/31/02		9:05 AM

		TRM-038		1984		4		2		3		3		4		0		0		3		0				Excessive mold and mildew, Doors do not seal, Window & door frames are rotting																KSC		-		-		7/19/02		12:55 PM

		TRM-039		1988		3		3		3		3		3		0		0		3		0		Corroded floor girders		Minor window leakage		Minor roof leakage		Surface corrosion on window unit												KSC		-		-		7/12/02		11:30 AM

		TRM-041		1989		1		1		1		1		1		1		0		1		0		Facility excessed																		KSC		-		-		NO DATE		12:00 AM

		TRM-044		1989		3		3		3		3		3		3		0		3		0																				KSC		-		-		7/26/02		2:45 PM

		TRM-050		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		9:50 AM

		TRM-051		1991		4		3		3		4		4		0		0		3		0																				KSC		-		-		8/9/02		3:00 PM

		TRM-052		1992		2		2		2		2		2		0		0		2		0																				KSC		-		-		7/23/02		12:00 AM

		TRM-053		1993		2		2		3		2		3		2		0		2		0		Structural damage		Corrosion, weather damage				Old, leaks				Leaks				Floor and wall damage				KSC		-		-		7/26/02		2:50 PM

		UK-001		1964		0		0		0		0		0		0		0		0		0		No longer exists																		KSC		-		-		8/26/02		12:00 AM

		UK-002		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-003		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-004		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-005		1964		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		UK-006		1970		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-007		1965		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-008		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-009		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-010		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-011		1986		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-012		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-013		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-014		1965		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-015		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-016		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		8:00 AM

		UK-017		1963		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/19/02		10:00 AM

		UK-018		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-019		1963		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-020		1964		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:20 PM

		UK-021		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-022		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-023		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-024		1964		3		0		0		0		0		0		0		0		0		Age																		KSC		-		-		8/26/02		12:00 AM

		UK-025		1963		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		1:45 PM

		UK-026		1966		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-027		1976		5		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-028		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-029		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-030		1987		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-031		1964		4		0		0		0		0		0		0		0		0		Transite underground piping should be replaced.																		KSC		-		-		8/26/02		12:00 AM

		UK-032		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-033		1992		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/26/02		12:00 AM

		UK-034		1992		4		0		0		0		0		0		0		0		0		Undrgrnd Firex																		KSC		-		-		8/26/02		12:00 AM

		UK-036		2002		0		0		0		0		0		0		0		0		0																				KSC		-		-		NO DATE		12:00 AM

		1037		1956		4		3		4		0		3		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1039		1963		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040A		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1040C		1955		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1042		1955		4		3		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1044		1955		4		4		4		0		3		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1046		1955		4		4		4		0		4		0		0		3		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1047		1955		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050A		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1050B		1955		4		4		4		0		3		0		0		4		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		1051		1957		4		2		3		1		3		3		0		2		0		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		abandoned in place		KSC		CCAFS		-		7/23/02		12:00 AM

		1052		1955		4		2		5		0		0		0		4		3		0				not sound or weatherproof																KSC		CCAFS		-		7/23/02		12:00 AM

		1207A		1955		4		4		4		4		3		2		0		4		0												unusable bathrooms								KSC		CCAFS		-		8/28/02		8:00 AM

		1207AA		1969		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207B		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207BB		1955		removed		removed		removed		removed		removed		removed		removed		removed		removed																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207C		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207CC		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207DD		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207E		1955		4		4		3		0		2		0		0		3		0										not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207EE		1955		3		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207F		1955		4		4		3		0		3		0		0		3		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207FF		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207G		1955		4		4		3		2		2		0		0		4		0								not functioning		not functioning										KSC		CCAFS		-		8/28/02		12:00 AM

		1207GG		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207H		1955		4		3		2		0		0		0		0		3		2						various holes												not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207HH		1955		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207II		1955		0		0		0		0		0		0		0		0		0		Could not be assessed-underground																		KSC		CCAFS		-		8/28/02		12:00 AM

		1207J		1955		4		3		3		0		2		0		0		3		2										not functioning								not functioning		KSC		CCAFS		-		8/28/02		12:00 AM

		1207M		1955		4		4		3		0		3		0		0		3		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207S		1955		4		3		4		0		0		3		0		4		3																				KSC		CCAFS		-		8/28/02		12:00 AM

		1207W		1955		4		3		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/28/02		12:00 AM

		1385		1958		4		3		2		2		3		3		0		3		0						various leaks		partially operational												KSC		CCAFS		-		8/8/02		12:00 AM

		15530		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		15730		1959		3		3		3		4		4		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		15830		1959		3		2		0		0		0		0		0		0		0				mothballed																KSC		CCAFS		-		7/23/02		12:00 AM

		1726		1958		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1728		1958		3		3		4		4		4		4		4		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		1732		1956		4		2		3		3		2		2		4		3		3				not sound or weather-proof						old w/frequent trips		corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		17750		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		17751		1960		3		2		2		0		2		0		0		2		0		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		mothballed		KSC		CCAFS		-		8/8/02		12:00 AM

		19015		1976		4		3		0		0		0		4		0		0		3																				KSC		CCAFS		-		7/23/02		12:00 AM

		21900H		1961		3		3		2		3		3		2		0		2		3						various leaks						various leaks				excessive wear, corrosion				KSC		CCAFS		-		7/23/02		12:00 AM

		25201		2002		0		0		0		0		0		0		0		0		0		Could not be located																		KSC		CCAFS		-		8/28/02		12:00 AM

		49635		1965		4		3		4		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		49637		2001		4		3		4		0		0		0		0		0		0																				KSC		CCAFS		-		7/23/02		12:00 AM

		54905		1957		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54906		1987		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54926		1994		4		4		3		0		4		4		0		4		4																				KSC		CCAFS		-		7/23/02		12:00 AM

		54928		1958		4		3		3		0		4		0		0		3		4																				KSC		CCAFS		-		NO DATE		12:00 AM

		54945		1986		5		4		4		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		55005		1963		4		4		4		4		3		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60400		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60425		1958		4		3		3		4		4		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60505		1965		4		4		4		3		3		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		60540		1966		4		3		3		4		4		4		4		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		60541		1977		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60630		1983		5		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		60640		1985		4		2		4		4		4		4		0		4		0				not sound or weather-proof																KSC		CCAFS		-		8/1/02		12:00 AM

		60650		1961		4		4		4		3		4		4		0		4		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		60680		1959		4		3		2		3		3		3		4		3		4						various leaks														KSC		CCAFS		-		8/1/02		12:00 AM

		60687		1994		4		4		4		4		4		0		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66200		1957		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66220		1960		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66221		1988		5		4		4		4		4		5		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66232		1986		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66235		1960		4		3		4		3		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66237		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66238		1984		5		4		3		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		66240		1979		4		3		3		4		3		0		0		3		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66242		1979		4		3		3		0		3		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		66244		1979		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66249		1985		4		4		2		3		4		4		4		4		0						various leaks														KSC		CCAFS		-		7/24/02		12:00 AM

		66250		1963		4		3		2		3		3		2		4		3		4						leaks						corroded and leaking								KSC		CCAFS		-		8/1/02		12:00 AM

		66251		1963		5		4		3		4		3		0		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66257		1988		4		4		3		0		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66295		1961		4		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66310		1984		4		4		3		4		4		0		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66320		1987		5		4		4		4		5		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		66330		1963		4		4		3		3		4		4		0		3		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66336		1996		4		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		8/1/02		12:00 AM

		66340		1992		4		4		3		4		4		4		4		4		4																				KSC		CCAFS		-		8/1/02		12:00 AM

		73020		2001		5		4		4		4		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		73720		1997		5		5		4		4		4		4		0		5		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		77602		1995		3		3		4		0		0		0		0		3		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77609		1964		4		4		4		4		4		0		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77610		1958		4		4		4		0		4		4		0		4		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77611		1958		4		5		5		0		0		4		0		5		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77615		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77616		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77617		1955		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77618		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		77619		1958		4		4		3		0		0		4		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80520		1962		4		3		4		0		3		4		3		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541A		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541B		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541C		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80541D		1973		5		4		0		0		0		0		0		0		0																				KSC		CCAFS		-		7/24/02		12:00 AM

		80700		1962		4		3		4		0		4		4		0		4		4																				KSC		CCAFS		-		7/24/02		12:00 AM

		UK-035		2002		0		0		0		0		0		0		0		0		0																				KSC		CCAFS		-		NO DATE		12:00 AM

		TAL-001		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-002		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-003		1990		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-004		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-005		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-006		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-007		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-008		1989		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-009		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		TAL-010		1993		0		0		0		0		0		0		0		0		0																				KSC		TALS		-		NO DATE		12:00 AM

		FAC not on original RPI		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		66246				4		4								4																																7/31/02

		66256				4		4								4																																7/31/02

		E3-1139				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/16/02		8:00 AM

		F5-2158				4		0		0		0		4		4		0		0		0																				KSC		TALS		-		8/12/02		9:50 AM

		G5-1061A		2000		5		3		4		3		4		0		0		3		4																										7/31/02		9:10 AM

		H5-1113				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:15 PM

		H5-1315				4		4		4		4		4		0		0		4		4		Facility # not on bldg																		KSC						7/24/02		1:10 PM

		H5-2144				3		2		3		2		2		0		0		3		0				Corrosion on walls				not functioning as intended		Moderately Corroded electrical boxes										KSC		TALS		-		7/25/02		10:30 AM

		H5-2324				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:30 PM

		J5-0132				5		0		0		0		4		0		0		0		0																				KSC						7/24/02		11:35 AM

		J5-0341				4		4		4		4		3		0		0		4		2																		Equipment obsolete								8/1/02		12:30 PM

		J5-0533				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:40 PM

		J5-1094				5		5		5		5		5		5		5		5		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1095				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1144				5		0		0		0		4		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1145				5		0		0		0		5		0		0		0		5																				KSC		TALS		-		7/25/02		11:00 AM

		J5-1195		2001		5		5		5		5		5		0		0		5		5																				KSC						7/25/02		9:10 AM

		J5-2050				4		3		3		4		3		0		0		4		2																		>10 years past life expectancy								8/1/02		2:50 PM

		J6-0490C				4		4		3		0		3		0		0		3		0

		J6-2024				4		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC				-		7/25/02		11:25 AM

		J6-2076				5		4		0		0		3		0		0		0		0																				KSC		TALS		-		7/25/02		11:10 PM

		J6-2077				5		3		2		4		4		0		0		3		0						Moderate roof leaks														KSC		TALS		-		7/25/02		11:25 AM

		J6-2409				5		4		0		0		4		0		0		0		4																										8/1/02		2:45 PM

		J6-2465		2001		5		5		5		5		5		5		5		5		5																										8/2/02		2:15 PM

		J7-0132A		2002		5		5		5		5		5		4		0		5		5		New Building																								7/25/02

		J7-0243B		2002		5		4		5		5		5		5		0		5		5		New LH2 Office																								7/23/02		9:25 AM

		J7-0337I				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02

		J7-0337J				4		4		4		0		4		0		0		0		0		Hazardous  waste staging/portable																								7/23/02		9:25 AM

		J7-0689		2003		5		5		5		5		5		5		0		5		0		Under Construction																								7/25/02

		J7-1287				3		3		3		3		3		0		0		3		0		Guard house																								7/26/02		7:30 AM

		J7-1338		2002		5		4		5		5		5		5		0		4		5		New Building																								7/25/02

		J7-1388B				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J7-1388C				2		2		2		0		3		0		0		0		0		Hazardous  waste staging/portable																								7/26/02		7:30 AM

		J8-0956				3		3		3		3		3		0		0		3		0

		J8-1503B		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1614A		2002		5		5		5		5		5		5		0		5		0		New bldg																		KSC						7/2/02		11:00 AM

		J8-1708J				4		4		4		0		4		0		0		0		0		Haz waste shed																		KSC						7/2/02		10:00 AM

		J8-1708K				4		4		4		0		0		0		0		0		0		Storage shed																		KSC						7/2/02		10:00 AM

		J8-2126				4		4		4		4		4		4		0		4		0												Port-a-let only														8/15/02		11:30 AM

		J8-2227				4		4		4		4		4		0		0		0		0																										7/11/02

		J8-2228				4		0		0		0		3		0		0		0		0										Corrosion																7/11/02

		K6-0015				5		5		5		5		1		0		5		5		5																				KSC		TALS		-		7/25/02		1:15 PM

		K6-0258				4		3		3		4		3		0		0		4		2																		10 yrs past life expectancy		KSC						7/25/02		8:00 AM

		K6-0696B				4		4		3		0		4		0		0		4		3																										8/6/02		9:15 AM

		K6-0696C				3		2		2		0		4		0		0		2		0				Holes in siding		Leaks										Corrosion										8/6/02		9:25 AM

		K6-0696D				4		3		3		0		4		4		0		3		5																										8/6/02		9:36 AM

		K6-0696E				4		4		4		0		4		0		0		4		4																										8/6/02		9:50 AM

		K6-0743A				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		1:00 PM

		K6-0743B				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:55 PM

		K6-0743C				4		3		1		0		4		0		0		0		0						Roof severely corroded														KSC		-		-		8/8/02		12:50 PM

		K6-0791				5		5		5		5		5		5		0		5		0																										7/26/02		1:30 PM

		K6-0792A				5		3		5		3		3		4		0		4		4																				KSC		-		-		8/5/02		9:20 AM

		K6-0794B		1988		3		3		4		3		3		3		0		3		0																				KSC						8/7/02		1:30 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894F				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:15 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0894G				4		3		4		4		4		0		0		3		0				Corrosion at seams																						8/15/02		1:25 PM

		K6-0948				5		4		3		5		4		5		0		3		0																										7/23/02		2:00 PM

		K6-1170				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1323				2		3		4		4		3		0		0		4		4		Aged and weathered																								8/8/02		11:00 AM

		K6-1347A				5		4		4		0		3		0		0		0		0																										7/12/02		11:25 AM

		K6-1446E		1986		5		4		4				5						4																						KSC						7/17/02		1:30 PM

		K6-1697				5		0		0		0		2		3		0		0		2										extension cord provides power to areas of this facility								nitrogen canister leaks, equipment broken, corrosion								7/26/02		12:45 PM

		K6-1697A				4		3		3		2		4		0		0		4		0								Mildew												KSC						8/7/02		11:30 AM

		K6-1747				4		4		4		4		4		4		0		4		4																										7/22/02		11:00 AM

		K6-1748				4		4		3		4		4		4		4		4		0																										8/2/02		10:50 AM

		K6-1847F				4		4		4		0		4		0		0		4		0																										7/12/02

		K6-1896A		2001		5		5		5		0		5		0		0		5		0																										7/30/02		1:40 PM

		K6-1996I				4		3		3		0		3		3		0		3		0																				KSC						8/2/02		1:10 PM

		K6-1997				4		3		3		0		3		0		3		3		0																				KSC		-		-		8/5/02		8:00 AM

		K6-2044				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:10 AM

		K6-2095				1		2		2		0		2		2		0		1		0		TRAILER																		KSC		-		-		8/5/02		8:12 AM

		K7-0042				5		3		5		3		5		0		0		5		0																				KSC		-		-		7/31/02		1:00 PM

		K7-0140A				5		4		3		3		3		0		0		3		0																				KSC		-		-		7/31/02		1:15 PM

		K7-0188C				4		3		3		1		4		3		0		3		0								Doesn't work																		8/6/02		12:00 PM

		K7-0287				4		3		3		0		2		0		0		3		0										Running off of a generator										KSC		-		-		7/31/02		12:50 PM

		K7-0851				4		3		3		0		3		0		0		4		0																				KSC		-		-		8/16/02		10:05 AM

		K7-0951				4		4		4		4		3		0		0		3		0																				KSC		-		-		7/31/02		12:30 PM

		K7-1153A				0		0		0		0		0		0		0		0		0		Facility could not be located																								8/9/02		8:00 AM

		L5-0033				4		3		4		0		0		0		0		0		3																										7/29/02		10:35 AM

		L5-1647				5		4		5		0		0		0		0		0		3																										7/29/02		10:25 AM

		L6-1636				3		3		3		3		2		0		0		3		0										Corroded electrical conduits										KSC		-		-		7/31/02		1:30 PM

		L7-1759				4		3		2		2		3		0		0		4		4						Moderate Roof Leaks		Wrong tonnage for equipment												KSC		-		-		8/2/02		10:00 AM

		M5-1543				4		3						4																																		7/31/02

		M5-1547				4		3						4																																		7/31/02

		M5-1586				3		3																																								7/31/02

		M5-1586A				3		3																																								7/31/02

		M5-1594A				4		3		4				4		3				4																												7/31/02

		M6-0166				3		3		3		0		0		0		0		0		3																										7/29/02		9:55 AM

		M6-0211A				4		3		0		0		0		0		0		0		0																				KSC		-		-		8/5/02		10:45 AM

		M6-0240				3		3		4		2		2		0		0		3		0								AC does not function		Poor lighting										KSC		-		-		7/31/02		1:50 PM

		M6-0409N				4		4		4		0		0		0		0		0		0																										7/26/02		2:50 PM

		M6-0456				4		4		4		0		0		0		0		0		0																										7/26/02		2:55 PM

		M6-0502				4		4		0		0		0		0		0		0		0																										7/26/02		3:00 PM

		M6-0505A				4		4		4		0		0		0		0		0		4																										7/26/02		3:05 PM

		M6-0555				5		0		0		0		0		5		0		0		0																				KSC		-		-		8/5/02		10:35 AM

		M6-0689C				4		4		4		0		4		0		0		4		4																										7/29/02		9:25 AM

		M6-0880				3		0		0		0		0		0		0		0		0																				KSC		-		-		8/2/02		9:05 AM

		M6-0894C				4		3		3		0		0		0		0		0		0																				KSC						7/17/02		1:05 PM

		M6-0934				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/1/02		4:05 PM

		M6-1757				4		3		5		0		0		0		0		0		3																										7/29/02		11:00 AM

		M7-0353				5		4		4		3		3		0		0		3		0																				KSC		-		-		8/2/02		10:30 AM

		M7-0355D				5		5		4		0		4		0		0		5		0																				KSC		TALS		-		8/9/02		10:35 AM

		M7-0360A				2		2		2		3		4		4		0		3		0		corrosion		corrosion		corrosion		corrosion		explosion proof		eyewash/shower				ceiling damage				KSC		-		-		8/2/02		8:15 AM

		M7-0361A				4		4		4		4		5		4		0		5		0										lightning protection on roof		eyewash/shower								KSC		-		-		8/2/02		10:00 AM

		M7-0457A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/13/02		11:50 AM

		M7-0459A				4		4		4		4		4		0		0		4		0																				KSC		TALS		-		8/1/02		11:25 AM

		M7-0556A				4		3		4		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:15 AM

		M7-0556B				4		3		3		0		4		0		0		3		0																				KSC		TALS		-		8/6/02		9:20 AM

		M7-1059		2002		5		5		5		5		5		5		0		5		5		New Building																								7/22/02		9:50 AM

		M7-1061B				4		4		0		0		4		0		0		0		4																										8/8/02		2:30 PM

		M7-1211				4		4		0		0		4		4		0		0		3																										8/6/02		3:45 PM

		M7-1357A				4		4		0		0		0		0		0		0		0																				KSC				-		8/7/02		9:00 AM

		M7-1469C				3		3		3		0		0		0		0		3		0																				KSC				-		8/6/02		9:00 AM

		M7-1469D				1		1		1		0		0		0		0		2		0		major corrosion		major corrosion		major corrosion										major damage				KSC				-		8/6/02		9:00 AM

		M7-1469F				4		4		0		0		4		4		0		0		3																										8/8/02		2:50 PM

		M8-2230				4		4																																								8/16/02

		N6-0065				0		0		0		0		0		0		0		0		0		Inactive-Could not be located																								8/2/02		8:00 AM

		N6-0107				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:10 PM

		N6-0146				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/2/02		3:30 PM

		N6-0407				3		0		3		0		0		0		0		0		3																				KSC		-		-		8/1/02		3:20 PM

		TR1-582		1983		1		1		1		1		1		0		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI						Removed from RPI										7/12/02		2:05 PM

		TR1-705				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR1-706				1		1		1		1		1		1		0		1		0		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI		Removed from RPI				Removed from RPI				KSC		TALS		-		7/25/02		12:20 PM

		TR3-034		1991		5		5		4		3		4		4		0		5		0		Active-Office																		KSC						7/17/02		1:30 PM

		TR6-094				3		3		3		0		3		3		0		2		0		Restroom trailer																		KSC						7/2/02		9:30 AM

		TRM4-100				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:10 PM

		TRM4-101				3		3		3		3		3		0		0		3		0																				KSC		TALS		-		7/26/02		2:11 PM

		TRM4-102				3		3		3		2		3		2		0		3		3								Frequent malfunctions				Not sure if  water fountain is drinkable								KSC		-		-		7/31/02		9:50 AM

		TRM4-103				4		5		5		5		4		4		0		5		0																				KSC		TALS		-		7/26/02		11:30 AM

		TRM4-104				3		3		3		3		3		3		0		3		3																				KSC		-		-		7/31/02		10:37 AM

		TRM4-105				4		5		5		5		5		5		0		5		0																				KSC		TALS		-		7/26/02		11:35 AM

		K6-2026				0		0		0		0		0		0		0		0		0		Can not be located																								8/27/02		4:00 PM

		K7-0315				4		3		3		0		3		0		0		4		0				Corrosion		corrosion				Age of grounding system																8/27/02		4:13 PM





QC1

		Facility #		2001 CRV		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		1039		20,747		1963		4		4		4		0		3		0		0		3		0																				KSC		CCAFS		-		8/16/02		12:00 PM

		1385		6,077,972		1958		4		3		2		2		2		2		0		2		0						roof leaks		old, breaks often		old, obsolete		old, leaks				poor condtion										8/7/02		10:45 AM

		1728		8,831,218		1958		4		4		4		4		4		4		0		4		4																										8/6/02		1:00 PM

		15730		7,991,016		1959		4		3		3		4		4		3		4		3		0																				KSC		CCAFS		-		8/13/02		10:00 AM

		54906		51,612		1987		4		3		3		0		3		3		0		4		4																				KSC		CCAFS		-		8/16/02		10:55 AM

		54928		484,899		1958		4		3		4		0		3		0		0		4		0																				KSC		CCAFS		-		8/16/02		10:50 AM

		60640		95,453		1985		4		3		4		4		3		4		0		4		0																				KSC		CCAFS		-		8/16/02		11:05 AM

		66250		14,043,284		1963		4		3		3		3		3		3		4		4		4																				KSC		CCAFS		-		8/9/02		10:45 AM

		66320		594,096		1987		4		3		4		4		4		4		0		4		4																				KSC		CCAFS		-		8/16/02		10:40 AM

		1207E		55,865		1955		4		3		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/16/02		11:45 AM

		E4-2414		5,473,726		1965		3		3		3		5		4		0		0		3		3																				KSC		-		-		8/2/02		12:00 AM

		H2-1198		15,480,588		1963		2		2		3		5		4		0		0		4		3		Support sand under east side of bridge is missing.  Structural span defects as noted by inspection reports.		East control room wall damaged.  Excessive corrosion to failure in some areas.  Missing or damaged wood.																KSC		-		-		8/2/02		12:00 AM

		H5-2176		198,381		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:25 AM

		J5-0677		199,657		1976		4		3		0		0		4		0		0		0		4																				KSC		-		-		8/13/02		1:30 PM

		J5-1299		81,363		1985		3		2		2		0		3		0		0		2		0																				KSC		-		-		8/13/02		12:15 PM

		J5-1598		24,612		1984		4		2		4		4		4		0		0		3		0																				KSC		-		-		8/14/02		10:30 AM

		J6-0393		249,310		1966		4		0		0		0		5		0		0		0		0																				KSC		-		-		8/9/02		12:00 AM

		J6-0553		389,658		1964		4		2		3		4		4		3		0		2		0																				KSC		-		-		8/14/02		10:00 AM

		J6-2313		2,186,330		1976		4		5		4		4		3		4		0		4		0																				KSC		-		-		8/20/02		8:00 AM

		J6-2327		423,149		2000		5		4		5		5		4		0		0		0		0																				KSC		-		-		8/8/02		12:35 PM

		K6-0261		198,380		1996		5		4		5		5		4		0		0		4		5																				KSC		-		-		8/16/02		9:15 AM

		K6-0496		75,920		1985		3		3		3		3		3		0		0		2		3																Damaged ceiling tiles				KSC		-		-		8/9/02		1:35 PM

		K6-0546		18,116,344		1966		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/13/02		10:55 AM

		K6-0696		28,378,623		1987		4		4		3		3		4		4		4		4		4																				KSC		-		-		8/8/02		8:30 AM

		K6-0792		1,965,320		1966		5		3		3		3		4		3		0		4		3																				KSC		-		-		8/19/02		10:00 AM

		K6-0793		194,780		1970		3		2		2		4		3		3		0		3		0				Exterior leaks		Roof leaks														KSC		-		-		8/12/02		11:00 AM

		K6-0844		717,463		1995		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		7:55 AM

		K6-0848		509,289,373		1964		3		3		3		3		2		2		3		2		2		Age		Corrosion, temp fixes to siding, main door age		Leaks occuring, numerous patches - high bay		Original piping-asbestos laden-Some upgrades, some AIP equipment		Mostly original panels		Original distribution		1 Crane inoperable, recent elevator upgrades		Severe damage in office areas-not habitable		Original distribution pipes-some through work areas, wall thickness suspect		KSC		-		-		8/14/02		8:30 AM

		K6-0893		688,296		1997		5		4		4		5		5		5		5		4		5																				KSC		-		-		8/20/02		8:05 AM

		K6-0946		418,128		1998		5		4		4		0		4		4		0		0		0																				KSC		-		-		8/13/02		12:30 PM

		K6-0947		28,559,464		1966		4		4		3		3		3		3		3		2		4																damage				KSC		-		-		8/13/02		10:30 AM

		K6-0947B		4,541,549				4		4		2		0		4		2		0		0		3						radial cracking						heavy corrosion								KSC		-		-		8/13/02		10:45 AM

		K6-0994		534,996		1966		4		3		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:00 AM

		K6-0995		755,151		1966		4		4		4		0		4		4		0		0		0																				KSC		-		-		8/7/02		9:05 AM

		K6-0996		393,432		1966		4		2		3		0		3		3		0		3		0				Missing door																KSC		-		-		8/12/02		12:00 PM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		4																				KSC		-		-		8/1/02		11:40 AM

		K6-1141		22,027,240		1964		5		0		0		0		4		0		0		0		4																				KSC		-		-		8/19/02		10:15 AM

		K6-1193		8,138,035		1965		5		4		3		4		4		4		0		2		5																floor aged & heavily damaged				KSC		-		-		8/16/02		7:15 AM

		K6-1200A		439,358		1984		4		3		3		0		2		0		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/9/02-2		9:00 AM

		K6-1200B		386,313		1984		4		3		4		4		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:35 AM

		K6-1200C		484,235		1984		4		4		4		4		3		4		0		3		0																				KSC		-		-		8/6/02-2		11:30 AM

		K6-1200D		479,427		1984		4		4		4		0		2		4		0		2		0										Exposed wiring.						Wear & tear visible.				KSC		-		-		8/6/02-2		11:40 AM

		K6-1200G		426,947		1984		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:15 AM

		K6-1200I		447,568		1982		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/9/02-2		9:05 AM

		K6-1247		8,438,098		1965		4		3		3		3		4		4		4		3		4														1x5 ton crane				compressed air		KSC		-		-		8/12/02		9:30 AM

		K6-1298		707,785		1985		4		4		4		3		4		4		0		4		0																				KSC		-		-		8/1/02		12:30 PM

		K6-1397		196,496		1984		5		2		4		3		3		0		0		4		5				Severe surface corrosion, paint peeling																KSC		-		-		8/2/02		11:30 AM

		K6-1446		540,214		1969		3		3		2		4		4		4		4		3		4																				KSC		-		-		8/13/02		12:45 PM

		K6-1446A		152,923		1986		4		4		4		3		4		3		0		3		0																				KSC		-		-		8/15/02		8:45 AM

		K6-1446D		945,333		1990		5		3		4		2		5		4		5		4		4																				KSC		-		-		8/13/02		12:58 PM

		K6-1696		15,670,740		1996		5		4		4		4		4		5		4		4		2																		O2 detect sys-inoper, fume hoods-no maint		KSC		-		-		8/9/02		8:30 AM

		K6-1747		TBD				4		4		4		3		4		4		4		4		4																										8/2/02		10:35 AM

		K6-1844A		80,698		1993		3		3		4		0		0		0		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		K6-1847		417,810		1988		4		4		4		0		4		4		4		4		4																				KSC		-		-		8/13/02		1:25 PM

		K6-1847A		400,597		1988		5		4		1		4		4		3		0		5		0						Numerous repairs on roof														KSC		-		-		8/2/02		12:00 PM

		K6-1847C		309,358		1990		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		9:35 AM

		K6-1847E		167,480		1991		5		5		5		0		3		0		0		0		0																				KSC		-		-		8/8/02		11:00 AM

		K6-1996		998,852		1967		4		2		2		5		4		2		5		4		4																				KSC		-		-		8/13/02		1:10 PM

		K6-1996D		80,248		1966		4		2		2		5		5		2		0		3		0				Excessive wear, not weatherproof		Not weatherproof						Nonfunctional, can be repaired								KSC		-		-		8/14/02		7:00 AM

		K6-1996F		22,142		1986		4		0		3		0		3		0		0		0		0																				KSC		-		-		8/8/02		10:35 AM

		K6-1996H		257,242		1992		5		3		5		5		5		3		0		4		0																				KSC		-		-		8/2/02		11:40 AM

		K6-2197		6,542		1988		4		0		4		0		4		0		0		0		0																										8/23/02		9:30 AM

		K7-0164		154,319		1997		4		4		2		0		4		0		0		4		0						Evidence of leaks throughout facility.														KSC		-		-		8/12/02		9:00 AM

		K7-0165		250,642		1984		4		4		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		11:35 AM

		K7-0188A		298,722		1969		5		4		4		4		3		3		0		3		3																				KSC		-		-		8/23/02		1:15 PM

		K7-0188B		257,803		1995		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/12/02		1:25 PM

		K7-0255		650,350		1965		5		4		4		0		3		0		5		4		0																				KSC		-		-		8/13/02		1:00 PM

		K7-0314		197,147		1967		4		4		4		0		4		3		0		4		0																				KSC		-		-		8/12/02		8:50 AM

		K7-0356		580,194		1965		4		4		4		0		3		0		4		4		0										corrosion				3/4 ton crane						KSC		-		-		8/9/02		10:00 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		3		0																				KSC		-		-		8/12/02		8:45 AM

		K7-0416B		591,124		1968		3		3		3		3		3		3		0		3		0				dents in building, doors leak				corrosion/ HVAC insulation saturated with water								wall/ carpet damaged, paint peeling, ceiling tiles damaged				KSC		-		-		8/9/02		9:00 AM

		K7-0417		246,789		1967		4		3		4		4		4		4		0		3		0																				KSC		-		-		8/12/02		8:55 AM

		K7-0422		83,705		1965		4		3		3		3		4		0		0		3		0																				KSC		-		-		8/13/02		11:45 AM

		K7-0464B		47,139				4		4		4		0		3		3		0		4		0																										8/22/02		11:15 AM

		K7-0468		23,223,334		1965		4		3		4		3		2		3		0		3		3				Faded paint				Obsolete equipment												KSC		-		-		8/12/02		1:50 PM

		K7-0506		1,309,827		1965		5		3		4		5		4		3		5		4		5																				KSC		-		-		8/6/02		1:50 PM

		K7-0569		1,785,937		1967		4		3		3		4		4		4		5		3		3																				KSC		-		-		8/13/02		2:30 PM

		K7-0569B		16,584		1986		4		0		2		0		4		0		0		0		0						Severely corroded roof														KSC		-		-		8/6/02		1:25 PM

		K7-0619		30,174		1983		4		3		2		0		4		0		0		0		0						Holes in roof														KSC		-		-		8/6/02		11:35 AM

		K7-0853		6,490,008		1965		5		4		5		0		5		5		0		5		5																				KSC		-		-		8/14/02		8:00 AM

		K7-0901		243,276		1985		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/9/02		10:00 AM

		K7-1005		16,268,837		1965		4		0		0		0		4		0		0		0		4																				KSC		-		-		8/16/02		3:00 PM

		K7-1205A		31,823		1967		4		4		4		4		4		0		0		4		0																				KSC		-		-		8/6/02		11:25 AM

		K7-1207		627,802		1996		5		4		5		4		5		5		0		5		5																				KSC		-		-		8/6/02		1:15 PM

		K7-1557		2,525,605		1965		5		5		4		4		5		4		0		4		0																				KSC		-		-		8/16/02		1:30 PM

		K8-0741		41,116		1989		3		0		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		2:30 PM

		K8-237		250,088		2000		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/13/02		11:20 AM

		L6-0147		4700542		1986		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/21/02		2:20 PM

		L7-0940		155,042		1985		4		3		4		4		3		3		0		3		4																				KSC		-		-		8/6/02		10:50 AM

		L7-0989		5,574		1987		4		3		3		3		3		0		0		3		0																				KSC		-		-		8/13/02		10:40 AM

		L7-1557		3,463,510		1965		4		3		3		4		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:10 AM

		M3-0002		482,313		1965		4		3		2		4		4		5		0		3		0																				KSC		-		-		8/14/02		9:00 AM

		M3-0003		24,342,974		1964		3		3		3		4		4		0		0		4		2																				KSC		-		-		8/16/02		2:00 PM

		M5-0791		430,679		1966		5		4		4		3		3		0		0		4		3																				KSC		-		-		8/6/02		3:00 PM

		M5-1495		137,925		1982		5		3		4		4		5		5		0		5		0																				KSC		-		-		8/6/02		2:35 PM

		M5-1544		670,279		1966		5		4		5		3		3		0		0		2		0																Broken floor tiles				KSC		-		-		8/6/02		2:40 PM

		M6-0039		708,015		1986		3		3		3		3		4		3		0		3		0																				KSC		-		-		8/31/02		8:15 AM

		M6-0138		9,204,831		1964		4		3		3		4		4		2		0		3		4												Leaks, backs up								KSC		-		-		8/1/02		9:10 AM

		M6-0232		815,783		1964		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		1:15 PM

		M6-0342		45,263,621		1965		4		4		2		3		3		4		3		4		5																				KSC		-		-		8/12/02		10:00 AM

		M6-0342B		16,584		1986		4		0		2		0		4		0		0		0		0						Severe roof corrosion														KSC		-		-		8/6/02		2:20 PM

		M6-0399		62,700,535		1965		4		3		3		2		2		2		4		3		4				Mold on panels, caulk deterioration		Age, some leaks		In door air quality, asbestos on ducts		Original wiring in most places		Dated fixtures, original distribution pipes				Mismatched tiles-floor, ceiling, chipped paint throughout				KSC		-		-		8/13/02		8:30 AM

		M6-0409I		7,433,763		1985		4		4		3		4		4		4		0		4		0						Minor Leaks														KSC		-		-		8/14/02		4:00 PM

		M6-0495		5,703,410		1964		4		4		4		3		5		3		0		4		0																				KSC		-		-		8/16/02		12:30 PM

		M6-0504		492,639		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		12/31/99

		M6-0506		9,596		1968		3		2		4		0		0		0		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		M6-0539		152,632		1990		4		4		4		0		4		0		0		4		0																				KSC		-		-		8/9/02-2		10:40 AM

		M6-0589		693,758		1965		4		4		4		3		2		3		0		3		0										Insufficient distribution										KSC		-		-		8/7/02		11:30 AM

		M6-0595		11,086,969		1964		5		4		4		4		4		2		4		3		4												floor drains clogged								KSC		-		-		8/21/02		1:35 PM

		M6-0595D		533,273		1985		4		4		4		0		4		4		0		4		0																				KSC		-		-		8/9/02-2		10:55 AM

		M6-0689		645,072		1966		4		3		3		3		3		0		0		3		3																				KSC		-		-		8/7/02		2:45 PM

		M6-0698		3,136,856		1965		3		3		4		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		2:05 PM

		M6-0744A		5,922		1986		4		0		2		0		3		0		0		0		0						Severe corrosion on roof														KSC		-		-		8/5/02		12:30 PM

		M6-0785		488,468		1994		4		4		4		4		4		3		0		4		0																				KSC		-		-		8/9/02-2		10:45 AM

		M6-0794		4,281,688		1965		4		4		3		4		4		3		0		4		0																				KSC		-		-		8/2/02		1:25 PM

		M6-0794A		34,799		1995		5		4		4		5		4		4		0		4		0																				KSC		-		-		8/21/02		12:30 PM

		M6-0798		152,455		1991		4		0		0		0		0		0		0		0		0																				KSC		-		-		8/6/02		2:12 PM

		M6-0891		99,866		1967		4		3		4		0		0		0		0		3		0																				KSC		-		-		8/13/02		11:05 AM

		M6-0894A		166,344		1966		4		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		11:00 AM

		M6-0895		297,244		1964		4		3		3		2		3		3		0		3		0																				KSC		-		-		8/13/02		2:30 PM

		M6-0895A		687,220		1964		4		3		3		3		4		4		0		3		4																				KSC		-		-		8/13/02		2:10 PM

		M6-0896		971,111		1964		4		4		3		4		4		4		0		3		0																				KSC		-		-		8/13/02		1:55 PM

		M6-1624		152,172		1997		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		3:30 PM

		M6-1627		399,189		1995		4		3		4		2		4		0		0		3		4								Face missing												KSC		-		-		8/9/02		9:20 AM

		M6-1628		243,530		1970		3		3		4		4		4		0		0		4		4																				KSC		-		-		8/9/02		9:30 AM

		M7-0335		65,470		1964		4		3		3		0		4		0		0		3		0																				KSC		-		-		8/6/02		10:35 AM

		M7-0407		9,746,866		1994		4		4		3		4		4		4		0		4		4																				KSC		-		-		8/1/02		9:45 AM

		M7-0409		16,276,349		1966		4		4		2		2		3		3		5		3		0						leaks		aged, inadequate in some areas												KSC		-		-		8/16/02		8:00 AM

		M7-0505A		3,253,292		1976		3		3		3		4		3		3		0		3		2																		Severe corrosion		KSC		-		-		8/9/02		11:15 AM

		M7-0554		140,005		1965		4		3		4		0		4		3		0		4		0																				KSC		-		-		8/9/02		2:30 PM

		M7-0581		791,533		1986		4		3		2		3		4		4		4		3		0						Roof leaks														KSC		-		-		8/6/02		11:05 AM

		M7-0656		139,926		1992		5		4		4		0		4		4		0		4		0																				KSC		-		-		8/13/02		1:51 PM

		M7-0776A		50,421		1989		4		4		4		4		4		4		4		4		4																				KSC		-		-		7/26/02		12:00 PM

		M7-0776B		137,746		1989		4		4		3		4		4		4		4		4		4						rain intrusion through vent caps														KSC		-		-		7/26/02		12:10 PM

		M7-0777		9,001,190		1993		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/2/02		1:00 PM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		1		3				Door rotted through										Severely corroded		Walls rotting				KSC		-		-		8/14/02		10:35 AM

		M7-0961		14,239,205		1964		4		3		2		3		2		3		4		3		4						Leaks, poor condition				Obsolete, insufficient capacity										KSC		-		-		8/8/02		11:45 AM

		M7-1061		6,491,457		1964		4		3		3		3		3		4		0		4		0						minor roof leak		corrosion				eyewash/shower								KSC		-		-		8/12/02		12:00PM

		M7-1104		7,600,793		1995		5		4		4		4		5		4		5		4		4												eyewash/shower		20 ton crane				helium, nitrogen. Compressed air		KSC		-		-		8/9/02		1:00 PM

		M7-1104A		238,758				5		0		4		0		3		4		0		0		0

		M7-1354		14,136,862		1986		5		4		4		3		4		4		5		4		4																				KSC		-		-		8/21/02		1:00 PM

		M7-1354C		927,735		1996		4		4		4		0		5		0		0		4		3																		accelerated corrosion issues		KSC		-		-		8/22/02		8:15 AM

		M7-1355		$505,871		1987		5		3		3		0		5		0		0		4		0																				KSC		-		-		8/22/02		8:00 AM

		M7-1357		2,537,131		1987		5		3		3		5		3		5		0		4		4																				KSC		-		-		8/22/02		7:30 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		3		0		4		4																				KSC		-		-		8/8/02		12:40 PM

		M7-1362A		309,604		1964		4		4		0		0		4		4		0		4		0																				KSC		-		-		8/8/02		1:00 PM

		M7-1410A		419,792		1966		4		3		2		0		2		0		0		3		4						Several roof leaks				Severely corroded electrical boxes										KSC		-		-		8/8/02		10:00 AM

		M7-1412A		497,902		1964		4		4		4		0		3		0		0		3		4																				KSC		-		-		8/8/02		10:15 AM

		M7-1460		22,376		1966		4		0		0		0		2		0		0		0		0										Severely corroded electrical boxes										KSC		-		-		8/8/02		10:10 AM

		M7-1469		32,164,186		1965		4		4		4		4		3		4		4		3		4																				KSC		-		-		8/6/02		8:00 AM

		M7-1472		1,314,678		1964		4		4		3		4		4		0		4		3		0																				KSC		-		-		8/14/02		1:15 PM

		M7-1509		302,254		1967		4		4		3		3		4		3		0		3		0																				KSC		-		-		8/9/02		10:39 AM

		M7-1522		512,981		1994		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/5/02		10:00 AM

		N6-1007		1,182,120		1964		3		3		3		0		4		4		0		3		0																				KSC		-		-		8/13/02		2:45 PM

		N6-1009		624,378		1964		5		4		4		4		5		4		0		3		0																				KSC		-		-		NO DATE		12:00 AM

		N6-1118		946,804		1964		4		4		2		4		3		3		0		2		4						leaks										water damage				KSC		-		-		8/16/02		6:45 AM

		P6-1435		65,458		1966		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/9/02		12:00 AM

		TR1-487		39,329		1982		4		3		3		3		4		4		0		3		0																				KSC		-		-		8/9/02-2		9:10 AM

		TR1-745		29,096		1990		3		3		2		4		3		3		0		3		0						Roof leaks														KSC		-		-		8/14/02		11:20 AM

		TR1-757		5,807		1984		2		2		2		3		3		2		0		2		0		Floorboards rotting		Siding damage		Corroded, leaks						Frequent backups				Broken tiles				KSC		-		-		8/14/02		12:15 PM

		TRM-003		83,770		1981		3		2		1		2		3		3		0		2		0				Corrosion on doors and walls		Severe rook leaks		Mold in AC vents								Interior walls rotting				KSC		-		-		8/2/02		12:20 PM

		TRM-052		35,613		1992		3		3		3		3		3		0		0		3		0																				KSC		-		-		8/14/02		10:50 AM

				1,103,972,745



Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



QC2

		Facility #		2001 CRV		BUILT		STRUC		EXT		ROOF		HVAC		ELEC		PLUMB		CONV		INTF		EQUIP		C_STRUC		C_EXT		C_ROOF		C_HVAC		C_ELEC		C_PLUMB		C_CONV		C_INTF		C_EQUIP		CTR		SITE		INST		INSP__Date		INSP__Time

		1039		20,747		1963		4		4		4		0		4		0		0		4		0																				KSC		CCAFS		-		8/15/02		8:10 AM

		54928		484,899		1958		4		3		4		0		3		3		3		3		0				Spalling over main roll up door																KSC		CCAFS		-		8/13/02		9:30 AM

		J5-1598		24,612		1984		4		1		4		4		3		0		0		4		4				Walls severely corroded																KSC		-		-		8/16/02		9:35 AM

		K6-0848		509,289,373		1964		4		3		2		2		2		3		3		3		4																				KSC		-		-		8/14/02		8:30 AM

		K6-0946		418,128		1998		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/12/02		10:30 AM

		K6-0994		534,996		1966		5		3		0		0		4		4		0		0		0																				KSC		-		-		8/8/02		11:20 AM

		K6-0995		755,151		1966		3		3		0		0		4		3		0		3		0																				KSC		-		-		8/1/02		11:00 AM

		K6-1091		7,227,693		1979		4		4		4		4		4		4		0		4		5																										8/26/02		10:56 AM

		K6-1193		8,138,035		1965		4		4		3		4		4		4		0		4		4																										8/26/02		9:48 AM

		K6-1200C		484,235		1984		5		4		4		3		4		4		0		4		0																				KSC		-		-		8/8/02		11:30 AM

		K6-1397		196,496		1984		4		2		3		3		4		0		0		3		0				Chipped paint, corrosion																KSC		-		-		8/9/02-3		9:30 AM

		K6-1446		540,214		1969		3		3		3		3		3		3		4		3		0																				KSC		-		-		8/12/02		12:15 PM

		K6-1847		417,810		1988		5		4		5		5		5		4		0		5		5																				KSC		-		-		8/8/02		11:10 AM

		K6-1996D		80,248		1966		3		2		3		4		4		4		0		3		0																				KSC		-		-		8/14/02		1:10 PM

		K7-0356		580,194		1965		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/12/02		9:05 AM

		K7-0413		38,102		1970		4		4		4		0		0		0		0		0		0																				KSC		-		-		8/13/02		3:05 PM

		K7-0422		83,705		1965		4		3		4		3		4		0		0		3		0																				KSC		-		-		8/1/02		8:50 AM

		K7-0468		23,223,334		1965		4		4		4		4		2		4		0		3		4										H.V transfomer support corroded to failure										KSC		-		-		8/2/02		9:40 AM

		K7-0853		6,490,008		1965		4		3		3		0		3		4		0		4		3																		vessels		KSC		-		-		8/12/02		11:30 AM

		K7-1557		2,525,605		1965		4		3		3		5		3		4		0		3		0						roof leaks		brand new unit												KSC		-		-		8/12/02		10:30 AM

		K8-0741		41,116		1989		4		4		0		0		4		0		0		0		0																				KSC		-		-		8/14/02		12:30 PM

		K8-237		250,088		2000		3		3		3		3		3		3		0		3		0																				KSC		-		-		8/13/02		10:00 AM

		L7-1557		3,463,510		1965		4		4		2		4		4		3		0		3		0						Roof leaks														KSC		-		-		8/13/02		12:50 PM

		M6-0232		815,783		1964		5		4		0		0		0		0		0		0		0																				KSC		-		-		8/8/02		11:40 AM

		M6-0595		11,086,969		1964		4		4		3		4		4		4		3		3		4																				KSC		-		-		8/16/02		9:00 AM

		M6-0689		645,072		1966		4		3		4		4		4		4		0		4		4																				KSC		-		-		8/14/02		2:05 PM

		M6-0785		488,468		1994		5		4		5		4		5		3		0		4		0																				KSC		-		-		8/8/02		11:50 AM

		M6-0798		152,455		1991		3		0		0		0		0		0		0		0		0																				KSC		-		-		8/9/02-2		2:00 PM

		M6-0895A		687,220		1964		5		4		5		0		5		5		0		5		5																		wet well ladder corroded beyond use.		KSC		-		-		7/29/02		9:25 AM

		M6-0896		971,111		1964		5		3		3		4		4		4		0		4		0																				KSC		-		-		8/8/02		12:10 PM

		M7-0335		65,470		1964		4		4		4		0		4		0		0		3		0																				KSC		-		-		8/14/02		1:30 PM

		M7-0409		16,276,349		1966		4		3		2		2		4		3		5		3		0						Signs of roof leaks		Signs of water leaks, age issues												KSC		-		-		8/16/02		8:00 AM

		M7-0867		1,099,063		1964		3		2		3		3		3		3		2		2		3				Faded paint, doors corroded and/or rotting		Minor leaks		Oversized for facility		Original		Original		Crane is AIP, heavy corrosion-needs removal		Severe damage to window sills, paint is peeling, chipped				KSC		-		-		8/12/02		7:00 AM

		M7-1104A		238,758		1995		4		4		4		0		4		4		0		0		4																				KSC		-		-		8/14/02		10:00 AM

		M7-1362		3,600,765		1986		4		4		4		4		4		4		4		4		4																				KSC		-		-		8/14/02		4:25 PM

		M7-1362A		309,604		1964		4		4		4		0		3		3		0		0		0																				KSC		-		-		8/9/02		10:00 AM

		M7-1469		32,164,186		1965		4		3		4		4		4		3		4		3		4																				KSC		-		-		8/6/02		9:15 AM

		M7-1509		302,254		1967		5		4		4		4		4		4		0		4		4																				KSC		-		-		8/15/02		10:30 AM

		N6-1007		1,182,120		1964		5		4		4		4		3		3		0		4		3																				KSC		-		-		8/19/02		11:00 AM

		N6-1118		946,804		1964		4		4		4		4		4		4		0		4		0																				KSC		-		-		8/14/02		3:45 PM

		TR1-757		5,807		1984		3		2		2		3		3		3		0		3		0																				KSC		-		-		8/14/02		12:45 PM

				636,346,557



Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison Master

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3				1		2		3		% Dev

		1039		20,747		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		3		3		4		-0.5		0		0		0		0		0		0		0		0		4		3		4		0.5		0		0		0		0		2.00		2.00		2.22		-0.11

		1385		6,077,972		4		4				0		3		3				0		2		2				0		2		2				0		3		2				1		3		2				1		0		0				0		3		2				1		0		0				0		2.22		1.89				0.33

		1728		8,831,218		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		4		0				4		4		4				0		4		4				0		3.78		3.56				0.22

		15730		7,991,016		3		4				-1		3		3				0		3		3				0		4		4				0		4		4				0		3		3				0		4		4				0		4		3				1		4		0				4		3.56		3.11				0.44

		54906		51,612		4		4				0		4		3				1		3		3				0		0		0				0		4		3				1		4		3				1		0		0				0		4		4				0		4		4				0		3.00		2.67				0.33

		54928		484,899		4		4		4		0		3		3		3		0		3		4		4		-1		0		0		0		0		4		3		3		1		0		0		3		-1.5		0		0		3		-1.5		3		4		3		-0.5		4		0		0		4		2.33		2.00		2.56		0.06

		60640		95,453		4		4				0		2		3				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.89				0.00

		66250		14,043,284		4		4				0		3		3				0		2		3				-1		3		3				0		3		3				0		2		3				-1		4		4				0		3		4				-1		4		4				0		3.11		3.44				-0.33

		66320		594,096		5		4				1		4		3				1		4		4				0		4		4				0		5		4				1		4		4				0		4		0				4		4		4				0		4		4				0		4.22		3.44				0.78

		1207E		55,865		4		4				0		4		3				1		3		4				-1		0		0				0		2		4				-2		0		0				0		0		0				0		3		4				-1		0		0				0		1.78		2.11				-0.33

		E4-2414		5,473,726		4		3				1		3		3				0		4		3				1		4		5				-1		4		4				0		0		0				0		4		0				4		4		3				1		4		3				1		3.44		2.67				0.78

		H2-1198		15,480,588		3		2				1		3		2				1		3		3				0		3		5				-2		3		4				-1		0		0				0		3		0				3		2		4				-2		2		3				-1		2.44		2.56				-0.11

		H5-2176		198,381		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		J5-0677		199,657		4		4				0		3		3				0		4		0				4		3		0				3		3		4				-1		0		0				0		0		0				0		4		0				4		4		4				0		2.78		1.67				1.11

		J5-1299		81,363		4		3				1		3		2				1		3		2				1		0		0				0		3		3				0		0		0				0		4		0				4		3		2				1		0		0				0		2.22		1.33				0.89

		J5-1598		24,612		4		4		4		0		3		2		1		1.5		3		4		4		-1		4		4		4		0		3		4		3		-0.5		0		0		0		0		0		0		0		0		3		3		4		-0.5		4		0		4		2		2.67		2.33		2.67		0.17

		J6-0393		249,310		5		4				1		3		0				3		4		0				4		4		0				4		4		5				-1		4		0				4		0		0				0		4		0				4		4		0				4		3.56		1.00				2.56

		J6-0553		389,658		4		4				0		3		2				1		4		3				1		4		4				0		2		4				-2		3		3				0		0		0				0		3		2				1		4		0				4		3.00		2.44				0.56

		J6-2313		2,186,330		5		4				1		4		5				-1		4		4				0		4		4				0		4		3				1		4		4				0		0		0				0		4		4				0		3		0				3		3.56		3.11				0.44

		J6-2327		423,149		5		5				0		4		4				0		4		5				-1		4		5				-1		4		4				0		5		0				5		5		0				5		4		0				4		0		0				0		3.89		2.56				1.33

		K6-0261		198,380		5		5				0		4		4				0		4		5				-1		4		5				-1		5		4				1		0		0				0		0		0				0		4		4				0		5		5				0		3.44		3.56				-0.11

		K6-0496		75,920		4		3				1		4		3				1		4		3				1		5		3				2		3		3				0		0		0				0		0		0				0		3		2				1		0		3				-3		2.56		2.22				0.33

		K6-0546		18,116,344		4		5				-1		3		4				-1		4		0				4		3		0				3		4		0				4		3		0				3		0		0				0		4		0				4		4		0				4		3.22		1.00				2.22

		K6-0696		28,378,623		4		4				0		3		4				-1		3		3				0		3		3				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		3.44		3.78				-0.33

		K6-0792		1,965,320		5		5				0		5		3				2		0		3				-3		5		3				2		5		4				1		5		3				2		0		0				0		4		4				0		5		3				2		3.78		3.11				0.67

		K6-0793		194,780		4		3				1		2		2				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		2		3				-1		0		0				0		2.22		2.22				0.00

		K6-0844		717,463		4		5				-1		3		4				-1		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.44		4.67				-1.22

		K6-0848		509,289,373		4		3		4		0.5		3		3		3		0		3		3		2		0.5		3		3		2		0.5		3		2		2		1		3		2		3		0.5		3		3		3		0		3		2		3		0.5		3		2		4		0		3.11		2.56				0.56

		K6-0893		688,296		4		5				-1		4		4				0		4		4				0		4		5				-1		4		5				-1		4		5				-1		0		5				-5		4		4				0		4		5				-1		3.56		4.67				-1.11

		K6-0946		418,128		5		5		4		0.5		4		4		4		0		3		4		4		-1		0		0		0		0		4		4		0		2		4		4		0		2		0		0		0		0		0		0		0		0		0		0		0		0		2.22		2.33		1.33		0.39

		K6-0947		28,559,464		5		4				1		4		4				0		3		3				0		5		3				2		4		3				1		4		3				1		0		3				-3		4		2				2		5		4				1		3.78		3.22				0.56

		K6-0947B		4,541,549		4		4				0		3		4				-1		4		2				2		0		0				0		4		4				0		3		2				1		0		0				0		3		0				3		3		3				0		2.67		2.11				0.56

		K6-0994		534,996		4		4		5		-0.5		4		3		3		1		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		4		1		0		0		0		0		0		0		0		0		4		0		0		4		2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5		4		4		3		0.5		0		4		0		-2		0		0		0		0		5		4		4		1		5		4		3		1.5		0		0		0		0		0		0		3		-1.5		0		0		0		0		2.00		2.22		1.78		0.00

		K6-0996		393,432		5		4				1		3		2				1		3		3				0		0		0				0		4		3				1		5		3				2		0		0				0		3		3				0		0		0				0		2.56		2.00				0.56

		K6-1091		7,227,693		2		4		4		-2		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		4		4		0		4		0		0		4		4		4		4		0		5		4		5		0.5		3.89		3.56		3.67		0.28

		K6-1141		22,027,240		4		5				-1		3		0				3		2		0				2		4		0				4		3		4				-1		4		0				4		0		0				0		2		0				2		4		4				0		2.89		1.44				1.44

		K6-1193		8,138,035		4		5		4		-0.5		4		4		4		0		2		3		3		-1		4		4		4		0		5		4		4		1		3		4		4		-1		0		0		0		0		3		2		4		0		4		5		4		-0.5		3.22		3.44		3.44		-0.22

		K6-1200A		439,358		2		4				-2		2		3				-1		2		3				-1		2		0				2		2		2				0		2		0				2		0		0				0		1		2				-1		0		0				0		1.44		1.56				-0.11

		K6-1200B		386,313		2		4				-2		2		3				-1		2		4				-2		2		4				-2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.56				-1.11

		K6-1200C		484,235		3		4		5		-1.5		3		4		4		-1		3		4		4		-1		3		4		3		-0.5		3		3		4		-0.5		3		4		4		-1		0		0		0		0		2		3		4		-1.5		0		0		0		0		2.22		2.89		3.11		-0.78

		K6-1200D		479,427		2		4				-2		2		4				-2		2		4				-2		2		0				2		2		2				0		2		4				-2		0		0				0		1		2				-1		0		0				0		1.44		2.22				-0.78

		K6-1200G		426,947		4		4				0		4		3				1		3		3				0		3		4				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		2.78		2.89				-0.11

		K6-1200I		447,568		2		4				-2		1		3				-2		2		3				-1		1		3				-2		2		4				-2		2		0				2		0		0				0		2		3				-1		0		0				0		1.33		2.22				-0.89

		K6-1247		8,438,098		4		4				0		4		3				1		4		3				1		4		3				1		3		4				-1		3		4				-1		4		4				0		4		3				1		4		4				0		3.78		3.56				0.22

		K6-1298		707,785		5		4				1		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.00		3.00				0.00

		K6-1397		196,496		4		5		4		-0.5		2		2		2		0		3		4		3		-0.5		2		3		3		-1		3		3		4		-0.5		4		0		0		4		0		0		0		0		2		4		3		-1.5		4		5		0		1.5		2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2		3		3		3		0		2		2		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		0		2		3.33		3.44		2.78		0.22

		K6-1446A		152,923		5		4				1		4		4				0		4		4				0		0		3				-3		4		4				0		0		3				-3		0		0				0		4		3				1		0		0				0		2.33		2.78				-0.44

		K6-1446D		945,333		5		5				0		3		3				0		2		4				-2		2		2				0		4		5				-1		4		4				0		5		5				0		3		4				-1		5		4				1		3.67		4.00				-0.33

		K6-1696		15,670,740		4		5				-1		3		4				-1		2		4				-2		3		4				-1		2		4				-2		3		5				-2		3		4				-1		3		4				-1		4		2				2		3.00		4.00				-1.00

		K6-1747		TBD		4		4				0		3		4				-1		1		4				-3		0		3				-3		4		4				0		0		4				-4		0		4				-4		0		4				-4		0		4				-4		1.33		3.89				-2.56

		K6-1844A		80,698		5		3				2		4		3				1		4		4				0		0		0				0		4		0				4		0		0				0		0		0				0		4		4				0		0		0				0		2.33		1.56				0.78

		K6-1847		417,810		5		4		5		0.5		4		4		4		0		4		4		5		-0.5		4		0		5		1.5		3		4		5		-1.5		4		4		4		0		4		4		0		2		4		4		5		-0.5		4		4		5		-0.5		4.00		3.56		4.22		0.11

		K6-1847A		400,597		4		5				-1		3		4				-1		2		1				1		2		4				-2		4		4				0		4		3				1		0		0				0		2		5				-3		0		0				0		2.33		2.89				-0.56

		K6-1847C		309,358		3		4				-1		4		4				0		4		4				0		0		0				0		4		4				0		0		4				-4		0		0				0		4		4				0		0		0				0		2.11		2.67				-0.56

		K6-1847E		167,480		2		5				-3		4		5				-1		4		5				-1		0		0				0		4		3				1		0		0				0		0		0				0		4		0				4		0		0				0		2.00		2.00				0.00

		K6-1996		998,852		4		4				0		3		2				1		2		2				0		3		5				-2		2		4				-2		3		2				1		3		5				-2		3		4				-1		4		4				0		3.00		3.56				-0.56

		K6-1996D		80,248		4		4		3		0.5		2		2		2		0		3		2		3		0.5		4		5		4		-0.5		3		5		4		-1.5		3		2		4		0		3		0		0		3		4		3		3		1		4		0		0		4		3.33		2.56		2.56		0.78

		K6-1996F		22,142		5		4				1		4		0				4		4		3				1		0		0				0		3		3				0		0		0				0		0		0				0		4		0				4		0		0				0		2.22		1.11				1.11

		K6-1996H		257,242		5		5				0		4		3				1		4		5				-1		4		5				-1		4		5				-1		4		3				1		0		0				0		4		4				0		0		0				0		3.22		3.33				-0.11

		K6-2197		6,542		3		4				-1		3		0				3		3		4				-1		0		0				0		4		4				0		3		0				3		0		0				0		3		0				3		0		0				0		2.11		1.33				0.78

		K7-0164		154,319		3		4				-1		3		4				-1		2		2				0		0		0				0		4		4				0		0		0				0		0		0				0		4		4				0		0		0				0		1.78		2.00				-0.22

		K7-0165		250,642		4		4				0		3		4				-1		2		3				-1		0		2				-2		4		3				1		3		3				0		0		0				0		3		3				0		0		0				0		2.11		2.44				-0.33

		K7-0188A		298,722		4		5				-1		4		4				0		4		4				0		0		4				-4		0		3				-3		0		3				-3		0		0				0		3		3				0		0		3				-3		1.67		3.22				-1.56

		K7-0188B		257,803		4		4				0		3		4				-1		4		4				0		0		4				-4		3		4				-1		2		3				-1		0		0				0		4		4				0		0		0				0		2.22		3.00				-0.78

		K7-0255		650,350		4		5				-1		3		4				-1		2		4				-2		0		0				0		4		3				1		0		0				0		4		5				-1		4		4				0		0		0				0		2.33		2.78				-0.44

		K7-0314		197,147		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		3		3				0		0		0				0		4		4				0		4		0				4		3.00		2.56				0.44

		K7-0356		580,194		4		4		4		0		3		4		4		-1		3		4		4		-1		0		0		0		0		4		3		4		0.5		0		0		0		0		4		4		0		2		4		4		3		0.5		0		0		0		0		2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0		3		4		4		-1		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		3		3		0		1.5		0		0		0		0		1.56		1.67		1.33		0.06

		K7-0416B		591,124		4		3				1		2		3				-1		4		3				1		4		3				1		4		3				1		4		3				1		0		0				0		3		3				0		0		0				0		2.78		2.33				0.44

		K7-0417		246,789		4		4				0		3		3				0		4		4				0		3		4				-1		3		4				-1		3		4				-1		0		0				0		3		3				0		0		0				0		2.56		2.89				-0.33

		K7-0422		83,705		4		4		4		0		3		3		3		0		4		3		4		0.5		3		3		3		0		2		4		4		-2		0		0		0		0		0		0		0		0		4		3		3		1		0		0		0		0		2.22		2.22		2.33		-0.06

		K7-0464B		47,139		4		4				0		4		4				0		4		4				0		0		0				0		3		3				0		3		3				0		0		0				0		4		4				0		0		0				0		2.44		2.44				0.00

		K7-0468		23,223,334		4		4		4		0		4		3		4		0.5		4		4		4		0		4		3		4		0.5		2		2		2		0		3		3		4		-0.5		0		0		0		0		4		3		3		1		4		3		4		0.5		3.22		2.78		3.22		0.22

		K7-0506		1,309,827		3		5				-2		3		3				0		4		4				0		4		5				-1		4		4				0		3		3				0		4		5				-1		3		4				-1		0		5				-5		3.11		4.22				-1.11

		K7-0569		1,785,937		4		4				0		2		3				-1		2		3				-1		4		4				0		3		4				-1		3		4				-1		0		5				-5		3		3				0		0		3				-3		2.33		3.67				-1.33

		K7-0569B		16,584		4		4				0		4		0				4		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		0		0				0		0		0				0		2.00		1.11				0.89

		K7-0619		30,174		4		4				0		3		3				0		3		2				1		0		0				0		4		4				0		0		0				0		0		0				0		3		0				3		0		0				0		1.89		1.44				0.44

		K7-0853		6,490,008		4		5		4		-0.5		4		4		3		0.5		4		5		3		0		0		0		0		0		3		5		3		-1		0		5		4		-4.5		0		0		0		0		4		5		4		-0.5		4		5		3		0		2.56		3.78		2.67		-0.67

		K7-0901		243,276		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		0		0				0		0		0				0		3		4				-1		0		0				0		2.44		2.67				-0.22

		K7-1005		16,268,837		3		4				-1		3		0				3		0		0				0		0		0				0		3		4				-1		0		0				0		0		0				0		0		0				0		3		4				-1		1.33		1.33				0.00

		K7-1205A		31,823		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		0		0				0		2.56		2.67				-0.11

		K7-1207		627,802		4		5				-1		2		4				-2		2		5				-3		4		4				0		4		5				-1		3		5				-2		0		0				0		3		5				-2		0		5				-5		2.44		4.22				-1.78

		K7-1557		2,525,605		3		5		4		-1.5		3		5		3		-1		1		4		3		-2.5		4		4		5		-0.5		3		5		3		-1		4		4		4		0		0		0		0		0		3		4		3		-0.5		0		0		0		0		2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		4		4		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0		3		3		3		0		3		3		3		0		3		3		3		0		3		4		3		-0.5		4		3		3		1		0		0		0		0		4		3		3		1		0		0		0		0		2.56		2.44		2.33		0.17

		L6-0147		4,700,542		5		5				0		4		4				0		5		4				1		3		4				-1		4		4				0		4		4				0		0		0				0		5		4				1		4		4				0		3.78		3.67				0.11

		L7-0940		155,042		4		4				0		4		3				1		4		4				0		3		4				-1		3		3				0		4		3				1		0		0				0		3		3				0		0		4				-4		2.78		3.11				-0.33

		L7-0989		5,574		4		4				0		4		3				1		4		3				1		3		3				0		3		3				0		0		0				0		0		0				0		4		3				1		0		0				0		2.44		2.11				0.33

		L7-1557		3,463,510		3		4		4		-1		3		3		4		-0.5		2		3		2		-0.5		4		4		4		0		3		4		4		-1		4		4		3		0.5		0		0		0		0		3		4		3		-0.5		4		0		0		4		2.89		2.89		2.67		0.11

		M3-0002		482,313		4		4				0		2		3				-1		3		2				1		4		4				0		4		4				0		5		5				0		0		0				0		3		3				0		0		0				0		2.78		2.78				0.00

		M3-0003		24,342,974		3		3				0		3		3				0		3		3				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		3		2				1		2.56		2.56				0.00

		M5-0791		430,679		4		5				-1		4		4				0		4		4				0		4		3				1		4		3				1		0		0				0		0		0				0		4		4				0		4		3				1		3.11		2.89				0.22

		M5-1495		137,925		5		5				0		4		3				1		4		4				0		4		4				0		4		5				-1		4		5				-1		0		0				0		4		5				-1		0		0				0		3.22		3.44				-0.22

		M5-1544		670,279		4		5				-1		4		4				0		4		5				-1		4		3				1		4		3				1		4		0				4		0		0				0		3		2				1		3		0				3		3.33		2.44				0.89

		M6-0039		708,015		4		3				1		3		3				0		2		3				-1		4		3				1		4		4				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.44				0.22

		M6-0138		9,204,831		4		4				0		4		3				1		3		3				0		4		4				0		5		4				1		3		2				1		0		0				0		3		3				0		5		4				1		3.44		3.00				0.44

		M6-0232		815,783		4		4		5		-0.5		0		0		4		-2		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.44		0.44		1.00		-0.28

		M6-0342		45,263,621		4		4				0		3		4				-1		2		2				0		2		3				-1		2		3				-1		2		4				-2		3		3				0		3		4				-1		4		5				-1		2.78		3.56				-0.78

		M6-0342B		16,584		4		4				0		3		0				3		2		2				0		0		0				0		4		4				0		4		0				4		0		0				0		3		0				3		0		0				0		2.22		1.11				1.11

		M6-0399		62,700,535		4		4				0		3		3				0		4		3				1		3		2				1		2		2				0		2		2				0		4		4				0		2		3				-1		3		4				-1		3.00		3.00				0.00

		M6-0409I		7,433,763		4		4				0		4		4				0		2		3				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.00				-0.11

		M6-0495		5,703,410		4		4				0		4		4				0		4		4				0		2		3				-1		3		5				-2		3		3				0		0		0				0		5		4				1		4		0				4		3.22		3.00				0.22

		M6-0504		492,639		4		4				0		4		4				0		3		4				-1		3		4				-1		4		4				0		4		0				4		0		4				-4		4		0				4		0		0				0		2.89		2.67				0.22

		M6-0506		9,596		4		3				1		4		2				2		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.78		1.33				0.44

		M6-0539		152,632		4		4				0		4		4				0		4		4				0		0		0				0		2		4				-2		0		0				0		0		0				0		4		4				0		0		0				0		2.00		2.22				-0.22

		M6-0589		693,758		4		4				0		3		4				-1		4		4				0		4		3				1		2		2				0		4		3				1		0		0				0		3		3				0		0		0				0		2.67		2.56				0.11

		M6-0595		11,086,969		4		5		4		-0.5		3		4		4		-1		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		2		4		0		0		4		3		-3.5		4		3		3		1		4		4		4		0		3.22		3.78		3.67		-0.50

		M6-0595D		533,273		4		4				0		4		4				0		3		4				-1		3		0				3		4		4				0		3		4				-1		0		0				0		3		4				-1		0		0				0		2.67		2.67				0.00

		M6-0689		645,072		4		4		4		0		4		3		3		1		4		3		4		0.5		4		3		4		0.5		4		3		4		0.5		3		0		4		1		0		0		0		0		3		3		4		-0.5		0		3		4		-3.5		2.89		2.44		3.44		-0.06

		M6-0698		3,136,856		4		3				1		3		3				0		4		4				0		3		3				0		4		4				0		3		4				-1		0		0				0		2		3				-1		0		0				0		2.56		2.67				-0.11

		M6-0744A		5,922		4		4				0		4		0				4		2		2				0		0		0				0		4		3				1		0		0				0		0		0				0		0		0				0		0		0				0		1.56		1.00				0.56

		M6-0785		488,468		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		4		4		4		0		4		4		5		-0.5		3		3		3		0		0		0		0		0		4		4		4		0		0		0		0		0		3.00		3.00		3.33		-0.17

		M6-0794		4,281,688		4		4				0		3		4				-1		2		3				-1		4		4				0		4		4				0		3		3				0		0		0				0		3		4				-1		4		0				4		3.00		2.89				0.11

		M6-0794A		34,799		4		5				-1		4		4				0		4		4				0		4		5				-1		4		4				0		3		4				-1		0		0				0		4		4				0		0		0				0		3.00		3.33				-0.33

		M6-0798		152,455		4		4		3		0.5		4		0		0		4		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0.89		0.44		0.33		0.50

		M6-0891		99,866		4		4				0		3		3				0		4		4				0		0		0				0		0		0				0		0		0				0		0		0				0		4		3				1		0		0				0		1.67		1.56				0.11

		M6-0894A		166,344		4		4				0		3		3				0		2		3				-1		0		0				0		0		4				-4		3		4				-1		0		0				0		0		3				-3		0		0				0		1.33		2.33				-1.00

		M6-0895		297,244		4		4				0		3		3				0		4		3				1		4		2				2		4		3				1		3		3				0		0		0				0		3		3				0		4		0				4		3.22		2.33				0.89

		M6-0895A		687,220		4		4		5		-0.5		3		3		4		-0.5		4		3		5		0		0		3		0		-1.5		4		4		5		-0.5		4		4		5		-0.5		0		0		0		0		4		3		5		0		0		4		5		-4.5		2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5		3		4		3		-0.5		4		3		3		1		4		4		4		0		4		4		4		0		3		4		4		-1		0		0		0		0		3		3		4		-0.5		0		0		0		0		2.78		2.89		3.00		-0.17

		M6-1624		152,172		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		0		0				0		3		3				0		0		0				0		2.11		2.11				0.00

		M6-1627		399,189		4		4				0		3		3				0		4		4				0		4		2				2		4		4				0		0		0				0		0		0				0		3		3				0		4		4				0		2.89		2.67				0.22

		M6-1628		243,530		4		3				1		4		3				1		4		4				0		4		4				0		4		4				0		0		0				0		0		0				0		3		4				-1		4		4				0		3.00		2.89				0.11

		M7-0335		65,470		4		4		4		0		3		3		4		-0.5		4		3		4		0.5		0		0		0		0		3		4		4		-1		0		0		0		0		0		0		0		0		3		3		3		0		0		0		0		0		1.89		1.89		2.11		-0.11

		M7-0407		9,746,866		5		4				1		4		4				0		3		3				0		4		4				0		5		4				1		5		4				1		0		0				0		4		4				0		4		4				0		3.78		3.44				0.33

		M7-0409		16,276,349		4		4		4		0		3		4		3		-0.5		3		2		2		1		3		2		2		1		3		3		4		-0.5		4		3		3		1		4		5		5		-1		3		3		3		0		0		0		0		0		3.00		2.89		2.89		0.11

		M7-0505A		3,253,292		4		3				1		3		3				0		4		3				1		4		4				0		4		3				1		0		3				-3		3		0				3		4		3				1		4		2				2		3.33		2.67				0.67

		M7-0554		140,005		4		4				0		3		3				0		4		4				0		0		0				0		3		4				-1		3		3				0		0		0				0		3		4				-1		0		0				0		2.22		2.44				-0.22

		M7-0581		791,533		4		4				0		2		3				-1		2		2				0		4		3				1		4		4				0		4		4				0		0		4				-4		3		3				0		0		0				0		2.56		3.00				-0.44

		M7-0656		139,926		3		5				-2		4		4				0		4		4				0		3		0				3		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		2.78				0.11

		M7-0776A		50,421		4		4				0		3		4				-1		3		4				-1		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		4.00				-2.00

		M7-0776B		137,746		4		4				0		3		4				-1		3		3				0		0		4				-4		4		4				0		0		4				-4		0		4				-4		4		4				0		0		4				-4		2.00		3.89				-1.89

		M7-0777		9,001,190		4		4				0		4		4				0		4		4				0		4		4				0		3		4				-1		4		4				0		4		4				0		4		4				0		4		4				0		3.89		4.00				-0.11

		M7-0867		1,099,063		4		3		3		1		3		2		2		1		2		3		3		-1		3		3		3		0		4		3		3		1		4		3		3		1		2		2		2		0		2		1		2		0.5		0		3		3		-3		2.67		2.56		2.67		0.06

		M7-0961		14,239,205		3		4				-1		3		3				0		2		2				0		2		3				-1		2		2				0		2		3				-1		3		4				-1		3		3				0		3		4				-1		2.56		3.11				-0.56

		M7-1061		6,491,457		4		4				0		3		3				0		4		3				1		3		3				0		4		3				1		2		4				-2		0		0				0		3		4				-1		4		0				4		3.00		2.67				0.33

		M7-1104		7,600,793		5		5				0		5		4				1		5		4				1		4		4				0		5		5				0		5		4				1		5		5				0		5		4				1		5		4				1		4.89		4.33				0.56

		M7-1104A		238,758		5		5		4		0.5		4		0		4		2		4		4		4		0		0		0		0		0		5		3		4		1.5		5		4		4		1		0		0		0		0		0		0		0		0		0		0		4		-2		2.56		1.78		2.67		0.33

		M7-1354		14,136,862		4		5				-1		3		4				-1		3		4				-1		3		3				0		4		4				0		3		4				-1		4		5				-1		4		4				0		4		4				0		3.56		4.11				-0.56

		M7-1354C		927,735		4		4				0		4		4				0		4		4				0		3		0				3		4		5				-1		0		0				0		0		0				0		4		4				0		0		3				-3		2.56		2.67				-0.11

		M7-1355		505,871		4		5				-1		4		3				1		4		3				1		0		0				0		4		5				-1		0		0				0		0		0				0		4		4				0		0		0				0		2.22		2.22				0.00

		M7-1357		2,537,131		4		5				-1		3		3				0		3		3				0		3		5				-2		3		3				0		4		5				-1		0		0				0		4		4				0		4		4				0		3.11		3.56				-0.44

		M7-1362		3,600,765		4		4		4		0		4		4		4		0		4		4		4		0		3		4		4		-1		4		4		4		0		4		3		4		0.5		4		0		4		2		4		4		4		0		4		4		4		0		3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0		4		4		4		0		4		0		4		2		0		0		0		0		4		4		3		0.5		4		4		3		0.5		0		0		0		0		0		4		0		-2		0		0		0		0		2.22		2.22		2.00		0.11

		M7-1410A		419,792		4		4				0		4		3				1		4		2				2		0		0				0		4		2				2		0		0				0		0		0				0		3		3				0		2		4				-2		2.33		2.00				0.33

		M7-1412A		497,902		4		4				0		4		4				0		4		4				0		0		0				0		4		3				1		0		0				0		0		0				0		3		3				0		0		4				-4		2.11		2.44				-0.33

		M7-1460		22,376		1		4				-3		0		0				0		0		0				0		0		0				0		1		2				-1		0		0				0		0		0				0		0		0				0		0		0				0		0.22		0.67				-0.44

		M7-1469		32,164,186		4		4		4		0		3		4		3		-0.5		4		4		4		0		4		4		4		0		3		3		4		-0.5		3		4		3		-0.5		4		4		4		0		3		3		3		0		4		4		4		0		3.56		3.78		3.67		-0.17

		M7-1472		1,314,678		4		4				0		4		4				0		4		3				1		4		4				0		4		4				0		4		0				4		5		4				1		4		3				1		4		0				4		4.11		2.89				1.22

		M7-1509		302,254		4		4		5		-0.5		4		4		4		0		4		3		4		0.5		4		3		4		0.5		4		4		4		0		4		3		4		0.5		0		0		0		0		4		3		4		0.5		0		0		4		-2		3.11		2.67		3.67		-0.06

		M7-1522		512,981		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		3.11		3.11				0.00

		N6-1007		1,182,120		4		3		4		0.5		3		3		4		-0.5		4		3		4		0.5		0		0		3		-1.5		3		4		3		-0.5		3		4		0		1		0		0		4		-2		4		3		3		1		0		0		0		0		2.33		2.22		2.78		-0.17

		N6-1009		624,378		4		5				-1		4		4				0		4		4				0		4		4				0		4		5				-1		4		4				0		0		0				0		3		3				0		0		0				0		3.00		3.22				-0.22

		N6-1118		946,804		4		4		4		0		3		4		4		-1		3		2		4		0		4		4		4		0		4		3		4		0.5		3		3		4		-0.5		0		0		0		0		2		2		4		-1		0		4		0		-2		2.56		2.89		3.11		-0.44

		P6-1435		65,458		4		4				0		3		4				-1		3		4				-1		4		4				0		4		4				0		4		4				0		0		0				0		4		4				0		0		0				0		2.89		3.11				-0.22

		TR1-487		39,329		3		4				-1		1		3				-2		3		3				0		1		3				-2		3		4				-1		1		4				-3		0		0				0		1		3				-2		0		0				0		1.44		2.67				-1.22

		TR1-745		29,096		3		3				0		3		3				0		3		2				1		3		4				-1		3		3				0		3		3				0		0		0				0		3		3				0		0		0				0		2.33		2.33				0.00

		TR1-757		5,807		1		2		3		-1.5		2		2		2		0		3		2		2		1		3		3		3		0		2		3		3		-1		1		2		3		-1.5		0		0		0		0		1		2		3		-1.5		0		0		0		0		1.44		1.78		2.11		-0.50

		TRM-003		83,770		4		3				1		3		2				1		3		1				2		4		2				2		4		3				1		4		3				1		0		0				0		3		2				1		0		0				0		2.78		1.78				1.00

		TRM-052		35,613		2		3				-1		2		3				-1		2		3				-1		2		3				-1		2		3				-1		0		0				0		0		0				0		2		3				-1		0		0				0		1.33		2.00				-0.67

						3.9074074074		4.0617283951		-0.1543209877				3.2716049383		3.1604938272		0.1111111111				3.1543209877		3.2037037037		-0.049382716				2.3518518519		2.4320987654		-0.0802469136				3.4135802469		3.524691358		-0.1111111111				2.3703703704		2.3024691358		0.0679012346				0.7777777778		0.8456790123		-0.0679012346				3.0679012346		2.9320987654		0.1358024691				1.5802469136		1.4938271605		0.0864197531
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 2nd look

		Facility #		2001 CRV		STRUC								EXT								ROOF								HVAC								ELEC								PLUMB								CONV								INTF								EQUIP								OVERALL

						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2						1		2		DEV

		1385		6,077,972		4		4		0				3		3		0				2		2		0				2		2		0				3		2		1				3		2		1				0		0		0				3		2		1				0		0		0				2.22		1.89		0.33

		1728		8,831,218		3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				4		0		4				4		4		0				4		4		0				3.78		3.56		0.22

		15730		7,991,016		3		4		-1				3		3		0				3		3		0				4		4		0				4		4		0				3		3		0				4		4		0				4		3		1				4		0		4				3.56		3.11		0.44

		54906		51,612		4		4		0				4		3		1				3		3		0				0		0		0				4		3		1				4		3		1				0		0		0				4		4		0				4		4		0				3.00		2.67		0.33

		60640		95,453		4		4		0				2		3		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.89		0.00

		66250		14,043,284		4		4		0				3		3		0				2		3		-1				3		3		0				3		3		0				2		3		-1				4		4		0				3		4		-1				4		4		0				3.11		3.44		-0.33

		66320		594,096		5		4		1				4		3		1				4		4		0				4		4		0				5		4		1				4		4		0				4		0		4				4		4		0				4		4		0				4.22		3.44		0.78

		1207E		55,865		4		4		0				4		3		1				3		4		-1				0		0		0				2		4		-2				0		0		0				0		0		0				3		4		-1				0		0		0				1.78		2.11		-0.33

		E4-2414		5,473,726		4		3		1				3		3		0				4		3		1				4		5		-1				4		4		0				0		0		0				4		0		4				4		3		1				4		3		1				3.44		2.67		0.78

		H2-1198		15,480,588		3		2		1				3		2		1				3		3		0				3		5		-2				3		4		-1				0		0		0				3		0		3				2		4		-2				2		3		-1				2.44		2.56		-0.11

		H5-2176		198,381		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		J5-0677		199,657		4		4		0				3		3		0				4		0		4				3		0		3				3		4		-1				0		0		0				0		0		0				4		0		4				4		4		0				2.78		1.67		1.11

		J5-1299		81,363		4		3		1				3		2		1				3		2		1				0		0		0				3		3		0				0		0		0				4		0		4				3		2		1				0		0		0				2.22		1.33		0.89

		J6-0393		249,310		5		4		1				3		0		3				4		0		4				4		0		4				4		5		-1				4		0		4				0		0		0				4		0		4				4		0		4				3.56		1.00		2.56

		J6-0553		389,658		4		4		0				3		2		1				4		3		1				4		4		0				2		4		-2				3		3		0				0		0		0				3		2		1				4		0		4				3.00		2.44		0.56

		J6-2313		2,186,330		5		4		1				4		5		-1				4		4		0				4		4		0				4		3		1				4		4		0				0		0		0				4		4		0				3		0		3				3.56		3.11		0.44

		J6-2327		423,149		5		5		0				4		4		0				4		5		-1				4		5		-1				4		4		0				5		0		5				5		0		5				4		0		4				0		0		0				3.89		2.56		1.33

		K6-0261		198,380		5		5		0				4		4		0				4		5		-1				4		5		-1				5		4		1				0		0		0				0		0		0				4		4		0				5		5		0				3.44		3.56		-0.11

		K6-0496		75,920		4		3		1				4		3		1				4		3		1				5		3		2				3		3		0				0		0		0				0		0		0				3		2		1				0		3		-3				2.56		2.22		0.33

		K6-0546		18,116,344		4		5		-1				3		4		-1				4		0		4				3		0		3				4		0		4				3		0		3				0		0		0				4		0		4				4		0		4				3.22		1.00		2.22

		K6-0696		28,378,623		4		4		0				3		4		-1				3		3		0				3		3		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				3.44		3.78		-0.33

		K6-0792		1,965,320		5		5		0				5		3		2				0		3		-3				5		3		2				5		4		1				5		3		2				0		0		0				4		4		0				5		3		2				3.78		3.11		0.67

		K6-0793		194,780		4		3		1				2		2		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				2		3		-1				0		0		0				2.22		2.22		0.00

		K6-0844		717,463		4		5		-1				3		4		-1				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.44		4.67		-1.22

		K6-0893		688,296		4		5		-1				4		4		0				4		4		0				4		5		-1				4		5		-1				4		5		-1				0		5		-5				4		4		0				4		5		-1				3.56		4.67		-1.11

		K6-0947		28,559,464		5		4		1				4		4		0				3		3		0				5		3		2				4		3		1				4		3		1				0		3		-3				4		2		2				5		4		1				3.78		3.22		0.56

		K6-0947B		4,541,549		4		4		0				3		4		-1				4		2		2				0		0		0				4		4		0				3		2		1				0		0		0				3		0		3				3		3		0				2.67		2.11		0.56

		K6-0996		393,432		5		4		1				3		2		1				3		3		0				0		0		0				4		3		1				5		3		2				0		0		0				3		3		0				0		0		0				2.56		2.00		0.56

		K6-1141		22,027,240		4		5		-1				3		0		3				2		0		2				4		0		4				3		4		-1				4		0		4				0		0		0				2		0		2				4		4		0				2.89		1.44		1.44

		K6-1200A		439,358		2		4		-2				2		3		-1				2		3		-1				2		0		2				2		2		0				2		0		2				0		0		0				1		2		-1				0		0		0				1.44		1.56		-0.11

		K6-1200B		386,313		2		4		-2				2		3		-1				2		4		-2				2		4		-2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.56		-1.11

		K6-1200D		479,427		2		4		-2				2		4		-2				2		4		-2				2		0		2				2		2		0				2		4		-2				0		0		0				1		2		-1				0		0		0				1.44		2.22		-0.78

		K6-1200G		426,947		4		4		0				4		3		1				3		3		0				3		4		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				2.78		2.89		-0.11

		K6-1200I		447,568		2		4		-2				1		3		-2				2		3		-1				1		3		-2				2		4		-2				2		0		2				0		0		0				2		3		-1				0		0		0				1.33		2.22		-0.89

		K6-1247		8,438,098		4		4		0				4		3		1				4		3		1				4		3		1				3		4		-1				3		4		-1				4		4		0				4		3		1				4		4		0				3.78		3.56		0.22

		K6-1298		707,785		5		4		1				4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.00		3.00		0.00

		K6-1446A		152,923		5		4		1				4		4		0				4		4		0				0		3		-3				4		4		0				0		3		-3				0		0		0				4		3		1				0		0		0				2.33		2.78		-0.44

		K6-1446D		945,333		5		5		0				3		3		0				2		4		-2				2		2		0				4		5		-1				4		4		0				5		5		0				3		4		-1				5		4		1				3.67		4.00		-0.33

		K6-1696		15,670,740		4		5		-1				3		4		-1				2		4		-2				3		4		-1				2		4		-2				3		5		-2				3		4		-1				3		4		-1				4		2		2				3.00		4.00		-1.00

		K6-1747		TBD		4		4		0				3		4		-1				1		4		-3				0		3		-3				4		4		0				0		4		-4				0		4		-4				0		4		-4				0		4		-4				1.33		3.89		-2.56

		K6-1844A		80,698		5		3		2				4		3		1				4		4		0				0		0		0				4		0		4				0		0		0				0		0		0				4		4		0				0		0		0				2.33		1.56		0.78

		K6-1847A		400,597		4		5		-1				3		4		-1				2		1		1				2		4		-2				4		4		0				4		3		1				0		0		0				2		5		-3				0		0		0				2.33		2.89		-0.56

		K6-1847C		309,358		3		4		-1				4		4		0				4		4		0				0		0		0				4		4		0				0		4		-4				0		0		0				4		4		0				0		0		0				2.11		2.67		-0.56

		K6-1847E		167,480		2		5		-3				4		5		-1				4		5		-1				0		0		0				4		3		1				0		0		0				0		0		0				4		0		4				0		0		0				2.00		2.00		0.00

		K6-1996		998,852		4		4		0				3		2		1				2		2		0				3		5		-2				2		4		-2				3		2		1				3		5		-2				3		4		-1				4		4		0				3.00		3.56		-0.56

		K6-1996F		22,142		5		4		1				4		0		4				4		3		1				0		0		0				3		3		0				0		0		0				0		0		0				4		0		4				0		0		0				2.22		1.11		1.11

		K6-1996H		257,242		5		5		0				4		3		1				4		5		-1				4		5		-1				4		5		-1				4		3		1				0		0		0				4		4		0				0		0		0				3.22		3.33		-0.11

		K6-2197		6,542		3		4		-1				3		0		3				3		4		-1				0		0		0				4		4		0				3		0		3				0		0		0				3		0		3				0		0		0				2.11		1.33		0.78

		K7-0164		154,319		3		4		-1				3		4		-1				2		2		0				0		0		0				4		4		0				0		0		0				0		0		0				4		4		0				0		0		0				1.78		2.00		-0.22

		K7-0165		250,642		4		4		0				3		4		-1				2		3		-1				0		2		-2				4		3		1				3		3		0				0		0		0				3		3		0				0		0		0				2.11		2.44		-0.33

		K7-0188A		298,722		4		5		-1				4		4		0				4		4		0				0		4		-4				0		3		-3				0		3		-3				0		0		0				3		3		0				0		3		-3				1.67		3.22		-1.56

		K7-0188B		257,803		4		4		0				3		4		-1				4		4		0				0		4		-4				3		4		-1				2		3		-1				0		0		0				4		4		0				0		0		0				2.22		3.00		-0.78

		K7-0255		650,350		4		5		-1				3		4		-1				2		4		-2				0		0		0				4		3		1				0		0		0				4		5		-1				4		4		0				0		0		0				2.33		2.78		-0.44

		K7-0314		197,147		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				3		3		0				0		0		0				4		4		0				4		0		4				3.00		2.56		0.44

		K7-0416B		591,124		4		3		1				2		3		-1				4		3		1				4		3		1				4		3		1				4		3		1				0		0		0				3		3		0				0		0		0				2.78		2.33		0.44

		K7-0417		246,789		4		4		0				3		3		0				4		4		0				3		4		-1				3		4		-1				3		4		-1				0		0		0				3		3		0				0		0		0				2.56		2.89		-0.33

		K7-0464B		47,139		4		4		0				4		4		0				4		4		0				0		0		0				3		3		0				3		3		0				0		0		0				4		4		0				0		0		0				2.44		2.44		0.00

		K7-0506		1,309,827		3		5		-2				3		3		0				4		4		0				4		5		-1				4		4		0				3		3		0				4		5		-1				3		4		-1				0		5		-5				3.11		4.22		-1.11

		K7-0569		1,785,937		4		4		0				2		3		-1				2		3		-1				4		4		0				3		4		-1				3		4		-1				0		5		-5				3		3		0				0		3		-3				2.33		3.67		-1.33

		K7-0569B		16,584		4		4		0				4		0		4				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				0		0		0				0		0		0				2.00		1.11		0.89

		K7-0619		30,174		4		4		0				3		3		0				3		2		1				0		0		0				4		4		0				0		0		0				0		0		0				3		0		3				0		0		0				1.89		1.44		0.44

		K7-0901		243,276		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				0		0		0				0		0		0				3		4		-1				0		0		0				2.44		2.67		-0.22

		K7-1005		16,268,837		3		4		-1				3		0		3				0		0		0				0		0		0				3		4		-1				0		0		0				0		0		0				0		0		0				3		4		-1				1.33		1.33		0.00

		K7-1205A		31,823		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				0		0		0				2.56		2.67		-0.11

		K7-1207		627,802		4		5		-1				2		4		-2				2		5		-3				4		4		0				4		5		-1				3		5		-2				0		0		0				3		5		-2				0		5		-5				2.44		4.22		-1.78

		L6-0147		4,700,542		5		5		0				4		4		0				5		4		1				3		4		-1				4		4		0				4		4		0				0		0		0				5		4		1				4		4		0				3.78		3.67		0.11

		L7-0940		155,042		4		4		0				4		3		1				4		4		0				3		4		-1				3		3		0				4		3		1				0		0		0				3		3		0				0		4		-4				2.78		3.11		-0.33

		L7-0989		5,574		4		4		0				4		3		1				4		3		1				3		3		0				3		3		0				0		0		0				0		0		0				4		3		1				0		0		0				2.44		2.11		0.33

		M3-0002		482,313		4		4		0				2		3		-1				3		2		1				4		4		0				4		4		0				5		5		0				0		0		0				3		3		0				0		0		0				2.78		2.78		0.00

		M3-0003		24,342,974		3		3		0				3		3		0				3		3		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				3		2		1				2.56		2.56		0.00

		M5-0791		430,679		4		5		-1				4		4		0				4		4		0				4		3		1				4		3		1				0		0		0				0		0		0				4		4		0				4		3		1				3.11		2.89		0.22

		M5-1495		137,925		5		5		0				4		3		1				4		4		0				4		4		0				4		5		-1				4		5		-1				0		0		0				4		5		-1				0		0		0				3.22		3.44		-0.22

		M5-1544		670,279		4		5		-1				4		4		0				4		5		-1				4		3		1				4		3		1				4		0		4				0		0		0				3		2		1				3		0		3				3.33		2.44		0.89

		M6-0039		708,015		4		3		1				3		3		0				2		3		-1				4		3		1				4		4		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.44		0.22

		M6-0138		9,204,831		4		4		0				4		3		1				3		3		0				4		4		0				5		4		1				3		2		1				0		0		0				3		3		0				5		4		1				3.44		3.00		0.44

		M6-0342		45,263,621		4		4		0				3		4		-1				2		2		0				2		3		-1				2		3		-1				2		4		-2				3		3		0				3		4		-1				4		5		-1				2.78		3.56		-0.78

		M6-0342B		16,584		4		4		0				3		0		3				2		2		0				0		0		0				4		4		0				4		0		4				0		0		0				3		0		3				0		0		0				2.22		1.11		1.11

		M6-0399		62,700,535		4		4		0				3		3		0				4		3		1				3		2		1				2		2		0				2		2		0				4		4		0				2		3		-1				3		4		-1				3.00		3.00		0.00

		M6-0409I		7,433,763		4		4		0				4		4		0				2		3		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.00		-0.11

		M6-0495		5,703,410		4		4		0				4		4		0				4		4		0				2		3		-1				3		5		-2				3		3		0				0		0		0				5		4		1				4		0		4				3.22		3.00		0.22

		M6-0504		492,639		4		4		0				4		4		0				3		4		-1				3		4		-1				4		4		0				4		0		4				0		4		-4				4		0		4				0		0		0				2.89		2.67		0.22

		M6-0506		9,596		4		3		1				4		2		2				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.78		1.33		0.44

		M6-0539		152,632		4		4		0				4		4		0				4		4		0				0		0		0				2		4		-2				0		0		0				0		0		0				4		4		0				0		0		0				2.00		2.22		-0.22

		M6-0589		693,758		4		4		0				3		4		-1				4		4		0				4		3		1				2		2		0				4		3		1				0		0		0				3		3		0				0		0		0				2.67		2.56		0.11

		M6-0595D		533,273		4		4		0				4		4		0				3		4		-1				3		0		3				4		4		0				3		4		-1				0		0		0				3		4		-1				0		0		0				2.67		2.67		0.00

		M6-0698		3,136,856		4		3		1				3		3		0				4		4		0				3		3		0				4		4		0				3		4		-1				0		0		0				2		3		-1				0		0		0				2.56		2.67		-0.11

		M6-0744A		5,922		4		4		0				4		0		4				2		2		0				0		0		0				4		3		1				0		0		0				0		0		0				0		0		0				0		0		0				1.56		1.00		0.56

		M6-0794		4,281,688		4		4		0				3		4		-1				2		3		-1				4		4		0				4		4		0				3		3		0				0		0		0				3		4		-1				4		0		4				3.00		2.89		0.11

		M6-0794A		34,799		4		5		-1				4		4		0				4		4		0				4		5		-1				4		4		0				3		4		-1				0		0		0				4		4		0				0		0		0				3.00		3.33		-0.33

		M6-0891		99,866		4		4		0				3		3		0				4		4		0				0		0		0				0		0		0				0		0		0				0		0		0				4		3		1				0		0		0				1.67		1.56		0.11

		M6-0894A		166,344		4		4		0				3		3		0				2		3		-1				0		0		0				0		4		-4				3		4		-1				0		0		0				0		3		-3				0		0		0				1.33		2.33		-1.00

		M6-0895		297,244		4		4		0				3		3		0				4		3		1				4		2		2				4		3		1				3		3		0				0		0		0				3		3		0				4		0		4				3.22		2.33		0.89

		M6-1624		152,172		4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				0		0		0				3		3		0				0		0		0				2.11		2.11		0.00

		M6-1627		399,189		4		4		0				3		3		0				4		4		0				4		2		2				4		4		0				0		0		0				0		0		0				3		3		0				4		4		0				2.89		2.67		0.22

		M6-1628		243,530		4		3		1				4		3		1				4		4		0				4		4		0				4		4		0				0		0		0				0		0		0				3		4		-1				4		4		0				3.00		2.89		0.11

		M7-0407		9,746,866		5		4		1				4		4		0				3		3		0				4		4		0				5		4		1				5		4		1				0		0		0				4		4		0				4		4		0				3.78		3.44		0.33

		M7-0505A		3,253,292		4		3		1				3		3		0				4		3		1				4		4		0				4		3		1				0		3		-3				3		0		3				4		3		1				4		2		2				3.33		2.67		0.67

		M7-0554		140,005		4		4		0				3		3		0				4		4		0				0		0		0				3		4		-1				3		3		0				0		0		0				3		4		-1				0		0		0				2.22		2.44		-0.22

		M7-0581		791,533		4		4		0				2		3		-1				2		2		0				4		3		1				4		4		0				4		4		0				0		4		-4				3		3		0				0		0		0				2.56		3.00		-0.44

		M7-0656		139,926		3		5		-2				4		4		0				4		4		0				3		0		3				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		2.78		0.11

		M7-0776A		50,421		4		4		0				3		4		-1				3		4		-1				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		4.00		-2.00

		M7-0776B		137,746		4		4		0				3		4		-1				3		3		0				0		4		-4				4		4		0				0		4		-4				0		4		-4				4		4		0				0		4		-4				2.00		3.89		-1.89

		M7-0777		9,001,190		4		4		0				4		4		0				4		4		0				4		4		0				3		4		-1				4		4		0				4		4		0				4		4		0				4		4		0				3.89		4.00		-0.11

		M7-0961		14,239,205		3		4		-1				3		3		0				2		2		0				2		3		-1				2		2		0				2		3		-1				3		4		-1				3		3		0				3		4		-1				2.56		3.11		-0.56

		M7-1061		6,491,457		4		4		0				3		3		0				4		3		1				3		3		0				4		3		1				2		4		-2				0		0		0				3		4		-1				4		0		4				3.00		2.67		0.33

		M7-1104		7,600,793		5		5		0				5		4		1				5		4		1				4		4		0				5		5		0				5		4		1				5		5		0				5		4		1				5		4		1				4.89		4.33		0.56

		M7-1354		14,136,862		4		5		-1				3		4		-1				3		4		-1				3		3		0				4		4		0				3		4		-1				4		5		-1				4		4		0				4		4		0				3.56		4.11		-0.56

		M7-1354C		927,735		4		4		0				4		4		0				4		4		0				3		0		3				4		5		-1				0		0		0				0		0		0				4		4		0				0		3		-3				2.56		2.67		-0.11

		M7-1355		505,871		4		5		-1				4		3		1				4		3		1				0		0		0				4		5		-1				0		0		0				0		0		0				4		4		0				0		0		0				2.22		2.22		0.00

		M7-1357		2,537,131		4		5		-1				3		3		0				3		3		0				3		5		-2				3		3		0				4		5		-1				0		0		0				4		4		0				4		4		0				3.11		3.56		-0.44

		M7-1410A		419,792		4		4		0				4		3		1				4		2		2				0		0		0				4		2		2				0		0		0				0		0		0				3		3		0				2		4		-2				2.33		2.00		0.33

		M7-1412A		497,902		4		4		0				4		4		0				4		4		0				0		0		0				4		3		1				0		0		0				0		0		0				3		3		0				0		4		-4				2.11		2.44		-0.33

		M7-1460		22,376		1		4		-3				0		0		0				0		0		0				0		0		0				1		2		-1				0		0		0				0		0		0				0		0		0				0		0		0				0.22		0.67		-0.44

		M7-1472		1,314,678		4		4		0				4		4		0				4		3		1				4		4		0				4		4		0				4		0		4				5		4		1				4		3		1				4		0		4				4.11		2.89		1.22

		M7-1522		512,981		4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				3.11		3.11		0.00

		N6-1009		624,378		4		5		-1				4		4		0				4		4		0				4		4		0				4		5		-1				4		4		0				0		0		0				3		3		0				0		0		0				3.00		3.22		-0.22

		P6-1435		65,458		4		4		0				3		4		-1				3		4		-1				4		4		0				4		4		0				4		4		0				0		0		0				4		4		0				0		0		0				2.89		3.11		-0.22

		TR1-487		39,329		3		4		-1				1		3		-2				3		3		0				1		3		-2				3		4		-1				1		4		-3				0		0		0				1		3		-2				0		0		0				1.44		2.67		-1.22

		TR1-745		29,096		3		3		0				3		3		0				3		2		1				3		4		-1				3		3		0				3		3		0				0		0		0				3		3		0				0		0		0				2.33		2.33		0.00

		TRM-003		83,770		4		3		1				3		2		1				3		1		2				4		2		2				4		3		1				4		3		1				0		0		0				3		2		1				0		0		0				2.78		1.78		1.00

		TRM-052		35,613		2		3		-1				2		3		-1				2		3		-1				2		3		-1				2		3		-1				0		0		0				0		0		0				2		3		-1				0		0		0				1.33		2.00		-0.67

				Column Averages:		3.9256198347		4.0909090909		-0.1652892562				3.3140495868		3.1818181818		0.132231405				3.2314049587		3.2396694215		-0.0082644628				2.4132231405		2.520661157		-0.1074380165				3.4628099174		3.5702479339		-0.1074380165				2.2892561983		2.2479338843		0.041322314		0.041322314		0.7438016529		0.8842975207		-0.1404958678				3.2148760331		3.0330578512		0.1818181818				1.5867768595		1.520661157		0.0661157025				2.69		2.70		-0.0119375574



&C&"Arial,Bold"&12DEFERRED MAINTENANCE ASSESSMENT
COMPARATIVE ANALYSIS
KENNEDY SPACE CENTER
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Mary W Chambers:
As of March 31, 2001.  Updates are hi-lighted based on later versions of the RPI.



Comparison 3rd look

		Facility #		2001 CRV		STRUC										EXT										ROOF										HVAC										ELEC										PLUMB										CONV										INTF										EQUIP										OVERALL

						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3						1		2		3		Dev

		1039		20,747		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				3		3		4		-0.5				0		0		0		0				0		0		0		0				4		3		4		0.5				0		0		0		0				2.00		2.00		2.22		-0.11

		54928		484,899		4		4		4		0				3		3		3		0				3		4		4		-1				0		0		0		0				4		3		3		1				0		0		3		-1.5				0		0		3		-1.5				3		4		3		-0.5				4		0		0		4				2.33		2.00		2.56		0.06

		J5-1598		24,612		4		4		4		0				3		2		1		1.5				3		4		4		-1				4		4		4		0				3		4		3		-0.5				0		0		0		0				0		0		0		0				3		3		4		-0.5				4		0		4		2				2.67		2.33		2.67		0.17

		K6-0848		509,289,373		4		3		4		0.5				3		3		3		0				3		3		2		0.5				3		3		2		0.5				3		2		2		1				3		2		3		0.5				3		3		3		0				3		2		3		0.5				3		2		4		0				3.11		2.56		2.89		0.39

		K6-0946		418,128		5		5		4		0.5				4		4		4		0				3		4		4		-1				0		0		0		0				4		4		0		2				4		4		0		2				0		0		0		0				0		0		0		0				0		0		0		0				2.22		2.33		1.33		0.39

		K6-0994		534,996		4		4		5		-0.5				4		3		3		1				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		4		1				0		0		0		0				0		0		0		0				4		0		0		4				2.44		2.11		1.78		0.50

		K6-0995		755,151		4		4		3		0.5				4		4		3		0.5				0		4		0		-2				0		0		0		0				5		4		4		1				5		4		3		1.5				0		0		0		0				0		0		3		-1.5				0		0		0		0				2.00		2.22		1.78		0.00

		K6-1091		7,227,693		2		4		4		-2				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		4		4		0				4		0		0		4				4		4		4		0				5		4		5		0.5				3.89		3.56		3.67		0.28

		K6-1193		8,138,035		4		5		4		-0.5				4		4		4		0				2		3		3		-1				4		4		4		0				5		4		4		1				3		4		4		-1				0		0		0		0				3		2		4		0				4		5		4		-0.5				3.22		3.44		3.44		-0.22

		K6-1200C		484,235		3		4		5		-1.5				3		4		4		-1				3		4		4		-1				3		4		3		-0.5				3		3		4		-0.5				3		4		4		-1				0		0		0		0				2		3		4		-1.5				0		0		0		0				2.22		2.89		3.11		-0.78

		K6-1397		196,496		4		5		4		-0.5				2		2		2		0				3		4		3		-0.5				2		3		3		-1				3		3		4		-0.5				4		0		0		4				0		0		0		0				2		4		3		-1.5				4		5		0		1.5				2.67		2.89		2.11		0.17

		K6-1446		540,214		5		3		3		2				3		3		3		0				2		2		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		0		2				3.33		3.44		2.78		0.22

		K6-1847		417,810		5		4		5		0.5				4		4		4		0				4		4		5		-0.5				4		0		5		1.5				3		4		5		-1.5				4		4		4		0				4		4		0		2				4		4		5		-0.5				4		4		5		-0.5				4.00		3.56		4.22		0.11

		K6-1996D		80,248		4		4		3		0.5				2		2		2		0				3		2		3		0.5				4		5		4		-0.5				3		5		4		-1.5				3		2		4		0				3		0		0		3				4		3		3		1				4		0		0		4				3.33		2.56		2.56		0.78

		K7-0356		580,194		4		4		4		0				3		4		4		-1				3		4		4		-1				0		0		0		0				4		3		4		0.5				0		0		0		0				4		4		0		2				4		4		3		0.5				0		0		0		0				2.44		2.56		2.11		0.11

		K7-0413		38,102		4		4		4		0				3		4		4		-1				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				3		3		0		1.5				0		0		0		0				1.56		1.67		1.33		0.06

		K7-0422		83,705		4		4		4		0				3		3		3		0				4		3		4		0.5				3		3		3		0				2		4		4		-2				0		0		0		0				0		0		0		0				4		3		3		1				0		0		0		0				2.22		2.22		2.33		-0.06

		K7-0468		23,223,334		4		4		4		0				4		3		4		0.5				4		4		4		0				4		3		4		0.5				2		2		2		0				3		3		4		-0.5				0		0		0		0				4		3		3		1				4		3		4		0.5				3.22		2.78		3.22		0.22

		K7-0853		6,490,008		4		5		4		-0.5				4		4		3		0.5				4		5		3		0				0		0		0		0				3		5		3		-1				0		5		4		-4.5				0		0		0		0				4		5		4		-0.5				4		5		3		0				2.56		3.78		2.67		-0.67

		K7-1557		2,525,605		3		5		4		-1.5				3		5		3		-1				1		4		3		-2.5				4		4		5		-0.5				3		5		3		-1				4		4		4		0				0		0		0		0				3		4		3		-0.5				0		0		0		0				2.33		3.44		2.78		-0.78

		K8-0741		41,116		3		3		4		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				4		4		4		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.78		0.78		1.33		-0.28

		K8-237		250,088		3		3		3		0				3		3		3		0				3		3		3		0				3		3		3		0				3		4		3		-0.5				4		3		3		1				0		0		0		0				4		3		3		1				0		0		0		0				2.56		2.44		2.33		0.17

		L7-1557		3,463,510		3		4		4		-1				3		3		4		-0.5				2		3		2		-0.5				4		4		4		0				3		4		4		-1				4		4		3		0.5				0		0		0		0				3		4		3		-0.5				4		0		0		4				2.89		2.89		2.67		0.11

		M6-0232		815,783		4		4		5		-0.5				0		0		4		-2				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.44		0.44		1.00		-0.28

		M6-0595		11,086,969		4		5		4		-0.5				3		4		4		-1				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		2		4		0				0		4		3		-3.5				4		3		3		1				4		4		4		0				3.22		3.78		3.67		-0.50

		M6-0689		645,072		4		4		4		0				4		3		3		1				4		3		4		0.5				4		3		4		0.5				4		3		4		0.5				3		0		4		1				0		0		0		0				3		3		4		-0.5				0		3		4		-3.5				2.89		2.44		3.44		-0.06

		M6-0785		488,468		4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				4		4		4		0				4		4		5		-0.5				3		3		3		0				0		0		0		0				4		4		4		0				0		0		0		0				3.00		3.00		3.33		-0.17

		M6-0798		152,455		4		4		3		0.5				4		0		0		4				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0		0		0		0				0.89		0.44		0.33		0.50

		M6-0895A		687,220		4		4		5		-0.5				3		3		4		-0.5				4		3		5		0				0		3		0		-1.5				4		4		5		-0.5				4		4		5		-0.5				0		0		0		0				4		3		5		0				0		4		5		-4.5				2.56		3.11		3.78		-0.89

		M6-0896		971,111		4		4		5		-0.5				3		4		3		-0.5				4		3		3		1				4		4		4		0				4		4		4		0				3		4		4		-1				0		0		0		0				3		3		4		-0.5				0		0		0		0				2.78		2.89		3.00		-0.17

		M7-0335		65,470		4		4		4		0				3		3		4		-0.5				4		3		4		0.5				0		0		0		0				3		4		4		-1				0		0		0		0				0		0		0		0				3		3		3		0				0		0		0		0				1.89		1.89		2.11		-0.11

		M7-0409		16,276,349		4		4		4		0				3		4		3		-0.5				3		2		2		1				3		2		2		1				3		3		4		-0.5				4		3		3		1				4		5		5		-1				3		3		3		0				0		0		0		0				3.00		2.89		2.89		0.11

		M7-0867		1,099,063		4		3		3		1				3		2		2		1				2		3		3		-1				3		3		3		0				4		3		3		1				4		3		3		1				2		2		2		0				2		1		2		0.5				0		3		3		-3				2.67		2.56		2.67		0.06

		M7-1104A		238,758		5		5		4		0.5				4		0		4		2				4		4		4		0				0		0		0		0				5		3		4		1.5				5		4		4		1				0		0		0		0				0		0		0		0				0		0		4		-2				2.56		1.78		2.67		0.33

		M7-1362		3,600,765		4		4		4		0				4		4		4		0				4		4		4		0				3		4		4		-1				4		4		4		0				4		3		4		0.5				4		0		4		2				4		4		4		0				4		4		4		0				3.89		3.44		4.00		0.17

		M7-1362A		309,604		4		4		4		0				4		4		4		0				4		0		4		2				0		0		0		0				4		4		3		0.5				4		4		3		0.5				0		0		0		0				0		4		0		-2				0		0		0		0				2.22		2.22		2.00		0.11

		M7-1469		32,164,186		4		4		4		0				3		4		3		-0.5				4		4		4		0				4		4		4		0				3		3		4		-0.5				3		4		3		-0.5				4		4		4		0				3		3		3		0				4		4		4		0				3.56		3.78		3.67		-0.17

		M7-1509		302,254		4		4		5		-0.5				4		4		4		0				4		3		4		0.5				4		3		4		0.5				4		4		4		0				4		3		4		0.5				0		0		0		0				4		3		4		0.5				0		0		4		-2				3.11		2.67		3.67		-0.06

		N6-1007		1,182,120		4		3		4		0.5				3		3		4		-0.5				4		3		4		0.5				0		0		3		-1.5				3		4		3		-0.5				3		4		0		1				0		0		4		-2				4		3		3		1				0		0		0		0				2.33		2.22		2.78		-0.17

		N6-1118		946,804		4		4		4		0				3		4		4		-1				3		2		4		0				4		4		4		0				4		3		4		0.5				3		3		4		-0.5				0		0		0		0				2		2		4		-1				0		4		0		-2				2.56		2.89		3.11		-0.44

		TR1-757		5,807		1		2		3		-1.5				2		2		2		0				3		2		2		1				3		3		3		0				2		3		3		-1				1		2		3		-1.5				0		0		0		0				1		2		3		-1.5				0		0		0		0				1.44		1.78		2.11		-0.50

				Column Averages:		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				3.1463414634		3.0975609756		3.3170731707		-0.0609756098				2.9268292683		3.0975609756		3.1463414634		-0.1951219512				2.1707317073		2.1707317073		2.2926829268		-0.0609756098				3.2682926829		3.3902439024		3.3414634146		-0.0975609756				2.6097560976		2.4634146341		2.5609756098		0.0975609756				0.8780487805		0.7317073171		0.7804878049		0.1219512195				2.6341463415		2.6341463415		2.7804878049		-0.0731707317				1.5609756098		1.4146341463		1.487804878		0.1097560976				2.56		2.55		2.64		-0.0339
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Zero Effects

		Facility #		2001 CRV		NASA Code		DM Code		Zero/#		STRUC1		STRUC2		STRUC3		EXT1		DM$		EXT2		DM$		EXT3		DM$		EXT NET DM$		ROOF1		DM$		ROOF2		DM$		ROOF3		DM$		ROOF NET DM$		HVAC1		DM$		HVAC2		DM$		HVAC3		DM$		HVAC NET DM$		ELEC1		DM$		ELEC2		DM$		ELEC3		DM$		ELEC NET DM$		PLUMB1		DM$		PLUMB2		DM$		PLUMB3		DM$		PLUM NET DM$		CONV1		DM$		CONV2		DM$		CONV3		DM$		CONV NET DM$		INTF1		DM$		INTF2		DM$		INTF3		DM$		INTF NET DM$		EQUIP1		DM$		EQUIP2		DM$		EQUIP3		DM$		EQUIP NET DM$		FACILITY NET DM$

		J5-0677		199,657		132		13		y																						4		499.1425		0								$499		3		1497.4275		0								$1,497																																												4		499.1425		0								$499																$2,496

		J6-0393		249,310		382		20		y								3		5235.51		0								$5,236		4		747.93		0								$748		4		747.93		0								$748																4		498.62		0								$499																4		997.24		0								$997		4		997.24		0								$997		$9,224

		K6-0546		18,116,344		852		21		y																						4		0		0								$0		3		0		0								$0		4		226454.3		0								$226,454		3		0		0								$0																4		0		0								$0		4		0		0								$0		$226,454

		K6-0792		1,965,320		831		18		y																						0				3		14739.9						-$14,740																																																																																						-$14,740

		K6-0994		534,996		841		19		y																						0				4		1337.49		0				-$1,337																																																																								4		267.498		0				0				$267		-$1,070

		K6-0995		755,151		841		19		y																						0				4		1887.8775		0				-$1,888																																																										0				0				3		1132.7265		-$1,133																-$3,021

		K6-1141		22,027,240		812		15		y								3		165204.3		0								$165,204		2		440544.8		0								$440,545		4		0		0								$0																4		0		0								$0																2		0		0								$0																$605,749

		K6-1200A		439,358		630		7		y																																				2		28118.912		0								$28,119																2		8787.16		0								$8,787																																												$36,906

		K6-1200D		479,427		630		7		y																																				2		30683.328		0								$30,683																																																																								$30,683

		K6-1446A		152,923		442		9		y																																				0				3		1605.6915						-$1,606																0				3		229.3845						-$229																																												-$1,835

		K6-1747		TBD						y																																				0				3								$0																0				4								$0		0				4								$0		0				4								$0		0				4								$0		$0

		K6-1847		417,810		219		23		y																																				4		2715.765		0				5		0		$2,716																														4		417.81		4		417.81		0				$0																														$2,716

		K7-0165		250,642		442		9		y																																				0				2		7017.976						-$7,018																																																																								-$7,018

		K7-0188A		298,722		442		9		y																																				0				4		1045.527						-$1,046		0				3		2688.498						-$2,688		0				3		448.083						-$448																														0				3		3584.664						-$3,585		-$7,767

		K7-0188B		257,803		811		16		y																																				0				4		1289.015						-$1,289																																																																								-$1,289

		L7-0940		155,042		171		6		y																																																																																																										0				4		1162.815						-$1,163		-$1,163

		L7-1557		3,463,510		610		5		y																																																																																																										4		25976.325		0				0				$25,976		$25,976

		M5-1544		670,279		140		12		y																																																																4		1675.6975		0								$1,676																														3		20108.37		0								$20,108		$21,784

		M6-0342B		16,584		442		9		y								3		422.892		0								$423																																												4		8.292		0								$8																3		149.256		0								$149																$580

		M6-0495		5,703,410		510		24		y																																																																																																										4		42775.575		0								$42,776		$42,776

		M6-0504		492,639		219		23		y																																																																4		985.278		0								$985		0				4		492.639						-$493		4		1970.556		0								$1,971																$2,463

		M6-0595		11,086,969		821		17		y																																																																														0				4		11086.969		3		33260.907		-$22,174																														-$22,174

		M6-0595D		533,273		610		5		y																																				3		12798.552		0								$12,799																																																																								$12,799

		M6-0689		645,072		219		23		y																																																																3		3870.432		0				4		1290.144		$2,580																														0				3		10321.152		4		2580.288		-$6,451		-$3,870

		M6-0794		4,281,688		442		9		y																																																																																																										4		12845.064		0								$12,845		$12,845

		M6-0894A		166,344		442		9		y																																																																																																																								$0

		M6-0895		297,244		610		5		y																																																																																																										4		2229.33		0								$2,229		$2,229

		M6-0895A		687,220		832		18		y																																				0				3		10308.3		0				-$10,308																																																										0				4		343.61		5				-$344		-$10,652

		M7-0505A		3,253,292		320		2		y																																																																0				3		9759.876						-$9,760		3		14639.814		0								$14,640																														$4,880

		M7-0581		791,533		310		1		y																																																																														0				4		395.7665						-$396																														-$396

		M7-0656		139,926		442		9		y																																				3		1469.223		0								$1,469																																																																								$1,469

		M7-0776A		50,421		442		9		y																																				0				4		176.4735						-$176																0				4		25.2105						-$25		0				4		0						$0																0				4		151.263						-$151		-$353

		M7-0776B		137,746		442		9		y																																				0				4		482.111						-$482																0				4		68.873						-$69		0				4		0						$0																0				4		413.238						-$413		-$964

		M7-0867		1,099,063		140		12		y																																																																																																										0				3		32971.89		3		32971.89		-$32,972		-$32,972

		M7-1061		6,491,457		310		1		y																																																																																																										4		48685.9275		0								$48,686		$48,686

		M7-1354C		927,735		630		7		y																																				3				0		22265.64						-$22,266																																																										0				3		27832.05						-$27,832		-$50,098

		M7-1362		3,600,765		843		19		y																																																																														4		3600.765		0				4		3600.765		$0																														$0

		M7-1362A		309,604		841		19		y																						4		774.01		0				4		774.01		$0																																																										0				4		154.802		0				-$155																-$155

		M7-1412A		497,902		812		15		y																																																																																																										0				4		0						$0		$0

		M7-1472		1,314,678		310		1		y																																																																4		1314.678		0								$1,315																														4		9860.085		0								$9,860		$11,175

		N6-1118		946,804		131		12		y																																																																																																										0				4		7101.03		0				-$7,101		-$7,101

																Column Totals:				$170,863				$0				$0		$170,863				$442,566				$17,965				$774		$423,827				$78,031				$44,191				$0		$33,840				$226,454				$2,688				$0		$223,766				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$935,254

														#4/8 Corrected:						$5,658				$0				$0		$5,658				$2,021				$17,965				$774		-$16,718				$78,031				$44,191				$0		$33,840				$0				$2,688				$0		-$2,688				$17,140				$10,531				$1,290		$5,319				$18,658				$12,393				$36,862		-$8,423				$3,616				$155				$1,133		$2,329				$163,745				$83,882				$35,552		$83,734		$103,051

		Two facilities are the root cause of the principal amount of differnence in net DM $ between first and second looks.

		These two facilities are K6-0546 and K6-1141, MLP Refurb Area and the Orsino Power Substation, respectively.

		Due to the unique nature of these two facilities, there are differences in the perceived applicability of several systems.

		A system believed to be non-applicable and given a 0, was rated by another person. Due to the large CRV of both

		facilities, any model calculation results in a significant discrepancy. The pink highlighted sections show the

		cumulative net DM $ of all "zero vs. a number" occurences after removal of these two facilities from the analysis.
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Summary

		Second Look Summary										Third Look Summary												"Zero vs a Number" Effects Summary														"Zero vs a Number" Effects Summary												K6-0546 and K6-1141 Analysis

																																						minus K6-0546 and K6-1141														K6-0546								K6-1141

		System		Average 1st look		Average 2nd look		Average Difference				System		Average 1st look		Average 2nd look		Average 3rd look		Average Difference				System		Occurences		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Cumulative 1st look		Cumulative 2nd look		Cumulative 3rd look		Net DM $$ Effect				System		Model %		1st rating		2nd rating		Recommended Model % (20 - Launch Pad)		Model %		1st rating		2nd rating		Recommended Model % (16 -  Substation)

		Structural		3.9256198347		4.0909090909		-0.1652892562				Structural		3.8536585366		3.9756097561		4.0243902439		-0.1463414634				Structural		0								0				Structural								0				Structural		75%		4		5		28%		10%		4		5		35%

		Exterior		3.3140495868		3.1818181818		0.132231405				Exterior		3.1463414634		3.0975609756		3.3170731707		-0.0609756098				Exterior		3		$170,863		$0		$0		$170,863				Exterior		$5,658		$0		$0		$5,658				Exterior		0%		3		4		14%		5%		3		0		10%

		Roof		3.2314049587		3.2396694215		-0.0082644628				Roof		2.9268292683		3.0975609756		3.1463414634		-0.1951219512				Roof		8		$442,566		$17,965		$774		$423,827				Roof		$2,021		$17,965		$774		-$16,718				Roof		0%		4		0		6%		2%		2		0		4%

		HVAC		2.4132231405		2.520661157		-0.1074380165				HVAC		2.1707317073		2.1707317073		2.2926829268		-0.0609756098				HVAC		18		$78,031		$44,191		$0		$33,840				HVAC		$78,031		$44,191		$0		$33,840				HVAC		0%		3		0		13%		0%		4		0		10%

		Electrical		3.4628099174		3.5702479339		-0.1074380165				Electrical		3.2682926829		3.3902439024		3.3414634146		-0.0975609756				Electrical		2		$226,454		$2,688		$0		$223,766				Electrical		$0		$2,688		$0		-$2,688				Electrical		25%		4		0		25%		83%		2		4		33%

		Plumbing		2.2892561983		2.2479338843		0.041322314				Plumbing		2.6097560976		2.4634146341		2.5609756098		0.0975609756				Plumbing		15		$17,140		$10,531		$1,290		$5,319				Plumbing		$17,140		$10,531		$1,290		$5,319				Plumbing		0%		3		0		4%		0%		4		0		1%

		Conveyances		0.7438016529		0.8842975207		-0.1404958678				Conveyances		0.8780487805		0.7317073171		0.7804878049		0.1219512195				Conveyances		9		$18,658		$12,393		$36,862		-$8,423				Conveyances		$18,658		$12,393		$36,862		-$8,423				Conveyances		0%		0		0		2%		0%		0		0		2%

		Interior Finish		3.2148760331		3.0330578512		0.1818181818				Interior Finish		2.6341463415		2.6341463415		2.7804878049		-0.0731707317				Interior Finish		9		$3,616		$155		$1,133		$2,329				Interior Finish		$3,616		$155		$1,133		$2,329				Interior Finish		0%		4		0		8%		0%		2		0		5%

		Facility Equip		1.5867768595		1.520661157		0.0661157025				Facility Equip		1.5609756098		1.4146341463		1.487804878		0.1097560976				Facility Equip		21		$163,745		$83,882		$35,552		$83,734				Facility Equip		$163,745		$83,882		$35,552		$83,734				Facility Equip		0%		4		0		0%		0%		4		4		0%

		OVERALL		2.687		2.699		-0.0119375574				OVERALL		2.5609756098		2.5528455285		2.6368563686		-0.034				OVERALL		85		$1,121,074		$171,806		$75,611		$935,254				OVERALL		$288,871		$171,806		$75,611		$103,051






